| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/05
PAGE : 330 -1

ENG NEER S ESTI MATE: $ 2, 718, 443. 25 ROUTE : |-69
CALL ORDER : 330 CONTRACT I D : RS-27930-A COUNTI ES : ALLEN VELLS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT HUNTI NGTON
CONTRACT TIME : 10/19/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1 35 1065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 2,345, 382.77 100. 0000%
2 351139301 E & B PAVING |NC. $ 2,382,566.07 101.5854%
(1 ) 35 1065659 2 ) 35-1139301 I ( )
| BROOKS CONSTRUCTI ON COMPANY | E & B PAVI NG |
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP | 9000. 00000 9000. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 MS | 1470. 00000 13230. 00| 1400. 00000 12600. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT [ | |
0005 110-01001 LUWP |  117000. 00000 117000. 00|  120000. 00000 120000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 202-02271 4.000 EACH | 427. 04000 1708. 16| 300. 00000 1200. 00|
HEADWALL, REMOVE | | |
0007 203-02080 0.311 MLE| 10677.95000 3320.84|  20000. 00000 6220. 00|
LI NEAR GRADI NG | | |
0008 303-01180 330.000 TON | 5. 00000 1650. 00| 1. 00000 330. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0009 303-07449 5600.000 TON | 7. 50000 42000. 00| 1. 00000 5600. 00|
COMPACTED AGGREGATE, NO 73 | [ |
0010 304-07491 870.000 TON | 74. 41000 64736. 70| 120. 00000 104400. 00|
HVA PATCH NG TYPE C [ | |
0011 306-08034 284300.000 SYS | 0. 51000 144993. 00| 0. 01000 2843. 00|
MLLING ASPHALT, 1 1/2 IN. | | |
0012 401-06264 LUWP | 8500. 00000 8500. 00| 8000. 00000 8000. 00|
PROFI LOGRAPH, HVA | |
0013 401-07337 23500.000 TON | 40. 72000 956920. 00| 61. 00000 1433500. 00|
I I
I I

QC/ QA HWVA, 5, 76, SURFACE, 9.5 nm _
SMA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 330 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 718, 443. 25 RQUTE : |-69
CALL CRDER : 330 CONTRACT ID : RS-27930-A COUNTIES : ALLEN VELLS
LETTI NG DATE : 05/25/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT HUNTI NGTON

SET- ASI DE :

(1 ) 35 1065659 [( 2 ) 35-1139301 I ( )
| BROOKS CONSTRUCTI ON COVPANY |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT

------------------------------------------ g
0014 406- 05520 70.000 TON | 10. 00000 700. 00| 1. 00000 70. 00|
ASPHALT FOR TACK COAT | | [
0015 503- 05240 66.000 LFT | 8. 69000 573. 54 6. 00000 396. 00|
D-1 CONTRACTI ON JO NT [ | |
0016 506- 06333 350.000 SYS | 134. 17000 46959. 50| 100. 00000 35000. 00|
PCCP PATCHI NG, FULL DEPTH | | [
0017 506-06334 50.000 SYS | 169. 13000 8456. 50| 250. 00000 12500. 00|
PCCP PATCHI NG, PARTI AL DEPTH | | |
0020 606-07484 224000.000 LFT | 0. 10000 22400. 00| 0. 01000 2240. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0021 616-02320 2100.000 SYS | 1. 54000 3234. 00| 0. 75000 1575. 00|
GEOTEXTI LES | | |
0022 616-06405 1600.000 TON | 23. 98000 38368. 00| 27. 00000 43200. 00|
Rl PRAP, REVETMENT | | [
0023 621-01004 1.000 EACH | 485. 00000 485. 00| 485. 00000 485. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0024 621-06545 1.100 TON | 630. 00000 693. 00| 630. 00000 693. 00|
FERTI LI ZER | | |
0025 621-06553 425.000 LBS | 3. 26000 1385. 50| 3. 26000 1385. 50|
SEED M XTURE, R [ [ |
0026 621-06565 5.500 TON | 475. 00000 2612. 50| 475. 00000 2612. 50|
MULCH NG MATERI AL | | |
0027 621-06574 3400.000 SYS | 3. 10000 10540. 00| 3. 10000 10540. 00|
SCDDI NG | | |
0028 715-01466 1.000 EACH |  14057.19000 14057.19|  13000. 00000 13000. 00|
GRATED BOX END SECTION, I, 6:1, 48 IN. | | |
0029 715-05596 40.000 LFT | 40. 64000 1625. 60| 72.00000 2880. 00|
Pl PE EXTENSI ON, G RCULAR 18 IN | | |
0030 715-06004 1.000 EACH | 1068. 85000 1068. 85| 2200. 00000 2200. 00|
CONCRETE ANCHOR, 48 I N [ | [
0031 715-46010 4.000 EACH | 382. 55000 1530. 20| 400. 00000 1600. 00|
Pl PE END SECTION, 18 IN. [ | [
0032 715-46040 2.000 EACH | 684. 59000 1369. 18] 920. 00000 1840. 00|
Pl PE END SECTION, 36 IN | | |
0033 716-07633 100.000 LFT | 191. 00000 19100. 00| 220. 00000 22000. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 24 IN | | |
0034 716-07635 100.000 LFT | 287. 00000 28700. 00| 320. 00000 32000. 00|
I I

PI PE | NSTALLATI ON, TRENCHLESS, 36 I N |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PACE : 330 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 718, 443. 25 ROUTE : |-69
CALL ORDER : 330 CONTRACT I D : RS-27930-A COUNTI ES : ALLEN VELLS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT HUNTI NGTON
SET- ASI DE :
[( 1 ) 351065659 [( 2 ) 35-1139301 I ( )

| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

PAVEMENT MESSAGE MARKI NGS, PREFCRVED | |
PLASTI C, WRONG WAY RAMP ARROW [ |

0048 808-03631 117000. 000 LFT | 0. 41000 47970. 00| 0. 41000 47970. 00
LINE, EPOXY, SQLID, VHITE, 4 IN. [ [

0049 808-03632 115000. 000 LFT | 0. 41000 47150. 00| 0. 41000 47150. 00
LI NE, EPOXY, SOLID, YELLOW 4 IN [ |

0050 808-05534 8100. 000 LFT | 0. 82000 6642. 00| 0. 82000 6642. 00
LINE, EPOXY, SQLID, VHITE, 8 IN. [ [

0051 808-05535 700.000 LFT | 8. 25000 5775. 00| 8. 25000 5775. 00

TRANSVERSE MARKI NGS, EPOXY, SOLID, | |
WHI TE, CROSSHATCH LINE, 24 IN. | |

0052 808- 05866 3.000 SYS | 50. 00000 150. 00| 50. 00000 150. 00
PAVEMENT MESSAGE MARKI NG REMOVE | |

------------------------------------------ o m o e e e e e e et e e e e o e e e e e e e e e e e e emeeeeooo-
0035 716-07637 207.000 LFT | 364. 00000 75348. 00| 380. 00000 78660. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 48 IN | | |
0036 725-06858 171.000 LFT | 118. 00000 20178. 00| 136. 00000 23256. 00|
PI PE LINER, THERVOPLASTIC, 36 I N | | |
0037 725-06870 207.000 LFT | 104. 00000 21528. 00| 123. 00000 25461. 00|
PI PE LINER, THERVOPLASTIC, 30 IN | | |
0038 801-01093 36.000 EACH | 550. 00000 19800. 00| 100. 00000 3600. 00|
TEMPORARY WORKSI TE SPEED LIM T SI QN | | |
ASSENBLY | | |
0039 801-06207 1000.000 LFT | 0. 74000 740. 00| 0. 70000 700. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0040 801- 06640 34.000 EACH | 80. 00000 2720. 00| 80. 00000 2720. 00|
OONSTRUCTI ON SIGN, A | | |
0041 801-06710 200.000 DAY | 10. 00000 2000. 00| 5. 00000 1000. 00|
FLASH NG ARROW SI GN | | |
0042 801-06775 LUMP | 298674. 00000 298674.00]  74000. 00000 74000. 00|
MAI NTAI NI NG TRAFFI C | | |
0043 801-09133 10.000 EACH | 3950. 00000 39500. 00| 3500. 00000 35000. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0044 801-92448 300.000 DAY | 1. 75000 525. 00| 1. 00000 300. 00|
CONSTRUCTI ON S| GNS,  MOBI LE | | |
0045 804- 04435 400.000 EACH | 2. 50000 1000. 00| 2. 50000 1000. 00|
DELI NEATOR PCST, REMOVE | | |
0046 804-06771 820.000 EACH | 23. 50000 19270. 00| 23. 50000 19270. 00|
DEL| NEATCR POST, FLEXI BLE | | |
0047 808-01328 4.000 EACH | 300. 00000 1200. 00| 300. 00000 1200. 00|
|
I
|
I
|
I
|I
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 05
PAGE : 330 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 718, 443. 25 ROUTE : |-69
CALL ORDER : 330 CONTRACT I D : RS-27930-A COUNTI ES : ALLEN VELLS
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE Di STRICT HUNTI NGTON
SET- ASI DE :
[( 1 ) 35-1065659 [( 2 ) 35-1139301 I ( )
| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meemeeeo-
0053 808- 06368 2600.000 LFT | 1. 12000 2912. 00| 2. 00000 5200. 00|
TRANSVERSE MARKI NG, REMOVE | | |
0054 808-06716 39300.000 LFT | 0. 21000 8253. 00| 0. 21000 8253. 00|
LI NE, REMOVE | | |
0055 808- 74805 70.000 LFT | 8. 25000 577. 50| 3. 00000 210. 00|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
24 1N | | [
0056 808- 75061 28000. 000 LFT | 2. 79000 78120. 00| 1. 00000 28000. 00|
LINE, PREFORMVED PLASTIC, BROKEN, WH TE, | [ |
5 IN. | |
0057 808-75994 254.000 EACH | 12. 50000 3175. 00| 1. 00000 254. 00|
PRI SMATI C REFLECTCR | | |
0058 808- 75996 1465.000 EACH | 2. 71000 3970. 15 1. 00000 1465. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |
0059 808- 75998 1465. 000 EACH | 21. 25000 31131. 25| 20. 00000 29300. 00|
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | | [
0060 202-93608 1.000 EACH | 928. 70000 928. 70| 8000. 00000 8000. 00|
MEDI AN CROSSOVER, REMOVE | | |
0061 610-07486 100. 000 TON | 50. 35000 5035. 00| 50. 00000 5000. 00|
HVA FOR APPROACHES, TYPE A | | |
0062 715-05119 60.000 LFT | 26. 46000 1587. 60| 34. 00000 2040. 00|
PIPE, TYPE 1, CROULAR 15 IN. | | |
0063 715-97686 2.000 EACH | 5917. 04000 11834. 08| 7000. 00000 14000. 00|
GRATED BOX END SECTION, 11, 10:1, 15 IN | | |
0064 802-91122 2.000 EACH | 87. 55000 175. 10| 75. 00000 150. 00|
SIGN, GROUND MOUNTED, RESET | [ |
0065 305-03375 100.000 LFT | 1. 08000 108. 00| 1. 02000 102. 00|
CRACKS, TRANSVERSE, ROUT, CLEAN, AND | | |
SEAL I I |
0066 305-93341 7625.000 LFT | 0. 96000 7320. 00| 0. 90000 6862. 50|
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | |
0067 305-93342 10127.790 LFT | 1. 30000 13166. 13| 1. 28000 12963. 57|
SAW CLEAN AND SEAL TRANSVERSE JONTS | | |
SECTI ON TOTALS | $ 2, 345, 382. 77| $ 2, 382, 566. 07| $
------------------------------------------ o m m o m e e e e e et et et e e e e e e e e e e e e e e e e e e e e ee e
CONTRACT TOTALS | $ 2, 345, 382. 77| $ 2, 382, 566. 07| $




ENG NEER S ESTI MATE: $ 1, 647, 171. 66

CALL CRDER : 340

LETTI NG DATE : 05/25/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

1  35-1139301
2  35-1065659

E & B PAVI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

BROOKS CONSTRUCTI ON COVPANY | NC

DATE : 06/07/05
PACE : 340 -1

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 ROAD REHABI LI TATI ON

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 6. 000
FIELD CFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 213-04324 20. 000
FLOMBLE FI LL

0007 303-07449 3100. 000
COVPACTED AGGREGATE, NO. 73

0008 304-07491 77.000
HVA PATCH NG TYPE C

0009 306-08034 8800. 000
M LLING ASPHALT, 1 1/2 IN

0010 401-07320 6900. 000
QC/ QA HWA, 1, 64, SURFACE, 9.5 mm

0011 406-05520 27.000

ASPHALT FOR TACK COAT

0012 501-06266
PRCFI LOGRAPH, PCCP

0013 506-06333 245. 000
PCCP PATCHI NG FULL DEPTH

ROUTE : 69
CONTRACT D : RS-27931-A COUNTI ES : GRANT
DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/19/05 COVPLETI ON DATE
PRQJECT( S)
TOTAL % OVER
BI D LON BI D
I NC. $ 1,137, 452.16 100. 0000%
$ 1,239, 504. 23 108. 9720%
(1 ) 351139301 [( 2 ) 35 1065659 I ( )
|E & B PAVING |NC | BROOKS CONSTRUCTI ON COMPANY |
I I I
| UNT PRICE AMODUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMDUNT
------ o m m e m e e e e e e e et et o e e o e e e e e et e e e e e e e e e emeeoeeoo-
I I I
LUWP | 10000. 00000 10000. 00| 4300. 00000 4300. 00|
I I I
MOS | 2000. 00000 12000. 00| 1474. 60000 8847. 60|
I I I
DOL | 1. 00000 1. 00 1. 00000 1. 00
I I I
DOL | 1. 00000 1. 00 1. 00000 1. 00|
I I I
LUMP | 56800. 00000 56800.00]  61000. 00000 61000. 00|
I I I
oS | 75. 00000 1500. 00| 88. 74000 1774. 80|
I I I
TON | 3.00000 9300. 00| 7.50000 23250. 00|
I I I
TON | 500. 00000 38500. 00| 222. 52000 17134. 04|
I I I
SYs | 1. 85000 16280. 00| 2. 50000 22000. 00|
I I I
TON | 20. 00000 138000. 00| 30. 15000 208035. 00|
I I I
TON | 1. 00000 27. 00| 10. 00000 270. 00|
I I I
LUWP | 5000. 00000 5000. 00| 3650. 00000 3650. 00|
I I
SYS | 172. 00000 42140. 00| 143. 63000 35189. 35|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/05
PAGE : 340 -2
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, EPOXY, SCLID,
WHI TE, CROSSHATCH LINE, 24 IN.
0033 808- 75061 15750. 000 LFT | 2. 50000 39375. 00
LINE, PREFORMVED PLASTIC, BROKEN, WH TE, |
5 IN. |

2. 80000 44100. 00

ENG NEER S ESTIMATE: $ 1, 647, 171. 66 ROUTE : 69
CALL ORDER : 340 CONTRACT ID : RS-27931-A COUNTI ES : GRANT
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON' COVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 507-07480 175000. 000 SYS | 1. 80000 315000. 00| 2. 19000 383250. 00
PCCP PROFI LI NG | | |
0017 606-07484 124966.000 LFT | 0. 01000 1249. 66| 0. 01000 1249. 66
M LLED HVA SHOULDER CORRUGATI ONS | | |
0018 610-07486 60.000 TON | 60. 00000 3600. 00| 64. 30000 3858. 00
HVA FOR APPROACHES, TYPE A | | |
0019 616-02320 70.000 SYS | 1. 00000 70. 00| 10. 13000 709. 10
GEOTEXTI LES | | [
0020 616-06405 80.000 TON | 26. 00000 2080. 00| 28. 68000 2294. 40
Rl PRAP, REVETMENT | |
0021 616-93766 70.000 SYS | 17. 00000 1190. 00| 10. 02000 701. 40
BREAKI NG CONCRETE SLOPEWALL | | |
0022 715-05756 16.000 LFT | 160. 00000 2560. 00| 112. 37000 1797. 92
Pl PE EXTENSI ON, G RCULAR 12 IN | | |
0023 801-01093 14.000 EACH | 600. 00000 8400. 00| 600. 00000 8400. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0024 801-06640 20.000 EACH | 89. 00000 1780. 00| 89. 00000 1780. 00
CONSTRUCTI ON SI GN, A | [ |
0025 801-06775 LUMP |  153500. 00000 153500. 00  148400. 66000 148400. 66
MAI NTAI NI NG TRAFFI C | |
0026 801-09133 4.000 EACH | 4000. 00000 16000. 00| 4000. 00000 16000. 00
TEMPORARY CHANGEABLE NMESSAGE S| GN | | |
0027 804-04435 272.000 EACH | 3. 00000 816. 00| 3. 00000 816. 00
DELI NEATOR PCST, REMOVE | | [
0028 804-06771 285.000 EACH | 25. 00000 7125. 00| 25. 00000 7125. 00
DELI NEATCR POST, FLEXI BLE | [ |
0029 808-03631 62800.000 LFT | 0. 30000 18840. 00| 0. 38000 23864. 00
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0030 808- 03632 62800. 000 LFT | 0. 30000 18840. 00| 0. 38000 23864. 00
LINE, EPOXY, SOLID, YELLOWN 4 IN | |
0031 808-05534 7710.000 LFT | 1. 00000 7710. 00 0. 76000 5859. 60
LINE, EPOXY, SOLID, WH TE, 8 IN. | [
0032 808- 05535 830.000 LFT | 9. 00000 7470. 00 11. 00000 9130. 00
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/05
PACE : 340 -3

ENG NEER S ESTIMATE: $ 1,647, 171. 66 ROUTE : 69
CALL ORDER : 340 CONTRACT ID : RS-27931-A COUNTI ES : GRANT
LETTI NG DATE : 05/25/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35-1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0034 808-75996 880. 000 EACH | 10. 00000 8800. 00| 3. 15000 2772. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE I I I
0035 808- 75998 880. 000 EACH | 18. 00000 15840. 00| 17. 80000 15664. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER | | |
0036 801-92448 240.000 DAY | 10. 00000 2400. 00| 2.10000 504. 00|
CONSTRUCTI ON S| GNS, MOBI LE | | |
0037 801-06710 40.000 DAY | 40. 00000 1600. 00| 20. 00000 800. 00|
FLASH NG ARROW S| GN | |
0038 305-03375 1300.000 LFT | 1. 00000 1300. 00| 1. 10000 1430. 00|
CRACKS, TRANSVERSE, ROUT, CLEAN, AND | | |
SEAL I | I
0039 305-93341 55785.000 LFT | 1. 00000 55785. 00| 0. 90000 50206. 50|
SAW CLEAN AND SEAL LONG TUDI NAL JO NTS | | |
0040 305- 93342 77715.000 LFT | 1. 50000 116572. 50| 1. 28000 99475. 20|
SAW CLEAN AND SEAL TRANSVERSE JOINTS | | |
SECTI ON TOTALS | $ 1,137, 452. 16| $ 1, 239, 504. 23| $
------------------------------------------ g o S
CONTRACT TOTALS | $ 1, 137, 452. 16 $ 1, 239, 504. 23| $




