
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 131 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 
     CALL ORDER   : 131                     CONTRACT ID : R -27146-B                   COUNTIES : MADISON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1212938     ATLAS EXCAVATING, INC.                                                     $     8,418,219.75  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     8,880,000.00  105.4855% 
 
==================================================================================================================================== 
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                                                                                                                   PAGE : 161 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : R -27433-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     5,373,807.00  100.0000% 
   2   35-1212938     ATLAS EXCAVATING, INC.                                                     $     5,379,483.83  100.1056% 
   3   35-1489621     HRP CONSTRUCTION, INC.                                                     $     5,391,788.84  100.3346% 
   4   35-1325036     DEICHMAN EXCAVATING CO                                                     $     5,576,695.58  103.7755% 
 
==================================================================================================================================== 
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                                                                                                                   PAGE : 191 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 
     CALL ORDER   : 191                     CONTRACT ID : R -27849-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       321,708.05  100.0000% 
   2   35-1561256     KASER-SPRAKER CONSTRUCTION                                                 $       380,195.00  118.1801% 
   3   35-1460625     BROWN ,LEO CONSTRUCTION CO                                                 $       404,062.42  125.5991% 
   4   35-1801998     CLR, INC.                                                                  $       493,771.78  153.4844% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 201 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,842,180.34  100.0000% 
   2   35-1212938     ATLAS EXCAVATING, INC.                       IRREGULAR BID                 $     3,029,654.30  106.5961% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1212938          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   45000.00000       45000.00|   20000.00000       20000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1600.00000       19200.00|    3000.00000       36000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 108-01614                       LUMP |    9500.00000        9500.00|    8000.00000        8000.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |  132080.00000      132080.00|  154237.60000      154237.60| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   57000.00000       57000.00|   23700.00000       23700.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240             1020.000  SYS  |      12.00000       12240.00|      15.00000       15300.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241               73.000  LFT  |       5.20000         379.60|       5.00000         365.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02245                7.000  EACH |     450.00000        3150.00|     100.00000         700.00| 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0012 202-02250                5.000  EACH |     760.00000        3800.00|     200.00000        1000.00| 
  TREE, 10 IN., REMOVE                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 201 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1212938         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-02255                4.000  EACH |    1360.00000        5440.00|     400.00000        1600.00| 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0014 202-02260                2.000  EACH |    2250.00000        4500.00|    1000.00000        2000.00| 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0015 202-02265                1.000  EACH |    3600.00000        3600.00|    1500.00000        1500.00| 
  TREE, 48 IN., REMOVE                    |                             |                             | 
0016 202-02278             4630.000  LFT  |       5.70000       26391.00|      12.00000       55560.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0017 202-91385               22.000  EACH |     540.00000       11880.00|     800.00000       17600.00| 
  INLET, REMOVE                           |                             |                             | 
0018 202-91922                7.000  EACH |     175.00000        1225.00|     650.00000        4550.00| 
  STUMP, REMOVE                           |                             |                             | 
0019 202-93047                1.000  EACH |    1700.00000        1700.00|     800.00000         800.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0020 203-02000             8276.000  CYS  |      12.50000      103450.00|      20.40000      168830.40| 
  EXCAVATION, COMMON                      |                             |                             | 
0021 205-06937              715.000  LFT  |       1.40000        1001.00|       1.80000        1287.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 207-08268            13090.000  SYS  |      11.30000      147917.00|      11.00000      143990.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0023 211-07454             5960.000  CYS  |      23.00000      137080.00|      24.00000      143040.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0024 301-07448             4990.000  TON  |      23.00000      114770.00|      17.00000       84830.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 303-07449               12.000  TON  |      46.00000         552.00|      17.40000         208.80| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0026 304-07490               30.000  TON  |     175.00000        5250.00|      95.00000        2850.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0027 304-07493               68.000  TON  |      73.00000        4964.00|     170.00000       11560.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0028 306-08037             5390.000  SYS  |       3.00000       16170.00|       1.70000        9163.00| 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0029 401-07333             1460.000  TON  |      63.00000       91980.00|      60.00000       87600.00| 
  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07402             2750.000  TON  |      53.00000      145750.00|      54.00000      148500.00| 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0031 401-07407             2870.000  TON  |      48.00000      137760.00|      50.00000      143500.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0032 406-05520               13.000  TON  |     290.00000        3770.00|     300.00000        3900.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                                                                                   PAGE : 201 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1212938         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 603-04244                1.000  EACH |    1950.00000        1950.00|    1800.00000        1800.00| 
  GATE , METAL, ORNAMENTAL                |                             |                             | 
0034 604-04439              192.000  SYS  |      83.00000       15936.00|     200.00000       38400.00| 
  TEXTURED CONCRETE PAVEMENT              |                             |                             | 
0035 604-07894              180.000  SYS  |     136.00000       24480.00|     105.00000       18900.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0036 604-07900               42.000  SYS  |     110.00000        4620.00|     105.00000        4410.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0037 604-07901               65.000  SYS  |     180.00000       11700.00|     105.00000        6825.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0038 604-44251                3.000  CYS  |    1200.00000        3600.00|    1350.00000        4050.00| 
  STEPS, CONCRETE                         |                             |                             | 
0039 604-91531             4940.000  SYS  |      37.00000      182780.00|      36.00000      177840.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0040 605-06120              126.000  LFT  |      21.00000        2646.00|      25.00000        3150.00| 
  CURB, CONCRETE                          |                             |                             | 
0041 605-06140              480.000  LFT  |      20.00000        9600.00|      23.00000       11040.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0042 605-06155             4860.000  LFT  |      16.00000       77760.00|      22.00000      106920.00| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0043 607-90826                1.000  EACH |     825.00000         825.00|    1000.00000        1000.00| 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0044 610-07487              340.000  TON  |      85.00000       28900.00|      70.00000       23800.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0045 610-08446             1600.000  SYS  |      44.00000       70400.00|     100.00000      160000.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0046 616-02320               43.000  SYS  |       1.35000          58.05|       7.00000         301.00| 
  GEOTEXTILES                             |                             |                             | 
0047 616-06451              115.000  TON  |      40.00000        4600.00|      40.00000        4600.00| 
  RIPRAP, UNIFORM , TYPE A                |                             |                             | 
0048 621-06575             3150.000  SYS  |       2.50000        7875.00|       3.00000        9450.00| 
  SODDING, NURSERY                        |                             |                             | 
0049 622-04648               16.000  EACH |     800.00000       12800.00|    1200.00000       19200.00| 
  TREE GRATE                              |                             |                             | 
0050 622-05649               17.000  EACH |     265.00000        4505.00|     400.00000        6800.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0051 622-05650               11.000  EACH |     285.00000        3135.00|     475.00000        5225.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1212938         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 702-90915               80.000  CYS  |     250.00000       20000.00|     480.00000       38400.00| 
  CONCRETE, A                             |                             |                             | 
0053 703-06028             2460.000  LBS  |       1.70000        4182.00|       2.75000        6765.00| 
  REINFORCING BARS                        |                             |                             | 
0054 706-01268               20.000  LFT  |     150.00000        3000.00|     185.00000        3700.00| 
  HANDRAIL, ALUMINUM                      |                             |                             | 
0055 708-51814               60.000  SFT  |       3.20000         192.00|      11.00000         660.00| 
  WELDED STEEL WIRE FABRIC , 6X6-W8.5XW8. |                             |                             | 
0056 708-51814              140.000  SFT  |       2.70000         378.00|      12.00000        1680.00| 
  WELDED STEEL WIRE FABRIC ,6x6 - W6xW6   |                             |                             | 
0057 711-51035              145.000  LBS  |       6.20000         899.00|      24.00000        3480.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0060 715-02181              100.000  LFT  |      90.00000        9000.00|     200.00000       20000.00| 
  SANITARY SEWER SERVICE ADJUSTMENT       |                             |                             | 
0061 715-05024               40.000  LFT  |     102.00000        4080.00|      75.00000        3000.00| 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0062 715-05048               36.000  LFT  |      25.00000         900.00|      35.00000        1260.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0063 715-05052               18.000  LFT  |      50.00000         900.00|     110.00000        1980.00| 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0064 715-05146               70.000  LFT  |      30.00000        2100.00|      35.00000        2450.00| 
  PIPE, TYPE 2, CIRCULAR, 6 IN.           |                             |                             | 
0065 715-05149             1280.000  LFT  |      55.00000       70400.00|     150.00000      192000.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0066 715-05151               20.000  LFT  |     160.00000        3200.00|      75.00000        1500.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0067 715-05152              870.000  LFT  |      52.00000       45240.00|      45.00000       39150.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0068 715-05154              160.000  LFT  |      85.00000       13600.00|      70.00000       11200.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0069 715-05156              720.000  LFT  |      90.00000       64800.00|      72.00000       51840.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0070 715-05162             1020.000  LFT  |     165.00000      168300.00|     145.00000      147900.00| 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0071 715-05203               40.000  LFT  |      10.00000         400.00|      35.00000        1400.00| 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0072 715-05428              230.000  LFT  |     110.00000       25300.00|     135.00000       31050.00| 
  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                             |                             | 
0073 715-08305              180.000  TON  |      99.00000       17820.00|      80.00000       14400.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1212938         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 715-96881                1.000  EACH |    5000.00000        5000.00|    4000.00000        4000.00| 
  PIPE END SECTION, 54 IN.                |                             |                             | 
0075 718-99153              108.000  SYS  |       1.45000         156.60|       4.00000         432.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0076 720-01092                4.000  EACH |    4400.00000       17600.00|    3800.00000       15200.00| 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0079 720-03194                1.000  EACH |   12000.00000       12000.00|    2200.00000        2200.00| 
  MANHOLE , M15, MODIFIED                 |                             |                             | 
0080 720-03280                1.000  EACH |    4600.00000        4600.00|    3200.00000        3200.00| 
  MANHOLE, J, MODIFIED , TYPE 5           |                             |                             | 
0082 720-44000                6.000  EACH |     600.00000        3600.00|     600.00000        3600.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0083 720-44000               46.000  EACH |     300.00000       13800.00|     550.00000       25300.00| 
  CASTING, ADJUST TO GRADE , WATER VALVE  |                             |                             | 
0084 720-44025                1.000  EACH |     750.00000         750.00|     800.00000         800.00| 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0085 720-45005                1.000  EACH |    2500.00000        2500.00|    2000.00000        2000.00| 
  INLET, A2                               |                             |                             | 
0086 720-45010                1.000  EACH |    2100.00000        2100.00|    1800.00000        1800.00| 
  INLET, A3                               |                             |                             | 
0087 720-45041                1.000  EACH |    2450.00000        2450.00|    2100.00000        2100.00| 
  INLET, H5                               |                             |                             | 
0088 720-45045                1.000  EACH |    2300.00000        2300.00|    1800.00000        1800.00| 
  INLET, J10                              |                             |                             | 
0089 720-45055                1.000  EACH |    2300.00000        2300.00|    1400.00000        1400.00| 
  INLET, M10                              |                             |                             | 
0090 720-45075                1.000  EACH |    3000.00000        3000.00|    2000.00000        2000.00| 
  INLET, R13                              |                             |                             | 
0091 720-45410                6.000  EACH |    3050.00000       18300.00|    2200.00000       13200.00| 
  MANHOLE, C4                             |                             |                             | 
0092 720-93501                6.000  EACH |   10000.00000       60000.00|    1600.00000        9600.00| 
  MANHOLE, L4                             |                             |                             | 
0093 720-95422                2.000  EACH |    4100.00000        8200.00|    3100.00000        6200.00| 
  MANHOLE, J4                             |                             |                             | 
0094 720-98174               13.000  EACH |    2600.00000       33800.00|    2500.00000       32500.00| 
  INLET, B15                              |                             |                             | 
0095 720-98555               10.000  EACH |    2650.00000       26500.00|    2600.00000       26000.00| 
  INLET, C15                              |                             |                             | 
0096 732-03063                3.000  EACH |    3500.00000       10500.00|    4700.00000       14100.00| 
  TAPPING SLEEVE , GATE VALVE, 6 IN. X 6  |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1212938         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0097 732-04926                4.000  EACH |    9400.00000       37600.00|    5500.00000       22000.00| 
  VALVE , INSERTABLE, 12 IN.              |                             |                             | 
0098 732-06050                3.000  EACH |     450.00000        1350.00|       0.00000           0.00| 
  CAP PIPE, WATER MAIN, 6 IN.             |                             |                             | 
0099 732-07653               14.000  TON  |      20.00000         280.00|      17.00000         238.00| 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0100 732-91738               21.000  LFT  |     100.00000        2100.00|     160.00000        3360.00| 
  WATER MAIN, DUCTILE IRON, 6 IN.         |                             |                             | 
0101 732-91742                3.000  EACH |    3100.00000        9300.00|    3200.00000        9600.00| 
  FIRE HYDRANT                            |                             |                             | 
0102 732-97009                3.000  EACH |    1400.00000        4200.00|     515.00000        1545.00| 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0103 801-03290                6.000  EACH |       1.45000           8.70|       1.50000           9.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0104 801-04308               14.000  EACH |     235.00000        3290.00|     230.00000        3220.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0105 801-06625              107.000  EACH |      91.00000        9737.00|      90.00000        9630.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0106 801-06640               11.000  EACH |     165.00000        1815.00|     160.00000        1760.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 801-06775                       LUMP |   62240.00000       62240.00|    8000.00000        8000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0108 801-07118              360.000  LFT  |      14.50000        5220.00|      14.00000        5040.00| 
  BARRICADE, III-A                        |                             |                             | 
0109 801-07119              200.000  LFT  |      16.50000        3300.00|      16.00000        3200.00| 
  BARRICADE, III-B                        |                             |                             | 
0110 802-05704              450.000  LFT  |      10.00000        4500.00|       9.00000        4050.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0111 802-76025               98.000  SFT  |      18.00000        1764.00|      15.00000        1470.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0112 802-76035                6.000  SFT  |      23.00000         138.00|      12.00000          72.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0113 802-76045               42.000  SFT  |      24.00000        1008.00|      32.00000        1344.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0114 805-01815                4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1212938         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0115 805-01842                8.000  EACH |     675.00000        5400.00|     800.00000        6400.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0116 805-01879                1.000  EACH |     500.00000         500.00|     450.00000         450.00| 
  SIGNAL SERVICE, INSTALL , INSTALL       |                             |                             | 
0117 805-02069                1.000  EACH |    2600.00000        2600.00|    2700.00000        2700.00| 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0118 805-02077                3.000  EACH |    2850.00000        8550.00|    3000.00000        9000.00| 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
0119 805-02087                       LUMP |     825.00000         825.00|     500.00000         500.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0120 805-02152                8.000  EACH |     425.00000        3400.00|     500.00000        4000.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0121 805-02373              587.000  LFT  |       2.85000        1672.95|       2.50000        1467.50| 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0122 805-06592             2148.000  LFT  |      13.50000       28998.00|      14.00000       30072.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0123 805-06592               80.000  LFT  |      13.50000        1080.00|       8.00000         640.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN. ,     |                             |                             | 
  SERVICE POINT                           |                             |                             | 
0124 805-06595             3200.000  LFT  |       5.50000       17600.00|       8.00000       25600.00| 
  CONDUIT, PVC, 2 IN.                     |                             |                             | 
0125 805-78205                4.000  EACH |     500.00000        2000.00|     625.00000        2500.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0126 805-78230                4.000  EACH |     970.00000        3880.00|    1100.00000        4400.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0127 805-78370                8.000  EACH |     105.00000         840.00|     125.00000        1000.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0128 805-78485             1122.000  LFT  |       1.08000        1211.76|       1.40000        1570.80| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0129 805-78490              650.000  LFT  |       1.16000         754.00|       1.50000         975.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0130 805-78510              989.000  LFT  |       0.68000         672.52|       1.30000        1285.70| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0131 805-78746             1099.000  LFT  |      12.00000       13188.00|       4.50000        4945.50| 
  PREFORMED LOOP DETECTORS                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 201 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1212938         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0132 805-90187             2100.000  LFT  |      19.50000       40950.00|      30.00000       63000.00| 
  CONDUIT, STEEL, GALVANIZED, 4 IN.       |                             |                             | 
0133 805-90187              100.000  LFT  |      17.50000        1750.00|      20.00000        2000.00| 
  CONDUIT, STEEL, GALVANIZED, 4 IN. ,     |                             |                             | 
  SERVICE POINT                           |                             |                             | 
0134 805-92504                3.000  EACH |     260.00000         780.00|     250.00000         750.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0135 805-95568             2200.000  LFT  |       8.10000       17820.00|      13.00000       28600.00| 
  CONDUIT, PVC, 4 IN.                     |                             |                             | 
0136 807-02191               17.000  EACH |     900.00000       15300.00|     180.00000        3060.00| 
  HANDHOLE, LIGHTING ,10 IN. DIA. X 17 IN |                             |                             | 
0137 807-02191                7.000  EACH |     800.00000        5600.00|     500.00000        3500.00| 
  HANDHOLE, LIGHTING ,30 IN. X 17 IN. X   |                             |                             | 
  17 IN.                                  |                             |                             | 
0138 807-03714               14.000  EACH |     475.00000        6650.00|     330.00000        4620.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 12  |                             |                             | 
  IN DIAMETER BY 48 IN                    |                             |                             | 
0139 807-03758                3.000  EACH |     675.00000        2025.00|     650.00000        1950.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 24  |                             |                             | 
  IN. X 24 IN. X 96 IN.                   |                             |                             | 
0140 807-03972              100.000  LFT  |       2.70000         270.00|       6.50000         650.00| 
  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0141 807-04651             3400.000  LFT  |       4.55000       15470.00|       2.15000        7310.00| 
  WIRE , ALUMINUM, STRANDED, 600 VOLT, 35 |                             |                             | 
0142 807-04651             1700.000  LFT  |       2.05000        3485.00|       1.50000        2550.00| 
  WIRE , ALUMINUM, STRANDED, 600 VOLT,    |                             |                             | 
  4/0,                                    |                             |                             | 
0143 807-04651             5000.000  LFT  |       1.53000        7650.00|       1.20000        6000.00| 
  WIRE , COPPER, STRANDED, 600 VOLT, N0.  |                             |                             | 
  6,                                      |                             |                             | 
0144 807-04651             2500.000  LFT  |       1.25000        3125.00|       1.10000        2750.00| 
  WIRE , COPPER, STRANDED, 600 VOLT, TYPE |                             |                             | 
0145 807-04651             4300.000  LFT  |       0.80000        3440.00|       0.50000        2150.00| 
  WIRE , REMOVE                           |                             |                             | 
0146 807-04654               14.000  EACH |    1350.00000       18900.00|    1300.00000       18200.00| 
  LIGHT POLE                              |                             |                             | 
0147 807-86605               18.000  EACH |     550.00000        9900.00|     600.00000       10800.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 150 WATT                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1212938         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0148 807-86805                1.000  EACH |    1550.00000        1550.00|    2100.00000        2100.00| 
  SERVICE POINT, I                        |                             |                             | 
0149 808-06701               50.000  LFT  |       0.42000          21.00|       0.40000          20.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0150 808-06703             5060.000  LFT  |       0.42000        2125.20|       0.40000        2024.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0151 808-06705             1590.000  LFT  |       0.80000        1272.00|       0.75000        1192.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0152 808-75245             4890.000  LFT  |       0.42000        2053.80|       0.40000        1956.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0153 808-75278              270.000  LFT  |       1.25000         337.50|       1.20000         324.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0154 808-75297              420.000  LFT  |       4.15000        1743.00|       4.00000        1680.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0155 808-75320               10.000  EACH |      62.00000         620.00|      60.00000         600.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0156 808-75325               10.000  EACH |      73.00000         730.00|      70.00000         700.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0157 808-92027              854.000  LFT  |       0.79000         674.66|       0.75000         640.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0158 808-97664               10.000  EACH |     165.00000        1650.00|     160.00000        1600.00| 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0159 808-99176              400.000  LFT  |       3.90000        1560.00|       4.00000        1600.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0160 720-03194                1.000  EACH |    8500.00000        8500.00|    7000.00000        7000.00| 
  MANHOLE , L15, MODIFIED                 |                             |                             | 
0161 720-06607                9.000  EACH |    1400.00000       12600.00|    1250.00000       11250.00| 
  SLOTTED DRAIN CLEANOUT PORT, TYPE II    |                             |                             | 
0162 210-07193               70.000  SFT  |      60.00000        4200.00|     220.00000       15400.00| 
  MASONRY WALL, BRICK                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,830,729.39                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28103-B                   COUNTIES : CLINTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1212938         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0163 210-07193               35.000  SFT  |      51.00000        1785.00|     220.00000        7700.00| 
  MASONRY WALL, CONCRETE BLOCK            |                             |                             | 
     SECTION TOTALS                       |           $     2,842,180.34|           $     3,029,654.30|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,842,180.34|           $     3,029,654.30|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                        ROUTE : 70 
     CALL ORDER   : 215                     CONTRACT ID : R -28272-B                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PUTNAM 
                                          CONTRACT TIME : 11/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       960,000.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,082,765.80  112.7881% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,635,920.53                                                   ROUTE : 
     CALL ORDER   : 221                     CONTRACT ID : R -28326-A                   COUNTIES : KNOX 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                      $     2,383,155.95  100.0000% 
   2   35-2065890     KLENCK COMPANIES INC.                                                      $     2,492,439.00  104.5856% 
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     2,793,825.50  117.2322% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,956,411.60  124.0545% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,965,146.79  124.4210% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-2065890          |(   3  ) 35-1009310 
                                          |CRIDER & CRIDER, INC.        |KLENCK COMPANIES INC.        |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   45000.00000       45000.00|   45000.00000       45000.00|   62000.00000       62000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    2200.00000       26400.00|    1500.00000       18000.00|    2035.00000       24420.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   35400.00000       35400.00|  125000.00000      125000.00|  139000.00000      139000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   36400.00000       36400.00|  100000.00000      100000.00|   52000.00000       52000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-52710              111.000  SYS  |      10.35000        1148.85|       7.50000         832.50|      15.50000        1720.50 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 203-02000            19988.000  CYS  |       8.17000      163301.96|       7.00000      139916.00|      10.30000      205876.40 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-03371              392.000  CYS  |       7.15000        2802.80|       6.00000        2352.00|      14.60000        5723.20 
  SEDIMENT, REMOVE                        |                             |                             | 
0011 205-06931              238.000  TON  |      51.65000       12292.70|      36.00000        8568.00|      31.00000        7378.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,635,920.53                                                   ROUTE : 
     CALL ORDER   : 221                     CONTRACT ID : R -28326-A                   COUNTIES : KNOX 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2065890         |(   3  ) 35-1009310 
                                          |CRIDER & CRIDER, INC.        |KLENCK COMPANIES INC.        |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06933               28.000  EACH |     554.00000       15512.00|     190.00000        5320.00|      64.00000        1792.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937             2721.000  LFT  |       3.15000        8571.15|       2.00000        5442.00|       2.70000        7346.70 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08262            30699.000  SYS  |       3.10000       95166.90|       4.00000      122796.00|       3.94000      120954.06 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0015 211-07454             5527.000  CYS  |      14.50000       80141.50|      15.00000       82905.00|      25.80000      142596.60 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058               21.000  CYS  |      80.00000        1680.00|     100.00000        2100.00|     136.00000        2856.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448             1001.000  TON  |      22.70000       22722.70|      18.50000       18518.50|      27.70000       27727.70 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08034             2651.000  SYS  |       1.85000        4904.35|       4.00000       10604.00|       6.20000       16436.20 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 401-07327             2248.000  TON  |      45.75000      102846.00|      48.25000      108466.00|      48.60000      109252.80 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07397             3383.000  TON  |      38.50000      130245.50|      40.50000      137011.50|      40.80000      138026.40 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 401-07407            11089.000  TON  |      40.50000      449104.50|      42.50000      471282.50|      42.90000      475718.10 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0022 402-07433               98.000  TON  |      58.00000        5684.00|      61.00000        5978.00|      62.00000        6076.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0023 406-05520               20.000  TON  |     195.00000        3900.00|     205.00000        4100.00|     215.00000        4300.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 604-07900               52.000  SYS  |     130.00000        6760.00|     136.00000        7072.00|     114.00000        5928.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0025 604-07902               68.000  SYS  |     115.00000        7820.00|     121.00000        8228.00|     128.00000        8704.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0026 604-91531             6679.000  SYS  |      21.00000      140259.00|      24.00000      160296.00|      23.50000      156956.50 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0027 605-06140            10159.000  LFT  |      11.70000      118860.30|      12.30000      124955.70|      15.90000      161528.10 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0028 610-07486              132.000  TON  |      90.00000       11880.00|      95.00000       12540.00|      95.50000       12606.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 610-08446              455.000  SYS  |      36.00000       16380.00|      42.00000       19110.00|      34.70000       15788.50 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0030 611-02825                1.000  EACH |     315.00000         315.00|     390.00000         390.00|     335.00000         335.00 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0031 611-06497                1.000  EACH |     105.00000         105.00|     165.00000         165.00|     125.00000         125.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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0032 611-06498                2.000  EACH |     210.00000         420.00|     285.00000         570.00|     228.00000         456.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0033 615-06500                6.000  EACH |     395.00000        2370.00|     420.00000        2520.00|     420.00000        2520.00 
  MONUMENT, A                             |                             |                             | 
0034 615-06505               10.000  EACH |     495.00000        4950.00|     510.00000        5100.00|     520.00000        5200.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              984.000  SYS  |       2.30000        2263.20|       2.00000        1968.00|       2.20000        2164.80 
  GEOTEXTILES                             |                             |                             | 
0036 616-05688              107.000  TON  |      39.30000        4205.10|      28.00000        2996.00|      33.00000        3531.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0037 616-06405              367.000  TON  |      36.00000       13212.00|      28.00000       10276.00|      31.00000       11377.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-01004                2.000  EACH |     685.00000        1370.00|     950.00000        1900.00|     450.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-06545                1.000  TON  |     545.00000         545.00|     400.00000         400.00|     630.00000         630.00 
  FERTILIZER                              |                             |                             | 
0040 621-06553              271.000  LBS  |       2.95000         799.45|       2.10000         569.10|       3.30000         894.30 
  SEED MIXTURE, R                         |                             |                             | 
0041 621-06557              454.000  LBS  |       2.00000         908.00|       0.75000         340.50|       2.80000        1271.20 
  SEED MIXTURE, T                         |                             |                             | 
0042 621-06565                3.000  TON  |     415.00000        1245.00|     525.00000        1575.00|     510.00000        1530.00 
  MULCHING MATERIAL                       |                             |                             | 
0043 621-06567               28.000  kGAL |      15.00000         420.00|       2.00000          56.00|       3.00000          84.00 
  WATER                                   |                             |                             | 
0044 621-06570             1198.000  CYS  |       2.65000        3174.70|       5.00000        5990.00|      13.70000       16412.60 
  TOP SOIL                                |                             |                             | 
0045 621-06574             6929.000  SYS  |       2.85000       19747.65|       3.65000       25290.85|       3.16000       21895.64 
  SODDING                                 |                             |                             | 
0046 622-05649               26.000  EACH |     235.00000        6110.00|     252.00000        6552.00|     340.00000        8840.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0047 715-05048               50.000  LFT  |      23.60000        1180.00|      15.75000         787.50|      23.00000        1150.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0048 715-05127              104.000  LFT  |      92.60000        9630.40|      54.00000        5616.00|      84.00000        8736.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0049 715-05149              681.000  LFT  |      36.60000       24924.60|      18.90000       12870.90|      32.70000       22268.70 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05151             1631.000  LFT  |      34.30000       55943.30|      22.00000       35882.00|      35.60000       58063.60 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
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0051 715-05152              318.000  LFT  |      36.70000       11670.60|      27.00000        8586.00|      40.20000       12783.60 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0052 715-05153             1152.000  LFT  |      39.65000       45676.80|      31.00000       35712.00|      45.70000       52646.40 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0053 715-05154             1025.000  LFT  |      39.50000       40487.50|      36.00000       36900.00|      49.80000       51045.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0054 715-05156             1866.000  LFT  |      57.10000      106548.60|      40.00000       74640.00|      59.80000      111586.80 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0055 715-08283               31.000  SYS  |      30.75000         953.25|      65.00000        2015.00|      52.00000        1612.00 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0056 715-08305                5.000  TON  |      79.50000         397.50|     150.00000         750.00|     131.00000         655.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0057 715-46005                1.000  EACH |     356.50000         356.50|     740.00000         740.00|     215.00000         215.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0058 715-46020                2.000  EACH |     500.00000        1000.00|    1575.00000        3150.00|     425.00000         850.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0059 715-46030                3.000  EACH |     675.00000        2025.00|    1665.00000        4995.00|    1020.00000        3060.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0060 720-44000                1.000  EACH |     140.00000         140.00|     665.00000         665.00|     510.00000         510.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0061 720-44296                2.000  EACH |     230.00000         460.00|    1355.00000        2710.00|     320.00000         640.00 
  CAP INLET                               |                             |                             | 
0062 720-45235                5.000  EACH |    2000.00000       10000.00|    1705.00000        8525.00|    1720.00000        8600.00 
  CATCH BASIN, E7                         |                             |                             | 
0063 720-45410                7.000  EACH |    2615.00000       18305.00|    1910.00000       13370.00|    2130.00000       14910.00 
  MANHOLE, C4                             |                             |                             | 
0064 720-45415                5.000  EACH |    3185.00000       15925.00|    3040.00000       15200.00|    3570.00000       17850.00 
  MANHOLE, D4                             |                             |                             | 
0065 720-45416                1.000  EACH |    3710.00000        3710.00|    4160.00000        4160.00|    4170.00000        4170.00 
  MANHOLE, E4                             |                             |                             | 
0066 720-90984               13.000  EACH |    2850.00000       37050.00|    2600.00000       33800.00|    2240.00000       29120.00 
  MANHOLE, C2                             |                             |                             | 
0067 720-92025                7.000  EACH |    3445.00000       24115.00|    3240.00000       22680.00|    3240.00000       22680.00 
  MANHOLE, D2                             |                             |                             | 
0068 720-98174               31.000  EACH |    2500.00000       77500.00|    2650.00000       82150.00|    2590.00000       80290.00 
  INLET, B15                              |                             |                             | 
0069 720-98555               30.000  EACH |    2850.00000       85500.00|    2650.00000       79500.00|    2790.00000       83700.00 
  INLET, C15                              |                             |                             | 
0070 801-01093                2.000  EACH |    1250.00000        2500.00|    1600.00000        3200.00|    1490.00000        2980.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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0071 801-06207             7939.000  LFT  |       1.05000        8335.95|       1.25000        9923.75|       2.30000       18259.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0072 801-06640               24.000  EACH |     155.00000        3720.00|     120.00000        2880.00|     125.00000        3000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06710              365.000  DAY  |      25.00000        9125.00|      17.00000        6205.00|      17.00000        6205.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0074 801-06775                       LUMP |   29100.00000       29100.00|   15000.00000       15000.00|   26000.00000       26000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118              400.000  LFT  |      17.50000        7000.00|      22.00000        8800.00|      22.00000        8800.00 
  BARRICADE, III-A                        |                             |                             | 
0076 802-05701              254.000  LFT  |      10.80000        2743.20|      12.35000        3136.90|      13.00000        3302.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0077 802-05702               24.000  LFT  |       9.60000         230.40|      11.60000         278.40|      12.50000         300.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0078 802-76025              105.000  SFT  |      14.40000        1512.00|      19.00000        1995.00|      19.00000        1995.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0079 802-76035               35.000  SFT  |      15.60000         546.00|      23.00000         805.00|      23.00000         805.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0081 805-06592              930.000  LFT  |      15.00000       13950.00|      16.00000       14880.00|      15.80000       14694.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0082 807-02191                7.000  EACH |     660.00000        4620.00|     700.00000        4900.00|     700.00000        4900.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0083 807-02428               21.000  EACH |     735.00000       15435.00|     770.00000       16170.00|     775.00000       16275.00 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0084 807-04654                1.000  EACH |    1685.00000        1685.00|    1550.00000        1550.00|    1590.00000        1590.00 
  LIGHT POLE , 40 FT. EMH, MAST ARM, 20   |                             |                             | 
  FT. MAST ARM,                           |                             |                             | 
0085 807-07580             9486.000  LFT  |       4.35000       41264.10|       4.55000       43161.30|       4.60000       43635.60 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0086 807-83752               19.000  EACH |    1350.76000       25664.44|    1250.00000       23750.00|    1260.00000       23940.00 
  LIGHT POLE, 40 FT. E.M.H., 10.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
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0087 807-84700                1.000  EACH |    1355.00000        1355.00|    1250.00000        1250.00|    1260.00000        1260.00 
  LIGHT POLE, 38 FT. E.M.H., 10.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0088 807-86805                2.000  EACH |    1800.00000        3600.00|    1900.00000        3800.00|    1910.00000        3820.00 
  SERVICE POINT, I                        |                             |                             | 
0089 807-86910               21.000  EACH |      25.20000         529.20|      26.45000         555.45|      26.70000         560.70 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0090 807-86915               21.000  EACH |      25.20000         529.20|      26.45000         555.45|      26.70000         560.70 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0091 807-86920               42.000  EACH |      14.40000         604.80|      15.15000         636.30|      15.30000         642.60 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0092 807-86925               16.000  EACH |      18.00000         288.00|      19.00000         304.00|      19.10000         305.60 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0093 807-86930               42.000  EACH |      12.50000         525.00|      13.20000         554.40|      13.30000         558.60 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0094 807-86935               32.000  EACH |      18.00000         576.00|      19.00000         608.00|      19.10000         611.20 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0095 807-86955               21.000  EACH |      60.00000        1260.00|      63.00000        1323.00|      65.00000        1365.00 
  CABLE DUCT MARKER                       |                             |                             | 
0096 807-87205               21.000  EACH |     217.00000        4557.00|     202.00000        4242.00|     204.00000        4284.00 
  LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM |                             |                             | 
  400 WATT, FURNISH                       |                             |                             | 
0097 808-05929              458.000  LFT  |       2.30000        1053.40|       0.90000         412.20|       1.00000         458.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0098 808-06701              110.000  LFT  |       0.30000          33.00|       0.41000          45.10|       0.40000          44.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0099 808-06703             3143.000  LFT  |       0.30000         942.90|       0.40000        1257.20|       0.40000        1257.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0100 808-06716             3657.000  LFT  |       0.50000        1828.50|       0.95000        3474.15|       1.00000        3657.00 
  LINE, REMOVE                            |                             |                             | 
0101 808-75240             2325.000  LFT  |       0.30000         697.50|       0.41000         953.25|       0.40000         930.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0102 808-75245            14204.000  LFT  |       0.30000        4261.20|       0.40000        5681.60|       0.40000        5681.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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0103 808-75297               89.000  LFT  |       3.00000         267.00|       8.50000         756.50|       8.40000         747.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0104 808-75320               28.000  EACH |      64.00000        1792.00|      63.00000        1764.00|      65.00000        1820.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0105 808-75325               28.000  EACH |      67.00000        1876.00|      68.00000        1904.00|      69.00000        1932.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0106 805-98336              930.000  LFT  |       4.35000        4045.50|       4.55000        4231.50|       4.60000        4278.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0107 303-08210              138.000  TON  |      30.85000        4257.30|      22.00000        3036.00|      31.50000        4347.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
     SECTION TOTALS                       |           $     2,383,155.95|           $     2,492,439.00|           $     2,793,825.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,383,155.95|           $     2,492,439.00|           $     2,793,825.50 
==================================================================================================================================== 
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SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40000.00000       40000.00|   75000.00000       75000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    2000.00000       24000.00|    2200.00000       26400.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  145000.00000      145000.00|  148000.00000      148000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   80000.00000       80000.00|  118000.00000      118000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-52710              111.000  SYS  |      15.00000        1665.00|      18.00000        1998.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 203-02000            19988.000  CYS  |       8.00000      159904.00|      10.16000      203078.08| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-03371              392.000  CYS  |      20.00000        7840.00|      13.81000        5413.52| 
  SEDIMENT, REMOVE                        |                             |                             | 
0011 205-06931              238.000  TON  |      35.00000        8330.00|      60.24000       14337.12| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06933               28.000  EACH |      95.00000        2660.00|      90.00000        2520.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937             2721.000  LFT  |       1.25000        3401.25|       1.20000        3265.20| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08262            30699.000  SYS  |       4.00000      122796.00|       4.74000      145513.26| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0015 211-07454             5527.000  CYS  |      35.00000      193445.00|      14.68000       81136.36| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058               21.000  CYS  |     250.00000        5250.00|      90.66000        1903.86| 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448             1001.000  TON  |      25.00000       25025.00|      36.52000       36556.52| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08034             2651.000  SYS  |       3.50000        9278.50|       4.60000       12194.60| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,635,920.53                                                   ROUTE : 
     CALL ORDER   : 221                     CONTRACT ID : R -28326-A                   COUNTIES : KNOX 
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==================================================================================================================================== 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 401-07327             2248.000  TON  |      47.00000      105656.00|      55.60000      124988.80| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07397             3383.000  TON  |      40.00000      135320.00|      49.74000      168270.42| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 401-07407            11089.000  TON  |      42.00000      465738.00|      41.39000      458973.71| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0022 402-07433               98.000  TON  |      60.00000        5880.00|     105.95000       10383.10| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0023 406-05520               20.000  TON  |     200.00000        4000.00|     502.61000       10052.20| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 604-07900               52.000  SYS  |     135.00000        7020.00|     157.94000        8212.88| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0025 604-07902               68.000  SYS  |     120.00000        8160.00|     126.81000        8623.08| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0026 604-91531             6679.000  SYS  |      22.00000      146938.00|      23.44000      156555.76| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0027 605-06140            10159.000  LFT  |      12.00000      121908.00|      11.85000      120384.15| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0028 610-07486              132.000  TON  |      95.00000       12540.00|     121.53000       16041.96| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0029 610-08446              455.000  SYS  |      37.00000       16835.00|      38.01000       17294.55| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0030 611-02825                1.000  EACH |     325.00000         325.00|     250.00000         250.00| 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0031 611-06497                1.000  EACH |     110.00000         110.00|     200.00000         200.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0032 611-06498                2.000  EACH |     225.00000         450.00|     220.00000         440.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0033 615-06500                6.000  EACH |     400.00000        2400.00|     500.00000        3000.00| 
  MONUMENT, A                             |                             |                             | 
0034 615-06505               10.000  EACH |     500.00000        5000.00|     530.00000        5300.00| 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              984.000  SYS  |       2.50000        2460.00|       5.25000        5166.00| 
  GEOTEXTILES                             |                             |                             | 
0036 616-05688              107.000  TON  |      35.00000        3745.00|      70.78000        7573.46| 
  RIPRAP, CLASS 1                         |                             |                             | 
0037 616-06405              367.000  TON  |      25.00000        9175.00|      70.78000       25976.26| 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-01004                2.000  EACH |     925.00000        1850.00|     900.00000        1800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,635,920.53                                                   ROUTE : 
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==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-0918397         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 621-06545                1.000  TON  |     400.00000         400.00|     380.00000         380.00| 
  FERTILIZER                              |                             |                             | 
0040 621-06553              271.000  LBS  |       2.25000         609.75|       2.00000         542.00| 
  SEED MIXTURE, R                         |                             |                             | 
0041 621-06557              454.000  LBS  |       0.75000         340.50|       0.70000         317.80| 
  SEED MIXTURE, T                         |                             |                             | 
0042 621-06565                3.000  TON  |     525.00000        1575.00|     500.00000        1500.00| 
  MULCHING MATERIAL                       |                             |                             | 
0043 621-06567               28.000  kGAL |       1.00000          28.00|       1.00000          28.00| 
  WATER                                   |                             |                             | 
0044 621-06570             1198.000  CYS  |      20.00000       23960.00|       5.51000        6600.98| 
  TOP SOIL                                |                             |                             | 
0045 621-06574             6929.000  SYS  |       3.00000       20787.00|       2.95000       20440.55| 
  SODDING                                 |                             |                             | 
0046 622-05649               26.000  EACH |     250.00000        6500.00|     240.00000        6240.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0047 715-05048               50.000  LFT  |      25.00000        1250.00|      33.86000        1693.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0048 715-05127              104.000  LFT  |      75.00000        7800.00|     155.71000       16193.84| 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0049 715-05149              681.000  LFT  |      45.00000       30645.00|      33.44000       22772.64| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05151             1631.000  LFT  |      47.00000       76657.00|      33.55000       54720.05| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0051 715-05152              318.000  LFT  |      55.00000       17490.00|      40.35000       12831.30| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0052 715-05153             1152.000  LFT  |      65.00000       74880.00|      47.99000       55284.48| 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0053 715-05154             1025.000  LFT  |      60.00000       61500.00|      45.38000       46514.50| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0054 715-05156             1866.000  LFT  |      88.00000      164208.00|      74.91000      139782.06| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0055 715-08283               31.000  SYS  |     150.00000        4650.00|     103.50000        3208.50| 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0056 715-08305                5.000  TON  |     125.00000         625.00|     322.97000        1614.85| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0057 715-46005                1.000  EACH |     400.00000         400.00|     260.58000         260.58| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,635,920.53                                                   ROUTE : 
     CALL ORDER   : 221                     CONTRACT ID : R -28326-A                   COUNTIES : KNOX 
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==================================================================================================================================== 
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                                          |AMERICAN CONTRACTING & SERVI |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 715-46020                2.000  EACH |     450.00000         900.00|     322.99000         645.98| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0059 715-46030                3.000  EACH |     600.00000        1800.00|     380.21000        1140.63| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0060 720-44000                1.000  EACH |     600.00000         600.00|     724.97000         724.97| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0061 720-44296                2.000  EACH |    1000.00000        2000.00|     479.53000         959.06| 
  CAP INLET                               |                             |                             | 
0062 720-45235                5.000  EACH |    3200.00000       16000.00|    1116.74000        5583.70| 
  CATCH BASIN, E7                         |                             |                             | 
0063 720-45410                7.000  EACH |    3000.00000       21000.00|    3099.46000       21696.22| 
  MANHOLE, C4                             |                             |                             | 
0064 720-45415                5.000  EACH |    4000.00000       20000.00|    4215.68000       21078.40| 
  MANHOLE, D4                             |                             |                             | 
0065 720-45416                1.000  EACH |    5000.00000        5000.00|    4812.79000        4812.79| 
  MANHOLE, E4                             |                             |                             | 
0066 720-90984               13.000  EACH |    3200.00000       41600.00|    3366.29000       43761.77| 
  MANHOLE, C2                             |                             |                             | 
0067 720-92025                7.000  EACH |    4000.00000       28000.00|    4823.13000       33761.91| 
  MANHOLE, D2                             |                             |                             | 
0068 720-98174               31.000  EACH |    3600.00000      111600.00|    3358.92000      104126.52| 
  INLET, B15                              |                             |                             | 
0069 720-98555               30.000  EACH |    3600.00000      108000.00|    3277.00000       98310.00| 
  INLET, C15                              |                             |                             | 
0070 801-01093                2.000  EACH |    1450.00000        2900.00|     975.00000        1950.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0071 801-06207             7939.000  LFT  |       1.10000        8732.90|       0.95000        7542.05| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0072 801-06640               24.000  EACH |     125.00000        3000.00|     295.00000        7080.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06710              365.000  DAY  |      18.00000        6570.00|      12.00000        4380.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0074 801-06775                       LUMP |   42000.00000       42000.00|   44000.00000       44000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118              400.000  LFT  |      22.00000        8800.00|      14.00000        5600.00| 
  BARRICADE, III-A                        |                             |                             | 
0076 802-05701              254.000  LFT  |      11.00000        2794.00|      10.80000        2743.20| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 802-05702               24.000  LFT  |      10.00000         240.00|       9.60000         230.40| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0078 802-76025              105.000  SFT  |      15.00000        1575.00|      14.40000        1512.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0079 802-76035               35.000  SFT  |      16.00000         560.00|      15.60000         546.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0081 805-06592              930.000  LFT  |      16.00000       14880.00|      15.00000       13950.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0082 807-02191                7.000  EACH |     700.00000        4900.00|     660.00000        4620.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0083 807-02428               21.000  EACH |     740.00000       15540.00|     732.00000       15372.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0084 807-04654                1.000  EACH |    1500.00000        1500.00|    1482.00000        1482.00| 
  LIGHT POLE , 40 FT. EMH, MAST ARM, 20   |                             |                             | 
  FT. MAST ARM,                           |                             |                             | 
0085 807-07580             9486.000  LFT  |       4.50000       42687.00|       4.32000       40979.52| 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0086 807-83752               19.000  EACH |    1200.00000       22800.00|    1188.00000       22572.00| 
  LIGHT POLE, 40 FT. E.M.H., 10.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0087 807-84700                1.000  EACH |    1200.00000        1200.00|    1188.00000        1188.00| 
  LIGHT POLE, 38 FT. E.M.H., 10.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0088 807-86805                2.000  EACH |    2000.00000        4000.00|    1800.00000        3600.00| 
  SERVICE POINT, I                        |                             |                             | 
0089 807-86910               21.000  EACH |      26.00000         546.00|      25.20000         529.20| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0090 807-86915               21.000  EACH |      26.00000         546.00|      25.20000         529.20| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0091 807-86920               42.000  EACH |      15.00000         630.00|      14.40000         604.80| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0092 807-86925               16.000  EACH |      19.00000         304.00|      18.00000         288.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
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0093 807-86930               42.000  EACH |      13.00000         546.00|      12.50000         525.00| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0094 807-86935               32.000  EACH |      19.00000         608.00|      18.00000         576.00| 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0095 807-86955               21.000  EACH |      65.00000        1365.00|      60.00000        1260.00| 
  CABLE DUCT MARKER                       |                             |                             | 
0096 807-87205               21.000  EACH |     200.00000        4200.00|     192.00000        4032.00| 
  LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM |                             |                             | 
  400 WATT, FURNISH                       |                             |                             | 
0097 808-05929              458.000  LFT  |       0.90000         412.20|       1.55000         709.90| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0098 808-06701              110.000  LFT  |       0.40000          44.00|       0.39000          42.90| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0099 808-06703             3143.000  LFT  |       0.40000        1257.20|       0.39000        1225.77| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0100 808-06716             3657.000  LFT  |       1.00000        3657.00|       0.40000        1462.80| 
  LINE, REMOVE                            |                             |                             | 
0101 808-75240             2325.000  LFT  |       0.40000         930.00|       0.39000         906.75| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0102 808-75245            14204.000  LFT  |       0.40000        5681.60|       0.39000        5539.56| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0103 808-75297               89.000  LFT  |       8.00000         712.00|       4.65000         413.85| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0104 808-75320               28.000  EACH |      65.00000        1820.00|      80.00000        2240.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0105 808-75325               28.000  EACH |      70.00000        1960.00|     115.00000        3220.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0106 805-98336              930.000  LFT  |       4.32000        4017.60|       4.32000        4017.60| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0107 303-08210              138.000  TON  |      54.95000        7583.10|      38.72000        5343.36| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
     SECTION TOTALS                       |           $     2,956,411.60|           $     2,965,146.79|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,956,411.60|           $     2,965,146.79|           $ 
==================================================================================================================================== 
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     ENGINEER'S ESTIMATE: $    29,272.00                                                   ROUTE : 
     CALL ORDER   : 225                     CONTRACT ID : R -28387-B                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   74-2985312     NES TRAFFIC SAFETY L.P.                                                    $        27,000.50  100.0000% 
   2   32-0023574     PAVEMENT MARKING SYSTEM LLC                                                $        29,346.50  108.6887% 
 
==================================================================================================================================== 
                                          |(   1  ) 74-2985312          |(   2  ) 32-0023574          |(      ) 
                                          |NES TRAFFIC SAFETY L.P.      |PAVEMENT MARKING SYSTEM LLC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT MARKINGS AND SIGN INSTALLATION 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |     500.00000         500.00|    1450.00000        1450.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 801-06775                       LUMP |     500.00000         500.00|    1570.00000        1570.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0005 801-92448               12.000  DAY  |       3.00000          36.00|       1.00000          12.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0006 802-05701              450.000  LFT  |      18.25000        8212.50|      10.25000        4612.50| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0007 802-76035              200.000  SFT  |      16.25000        3250.00|      25.50000        5100.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0008 808-74809               20.000  EACH |     725.00000       14500.00|     830.00000       16600.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R) PAVEMENT MESSAGE MARKINGS,      |                             |                             | 
  EPOXY,                                  |                             |                             | 
     SECTION TOTALS                       |           $        27,000.50|           $        29,346.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        27,000.50|           $        29,346.50|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 231 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    18,265.00                                                   ROUTE : 44 
     CALL ORDER   : 231                     CONTRACT ID : R -28455-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 05/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                             $         7,800.00  100.0000% 
   2   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $         9,200.00  117.9487% 
   3   35-1874009     HAUER EXCAVATING                                                           $        10,830.00  138.8462% 
   4   35-1128289     BEATY CONSTRUCTION, INC.                                                   $        15,320.00  196.4103% 
   5   35-1817574     YARDBERRY LANDSCAPE                                                        $        16,600.00  212.8205% 
   6   35-1310611     DUNCAN ROBERTSON INC                                                       $        18,900.00  242.3077% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2070195          |(   2  ) 35-2103617          |(   3  ) 35-1874009 
                                          |ALPHA EXCAVATING & LANDSCAPI |BRYAN`S HAULING & EXCAVATING |HAUER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVAL OF HOUSES AND BUILDINGS 
                                          |                             |                             | 
0001 202-03000                       LUMP |    7200.00000        7200.00|    7970.00000        7970.00|    9680.00000        9680.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 39                                  |                             |                             | 
0002 205-06937              200.000  LFT  |       0.25000          50.00|       0.75000         150.00|       1.00000         200.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0003 621-06559              500.000  SYS  |       0.50000         250.00|       0.56000         280.00|       0.90000         450.00 
  MULCHED SEEDING, R                      |                             |                             | 
0004 801-06640                4.000  EACH |      50.00000         200.00|     150.00000         600.00|     100.00000         400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0005 801-06775                       LUMP |     100.00000         100.00|     200.00000         200.00|     100.00000         100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $         7,800.00|           $         9,200.00|           $        10,830.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $         7,800.00|           $         9,200.00|           $        10,830.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 231 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    18,265.00                                                   ROUTE : 44 
     CALL ORDER   : 231                     CONTRACT ID : R -28455-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1817574         |(   6  ) 35-1310611 
                                          |BEATY CONSTRUCTION, INC.     |YARDBERRY LANDSCAPE          |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVAL OF HOUSES AND BUILDINGS 
                                          |                             |                             | 
0001 202-03000                       LUMP |   13410.00000       13410.00|   13000.00000       13000.00|   15000.00000       15000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 39                                  |                             |                             | 
0002 205-06937              200.000  LFT  |       1.00000         200.00|       3.00000         600.00|       1.00000         200.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0003 621-06559              500.000  SYS  |       1.50000         750.00|       1.00000         500.00|       2.00000        1000.00 
  MULCHED SEEDING, R                      |                             |                             | 
0004 801-06640                4.000  EACH |     115.00000         460.00|     125.00000         500.00|     300.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0005 801-06775                       LUMP |     500.00000         500.00|    2000.00000        2000.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        15,320.00|           $        16,600.00|           $        18,900.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        15,320.00|           $        16,600.00|           $        18,900.00 
==================================================================================================================================== 
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                                                                                                                   PAGE : 271 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                        ROUTE : SR 2 
     CALL ORDER   : 271                     CONTRACT ID : RS-27576-A                   COUNTIES : PORTER 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/18/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $   3,486,510.77    100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $   3,179,416.11     91.9192% 
--------------------------------------------------------------------------------------------------------------------------------- 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 281 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,530,887.55                                                   ROUTE : 66 
     CALL ORDER   : 281                     CONTRACT ID : RS-27770-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1056038     CALCAR QUARRIES, INC.                                                      $     1,358,692.56  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,448,000.00  106.5730% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                         $     1,731,339.75  127.4269% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1056038          |(   2  ) 35-2040801          |(   3  ) 35-0626844 
                                          |CALCAR QUARRIES, INC.        |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7000.00000        7000.00|   11500.00000       11500.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1000.00000       12000.00|    1250.00000       15000.00|    1800.00000       21600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   35800.00000       35800.00|   72000.00000       72000.00|   86500.00000       86500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02278              356.000  LFT  |      16.00000        5696.00|       5.60000        1993.60|       9.50000        3382.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0008 202-52710              160.000  SYS  |      15.50000        2480.00|       6.50000        1040.00|      19.75000        3160.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 202-93741               33.000  EACH |     185.00000        6105.00|     225.00000        7425.00|     650.00000       21450.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 203-02000               15.000  CYS  |      27.00000         405.00|     260.00000        3900.00|      45.00000         675.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06931               80.000  TON  |      27.50000        2200.00|      22.00000        1760.00|      40.00000        3200.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 304-07490              700.000  TON  |      75.00000       52500.00|      86.00000       60200.00|     125.00000       87500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 281 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,530,887.55                                                   ROUTE : 66 
     CALL ORDER   : 281                     CONTRACT ID : RS-27770-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1056038          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |CALCAR QUARRIES, INC.        |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 306-08042           210210.000  SYS  |       0.39000       81981.90|       0.30000       63063.00|       0.55000      115615.50 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0016 306-08043             2500.000  SYS  |       0.45000        1125.00|       1.45000        3625.00|       0.55000        1375.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432             7377.000  SYS  |       2.75000       20286.75|       3.90000       28770.30|       5.75000       42417.75 
  MILLING, APPROACH                       |                             |                             | 
0018 401-07321            14180.000  TON  |      37.25000      528205.00|      39.00000      553020.00|      42.70000      605486.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 402-07451              500.000  TON  |      40.00000       20000.00|      43.00000       21500.00|      54.00000       27000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0020 406-05520               59.000  TON  |     240.00000       14160.00|     200.00000       11800.00|     225.00000       13275.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01625                2.000  EACH |    1550.00000        3100.00|    1550.00000        3100.00|    1550.00000        3100.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0022 601-01846                5.000  EACH |    1850.00000        9250.00|    1850.00000        9250.00|    1850.00000        9250.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0023 601-06035              738.000  LFT  |       7.00000        5166.00|       7.00000        5166.00|       7.00000        5166.00 
  GUARDRAIL, RESET                        |                             |                             | 
0024 601-06037                1.000  EACH |     850.00000         850.00|     850.00000         850.00|     850.00000         850.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0025 601-94689               28.000  EACH |    2500.00000       70000.00|    3730.00000      104440.00|    4000.00000      112000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105               38.000  LFT  |      19.00000         722.00|      19.00000         722.00|      19.50000         741.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 604-06070               64.000  SYS  |      53.00000        3392.00|      56.20000        3596.80|      98.00000        6272.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0028 604-07894               14.000  SYS  |      96.00000        1344.00|     183.00000        2562.00|     210.00000        2940.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0029 604-07901               69.000  SYS  |     121.00000        8349.00|     170.00000       11730.00|     225.00000       15525.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-07902               13.000  SYS  |     134.00000        1742.00|     183.00000        2379.00|     235.00000        3055.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 610-07487             1190.000  TON  |      52.00000       61880.00|      54.00000       64260.00|      85.00000      101150.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 615-06525                1.000  EACH |     400.00000         400.00|     365.00000         365.00|     930.00000         930.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0033 616-02305               50.000  CYS  |     191.00000        9550.00|     210.00000       10500.00|     325.00000       16250.00 
  GABIONS                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,530,887.55                                                   ROUTE : 66 
     CALL ORDER   : 281                     CONTRACT ID : RS-27770-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1056038          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |CALCAR QUARRIES, INC.        |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 616-02320             1140.000  SYS  |       2.10000        2394.00|       1.70000        1938.00|       4.85000        5529.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-06451              900.000  TON  |      29.30000       26370.00|      35.00000       31500.00|      32.00000       28800.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0036 621-01004                1.000  EACH |     650.00000         650.00|     650.00000         650.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06567                1.000  kGAL |      40.00000          40.00|      40.00000          40.00|      40.00000          40.00 
  WATER                                   |                             |                             | 
0038 621-06575              110.000  SYS  |      20.90000        2299.00|      20.90000        2299.00|      35.00000        3850.00 
  SODDING, NURSERY                        |                             |                             | 
0039 715-05019               54.000  LFT  |     139.00000        7506.00|     155.00000        8370.00|     225.00000       12150.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0040 715-08305               18.000  TON  |      80.00000        1440.00|      80.00000        1440.00|      95.00000        1710.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0041 715-46040                2.000  EACH |     640.00000        1280.00|     650.00000        1300.00|    1100.00000        2200.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0044 801-06203             6480.000  LFT  |       0.43000        2786.40|       0.55000        3564.00|       1.00000        6480.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0045 801-06207             6480.000  LFT  |       1.15000        7452.00|       1.00000        6480.00|       1.65000       10692.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 801-06640               94.000  EACH |     105.00000        9870.00|     105.00000        9870.00|     105.00000        9870.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0048 801-06775                       LUMP |   37000.00000       37000.00|   52752.60000       52752.60|   34000.00000       34000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 808-06712             2850.000  LFT  |       0.13000         370.50|       0.10000         285.00|       0.10000         285.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0051 808-06713           128500.000  LFT  |       0.13000       16705.00|       0.10000       12850.00|       0.10000       12850.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0052 808-06714            82790.000  LFT  |       0.13000       10762.70|       0.10000        8279.00|       0.10000        8279.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0053 808-75215              460.000  LFT  |       2.55000        1173.00|       3.00000        1380.00|       3.25000        1495.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75297              333.000  LFT  |       5.10000        1698.30|       4.00000        1332.00|       4.10000        1365.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0055 808-75300               52.000  LFT  |       1.28000          66.56|       2.00000         104.00|       2.05000         106.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,530,887.55                                                   ROUTE : 66 
     CALL ORDER   : 281                     CONTRACT ID : RS-27770-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1056038          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |CALCAR QUARRIES, INC.        |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 808-75320               12.000  EACH |      98.00000        1176.00|      70.00000         840.00|      71.80000         861.60 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0057 808-75325                3.000  EACH |     140.00000         420.00|     100.00000         300.00|     110.00000         330.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0058 808-75340                2.000  EACH |     360.00000         720.00|    1000.00000        2000.00|    1025.00000        2050.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0059 808-75996             1537.000  EACH |       3.75000        5763.75|       2.50000        3842.50|       4.00000        6148.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0060 808-75998             1537.000  EACH |      17.60000       27051.20|      17.60000       27051.20|      18.00000       27666.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0061 808-96016              220.000  LFT  |       2.55000         561.00|       3.00000         660.00|       3.10000         682.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-99176              780.000  LFT  |       5.10000        3978.00|       4.00000        3120.00|       4.10000        3198.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0063 303-06959               34.000  TON  |      26.00000         884.00|      18.00000         612.00|      50.00000        1700.00 
  AGGREGATE , 11                          |                             |                             | 
0064 402-07432             3170.000  TON  |      37.25000      118082.50|      36.00000      114120.00|      42.70000      135359.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0065 725-06873              250.000  LFT  |     418.00000      104500.00|     302.00000       75500.00|     372.50000       93125.00 
  PIPE LINER, THERMOPLASTIC, 54 IN.       |                             |                             | 
     SECTION TOTALS                       |           $     1,358,692.56|           $     1,448,000.00|           $     1,731,339.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,358,692.56|           $     1,448,000.00|           $     1,731,339.75 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 291 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   518,012.30                                                   ROUTE : 39 
     CALL ORDER   : 291                     CONTRACT ID : RS-27945-A                   COUNTIES : MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 07/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $       510,388.00  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       559,580.30  109.6382% 
   3   35-1139301     E & B PAVING, INC.                                                         $       561,000.00  109.9164% 
   4   31-4351261     SHELLY & SANDS, INC.                                                       $       698,043.80  136.7673% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       740,469.80  145.0798% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       776,900.00  152.2175% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-1357381          |(   3  ) 35-1139301 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    2300.00000       13800.00|    1350.00000        8100.00|    2500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    4000.00000        4000.00|   16000.00000       16000.00|   28000.00000       28000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180             3410.000  TON  |      21.50000       73315.00|      16.00000       54560.00|      31.00000      105710.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07490              238.000  TON  |      66.50000       15827.00|      90.00000       21420.00|     106.00000       25228.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 304-07493             2150.000  TON  |      62.50000      134375.00|      75.00000      161250.00|      42.00000       90300.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0009 306-08042            28100.000  SYS  |       0.50000       14050.00|       0.75000       21075.00|       0.50000       14050.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             1750.000  SYS  |       2.50000        4375.00|       0.75000        1312.50|       2.85000        4987.50 
  MILLING, TRANSITION                     |                             |                             | 
0011 401-06264                       LUMP |    2250.00000        2250.00|    2500.00000        2500.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                                                                                   PAGE : 291 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   518,012.30                                                   ROUTE : 39 
     CALL ORDER   : 291                     CONTRACT ID : RS-27945-A                   COUNTIES : MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(   3  ) 35-1139301 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 401-07327             2470.000  TON  |      36.75000       90772.50|      42.00000      103740.00|      42.00000      103740.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0013 401-07361             2470.000  TON  |      36.75000       90772.50|      42.00000      103740.00|      42.00000      103740.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 9.5 mm  |                             |                             | 
0014 402-07451              200.000  TON  |      40.00000        8000.00|      60.00000       12000.00|      55.00000       11000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0015 406-05520               17.000  TON  |     165.00000        2805.00|     190.00000        3230.00|     204.00000        3468.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07487              162.000  TON  |      65.00000       10530.00|      95.00000       15390.00|     100.00000       16200.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0017 801-06207             4850.000  LFT  |       0.70000        3395.00|       1.00000        4850.00|       0.65000        3152.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0018 801-06640               12.000  EACH |     125.00000        1500.00|     125.00000        1500.00|     100.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |   29000.00000       29000.00|   15000.00000       15000.00|   20491.00000       20491.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 808-06712             1300.000  LFT  |       0.16000         208.00|       0.24000         312.00|       0.18000         234.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0021 808-06713            19400.000  LFT  |       0.14000        2716.00|       0.15000        2910.00|       0.13000        2522.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0022 808-06714            14300.000  LFT  |       0.14000        2002.00|       0.15000        2145.00|       0.14000        2002.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0023 808-75994              280.000  EACH |       0.15000          42.00|       0.16000          44.80|       0.15000          42.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0024 808-75996              280.000  EACH |       4.00000        1120.00|       8.85000        2478.00|       5.00000        1400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0025 808-75998              280.000  EACH |      19.75000        5530.00|      21.50000        6020.00|      19.75000        5530.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       510,388.00|           $       559,580.30|           $       561,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       510,388.00|           $       559,580.30|           $       561,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   518,012.30                                                   ROUTE : 39 
     CALL ORDER   : 291                     CONTRACT ID : RS-27945-A                   COUNTIES : MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-4351261          |(   5   ) 35-1917625         |(   6  ) 35-0918397 
                                          |SHELLY & SANDS, INC.         |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1700.00000       10200.00|    1800.00000       10800.00|    2200.00000       13200.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   34000.00000       34000.00|   30000.00000       30000.00|   39848.50000       39848.50 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180             3410.000  TON  |      32.00000      109120.00|      33.50000      114235.00|      40.00000      136400.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07490              238.000  TON  |     100.00000       23800.00|     111.00000       26418.00|     110.00000       26180.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 304-07493             2150.000  TON  |      92.00000      197800.00|     109.00000      234350.00|     110.00000      236500.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0009 306-08042            28100.000  SYS  |       0.39000       10959.00|       0.82000       23042.00|       0.37000       10397.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             1750.000  SYS  |       3.50000        6125.00|       3.50000        6125.00|       2.15000        3762.50 
  MILLING, TRANSITION                     |                             |                             | 
0011 401-06264                       LUMP |    2500.00000        2500.00|     900.00000         900.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0012 401-07327             2470.000  TON  |      47.50000      117325.00|      46.00000      113620.00|      44.00000      108680.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0013 401-07361             2470.000  TON  |      44.50000      109915.00|      42.50000      104975.00|      44.00000      108680.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 9.5 mm  |                             |                             | 
0014 402-07451              200.000  TON  |      40.00000        8000.00|      41.50000        8300.00|      54.00000       10800.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0015 406-05520               17.000  TON  |     200.00000        3400.00|     175.00000        2975.00|     220.00000        3740.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07487              162.000  TON  |      95.00000       15390.00|     118.00000       19116.00|     115.00000       18630.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0017 801-06207             4850.000  LFT  |       1.00000        4850.00|       1.00000        4850.00|       1.10000        5335.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0018 801-06640               12.000  EACH |     106.00000        1272.00|     189.00000        2268.00|     190.00000        2280.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   518,012.30                                                   ROUTE : 39 
     CALL ORDER   : 291                     CONTRACT ID : RS-27945-A                   COUNTIES : MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-4351261          |(   5   ) 35-1917625         |(   6  ) 35-0918397 
                                          |SHELLY & SANDS, INC.         |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06775                       LUMP |   30000.00000       30000.00|   25800.00000       25800.00|   36000.00000       36000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 808-06712             1300.000  LFT  |       0.19000         247.00|       0.23000         299.00|       0.17000         221.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0021 808-06713            19400.000  LFT  |       0.14000        2716.00|       0.15000        2910.00|       0.15000        2910.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0022 808-06714            14300.000  LFT  |       0.15000        2145.00|       0.15000        2145.00|       0.15000        2145.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0023 808-75994              280.000  EACH |       0.16000          44.80|       0.16000          44.80|       2.60000         728.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0024 808-75996              280.000  EACH |       8.50000        2380.00|       5.30000        1484.00|       6.00000        1680.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0025 808-75998              280.000  EACH |      20.90000        5852.00|      20.75000        5810.00|      26.00000        7280.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       698,043.80|           $       740,469.80|           $       776,900.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       698,043.80|           $       740,469.80|           $       776,900.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,144.82                                                   ROUTE : 44 
     CALL ORDER   : 301                     CONTRACT ID : RS-27947-A                   COUNTIES : MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $     1,217,665.00  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     1,340,155.37  110.0594% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,394,157.60  114.4943% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,429,300.00  117.3804% 
   5   31-4351261     SHELLY & SANDS, INC.                                                       $     1,465,543.27  120.3569% 
   6   35-1139301     E & B PAVING, INC.                                                         $     1,527,000.00  125.4039% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-1357381          |(   3  ) 35-1917625 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    2300.00000       13800.00|    1300.00000        7800.00|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   11500.00000       11500.00|   35000.00000       35000.00|   55000.00000       55000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180             1303.000  TON  |      24.00000       31272.00|      34.00000       44302.00|      30.00000       39090.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07490              384.000  TON  |      80.00000       30720.00|      80.00000       30720.00|     100.00000       38400.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08042           236766.000  SYS  |       0.50000      118383.00|       0.47000      111280.02|       0.50000      118383.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0009 306-08043             8500.000  SYS  |       1.75000       14875.00|       1.20000       10200.00|       0.50000        4250.00 
  MILLING, TRANSITION                     |                             |                             | 
0010 401-06264                       LUMP |    4000.00000        4000.00|    3500.00000        3500.00|   15000.00000       15000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07327            19533.000  TON  |      38.50000      752020.50|      42.00000      820386.00|      44.00000      859452.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,144.82                                                   ROUTE : 44 
     CALL ORDER   : 301                     CONTRACT ID : RS-27947-A                   COUNTIES : MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 402-07451              300.000  TON  |      38.50000       11550.00|      54.00000       16200.00|      43.00000       12900.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0013 406-05520               84.000  TON  |     165.00000       13860.00|     190.00000       15960.00|     180.00000       15120.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487             1189.000  TON  |      72.00000       85608.00|      75.00000       89175.00|      42.00000       49938.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 615-06525                1.000  EACH |     600.00000         600.00|    1000.00000        1000.00|     400.00000         400.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0016 720-44000                3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     400.00000        1200.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-06203            17920.000  LFT  |       0.25000        4480.00|       0.25000        4480.00|       0.10000        1792.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0018 801-06207            17920.000  LFT  |       0.70000       12544.00|       1.00000       17920.00|       0.58000       10393.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               66.000  EACH |     105.00000        6930.00|     105.00000        6930.00|     190.00000       12540.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   35000.00000       35000.00|   32000.00000       32000.00|   58000.00000       58000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 805-78470              250.000  LFT  |       1.00000         250.00|       1.10000         275.00|       0.51000         127.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0022 805-78510               25.000  LFT  |       2.00000          50.00|       2.20000          55.00|       1.00000          25.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0023 805-78795               80.000  LFT  |      12.00000         960.00|      13.00000        1040.00|       7.00000         560.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0024 805-92951                1.000  EACH |     200.00000         200.00|     220.00000         220.00|     130.00000         130.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0025 808-06712             8470.000  LFT  |       0.10000         847.00|       0.19000        1609.30|       0.15000        1270.50 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0026 808-06713           143350.000  LFT  |       0.10000       14335.00|       0.13000       18635.50|       0.12000       17202.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-06714            97275.000  LFT  |       0.10000        9727.50|       0.13000       12645.75|       0.12000       11673.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0028 808-75297               36.000  LFT  |      10.00000         360.00|       3.30000         118.80|      13.00000         468.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0029 808-75340                2.000  EACH |     600.00000        1200.00|     300.00000         600.00|     820.00000        1640.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 301 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,144.82                                                   ROUTE : 44 
     CALL ORDER   : 301                     CONTRACT ID : RS-27947-A                   COUNTIES : MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |ROGERS GROUP, INC.           |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 808-75996               10.000  EACH |      17.00000         170.00|      20.00000         200.00|      50.00000         500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0031 808-75998             1800.000  EACH |      16.90000       30420.00|      23.00000       41400.00|      20.00000       36000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0032 306-08432             6000.000  SYS  |       1.75000       10500.00|       2.50000       15000.00|       3.45000       20700.00 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     1,217,665.00|           $     1,340,155.37|           $     1,394,157.60 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,217,665.00|           $     1,340,155.37|           $     1,394,157.60 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 301 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,144.82                                                   ROUTE : 44 
     CALL ORDER   : 301                     CONTRACT ID : RS-27947-A                   COUNTIES : MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 31-4351261         |(   6  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC.         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    2200.00000       13200.00|    1700.00000       10200.00|    2400.00000       14400.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   34147.90000       34147.90|   40000.00000       40000.00|   76350.00000       76350.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180             1303.000  TON  |      37.00000       48211.00|      17.75000       23128.25|      40.00000       52120.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07490              384.000  TON  |     115.00000       44160.00|      80.00000       30720.00|     100.00000       38400.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0008 306-08042           236766.000  SYS  |       0.50000      118383.00|       0.52000      123118.32|       0.80000      189412.80 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0009 306-08043             8500.000  SYS  |       1.40000       11900.00|       1.95000       16575.00|       0.25000        2125.00 
  MILLING, TRANSITION                     |                             |                             | 
0010 401-06264                       LUMP |    4500.00000        4500.00|    2500.00000        2500.00|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07327            19533.000  TON  |      44.00000      859452.00|      49.50000      966883.50|      42.00000      820386.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0012 402-07451              300.000  TON  |      50.00000       15000.00|      52.00000       15600.00|      60.00000       18000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0013 406-05520               84.000  TON  |     225.00000       18900.00|     200.00000       16800.00|     205.00000       17220.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487             1189.000  TON  |      90.00000      107010.00|      55.00000       65395.00|     100.00000      118900.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 615-06525                1.000  EACH |     500.00000         500.00|     840.00000         840.00|     500.00000         500.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0016 720-44000                3.000  EACH |     400.00000        1200.00|     700.00000        2100.00|     500.00000        1500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-06203            17920.000  LFT  |       0.35000        6272.00|       0.80000       14336.00|       0.25000        4480.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0018 801-06207            17920.000  LFT  |       1.10000       19712.00|       1.00000       17920.00|       0.65000       11648.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 301 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,144.82                                                   ROUTE : 44 
     CALL ORDER   : 301                     CONTRACT ID : RS-27947-A                   COUNTIES : MORGAN 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 31-4351261         |(   6  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC.         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06640               66.000  EACH |     106.00000        6996.00|     110.00000        7260.00|     105.00000        6930.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   37000.00000       37000.00|   20000.00000       20000.00|   41155.70000       41155.70 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 805-78470              250.000  LFT  |       1.00000         250.00|       0.53000         132.50|       1.00000         250.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0022 805-78510               25.000  LFT  |       2.00000          50.00|       1.05000          26.25|       2.00000          50.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0023 805-78795               80.000  LFT  |      12.00000         960.00|       7.40000         592.00|      12.00000         960.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0024 805-92951                1.000  EACH |     200.00000         200.00|     130.00000         130.00|     200.00000         200.00 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                             |                             | 
0025 808-06712             8470.000  LFT  |       0.10000         847.00|       0.11000         931.70|       0.10000         847.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0026 808-06713           143350.000  LFT  |       0.10000       14335.00|       0.11000       15768.50|       0.10000       14335.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-06714            97275.000  LFT  |       0.10000        9727.50|       0.11000       10700.25|       0.10000        9727.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0028 808-75297               36.000  LFT  |      10.10000         363.60|      10.50000         378.00|      10.00000         360.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0029 808-75340                2.000  EACH |     610.00000        1220.00|     635.00000        1270.00|     600.00000        1200.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0030 808-75996               10.000  EACH |      20.00000         200.00|      10.50000         105.00|      12.00000         120.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0031 808-75998             1800.000  EACH |      17.00000       30600.00|      17.85000       32130.00|      16.90000       30420.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0032 306-08432             6000.000  SYS  |       4.00000       24000.00|       5.00000       30000.00|       7.50000       45000.00 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     1,429,300.00|           $     1,465,543.27|           $     1,527,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,429,300.00|           $     1,465,543.27|           $     1,527,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 311 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,830,112.28                                                   ROUTE : SR 1 
     CALL ORDER   : 311                     CONTRACT ID : RS-27996-A                   COUNTIES : FAYETTE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     ROHE, PAUL H. COMPANY                                                      $     1,499,718.13  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,818,654.84  121.2664% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1917625          |(      ) 
                                          |ROHE, PAUL H. COMPANY        |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6600.00000        6600.00|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1200.00000       14400.00|    1250.00000       15000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   36500.00000       36500.00|   90000.00000       90000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180             2159.000  TON  |      15.50000       33464.50|      19.00000       41021.00| 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0008 304-07491              500.000  TON  |     100.00000       50000.00|     110.00000       55000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 306-08033           137113.000  SYS  |       0.39000       53474.07|       0.81000      111061.53| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0010 306-08043             3000.000  SYS  |       1.20000        3600.00|       2.00000        6000.00| 
  MILLING, TRANSITION                     |                             |                             | 
0011 401-06264                       LUMP |    1200.00000        1200.00|    2700.00000        2700.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0012 401-07328            11312.000  TON  |      38.50000      435512.00|      46.15000      522048.80| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
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                                                                                                                   PAGE : 311 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,830,112.28                                                   ROUTE : SR 1 
     CALL ORDER   : 311                     CONTRACT ID : RS-27996-A                   COUNTIES : FAYETTE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1917625         |(      ) 
                                          |ROHE, PAUL H. COMPANY        |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 401-07379            15083.000  TON  |      35.00000      527905.00|      37.30000      562595.90| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0014 406-05520               66.500  TON  |     200.00000       13300.00|     200.00000       13300.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 601-92948              846.000  LFT  |       4.50000        3807.00|       4.55000        3849.30| 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0016 610-07488             1000.000  TON  |      60.00000       60000.00|      79.00000       79000.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0017 612-04315              192.000  TON  |     806.00000      154752.00|     807.00000      154944.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0018 612-05081                2.000  EACH |    3190.00000        6380.00|    3000.00000        6000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0019 612-60410             3205.000  EACH |       7.10000       22755.50|       7.15000       22915.75| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0020 615-06525                3.000  EACH |     250.00000         750.00|     440.00000        1320.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0021 801-06203             7692.000  LFT  |       0.15000        1153.80|       0.80000        6153.60| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0022 801-06207             7692.000  LFT  |       0.60000        4615.20|       0.95000        7307.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               38.000  EACH |     150.00000        5700.00|     140.00000        5320.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |   21500.00000       21500.00|   60320.01000       60320.01| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 808-06712             3741.000  LFT  |       0.10000         374.10|       0.10000         374.10| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0026 808-06713            80766.000  LFT  |       0.10000        8076.60|       0.10000        8076.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-06714            61962.000  LFT  |       0.10000        6196.20|       0.10000        6196.20| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0028 808-06721              101.000  LFT  |       1.00000         101.00|       1.00000         101.00| 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                             |                             | 
  LINE, 4 IN.                             |                             |                             | 
0029 808-75297              304.000  LFT  |       5.00000        1520.00|       5.00000        1520.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0030 808-75996              962.000  EACH |       7.70000        7407.40|       4.50000        4329.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,830,112.28                                                   ROUTE : SR 1 
     CALL ORDER   : 311                     CONTRACT ID : RS-27996-A                   COUNTIES : FAYETTE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1917625         |(      ) 
                                          |ROHE, PAUL H. COMPANY        |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 808-75998              962.000  EACH |      17.20000       16546.40|      17.35000       16690.70| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0032 306-08432             5901.000  SYS  |       0.36000        2124.36|       1.95000       11506.95| 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     1,499,718.13|           $     1,818,654.84|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,499,718.13|           $     1,818,654.84|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 321 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                        ROUTE : SR 103 
     CALL ORDER   : 321                     CONTRACT ID : RS-28000-A                   COUNTIES : HENRY 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                    $1,243,438.27      100.0000% 
   2   35-1139301     E & B PAVING INC                                                            $1,293,473.40      104.0239% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                 $1,155,385.00       89.3242% 
 
---------------------------------------------------------------------------------------------------------------------------------- 



                                                                                                                  DATE : 11/30/05 
                                                                                                                   PAGE : 331 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,836,514.15                                                   ROUTE : SR 38 
     CALL ORDER   : 331                     CONTRACT ID : RS-28008-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,790,764.95  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,876,909.65  104.8105% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,931,381.35  107.8523% 
   4   31-4351261     SHELLY & SANDS, INC.                                                       $     2,126,569.00  118.7520% 
   5   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $     2,250,000.00  125.6446% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    3200.00000        3200.00|    6900.00000        6900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2100.00000       12600.00|    2000.00000       12000.00|    2600.00000       15600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   89500.00000       89500.00|   67000.00000       67000.00|   46700.00000       46700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02271                4.000  EACH |     325.00000        1300.00|    1210.00000        4840.00|     140.00000         560.00 
  HEADWALL, REMOVE                        |                             |                             | 
0008 203-02070             1266.000  CYS  |      26.00000       32916.00|       1.00000        1266.00|      24.00000       30384.00 
  BORROW                                  |                             |                             | 
0009 205-06931              466.000  TON  |      42.00000       19572.00|      28.00000       13048.00|      40.00000       18640.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 211-07454                2.000  CYS  |      50.00000         100.00|      18.00000          36.00|      21.50000          43.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0011 303-01180             2140.000  TON  |      29.50000       63130.00|      20.50000       43870.00|      23.75000       50825.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,836,514.15                                                   ROUTE : SR 38 
     CALL ORDER   : 331                     CONTRACT ID : RS-28008-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 304-07490             6130.000  TON  |      25.70000      157541.00|      55.00000      337150.00|      63.00000      386190.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 304-07493             8389.000  TON  |      48.00000      402672.00|      44.00000      369116.00|      47.50000      398477.50 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0014 306-08033            70785.000  SYS  |       0.40000       28314.00|       0.97000       68661.45|       0.70000       49549.50 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08043              400.000  SYS  |       6.00000        2400.00|       9.45000        3780.00|      16.50000        6600.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-06264                       LUMP |    6000.00000        6000.00|    4780.40000        4780.40|    4700.00000        4700.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07321             7238.000  TON  |      46.00000      332948.00|      42.50000      307615.00|      43.25000      313043.50 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07371             9651.000  TON  |      39.00000      376389.00|      39.50000      381214.50|      37.00000      357087.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0019 406-05520               51.000  TON  |     200.00000       10200.00|     175.00000        8925.00|     215.00000       10965.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 601-01846                3.000  EACH |    1800.00000        5400.00|    1800.00000        5400.00|    2000.00000        6000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3 , TYPE 3                      |                             |                             | 
0021 601-06854                1.000  EACH |    2400.00000        2400.00|    2800.00000        2800.00|    2800.00000        2800.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0023 601-94689                7.000  EACH |    2600.00000       18200.00|    2250.00000       15750.00|    2300.00000       16100.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105             1302.500  LFT  |      15.00000       19537.50|      14.50000       18886.25|      12.90000       16802.25 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 610-07487              747.000  TON  |      95.00000       70965.00|      93.00000       69471.00|      75.00000       56025.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 615-06525                2.000  EACH |     775.00000        1550.00|     350.00000         700.00|     775.00000        1550.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0027 616-02320              570.000  SYS  |       2.90000        1653.00|       1.50000         855.00|       4.50000        2565.00 
  GEOTEXTILES                             |                             |                             | 
0028 616-06451              202.000  TON  |      26.00000        5252.00|      26.00000        5252.00|      37.00000        7474.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0029 621-01004                3.000  EACH |     450.00000        1350.00|     460.00000        1380.00|     465.00000        1395.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-02363              899.000  SYS  |       0.90000         809.10|       0.92000         827.08|       0.90000         809.10 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0031 621-06559             8989.000  SYS  |       0.31000        2786.59|       0.32000        2876.48|       1.55000       13932.95 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,836,514.15                                                   ROUTE : SR 38 
     CALL ORDER   : 331                     CONTRACT ID : RS-28008-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 714-08212                5.000  LFT  |    2740.00000       13700.00|    2965.00000       14825.00|    3900.00000       19500.00 
  CULVERT EXTENSION                       |                             |                             | 
0033 715-05168               30.000  LFT  |     110.00000        3300.00|      42.00000        1260.00|      43.00000        1290.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0034 715-05756                9.000  LFT  |     110.00000         990.00|      54.00000         486.00|     118.00000        1062.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0035 715-08305                7.000  TON  |     150.00000        1050.00|      45.00000         315.00|     100.00000         700.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0036 715-46000                6.000  EACH |     325.00000        1950.00|     210.00000        1260.00|      73.00000         438.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0037 720-44000                1.000  EACH |     680.00000         680.00|     330.00000         330.00|     245.00000         245.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0038 801-06203             1462.000  LFT  |       1.50000        2193.00|       0.21000         307.02|       0.25000         365.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0039 801-06207             1462.000  LFT  |       3.00000        4386.00|       0.95000        1388.90|       1.00000        1462.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 801-06640               20.000  EACH |     155.00000        3100.00|     290.00000        5800.00|     160.00000        3200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |   60500.00000       60500.00|   58500.00000       58500.00|   50550.00000       50550.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 805-02328             1600.000  LFT  |       0.30000         480.00|       0.31000         496.00|       0.31000         496.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0043 805-78795              400.000  LFT  |       6.00000        2400.00|       6.10000        2440.00|       6.10000        2440.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 808-06712             4906.000  LFT  |       0.09000         441.54|       0.15000         735.90|       0.10000         490.60 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0045 808-06713            52746.000  LFT  |       0.09000        4747.14|       0.12000        6329.52|       0.10000        5274.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0046 808-06714             9712.000  LFT  |       0.09000         874.08|       0.12000        1165.44|       0.10000         971.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0047 808-75297              189.000  LFT  |       3.00000         567.00|       5.15000         973.35|       3.10000         585.90 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0048 808-75320                2.000  EACH |     100.00000         200.00|     149.00000         298.00|     100.00000         200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0049 808-75996              538.000  EACH |       6.00000        3228.00|       3.00000        1614.00|       4.50000        2421.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,836,514.15                                                   ROUTE : SR 38 
     CALL ORDER   : 331                     CONTRACT ID : RS-28008-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-75998              538.000  EACH |      17.20000        9253.60|      20.10000       10813.80|      18.00000        9684.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0051 306-08432             5266.000  SYS  |       0.40000        2106.40|       2.66000       14007.56|       0.75000        3949.50 
  MILLING, APPROACH                       |                             |                             | 
0052 202-93741                6.000  EACH |     200.00000        1200.00|     123.00000         738.00|     425.00000        2550.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0053 202-02241              965.000  LFT  |       2.00000        1930.00|       2.20000        2123.00|       1.85000        1785.25 
  GUARDRAIL, REMOVE                       |                             |                             | 
     SECTION TOTALS                       |           $     1,790,764.95|           $     1,876,909.65|           $     1,931,381.35 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,790,764.95|           $     1,876,909.65|           $     1,931,381.35 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,836,514.15                                                   ROUTE : SR 38 
     CALL ORDER   : 331                     CONTRACT ID : RS-28008-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-4351261          |(   5   ) 35-1151771         |(      ) 
                                          |SHELLY & SANDS, INC.         |CALUMET ASPHALT PAVING CO. I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    7000.00000        7000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1650.00000        9900.00|    1800.00000       10800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   50000.00000       50000.00|  112000.00000      112000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02271                4.000  EACH |     475.00000        1900.00|     400.00000        1600.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0008 203-02070             1266.000  CYS  |      35.00000       44310.00|      10.00000       12660.00| 
  BORROW                                  |                             |                             | 
0009 205-06931              466.000  TON  |     165.00000       76890.00|      32.00000       14912.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 211-07454                2.000  CYS  |      42.00000          84.00|     250.00000         500.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0011 303-01180             2140.000  TON  |      25.00000       53500.00|      20.50000       43870.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07490             6130.000  TON  |      67.00000      410710.00|      58.00000      355540.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 304-07493             8389.000  TON  |      50.00000      419450.00|      58.00000      486562.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0014 306-08033            70785.000  SYS  |       1.05000       74324.25|       0.90000       63706.50| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08043              400.000  SYS  |      12.25000        4900.00|       9.00000        3600.00| 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-06264                       LUMP |    2500.00000        2500.00|    6000.00000        6000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07321             7238.000  TON  |      41.00000      296758.00|      45.00000      325710.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07371             9651.000  TON  |      38.00000      366738.00|      44.00000      424644.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,836,514.15                                                   ROUTE : SR 38 
     CALL ORDER   : 331                     CONTRACT ID : RS-28008-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-4351261          |(   5   ) 35-1151771         |(      ) 
                                          |SHELLY & SANDS, INC.         |CALUMET ASPHALT PAVING CO. I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 406-05520               51.000  TON  |     200.00000       10200.00|     200.00000       10200.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 601-01846                3.000  EACH |    1865.00000        5595.00|    1765.00000        5295.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3 , TYPE 3                      |                             |                             | 
0021 601-06854                1.000  EACH |    2906.00000        2906.00|    2750.00000        2750.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0023 601-94689                7.000  EACH |    2325.00000       16275.00|    2200.00000       15400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105             1302.500  LFT  |      15.05000       19602.63|      14.25000       18560.63| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 610-07487              747.000  TON  |     140.00000      104580.00|      93.00000       69471.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 615-06525                2.000  EACH |     790.00000        1580.00|     400.00000         800.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0027 616-02320              570.000  SYS  |       5.25000        2992.50|       2.00000        1140.00| 
  GEOTEXTILES                             |                             |                             | 
0028 616-06451              202.000  TON  |      85.00000       17170.00|      33.00000        6666.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0029 621-01004                3.000  EACH |     475.00000        1425.00|     475.00000        1425.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-02363              899.000  SYS  |       0.95000         854.05|       0.29000         260.71| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0031 621-06559             8989.000  SYS  |       0.33000        2966.37|       0.33000        2966.37| 
  MULCHED SEEDING, R                      |                             |                             | 
0032 714-08212                5.000  LFT  |    3805.00000       19025.00|    3000.00000       15000.00| 
  CULVERT EXTENSION                       |                             |                             | 
0033 715-05168               30.000  LFT  |      93.00000        2790.00|      95.00000        2850.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0034 715-05756                9.000  LFT  |      93.00000         837.00|     150.00000        1350.00| 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0035 715-08305                7.000  TON  |     365.00000        2555.00|     220.00000        1540.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0036 715-46000                6.000  EACH |     410.00000        2460.00|     300.00000        1800.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0037 720-44000                1.000  EACH |     525.00000         525.00|     400.00000         400.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0038 801-06203             1462.000  LFT  |       0.85000        1242.70|       0.20000         292.40| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,836,514.15                                                   ROUTE : SR 38 
     CALL ORDER   : 331                     CONTRACT ID : RS-28008-A                   COUNTIES : HAMILTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-4351261          |(   5   ) 35-1151771         |(      ) 
                                          |SHELLY & SANDS, INC.         |CALUMET ASPHALT PAVING CO. I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 801-06207             1462.000  LFT  |       1.25000        1827.50|       1.00000        1462.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 801-06640               20.000  EACH |     160.00000        3200.00|     155.00000        3100.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |   49000.00000       49000.00|  185278.28000      185278.28| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 805-02328             1600.000  LFT  |       0.32000         512.00|       0.30000         480.00| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0043 805-78795              400.000  LFT  |       6.35000        2540.00|       6.00000        2400.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 808-06712             4906.000  LFT  |       0.10000         490.60|       0.09000         441.54| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0045 808-06713            52746.000  LFT  |       0.10000        5274.60|       0.09000        4747.14| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0046 808-06714             9712.000  LFT  |       0.10000         971.20|       0.09000         874.08| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0047 808-75297              189.000  LFT  |       3.15000         595.35|       3.00000         567.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0048 808-75320                2.000  EACH |     105.00000         210.00|     100.00000         200.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0049 808-75996              538.000  EACH |       6.35000        3416.30|       6.00000        3228.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0050 808-75998              538.000  EACH |      18.20000        9791.60|      17.20000        9253.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0051 306-08432             5266.000  SYS  |       2.80000       14744.80|       1.50000        7899.00| 
  MILLING, APPROACH                       |                             |                             | 
0052 202-93741                6.000  EACH |     126.00000         756.00|     120.00000         720.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0053 202-02241              965.000  LFT  |       2.27000        2190.55|       2.15000        2074.75| 
  GUARDRAIL, REMOVE                       |                             |                             | 
     SECTION TOTALS                       |           $     2,126,569.00|           $     2,250,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,126,569.00|           $     2,250,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 339 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                        ROUTE : SR 63 
     CALL ORDER   : 339                     CONTRACT ID : RS-28059-C                   COUNTIES : VERMILLION 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,279,887.62  100.0000% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 341 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,594,270.95                                                   ROUTE : 41 
     CALL ORDER   : 341                     CONTRACT ID : RS-28060-A                   COUNTIES : BENTON          NEWTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/21/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,668,709.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,833,533.37  104.4927% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|    4553.66000        4553.66| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    1922.00000       19220.00|    1884.62000       18846.20| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  155341.31000      155341.31|  112700.00000      112700.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02241               37.500  LFT  |       6.00000         225.00|       6.00000         225.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-93741                6.000  EACH |     547.50000        3285.00|     235.14000        1410.84| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 303-07449             1560.000  TON  |      28.20000       43992.00|      29.42000       45895.20| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07783              900.000  TON  |     101.85000       91665.00|     135.04000      121536.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0012 306-08034            19455.000  SYS  |       0.65000       12645.75|       0.62000       12062.10| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0014 306-08043             4080.000  SYS  |       4.20000       17136.00|       5.05000       20604.00| 
  MILLING, TRANSITION                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,594,270.95                                                   ROUTE : 41 
     CALL ORDER   : 341                     CONTRACT ID : RS-28060-A                   COUNTIES : BENTON          NEWTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 401-06264                       LUMP |    8427.00000        8427.00|    4601.27000        4601.27| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 406-05520              183.000  TON  |     289.90000       53051.70|     263.13000       48152.79| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-94689                2.000  EACH |    2800.00000        5600.00|    2519.89000        5039.78| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 601-94690                4.000  EACH |    4444.00000       17776.00|    4093.12000       16372.48| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0023 601-99132                5.000  EACH |      65.00000         325.00|      65.00000         325.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0024 606-07484           163196.000  LFT  |       0.12000       19583.52|       0.06000        9791.76| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0025 610-07788             1446.000  TON  |      80.75000      116764.50|      77.15000      111558.90| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0026 615-06505                1.000  EACH |    1540.00000        1540.00|     892.26000         892.26| 
  MONUMENT, B                             |                             |                             | 
0027 615-06525                4.000  EACH |     720.00000        2880.00|     715.00000        2860.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0028 801-01093                8.000  EACH |     750.00000        6000.00|     750.00000        6000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0029 801-03290                5.000  EACH |     100.00000         500.00|     100.00000         500.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06203            17950.000  LFT  |       0.30000        5385.00|       0.39000        7000.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0031 801-06207             9300.000  LFT  |       1.25000       11625.00|       1.15000       10695.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0032 801-06640               35.000  EACH |     170.00000        5950.00|     170.00000        5950.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0033 801-06710              175.000  DAY  |      12.00000        2100.00|      12.00000        2100.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0034 801-06775                       LUMP |   44217.00000       44217.00|   79257.34000       79257.34| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 808-03002               40.000  LFT  |      10.10000         404.00|      10.10000         404.00| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0036 808-03631              189.000  LFT  |      10.10000        1908.90|      10.10000        1908.90| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 341 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,594,270.95                                                   ROUTE : 41 
     CALL ORDER   : 341                     CONTRACT ID : RS-28060-A                   COUNTIES : BENTON          NEWTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 808-03632              189.000  LFT  |      10.10000        1908.90|      10.10000        1908.90| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0038 808-06701            22720.000  LFT  |       0.28000        6361.60|       0.28000        6361.60| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-06703            93695.000  LFT  |       0.28000       26234.60|       0.28000       26234.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0040 808-06716              418.000  LFT  |       2.25000         940.50|       2.20000         919.60| 
  LINE, REMOVE                            |                             |                             | 
0041 808-75215             2410.000  LFT  |       0.85000        2048.50|       0.85000        2048.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-75245            90669.000  LFT  |       0.28000       25387.32|       0.28000       25387.32| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0044 808-75340                2.000  EACH |     240.00000         480.00|     240.00000         480.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0045 808-75996              875.000  EACH |       3.55000        3106.25|       3.55000        3106.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0046 306-08033           362623.000  SYS  |       0.55000      199442.65|       0.38000      137796.74| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0047 608-04395               15.000  TON  |     115.50000        1732.50|     128.44000        1926.60| 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0048 306-08432             1320.000  SYS  |       4.60000        6072.00|      12.31000       16249.20| 
  MILLING, APPROACH                       |                             |                             | 
0049 401-07320             7601.000  TON  |      42.75000      324942.75|      43.17000      328135.17| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0050 401-07329            24253.000  TON  |      51.00000     1236903.00|      53.79000     1304568.87| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0051 401-07355             7533.000  TON  |      38.75000      291903.75|      43.30000      326178.90| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
0052 401-07363            22462.000  TON  |      39.50000      887249.00|      44.47000      998885.14| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 9.5 mm  |                             |                             | 
0053 105-07577                7.000  MOS  |     135.00000         945.00|     300.00000        2100.00| 
  CELLULAR SERVICE                        |                             |                             | 
     SECTION TOTALS                       |           $     3,668,709.00|           $     3,833,533.37|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,668,709.00|           $     3,833,533.37|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 351 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : US 36 
     CALL ORDER   : 351                     CONTRACT ID : RS-28061-A                   COUNTIES : HENDRICKS       PUTNAM 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,680,600.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     2,795,000.00  104.2677% 
   3   35-2126716     WABASH VALLEY ASPHALT CO LLC                                               $     2,698,450.54   96.5456% 
--------------------------------------------------------------------------------------------------------------------------------- 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 361 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,218.93                                                   ROUTE : 3 
     CALL ORDER   : 361                     CONTRACT ID : RS-28130-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/16/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     ROHE, PAUL H. COMPANY                                                      $     2,350,357.48  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     2,548,031.60  108.4104% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,882,000.00  122.6196% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,614,735.56  153.7951% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1357381          |(   3  ) 35-1917625 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14700.00000       14700.00|   10000.00000       10000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1000.00000       12000.00|    1000.00000       12000.00|    1300.00000       15600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   52500.00000       52500.00|   59000.00000       59000.00|   70000.00000       70000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 203-02000              320.000  CYS  |      48.00000       15360.00|      30.00000        9600.00|      60.00000       19200.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070             1974.000  CYS  |      27.00000       53298.00|      35.00000       69090.00|      30.00000       59220.00 
  BORROW                                  |                             |                             | 
0009 205-06931              448.000  TON  |      42.00000       18816.00|      25.00000       11200.00|      60.00000       26880.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 213-08058               18.000  CYS  |     280.00000        5040.00|     100.00000        1800.00|     150.00000        2700.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0011 301-07448             7544.000  TON  |      13.50000      101844.00|      15.00000      113160.00|      13.25000       99958.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 361 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,218.93                                                   ROUTE : 3 
     CALL ORDER   : 361                     CONTRACT ID : RS-28130-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 303-01180              355.000  TON  |      21.00000        7455.00|      19.00000        6745.00|      25.00000        8875.00 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0013 304-07491             3577.000  TON  |      58.00000      207466.00|      60.00000      214620.00|      80.00000      286160.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 304-07494             8485.000  TON  |      40.00000      339400.00|      38.00000      322430.00|      40.00000      339400.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0015 306-08033           154653.000  SYS  |       0.32000       49488.96|       0.30000       46395.90|       0.40000       61861.20 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0016 306-08043              200.000  SYS  |       1.10000         220.00|       5.00000        1000.00|       1.50000         300.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 401-06264                       LUMP |    1600.00000        1600.00|    5000.00000        5000.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07322            18907.000  TON  |      36.50000      690105.50|      40.00000      756280.00|      45.00000      850815.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 406-05520               71.000  TON  |     210.00000       14910.00|     200.00000       14200.00|     125.00000        8875.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 408-07478                4.000  TON  |    4860.00000       19440.00|    5000.00000       20000.00|    4500.00000       18000.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 
0021 601-01846                1.000  EACH |    1650.00000        1650.00|    1800.00000        1800.00|    1650.00000        1650.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0022 601-06854                4.000  EACH |    2600.00000       10400.00|    2800.00000       11200.00|    2600.00000       10400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0023 601-92948             1748.000  LFT  |       2.50000        4370.00|       3.00000        5244.00|       2.50000        4370.00 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0024 601-94689               69.000  EACH |    2125.00000      146625.00|    2500.00000      172500.00|    3290.00000      227010.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105             3263.000  LFT  |      13.75000       44866.25|      15.00000       48945.00|      13.75000       44866.25 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 610-07488              764.000  TON  |      75.00000       57300.00|      70.00000       53480.00|      95.00000       72580.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0027 612-04315              277.000  TON  |     801.00000      221877.00|     820.00000      227140.00|     801.00000      221877.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0028 612-05081                1.000  EACH |    3190.00000        3190.00|    3200.00000        3200.00|    3190.00000        3190.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0029 612-60410             5072.000  EACH |       6.40000       32460.80|       7.50000       38040.00|       6.40000       32460.80 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
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                                                                                                                   PAGE : 361 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,218.93                                                   ROUTE : 3 
     CALL ORDER   : 361                     CONTRACT ID : RS-28130-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 616-06451             2295.000  TON  |      25.50000       58522.50|      25.00000       57375.00|      28.00000       64260.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0031 621-01004                4.000  EACH |     395.00000        1580.00|     700.00000        2800.00|     600.00000        2400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06559             8035.000  SYS  |       0.33000        2651.55|       0.50000        4017.50|       0.54000        4338.90 
  MULCHED SEEDING, R                      |                             |                             | 
0033 714-03028               17.000  LFT  |     950.00000       16150.00|    1500.00000       25500.00|    2000.00000       34000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 9 FT. X 6 FT.                 |                             |                             | 
0034 714-07678                7.000  LFT  |    1825.00000       12775.00|    3000.00000       21000.00|    3400.00000       23800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 13 FT. X 8 FT.                |                             |                             | 
0035 714-08212                2.000  LFT  |    1780.00000        3560.00|    4000.00000        8000.00|    2100.00000        4200.00 
  CULVERT EXTENSION , REINFORCED CONCRETE |                             |                             | 
  2 FT. SPAN                              |                             |                             | 
0036 715-05168              175.000  LFT  |      31.00000        5425.00|      30.00000        5250.00|      37.00000        6475.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0037 715-05169              117.000  LFT  |      35.00000        4095.00|      30.00000        3510.00|      41.00000        4797.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0038 715-05173               30.000  LFT  |      38.50000        1155.00|      40.00000        1200.00|      61.00000        1830.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0039 715-05595               21.000  LFT  |      35.00000         735.00|      45.00000         945.00|     155.00000        3255.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0040 715-05596               10.000  LFT  |      38.00000         380.00|      90.00000         900.00|     160.00000        1600.00 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0041 715-05597                6.000  LFT  |      43.00000         258.00|     200.00000        1200.00|     175.00000        1050.00 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0042 715-05756                6.000  LFT  |      31.00000         186.00|     175.00000        1050.00|     120.00000         720.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0043 715-08306               66.000  TON  |      65.00000        4290.00|     120.00000        7920.00|     100.00000        6600.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0044 715-46000               10.000  EACH |     180.00000        1800.00|     200.00000        2000.00|     215.00000        2150.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0045 715-46005               11.000  EACH |     190.00000        2090.00|     200.00000        2200.00|     225.00000        2475.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0046 715-46010                4.000  EACH |     230.00000         920.00|     275.00000        1100.00|     255.00000        1020.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0047 715-46020                3.000  EACH |     280.00000         840.00|     375.00000        1125.00|     305.00000         915.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,218.93                                                   ROUTE : 3 
     CALL ORDER   : 361                     CONTRACT ID : RS-28130-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(   3  ) 35-1917625 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0048 720-06525                1.000  EACH |     650.00000         650.00|     800.00000         800.00|     415.00000         415.00 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0049 720-44000                3.000  EACH |     750.00000        2250.00|     800.00000        2400.00|     415.00000        1245.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0050 801-06207             5229.000  LFT  |       1.31000        6849.99|       1.00000        5229.00|       1.60000        8366.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0051 801-06640               33.000  EACH |     130.00000        4290.00|     150.00000        4950.00|     130.00000        4290.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |   32000.00000       32000.00|   80000.00000       80000.00|  121669.42000      121669.42 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 808-06712            11234.000  LFT  |       0.09000        1011.06|       0.10000        1123.40|       0.09000        1011.06 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0054 808-06713           117739.000  LFT  |       0.09000       10596.51|       0.10000       11773.90|       0.09000       10596.51 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0055 808-06714            41049.000  LFT  |       0.09000        3694.41|       0.10000        4104.90|       0.09000        3694.41 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0056 808-75297              300.000  LFT  |       3.00000         900.00|       4.00000        1200.00|       3.00000         900.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0057 808-75996             1075.000  EACH |       7.35000        7901.25|       8.50000        9137.50|       7.35000        7901.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0058 808-75998             1075.000  EACH |      17.30000       18597.50|      22.00000       23650.00|      17.30000       18597.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0059 202-93741               50.000  EACH |     125.00000        6250.00|     150.00000        7500.00|     265.00000       13250.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0060 601-01522                2.000  EACH |    1825.00000        3650.00|    2000.00000        4000.00|    1825.00000        3650.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0061 306-08432             8798.000  SYS  |       0.90000        7918.20|       1.25000       10997.50|       1.85000       16276.30 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     2,350,357.48|           $     2,548,031.60|           $     2,882,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,350,357.48|           $     2,548,031.60|           $     2,882,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,218.93                                                   ROUTE : 3 
     CALL ORDER   : 361                     CONTRACT ID : RS-28130-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11000.00000       11000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2500.00000       30000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   85000.00000       85000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 203-02000              320.000  CYS  |     300.00000       96000.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070             1974.000  CYS  |      49.00000       96726.00|                             | 
  BORROW                                  |                             |                             | 
0009 205-06931              448.000  TON  |      34.00000       15232.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 213-08058               18.000  CYS  |      80.00000        1440.00|                             | 
  FLOWABLE BACKFILL                       |                             |                             | 
0011 301-07448             7544.000  TON  |      21.00000      158424.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0012 303-01180              355.000  TON  |      35.00000       12425.00|                             | 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0013 304-07491             3577.000  TON  |      80.00000      286160.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 304-07494             8485.000  TON  |      65.00000      551525.00|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0015 306-08033           154653.000  SYS  |       1.25000      193316.25|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0016 306-08043              200.000  SYS  |      14.00000        2800.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0017 401-06264                       LUMP |    7500.00000        7500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07322            18907.000  TON  |      60.00000     1134420.00|                             | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,218.93                                                   ROUTE : 3 
     CALL ORDER   : 361                     CONTRACT ID : RS-28130-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 406-05520               71.000  TON  |     220.00000       15620.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 408-07478                4.000  TON  |    6850.00000       27400.00|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 
0021 601-01846                1.000  EACH |    1700.00000        1700.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0022 601-06854                4.000  EACH |    2700.00000       10800.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0023 601-92948             1748.000  LFT  |       2.60000        4544.80|                             | 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0024 601-94689               69.000  EACH |    2200.00000      151800.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105             3263.000  LFT  |      14.00000       45682.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 610-07488              764.000  TON  |     105.00000       80220.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0027 612-04315              277.000  TON  |     801.00000      221877.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0028 612-05081                1.000  EACH |    3190.00000        3190.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0029 612-60410             5072.000  EACH |       6.40000       32460.80|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0030 616-06451             2295.000  TON  |      24.00000       55080.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0031 621-01004                4.000  EACH |     515.00000        2060.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06559             8035.000  SYS  |       0.35000        2812.25|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0033 714-03028               17.000  LFT  |    1780.00000       30260.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 9 FT. X 6 FT.                 |                             |                             | 
0034 714-07678                7.000  LFT  |    2650.00000       18550.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 13 FT. X 8 FT.                |                             |                             | 
0035 714-08212                2.000  LFT  |    4875.00000        9750.00|                             | 
  CULVERT EXTENSION , REINFORCED CONCRETE |                             |                             | 
  2 FT. SPAN                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,218.93                                                   ROUTE : 3 
     CALL ORDER   : 361                     CONTRACT ID : RS-28130-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 715-05168              175.000  LFT  |      51.00000        8925.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0037 715-05169              117.000  LFT  |      51.00000        5967.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0038 715-05173               30.000  LFT  |      46.00000        1380.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0039 715-05595               21.000  LFT  |      42.00000         882.00|                             | 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0040 715-05596               10.000  LFT  |      47.00000         470.00|                             | 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0041 715-05597                6.000  LFT  |      71.00000         426.00|                             | 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0042 715-05756                6.000  LFT  |      60.00000         360.00|                             | 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
0043 715-08306               66.000  TON  |      90.00000        5940.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0044 715-46000               10.000  EACH |     285.00000        2850.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0045 715-46005               11.000  EACH |     305.00000        3355.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0046 715-46010                4.000  EACH |     325.00000        1300.00|                             | 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0047 715-46020                3.000  EACH |     375.00000        1125.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0048 720-06525                1.000  EACH |     275.00000         275.00|                             | 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0049 720-44000                3.000  EACH |     450.00000        1350.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0050 801-06207             5229.000  LFT  |       1.05000        5490.45|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0051 801-06640               33.000  EACH |     135.00000        4455.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |   85000.00000       85000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 808-06712            11234.000  LFT  |       0.08000         898.72|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0054 808-06713           117739.000  LFT  |       0.08000        9419.12|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,218.93                                                   ROUTE : 3 
     CALL ORDER   : 361                     CONTRACT ID : RS-28130-A                   COUNTIES : RUSH 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-06714            41049.000  LFT  |       0.08000        3283.92|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0056 808-75297              300.000  LFT  |       3.10000         930.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0057 808-75996             1075.000  EACH |       7.75000        8331.25|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0058 808-75998             1075.000  EACH |      18.00000       19350.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0059 202-93741               50.000  EACH |     340.00000       17000.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0060 601-01522                2.000  EACH |    1900.00000        3800.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0061 306-08432             8798.000  SYS  |       3.00000       26394.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     3,614,735.56|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,614,735.56|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,234,011.75                                                   ROUTE : 25 
     CALL ORDER   : 371                     CONTRACT ID : RS-28353-A                   COUNTIES : CASS            FULTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     3,057,053.56  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,461,831.88  113.2408% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $     3,712,540.23  121.4418% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   26150.00000       26150.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     150.00000         150.00|       1.00000           1.00|     300.00000         300.00 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                3.000  EACH |     150.00000         450.00|       1.00000           3.00|     300.00000         900.00 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                9.000  MOS  |      65.00000         585.00|      25.00000         225.00|     165.00000        1485.00 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907               27.000  MOS  |      65.00000        1755.00|      25.00000         675.00|      15.00000         405.00 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                9.000  MOS  |    1800.00000       16200.00|    1475.00000       13275.00|    1700.00000       15300.00 
  FIELD OFFICE, B                         |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  153000.00000      153000.00|  170000.00000      170000.00|  185274.00000      185274.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241              250.000  LFT  |       4.00000        1000.00|       4.60000        1150.00|       4.60000        1150.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-02271                2.000  EACH |     500.00000        1000.00|     143.24000         286.48|     700.00000        1400.00 
  HEADWALL, REMOVE                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 371 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,234,011.75                                                   ROUTE : 25 
     CALL ORDER   : 371                     CONTRACT ID : RS-28353-A                   COUNTIES : CASS            FULTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-02278             2650.000  LFT  |       5.00000       13250.00|       6.00000       15900.00|      10.50000       27825.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-02928                1.000  EACH |     360.00000         360.00|     247.44000         247.44|     700.00000         700.00 
  CATCH BASIN, REMOVE                     |                             |                             | 
0015 202-52710              256.000  SYS  |      10.00000        2560.00|      42.35000       10841.60|      26.00000        6656.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0016 202-93741               19.000  EACH |     200.00000        3800.00|     145.00000        2755.00|     150.00000        2850.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0017 202-96133               28.000  LFT  |      20.00000         560.00|       4.64000         129.92|      14.50000         406.00 
  PIPE, REMOVE                            |                             |                             | 
0018 203-02000             3043.000  CYS  |      12.00000       36516.00|      18.84000       57330.12|      25.00000       76075.00 
  EXCAVATION, COMMON                      |                             |                             | 
0019 203-02080                1.000  MILE |    1000.00000        1000.00|     500.00000         500.00|   30000.00000       30000.00 
  LINEAR GRADING                          |                             |                             | 
0020 211-07454               24.000  CYS  |      35.00000         840.00|       9.60000         230.40|      19.00000         456.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 213-52830                2.000  CYS  |     407.00000         814.00|     377.95000         755.90|     650.00000        1300.00 
  FLOWABLE MORTAR                         |                             |                             | 
0022 301-07448             2836.000  TON  |      12.00000       34032.00|      18.07000       51246.52|      19.00000       53884.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-07449             4070.000  TON  |      17.00000       69190.00|       5.00000       20350.00|      18.50000       75295.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0024 304-07491              625.000  TON  |      55.00000       34375.00|      83.33000       52081.25|      80.00000       50000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0025 306-08038           247673.000  SYS  |       0.26000       64394.98|       0.82000      203091.86|       1.30000      321974.90 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0026 306-08043              475.000  SYS  |      10.00000        4750.00|      15.61000        7414.75|       6.00000        2850.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 401-06264                       LUMP |    8000.00000        8000.00|   23220.00000       23220.00|   16000.00000       16000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07322            21220.000  TON  |      43.00000      912460.00|      42.24000      896332.80|      41.00000      870020.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07392            37310.000  TON  |      28.00000     1044680.00|      22.00000      820820.00|      34.00000     1268540.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 402-07442             2595.000  TON  |      30.00000       77850.00|      36.85000       95625.75|      38.00000       98610.00 
  HMA BASE, TYPE C                        |                             |                             | 
0031 406-05520              132.000  TON  |       1.00000         132.00|      10.00000        1320.00|     200.00000       26400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01700                1.000  EACH |    1800.00000        1800.00|    1875.00000        1875.00|    1875.00000        1875.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,234,011.75                                                   ROUTE : 25 
     CALL ORDER   : 371                     CONTRACT ID : RS-28353-A                   COUNTIES : CASS            FULTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-06854                2.000  EACH |    2200.00000        4400.00|    2700.00000        5400.00|    2700.00000        5400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0034 601-94689               23.000  EACH |    2400.00000       55200.00|    2190.00000       50370.00|    2800.00000       64400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-97774                8.000  EACH |    1000.00000        8000.00|     750.00000        6000.00|     750.00000        6000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0036 601-99105              963.000  LFT  |      16.00000       15408.00|      14.25000       13722.75|      14.75000       14204.25 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 604-06070              200.000  SYS  |      58.00000       11600.00|      50.59000       10118.00|      50.00000       10000.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0038 604-07897               35.000  SYS  |     186.00000        6510.00|     226.66000        7933.10|     250.00000        8750.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0039 604-07901               90.000  SYS  |     206.00000       18540.00|     205.11000       18459.90|     225.00000       20250.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0040 604-07901              120.000  SYS  |     188.00000       22560.00|      44.11000        5293.20|     230.00000       27600.00 
  CURB RAMP, CONCRETE, G ,MODIFIED        |                             |                             | 
0041 604-07902               11.000  SYS  |     242.00000        2662.00|     216.55000        2382.05|     230.00000        2530.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0042 605-06120             2650.000  LFT  |      12.00000       31800.00|      10.00000       26500.00|      13.00000       34450.00 
  CURB, CONCRETE                          |                             |                             | 
0044 611-08232                2.000  EACH |     180.00000         360.00|     144.18000         288.36|     175.00000         350.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0045 612-04315              138.000  TON  |     801.10000      110551.80|     801.10000      110551.80|     801.10000      110551.80 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0046 612-05081                1.000  EACH |    3190.00000        3190.00|    3190.00000        3190.00|    3190.00000        3190.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0047 612-60410             2302.000  EACH |       6.80000       15653.60|       6.80000       15653.60|       6.80000       15653.60 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0048 615-06520                1.000  EACH |     575.00000         575.00|     334.51000         334.51|     550.00000         550.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0049 615-06527                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     550.00000         550.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0050 616-02320              109.000  SYS  |       6.70000         730.30|       4.68000         510.12|       4.00000         436.00 
  GEOTEXTILES                             |                             |                             | 
0051 616-06451              108.000  TON  |      28.00000        3024.00|      34.65000        3742.20|      80.00000        8640.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0052 621-06574              590.000  SYS  |       6.15000        3628.50|       6.15000        3628.50|       6.15000        3628.50 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,234,011.75                                                   ROUTE : 25 
     CALL ORDER   : 371                     CONTRACT ID : RS-28353-A                   COUNTIES : CASS            FULTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 715-01662              120.000  LFT  |      16.00000        1920.00|      16.00000        1920.00|      16.00000        1920.00 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                             |                             | 
0055 715-05121               10.000  LFT  |     100.00000        1000.00|     125.55000        1255.50|     150.00000        1500.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0056 715-05169               28.000  LFT  |      80.00000        2240.00|      50.03000        1400.84|     145.00000        4060.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0057 715-46005               34.000  EACH |     500.00000       17000.00|     498.94000       16963.96|     185.00000        6290.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0058 715-46010                6.000  EACH |     200.00000        1200.00|     496.49000        2978.94|     300.00000        1800.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0059 720-44000                6.000  EACH |     420.00000        2520.00|     465.21000        2791.26|     500.00000        3000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0060 720-44296                1.000  EACH |     600.00000         600.00|     494.85000         494.85|     660.00000         660.00 
  CAP INLET                               |                             |                             | 
0061 720-45005                1.000  EACH |    1500.00000        1500.00|    1576.98000        1576.98|    1950.00000        1950.00 
  INLET, A2                               |                             |                             | 
0062 720-45205                2.000  EACH |    1800.00000        3600.00|    2076.45000        4152.90|    2600.00000        5200.00 
  CATCH BASIN, A2                         |                             |                             | 
0063 725-06866              120.000  LFT  |      95.00000       11400.00|      95.00000       11400.00|      95.00000       11400.00 
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                             |                             | 
0064 725-06867              113.000  LFT  |     100.00000       11300.00|     100.00000       11300.00|     100.00000       11300.00 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                             |                             | 
0065 801-01093               16.000  EACH |     419.00000        6704.00|     970.00000       15520.00|     419.00000        6704.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0066 801-06203            14075.000  LFT  |       0.12000        1689.00|       0.16000        2252.00|       0.12000        1689.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0067 801-06207             7040.000  LFT  |       1.03000        7251.20|       0.81000        5702.40|       1.35000        9504.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0068 801-06640               82.000  EACH |      70.00000        5740.00|      72.00000        5904.00|     112.00000        9184.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06775                       LUMP |   14100.00000       14100.00|  492661.49000      492661.49|   31000.00000       31000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0070 804-06771               47.000  EACH |      10.00000         470.00|      23.00000        1081.00|      23.00000        1081.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0071 804-06771               42.000  EACH |      30.00000        1260.00|      23.00000         966.00|      23.00000         966.00 
  DELINEATOR POST, FLEXIBLE GREY          |                             |                             | 
0072 808-06713           142032.000  LFT  |       0.09000       12782.88|       0.09000       12782.88|       0.09000       12782.88 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,234,011.75                                                   ROUTE : 25 
     CALL ORDER   : 371                     CONTRACT ID : RS-28353-A                   COUNTIES : CASS            FULTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0997978 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 808-75240            14870.000  LFT  |       0.24000        3568.80|       0.24000        3568.80|       0.24000        3568.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0074 808-75245            37000.000  LFT  |       0.24000        8880.00|       0.24000        8880.00|       0.24000        8880.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-75297               70.000  LFT  |       4.75000         332.50|       4.75000         332.50|       4.75000         332.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0076 808-75996             1220.000  EACH |       2.00000        2440.00|       3.14000        3830.80|       4.50000        5490.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0077 808-75998             1220.000  EACH |      17.00000       20740.00|      17.00000       20740.00|      17.00000       20740.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0078 306-08432             3520.000  SYS  |      12.00000       42240.00|       6.03000       21225.60|       6.00000       21120.00 
  MILLING, APPROACH                       |                             |                             | 
0079 715-05118               15.000  LFT  |      80.00000        1200.00|      50.62000         759.30|      90.00000        1350.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0080 610-07487              425.000  TON  |     160.00000       68000.00|     120.00000       51000.00|      80.00000       34000.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
     SECTION TOTALS                       |           $     3,057,053.56|           $     3,461,831.88|           $     3,712,540.23 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,057,053.56|           $     3,461,831.88|           $     3,712,540.23 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,996,620.46                                                   ROUTE : SR 8 
     CALL ORDER   : 381                     CONTRACT ID : RS-28354-A                   COUNTIES : MARSHALL        STARKE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,916,081.81  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,944,536.36  101.4850% 
   3   35-1120685     WALSH & KELLY INC                                                          $     1,999,393.20  104.3480% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,003,173.08  104.5453% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0918397          |(   3  ) 35-1120685 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    5300.00000        5300.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     150.00000         150.00|     108.00000         108.00|     870.00000         870.00 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                2.000  EACH |     150.00000         300.00|     108.00000         216.00|     630.00000        1260.00 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                9.000  MOS  |      60.00000         540.00|     108.00000         972.00|     125.00000        1125.00 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907               18.000  MOS  |      60.00000        1080.00|     108.00000        1944.00|     125.00000        2250.00 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                6.000  MOS  |    2000.00000       12000.00|    1650.00000        9900.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   96700.00000       96700.00|   39625.00000       39625.00|   95000.00000       95000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241             1195.000  LFT  |       2.00000        2390.00|       2.60000        3107.00|       2.00000        2390.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-93741                4.000  EACH |     200.00000         800.00|     430.44000        1721.76|     200.00000         800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,996,620.46                                                   ROUTE : SR 8 
     CALL ORDER   : 381                     CONTRACT ID : RS-28354-A                   COUNTIES : MARSHALL        STARKE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 35-1120685 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-96133               66.000  LFT  |      20.00000        1320.00|      56.20000        3709.20|      30.00000        1980.00 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02070              200.000  CYS  |      30.00000        6000.00|      25.75000        5150.00|      12.00000        2400.00 
  BORROW                                  |                             |                             | 
0015 203-02080                0.300  MILE |   13400.00000        4020.00|   25950.00000        7785.00|   21000.00000        6300.00 
  LINEAR GRADING                          |                             |                             | 
0016 211-07454              550.000  CYS  |      24.60000       13530.00|      28.00000       15400.00|      12.00000        6600.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 303-07449             4200.000  TON  |      25.00000      105000.00|      18.00000       75600.00|      16.00000       67200.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07490              500.000  TON  |      80.00000       40000.00|      76.00000       38000.00|      90.00000       45000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 304-07493               50.000  TON  |     134.00000        6700.00|     125.00000        6250.00|      70.00000        3500.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0020 306-08033           156924.000  SYS  |       0.25000       39231.00|       0.65000      102000.60|       0.54000       84738.96 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0021 306-08043             1000.000  SYS  |       8.00000        8000.00|       4.45000        4450.00|       4.73000        4730.00 
  MILLING, TRANSITION                     |                             |                             | 
0022 401-06264                       LUMP |    8000.00000        8000.00|    3600.00000        3600.00|    6000.00000        6000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-07321            13346.000  TON  |      39.00000      520494.00|      41.80000      557862.80|      41.00000      547186.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07371            17842.000  TON  |      37.00000      660154.00|      38.35000      684240.70|      37.00000      660154.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0025 402-07451             1000.000  TON  |      37.00000       37000.00|      45.00000       45000.00|      36.00000       36000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0026 406-05520               90.000  TON  |       1.00000          90.00|     420.00000       37800.00|     400.00000       36000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01522                4.000  EACH |    1500.00000        6000.00|    1976.00000        7904.00|    1500.00000        6000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0028 601-94689                4.000  EACH |    2500.00000       10000.00|    2412.80000        9651.20|    2500.00000       10000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-97774                1.000  EACH |    1100.00000        1100.00|     920.40000         920.40|    1100.00000        1100.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0030 601-99105             1350.000  LFT  |      16.00000       21600.00|      15.76000       21276.00|      16.00000       21600.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 610-07487             1523.000  TON  |      75.00000      114225.00|      50.00000       76150.00|      70.00000      106610.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,996,620.46                                                   ROUTE : SR 8 
     CALL ORDER   : 381                     CONTRACT ID : RS-28354-A                   COUNTIES : MARSHALL        STARKE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 35-1120685 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 615-06527               20.000  EACH |     330.00000        6600.00|     640.00000       12800.00|     330.00000        6600.00 
  MONUMENT, SECTION CORNER , INSTALL      |                             |                             | 
0033 616-02320              100.000  SYS  |      15.00000        1500.00|       4.85000         485.00|       5.00000         500.00 
  GEOTEXTILES                             |                             |                             | 
0034 616-06451              300.000  TON  |      25.00000        7500.00|      29.50000        8850.00|      22.00000        6600.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0035 621-01004                2.000  EACH |     250.00000         500.00|     260.00000         520.00|     250.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06559              150.000  SYS  |       9.00000        1350.00|       5.04000         756.00|       4.85000         727.50 
  MULCHED SEEDING, R                      |                             |                             | 
0037 715-05118              120.000  LFT  |      37.00000        4440.00|      47.20000        5664.00|      90.00000       10800.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0038 715-05128               95.000  LFT  |     179.00000       17005.00|      50.00000        4750.00|     130.00000       12350.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0039 715-08305               52.000  TON  |      40.00000        2080.00|      72.25000        3757.00|      70.00000        3640.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0040 715-46000                2.000  EACH |     239.00000         478.00|     460.00000         920.00|     300.00000         600.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0041 715-46010                2.000  EACH |     285.00000         570.00|     517.00000        1034.00|     400.00000         800.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0042 715-46040                2.000  EACH |     649.00000        1298.00|    1160.00000        2320.00|     600.00000        1200.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0043 720-04815                1.000  EACH |    3000.00000        3000.00|    4000.00000        4000.00|    2600.00000        2600.00 
  DRYWELL , 1200 GALLON                   |                             |                             | 
0044 720-44000                1.000  EACH |     400.00000         400.00|     800.00000         800.00|     300.00000         300.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0045 720-45005                1.000  EACH |    1500.00000        1500.00|    2350.00000        2350.00|    1300.00000        1300.00 
  INLET, A2                               |                             |                             | 
0046 720-96995                1.000  EACH |     300.00000         300.00|     440.00000         440.00|     530.00000         530.00 
  CLEAN INLET                             |                             |                             | 
0047 725-06858               50.000  LFT  |     315.00000       15750.00|     327.60000       16380.00|     350.00000       17500.00 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0048 725-06866               50.000  LFT  |      95.00000        4750.00|      98.80000        4940.00|     110.00000        5500.00 
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                             |                             | 
0049 801-01093                8.000  EACH |     350.00000        2800.00|     208.00000        1664.00|     200.00000        1600.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0050 801-06203            11122.000  LFT  |       0.16000        1779.52|       0.21000        2335.62|       0.20000        2224.40 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 381 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,996,620.46                                                   ROUTE : SR 8 
     CALL ORDER   : 381                     CONTRACT ID : RS-28354-A                   COUNTIES : MARSHALL        STARKE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0918397         |(   3  ) 35-1120685 
                                          |E & B PAVING, INC.           |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-06207             5561.000  LFT  |       1.15000        6395.15|       0.71000        3948.31|       1.00000        5561.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0052 801-06625               50.000  EACH |      20.00000        1000.00|      58.24000        2912.00|      56.00000        2800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               88.000  EACH |      50.00000        4400.00|      74.88000        6589.44|      72.00000        6336.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |   76900.00000       76900.00|   37775.00000       37775.00|   69000.00000       69000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               72.000  LFT  |       3.85000         277.20|      10.40000         748.80|      10.00000         720.00 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               72.000  LFT  |       4.05000         291.60|      10.40000         748.80|      10.00000         720.00 
  BARRICADE, III-B                        |                             |                             | 
0057 804-06771               20.000  EACH |      26.65000         533.00|      21.32000         426.40|      20.50000         410.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0058 808-06713           113990.000  LFT  |       0.09000       10259.10|       0.09000       10259.10|       0.09000       10259.10 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0059 808-75240            13670.000  LFT  |       0.24000        3280.80|       0.25000        3417.50|       0.24000        3280.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0060 808-75245            13281.000  LFT  |       0.24000        3187.44|       0.25000        3320.25|       0.24000        3187.44 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-75297               36.000  LFT  |       5.50000         198.00|       5.72000         205.92|       5.50000         198.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0062 808-75340                2.000  EACH |     350.00000         700.00|     364.00000         728.00|     350.00000         700.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0063 808-75998              856.000  EACH |      17.00000       14552.00|      18.51000       15844.56|      17.00000       14552.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0064 306-08432             8000.000  SYS  |       0.01000          80.00|       2.15000       17200.00|       4.00000       32000.00 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     1,916,081.81|           $     1,944,536.36|           $     1,999,393.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,916,081.81|           $     1,944,536.36|           $     1,999,393.20 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,996,620.46                                                   ROUTE : SR 8 
     CALL ORDER   : 381                     CONTRACT ID : RS-28354-A                   COUNTIES : MARSHALL        STARKE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     500.00000         500.00|                             | 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                2.000  EACH |     500.00000        1000.00|                             | 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                9.000  MOS  |     100.00000         900.00|                             | 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907               18.000  MOS  |     100.00000        1800.00|                             | 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                6.000  MOS  |    1410.00000        8460.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  100000.00000      100000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241             1195.000  LFT  |       2.00000        2390.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-93741                4.000  EACH |     200.00000         800.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 202-96133               66.000  LFT  |      90.30000        5959.80|                             | 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02070              200.000  CYS  |      35.00000        7000.00|                             | 
  BORROW                                  |                             |                             | 
0015 203-02080                0.300  MILE |   18000.00000        5400.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0016 211-07454              550.000  CYS  |      16.00000        8800.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 303-07449             4200.000  TON  |      18.50000       77700.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07490              500.000  TON  |      96.00000       48000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,996,620.46                                                   ROUTE : SR 8 
     CALL ORDER   : 381                     CONTRACT ID : RS-28354-A                   COUNTIES : MARSHALL        STARKE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 304-07493               50.000  TON  |      86.50000        4325.00|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0020 306-08033           156924.000  SYS  |       0.21000       32954.04|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0021 306-08043             1000.000  SYS  |       6.25000        6250.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0022 401-06264                       LUMP |    8100.00000        8100.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-07321            13346.000  TON  |      47.00000      627262.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07371            17842.000  TON  |      41.50000      740443.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0025 402-07451             1000.000  TON  |      52.00000       52000.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0026 406-05520               90.000  TON  |       1.00000          90.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01522                4.000  EACH |    1500.00000        6000.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0028 601-94689                4.000  EACH |    3550.00000       14200.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-97774                1.000  EACH |    1100.00000        1100.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0030 601-99105             1350.000  LFT  |      16.00000       21600.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 610-07487             1523.000  TON  |      30.00000       45690.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 615-06527               20.000  EACH |     330.00000        6600.00|                             | 
  MONUMENT, SECTION CORNER , INSTALL      |                             |                             | 
0033 616-02320              100.000  SYS  |      10.00000        1000.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0034 616-06451              300.000  TON  |      37.00000       11100.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0035 621-01004                2.000  EACH |     250.00000         500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06559              150.000  SYS  |       4.85000         727.50|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0037 715-05118              120.000  LFT  |      28.00000        3360.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,996,620.46                                                   ROUTE : SR 8 
     CALL ORDER   : 381                     CONTRACT ID : RS-28354-A                   COUNTIES : MARSHALL        STARKE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 715-05128               95.000  LFT  |      71.00000        6745.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 
0039 715-08305               52.000  TON  |     115.00000        5980.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0040 715-46000                2.000  EACH |     360.00000         720.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0041 715-46010                2.000  EACH |     440.00000         880.00|                             | 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0042 715-46040                2.000  EACH |     710.00000        1420.00|                             | 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0043 720-04815                1.000  EACH |    2645.00000        2645.00|                             | 
  DRYWELL , 1200 GALLON                   |                             |                             | 
0044 720-44000                1.000  EACH |     425.00000         425.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0045 720-45005                1.000  EACH |    1370.00000        1370.00|                             | 
  INLET, A2                               |                             |                             | 
0046 720-96995                1.000  EACH |      25.00000          25.00|                             | 
  CLEAN INLET                             |                             |                             | 
0047 725-06858               50.000  LFT  |     315.00000       15750.00|                             | 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0048 725-06866               50.000  LFT  |      95.00000        4750.00|                             | 
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                             |                             | 
0049 801-01093                8.000  EACH |     200.00000        1600.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0050 801-06203            11122.000  LFT  |       0.20000        2224.40|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0051 801-06207             5561.000  LFT  |       1.00000        5561.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0052 801-06625               50.000  EACH |      56.00000        2800.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               88.000  EACH |      72.00000        6336.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |   52850.00000       52850.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               72.000  LFT  |      10.00000         720.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               72.000  LFT  |      10.00000         720.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,996,620.46                                                   ROUTE : SR 8 
     CALL ORDER   : 381                     CONTRACT ID : RS-28354-A                   COUNTIES : MARSHALL        STARKE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 804-06771               20.000  EACH |      19.00000         380.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0058 808-06713           113990.000  LFT  |       0.09000       10259.10|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0059 808-75240            13670.000  LFT  |       0.24000        3280.80|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0060 808-75245            13281.000  LFT  |       0.24000        3187.44|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-75297               36.000  LFT  |       5.50000         198.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0062 808-75340                2.000  EACH |     350.00000         700.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0063 808-75998              856.000  EACH |      17.00000       14552.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0064 306-08432             8000.000  SYS  |       0.01000          80.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     2,003,173.08|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,003,173.08|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 391 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,116,354.42                                                   ROUTE : US 224 
     CALL ORDER   : 391                     CONTRACT ID : RS-28404-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 06/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       861,802.40  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $       940,765.10  109.1625% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1540.00000        9240.00|     500.00000        3000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   43000.00000       43000.00|   47000.00000       47000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241             2750.000  LFT  |       1.80000        4950.00|       1.85000        5087.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-93741                7.000  EACH |     140.00000         980.00|     185.00000        1295.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0008 203-90014               42.450  STA  |     393.00000       16682.85|     218.00000        9254.10| 
  LINEAR GRADING                          |                             |                             | 
0009 301-07448              176.000  TON  |       4.00000         704.00|       4.00000         704.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 303-02051             3735.600  TON  |       9.00000       33620.40|      12.00000       44827.20| 
  STONE, 2                                |                             |                             | 
0011 303-07449              842.000  TON  |      12.00000       10104.00|      29.00000       24418.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490              616.000  TON  |      87.20000       53715.20|      98.00000       60368.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08033           123124.000  SYS  |       0.25000       30781.00|       0.40000       49249.60| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,116,354.42                                                   ROUTE : US 224 
     CALL ORDER   : 391                     CONTRACT ID : RS-28404-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08043              244.000  SYS  |       0.25000          61.00|       0.40000          97.60| 
  MILLING, TRANSITION                     |                             |                             | 
0015 401-06264                       LUMP |    3000.00000        3000.00|    3000.00000        3000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07321             9800.000  TON  |      24.00000      235200.00|      42.00000      411600.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 402-07432              889.000  TON  |      24.00000       21336.00|      45.00000       40005.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 406-05520               34.000  TON  |       1.00000          34.00|       1.00000          34.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 601-01625                2.000  EACH |    1375.00000        2750.00|    1700.00000        3400.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0020 601-94689               14.000  EACH |    2125.00000       29750.00|    2300.00000       32200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 601-99105             4245.000  LFT  |      13.55000       57519.75|      13.15000       55821.75| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0022 608-04395               10.000  TON  |      58.40000         584.00|     323.61000        3236.10| 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0023 610-07486             1460.000  TON  |      24.00000       35040.00|      27.00000       39420.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0024 611-06497                5.000  EACH |     180.00000         900.00|     140.00000         700.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0025 611-08232               19.000  EACH |     120.00000        2280.00|     140.00000        2660.00| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0026 612-04315                5.730  TON  |    1604.00000        9190.92|    1604.00000        9190.92| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0027 612-60410               96.000  EACH |      26.30000        2524.80|      26.30000        2524.80| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0028 615-06520                1.000  EACH |     225.00000         225.00|     440.00000         440.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0029 616-02320              309.000  SYS  |       1.00000         309.00|       3.00000         927.00| 
  GEOTEXTILES                             |                             |                             | 
0030 616-06405              361.000  TON  |      22.50000        8122.50|      32.00000       11552.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0031 616-95754              150.000  LFT  |       1.75000         262.50|      15.00000        2250.00| 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0032 801-06203             3441.000  LFT  |       0.20000         688.20|       0.50000        1720.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 391 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,116,354.42                                                   ROUTE : US 224 
     CALL ORDER   : 391                     CONTRACT ID : RS-28404-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 801-06207             3441.000  LFT  |       0.79000        2718.39|       0.75000        2580.75| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0034 801-06640               33.000  EACH |      85.00000        2805.00|      85.00000        2805.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-06775                       LUMP |  216810.00000      216810.00|   40400.00000       40400.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 801-92448              480.000  DAY  |       0.01000           4.80|       1.00000         480.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0037 802-05704               42.000  LFT  |      12.15000         510.30|      22.00000         924.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0038 802-05705               56.000  LFT  |      11.05000         618.80|      21.00000        1176.00| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0039 802-91122                5.000  EACH |      60.00000         300.00|     160.00000         800.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0040 804-06771               10.000  EACH |      26.00000         260.00|      30.00000         300.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0041 808-06712             7585.000  LFT  |       0.17000        1289.45|       0.10000         758.50| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0042 808-06713            69656.000  LFT  |       0.10000        6965.60|       0.10000        6965.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-06714            19620.000  LFT  |       0.11000        2158.20|       0.10000        1962.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0044 808-75996              656.000  EACH |       3.00000        1968.00|       3.50000        2296.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0045 808-75998              656.000  EACH |      17.00000       11152.00|      17.00000       11152.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0046 808-92027              282.000  LFT  |       1.28000         360.96|       6.00000        1692.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-99176               40.000  LFT  |       5.89000         235.60|      10.00000         400.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0048 306-08432             8718.000  SYS  |       0.01000          87.18|       0.01000          87.18| 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $       861,802.40|           $       940,765.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       861,802.40|           $       940,765.10|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 401 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/19/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $     1,795,196.95  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,877,886.10  104.6061% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,993,967.25  111.0723% 
   4   35-0997978     PHEND & BROWN, INC.                                                        $     2,040,618.00  113.6710% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2  ) 35-1065659          |(   3  ) 35-0918397 
                                          |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    2425.00000       14550.00|    1410.00000        8460.00|    1800.00000       10800.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   50000.00000       50000.00|   93000.00000       93000.00|  312000.00000      312000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-01000                       LUMP |    7000.00000        7000.00|     450.00000         450.00|    2100.00000        2100.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0007 202-02241              232.000  LFT  |       4.00000         928.00|       4.00000         928.00|       2.50000         580.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02271               33.000  EACH |     200.00000        6600.00|     300.00000        9900.00|     320.00000       10560.00 
  HEADWALL, REMOVE                        |                             |                             | 
0009 202-92953                4.000  SYS  |      60.00000         240.00|     125.00000         500.00|     130.00000         520.00 
  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             | 
0010 202-93741                4.000  EACH |     550.00000        2200.00|     200.00000         800.00|     180.00000         720.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 202-94749               25.000  LFT  |      14.00000         350.00|       9.60000         240.00|      10.25000         256.25 
  CURB, ASPHALT, REMOVE                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 401 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-96133               55.000  LFT  |      16.00000         880.00|      30.00000        1650.00|      48.00000        2640.00 
  PIPE, REMOVE                            |                             |                             | 
0013 203-02070               35.000  CYS  |      36.00000        1260.00|      27.00000         945.00|       5.50000         192.50 
  BORROW                                  |                             |                             | 
0014 203-90014               13.000  STA  |     400.00000        5200.00|     700.00000        9100.00|    3000.00000       39000.00 
  LINEAR GRADING                          |                             |                             | 
0015 205-06931               18.000  TON  |      55.00000         990.00|      50.00000         900.00|      45.25000         814.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 301-07448             3300.000  TON  |      15.50000       51150.00|       5.00000       16500.00|      35.00000      115500.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180             1920.000  TON  |      15.50000       29760.00|      19.00000       36480.00|      35.00000       67200.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 304-07490             1150.000  TON  |      47.00000       54050.00|      85.00000       97750.00|      50.00000       57500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 304-07492             2400.000  TON  |      48.85000      117240.00|      37.50000       90000.00|      60.00000      144000.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0020 306-08034            51050.000  SYS  |       0.31000       15825.50|       0.40000       20420.00|       0.45000       22972.50 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0021 306-08042            48700.000  SYS  |       0.41000       19967.00|       0.45000       21915.00|       0.45000       21915.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0022 306-08043             4125.000  SYS  |       0.41000        1691.25|       0.01000          41.25|       2.50000       10312.50 
  MILLING, TRANSITION                     |                             |                             | 
0023 401-06264                       LUMP |   10000.00000       10000.00|    6000.00000        6000.00|   25000.00000       25000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07322             7052.000  TON  |      37.85000      266918.20|      42.00000      296184.00|      35.00000      246820.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07392            14650.000  TON  |      33.70000      493705.00|      32.25000      472462.50|       3.00000       43950.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 402-07433             1850.000  TON  |      39.25000       72612.50|      41.50000       76775.00|      35.00000       64750.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 402-07438             3950.000  TON  |      34.85000      137657.50|      32.00000      126400.00|       3.00000       11850.00 
  HMA INTERMEDIATE, TYPE B , FOR SHOULDER |                             |                             | 
0028 402-07451               75.000  TON  |      57.50000        4312.50|      57.50000        4312.50|      28.50000        2137.50 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0029 406-05520               53.000  TON  |     195.00000       10335.00|     200.00000       10600.00|       1.00000          53.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 506-06334               20.000  SYS  |     200.00000        4000.00|     215.00000        4300.00|     100.00000        2000.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0031 507-07479             2000.000  TON  |      54.00000      108000.00|      49.20000       98400.00|      50.00000      100000.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 401 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-01846                2.000  EACH |    2200.00000        4400.00|    1700.00000        3400.00|    2400.00000        4800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0034 601-94689                4.000  EACH |    2700.00000       10800.00|    4000.00000       16000.00|    2800.00000       11200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              237.500  LFT  |      20.00000        4750.00|      18.00000        4275.00|      18.00000        4275.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 605-06100               45.000  LFT  |      30.00000        1350.00|      40.00000        1800.00|      50.25000        2261.25 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0037 605-94082                1.000  EACH |     550.00000         550.00|    2935.00000        2935.00|    1500.00000        1500.00 
  CURB TURNOUT, CONCRETE                  |                             |                             | 
0038 610-07486             3355.000  TON  |      39.50000      132522.50|      28.00000       93940.00|      40.00000      134200.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 611-06497               15.000  EACH |     175.00000        2625.00|     150.00000        2250.00|     230.00000        3450.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0040 611-08232               30.000  EACH |     175.00000        5250.00|      80.00000        2400.00|     180.00000        5400.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0041 615-06520                1.000  EACH |     500.00000         500.00|     450.00000         450.00|     500.00000         500.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0042 615-06525                2.000  EACH |     500.00000        1000.00|     450.00000         900.00|     330.00000         660.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0043 616-02320              245.000  SYS  |       6.80000        1666.00|       9.00000        2205.00|       1.00000         245.00 
  GEOTEXTILES                             |                             |                             | 
0044 616-06405               10.000  TON  |      75.00000         750.00|      60.00000         600.00|      68.25000         682.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                1.000  EACH |     575.00000         575.00|     575.00000         575.00|     610.00000         610.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-02770              775.000  SYS  |       2.04000        1581.00|       2.04000        1581.00|       2.25000        1743.75 
  EROSION CONTROL BLANKET                 |                             |                             | 
0047 621-06560             1100.000  SYS  |       1.10000        1210.00|       1.10000        1210.00|       1.25000        1375.00 
  MULCHED SEEDING, U                      |                             |                             | 
0048 621-06570              350.000  CYS  |      23.50000        8225.00|      18.50000        6475.00|      23.50000        8225.00 
  TOP SOIL                                |                             |                             | 
0049 715-05168               70.000  LFT  |      47.00000        3290.00|      32.00000        2240.00|      26.25000        1837.50 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05595               25.000  LFT  |      51.00000        1275.00|     120.00000        3000.00|     140.00000        3500.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0051 715-05757                6.000  LFT  |      75.00000         450.00|     168.00000        1008.00|     170.00000        1020.00 
  PIPE EXTENSION, CIRCULAR, 36 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 715-06696               15.000  LFT  |      45.00000         675.00|      47.00000         705.00|      40.25000         603.75 
  PIPE, PVC, 10 IN.                       |                             |                             | 
0053 715-46000               24.000  EACH |     180.00000        4320.00|     240.00000        5760.00|     470.00000       11280.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0054 715-46005                8.000  EACH |     190.00000        1520.00|     255.00000        2040.00|     480.00000        3840.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0055 715-46040                1.000  EACH |     630.00000         630.00|    1200.00000        1200.00|    1200.00000        1200.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0056 715-90325                1.000  EACH |     190.00000         190.00|     250.00000         250.00|     440.00000         440.00 
  PIPE END SECTION, 10 IN.                |                             |                             | 
0057 720-44000                1.000  EACH |     235.00000         235.00|     530.00000         530.00|     330.00000         330.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0058 720-45135                1.000  EACH |    1125.00000        1125.00|    1500.00000        1500.00|    1800.00000        1800.00 
  INLET, F7, MODIFIED                     |                             |                             | 
0059 725-06858               54.000  LFT  |     280.00000       15120.00|     280.00000       15120.00|     295.00000       15930.00 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0060 801-06203             5970.000  LFT  |       1.10000        6567.00|       0.17000        1014.90|       0.75000        4477.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0061 801-06207             3000.000  LFT  |       1.10000        3300.00|       1.00000        3000.00|       1.00000        3000.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0062 801-06640               28.000  EACH |      80.00000        2240.00|      80.00000        2240.00|     220.00000        6160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06775                       LUMP |   40000.00000       40000.00|  156500.00000      156500.00|  401500.00000      401500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0064 801-92448              200.000  DAY  |      54.00000       10800.00|      10.00000        2000.00|       2.75000         550.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0065 802-05704              200.000  LFT  |      16.00000        3200.00|      10.45000        2090.00|      10.50000        2100.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0066 802-05705               15.000  LFT  |      23.00000         345.00|      17.75000         266.25|      11.75000         176.25 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0067 802-91122               15.000  EACH |     140.00000        2100.00|      36.00000         540.00|     170.00000        2550.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0068 804-04435                5.000  EACH |      15.00000          75.00|      15.00000          75.00|      12.75000          63.75 
  DELINEATOR POST, REMOVE                 |                             |                             | 
0069 804-06771               20.000  EACH |      22.00000         440.00|      22.58000         451.60|      31.50000         630.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
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                                                                                                                   PAGE : 401 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 804-97955               20.000  EACH |      22.00000         440.00|      18.68000         373.60|      29.50000         590.00 
  DELINEATOR POST, FLEXIBLE, RESET        |                             |                             | 
0071 808-06713            58800.000  LFT  |       0.10000        5880.00|       0.10000        5880.00|       0.10000        5880.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0072 808-75240             5400.000  LFT  |       0.25000        1350.00|       0.38000        2052.00|       0.25000        1350.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0073 808-75245            25000.000  LFT  |       0.25000        6250.00|       0.25000        6250.00|       0.25000        6250.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0074 808-75297               50.000  LFT  |      10.00000         500.00|       7.09000         354.50|      10.50000         525.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0075 808-75996              645.000  EACH |       3.20000        2064.00|       5.00000        3225.00|       5.25000        3386.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0076 808-75998              645.000  EACH |      18.00000       11610.00|      18.00000       11610.00|      18.00000       11610.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0077 211-02060               12.000  CYS  |      28.00000         336.00|       9.00000         108.00|       5.25000          63.00 
  B BORROW FOR STRUCTURE BACKFILL         |                             |                             | 
0078 306-08432             9000.000  SYS  |       0.41000        3690.00|       0.01000          90.00|       0.45000        4050.00 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     1,795,196.95|           $     1,877,886.10|           $     1,993,967.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,795,196.95|           $     1,877,886.10|           $     1,993,967.25 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1700.00000       10200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |  101837.00000      101837.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-01000                       LUMP |     500.00000         500.00|                             | 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0007 202-02241              232.000  LFT  |       4.00000         928.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02271               33.000  EACH |     370.00000       12210.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0009 202-92953                4.000  SYS  |      35.00000         140.00|                             | 
  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             | 
0010 202-93741                4.000  EACH |     200.00000         800.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 202-94749               25.000  LFT  |       8.00000         200.00|                             | 
  CURB, ASPHALT, REMOVE                   |                             |                             | 
0012 202-96133               55.000  LFT  |      20.00000        1100.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0013 203-02070               35.000  CYS  |      10.00000         350.00|                             | 
  BORROW                                  |                             |                             | 
0014 203-90014               13.000  STA  |     530.00000        6890.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0015 205-06931               18.000  TON  |     150.00000        2700.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 301-07448             3300.000  TON  |      16.00000       52800.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180             1920.000  TON  |      18.25000       35040.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 304-07490             1150.000  TON  |     100.00000      115000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 304-07492             2400.000  TON  |      45.00000      108000.00|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0020 306-08034            51050.000  SYS  |       0.95000       48497.50|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0021 306-08042            48700.000  SYS  |       0.65000       31655.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0022 306-08043             4125.000  SYS  |       3.50000       14437.50|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0023 401-06264                       LUMP |    8000.00000        8000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07322             7052.000  TON  |      40.00000      282080.00|                             | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07392            14650.000  TON  |      34.00000      498100.00|                             | 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 402-07433             1850.000  TON  |      40.00000       74000.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 402-07438             3950.000  TON  |      34.00000      134300.00|                             | 
  HMA INTERMEDIATE, TYPE B , FOR SHOULDER |                             |                             | 
0028 402-07451               75.000  TON  |      48.00000        3600.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0029 406-05520               53.000  TON  |     200.00000       10600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 506-06334               20.000  SYS  |     550.00000       11000.00|                             | 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0031 507-07479             2000.000  TON  |      61.00000      122000.00|                             | 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0032 601-01846                2.000  EACH |    1700.00000        3400.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0034 601-94689                4.000  EACH |    3200.00000       12800.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              237.500  LFT  |      18.00000        4275.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 605-06100               45.000  LFT  |      41.00000        1845.00|                             | 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0037 605-94082                1.000  EACH |     600.00000         600.00|                             | 
  CURB TURNOUT, CONCRETE                  |                             |                             | 
0038 610-07486             3355.000  TON  |      60.00000      201300.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 611-06497               15.000  EACH |     150.00000        2250.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0040 611-08232               30.000  EACH |     150.00000        4500.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0041 615-06520                1.000  EACH |     550.00000         550.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0042 615-06525                2.000  EACH |     550.00000        1100.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0043 616-02320              245.000  SYS  |       4.00000         980.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0044 616-06405               10.000  TON  |      70.00000         700.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                1.000  EACH |     575.00000         575.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-02770              775.000  SYS  |       2.04000        1581.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0047 621-06560             1100.000  SYS  |       1.10000        1210.00|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0048 621-06570              350.000  CYS  |      24.00000        8400.00|                             | 
  TOP SOIL                                |                             |                             | 
0049 715-05168               70.000  LFT  |     150.00000       10500.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0050 715-05595               25.000  LFT  |     150.00000        3750.00|                             | 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0051 715-05757                6.000  LFT  |     255.00000        1530.00|                             | 
  PIPE EXTENSION, CIRCULAR, 36 IN.        |                             |                             | 
0052 715-06696               15.000  LFT  |      42.00000         630.00|                             | 
  PIPE, PVC, 10 IN.                       |                             |                             | 
0053 715-46000               24.000  EACH |     155.00000        3720.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0054 715-46005                8.000  EACH |     270.00000        2160.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0055 715-46040                1.000  EACH |     760.00000         760.00|                             | 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0056 715-90325                1.000  EACH |     265.00000         265.00|                             | 
  PIPE END SECTION, 10 IN.                |                             |                             | 
0057 720-44000                1.000  EACH |     700.00000         700.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 401 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 720-45135                1.000  EACH |    2000.00000        2000.00|                             | 
  INLET, F7, MODIFIED                     |                             |                             | 
0059 725-06858               54.000  LFT  |     280.00000       15120.00|                             | 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0060 801-06203             5970.000  LFT  |       0.70000        4179.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0061 801-06207             3000.000  LFT  |       1.30000        3900.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0062 801-06640               28.000  EACH |     140.00000        3920.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06775                       LUMP |   20000.00000       20000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0064 801-92448              200.000  DAY  |       2.00000         400.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0065 802-05704              200.000  LFT  |      10.00000        2000.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0066 802-05705               15.000  LFT  |      25.00000         375.00|                             | 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0067 802-91122               15.000  EACH |     200.00000        3000.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0068 804-04435                5.000  EACH |       5.00000          25.00|                             | 
  DELINEATOR POST, REMOVE                 |                             |                             | 
0069 804-06771               20.000  EACH |      30.00000         600.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0070 804-97955               20.000  EACH |      35.00000         700.00|                             | 
  DELINEATOR POST, FLEXIBLE, RESET        |                             |                             | 
0071 808-06713            58800.000  LFT  |       0.10000        5880.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0072 808-75240             5400.000  LFT  |       0.24000        1296.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0073 808-75245            25000.000  LFT  |       0.24000        6000.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0074 808-75297               50.000  LFT  |      10.00000         500.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,848.45                                                   ROUTE : SR 4 
     CALL ORDER   : 401                     CONTRACT ID : RS-28407-A                   COUNTIES : ELKHART 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 808-75996              645.000  EACH |       3.80000        2451.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0076 808-75998              645.000  EACH |      17.00000       10965.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0077 211-02060               12.000  CYS  |      14.00000         168.00|                             | 
  B BORROW FOR STRUCTURE BACKFILL         |                             |                             | 
0078 306-08432             9000.000  SYS  |       0.01000          90.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
     SECTION TOTALS                       |           $     2,040,618.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,040,618.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 411 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,743,582.50                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28409-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,140,978.10  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,199,353.96  105.1163% 
   3   62-1492793     API CONSTRUCTION CORP.                                                     $     1,451,866.75  127.2476% 
   4   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $     1,499,921.50  131.4593% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 62-1492793 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                8.000  MOS  |    1000.00000        8000.00|     700.00000        5600.00|    1730.00000       13840.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   57000.00000       57000.00|   59000.00000       59000.00|   72575.00000       72575.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              225.000  LFT  |       2.00000         450.00|       2.00000         450.00|       2.00000         450.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-02271                1.000  EACH |     200.00000         200.00|     137.49000         137.49|     910.00000         910.00 
  HEADWALL, REMOVE                        |                             |                             | 
0008 202-52710               60.000  SYS  |      50.00000        3000.00|      60.22000        3613.20|      13.00000         780.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 202-93741                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 213-04324               50.000  CYS  |      70.00000        3500.00|      65.00000        3250.00|      80.00000        4000.00 
  FLOWABLE FILL                           |                             |                             | 
0011 301-07448               17.000  TON  |      40.00000         680.00|      24.24000         412.08|      30.00000         510.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,743,582.50                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28409-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 303-01180             2300.000  TON  |      19.70000       45310.00|       5.00000       11500.00|      12.00000       27600.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 304-07490              250.000  TON  |      50.00000       12500.00|      94.88000       23720.00|     140.00000       35000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0014 304-07492               17.000  TON  |      80.00000        1360.00|     107.07000        1820.19|     170.00000        2890.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0015 306-08034             6700.000  SYS  |       0.70000        4690.00|       0.80000        5360.00|       1.80000       12060.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08042            55300.000  SYS  |       0.70000       38710.00|       0.44000       24332.00|       1.50000       82950.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 306-08043              500.000  SYS  |       0.70000         350.00|       0.77000         385.00|       2.00000        1000.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-06264                       LUMP |    5000.00000        5000.00|    2740.00000        2740.00|    1250.00000        1250.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 402-07451              200.000  TON  |      45.00000        9000.00|      48.25000        9650.00|      80.00000       16000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0021 406-05520               31.000  TON  |      10.00000         310.00|     288.30000        8937.30|     255.00000        7905.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 507-07479             9000.000  TON  |      38.00000      342000.00|      42.34000      381060.00|      45.00000      405000.00 
  HMA PARTIAL DEPTH PATCH , TYPE B        |                             |                             | 
0023 601-01625                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1600.00000        1600.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0024 601-94689                1.000  EACH |    2400.00000        2400.00|    2400.00000        2400.00|    2400.00000        2400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              225.000  LFT  |      19.00000        4275.00|      19.00000        4275.00|      19.00000        4275.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 604-06070               20.000  SYS  |      79.00000        1580.00|      77.89000        1557.80|      60.00000        1200.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0027 604-07894                9.000  SYS  |     150.00000        1350.00|     245.99000        2213.91|     120.00000        1080.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0028 604-07897                8.000  SYS  |     150.00000        1200.00|     277.84000        2222.72|     120.00000         960.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07898               12.000  SYS  |     150.00000        1800.00|     263.89000        3166.68|     120.00000        1440.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0030 604-07902               11.000  SYS  |     150.00000        1650.00|     261.72000        2878.92|     120.00000        1320.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 605-06120               20.000  LFT  |      85.00000        1700.00|      28.84000         576.80|      35.00000         700.00 
  CURB, CONCRETE                          |                             |                             | 
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                                                                                                                   PAGE : 411 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,743,582.50                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28409-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 610-07486             1089.000  TON  |      27.00000       29403.00|      45.00000       49005.00|      92.00000      100188.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 611-06497               10.000  EACH |     150.00000        1500.00|     150.00000        1500.00|     150.00000        1500.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0034 615-06520               12.000  EACH |     500.00000        6000.00|     335.13000        4021.56|     450.00000        5400.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0035 616-02320              425.000  SYS  |       2.07000         879.75|       3.21000        1364.25|       3.80000        1615.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              410.000  TON  |      33.50000       13735.00|      31.77000       13025.70|      36.00000       14760.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-06575               35.000  SYS  |      75.15000        2630.25|      75.15000        2630.25|      75.15000        2630.25 
  SODDING, NURSERY                        |                             |                             | 
0038 715-01662               58.000  LFT  |      69.22000        4014.76|      58.00000        3364.00|      58.00000        3364.00 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                             |                             | 
0039 715-05119               76.000  LFT  |     185.00000       14060.00|     107.00000        8132.00|     110.00000        8360.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0040 715-05232               32.000  LFT  |     290.00000        9280.00|     131.00000        4192.00|     135.00000        4320.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9   |                             |                             | 
  SQ.FT.                                  |                             |                             | 
0041 715-08305               37.000  TON  |      47.00000        1739.00|      96.29000        3562.73|     165.00000        6105.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0042 715-46005                4.000  EACH |     321.00000        1284.00|     351.96000        1407.84|     345.00000        1380.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0043 715-46065                2.000  EACH |     438.00000         876.00|     394.60000         789.20|     385.00000         770.00 
  PIPE END SECTION, MIN. AREA 2.9 SQ. FT. |                             |                             | 
0044 720-04499                1.000  EACH |     815.00000         815.00|    1000.02000        1000.02|    2025.00000        2025.00 
  INLET, RECONSTRUCT                      |                             |                             | 
0045 720-44000                2.000  EACH |     480.00000         960.00|     465.59000         931.18|     310.00000         620.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0046 720-44045                1.000  EACH |    1400.00000        1400.00|     851.15000         851.15|    1245.00000        1245.00 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0047 720-97958                1.000  EACH |    7600.00000        7600.00|    3901.10000        3901.10|    4120.00000        4120.00 
  MANHOLE, K2                             |                             |                             | 
0048 801-06203             8600.000  LFT  |       0.20000        1720.00|       0.01000          86.00|       0.23000        1978.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0049 801-06207             8600.000  LFT  |       0.20000        1720.00|       0.01000          86.00|       1.10000        9460.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0050 801-06640               33.000  EACH |     145.00000        4785.00|     145.00000        4785.00|      92.00000        3036.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 411 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,743,582.50                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28409-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-06775                       LUMP |   28100.00000       28100.00|   47820.11000       47820.11|   79380.00000       79380.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-92448              360.000  DAY  |       3.00000        1080.00|       0.10000          36.00|       1.75000         630.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0054 808-06712             4100.000  LFT  |       0.10000         410.00|       0.10000         410.00|       0.12000         492.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0055 808-06713            85000.000  LFT  |       0.10000        8500.00|       0.10000        8500.00|       0.12000       10200.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-06714            65000.000  LFT  |       0.10000        6500.00|       0.10000        6500.00|       0.12000        7800.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0057 808-75297               30.000  LFT  |       7.50000         225.00|       7.50000         225.00|       7.50000         225.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0058 808-75996              920.000  EACH |       5.00000        4600.00|       3.34000        3072.80|       6.00000        5520.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0059 808-75998              920.000  EACH |      17.00000       15640.00|      17.00000       15640.00|      17.75000       16330.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0060 401-07321             9900.000  TON  |      42.00000      415800.00|      45.00000      445500.00|      42.50000      420750.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0061 306-08432            10334.000  SYS  |       0.01000         103.34|       0.01000         103.34|       3.25000       33585.50 
  MILLING, APPROACH                       |                             |                             | 
0062 203-90014                6.000  STA  |     850.00000        5100.00|     524.94000        3149.64|     580.00000        3480.00 
  LINEAR GRADING , FOR STRUCTURE          |                             |                             | 
0063 808-75300              200.000  LFT  |       2.50000         500.00|       2.50000         500.00|       2.50000         500.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $     1,140,978.10|           $     1,199,353.96|           $     1,451,866.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,140,978.10|           $     1,199,353.96|           $     1,451,866.75 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,743,582.50                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28409-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                8.000  MOS  |    1700.00000       13600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   74000.00000       74000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              225.000  LFT  |       2.00000         450.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-02271                1.000  EACH |     300.00000         300.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0008 202-52710               60.000  SYS  |       5.00000         300.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 202-93741                2.000  EACH |     200.00000         400.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0010 213-04324               50.000  CYS  |     200.00000       10000.00|                             | 
  FLOWABLE FILL                           |                             |                             | 
0011 301-07448               17.000  TON  |      55.00000         935.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0012 303-01180             2300.000  TON  |      15.00000       34500.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 304-07490              250.000  TON  |      60.00000       15000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0014 304-07492               17.000  TON  |     300.00000        5100.00|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0015 306-08034             6700.000  SYS  |       2.05000       13735.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08042            55300.000  SYS  |       0.70000       38710.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 306-08043              500.000  SYS  |       6.00000        3000.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-06264                       LUMP |   10000.00000       10000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,743,582.50                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28409-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07451              200.000  TON  |      70.00000       14000.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0021 406-05520               31.000  TON  |     300.00000        9300.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 507-07479             9000.000  TON  |      51.00000      459000.00|                             | 
  HMA PARTIAL DEPTH PATCH , TYPE B        |                             |                             | 
0023 601-01625                1.000  EACH |    1600.00000        1600.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0024 601-94689                1.000  EACH |    4500.00000        4500.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              225.000  LFT  |      20.00000        4500.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 604-06070               20.000  SYS  |      80.00000        1600.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0027 604-07894                9.000  SYS  |     200.00000        1800.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0028 604-07897                8.000  SYS  |     200.00000        1600.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07898               12.000  SYS  |     200.00000        2400.00|                             | 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0030 604-07902               11.000  SYS  |     200.00000        2200.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 605-06120               20.000  LFT  |      25.00000         500.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0032 610-07486             1089.000  TON  |     140.00000      152460.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 611-06497               10.000  EACH |     155.00000        1550.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0034 615-06520               12.000  EACH |     500.00000        6000.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0035 616-02320              425.000  SYS  |       6.00000        2550.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              410.000  TON  |      25.00000       10250.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-06575               35.000  SYS  |      76.00000        2660.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0038 715-01662               58.000  LFT  |      60.00000        3480.00|                             | 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,743,582.50                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28409-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 715-05119               76.000  LFT  |      66.00000        5016.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0040 715-05232               32.000  LFT  |      88.00000        2816.00|                             | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9   |                             |                             | 
  SQ.FT.                                  |                             |                             | 
0041 715-08305               37.000  TON  |     250.00000        9250.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0042 715-46005                4.000  EACH |    1000.00000        4000.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0043 715-46065                2.000  EACH |    1000.00000        2000.00|                             | 
  PIPE END SECTION, MIN. AREA 2.9 SQ. FT. |                             |                             | 
0044 720-04499                1.000  EACH |    2500.00000        2500.00|                             | 
  INLET, RECONSTRUCT                      |                             |                             | 
0045 720-44000                2.000  EACH |     250.00000         500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0046 720-44045                1.000  EACH |     650.00000         650.00|                             | 
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                             |                             | 
0047 720-97958                1.000  EACH |    6000.00000        6000.00|                             | 
  MANHOLE, K2                             |                             |                             | 
0048 801-06203             8600.000  LFT  |       0.25000        2150.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0049 801-06207             8600.000  LFT  |       0.75000        6450.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0050 801-06640               33.000  EACH |     100.00000        3300.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06775                       LUMP |   62700.00000       62700.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-92448              360.000  DAY  |       2.00000         720.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0054 808-06712             4100.000  LFT  |       0.13000         533.00|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0055 808-06713            85000.000  LFT  |       0.13000       11050.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-06714            65000.000  LFT  |       0.13000        8450.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0057 808-75297               30.000  LFT  |       7.50000         225.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/30/05 
                                                                                                                   PAGE : 411 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,743,582.50                                                   ROUTE : SR 3 
     CALL ORDER   : 411                     CONTRACT ID : RS-28409-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 11/16/05  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(       )                    |(      ) 
                                          |NIBLOCK EXCAVATING, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 808-75996              920.000  EACH |       2.50000        2300.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0059 808-75998              920.000  EACH |      20.00000       18400.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0060 401-07321             9900.000  TON  |      42.00000      415800.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0061 306-08432            10334.000  SYS  |       2.75000       28418.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0062 203-90014                6.000  STA  |     700.00000        4200.00|                             | 
  LINEAR GRADING , FOR STRUCTURE          |                             |                             | 
0063 808-75300              200.000  LFT  |       2.55000         510.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $     1,499,921.50|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,499,921.50|           $             0.00|           $ 
==================================================================================================================================== 
 


