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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           11.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02255           TREE, 460 mm, REMOVE                                                      18.000        EACH 
  10  202-02271           HEADWALL, REMOVE                                                           3.000        EACH 
  11  202-03783           SIGN, PANEL, REMOVE                                                        7.000        EACH 
  12  202-74035           SIGN, REMOVE                                                              39.000        EACH 
  13  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
  14  202-91385           INLET, REMOVE                                                              2.000        EACH 
  15  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  16  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
  17  202-96133           PIPE, REMOVE                                                             239.000        m 
  18  203-02000           EXCAVATION, COMMON                                                     4,564.000        m3 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      7.000        Mg 
  20  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         345.000        m 
  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                   35.000        Mg 
  23  205-06937           TEMPORARY SILT FENCE                                                     285.000        m 
  24  207-08268           SUBGRADE TREATMENT, TYPE IV                                            6,806.000        m2 
  25  211-07454           STRUCTURE BACKFILL                                                       288.000        m3 
  26  213-52830           FLOWABLE MORTAR                                                           14.000        m3 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,832.000        Mg 
  28  303-07449           COMPACTED AGGREGATE, NO. 73                                               13.000        Mg 
  29  304-07494           WIDENING WITH HMA, TYPE C                                                345.000        Mg 
  30  306-08033           MILLING, ASPHALT, 25 mm                                                7,478.000        m2 
  31  306-08043           MILLING, TRANSITION                                                      518.000        m2 
  32  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        346.000        Mg 
  33  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        938.000        Mg 
  34  401-07385           QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm                                   64.000        Mg 
  35  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,387.000        Mg 
  36  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                       1,038.000        Mg 
  37  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,122.000        Mg 
  38  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                                416.000        Mg 
  39  406-05520           ASPHALT FOR TACK COAT                                                      6.000        Mg 
  40  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  42  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           2.000        EACH 
  43  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           2.000        EACH 
  44  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        55.000        m 
  45  605-06120           CURB, CONCRETE                                                            98.000        m 
  46  605-06150           CURB AND GUTTER, C, CONCRETE                                             118.000        m 
  47  610-07486           HMA FOR APPROACHES, TYPE A                                               112.000        Mg 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                                39.000        Mg 
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  49  610-07712           PCCP FOR APPROACHES, 150 mm                                               83.000        m2 
  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  51  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  52  615-06490           RIGHT OF WAY MARKER                                                       37.000        EACH 
  53  616-02320           GEOTEXTILES                                                              630.000        m2 
  54  616-06405           RIPRAP, REVETMENT                                                        473.000        Mg 
  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  56  621-06545           FERTILIZER                                                                 1.000        Mg 
  57  621-06554           SEED MIXTURE, U                                                          165.000        kg 
  58  621-06565           MULCHING MATERIAL                                                          5.000        Mg 
  59  621-06567           WATER                                                                     30.000        kL 
  60  621-06574           SODDING                                                                1,635.000        m2 
  61  703-51030           REINFORCING STEEL                                                         28.000        kg 
  62  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         1,523.000        m 
  63  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                            18.000        m 
  64  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                            32.000        m 
  65  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           134.000        m 
  66  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           208.000        m 
  67  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            59.000        m 
  68  715-05173           PIPE, TYPE 3, CIRCULAR, 600 mm                                            52.000        m 
  69  715-46005           PIPE END SECTION, 375 mm                                                  14.000        EACH 
  70  715-46010           PIPE END SECTION, 450 mm                                                   2.000        EACH 
  71  715-46020           PIPE END SECTION, 600 mm                                                  11.000        EACH 
  72  715-91361           PIPE, PVC, 150 mm                                                         67.000        m 
  73  718-06529           OUTLET PROTECTOR, 2                                                        9.000        EACH 
  74  718-52610           AGGREGATE FOR UNDERDRAINS                                                345.000        m3 
  75  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,046.000        m2 
  76  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  77  720-45030           INLET, E7                                                                  1.000        EACH 
  78  720-45035           INLET, F7                                                                  3.000        EACH 
  79  720-45045           INLET, J10                                                                 3.000        EACH 
  80  720-45410           MANHOLE, C4                                                                2.000        EACH 
  81  720-45510           MANHOLE, C4, MODIFIED                                                      4.000        EACH 
  82  720-94157           MANHOLE, C                                                                 1.000        EACH 
  83  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  84  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     8,352.000        m 
  85  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm                   9.000        m 
  86  801-06605           BARRICADE, IIIA                                                            8.000        EACH 
  87  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 
  88  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  89  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  91  802-04893           REFERENCE POST                                                             7.000        EACH 
  92  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             123.000        m 
  93  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                               4.000        m 
  94  802-07057           SIGN, PANEL, WITH LEGEND                                                   8.000        m2 
  95  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       16.000        m2 
  96  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               1.000        m2 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 3 
 
          CALL ORDER   : 130                                              CONTRACT ID  : R -26854-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  97  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              412.000        kg 
  98  803-06031           SIGN FOUNDATIONS, CONCRETE                                                 2.000        m3 
  99  805-01816           SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm                       2.000        EACH 
 100  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 101  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER                                  4.000        EACH 
 102  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    4.000        EACH 
 103  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
 104  805-78420           DISCONNECT HANGER                                                          1.000        EACH 
 105  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 106  805-78467           SIGNAL CABLE, 3C 8GA.                                                     15.000        m 
 107  805-78480           SIGNAL CABLE, 3C 14GA.                                                    80.000        m 
 108  805-78485           SIGNAL CABLE, 5C 14GA.                                                    20.000        m 
 109  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            2.000        EACH 
 110  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               2,349.000        m 
 111  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                                112.000        m 
 112  808-06716           LINE, REMOVE                                                           6,344.000        m 
 113  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              1,554.000        m 
 114  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     28.000        m 
 115  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  5.000        EACH 
 116  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              105.000        EACH 
 117  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      105.000        EACH 
 118  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                480.000        m 
 119  808-99176           LINE, THERMOPLASTIC, SOLID, YELLOW, 600 mm                                79.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
   3  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-01502           LIGHT STANDARD, REMOVE                                                    30.000        EACH 
  11  202-02240           PAVEMENT REMOVAL                                                      19,455.000        m2 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  14  202-03783           SIGN, PANEL, REMOVE                                                       12.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                   134,515.000        m3 
  16  203-02070           BORROW                                                               107,880.000        m3 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    930.000        Mg 
  18  205-06934           TEMPORARY MULCHING                                                        82.000        Mg 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  790.000        Mg 
  20  205-06937           TEMPORARY SILT FENCE                                                   2,416.000        m 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                          106,530.000        m2 
  22  210-05758           BUILDING                                                              LUMP              LUMP 
  23  210-05758           BUILDING                                                              LUMP              LUMP 
  24  210-05758           BUILDING                                                              LUMP              LUMP 
  25  210-06902           PUMP                                                                       1.000        EACH 
  26  210-07724           WELL                                                                  LUMP              LUMP 
  27  210-08541           WASTEWATER                                                            LUMP              LUMP 
  28  210-08541           WASTEWATER                                                            LUMP              LUMP 
  29  210-08542           WATER                                                                 LUMP              LUMP 
  30  210-08542           WATER                                                                 LUMP              LUMP 
  31  210-97671           PICNIC TABLE                                                              30.000        EACH 
  32  211-07454           STRUCTURE BACKFILL                                                     1,890.000        m3 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     32,000.000        Mg 
  34  303-01180           COMPACTED AGGREGATE, NO. 53                                           12,190.000        Mg 
  35  304-06464           SUBBASE FOR PCCP                                                      17,590.000        m3 
  36  306-08033           MILLING, ASPHALT, 25 mm                                               13,580.000        m2 
  37  307-05402           CEMENT                                                                   150.000        m2 
  38  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      2,260.000        Mg 
  39  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM                                2,435.000        Mg 
  40  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        9,142.000        Mg 
  41  401-08338           QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0 mm                              1,555.000        Mg 
  42  402-05494           HMA RUMBLE STRIPS                                                         92.000        m 
  43  402-07432           HMA SURFACE, TYPE A                                                      760.000        Mg 
  44  402-07440           HMA BASE, TYPE A                                                       2,260.000        Mg 
  45  406-05520           ASPHALT FOR TACK COAT                                                     23.000        Mg 
  46  501-06321           QC/QA-PCCP, 250 mm                                                    12,454.000        m2 
  47  501-06325           QC/QA-PCCP, 350 mm                                                    59,475.000        m2 
  48  503-05240           D-1 CONTRACTION JOINT                                                 12,323.000        m 
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  49  601-05657           ENERGY ABSORBING TERMINAL, CZ, LEAVE IN PLACE                              1.000        EACH 
  50  603-04847           FENCE GATE                                                                 1.000        EACH 
  51  603-06040           FENCE, FARM FIELD, 1190 mm                                             1,017.000        m 
  52  603-06045           FENCE, CHAIN LINK, 1220 mm                                             1,200.000        m 
  53  603-92636           FENCE, CHAIN LINK, 1830 mm                                             3,136.000        m 
  54  604-01527           PAVERS, BRICK                                                            832.000        m2 
  55  604-91404           SIDEWALK, CONCRETE, 125 mm                                             2,900.000        m2 
  56  604-91404           SIDEWALK, CONCRETE, 125 mm                                             1,260.000        m2 
  57  605-06090           CURB, INTEGRAL, CONCRETE                                                 916.000        m 
  58  605-06100           CURB, INTEGRAL, C, CONCRETE                                              969.000        m 
  59  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       4,530.000        m 
  60  610-07486           HMA FOR APPROACHES, TYPE A                                               108.000        Mg 
  61  611-03668           URN                                                                        8.000        EACH 
  62  611-03671           TRASH RECEPTACLE                                                          50.000        EACH 
  63  616-02320           GEOTEXTILES                                                              304.000        m2 
  64  616-06406           RIPRAP, REVETMENT                                                        304.000        m2 
  65  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  66  621-02318           SEED MIXTURE, PRAIRIE GRASS                                              155.000        kg 
  67  621-02770           EROSION CONTROL BLANKET                                              101,545.000        m2 
  68  621-04258           SEED MIXTURE                                                             765.000        kg 
  69  621-04258           SEED MIXTURE                                                             295.000        kg 
  70  621-06553           SEED MIXTURE, R                                                          950.000        kg 
  71  621-06557           SEED MIXTURE, T                                                        2,390.000        kg 
  72  621-06567           WATER                                                                      3.000        kL 
  73  621-06575           SODDING, NURSERY                                                      10,276.000        m2 
  74  621-08538           MULCH                                                                     10.000        m3 
  75  621-08539           HOSE                                                                     180.000        m 
  76  621-08539           HOSE                                                                     360.000        m 
  77  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            102.000        m3 
  78  622-01937           PLANT                                                                    179.000        EACH 
  79  622-05605           PLANT, ANNUAL                                                          8,720.000        EACH 
  80  622-05617           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 600 mm                    196.000        EACH 
  81  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 1800              460.000        EACH 
  82  622-05631           PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 600 TO 900                24.000        EACH 
  83  622-05639           PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 mm                               431.000        EACH 
  84  622-05641           PLANT, DECIDUOUS SHRUB, OVER 900 TO 1200 mm                              321.000        EACH 
  85  622-05645           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 1800 TO 2400 mm                   68.000        EACH 
  86  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm                       24.000        EACH 
  87  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm                     176.000        EACH 
  88  622-05654           PLANT, PERENNIAL                                                       2,715.000        EACH 
  89  622-52436           SIGN, DO NOT MOW OR SPRAY                                                200.000        EACH 
  90  707-99085           FLAG POLE                                                                  2.000        EACH 
  91  711-92184           BUILDING, REST AREA                                                   LUMP              LUMP 
  92  711-92184           BUILDING, REST AREA                                                   LUMP              LUMP 
  93  711-98751           BUILDING, MECHANICAL                                                  LUMP              LUMP 
  94  711-98751           BUILDING, MECHANICAL                                                  LUMP              LUMP 
  95  712-03812           BENCH                                                                     32.000        EACH 
  96  715-03025           SANITARY MANHOLE                                                           5.000        EACH 
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  97  715-04618           SAFETY METAL END SECTION, 6:1, 750 mm                                      1.000        EACH 
  98  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                        11,680.000        m 
  99  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                        1,406.000        m 
 100  715-05087           MAINTENANCE                                                           LUMP              LUMP 
 101  715-05087           MAINTENANCE                                                           LUMP              LUMP 
 102  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                           199.000        m 
 103  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                            80.000        m 
 104  715-05125           PIPE, TYPE 1, CIRCULAR, 750 mm                                           115.000        m 
 105  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           436.000        m 
 106  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           362.000        m 
 107  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           475.000        m 
 108  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                            92.000        m 
 109  715-05408           PIPE, SANITARY SEWER, 200 mm                                             585.000        m 
 110  715-05711           PIPE, SANITARY SEWER, 150 mm                                             140.000        m 
 111  715-06814           PIPE, SANITARY SEWER, 100 mm                                             200.000        m 
 112  715-07073           WATER LINE                                                               400.000        m 
 113  715-08048           STORMWATER TREATMENT SYSTEM                                                2.000        EACH 
 114  715-46000           PIPE END SECTION, 300 mm                                                   1.000        EACH 
 115  715-46005           PIPE END SECTION, 375 mm                                                  12.000        EACH 
 116  715-46010           PIPE END SECTION, 450 mm                                                   4.000        EACH 
 117  715-46020           PIPE END SECTION, 600 mm                                                   7.000        EACH 
 118  715-46030           PIPE END SECTION, 750 mm                                                   3.000        EACH 
 119  715-98265           WATER MAIN, DUCTILE IRON, 100 mm                                         200.000        m 
 120  716-07630           PIPE INSTALLATION, TRENCHLESS, 300 mm                                    120.000        m 
 121  718-06529           OUTLET PROTECTOR, 2                                                       50.000        EACH 
 122  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       2,000.000        m 
 123  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,450.000        m3 
 124  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            26,065.000        m2 
 125  719-03975           BUILDING PLUMBING                                                     LUMP              LUMP 
 126  719-03975           BUILDING PLUMBING                                                     LUMP              LUMP 
 127  720-03194           MANHOLE                                                                    1.000        EACH 
 128  720-45265           PIPE CATCH BASIN, 375 mm                                                   4.000        EACH 
 129  720-45410           MANHOLE, C4                                                               13.000        EACH 
 130  720-95422           MANHOLE, J4                                                                8.000        EACH 
 131  720-96554           INLET, M13, MODIFIED                                                      14.000        EACH 
 132  732-03942           HYDRANT                                                                   12.000        EACH 
 133  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
 134  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         28,586.000        m 
 135  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 136  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
 137  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 138  801-07118           BARRICADE, III-A                                                           9.000        m 
 139  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             148.000        m 
 140  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              90.000        m 
 141  802-07137           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                            10.000        EACH 
 142  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             14.000        EACH 
 143  802-76015           SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND                                  83.000        m2 
 144  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       12.000        m2 
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 145  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              58.000        m2 
 146  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            2,203.000        kg 
 147  804-06725           DELINEATOR WITH POST, D1, 75 mm                                          203.000        EACH 
 148  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         250.000        m 
 149  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
 150  807-03694           BUILDING ELECTRICAL                                                   LUMP              LUMP 
 151  807-03694           BUILDING ELECTRICAL                                                   LUMP              LUMP 
 152  807-03714           CONCRETE FOUNDATION WITH GROUNDING, 300 mm DIA. BY 1220 mm                 2.000        EACH 
 153  807-04112           WIRE, XHHW, NO. 10                                                     1,775.000        m 
 154  807-04309           PORTABLE TOWER LIGHTING DRIVE SYSTEM                                       1.000        EACH 
 155  807-04653           LIGHTING FOUNDATION                                                       32.000        EACH 
 156  807-04866           LUMINAIRE                                                                  2.000        EACH 
 157  807-06935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 
 158  807-07580           WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                 4,560.000        m 
 159  807-82440           LIGHT POLE, HIGH MAST, 40 m E.M.H.                                         4.000        EACH 
 160  807-84814           LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST ARM, TRANSFORMER BASE               32.000        EACH 
 161  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        32.000        EACH 
 162  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     24.000        EACH 
 163  807-86810           SERVICE POINT, II                                                          2.000        EACH 
 164  807-86830           CONCRETE FOUNDATION WITH GROUNDING, 1220 mm DIA. X 6100 mm                 4.000        EACH 
 165  807-86910           CONNECTOR KIT, UNFUSED                                                    32.000        EACH 
 166  807-86915           CONNECTOR KIT, FUSED                                                      32.000        EACH 
 167  807-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                            78.000        EACH 
 168  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 
 169  807-86930           INSULATION LINK, NONWATERPROOFED                                          64.000        EACH 
 170  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            36.000        EACH 
 171  807-86955           CABLE DUCT MARKER                                                         10.000        EACH 
 172  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                     12,563.000        m 
 173  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                     3,205.000        m 
 174  808-05534           LINE, EPOXY, SOLID, WHITE, 200 mm                                      1,443.000        m 
 175  808-06194           LINE, EPOXY, SOLID, WHITE, 300 mm                                        444.000        m 
 176  808-06716           LINE, REMOVE                                                           9,054.000        m 
 177  808-07591           LINE, EPOXY, SOLID, WHITE, 600 mm                                        178.000        m 
 178  808-74811           LINE, EPOXY, BROKEN, WHITE, 125 mm                                     1,040.000        m 
 179  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      147.000        EACH 
 180  808-97664           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL                  12.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07040           FIELD OFFICE, C                                                           32.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         160.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                      49,586.900        m2 
  15  202-02241           GUARDRAIL, REMOVE                                                      1,742.900        m 
  16  202-02271           HEADWALL, REMOVE                                                          17.000        EACH 
  17  202-02272           PAVED SIDE DITCH, REMOVE                                               1,963.500        m 
  18  202-02273           CENTER CURB, CONCRETE, REMOVE                                          1,494.900        m2 
  19  202-02278           CURB, CONCRETE, REMOVE                                                 4,402.900        m 
  20  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          206.600        m2 
  21  202-04089           SIGN, SHEET, REMOVE                                                       40.000        EACH 
  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  23  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  24  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  25  202-52710           SIDEWALK, CONCRETE, REMOVE                                                17.200        m2 
  26  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                    23.000        EACH 
  27  202-74050           SIGN, OVERHEAD, REMOVE                                                     3.000        EACH 
  28  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                4.000        EACH 
  29  202-91385           INLET, REMOVE                                                             18.000        EACH 
  30  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      9.000        EACH 
  31  202-94810           CURB TURNOUT, REMOVE                                                      20.000        EACH 
  32  202-95579           SERVICE POINT, REMOVE                                                      3.000        EACH 
  33  202-96070           HIGH MAST TOWER, REMOVE                                                    5.000        EACH 
  34  202-96133           PIPE, REMOVE                                                             891.000        m 
  35  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  36  202-99187           FENCE, FARM FIELD, REMOVE                                              1,118.600        m 
  37  203-02000           EXCAVATION, COMMON                                                   118,438.590        m3 
  38  203-02070           BORROW                                                                12,140.670        m3 
  39  203-51223           EXCAVATION, WATERWAY                                                   1,140.000        m3 
  40  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    748.500        Mg 
  41  205-06933           TEMPORARY DITCH INLET PROTECTION                                          42.000        EACH 
  42  205-06935           TEMPORARY SEDIMENT BASIN                                                   2.000        EACH 
  43  205-06937           TEMPORARY SILT FENCE                                                   1,671.500        m 
  44  206-51220           EXCAVATION, WET                                                          191.700        m3 
  45  206-51225           EXCAVATION, DRY                                                           24.700        m3 
  46  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,007.500        m3 
  47  206-51235           COFFERDAM                                                             LUMP              LUMP 
  48  207-07498           SUBGRADE TREATMENT, TYPE A                                             8,243.600        m2 
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  49  207-08262           SUBGRADE TREATMENT, TYPE I                                            33,517.700        m2 
  50  207-08263           SUBGRADE TREATMENT, TYPE IA                                           57,982.000        m2 
  51  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          17,997.500        m2 
  52  210-08274           COMPOST                                                                   41.000        m3 
  53  211-02050           B BORROW                                                              10,128.000        m3 
  54  211-06467           AGGREGATE FOR END BENT BACKFILL                                          408.900        m3 
  55  211-07454           STRUCTURE BACKFILL                                                    24,668.600        m3 
  56  213-08058           FLOWABLE BACKFILL                                                         96.600        m3 
  57  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     20,281.100        Mg 
  58  302-06464           SUBBASE FOR PCCP                                                       8,050.200        m3 
  59  302-07455           DENSE GRADED SUBBASE                                                     288.400        m3 
  60  303-07449           COMPACTED AGGREGATE, NO. 73                                               24.300        Mg 
  61  304-07493           WIDENING WITH HMA, TYPE B                                              1,457.200        Mg 
  62  304-07783           HMA PATCHING, TYPE D                                                      70.100        Mg 
  63  306-08034           MILLING, ASPHALT, 38 mm                                               10,259.300        m2 
  64  306-08036           MILLING, ASPHALT, 50 mm                                                6,229.500        m2 
  65  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  66  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      6,272.800        Mg 
  67  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        663.800        Mg 
  68  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  MM                              10,429.300        Mg 
  69  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM                                1,098.900        Mg 
  70  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       14,508.100        Mg 
  71  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        7,589.300        Mg 
  72  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0 mm                              6,496.500        Mg 
  73  402-07786           HMA BASE, TYPE D                                                          46.500        Mg 
  74  404-05511           SEAL COAT, 2                                                           1,361.200        m2 
  75  405-05517           ASPHALT FOR PRIME COAT                                                     0.300        Mg 
  76  406-05520           ASPHALT FOR TACK COAT                                                     83.330        Mg 
  77  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  78  501-06323           QC/QA-PCCP, 300 mm                                                    30,522.600        m2 
  79  501-06325           QC/QA-PCCP, 350 mm                                                    12,990.500        m2 
  80  503-03489           RETROFITTED TIE BARS                                                   2,472.000        EACH 
  81  503-05240           D-1 CONTRACTION JOINT                                                  7,878.700        m 
  82  503-05310           TERMINAL JOINT                                                           126.700        m 
  83  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             10.000        EACH 
  84  601-06224           IMPACT ATTENUATOR, CR, W1, TL-2                                            4.000        EACH 
  85  601-06228           IMPACT ATTENUATOR, CR, W1, TL-3                                            1.000        EACH 
  86  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  87  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            2.000        EACH 
  88  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        1.000        EACH 
  89  601-06421           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3                        1.000        EACH 
  90  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  91  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  92  601-94689           GUARDRAIL END TREATMENT, OS                                               11.000        EACH 
  93  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       739.140        m 
  94  602-06729           BARRIER DELINEATOR                                                        17.000        EACH 
  95  602-91266           MEDIAN BARRIER, CONCRETE, MODIFIED                                       520.000        m 
  96  603-06045           FENCE, CHAIN LINK, 1220 mm                                             3,185.400        m 
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  97  604-06070           SIDEWALK, CONCRETE                                                       134.900        m2 
  98  604-07902           CURB RAMP, CONCRETE, H                                                    10.800        m2 
  99  605-06090           CURB, INTEGRAL, CONCRETE                                                 120.800        m 
 100  605-06095           CURB, INTEGRAL, B, CONCRETE                                              198.300        m 
 101  605-06120           CURB, CONCRETE                                                           116.900        m 
 102  605-06140           CURB AND GUTTER, CONCRETE                                              1,202.700        m 
 103  605-06145           CURB AND GUTTER, B, CONCRETE                                           1,874.300        m 
 104  605-06255           CENTER CURB, D, CONCRETE                                               1,355.300        m2 
 105  607-06370           PAVED SIDE DITCH, H                                                       74.200        m 
 106  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                            1,576.700        m2 
 107  609-06263           REINFORCED CONCRETE BRIDGE APPROACH, 375 mm                              155.100        m2 
 108  610-07486           HMA FOR APPROACHES, TYPE A                                             4,363.800        Mg 
 109  611-05330           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm                         2,897.400        m2 
 110  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
 111  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
 112  615-06490           RIGHT OF WAY MARKER                                                      101.000        EACH 
 113  615-06500           MONUMENT, A                                                                4.000        EACH 
 114  615-06505           MONUMENT, B                                                               33.000        EACH 
 115  615-06510           MONUMENT, C                                                               14.000        EACH 
 116  615-06515           MONUMENT, D                                                               58.000        EACH 
 117  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
 118  616-02320           GEOTEXTILES                                                           14,262.100        m2 
 119  616-05689           RIPRAP, CLASS 2                                                        1,313.000        Mg 
 120  616-06405           RIPRAP, REVETMENT                                                      5,165.500        Mg 
 121  616-06451           RIPRAP, UNIFORM                                                        2,126.000        Mg 
 122  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
 123  621-04258           SEED MIXTURE                                                               3.200        kg 
 124  621-04258           SEED MIXTURE                                                              40.000        kg 
 125  621-06545           FERTILIZER                                                                 7.400        Mg 
 126  621-06554           SEED MIXTURE, U                                                        1,286.200        kg 
 127  621-06557           SEED MIXTURE, T                                                          123.400        kg 
 128  621-06565           MULCHING MATERIAL                                                         41.300        Mg 
 129  621-06574           SODDING                                                                  707.400        m2 
 130  621-06575           SODDING, NURSERY                                                      64,839.700        m2 
 131  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             48.000        m3 
 132  622-01937           PLANT                                                                     17.000        EACH 
 133  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 1800               33.000        EACH 
 134  622-05640           PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm                               340.000        EACH 
 135  622-05641           PLANT, DECIDUOUS SHRUB, OVER 900 TO 1200 mm                               50.000        EACH 
 136  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm                      94.000        EACH 
 137  622-05654           PLANT, PERENNIAL                                                       1,031.000        EACH 
 138  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 20.000        EACH 
 139  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     1.000        EACH 
 140  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm, 356 mm                   1,341.200        m 
 141  701-06011           DYNAMIC PILE LOAD TEST                                                     3.000        EACH 
 142  701-06012           TEST PILE, RESTRIKE                                                        3.000        EACH 
 143  701-06027           TEST PILE                                                                  3.000        EACH 
 144  701-95780           PILE, STEEL H, HP 310 X 110                                            1,847.200        m 
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 145  701-98647           PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm, 356 mm                      60.000        m 
 146  702-51005           CONCRETE, A, SUBSTRUCTURE                                                754.900        m3 
 147  702-51015           CONCRETE, B, FOOTINGS                                                    102.900        m3 
 148  702-51090           BRONZE PLATES                                                             45.000        kg 
 149  702-51100           DRAIN PIPE, CAST IRON, 150 mm                                          1,183.400        kg 
 150  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  988.800        kg 
 151  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            82.000        EACH 
 152  703-06028           REINFORCING BARS                                                      17,842.000        kg 
 153  703-06029           REINFORCING BARS, EPOXY COATED                                       330,600.000        kg 
 154  703-97703           THREADED BAR SPLICE, EPOXY COATED                                        906.000        EACH 
 155  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                2,334.000        EACH 
 156  704-04850           CONCRETE                                                                 953.000        m2 
 157  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,614.300        m3 
 158  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 159  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    2.000        EACH 
 160  706-06349           RAILING, TX                                                              134.800        m 
 161  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
 162  706-51020           CONCRETE, C, RAILING                                                      64.900        m3 
 163  707-05982           STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, 711 mm X 305 mm                   48.000        m 
 164  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm               580.000        m 
 165  708-51813           PNEUMATICALLY PLACED MORTAR                                                2.000        m2 
 166  708-51814           WELDED STEEL WIRE FABRIC                                                   2.000        m2 
 167  709-04919           COATING                                                                3,781.000        m2 
 168  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 169  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 170  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 171  711-01786           STRUCTURAL STEEL DRILLING, 25 mm DIA. HOLE                                24.000        EACH 
 172  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 173  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 174  711-51070           ANCHOR PLATE, AP 1                                                        86.000        EACH 
 175  711-51080           ANCHOR PLATE, AP 3                                                         8.000        EACH 
 176  715-02397           SAFETY METAL END SECTION, 4:1, 900 mm                                      1.000        EACH 
 177  715-04618           SAFETY METAL END SECTION, 6:1, 750 mm                                      1.000        EACH 
 178  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                            53.400        m 
 179  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           561.900        m 
 180  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         9,191.700        m 
 181  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          559.900        m 
 182  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                           100.800        m 
 183  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           643.600        m 
 184  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                         1,435.700        m 
 185  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           590.600        m 
 186  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                            99.500        m 
 187  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           300.300        m 
 188  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           492.400        m 
 189  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                           74.300        m 
 190  715-05161           PIPE, TYPE 2, CIRCULAR, 1200 mm                                            0.600        m 
 191  715-05168           PIPE, TYPE 3, CIRCULAR, 300 mm                                             8.400        m 
 192  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            35.800        m 
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 193  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                            15.600        m 
 194  715-05177           PIPE, TYPE 3, CIRCULAR, 900 mm                                           138.100        m 
 195  715-05363           PIPE, TYPE 3, DEFORMED, MIN. AREA 0.17 m2                                  9.100        m 
 196  715-05407           PIPE, END BENT DRAIN, 150 mm                                              64.400        m 
 197  715-05428           PIPE, SLOTTED VANE DRAIN, 300 mm                                          23.800        m 
 198  715-05596           PIPE EXTENSION, CIRCULAR, 450 mm                                           1.200        m 
 199  715-05597           PIPE EXTENSION, CIRCULAR, 600 mm                                          38.400        m 
 200  715-05842           CONCRETE ANCHOR, 1050 mm                                                   1.000        EACH 
 201  715-06004           CONCRETE ANCHOR, 1200 mm                                                   1.000        EACH 
 202  715-06337           PIPE EXTENSION, CIRCULAR, 1200 mm                                          4.300        m 
 203  715-07089           PIPE EXTENSION, DEFORMED, MIN. AREA 1.68 m2                                4.500        m 
 204  715-46000           PIPE END SECTION, 300 mm                                                   3.000        EACH 
 205  715-46005           PIPE END SECTION, 375 mm                                                  17.000        EACH 
 206  715-46010           PIPE END SECTION, 450 mm                                                   8.000        EACH 
 207  715-46015           PIPE END SECTION, 525 mm                                                   1.000        EACH 
 208  715-46020           PIPE END SECTION, 600 mm                                                   9.000        EACH 
 209  715-46030           PIPE END SECTION, 750 mm                                                   3.000        EACH 
 210  715-46040           PIPE END SECTION, 900 mm                                                   7.000        EACH 
 211  715-46055           PIPE END SECTION, MIN. AREA .17 m2                                         2.000        EACH 
 212  718-06528           OUTLET PROTECTOR, 1                                                       23.000        EACH 
 213  718-06529           OUTLET PROTECTOR, 2                                                        3.000        EACH 
 214  718-06531           OUTLET PROTECTOR, 3                                                       28.000        EACH 
 215  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        m 
 216  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,515.300        m3 
 217  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            24,479.800        m2 
 218  720-01150           MANHOLE, F                                                                 1.000        EACH 
 219  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 
 220  720-44296           CAP INLET                                                                  1.000        EACH 
 221  720-45030           INLET, E7                                                                  3.000        EACH 
 222  720-45035           INLET, F7                                                                  2.000        EACH 
 223  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
 224  720-45251           CATCH BASIN, K10, MODIFIED                                                12.000        EACH 
 225  720-45265           PIPE CATCH BASIN, 375 mm                                                   2.000        EACH 
 226  720-45270           PIPE CATCH BASIN, 450 mm                                                  14.000        EACH 
 227  720-45410           MANHOLE, C4                                                               36.000        EACH 
 228  720-45416           MANHOLE, E4                                                                1.000        EACH 
 229  720-90129           MANHOLE, J2                                                                9.000        EACH 
 230  720-90984           MANHOLE, C2                                                                4.000        EACH 
 231  720-91352           CATCH BASIN, F7                                                            3.000        EACH 
 232  720-93409           INLET, B15, MODIFIED                                                       3.000        EACH 
 233  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 
 234  720-94713           CATCH BASIN, C15, MODIFIED                                                 1.000        EACH 
 235  720-95164           CATCH BASIN, B15, MODIFIED                                                10.000        EACH 
 236  720-95422           MANHOLE, J4                                                                1.000        EACH 
 237  720-97958           MANHOLE, K2                                                                1.000        EACH 
 238  720-98068           MANHOLE, E2                                                                1.000        EACH 
 239  720-98174           INLET, B15                                                                 5.000        EACH 
 240  720-99416           CATCH BASIN, B15                                                          13.000        EACH 
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 241  720-99417           CATCH BASIN, C15                                                          11.000        EACH 
 242  724-04163           STRUCTURAL EXPANSION JOINT SEAL, REPLACE                                  68.000        m 
 243  726-92532           BEARING ASSEMBLY, ELASTOMERIC, III                                        40.000        EACH 
 244  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 245  731-93945           FACE PANELS, CONCRETE                                                  3,184.500        m2 
 246  731-93946           WALL ERECTION                                                          3,184.500        m2 
 247  731-93947           LEVELING PAD, CONCRETE                                                   520.000        m 
 248  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 26.000        EACH 
 249  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                          24.000        EACH 
 250  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
 251  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 
 252  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
 253  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    15,105.300        m 
 254  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         35,981.000        m 
 255  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm                  23.000        m 
 256  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm                              7.500        m 
 257  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 
 258  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
 259  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
 260  801-06710           FLASHING ARROW SIGN                                                      840.000        DAY 
 261  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 262  801-07118           BARRICADE, III-A                                                         489.600        m 
 263  801-07119           BARRICADE, III-B                                                         100.800        m 
 264  801-07120           BARRICADE, III, PERMANENT                                                 12.000        m 
 265  801-07612           TEMPORARY PAVEMENT MARKING, 600 mm                                        39.700        m 
 266  801-08388           TEMPORARY TRAFFIC BARRIER                                              2,518.000        m 
 267  801-08389           TEMPORARY TRAFFIC BARRIER, ANCHORED                                    1,341.500        m 
 268  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 269  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           5.000        EACH 
 270  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             290.670        m 
 271  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             189.870        m 
 272  802-07057           SIGN, PANEL, WITH LEGEND                                                 341.608        m2 
 273  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         86.000        EACH 
 274  802-07060           SIGN, SHEET, RELOCATE                                                     16.000        EACH 
 275  802-07101           SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS                                     1.000        EACH 
 276  802-07102           SIGN LIGHTING SYSTEM, TRACK, CANTILEVER                                    1.000        EACH 
 277  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             14.000        EACH 
 278  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                              22.000        EACH 
 279  802-07158           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I                              1.000        EACH 
 280  802-07159           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, II                             4.000        EACH 
 281  802-07275           BOX TRUSS SIGN FOUNDATION, V-C                                             1.000        EACH 
 282  802-07278           BOX TRUSS SIGN FOUNDATION, V-D                                             1.000        EACH 
 283  802-07285           BOX TRUSS SIGN FOUNDATION, VI-C                                            4.000        EACH 
 284  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       36.006        m2 
 285  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              48.240        m2 
 286  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              26.453        m2 
 287  802-76065           SIGN POST, B                                                               6.000        m 
 288  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            6,554.000        kg 
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 289  802-76115           SPAN OVERHEAD SIGN STRUCTURE, TRI-CHORD TRUSS, SINGLE                      2.000        EACH 
 290  802-76140           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM                             1.000        EACH 
 291  802-76170           WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY                          37.500        m 
 292  802-94494           SIGN STRUCTURE, OVERHEAD, RELOCATE                                         1.000        EACH 
 293  803-76110           SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS                                    2.000        EACH 
 294  804-06770           DELINEATOR POST                                                           35.000        EACH 
 295  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   2.000        EACH 
 296  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
 297  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 298  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         751.300        m 
 299  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
 300  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      8.000        EACH 
 301  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                4.000        EACH 
 302  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
 303  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 304  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 305  805-78467           SIGNAL CABLE, 3C 8GA.                                                     14.200        m 
 306  805-78485           SIGNAL CABLE, 5C 14GA.                                                   264.000        m 
 307  805-78490           SIGNAL CABLE, 7C 14GA.                                                   329.000        m 
 308  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,199.400        m 
 309  805-78746           PREFORMED LOOP DETECTORS                                                 463.900        m 
 310  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 311  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            4.000        EACH 
 312  805-86810           SERVICE POINT, II                                                          4.000        EACH 
 313  805-86820           CONCRETE FOUNDATION WITH GROUNDING, 760 mm X 760 mm X                     23.000        EACH 
 314  805-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER                            920.000        m 
 315  805-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                            60.000        EACH 
 316  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  10.000        EACH 
 317  805-92512           MICROLOOP DETECTOR                                                         2.000        EACH 
 318  805-96014           SAW CUT, FULL DEPTH                                                      175.200        m 
 319  805-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                   4,000.000        m 
 320  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    300.000        m 
 321  807-07211           LIGHT POLE, 12.8 m E.M.H., 6.1 m MAST ARM,                                 1.000        EACH 
 322  807-82004           SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 LUMINAIRES                         2.000        EACH 
 323  807-82058           UNDERPASS CIRCUIT INSTALLATION, 8 LUMINAIRES                               1.000        EACH 
 324  807-82120           LIGHT POLE, HIGH MAST, 27 m E.M.H.                                         1.000        EACH 
 325  807-82400           LIGHT POLE, HIGH MAST, 38 m E.M.H.                                         2.000        EACH 
 326  807-84688           LIGHT POLE, 11.6 m E.M.H., 1.5 m MAST ARM, TRANSFORMER BASE                1.000        EACH 
 327  807-84740           LIGHT POLE, 12.2 m E.M.H., 1.5 m MAST ARM, TRANSFORMER BASE                1.000        EACH 
 328  807-84752           LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE                3.000        EACH 
 329  807-84760           LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST ARM, TRANSFORMER BASE                1.000        EACH 
 330  807-84804           LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE                2.000        EACH 
 331  807-84814           LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST ARM, TRANSFORMER BASE               14.000        EACH 
 332  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        23.000        EACH 
 333  807-86635           LUMINAIRE, ROADWAY, MERCURY VAPOR, 250 WATT                               16.000        EACH 
 334  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     16.000        EACH 
 335  807-86750           LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150               8.000        EACH 
 336  807-86830           CONCRETE FOUNDATION WITH GROUNDING, 1220 mm DIA. X 6100 mm                 3.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 15 
 
          CALL ORDER   : 150                                              CONTRACT ID  : R -27385-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD AND MEDIAN CONSTRUCTION, SIGNS, AND BRIDGE WORK 
 
 337  807-86910           CONNECTOR KIT, UNFUSED                                                    30.000        EACH 
 338  807-86915           CONNECTOR KIT, FUSED                                                      34.000        EACH 
 339  807-86930           INSULATION LINK, NONWATERPROOFED                                          52.000        EACH 
 340  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            35.000        EACH 
 341  807-86955           CABLE DUCT MARKER                                                         12.000        EACH 
 342  807-96868           LUMINAIRE, INSTALL                                                        10.000        EACH 
 343  808-03002           LINE, EPOXY, BROKEN, WHITE, 100 mm                                     1,340.000        m 
 344  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                        774.600        m 
 345  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                       141.600        m 
 346  808-04896           LINE, EPOXY, BROKEN, YELLOW, 100 mm                                       35.400        m 
 347  808-05534           LINE, EPOXY, SOLID, WHITE, 200 mm                                        854.000        m 
 348  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,                91.000        m 
 349  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                978.700        m 
 350  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               4,942.400        m 
 351  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                      8,051.000        m 
 352  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                     5,002.000        m 
 353  808-06716           LINE, REMOVE                                                           9,200.000        m 
 354  808-06848           LINE, EPOXY, DOTTED, WHITE, 100 mm, 600m LINE, 1200 mm GAP               152.000        m 
 355  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm                             46.000        m 
 356  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 22.000        EACH 
 357  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              8.000        EACH 
 358  808-74811           LINE, EPOXY, BROKEN, WHITE, 125 mm                                       688.000        m 
 359  808-75008           LINE, PAINT, SOLID, WHITE, 200 mm                                        594.000        m 
 360  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               629.400        m 
 361  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              9,254.000        m 
 362  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    141.700        m 
 363  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 38.000        EACH 
 364  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     36.000        EACH 
 365  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      748.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           20.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
   9  202-02241           GUARDRAIL, REMOVE                                                        102.000        LFT 
  10  202-02278           CURB, CONCRETE, REMOVE                                                 1,600.000        LFT 
  11  202-05668           DEMOLITION                                                            LUMP              LUMP 
  12  202-91385           INLET, REMOVE                                                             21.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                     1,796.000        CYS 
  14  203-02070           BORROW                                                                   700.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     33.000        TON 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                         108.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                   5,645.000        LFT 
  19  207-08268           SUBGRADE TREATMENT, TYPE IV                                           13,476.000        SYS 
  20  211-02050           B BORROW                                                               2,340.000        CYS 
  21  211-07454           STRUCTURE BACKFILL                                                    12,237.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,596.000        TON 
  23  304-07493           WIDENING WITH HMA, TYPE B                                              5,515.000        TON 
  24  306-08043           MILLING, TRANSITION                                                      803.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,232.000        TON 
  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,379.000        TON 
  28  402-07441           HMA BASE, TYPE B                                                       1,133.000        TON 
  29  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                           4,572.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 
  31  604-07894           CURB RAMP, CONCRETE, A                                                    42.000        SYS 
  32  604-07896           CURB RAMP, CONCRETE, B                                                    22.000        SYS 
  33  604-07901           CURB RAMP, CONCRETE, G                                                    83.000        SYS 
  34  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,549.000        SYS 
  35  605-06120           CURB, CONCRETE                                                         1,457.000        LFT 
  36  605-06120           CURB, CONCRETE                                                           435.000        LFT 
  37  605-06140           CURB AND GUTTER, CONCRETE                                             10,964.000        LFT 
  38  607-06340           PAVED SIDE DITCH, B                                                      100.000        LFT 
  39  610-07486           HMA FOR APPROACHES, TYPE A                                               638.000        TON 
  40  610-08446           PCCP FOR APPROACHES, 6 IN.                                             5,525.000        SYS 
  41  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 
  42  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  10.000        EACH 
  43  615-06490           RIGHT OF WAY MARKER                                                       88.000        EACH 
  44  615-06505           MONUMENT, B                                                               11.000        EACH 
  45  616-02320           GEOTEXTILES                                                               49.000        SYS 
  46  616-06405           RIPRAP, REVETMENT                                                         40.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  48  621-06545           FERTILIZER                                                                 1.000        TON 
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  49  621-06554           SEED MIXTURE, U                                                          300.000        LBS 
  50  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  51  621-06567           WATER                                                                     22.000        kGAL 
  52  621-06574           SODDING                                                                1,810.000        SYS 
  53  621-08161           PERMANENT TURF REINFORCEMENT MAT                                          95.000        SYS 
  54  702-90915           CONCRETE, A                                                              367.000        CYS 
  55  703-06029           REINFORCING BARS, EPOXY COATED                                        28,923.000        LBS 
  56  703-51030           REINFORCING STEEL                                                        843.000        LBS 
  57  715-02972           PIPE, SLOTTED VANE DRAIN, 15 IN.                                         171.000        LFT 
  58  715-03025           SANITARY MANHOLE                                                           1.000        EACH 
  59  715-04836           GATE VALVE                                                                32.000        EACH 
  60  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,149.000        LFT 
  61  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          8,796.000        LFT 
  62  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,009.000        LFT 
  63  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           761.000        LFT 
  64  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           824.000        LFT 
  65  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           489.000        LFT 
  66  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           775.000        LFT 
  67  715-06691           CONCRETE ANCHOR, 96 IN.                                                    1.000        EACH 
  68  715-06910           PIPE, TYPE 2, CIRCULAR, 96 IN.                                            63.000        LFT 
  69  715-07794           WATER MAIN CONNECTIONS                                                     9.000        EACH 
  70  715-07794           WATER MAIN CONNECTIONS                                                     5.000        EACH 
  71  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 
  72  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   161.000        TON 
  73  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   171.000        TON 
  74  715-08474           SEWER MAIN                                                               114.000        LFT 
  75  715-08474           SEWER MAIN                                                               118.000        LFT 
  76  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 
  77  715-90052           LIFT STATION                                                          LUMP              LUMP 
  78  715-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                        6,721.000        LFT 
  79  715-98265           WATER MAIN, DUCTILE IRON, 4 IN.                                          151.000        LFT 
  80  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,280.000        LFT 
  81  718-52610           AGGREGATE FOR UNDERDRAINS                                                778.000        CYS 
  82  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,322.000        SYS 
  83  720-06607           SLOTTED DRAIN CLEANOUT                                                     9.000        EACH 
  84  720-44000           CASTING, ADJUST TO GRADE                                                  31.000        EACH 
  85  720-45030           INLET, E7                                                                  1.000        EACH 
  86  720-45035           INLET, F7                                                                  5.000        EACH 
  87  720-45075           INLET, R13                                                                 1.000        EACH 
  88  720-45275           PIPE CATCH BASIN, 24 IN.                                                   2.000        EACH 
  89  720-45410           MANHOLE, C4                                                                6.000        EACH 
  90  720-90129           MANHOLE, J2                                                               15.000        EACH 
  91  720-90984           MANHOLE, C2                                                                5.000        EACH 
  92  720-95422           MANHOLE, J4                                                                7.000        EACH 
  93  720-98174           INLET, B15                                                                45.000        EACH 
  94  720-98555           INLET, C15                                                                34.000        EACH 
  95  731-93945           FACE PANELS, CONCRETE                                                  5,900.000        SFT 
  96  731-93946           WALL ERECTION                                                          5,900.000        SFT 
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  97  731-93947           LEVELING PAD, CONCRETE                                                   289.000        LFT 
  98  732-04987           CONNECTION                                                                36.000        EACH 
  99  732-04987           CONNECTION                                                                 5.000        EACH 
 100  732-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                        6,721.000        LFT 
 101  732-91742           FIRE HYDRANT                                                              15.000        EACH 
 102  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 103  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     19,504.000        LFT 
 104  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,730.000        LFT 
 105  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             48.000        LFT 
 106  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
 107  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
 108  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 109  801-07118           BARRICADE, III-A                                                         144.000        LFT 
 110  801-07119           BARRICADE, III-B                                                          24.000        LFT 
 111  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             335.000        LFT 
 112  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    281.000        SFT 
 113  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 114  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
 115  805-02069           SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM                                    2.000        EACH 
 116  805-02073           SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM                                    2.000        EACH 
 117  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 118  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN.                  8.000        EACH 
 119  805-02855           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2 FT. 6 IN. X 6 FT.               2.000        EACH 
 120  805-05870           SIGNAL SUPPORT FOUNDATION                                                  2.000        EACH 
 121  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,060.000        LFT 
 122  805-78060           CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE                               1.000        EACH 
 123  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     14.000        EACH 
 124  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     2.000        EACH 
 125  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 126  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 127  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 128  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
 129  805-78467           SIGNAL CABLE, 3C 8GA.                                                    110.000        LFT 
 130  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   8,090.000        LFT 
 131  805-78480           SIGNAL CABLE, 3C 14GA.                                                   810.000        LFT 
 132  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,830.000        LFT 
 133  805-78490           SIGNAL CABLE, 7C 14GA.                                                   560.000        LFT 
 134  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,510.000        LFT 
 135  805-78785           SIGNAL DETECTOR HOUSING                                                   15.000        EACH 
 136  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,310.000        LFT 
 137  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 138  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
 139  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 140  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
 141  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,008.000        LFT 
 142  808-06716           LINE, REMOVE                                                           1,290.000        LFT 
 143  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,828.000        LFT 
 144  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,168.000        LFT 
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 145  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    303.000        LFT 
 146  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,269.000        LFT 
 147  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 23.000        EACH 
 148  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     21.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   7  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                     4,985.000        m3 
   9  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         152.000        m 
  10  205-06937           TEMPORARY SILT FENCE                                                     145.000        m 
  11  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,597.000        m2 
  12  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,861.000        m2 
  13  211-07454           STRUCTURE BACKFILL                                                        37.000        m3 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,019.000        Mg 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  402-07432           HMA SURFACE, TYPE A                                                      241.000        Mg 
  17  402-07433           HMA SURFACE, TYPE B                                                      343.000        Mg 
  18  402-07435           HMA INTERMEDIATE, TYPE A                                                 489.000        Mg 
  19  402-07438           HMA INTERMEDIATE, TYPE B                                                 540.000        Mg 
  20  402-07441           HMA BASE, TYPE B                                                       1,753.000        Mg 
  21  404-05514           SEAL COAT, 5                                                             550.000        m2 
  22  406-05521           ASPHALT FOR TACK COAT                                                 13,850.000        m2 
  23  610-07486           HMA FOR APPROACHES, TYPE A                                                27.000        Mg 
  24  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  25  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  26  615-06490           RIGHT OF WAY MARKER                                                       27.000        EACH 
  27  615-06505           MONUMENT, B                                                                6.000        EACH 
  28  616-02320           GEOTEXTILES                                                              201.000        m2 
  29  616-06451           RIPRAP, UNIFORM                                                          163.000        Mg 
  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  31  621-01371           SEED MIXTURE, LEGUME, 2                                                   19.000        kg 
  32  621-01956           SEED MIXTURE, LEGUME, 1                                                   86.000        kg 
  33  621-06545           FERTILIZER                                                                 1.000        Mg 
  34  621-06553           SEED MIXTURE, R                                                          108.000        kg 
  35  621-06557           SEED MIXTURE, T                                                           26.000        kg 
  36  621-06565           MULCHING MATERIAL                                                          4.000        Mg 
  37  621-06567           WATER                                                                     24.000        kL 
  38  621-06574           SODDING                                                                1,091.000        m2 
  39  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
  40  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            17.000        m 
  41  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            46.000        m 
  42  715-46005           PIPE END SECTION, 375 mm                                                   6.000        EACH 
  43  715-46020           PIPE END SECTION, 600 mm                                                   2.000        EACH 
  44  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  46  801-06645           CONSTRUCTION SIGN, B                                                      26.000        EACH 
  47  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                       47.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  49  801-07118           BARRICADE, III-A                                                          38.000        m 
  50  801-96495           TEMPORARY PAVEMENT MARKING, SOLID, YELLOW, 150 mm                        890.000        m 
  51  801-96497           TEMPORARY PAVEMENT MARKING, SOLID, WHITE, 600 mm                         890.000        m 
  52  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           2.000        EACH 
  53  802-02489           SIGN POST, SQUARE, REINFORCED ANCHOR BASE                                  6.000        m 
  54  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   2.000        EACH 
  55  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
  56  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER                                  4.000        EACH 
  57  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    4.000        EACH 
  58  805-78420           DISCONNECT HANGER                                                          1.000        EACH 
  59  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  60  805-78467           SIGNAL CABLE, 3C 8GA.                                                     20.000        m 
  61  805-78485           SIGNAL CABLE, 5C 14GA.                                                   100.000        m 
  62  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            2.000        EACH 
  63  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm                                 19.000        m 
  64  808-06712           LINE, PAINT, BROKEN, YELLOW, 100 mm                                       64.000        m 
  65  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                        795.000        m 
  66  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                       524.000        m 
  67  808-06716           LINE, REMOVE                                                             240.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            9.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  203-02000           EXCAVATION, COMMON                                                     4,207.000        CYS 
   6  203-02070           BORROW                                                                 1,269.000        CYS 
   7  203-51223           EXCAVATION, WATERWAY                                                     972.000        CYS 
   8  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
   9  205-06937           TEMPORARY SILT FENCE                                                   9,205.000        LFT 
  10  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     110.000        CYS 
  11  210-04181           BICYCLE RACK                                                               3.000        EACH 
  12  210-06986           PAVEMENT                                                                  30.000        SYS 
  13  211-06467           AGGREGATE FOR END BENT BACKFILL                                           42.000        CYS 
  14  211-07454           STRUCTURE BACKFILL                                                       134.000        CYS 
  15  212-06282           STOCKPILED SELECTED MATERIAL, SALVAGED                                 5,911.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,178.500        TON 
  17  304-07489           HMA PATCHING, TYPE A                                                      22.000        TON 
  18  304-07492           WIDENING WITH HMA, TYPE A                                                 20.200        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               64.900        SYS 
  20  402-07432           HMA SURFACE, TYPE A                                                      590.400        TON 
  21  402-07435           HMA INTERMEDIATE, TYPE A                                               1,180.900        TON 
  22  402-07440           HMA BASE, TYPE A                                                           5.800        TON 
  23  402-07450           HMA, TYPE A, WEDGE AND LEVEL                                             267.100        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      2.800        TON 
  25  604-01920           CONCRETE PAVERS                                                           24.300        SYS 
  26  604-07897           CURB RAMP, CONCRETE, C                                                    28.000        SYS 
  27  604-07900           CURB RAMP, CONCRETE, F                                                   144.300        SYS 
  28  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                 12.600        SYS 
  29  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                163.000        SYS 
  30  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                 13.400        SYS 
  31  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                299.000        SYS 
  32  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                114.700        SYS 
  33  605-06125           CURB, CONCRETE, MODIFIED                                                  28.000        LFT 
  34  611-03671           TRASH RECEPTACLE                                                           4.000        EACH 
  35  616-02320           GEOTEXTILES                                                              717.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                        468.000        TON 
  37  621-06559           MULCHED SEEDING, R                                                    16,468.800        SYS 
  38  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         319.400        SYS 
  39  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            130.000        CYS 
  40  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                 10.000        EACH 
  41  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.                    10.000        EACH 
  42  622-05654           PLANT, PERENNIAL                                                         277.000        EACH 
  43  701-03753           PILE, CONCRETE, STEEL SHELL ENCASED, 0.209 IN., 14 IN.                   525.000        LFT 
  44  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 40.800        CYS 
  45  703-51030           REINFORCING STEEL                                                      4,908.000        LBS 
  46  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 
  47  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 
  48  711-04845           BRIDGE, STEEL TRUSS, PRE-ENGINEERED                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 23 
 
          CALL ORDER   : 190                                              CONTRACT ID  : R -27847-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, PEDESTRIAN/BICYCLE FACILITY 
 
  49  711-90932           EDGING, STEEL                                                            300.000        LFT 
  50  712-03017           PARK BENCH                                                                 6.000        EACH 
  51  712-05098           TIMBER                                                                     1.000        EACH 
  52  713-08148           BRIDGE SUPPORTS                                                       LUMP              LUMP 
  53  714-04802           CONCRETE MODULAR BLOCK WALL                                                6.000        SYS 
  54  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           257.000        LFT 
  55  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            44.000        LFT 
  56  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              240.000        LFT 
  57  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  58  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  59  720-45235           CATCH BASIN, E7                                                            3.000        EACH 
  60  720-45250           CATCH BASIN, K10                                                           2.000        EACH 
  61  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
  62  731-93946           WALL ERECTION                                                             54.000        SFT 
  63  731-93947           LEVELING PAD, CONCRETE                                                    43.000        LFT 
  64  732-07653           COARSE AGGREGATE, NO. 8                                                    2.000        TON 
  65  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  66  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  802-03896           BOLLARD                                                                   15.000        EACH 
  69  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             240.000        LFT 
  70  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
  71  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    112.800        SFT 
  72  805-06101           FOUNDATION                                                                 4.000        EACH 
  73  808-02977           TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL                             3.000        EACH 
  74  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             188.000        LFT 
  75  808-04096           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (LANE)                      3.000        EACH 
  76  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                982.000        LFT 
  77  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,115.000        LFT 
  78  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 548.000        LFT 
  79  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,230.000        LFT 
  80  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     63.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           30.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         150.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                      33,000.000        m2 
  13  202-02241           GUARDRAIL, REMOVE                                                        685.000        m 
  14  202-02278           CURB, CONCRETE, REMOVE                                                 1,310.000        m 
  15  202-04089           SIGN, SHEET, REMOVE                                                       97.000        EACH 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  18  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  19  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                               195.000        m2 
  21  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
  22  202-99383           TERMINAL JOINT, REMOVE                                                    15.000        m 
  23  203-02000           EXCAVATION, COMMON                                                   148,878.000        m3 
  24  203-02070           BORROW                                                                    47.000        m3 
  25  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    464.000        Mg 
  26  205-06933           TEMPORARY DITCH INLET PROTECTION                                          65.000        EACH 
  27  205-06934           TEMPORARY MULCHING                                                        38.200        Mg 
  28  205-06936           TEMPORARY SEDIMENT TRAP                                                  162.800        Mg 
  29  205-06937           TEMPORARY SILT FENCE                                                   4,331.000        m 
  30  206-93520           TEMPORARY SHEET PILING                                                    46.800        m2 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         38,800.000        m2 
  32  207-08268           SUBGRADE TREATMENT, TYPE IV                                          111,540.000        m2 
  33  211-07454           STRUCTURE BACKFILL                                                    14,909.000        m3 
  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,200.000        Mg 
  35  302-07455           DENSE GRADED SUBBASE                                                      52.000        m3 
  36  303-07449           COMPACTED AGGREGATE, NO. 73                                               57.000        Mg 
  37  304-07490           HMA PATCHING, TYPE B                                                     111.300        Mg 
  38  306-08043           MILLING, TRANSITION                                                    1,020.000        m2 
  39  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  40  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        410.000        Mg 
  41  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,622.000        Mg 
  42  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      7,277.000        Mg 
  43  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,733.000        Mg 
  44  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  MM                              11,909.000        Mg 
  45  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                       1,506.000        Mg 
  46  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       13,243.000        Mg 
  47  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       44,495.000        Mg 
  48  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                             18,341.000        Mg 
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  49  402-07453           HMA FOR TEMPORARY PAVEMENT                                            28,383.000        Mg 
  50  406-05520           ASPHALT FOR TACK COAT                                                    167.100        Mg 
  51  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  52  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  53  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  54  601-02206           TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING                              95.250        m 
  55  601-02207           TEMPORARY GUARD RAIL TRANSITION, VH, 1.905 m SPACING                       2.000        EACH 
  56  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  57  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              5.000        EACH 
  58  601-94689           GUARDRAIL END TREATMENT, OS                                               14.000        EACH 
  59  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       569.600        m 
  60  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  61  603-02940           FENCE GATE, CHAIN LINK, 1820 mm X 6.1 m                                    1.000        EACH 
  62  603-06045           FENCE, CHAIN LINK, 1220 mm                                                33.500        m 
  63  603-92636           FENCE, CHAIN LINK, 1830 mm                                               525.000        m 
  64  604-07900           CURB RAMP, CONCRETE, F                                                   240.000        m2 
  65  604-07901           CURB RAMP, CONCRETE, G                                                   520.000        m2 
  66  604-07902           CURB RAMP, CONCRETE, H                                                    85.000        m2 
  67  604-91531           SIDEWALK, CONCRETE, 100 mm                                            10,035.000        m2 
  68  605-06120           CURB, CONCRETE                                                           615.000        m 
  69  605-06140           CURB AND GUTTER, CONCRETE                                              7,160.000        m 
  70  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,445.000        m 
  71  605-06215           CENTER CURB, D, CONCRETE                                                 310.000        m 
  72  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              349.800        m2 
  73  610-07487           HMA FOR APPROACHES, TYPE B                                               175.000        Mg 
  74  610-07712           PCCP FOR APPROACHES, 150 mm                                            7,494.000        m2 
  75  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  68.000        EACH 
  76  615-06490           RIGHT OF WAY MARKER                                                      212.000        EACH 
  77  615-06505           MONUMENT, B                                                               19.000        EACH 
  78  615-06510           MONUMENT, C                                                                5.000        EACH 
  79  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  80  615-06530           POST, BENCHMARK                                                            2.000        EACH 
  81  616-02320           GEOTEXTILES                                                            7,702.000        m2 
  82  616-05688           RIPRAP, CLASS 1                                                          501.800        Mg 
  83  616-05689           RIPRAP, CLASS 2                                                          902.400        Mg 
  84  616-06405           RIPRAP, REVETMENT                                                      1,849.400        Mg 
  85  616-06451           RIPRAP, UNIFORM                                                           96.100        Mg 
  86  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  87  619-61505           CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS          LUMP              LUMP 
  88  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  89  621-06545           FERTILIZER                                                                13.000        Mg 
  90  621-06553           SEED MIXTURE, R                                                        1,750.000        kg 
  91  621-06554           SEED MIXTURE, U                                                          980.000        kg 
  92  621-06557           SEED MIXTURE, T                                                        1,146.000        kg 
  93  621-06565           MULCHING MATERIAL                                                         65.000        Mg 
  94  621-06567           WATER                                                                  3,154.000        kL 
  95  621-06570           TOP SOIL                                                              16,060.000        m3 
  96  621-06575           SODDING, NURSERY                                                      17,520.000        m2 
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  97  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,356.000        EACH 
  98  703-51032           REINFORCING STEEL, EPOXY COATED                                       13,076.000        kg 
  99  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  170.000        EACH 
 100  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   88.000        EACH 
 101  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 102  706-51020           CONCRETE, C, RAILING                                                      29.200        m3 
 103  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 104  714-06613           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 48OO mm X 1800 mm              36.500        m 
 105  714-93978           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm                6.800        m 
 106  714-99346           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm x 600 mm                 6.100        m 
 107  714-99348           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm              114.400        m 
 108  715-02397           SAFETY METAL END SECTION, 4:1, 900 mm                                      4.000        EACH 
 109  715-04612           PIPE                                                                      18.300        m 
 110  715-04612           PIPE                                                                       6.000        m 
 111  715-04612           PIPE                                                                       3.000        m 
 112  715-04855           PIPE END SECTION, 1050 mm                                                  2.000        EACH 
 113  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           509.800        m 
 114  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         7,301.000        m 
 115  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                           43.200        m 
 116  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         3,194.700        m 
 117  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           328.900        m 
 118  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                         1,091.600        m 
 119  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                         1,123.500        m 
 120  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                         1,171.900        m 
 121  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                           65.000        m 
 122  715-05165           PIPE, TYPE 2, CIRCULAR, 1800 mm                                            7.000        m 
 123  715-46000           PIPE END SECTION, 300 mm                                                   8.000        EACH 
 124  715-46005           PIPE END SECTION, 375 mm                                                  36.000        EACH 
 125  715-46010           PIPE END SECTION, 450 mm                                                   6.000        EACH 
 126  715-46020           PIPE END SECTION, 600 mm                                                   4.000        EACH 
 127  715-46030           PIPE END SECTION, 750 mm                                                   4.000        EACH 
 128  715-46040           PIPE END SECTION, 900 mm                                                   5.000        EACH 
 129  718-06528           OUTLET PROTECTOR, 1                                                        5.000        EACH 
 130  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
 131  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,609.000        m3 
 132  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            23,108.000        m2 
 133  720-01092           MANHOLE, J15, MODIFIED                                                    80.000        EACH 
 134  720-03194           MANHOLE                                                                    1.000        EACH 
 135  720-04574           MANHOLE, J-5                                                               2.000        EACH 
 136  720-08241           MANHOLE, K15, MODIFIED                                                     4.000        EACH 
 137  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
 138  720-45030           INLET, E7                                                                 16.000        EACH 
 139  720-45035           INLET, F7                                                                  8.000        EACH 
 140  720-45042           INLET, HA5                                                                 7.000        EACH 
 141  720-45105           INLET, A2, MODIFIED                                                        2.000        EACH 
 142  720-45130           INLET, E7, MODIFIED                                                        6.000        EACH 
 143  720-45410           MANHOLE, C4                                                                5.000        EACH 
 144  720-45510           MANHOLE, C4, MODIFIED                                                      6.000        EACH 
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 145  720-93409           INLET, B15, MODIFIED                                                     108.000        EACH 
 146  720-93411           INLET, C15, MODIFIED                                                      26.000        EACH 
 147  720-94157           MANHOLE, C                                                                 2.000        EACH 
 148  720-95422           MANHOLE, J4                                                                3.000        EACH 
 149  720-97865           MANHOLE, C2, MODIFIED                                                      2.000        EACH 
 150  720-98555           INLET, C15                                                                27.000        EACH 
 151  723-06660           WINGWALL                                                                  58.300        m2 
 152  724-03276           EXPANSION JOINT SEALING SYSTEM                                            38.800        m 
 153  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 50.000        EACH 
 154  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                          45.000        EACH 
 155  801-02595           CONTROLLER, RESET TIMING                                                  15.000        EACH 
 156  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
 157  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 
 158  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    20,540.000        m 
 159  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         41,175.000        m 
 160  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                            145.000        m 
 161  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 162  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm                            360.000        m 
 163  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              57.000        EACH 
 164  801-06640           CONSTRUCTION SIGN, A                                                     149.000        EACH 
 165  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 
 166  801-06710           FLASHING ARROW SIGN                                                      730.000        DAY 
 167  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 168  801-07023           ENERGY ABSORBIBG TERMINAL, CZ, TL-2                                        9.000        EACH 
 169  801-07119           BARRICADE, III-B                                                         756.000        m 
 170  801-08388           TEMPORARY TRAFFIC BARRIER                                                281.000        m 
 171  801-08389           TEMPORARY TRAFFIC BARRIER, ANCHORED                                      610.000        m 
 172  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 
 173  801-94295           SIGNAL HEAD, RELOCATE                                                    176.000        EACH 
 174  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              44.000        m 
 175  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             330.000        m 
 176  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       38.000        m2 
 177  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              58.000        m2 
 178  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               5.000        m2 
 179  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                  20.000        EACH 
 180  805-01842           HANDHOLE, SIGNAL                                                          43.000        EACH 
 181  805-01879           SIGNAL SERVICE                                                             1.000        EACH 
 182  805-01879           SIGNAL SERVICE                                                             4.000        EACH 
 183  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 184  805-04951           PLATE                                                                      1.000        EACH 
 185  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                       2,500.000        m 
 186  805-08494           RADIO SPREAD SPECTRUM                                                      5.000        EACH 
 187  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               5.000        EACH 
 188  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     40.000        EACH 
 189  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     4.000        EACH 
 190  805-78415           SPAN, CATENARY, AND TETHER                                                20.000        EACH 
 191  805-78420           DISCONNECT HANGER                                                         20.000        EACH 
 192  805-78467           SIGNAL CABLE, 3C 8GA.                                                     50.000        m 
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 193  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   5,480.000        m 
 194  805-78485           SIGNAL CABLE, 5C 14GA.                                                   670.000        m 
 195  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,075.000        m 
 196  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       3,530.000        m 
 197  805-78785           SIGNAL DETECTOR HOUSING                                                   44.000        EACH 
 198  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,950.000        m 
 199  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          5.000        EACH 
 200  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
 201  805-96261           FIBER OPTIC CABLE, AERIAL                                              5,970.000        m 
 202  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                       185.000        m 
 203  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                              1,735.000        m 
 204  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               2,060.000        m 
 205  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                      2,100.000        m 
 206  808-06716           LINE, REMOVE                                                           9,140.000        m 
 207  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               850.000        m 
 208  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              7,675.000        m 
 209  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       190.000        m 
 210  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    370.000        m 
 211  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm             1,440.000        m 
 212  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 68.000        EACH 
 213  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     46.000        EACH 
 214  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              190.000        EACH 
 215  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      635.000        EACH 
 216  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                              1,675.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           36.000        MOS 
   3  105-07577           CELLULAR SERVICE                                                          36.000        MOS 
   4  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         584.000        m2 
  11  202-05545           REGULATED MATERIALS, DISPOSE, C                                        3,050.000        m3 
  12  202-05550           REGULATED MATERIALS, REMOVE, C                                         3,050.000        m3 
  13  202-05555           REGULATED MATERIALS, TRANSPORT, C                                      3,050.000        m3 
  14  202-07602           TESTING FOR WASTE, B                                                       4.000        EACH 
  15  202-07603           TESTING FOR WASTE, C                                                     450.000        EACH 
  16  202-08429           REGULATED MATERIALS, DISPOSE, B                                          500.000        L 
  17  202-08430           REGULATED MATERIALS, REMOVE, B                                           500.000        L 
  18  202-08431           REGULATED MATERIALS, TRANSPORT, B                                        500.000        L 
  19  202-74070           OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE                                1.000        EACH 
  20  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
  21  203-02000           EXCAVATION, COMMON                                                    37,908.000        m3 
  22  205-03371           SEDIMENT REMOVE                                                          500.000        m3 
  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    230.000        Mg 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                          35.000        EACH 
  25  205-06936           TEMPORARY SEDIMENT TRAP                                                   43.500        Mg 
  26  205-06937           TEMPORARY SILT FENCE                                                     100.000        m 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                           66,699.000        m2 
  28  211-07454           STRUCTURE BACKFILL                                                    29,836.000        m3 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      8,395.500        Mg 
  30  304-07489           HMA PATCHING, TYPE A                                                     338.000        Mg 
  31  306-08034           MILLING, ASPHALT, 38 mm                                                9,530.400        m2 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      3,929.000        Mg 
  34  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                6,535.000        Mg 
  35  401-07418           QC/QA-HMA, 3, 76, BASE, 25.0 MM                                       19,047.000        Mg 
  36  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0 mm                              9,477.000        Mg 
  37  402-07433           HMA SURFACE, TYPE B                                                    1,370.000        Mg 
  38  402-07434           HMA SURFACE, TYPE C                                                      736.000        Mg 
  39  402-07442           HMA BASE, TYPE C                                                       2,208.000        Mg 
  40  406-05520           ASPHALT FOR TACK COAT                                                     58.100        Mg 
  41  603-04124           FENCE GATE, CHAIN LINK, 1200 mm X 1.2 m                                    1.000        EACH 
  42  603-06045           FENCE, CHAIN LINK, 1220 mm                                                10.700        m 
  43  604-07897           CURB RAMP, CONCRETE, C                                                    10.200        m2 
  44  604-07900           CURB RAMP, CONCRETE, F                                                   555.100        m2 
  45  604-07901           CURB RAMP, CONCRETE, G                                                   112.600        m2 
  46  604-07902           CURB RAMP, CONCRETE, H                                                   150.000        m2 
  47  604-44251           STEPS, CONCRETE                                                           30.800        m3 
  48  604-91531           SIDEWALK, CONCRETE, 100 mm                                             8,282.000        m2 
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  49  605-06120           CURB, CONCRETE                                                         1,087.000        m 
  50  605-06140           CURB AND GUTTER, CONCRETE                                                  7.000        m 
  51  605-06150           CURB AND GUTTER, C, CONCRETE                                           5,605.600        m 
  52  610-07486           HMA FOR APPROACHES, TYPE A                                               486.800        Mg 
  53  610-07487           HMA FOR APPROACHES, TYPE B                                             7,033.300        Mg 
  54  610-08446           PCCP FOR APPROACHES, 150 mm                                            4,572.100        m2 
  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 
  56  615-06490           RIGHT OF WAY MARKER                                                       60.000        EACH 
  57  615-06496           PARKING BARRIER                                                           30.000        EACH 
  58  615-06505           MONUMENT, B                                                               41.000        EACH 
  59  616-02320           GEOTEXTILES                                                               50.900        m2 
  60  616-06405           RIPRAP, REVETMENT                                                         23.800        Mg 
  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 
  62  621-06545           FERTILIZER                                                                 2.400        Mg 
  63  621-06553           SEED MIXTURE, R                                                          461.000        kg 
  64  621-06557           SEED MIXTURE, T                                                          265.200        kg 
  65  621-06560           MULCHED SEEDING, U                                                     2,290.000        m2 
  66  621-06565           MULCHING MATERIAL                                                         13.300        Mg 
  67  621-06567           WATER                                                                    362.500        kL 
  68  621-06575           SODDING, NURSERY                                                      20,112.300        m2 
  69  714-04802           CONCRETE MODULAR BLOCK WALL                                              389.000        m2 
  70  714-07539           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm X 600 mm               27.500        m 
  71  714-44240           CONCRETE, A, STRUCTURES                                                   26.000        m3 
  72  715-04855           PIPE END SECTION, 1050 mm                                                  3.000        EACH 
  73  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                            21.000        m 
  74  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                         1,722.800        m 
  75  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         9,795.000        m 
  76  715-05049           PIPE, TYPE 4, CIRCULAR, 200 mm                                           150.000        m 
  77  715-05051           PIPE, TYPE 4, CIRCULAR, 250 mm                                            50.000        m 
  78  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          183.000        m 
  79  715-05115           PIPE, TYPE 1, CIRCULAR, 150 mm                                            50.000        m 
  80  715-05116           PIPE, TYPE 1, CIRCULAR, 200 mm                                            50.000        m 
  81  715-05117           PIPE, TYPE 1, CIRCULAR, 250 mm                                            50.000        m 
  82  715-05127           PIPE, TYPE 1, CIRCULAR, 1050 mm                                           29.000        m 
  83  715-05147           PIPE, TYPE 2, CIRCULAR, 200 mm                                             5.000        m 
  84  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         1,769.700        m 
  85  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                         1,052.000        m 
  86  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           406.000        m 
  87  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                           402.000        m 
  88  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           451.000        m 
  89  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           793.000        m 
  90  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                        1,910.000        m 
  91  715-05168           PIPE, TYPE 3, CIRCULAR, 300 mm                                             5.000        m 
  92  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           332.000        m 
  93  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                           131.500        m 
  94  715-05177           PIPE, TYPE 3, CIRCULAR, 900 mm                                           122.500        m 
  95  715-05203           PIPE, TYPE 4, CIRCULAR, 100 mm                                             7.000        m 
  96  715-05335           PIPE, TYPE 2, DEFORMED, MIN. AREA 0.47 m2                                 65.000        m 
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  97  715-05338           PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68 m2                                118.000        m 
  98  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                 3,648.000        Mg 
  99  715-46000           PIPE END SECTION, 300 mm                                                   1.000        EACH 
 100  715-46005           PIPE END SECTION, 375 mm                                                  35.000        EACH 
 101  715-46010           PIPE END SECTION, 450 mm                                                  10.000        EACH 
 102  715-46040           PIPE END SECTION, 900 mm                                                   3.000        EACH 
 103  715-97691           GRATED BOX END SECTION, I, 3:1, 900 mm                                     2.000        EACH 
 104  716-02965           PIPE CASING, 750 mm, JACK AND BORE                                        19.500        m 
 105  716-04832           PIPE CASING,                                                              40.000        m 
 106  716-04832           PIPE CASING,                                                              72.000        m 
 107  716-04832           PIPE CASING,                                                              33.000        m 
 108  718-06528           OUTLET PROTECTOR, 1                                                       30.000        EACH 
 109  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
 110  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,116.000        m3 
 111  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            21,252.000        m2 
 112  720-04721           MANHOLE, K                                                                 2.000        EACH 
 113  720-44000           CASTING, ADJUST TO GRADE                                                 104.000        EACH 
 114  720-44296           CAP INLET                                                                  1.000        EACH 
 115  720-45035           INLET, F7                                                                  1.000        EACH 
 116  720-45080           INLET, S14                                                                 4.000        EACH 
 117  720-45250           CATCH BASIN, K10                                                           1.000        EACH 
 118  720-45275           PIPE CATCH BASIN, 600 mm                                                  53.000        EACH 
 119  720-45410           MANHOLE, C4                                                               83.000        EACH 
 120  720-93411           INLET, C15, MODIFIED                                                       2.000        EACH 
 121  720-94612           MANHOLE, K4                                                               48.000        EACH 
 122  720-95422           MANHOLE, J4                                                               49.000        EACH 
 123  720-98174           INLET, B15                                                               201.000        EACH 
 124  720-98555           INLET, C15                                                                36.000        EACH 
 125  731-93946           WALL ERECTION                                                            389.000        m2 
 126  731-93947           LEVELING PAD, CONCRETE                                                   320.000        m 
 127  732-07653           COARSE AGGREGATE, NO. 8                                                   52.000        Mg 
 128  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 10.000        EACH 
 129  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                58.000        EACH 
 130  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     5,000.000        m 
 131  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                            100.000        m 
 132  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              56.000        EACH 
 133  801-06640           CONSTRUCTION SIGN, A                                                     107.000        EACH 
 134  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
 135  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 136  801-07118           BARRICADE, III-A                                                         309.600        m 
 137  801-07119           BARRICADE, III-B                                                         133.200        m 
 138  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             936.000        m 
 139  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                      100.561        m2 
 140  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              66.690        m2 
 141  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               3.260        m2 
 142  804-93726           DELINEATOR                                                                30.000        EACH 
 143  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                  14.000        EACH 
 144  805-01842           HANDHOLE, SIGNAL                                                          12.000        EACH 
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 145  805-01879           SIGNAL SERVICE                                                             4.000        EACH 
 146  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
 147  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 148  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          3,388.000        m 
 149  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         595.000        m 
 150  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  3.000        EACH 
 151  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 152  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    8.000        EACH 
 153  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     24.000        EACH 
 154  805-78415           SPAN, CATENARY, AND TETHER                                                13.000        EACH 
 155  805-78420           DISCONNECT HANGER                                                         13.000        EACH 
 156  805-78467           SIGNAL CABLE, 3C 8GA.                                                     65.000        m 
 157  805-78485           SIGNAL CABLE, 5C 14GA.                                                   764.000        m 
 158  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,132.000        m 
 159  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,128.000        m 
 160  805-78785           SIGNAL DETECTOR HOUSING                                                   22.000        EACH 
 161  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,188.000        m 
 162  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 163  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                           14.000        EACH 
 164  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  12.000        EACH 
 165  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                           12.000        EACH 
 166  808-04298           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R)                     4.000        EACH 
 167  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               4,053.000        m 
 168  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               267.000        m 
 169  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              8,831.000        m 
 170  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    367.000        m 
 171  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               478.000        m 
 172  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 26.000        EACH 
 173  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     22.000        EACH 
 174  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              250.000        EACH 
 175  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      320.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           18.000        MOS 
   3  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                      11,200.000        SYS 
  11  202-02245           TREE, 6 IN., REMOVE                                                        2.000        EACH 
  12  202-02250           TREE, 10 IN., REMOVE                                                       1.000        EACH 
  13  202-02255           TREE, 18 IN., REMOVE                                                       4.000        EACH 
  14  202-02260           TREE, 30 IN., REMOVE                                                       1.000        EACH 
  15  202-02278           CURB, CONCRETE, REMOVE                                                 4,600.000        LFT 
  16  202-04089           SIGN, SHEET, REMOVE                                                       35.000        EACH 
  17  202-06580           CONTAMINATED SOIL, REMOVE                                                  1.000        CYS 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                             3,120.000        SYS 
  19  202-74070           OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE                                1.000        EACH 
  20  202-91010           TREE, 24 IN., REMOVE                                                       2.000        EACH 
  21  202-91385           INLET, REMOVE                                                             20.000        EACH 
  22  202-93047           MANHOLE, REMOVE                                                            7.000        EACH 
  23  202-96133           PIPE, REMOVE                                                             400.000        LFT 
  24  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  25  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      1.000        EACH 
  26  203-02000           EXCAVATION, COMMON                                                    13,307.000        CYS 
  27  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          24.000        LFT 
  28  205-06933           TEMPORARY DITCH INLET PROTECTION                                           4.000        EACH 
  29  205-06937           TEMPORARY SILT FENCE                                                     105.000        LFT 
  30  207-08268           SUBGRADE TREATMENT, TYPE IV                                           16,900.000        SYS 
  31  210-04181           BICYCLE RACK                                                               2.000        EACH 
  32  210-05106           CONCRETE                                                                  84.000        EACH 
  33  210-05106           CONCRETE                                                                  84.000        EACH 
  34  210-05106           CONCRETE                                                                   8.000        EACH 
  35  211-07454           STRUCTURE BACKFILL                                                     2,805.000        CYS 
  36  213-08058           FLOWABLE BACKFILL                                                      2,975.000        CYS 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,434.000        TON 
  38  304-07489           HMA PATCHING, TYPE A                                                     910.000        TON 
  39  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      1,117.000        TON 
  40  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                1,862.000        TON 
  41  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        6,322.000        TON 
  42  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              1,792.000        TON 
  43  402-07453           HMA FOR TEMPORARY PAVEMENT                                               405.000        TON 
  44  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 
  45  603-06065           FENCE, CHAIN LINK, RESET                                                  90.000        LFT 
  46  604-01920           CONCRETE PAVERS                                                          450.000        SYS 
  47  604-04439           TEXTURED CONCRETE PAVEMENT                                               280.000        SYS 
  48  604-06070           SIDEWALK, CONCRETE                                                     4,093.000        SYS 
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  49  604-06367           JOINT MATERIAL                                                         3,100.000        LFT 
  50  604-07894           CURB RAMP, CONCRETE, A                                                    77.000        SYS 
  51  604-07896           CURB RAMP, CONCRETE, B                                                    22.000        SYS 
  52  604-07898           CURB RAMP, CONCRETE, D                                                    14.000        SYS 
  53  604-07899           CURB RAMP, CONCRETE, E                                                    11.000        SYS 
  54  604-07901           CURB RAMP, CONCRETE, G                                                   172.000        SYS 
  55  604-07902           CURB RAMP, CONCRETE, H                                                    13.000        SYS 
  56  605-06140           CURB AND GUTTER, CONCRETE                                              5,860.000        LFT 
  57  610-07486           HMA FOR APPROACHES, TYPE A                                               170.000        TON 
  58  610-07712           PCCP FOR APPROACHES, 6 IN.                                             2,047.000        SYS 
  59  615-06496           PARKING BARRIER                                                           73.000        EACH 
  60  616-05688           RIPRAP, CLASS 1                                                           12.000        TON 
  61  621-06574           SODDING                                                                7,000.000        SYS 
  62  621-93350           TAPPING TEE AND VALVE ASSEMBLY, 8 IN.                                      1.000        EACH 
  63  621-94463           TAPPING TEE AND VALVE ASSEMBLY, 4 IN.                                      3.000        EACH 
  64  621-94464           TAPPING TEE AND VALVE ASSEMBLY, 6 IN.                                      5.000        EACH 
  65  621-94771           GATE VALVE WITH ROADWAY BOX, 6 IN.                                         4.000        EACH 
  66  621-94772           GATE VALVE WITH ROADWAY BOX, 4 IN.                                         3.000        EACH 
  67  621-94780           WATER SERVICE CONNECTION                                                  45.000        EACH 
  68  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            102.000        CYS 
  69  622-04648           TREE GRATE                                                                31.000        EACH 
  70  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                   82.000        EACH 
  71  714-44240           CONCRETE, A, STRUCTURES                                                    2.000        CYS 
  72  715-01970           RETAINER GLAND, DUCTILE IRON, 8 IN.                                      130.000        EACH 
  73  715-02144           ELBOW, DUCTILE IRON, 6 IN., 45 DEGREE                                      2.000        EACH 
  74  715-02145           ELBOW, DUCTILE IRON, 8 IN., 45 DEGREE                                      7.000        EACH 
  75  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           650.000        LFT 
  76  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          5,310.000        LFT 
  77  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                            120.000        LFT 
  78  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,750.000        LFT 
  79  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           380.000        LFT 
  80  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,330.000        LFT 
  81  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           960.000        LFT 
  82  715-08555           RETAINER GLAND                                                            20.000        EACH 
  83  715-08555           RETAINER GLAND                                                            30.000        EACH 
  84  715-26728           GRATED BOX END SECTION, II, 4:1, 12 IN.                                    2.000        EACH 
  85  715-46015           PIPE END SECTION, 21 IN.                                                   1.000        EACH 
  86  715-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                          200.000        LFT 
  87  715-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                        2,360.000        LFT 
  88  715-98265           WATER MAIN, DUCTILE IRON, 4 IN.                                          110.000        LFT 
  89  718-52610           AGGREGATE FOR UNDERDRAINS                                                421.000        CYS 
  90  719-93351           TEE, RESTRAINED, 8 IN.                                                     1.000        EACH 
  91  719-96684           ELL, RESTRAINED, 8 IN., 90 DEG.                                            1.000        EACH 
  92  719-96944           TEE, 8 IN. X 8 IN. X 6 IN.                                                 4.000        EACH 
  93  719-96945           TEE, 8 IN. X 8 IN. X 4 IN.                                                 3.000        EACH 
  94  719-96946           REDUCER, 8 IN. X 6 IN.                                                     1.000        EACH 
  95  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 
  96  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 
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  97  720-45030           INLET, E7                                                                  3.000        EACH 
  98  720-45035           INLET, F7                                                                  2.000        EACH 
  99  720-45260           PIPE CATCH BASIN, 12 IN.                                                   6.000        EACH 
 100  720-45410           MANHOLE, C4                                                               31.000        EACH 
 101  720-96999           FIRE HYDRANT ASSEMBLY                                                      7.000        EACH 
 102  720-98174           INLET, B15                                                                32.000        EACH 
 103  720-98555           INLET, C15                                                                22.000        EACH 
 104  732-02532           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN.                      2.000        EACH 
 105  732-03072           TEE                                                                        5.000        EACH 
 106  732-04846           ELL                                                                        3.000        EACH 
 107  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              7.000        EACH 
 108  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 
 109  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     13,000.000        LFT 
 110  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,000.000        LFT 
 111  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              43.000        EACH 
 112  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
 113  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07119           BARRICADE, III-B                                                         140.000        LFT 
 116  801-08388           TEMPORARY TRAFFIC BARRIER                                              3,000.000        LFT 
 117  801-08388           TEMPORARY TRAFFIC BARRIER                                              6,000.000        LFT 
 118  801-94295           SIGNAL HEAD, RELOCATE                                                      4.000        EACH 
 119  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           456.000        LFT 
 120  802-76020           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS              140.000        SFT 
 121  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    120.000        SFT 
 122  802-76125           SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN                                    1.000        EACH 
 123  802-91084           OVERHEAD PANEL SIGN, REMOVE AND REINSTALL                                  4.000        EACH 
 124  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            1.000        EACH 
 125  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
 126  805-02069           SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM                                    3.000        EACH 
 127  805-02072           SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM                                    1.000        EACH 
 128  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 
 129  805-02445           CONTROLLER CABINET, P1                                                     2.000        EACH 
 130  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          3,352.000        LFT 
 131  805-02618           WIRE, NO. 2 COPPER, 3 1C                                               1,660.000        LFT 
 132  805-04593           CONDUIT, STEEL, GALVANIZED, 1.25 IN.                                     325.000        LFT 
 133  805-04973           CONDUIT                                                                5,087.000        LFT 
 134  805-04973           CONDUIT                                                                3,310.000        LFT 
 135  805-05698           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT.                3.000        EACH 
 136  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        452.000        LFT 
 137  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
 138  805-08093           POLE                                                                       8.000        EACH 
 139  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
 140  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 141  805-78480           SIGNAL CABLE, 3C 14GA.                                                   398.000        LFT 
 142  805-78485           SIGNAL CABLE, 5C 14GA.                                                   618.000        LFT 
 143  805-78490           SIGNAL CABLE, 7C 14GA.                                                   421.000        LFT 
 144  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         556.000        LFT 
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 145  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 
 146  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
 147  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 148  805-86843           WIRE, NO. 4 COPPER, 1C                                                20,600.000        LFT 
 149  805-86898           CONDUIT, STEEL, GALVANIZED, .75 IN.                                      504.000        LFT 
 150  805-90005           SIGNAL PEDESTAL, 10 FT.                                                    1.000        EACH 
 151  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
 152  805-95888           WIRE, NO. 8 COPPER, 1C                                                22,665.000        LFT 
 153  805-95889           WIRE, NO. 10 COPPER, 1C                                                7,190.000        LFT 
 154  805-95890           WIRE, NO. 12 COPPER, 1/C                                                 200.000        LFT 
 155  805-96014           SAW CUT, FULL DEPTH                                                    5,460.000        LFT 
 156  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                            4.000        EACH 
 157  805-99338           WIRE, AWG, NO. 6 COPPER, GROUND, 1/C                                     147.000        LFT 
 158  807-01889           LIGHT POLE, ORNAMENTAL, 12 FT., E.M.H., WITH LUMINAIRE                    50.000        EACH 
 159  807-02817           CONCRETE FOUNDATION WITH GROUNDING, 24 IN. X 24 IN. X 72 IN.              50.000        EACH 
 160  807-03954           ELECTRICAL PANEL, MAIN                                                     2.000        EACH 
 161  807-03968           CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR ELECTRIC                         3,445.000        LFT 
 162  807-04651           WIRE                                                                   1,750.000        LFT 
 163  807-04651           WIRE                                                                  14,000.000        LFT 
 164  807-04651           WIRE                                                                      96.000        LFT 
 165  807-04651           WIRE                                                                  13,700.000        LFT 
 166  807-05073           JUNCTION BOX                                                              84.000        EACH 
 167  807-05073           JUNCTION BOX                                                              84.000        EACH 
 168  807-86805           SERVICE POINT, I                                                           2.000        EACH 
 169  807-86955           CABLE DUCT MARKER                                                         16.000        EACH 
 170  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 400.000        LFT 
 171  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                400.000        LFT 
 172  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               600.000        LFT 
 173  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,100.000        LFT 
 174  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       160.000        LFT 
 175  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    220.000        LFT 
 176  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,110.000        LFT 
 177  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 
 178  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 
 179  808-90909           CAP LINE                                                                  19.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           27.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         162.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       1,174.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                        420.000        LFT 
  14  202-02245           TREE, 6 IN., REMOVE                                                       12.000        EACH 
  15  202-02250           TREE, 10 IN., REMOVE                                                      13.000        EACH 
  16  202-02255           TREE, 18 IN., REMOVE                                                      14.000        EACH 
  17  202-02260           TREE, 30 IN., REMOVE                                                       5.000        EACH 
  18  202-02264           TREE, 42 IN., REMOVE                                                       2.000        EACH 
  19  202-02265           TREE, 48 IN., REMOVE                                                       1.000        EACH 
  20  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  21  202-02273           CENTER CURB, CONCRETE, REMOVE                                             88.000        SYS 
  22  202-02278           CURB, CONCRETE, REMOVE                                                19,315.000        LFT 
  23  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  24  202-06541           REMOVE                                                                     1.000        EACH 
  25  202-06542           RELOCATE                                                                  27.000        EACH 
  26  202-06542           RELOCATE                                                                  10.000        EACH 
  27  202-52710           SIDEWALK, CONCRETE, REMOVE                                             6,705.000        SYS 
  28  202-74035           SIGN, REMOVE                                                             208.000        EACH 
  29  202-91010           TREE, 24 IN., REMOVE                                                       3.000        EACH 
  30  202-91011           TREE, 36 IN., REMOVE                                                       2.000        EACH 
  31  202-91385           INLET, REMOVE                                                             30.000        EACH 
  32  202-93091           TREE, 15 IN., REMOVE                                                       5.000        EACH 
  33  202-93898           TREE, 12 IN., REMOVE                                                      10.000        EACH 
  34  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
  35  202-96133           PIPE, REMOVE                                                           2,416.000        LFT 
  36  203-02000           EXCAVATION, COMMON                                                     5,337.000        CYS 
  37  203-02070           BORROW                                                                 5,626.000        CYS 
  38  203-91878           LINEAR DITCH GRADING                                                   1,422.000        LFT 
  39  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
  40  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     11.000        TON 
  41  205-06933           TEMPORARY DITCH INLET PROTECTION                                          24.000        EACH 
  42  205-06937           TEMPORARY SILT FENCE                                                   4,480.000        LFT 
  43  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          7,605.000        SYS 
  44  210-06547           PAINT                                                                     12.000        EACH 
  45  210-06547           PAINT                                                                      8.000        EACH 
  46  211-07454           STRUCTURE BACKFILL                                                     4,995.000        CYS 
  47  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,209.000        TON 
  48  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      280.000        TON 
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  49  306-08037           MILLING, ASPHALT, 3 IN.                                              130,936.000        SYS 
  50  306-08432           MILLING, APPROACH                                                      3,819.000        SYS 
  51  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                     11,126.000        TON 
  52  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               14,835.000        TON 
  53  402-07433           HMA SURFACE, TYPE B                                                       49.000        TON 
  54  402-07438           HMA INTERMEDIATE, TYPE B                                                  65.000        TON 
  55  402-07441           HMA BASE, TYPE B                                                         195.000        TON 
  56  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                           2,486.000        TON 
  57  406-05520           ASPHALT FOR TACK COAT                                                     58.000        TON 
  58  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  59  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  60  601-95434           HANDRAIL, STEEL PIPE, 1.5 IN.                                            722.000        LFT 
  61  601-96063           HANDRAIL, ALUMINUM, SCHEDULE 40, 2 IN. DIA. X 3 FT. 6 IN.                 85.000        LFT 
  62  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  63  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   713.000        LFT 
  64  604-06070           SIDEWALK, CONCRETE                                                       181.000        SYS 
  65  604-06070           SIDEWALK, CONCRETE                                                       105.000        SYS 
  66  604-07894           CURB RAMP, CONCRETE, A                                                    29.000        SYS 
  67  604-07896           CURB RAMP, CONCRETE, B                                                    11.000        SYS 
  68  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 
  69  604-07898           CURB RAMP, CONCRETE, D                                                   101.000        SYS 
  70  604-07900           CURB RAMP, CONCRETE, F                                                    82.000        SYS 
  71  604-07901           CURB RAMP, CONCRETE, G                                                   218.000        SYS 
  72  604-07902           CURB RAMP, CONCRETE, H                                                   539.000        SYS 
  73  604-91531           SIDEWALK, CONCRETE, 4 IN.                                             12,361.000        SYS 
  74  605-06120           CURB, CONCRETE                                                            93.000        LFT 
  75  605-06140           CURB AND GUTTER, CONCRETE                                             21,045.000        LFT 
  76  610-07486           HMA FOR APPROACHES, TYPE A                                                48.000        TON 
  77  610-07487           HMA FOR APPROACHES, TYPE B                                               817.000        TON 
  78  610-07712           PCCP FOR APPROACHES, 6 IN.                                             6,301.000        SYS 
  79  611-03671           TRASH RECEPTACLE                                                           3.000        EACH 
  80  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           59.000        EACH 
  81  616-02320           GEOTEXTILES                                                              212.000        SYS 
  82  616-06405           RIPRAP, REVETMENT                                                        144.000        TON 
  83  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  84  621-06545           FERTILIZER                                                                 3.030        TON 
  85  621-06554           SEED MIXTURE, U                                                        1,000.000        LBS 
  86  621-06565           MULCHING MATERIAL                                                         13.000        TON 
  87  621-06567           WATER                                                                    469.000        kGAL 
  88  621-06575           SODDING, NURSERY                                                      13,020.000        SYS 
  89  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              2.000        CYS 
  90  622-03948           PLANTER                                                                    5.000        EACH 
  91  622-05605           PLANT, ANNUAL                                                             60.000        EACH 
  92  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                 18.000        EACH 
  93  622-05647           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN.                            5.000        EACH 
  94  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                     45.000        EACH 
  95  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                  199.000        EACH 
  96  622-05654           PLANT, PERENNIAL                                                          14.000        EACH 
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  97  622-05654           PLANT, PERENNIAL                                                          12.000        EACH 
  98  711-05395           REPLACE                                                                    6.000        EACH 
  99  712-03812           BENCH                                                                      6.000        EACH 
 100  714-07665           RETAINING WALL                                                        LUMP              LUMP 
 101  715-01354           CLEAN EXISTING PIPE                                                      514.000        LFT 
 102  715-04548           GRATED BOX END SECTION, II, 6:1, 30 IN.                                    1.000        EACH 
 103  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         1,233.000        LFT 
 104  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,419.000        LFT 
 105  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         2,103.000        LFT 
 106  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         2,308.000        LFT 
 107  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                         1,207.000        LFT 
 108  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,882.000        LFT 
 109  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN.                                           692.000        LFT 
 110  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           724.000        LFT 
 111  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            48.000        LFT 
 112  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           108.000        LFT 
 113  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            24.000        LFT 
 114  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            15.000        LFT 
 115  715-05177           PIPE, TYPE 3, CIRCULAR, 36 IN.                                            56.000        LFT 
 116  715-05331           PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT.                                50.000        LFT 
 117  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                 2,176.000        TON 
 118  715-08560           GRATED BOX END SECTION, II, 3:1, 15 IN.                                    1.000        EACH 
 119  715-26729           GRATED BOX END SECTION, II, 6:1, 15 IN.                                    1.000        EACH 
 120  715-26770           GRATED BOX END SECTION, I, 3:1, 24 IN.                                     1.000        EACH 
 121  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
 122  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
 123  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
 124  715-46025           PIPE END SECTION, 27 IN.                                                   1.000        EACH 
 125  715-46030           PIPE END SECTION, 30 IN.                                                   1.000        EACH 
 126  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 
 127  715-99044           GRATED BOX END SECTION, II, 6:1, 18 IN.                                    1.000        EACH 
 128  720-01987           CATCH BASIN, A10                                                           1.000        EACH 
 129  720-02367           MANHOLE, J10                                                               1.000        EACH 
 130  720-44000           CASTING, ADJUST TO GRADE                                                  67.000        EACH 
 131  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
 132  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
 133  720-44050           CASTING, 9, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
 134  720-45030           INLET, E7                                                                  4.000        EACH 
 135  720-45035           INLET, F7                                                                  9.000        EACH 
 136  720-45240           CATCH BASIN, J10                                                           9.000        EACH 
 137  720-45340           CATCH BASIN, J10, MODIFIED                                                 1.000        EACH 
 138  720-45415           MANHOLE, D4                                                                3.000        EACH 
 139  720-45416           MANHOLE, E4                                                                1.000        EACH 
 140  720-90129           MANHOLE, J2                                                                1.000        EACH 
 141  720-91917           INLET, A10                                                                 1.000        EACH 
 142  720-92025           MANHOLE, D2                                                                3.000        EACH 
 143  720-98174           INLET, B15                                                                74.000        EACH 
 144  730-26732           GRATED BOX END SECTION, II, 4:1, 36 IN.                                    1.000        EACH 
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 145  732-02388           WATER MAIN                                                                 1.000        EACH 
 146  732-02388           WATER MAIN                                                                 3.000        EACH 
 147  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
 148  801-06640           CONSTRUCTION SIGN, A                                                      99.000        EACH 
 149  801-06645           CONSTRUCTION SIGN, B                                                      32.000        EACH 
 150  801-06710           FLASHING ARROW SIGN                                                      800.000        DAY 
 151  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 152  801-07119           BARRICADE, III-B                                                          84.000        LFT 
 153  802-04314           SIGN                                                                       1.000        EACH 
 154  802-04314           SIGN                                                                       1.000        EACH 
 155  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,478.000        LFT 
 156  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    205.000        SFT 
 157  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    860.000        SFT 
 158  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     85.000        SFT 
 159  805-04973           CONDUIT                                                               16,530.000        LFT 
 160  805-04973           CONDUIT                                                                4,540.000        LFT 
 161  807-02191           HANDHOLE, LIGHTING                                                        14.000        EACH 
 162  807-02194           SERVICE POINT, II, MODIFIED                                               14.000        EACH 
 163  807-03802           LIGHT STANDARDS                                                            1.000        EACH 
 164  807-03802           LIGHT STANDARDS                                                           32.000        EACH 
 165  807-03802           LIGHT STANDARDS                                                           46.000        EACH 
 166  807-03802           LIGHT STANDARDS                                                           64.000        EACH 
 167  807-03802           LIGHT STANDARDS                                                           22.000        EACH 
 168  807-03950           LUMINAIRE, ORNAMENTAL                                                      8.000        EACH 
 169  807-03950           LUMINAIRE, ORNAMENTAL                                                     78.000        EACH 
 170  807-03950           LUMINAIRE, ORNAMENTAL                                                     64.000        EACH 
 171  807-03950           LUMINAIRE, ORNAMENTAL                                                     22.000        EACH 
 172  807-04651           WIRE                                                                   4,020.000        LFT 
 173  807-06585           CLOCK                                                                      1.000        EACH 
 174  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         1,425.000        LFT 
 175  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                           660.000        LFT 
 176  807-86810           SERVICE POINT, II                                                          4.000        EACH 
 177  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 1.000        SET 
 178  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                78.000        SET 
 179  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 2.000        SET 
 180  807-93651           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR POST TOP               63.000        SET 
 181  807-95514           SERVICE POINT RISER                                                        1.000        EACH 
 182  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,025.000        LFT 
 183  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              14,481.000        LFT 
 184  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             30,205.000        LFT 
 185  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,055.000        LFT 
 186  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              3,923.000        LFT 
 187  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
 188  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
 189  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
 190  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      440.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   3  201-06587           CLEARING AND GRUBBING                                                      1.000        ACRE 
   4  202-02240           PAVEMENT REMOVAL                                                         237.000        SYS 
   5  202-02278           CURB, CONCRETE, REMOVE                                                    52.000        LFT 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   7  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,638.000        SFT 
   8  202-03875           CONCRETE STEPS, REMOVE                                                     3.000        EACH 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                                51.000        SYS 
  10  202-91010           TREE, 24 IN., REMOVE                                                       6.000        EACH 
  11  202-96022           CONCRETE FOUNDATION, REMOVE                                                2.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                       522.000        CYS 
  13  210-05758           BUILDING                                                              LUMP              LUMP 
  14  210-06544           WINDOWS                                                                    4.000        EACH 
  15  211-02050           B BORROW                                                                 266.000        CYS 
  16  213-08058           FLOWABLE BACKFILL                                                        244.100        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        313.530        TON 
  18  304-07489           HMA PATCHING, TYPE A                                                      10.400        TON 
  19  402-07432           HMA SURFACE, TYPE A                                                       75.370        TON 
  20  402-07440           HMA BASE, TYPE A                                                         150.740        TON 
  21  604-07897           CURB RAMP, CONCRETE, C                                                    20.800        SYS 
  22  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 90.900        SYS 
  23  605-06120           CURB, CONCRETE                                                           337.000        LFT 
  24  610-08446           PCCP FOR APPROACHES, 6 IN.                                               149.600        SYS 
  25  621-06559           MULCHED SEEDING, R                                                     1,533.000        SYS 
  26  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             11.000        CYS 
  27  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO              11.000        EACH 
  28  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                              2,161.000        EACH 
  29  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                      9.000        EACH 
  30  711-90932           EDGING, STEEL                                                            134.000        LFT 
  31  712-04686           FIRE PROTECTION                                                       LUMP              LUMP 
  32  715-05062           WATER SERVICE LINE                                                    LUMP              LUMP 
  33  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           189.000        LFT 
  34  715-91361           PIPE, PVC, 6 IN.                                                          32.000        LFT 
  35  715-98265           WATER MAIN, DUCTILE IRON, 4 IN.                                            1.000        LFT 
  36  720-45205           CATCH BASIN, A2                                                            3.000        EACH 
  37  720-90984           MANHOLE, C2                                                                1.000        EACH 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  802-03896           BOLLARD                                                                    3.000        EACH 
  40  805-08459           SHELVING                                                              LUMP              LUMP 
  41  805-95889           WIRE, NO. 10 COPPER, 1C                                                  765.000        LFT 
  42  807-03972           CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC                           255.000        LFT 
  43  807-04654           LIGHT POLE                                                                 4.000        EACH 
  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         101.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        400.000        LFT 
  46  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                          2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           13.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          13.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                       2,031.800        m2 
  12  202-02278           CURB, CONCRETE, REMOVE                                                    43.500        m 
  13  203-02080           LINEAR GRADING                                                             1.850        km 
  14  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                        53.000        EACH 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     14.700        Mg 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                           11,939.000        m2 
  17  211-07454           STRUCTURE BACKFILL                                                     3,943.600        m3 
  18  213-08058           FLOWABLE BACKFILL                                                        366.100        m3 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,719.500        Mg 
  20  304-07493           WIDENING WITH HMA, TYPE B                                                727.000        Mg 
  21  306-08034           MILLING, ASPHALT, 38 mm                                               14,663.200        m2 
  22  306-08043           MILLING, TRANSITION                                                      303.000        m2 
  23  306-08432           MILLING, APPROACH                                                        966.800        m2 
  24  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 MM                                      1,908.000        Mg 
  25  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                1,539.000        Mg 
  26  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        2,335.000        Mg 
  27  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                                481.000        Mg 
  28  402-07433           HMA SURFACE, TYPE B                                                      451.000        Mg 
  29  402-07453           HMA FOR TEMPORARY PAVEMENT                                               902.000        Mg 
  30  406-05520           ASPHALT FOR TACK COAT                                                     12.500        Mg 
  31  603-06060           FENCE, FARM FIELD, RESET                                                  44.000        m 
  32  603-06065           FENCE, CHAIN LINK, RESET                                                   7.600        m 
  33  605-06120           CURB, CONCRETE                                                            16.400        m 
  34  605-06140           CURB AND GUTTER, CONCRETE                                              1,400.000        m 
  35  605-94811           CURB TURNOUT                                                               2.000        EACH 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                               413.000        Mg 
  37  610-07487           HMA FOR APPROACHES, TYPE B                                               169.000        Mg 
  38  610-07712           PCCP FOR APPROACHES, 150 mm                                            1,923.800        m2 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  20.000        EACH 
  40  615-06505           MONUMENT, B                                                                2.000        EACH 
  41  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  42  616-02320           GEOTEXTILES                                                            1,308.500        m2 
  43  616-06405           RIPRAP, REVETMENT                                                        646.000        Mg 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-06545           FERTILIZER                                                                 0.830        Mg 
  46  621-06554           SEED MIXTURE, U                                                          151.700        kg 
  47  621-06557           SEED MIXTURE, T                                                          138.400        kg 
  48  621-06565           MULCHING MATERIAL                                                          4.100        Mg 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 43 
 
          CALL ORDER   : 260                                              CONTRACT ID  : R -28401-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  49  621-06567           WATER                                                                    276.900        kL 
  50  621-06575           SODDING, NURSERY                                                      15,382.000        m2 
  51  622-05625           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 1200               36.000        EACH 
  52  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         1,629.700        m 
  53  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                           76.000        m 
  54  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         1,591.800        m 
  55  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           473.200        m 
  56  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           607.100        m 
  57  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                           201.800        m 
  58  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           218.000        m 
  59  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          501.000        m2 
  60  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   148.000        Mg 
  61  715-46005           PIPE END SECTION, 375 mm                                                  26.000        EACH 
  62  715-46010           PIPE END SECTION, 450 mm                                                   4.000        EACH 
  63  715-46015           PIPE END SECTION, 525 mm                                                   1.000        EACH 
  64  716-07632           PIPE INSTALLATION, TRENCHLESS, 450 mm                                     73.500        m 
  65  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
  66  718-52610           AGGREGATE FOR UNDERDRAINS                                                326.300        m3 
  67  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,891.600        m2 
  68  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  69  720-45035           INLET, F7                                                                  1.000        EACH 
  70  720-45075           INLET, R13                                                                15.000        EACH 
  71  720-45275           PIPE CATCH BASIN, 600 mm                                                  24.000        EACH 
  72  720-45410           MANHOLE, C4                                                                9.000        EACH 
  73  720-90984           MANHOLE, C2                                                               14.000        EACH 
  74  720-98174           INLET, B15                                                                30.000        EACH 
  75  720-98555           INLET, C15                                                                51.000        EACH 
  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          6,688.000        m 
  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  79  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-07119           BARRICADE, III-B                                                          14.400        m 
  82  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             110.300        m 
  83  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       16.140        m2 
  84  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               1,565.100        m 
  85  808-06716           LINE, REMOVE                                                          37,010.000        m 
  86  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               110.700        m 
  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              4,237.000        m 
  88  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     59.300        m 
  89  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  9.000        EACH 
  90  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      9.000        EACH 
  91  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      207.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                    21,922.000        CYS 
   9  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    427.000        TON 
  10  205-06936           TEMPORARY SEDIMENT TRAP                                                  147.000        TON 
  11  205-06937           TEMPORARY SILT FENCE                                                     125.000        LFT 
  12  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         11,960.000        SYS 
  13  211-07454           STRUCTURE BACKFILL                                                       341.000        CYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,792.000        TON 
  15  303-02051           STONE, 2                                                                 100.000        TON 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                               12.000        TON 
  17  306-08042           MILLING, SCARIFICATION/PROFILE                                           500.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                      400.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,018.000        TON 
  21  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,188.000        TON 
  22  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        3,160.000        TON 
  23  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             1,262.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      9.100        TON 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  26  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   500.000        LFT 
  27  605-06095           CURB, INTEGRAL, B, CONCRETE                                              250.000        LFT 
  28  605-94082           CURB TURNOUT, CONCRETE                                                     1.000        EACH 
  29  610-07486           HMA FOR APPROACHES, TYPE A                                                51.000        TON 
  30  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  31  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 
  32  615-06505           MONUMENT, B                                                                5.000        EACH 
  33  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  34  616-02320           GEOTEXTILES                                                            2,434.000        SYS 
  35  616-05688           RIPRAP, CLASS 1                                                          243.000        TON 
  36  616-05689           RIPRAP, CLASS 2                                                          203.000        TON 
  37  616-06405           RIPRAP, REVETMENT                                                        885.000        TON 
  38  616-06451           RIPRAP, UNIFORM                                                          275.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  40  621-06545           FERTILIZER                                                                 1.200        TON 
  41  621-06553           SEED MIXTURE, R                                                          502.000        LBS 
  42  621-06565           MULCHING MATERIAL                                                          5.900        TON 
  43  621-06567           WATER                                                                     13.500        kGAL 
  44  621-06574           SODDING                                                                2,321.000        SYS 
  45  621-06575           SODDING, NURSERY                                                       1,060.000        SYS 
  46  714-04661           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 11 FT. X 6 FT.                158.000        LFT 
  47  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          4,526.000        LFT 
  48  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           345.000        LFT 
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  49  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           258.000        LFT 
  50  715-46005           PIPE END SECTION, 15 IN.                                                   9.000        EACH 
  51  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 
  52  718-06529           OUTLET PROTECTOR, 2                                                       11.000        EACH 
  53  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  54  718-52610           AGGREGATE FOR UNDERDRAINS                                                407.000        CYS 
  55  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,103.000        SYS 
  56  720-45010           INLET, A3                                                                  1.000        EACH 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                19.000        EACH 
  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 
  60  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  62  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  63  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       6,200.000        LFT 
  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      6,200.000        LFT 
  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 
  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       75.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02241           GUARDRAIL, REMOVE                                                        396.000        LFT 
   6  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
   7  203-02000           EXCAVATION, COMMON                                                       911.000        CYS 
   8  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         144.000        LFT 
   9  205-06937           TEMPORARY SILT FENCE                                                     725.000        LFT 
  10  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,829.000        SYS 
  11  211-07454           STRUCTURE BACKFILL                                                       585.000        CYS 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        825.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN.                                                1,800.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                      494.000        SYS 
  15  402-07432           HMA SURFACE, TYPE A                                                      115.000        TON 
  16  402-07433           HMA SURFACE, TYPE B                                                      200.000        TON 
  17  402-07438           HMA INTERMEDIATE, TYPE B                                                 920.000        TON 
  18  402-07440           HMA BASE, TYPE A                                                         330.000        TON 
  19  402-07441           HMA BASE, TYPE B                                                          65.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  21  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  22  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  23  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  25  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   525.000        LFT 
  26  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  27  615-06505           MONUMENT, B                                                                2.000        EACH 
  28  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  29  616-02320           GEOTEXTILES                                                              478.000        SYS 
  30  616-05688           RIPRAP, CLASS 1                                                          100.000        TON 
  31  616-06405           RIPRAP, REVETMENT                                                        664.000        TON 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  33  621-01371           SEED MIXTURE, LEGUME, 2                                                   41.000        LBS 
  34  621-06545           FERTILIZER                                                                 0.500        TON 
  35  621-06553           SEED MIXTURE, R                                                          118.000        LBS 
  36  621-06565           MULCHING MATERIAL                                                          2.300        TON 
  37  621-06567           WATER                                                                      5.000        kGAL 
  38  621-06574           SODDING                                                                1,146.000        SYS 
  39  621-52448           SIGN, DO NOT SPRAY                                                         8.000        EACH 
  40  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 
  41  715-05440           PIPE, DRAINTILE TERMINAL SECTION, 8 IN.                                   50.000        LFT 
  42  715-05442           PIPE, DRAINTILE TERMINAL SECTION, 10 IN.                                  50.000        LFT 
  43  715-05443           PIPE, DRAINTILE TERMINAL SECTION, 12 IN.                                  50.000        LFT 
  44  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  45  723-06660           WINGWALL                                                                  92.000        SYS 
  46  723-07020           STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 120 IN.                         54.000        LFT 
  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
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  49  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,800.000        LFT 
  53  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               225.000        LFT 
  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 
  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           33.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         132.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                      10,110.000        m2 
  13  202-02241           GUARDRAIL, REMOVE                                                        538.900        m 
  14  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  21  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  22  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                    36.000        EACH 
  23  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                2.000        EACH 
  24  202-91385           INLET, REMOVE                                                              1.000        EACH 
  25  203-02000           EXCAVATION, COMMON                                                     2,000.000        m3 
  26  203-02010           EXCAVATION, ROCK                                                       2,784.000        m3 
  27  203-02055           EMBANKMENT                                                         1,114,668.000        m3 
  28  203-51223           EXCAVATION, WATERWAY                                                   7,589.500        m3 
  29  204-02290           SETTLEMENT PLATE                                                          92.000        EACH 
  30  205-03371           SEDIMENT REMOVE                                                        1,448.000        m3 
  31  205-04931           SEDIMENT TRAP                                                             39.000        EACH 
  32  205-06930           SPLASHPAD, RIPRAP                                                          2.340        Mg 
  33  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  4,424.500        Mg 
  34  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          36.000        m 
  35  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  36  205-06934           TEMPORARY MULCHING                                                         7.400        Mg 
  37  205-06935           TEMPORARY SEDIMENT BASIN                                                   1.000        EACH 
  38  205-06936           TEMPORARY SEDIMENT TRAP                                                2,428.000        Mg 
  39  205-06937           TEMPORARY SILT FENCE                                                   1,205.000        m 
  40  205-06938           TEMPORARY SLOPE DRAIN                                                    488.000        m 
  41  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     568.000        m3 
  42  207-08262           SUBGRADE TREATMENT, TYPE I                                           263,071.300        m2 
  43  207-08263           SUBGRADE TREATMENT, TYPE IA                                           29,394.500        m2 
  44  207-08264           SUBGRADE TREATMENT, TYPE II                                           11,668.700        m2 
  45  207-08266           SUBGRADE TREATMENT, TYPE III                                          47,400.600        m2 
  46  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,852.400        m2 
  47  210-08082           COMPOSITE FILTER SOCK                                                    379.400        m 
  48  211-02050           B BORROW                                                               2,128.000        m3 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 49 
 
          CALL ORDER   : 290                                              CONTRACT ID  : R -28507-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  49  211-06467           AGGREGATE FOR END BENT BACKFILL                                          288.600        m3 
  50  211-07454           STRUCTURE BACKFILL                                                    33,621.300        m3 
  51  212-06281           STOCKPILED SELECTED MATERIAL                                             780.000        m3 
  52  212-06282           STOCKPILED SELECTED MATERIAL, SALVAGED                                   780.000        m3 
  53  213-52830           FLOWABLE MORTAR                                                        1,060.000        m3 
  54  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     25,358.100        Mg 
  55  302-06464           SUBBASE FOR PCCP                                                      58,425.800        m3 
  56  302-07455           DENSE GRADED SUBBASE                                                     175.100        m3 
  57  303-01180           COMPACTED AGGREGATE, NO. 53                                           52,299.000        Mg 
  58  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                    1,000.000        Mg 
  59  306-08034           MILLING, ASPHALT, 38 mm                                                8,447.000        m2 
  60  306-08043           MILLING, TRANSITION                                                      360.000        m2 
  61  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  62  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 MM                                      1,652.800        Mg 
  63  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                      3,097.400        Mg 
  64  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        943.400        Mg 
  65  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                4,685.200        Mg 
  66  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                5,643.800        Mg 
  67  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,736.200        Mg 
  68  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        4,929.400        Mg 
  69  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                       10,472.800        Mg 
  70  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              5,341.700        Mg 
  71  402-07432           HMA SURFACE, TYPE A                                                    1,947.400        Mg 
  72  402-07433           HMA SURFACE, TYPE B                                                    1,214.000        Mg 
  73  402-07435           HMA INTERMEDIATE, TYPE A                                               4,574.800        Mg 
  74  402-07438           HMA INTERMEDIATE, TYPE B                                               2,024.000        Mg 
  75  402-07441           HMA BASE, TYPE B                                                       6,476.000        Mg 
  76  402-07453           HMA FOR TEMPORARY PAVEMENT                                             1,000.000        Mg 
  77  404-05514           SEAL COAT, 5                                                           1,071.000        m2 
  78  406-05520           ASPHALT FOR TACK COAT                                                     91.700        Mg 
  79  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  80  501-06322           QC/QA-PCCP, 275 mm                                                   233,714.400        m2 
  81  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  82  503-05240           D-1 CONTRACTION JOINT                                                 42,620.400        m 
  83  503-05310           TERMINAL JOINT                                                           253.800        m 
  84  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             12.000        EACH 
  85  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
  86  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
  87  601-05999           CURVED TERMINAL END                                                       11.000        EACH 
  88  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                           10.000        EACH 
  89  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        8.000        EACH 
  90  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  91  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   4.000        EACH 
  92  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       6.000        EACH 
  93  601-94689           GUARDRAIL END TREATMENT, OS                                               50.000        EACH 
  94  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
  95  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                     2,512.720        m 
  96  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        19.050        m 
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  97  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING                         304.800        m 
  98  602-06729           BARRIER DELINEATOR                                                        88.000        EACH 
  99  603-01159           FENCE, CHAIN LINK, 1067 mm                                                66.100        m 
 100  603-06040           FENCE, FARM FIELD, 1190 mm                                            15,581.400        m 
 101  605-06150           CURB AND GUTTER, C, CONCRETE                                             754.000        m 
 102  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                         784.600        m 
 103  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     19,808.200        m 
 104  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                            1,190.800        m2 
 105  610-07486           HMA FOR APPROACHES, TYPE A                                               193.000        Mg 
 106  610-07487           HMA FOR APPROACHES, TYPE B                                             1,315.500        Mg 
 107  610-08526           PCCP FOR APPROACHES, 275 mm                                            3,392.000        m2 
 108  610-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
 109  611-05330           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm                           731.000        m2 
 110  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
 111  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 
 112  615-06490           RIGHT OF WAY MARKER                                                      219.000        EACH 
 113  615-06505           MONUMENT, B                                                               32.000        EACH 
 114  615-06510           MONUMENT, C                                                               28.000        EACH 
 115  615-06515           MONUMENT, D                                                                2.000        EACH 
 116  616-02320           GEOTEXTILES                                                           18,080.000        m2 
 117  616-05688           RIPRAP, CLASS 1                                                        2,710.000        Mg 
 118  616-05689           RIPRAP, CLASS 2                                                        1,368.000        Mg 
 119  616-06405           RIPRAP, REVETMENT                                                     14,635.900        Mg 
 120  616-06451           RIPRAP, UNIFORM                                                          231.000        Mg 
 121  616-51367           SLOPEWALL, CONCRETE, 100 mm                                              907.700        m2 
 122  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 
 123  621-02770           EROSION CONTROL BLANKET                                               16,632.000        m2 
 124  621-04258           SEED MIXTURE                                                              33.550        kg 
 125  621-04258           SEED MIXTURE                                                             582.300        kg 
 126  621-04258           SEED MIXTURE                                                             211.130        kg 
 127  621-06545           FERTILIZER                                                               116.630        Mg 
 128  621-06553           SEED MIXTURE, R                                                       24,159.500        kg 
 129  621-06555           SEED MIXTURE, P                                                           95.200        kg 
 130  621-06557           SEED MIXTURE, T                                                          355.600        kg 
 131  621-06565           MULCHING MATERIAL                                                        654.800        Mg 
 132  621-06567           WATER                                                                    820.400        kL 
 133  621-06574           SODDING                                                               47,188.200        m2 
 134  621-07082           DEFLECTOR                                                                 56.000        EACH 
 135  621-07618           COMPOST SOIL BLANKET                                                 224,197.800        m2 
 136  621-08082           COMPOST FILTER SOCK                                                   11,563.000        m 
 137  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 37.000        EACH 
 138  622-91786           SEEDLING                                                              26,495.000        EACH 
 139  622-91786           SEEDLING                                                                 125.000        EACH 
 140  622-91786           SEEDLING                                                               3,325.000        EACH 
 141  701-08072           PILE, STEEL H, HP 360 X 175                                              217.200        m 
 142  701-51195           PILE, STEEL H, HP 310 X 79                                               136.800        m 
 143  701-91792           PILE TIP, STEEL H                                                         42.000        EACH 
 144  701-91792           PILE TIP, STEEL H                                                         24.000        EACH 
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 145  701-92043           CORED HOLE IN ROCK, 457 mm                                                 6.000        m 
 146  701-95780           PILE, STEEL H, HP 310 X 110                                               87.600        m 
 147  702-51005           CONCRETE, A, SUBSTRUCTURE                                                172.800        m3 
 148  702-51015           CONCRETE, B, FOOTINGS                                                    143.600        m3 
 149  702-51100           DRAIN PIPE, CAST IRON, 150 mm                                            497.200        kg 
 150  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,752.400        kg 
 151  702-90915           CONCRETE, A                                                              576.070        m3 
 152  703-51030           REINFORCING STEEL                                                     18,570.830        kg 
 153  703-51032           REINFORCING STEEL, EPOXY COATED                                      237,372.000        kg 
 154  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,281.300        m3 
 155  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   24.000        EACH 
 156  706-51020           CONCRETE, C, RAILING                                                     127.300        m3 
 157  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm               250.800        m 
 158  707-05996           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1981 mm X 1524 mm            1,009.800        m 
 159  707-06524           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1524mm x 1067mm                118.800        m 
 160  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1350 mm X 1200 mm              108.000        m 
 161  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 162  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 163  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 164  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 165  711-51070           ANCHOR PLATE, AP 1                                                        16.000        EACH 
 166  713-97149           TEMPORARY RAMP                                                             3.000        EACH 
 167  714-01366           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm              61.800        m 
 168  714-01634           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm x 1200 mm              27.000        m 
 169  714-02544           WINGWALL, PRECAST CONCRETE                                               213.000        EACH 
 170  714-03571           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 900 mm               24.500        m 
 171  714-06056           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3300 mm X 1200 mm             132.600        m 
 172  714-06056           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3300 mm X 1200 mm              28.500        m 
 173  714-07112           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 1200 mm              80.000        m 
 174  714-07318           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                22.000        m 
 175  714-07318           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                25.900        m 
 176  714-26703           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1200 mm              12.200        m 
 177  714-26709           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1500 mm              23.500        m 
 178  714-26717           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm              55.300        m 
 179  714-26724           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 1200 mm              48.200        m 
 180  714-99348           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm               34.100        m 
 181  715-02398           SAFETY METAL END SECTION, 6:1, 900 mm                                      1.000        EACH 
 182  715-03475           SAFETY METAL END SECTION, 4:1, 375 mm                                     10.000        EACH 
 183  715-03476           SAFETY METAL END SECTION, 4:1, 600 mm                                      2.000        EACH 
 184  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                           798.500        m 
 185  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                        36,798.400        m 
 186  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                        3,065.500        m 
 187  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                            23.000        m 
 188  715-05122           PIPE, TYPE 1, CIRCULAR, 525 mm                                            23.500        m 
 189  715-05122           PIPE, TYPE 1, CIRCULAR, 525 mm                                            23.500        m 
 190  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            29.000        m 
 191  715-05128           PIPE, TYPE 1, CIRCULAR, 1200 mm                                           38.000        m 
 192  715-05145           PIPE, TYPE 1, CIRCULAR, 2400 mm                                           83.500        m 
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 193  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           119.600        m 
 194  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                         1,370.600        m 
 195  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                            60.000        m 
 196  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           112.000        m 
 197  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           209.200        m 
 198  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                            14.000        m 
 199  715-05175           PIPE, TYPE 3, CIRCULAR, 750 mm                                            10.000        m 
 200  715-05361           PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10 m2                                 21.900        m 
 201  715-05362           PIPE, TYPE 3, DEFORMED, MIN. AREA 0.15 m2                                 21.000        m 
 202  715-05371           PIPE, TYPE 3, DEFORMED, MIN. AREA 0.60 m2                                 33.000        m 
 203  715-05407           PIPE, END BENT DRAIN, 150 mm                                             337.000        m 
 204  715-06004           CONCRETE ANCHOR, 1200 mm                                                   2.000        EACH 
 205  715-06691           CONCRETE ANCHOR, 2400 mm                                                   2.000        EACH 
 206  715-07108           SAFETY METAL END SECTION, MIN. AREA 0.60 m2                                4.000        EACH 
 207  715-46000           PIPE END SECTION, 300 mm                                                   4.000        EACH 
 208  715-46005           PIPE END SECTION, 375 mm                                                  70.000        EACH 
 209  715-46010           PIPE END SECTION, 450 mm                                                   4.000        EACH 
 210  715-46015           PIPE END SECTION, 525 mm                                                   2.000        EACH 
 211  715-46020           PIPE END SECTION, 600 mm                                                   4.000        EACH 
 212  715-46030           PIPE END SECTION, 750 mm                                                   2.000        EACH 
 213  715-46040           PIPE END SECTION, 900 mm                                                  24.000        EACH 
 214  715-46050           PIPE END SECTION, MIN. AREA .15 m2                                         4.000        EACH 
 215  718-06528           OUTLET PROTECTOR, 1                                                       44.000        EACH 
 216  718-06529           OUTLET PROTECTOR, 2                                                      320.000        EACH 
 217  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       4,600.000        m 
 218  718-52610           AGGREGATE FOR UNDERDRAINS                                             10,726.200        m3 
 219  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,696.300        m2 
 220  720-45025           INLET, D6                                                                  8.000        EACH 
 221  720-45035           INLET, F7                                                                  1.000        EACH 
 222  720-45066           INLET, N12, MODIFIED                                                       2.000        EACH 
 223  720-45070           INLET, P12A                                                               35.000        EACH 
 224  720-45410           MANHOLE, C4                                                                4.000        EACH 
 225  720-98174           INLET, B15                                                                 5.000        EACH 
 226  723-06660           WINGWALL                                                                 300.240        m2 
 227  723-06971           STRUCTURE, PRECAST THREE-SIDED, 4800 mm X 2100 mm                         69.000        m 
 228  723-07105           STRUCTURE, PRECAST THREE-SIDED, 6100 mm X 3050 mm                         98.750        m 
 229  723-07311           STRUCTURE, PRECAST THREE-SIDED, 4870 mm X 2440 mm                         29.600        m 
 230  723-07711           STRUCTURE, PRECAST THREE-SIDED, 4870 mm X 1520 mm                         82.000        m 
 231  723-08050           STRUCTURE, PRECAST THREE-SIDED, 5480 mm x 2440 mm                         25.600        m 
 232  723-08051           STRUCTURE, PRECAST THREE-SIDED, 4870 mm X 1830 mm                         96.000        m 
 233  723-08051           STRUCTURE, PRECAST THREE-SIDED, 4870 mm X 1830 mm                         26.000        m 
 234  723-08052           STRUCTURE, PRECAST THREE-SIDED, 4260 mm X 2440 mm                         85.500        m 
 235  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
 236  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                37.000        EACH 
 237  801-06199           ROAD CLOSURE SIGN ASSEMBLY, PERMANENT                                      6.000        EACH 
 238  801-06201           TEMPORARY PANEL SIGNS                                                     90.000        m2 
 239  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     6,248.000        m 
 240  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         17,261.000        m 
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 241  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm                            800.000        m 
 242  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm                            125.000        m 
 243  801-06586           TEMPORARY PAVEMENT MARKING, 200 mm                                       150.000        m 
 244  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              63.000        EACH 
 245  801-06640           CONSTRUCTION SIGN, A                                                     115.000        EACH 
 246  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 
 247  801-06710           FLASHING ARROW SIGN                                                      630.000        DAY 
 248  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 249  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
 250  801-07118           BARRICADE, III-A                                                          28.800        m 
 251  801-07119           BARRICADE, III-B                                                         476.000        m 
 252  801-07120           BARRICADE, III, PERMANENT                                                212.400        m 
 253  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        510.000        m 
 254  801-08388           TEMPORARY TRAFFIC BARRIER                                              1,660.000        m 
 255  801-08389           TEMPORARY TRAFFIC BARRIER, ANCHORED                                      360.000        m 
 256  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        557.000        m 
 257  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 258  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           3.000        EACH 
 259  802-05694           OVERHEAD SIGN STRUCTURE                                                    4.000        EACH 
 260  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             518.220        m 
 261  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             238.500        m 
 262  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            69.410        m 
 263  802-07057           SIGN, PANEL, WITH LEGEND                                                 471.000        m2 
 264  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         93.000        EACH 
 265  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
 266  802-07138           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               2.000        EACH 
 267  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             20.000        EACH 
 268  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                2.000        EACH 
 269  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                              24.000        EACH 
 270  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                              4.000        EACH 
 271  802-07158           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I                              4.000        EACH 
 272  802-07275           BOX TRUSS SIGN FOUNDATION, V-C                                             3.000        EACH 
 273  802-07278           BOX TRUSS SIGN FOUNDATION, V-D                                             5.000        EACH 
 274  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       26.300        m2 
 275  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS             180.130        m2 
 276  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              25.800        m2 
 277  802-76065           SIGN POST, B                                                               7.000        m 
 278  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            8,452.000        kg 
 279  802-76140           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM                             4.000        EACH 
 280  804-06740           DELINEATOR WITH POST, D2                                                 199.000        EACH 
 281  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         157.000        m 
 282  805-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER                            112.500        m 
 283  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    628.000        m 
 284  807-02193           LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm                           9.000        EACH 
 285  807-07580           WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                   965.100        m 
 286  807-84804           LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE                7.000        EACH 
 287  807-84856           LIGHT POLE, 13.4 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE                2.000        EACH 
 288  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         9.000        EACH 
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 289  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 290  807-86910           CONNECTOR KIT, UNFUSED                                                     9.000        EACH 
 291  807-86915           CONNECTOR KIT, FUSED                                                       9.000        EACH 
 292  807-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                            10.000        EACH 
 293  807-86930           INSULATION LINK, NONWATERPROOFED                                          17.000        EACH 
 294  807-86955           CABLE DUCT MARKER                                                          6.000        EACH 
 295  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                   1,514.000        EACH 
 296  808-03002           LINE, EPOXY, BROKEN, WHITE, 100 mm                                    11,866.000        m 
 297  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                     40,384.000        m 
 298  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                    33,380.000        m 
 299  808-05534           LINE, EPOXY, SOLID, WHITE, 200 mm                                      1,203.000        m 
 300  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,               205.000        m 
 301  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 213.000        m 
 302  808-06716           LINE, REMOVE                                                           5,679.000        m 
 303  808-06800           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, CROSSHATCH LINE,               15.000        m 
 304  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                               186.000        m 
 305  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm                            317.700        m 
 306  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 38.000        EACH 
 307  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             27.000        EACH 
 308  808-75073           PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY                     8.000        EACH 
 309  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,514.000        m 
 310  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     11.000        m 
 311  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  5.000        EACH 
 312  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           24.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02189           BRIDGE IDENTIFICATION MARKERS, REMOVE AND RESET                            1.000        EACH 
   9  202-02240           PAVEMENT REMOVAL                                                         216.000        SYS 
  10  202-02241           GUARDRAIL, REMOVE                                                      4,268.000        LFT 
  11  202-02272           PAVED SIDE DITCH, REMOVE                                                 180.000        LFT 
  12  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                4.000        EACH 
  13  202-02771           CONCRETE APRON, REMOVE                                                     1.000        EACH 
  14  202-02859           GRATED BOX END SECTION, REMOVE                                             1.000        EACH 
  15  202-51133           RAILING, REMOVE                                                          908.000        LFT 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51368           SLOPEWALL, REMOVE                                                        244.000        SYS 
  18  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
  19  202-91840           FENCE, CHAIN LINK, REMOVE                                                340.000        LFT 
  20  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         73.000        LFT 
  21  202-96133           PIPE, REMOVE                                                             152.000        LFT 
  22  203-02000           EXCAVATION, COMMON                                                    40,721.000        CYS 
  23  203-02070           BORROW                                                                45,659.000        CYS 
  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     49.000        TON 
  25  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         216.000        LFT 
  26  205-06933           TEMPORARY DITCH INLET PROTECTION                                          39.000        EACH 
  27  205-06937           TEMPORARY SILT FENCE                                                   5,200.000        LFT 
  28  206-51220           EXCAVATION, WET                                                          193.000        CYS 
  29  206-51225           EXCAVATION, DRY                                                        1,012.000        CYS 
  30  206-93520           TEMPORARY SHEET PILING                                                 1,330.000        SFT 
  31  207-08263           SUBGRADE TREATMENT, TYPE IA                                           59,278.000        SYS 
  32  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,315.000        SYS 
  33  210-05106           CONCRETE                                                                   2.000        EACH 
  34  210-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 
  35  211-06467           AGGREGATE FOR END BENT BACKFILL                                          104.000        CYS 
  36  211-07454           STRUCTURE BACKFILL                                                    18,457.000        CYS 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,248.000        TON 
  38  302-07455           DENSE GRADED SUBBASE                                                     146.000        CYS 
  39  304-07490           HMA PATCHING, TYPE B                                                     123.000        TON 
  40  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,875.000        SYS 
  41  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      4,619.000        TON 
  42  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                7,160.000        TON 
  43  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       23,356.000        TON 
  44  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              9,545.000        TON 
  45  402-07432           HMA SURFACE, TYPE A                                                      537.000        TON 
  46  402-07433           HMA SURFACE, TYPE B                                                      109.000        TON 
  47  402-07435           HMA INTERMEDIATE, TYPE A                                                 925.000        TON 
  48  402-07438           HMA INTERMEDIATE, TYPE B                                                 326.000        TON 
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  49  406-05520           ASPHALT FOR TACK COAT                                                     52.110        TON 
  50  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              5.000        EACH 
  51  601-05999           CURVED TERMINAL END                                                        4.000        EACH 
  52  601-06035           GUARDRAIL, RESET                                                         125.000        LFT 
  53  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  54  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  55  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  56  601-97803           GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE                           1.000        EACH 
  57  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,125.000        LFT 
  58  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     763.000        LFT 
  59  602-06729           BARRIER DELINEATOR                                                        13.000        EACH 
  60  603-01159           FENCE, CHAIN LINK, 42 IN.                                                275.000        LFT 
  61  603-06045           FENCE, CHAIN LINK, 48 IN.                                                874.000        LFT 
  62  604-07894           CURB RAMP, CONCRETE, A                                                   196.000        SYS 
  63  604-07901           CURB RAMP, CONCRETE, G                                                    14.000        SYS 
  64  604-07901           CURB RAMP, CONCRETE, G                                                   311.000        SYS 
  65  604-07902           CURB RAMP, CONCRETE, H                                                     5.000        SYS 
  66  604-07903           CURB RAMP, CONCRETE, K                                                    48.000        SYS 
  67  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,810.000        SYS 
  68  605-06120           CURB, CONCRETE                                                         6,050.000        LFT 
  69  605-06140           CURB AND GUTTER, CONCRETE                                             14,526.000        LFT 
  70  605-06235           CENTER CURB, D, CONCRETE, MODIFIED                                     1,242.000        LFT 
  71  605-06255           CENTER CURB, D, CONCRETE                                                 174.000        SYS 
  72  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                          190.000        LFT 
  73  607-90826           GUTTER TURNOUT, CONCRETE                                                   4.000        EACH 
  74  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               595.000        SYS 
  75  610-07486           HMA FOR APPROACHES, TYPE A                                                72.000        TON 
  76  610-07788           HMA FOR APPROACHES, TYPE D                                               178.000        TON 
  77  610-08446           PCCP FOR APPROACHES, 6 IN.                                               485.000        SYS 
  78  616-02320           GEOTEXTILES                                                            3,111.000        SYS 
  79  616-06405           RIPRAP, REVETMENT                                                      2,294.000        TON 
  80  616-93766           BREAKING CONCRETE SLOPEWALL                                              174.000        SYS 
  81  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  82  621-02770           EROSION CONTROL BLANKET                                                8,320.000        SYS 
  83  621-06545           FERTILIZER                                                                12.400        TON 
  84  621-06554           SEED MIXTURE, U                                                        2,325.000        LBS 
  85  621-06557           SEED MIXTURE, T                                                        2,325.000        LBS 
  86  621-06565           MULCHING MATERIAL                                                         40.000        TON 
  87  621-06567           WATER                                                                  5,100.000        kGAL 
  88  621-06574           SODDING                                                                  990.000        SYS 
  89  621-06575           SODDING, NURSERY                                                      22,913.000        SYS 
  90  701-51190           PILE, STEEL H, HP 10 X 42                                              6,267.000        LFT 
  91  701-91792           PILE TIP, STEEL H                                                        203.000        EACH 
  92  702-51005           CONCRETE, A, SUBSTRUCTURE                                                538.500        CYS 
  93  702-51015           CONCRETE, B, FOOTINGS                                                    434.900        CYS 
  94  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,304.000        LBS 
  95  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           183.000        EACH 
  96  702-90915           CONCRETE, A                                                                6.700        CYS 
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  97  702-92857           CONCRETE, C, SUBSTRUCTURE                                                189.000        CYS 
  98  702-93722           CONCRETE, C                                                               17.100        CYS 
  99  703-51030           REINFORCING STEEL                                                    146,328.000        LBS 
 100  703-51032           REINFORCING STEEL, EPOXY COATED                                      440,318.000        LBS 
 101  703-90512           THREADED BAR SPLICE                                                       53.000        EACH 
 102  703-97703           THREADED BAR SPLICE, EPOXY COATED                                      1,996.000        EACH 
 103  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,202.900        CYS 
 104  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    2.000        EACH 
 105  706-06341           RAILING, PF-2                                                            992.000        LFT 
 106  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  2.000        EACH 
 107  706-51020           CONCRETE, C, RAILING                                                     141.400        CYS 
 108  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 109  710-51864           FIELD DRILLED HOLE                                                       181.000        EACH 
 110  710-51870           REPOINTING MASONRY IN STRUCTURES                                           5.000        SFT 
 111  711-04121           ANCHOR BOLT, AB1                                                          36.000        EACH 
 112  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 113  711-51824           EXPANSION ANCHOR, 0.625 IN.                                               26.000        EACH 
 114  715-02246           PIPE END SECTION, 48 IN.                                                   1.000        EACH 
 115  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,041.000        LFT 
 116  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         13,803.000        LFT 
 117  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            46.000        LFT 
 118  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            20.000        LFT 
 119  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           450.000        LFT 
 120  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN.                                           100.000        LFT 
 121  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,083.000        LFT 
 122  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         2,217.000        LFT 
 123  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,615.000        LFT 
 124  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           277.000        LFT 
 125  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         3,692.000        LFT 
 126  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN.                                            10.000        LFT 
 127  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           295.000        LFT 
 128  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           284.000        LFT 
 129  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                         1,047.000        LFT 
 130  715-05335           PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 SFT.                               195.000        LFT 
 131  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              130.000        LFT 
 132  715-08557           PIPE, TYPE 2, DEFORMED, MIN. AREA 14.3 SFT.                               88.000        LFT 
 133  715-08558           PIPE, TYPE 2, DEFORMED, MIN. AREA 15.6 SFT.                              163.000        LFT 
 134  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
 135  715-46010           PIPE END SECTION, 18 IN.                                                   5.000        EACH 
 136  715-46020           PIPE END SECTION, 24 IN.                                                   6.000        EACH 
 137  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 
 138  715-91361           PIPE, PVC, 6 IN.                                                         142.000        LFT 
 139  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,450.000        LFT 
 140  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,128.000        CYS 
 141  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            15,209.000        SYS 
 142  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 
 143  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 
 144  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 
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 145  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 
 146  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 
 147  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 
 148  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 
 149  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
 150  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
 151  720-45030           INLET, E7                                                                 26.000        EACH 
 152  720-45035           INLET, F7                                                                  4.000        EACH 
 153  720-45040           INLET, G7                                                                  1.000        EACH 
 154  720-45410           MANHOLE, C4                                                               65.000        EACH 
 155  720-45415           MANHOLE, D4                                                               30.000        EACH 
 156  720-45416           MANHOLE, E4                                                                5.000        EACH 
 157  720-45425           MANHOLE, F4                                                                1.000        EACH 
 158  720-98174           INLET, B15                                                                95.000        EACH 
 159  720-98555           INLET, C15                                                                11.000        EACH 
 160  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           230.000        LFT 
 161  726-93524           BEARING ASSEMBLY, I                                                        9.000        EACH 
 162  726-93526           BEARING ASSEMBLY, III                                                      9.000        EACH 
 163  726-96038           BEARING ASSEMBLY, IV                                                       9.000        EACH 
 164  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 165  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 23.000        EACH 
 166  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 167  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     39,500.000        LFT 
 168  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,872.000        LFT 
 169  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
 170  801-06645           CONSTRUCTION SIGN, B                                                      33.000        EACH 
 171  801-06710           FLASHING ARROW SIGN                                                    1,220.000        DAY 
 172  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 173  801-07119           BARRICADE, III-B                                                          23.000        LFT 
 174  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       450.000        LFT 
 175  801-08388           TEMPORARY TRAFFIC BARRIER                                                113.000        LFT 
 176  801-08389           TEMPORARY TRAFFIC BARRIER, ANCHORED                                      632.000        LFT 
 177  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,208.000        LFT 
 178  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 179  801-94295           SIGNAL HEAD, RELOCATE                                                     80.000        EACH 
 180  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             588.500        LFT 
 181  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    602.350        SFT 
 182  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     38.280        SFT 
 183  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                    200.060        SFT 
 184  802-97812           STREET NAME IDENTIFICATION SIGN                                            8.000        EACH 
 185  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                 16.000        EACH 
 186  805-01842           HANDHOLE, SIGNAL                                                          45.000        EACH 
 187  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN.                 34.000        EACH 
 188  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      9,790.000        LFT 
 189  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               4.000        EACH 
 190  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     32.000        EACH 
 191  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
 192  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                    13.000        EACH 
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 193  805-78370           PEDESTRIAN PUSH BUTTON                                                    34.000        EACH 
 194  805-78415           SPAN, CATENARY, AND TETHER                                                19.000        EACH 
 195  805-78420           DISCONNECT HANGER                                                         20.000        EACH 
 196  805-78465           SIGNAL CABLE, 2C 8GA.                                                    260.000        LFT 
 197  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  27,540.000        LFT 
 198  805-78480           SIGNAL CABLE, 3C 14GA.                                                 3,950.000        LFT 
 199  805-78485           SIGNAL CABLE, 5C 14GA.                                                 4,370.000        LFT 
 200  805-78490           SIGNAL CABLE, 7C 14GA.                                                   640.000        LFT 
 201  805-78500           SIGNAL CABLE, 11C 14GA.                                                3,740.000        LFT 
 202  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      19,980.000        LFT 
 203  805-78785           SIGNAL DETECTOR HOUSING                                                   51.000        EACH 
 204  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    6,755.000        LFT 
 205  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          4.000        EACH 
 206  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                         16.000        EACH 
 207  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  33.000        EACH 
 208  805-94971           FIBER OPTICS CABLE                                                     4,720.000        LFT 
 209  805-97114           CABLE, INTERCONNECT, 6 PAIR 19                                           640.000        LFT 
 210  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             12,923.000        LFT 
 211  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,888.000        LFT 
 212  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        280.000        LFT 
 213  808-06716           LINE, REMOVE                                                          18,628.000        LFT 
 214  808-06721           TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 4 IN.                        280.000        LFT 
 215  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           1,046.000        LFT 
 216  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                          1,025.000        LFT 
 217  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                          1,025.000        LFT 
 218  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             14,972.000        LFT 
 219  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        91.000        LFT 
 220  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    936.000        LFT 
 221  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              4,232.000        LFT 
 222  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 41.000        EACH 
 223  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     37.000        EACH 
 224  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      262.000        EACH 
 225  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                435.000        LFT 
 226  808-95933           CURB PAINTING, YELLOW                                                    429.000        LFT 
 227  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.           1,377.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02240           PAVEMENT REMOVAL                                                         893.000        SYS 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   7  203-02000           EXCAVATION, COMMON                                                     2,116.000        CYS 
   8  207-08268           SUBGRADE TREATMENT, TYPE IV                                            4,316.000        SYS 
   9  210-07739           TEMPORARY                                                                101.000        EACH 
  10  210-07739           TEMPORARY                                                                101.000        EACH 
  11  211-07454           STRUCTURE BACKFILL                                                       281.000        CYS 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              149.000        TON 
  13  402-07433           HMA SURFACE, TYPE B                                                      312.000        TON 
  14  402-07438           HMA INTERMEDIATE, TYPE B                                                 519.000        TON 
  15  402-07441           HMA BASE, TYPE B                                                       1,792.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      2.830        TON 
  17  604-06070           SIDEWALK, CONCRETE                                                       174.000        SYS 
  18  604-07900           CURB RAMP, CONCRETE, F                                                    64.000        SYS 
  19  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 
  20  604-44251           STEPS, CONCRETE                                                            5.000        CYS 
  21  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                489.000        SYS 
  22  605-06090           CURB, INTEGRAL, CONCRETE                                                 347.000        LFT 
  23  605-06120           CURB, CONCRETE                                                           482.000        LFT 
  24  605-06140           CURB AND GUTTER, CONCRETE                                              1,069.000        LFT 
  25  610-07712           PCCP FOR APPROACHES, 6 IN.                                               220.000        SYS 
  26  615-06505           MONUMENT, B                                                                6.000        EACH 
  27  621-06567           WATER                                                                      2.300        kGAL 
  28  621-06570           TOP SOIL                                                                 313.000        CYS 
  29  621-06574           SODDING                                                                  570.000        SYS 
  30  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            71.000        LFT 
  31  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           289.000        LFT 
  32  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  33  720-45090           INLET, UA                                                                  1.000        EACH 
  34  720-45095           INLET, WA                                                                  2.000        EACH 
  35  720-45410           MANHOLE, C4                                                                3.000        EACH 
  36  720-93443           INLET, U                                                                   4.000        EACH 
  37  720-94525           INLET, W                                                                   1.000        EACH 
  38  720-97359           WATER METER AND LINE, RELOCATE                                             4.000        EACH 
  39  732-08419           MODULAR BLOCK WALL                                                        38.000        SYS 
  40  732-08421           MODULAR BLOCK WALL ERECTION                                               38.000        SYS 
  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             276.000        LFT 
  43  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        6.000        EACH 
  44  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   20.000        LFT 
  45  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 
  46  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  47  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  49  801-07118           BARRICADE, III-A                                                          30.000        LFT 
  50  801-07119           BARRICADE, III-B                                                          80.000        LFT 
  51  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              61.000        LFT 
  52  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          9.000        EACH 
  53  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     65.750        SFT 
  54  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     72.000        SFT 
  55  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            6.000        EACH 
  56  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  57  805-02072           SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM                                    2.000        EACH 
  58  805-02073           SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM                                    2.000        EACH 
  59  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  60  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 16.000        EACH 
  61  805-03159           SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM AND 30 FT. ARM                     1.000        EACH 
  62  805-03162           TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION           LUMP              LUMP 
  63  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,011.000        LFT 
  64  805-78069           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 4 PHASE                    1.000        EACH 
  65  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  66  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     17.000        EACH 
  67  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
  68  805-78467           SIGNAL CABLE, 3C 8GA.                                                    119.000        LFT 
  69  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,180.000        LFT 
  70  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,030.000        LFT 
  71  805-78485           SIGNAL CABLE, 5C 14GA.                                                   548.000        LFT 
  72  805-78490           SIGNAL CABLE, 7C 14GA.                                                 2,216.000        LFT 
  73  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         931.000        LFT 
  74  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  75  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,086.000        LFT 
  76  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
  77  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  78  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
  79  805-90005           SIGNAL PEDESTAL, 10 FT.                                                    2.000        EACH 
  80  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
  81  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                            8.000        EACH 
  82  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          19.200        SYS 
  83  808-06368           TRANSVERSE MARKING, REMOVE                                                40.000        LFT 
  84  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 63.000        LFT 
  85  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 541.000        LFT 
  86  808-06716           LINE, REMOVE                                                             767.000        LFT 
  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,271.000        LFT 
  88  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       160.000        LFT 
  89  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    170.000        LFT 
  90  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                753.000        LFT 
  91  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 12.000        EACH 
  92  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 
  93  808-95933           CURB PAINTING, YELLOW                                                    266.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 
   6  202-02245           TREE, 6 IN., REMOVE                                                        3.000        EACH 
   7  202-02250           TREE, 10 IN., REMOVE                                                       2.000        EACH 
   8  202-02278           CURB, CONCRETE, REMOVE                                                 1,790.000        LFT 
   9  202-02772           CASTING, REMOVE                                                            1.000        EACH 
  10  202-04089           SIGN, SHEET, REMOVE                                                       25.000        EACH 
  11  202-07003           REMOVE                                                                LUMP              LUMP 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,136.900        SYS 
  13  202-74035           SIGN, REMOVE                                                              25.000        EACH 
  14  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                   6.000        EACH 
  15  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                   6.000        EACH 
  16  202-92607           SIGN POST, CHANNEL, REMOVE                                                11.000        EACH 
  17  203-02020           EXCAVATION, UNCLASSIFIED                                                 500.000        CYS 
  18  210-04181           BICYCLE RACK                                                               4.000        EACH 
  19  210-05103           BUILDING                                                                   1.000        EACH 
  20  210-06313           SEAL                                                                   7,850.000        LFT 
  21  210-06984           ADJUST                                                                     7.000        EACH 
  22  210-06994           CONCRETE                                                              LUMP              LUMP 
  23  210-07642           SOIL PREPARATION                                                         294.400        CYS 
  24  210-07797           WATER                                                                      2.000        EACH 
  25  210-07797           WATER                                                                      2.000        EACH 
  26  210-08379           STEEL                                                                      1.000        EACH 
  27  211-02050           B BORROW                                                                  30.000        CYS 
  28  211-07454           STRUCTURE BACKFILL                                                     1,250.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,350.000        TON 
  30  303-07662           STONE                                                                     57.000        TON 
  31  303-07662           STONE                                                                    440.000        TON 
  32  303-07662           STONE                                                                     30.000        TON 
  33  303-07662           STONE                                                                      6.000        TON 
  34  304-07489           HMA PATCHING, TYPE A                                                      44.000        TON 
  35  305-07458           PCC BASE, 10 IN.                                                         240.900        SYS 
  36  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              870.000        SYS 
  37  307-05402           CEMENT                                                                   185.900        SYS 
  38  307-05402           CEMENT                                                                    55.000        SYS 
  39  402-07432           HMA SURFACE, TYPE A                                                      174.400        TON 
  40  406-05521           ASPHALT FOR TACK COAT                                                    650.000        SYS 
  41  603-03829           FENCE                                                                  1,183.500        LFT 
  42  604-04740           PAVERS                                                                 7,450.000        SFT 
  43  604-04740           PAVERS                                                                   200.000        SFT 
  44  604-04740           PAVERS                                                                 1,600.000        SFT 
  45  604-07894           CURB RAMP, CONCRETE, A                                                   168.000        SYS 
  46  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,334.000        SYS 
  47  605-06120           CURB, CONCRETE                                                           380.000        LFT 
  48  605-06120           CURB, CONCRETE                                                         1,258.700        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 
 
  49  605-95635           CURB, CONCRETE, INTEGRAL, MODIFIED                                     1,777.700        LFT 
  50  611-03671           TRASH RECEPTACLE                                                           5.000        EACH 
  51  611-04923           CEMENT CONCRETE PAVEMENT FOR APPROACHES, 10 IN.                          231.000        SYS 
  52  621-06545           FERTILIZER                                                                 1.000        TON 
  53  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             35.200        CYS 
  54  622-01937           PLANT                                                                     92.000        EACH 
  55  622-03948           PLANTER                                                                    2.000        EACH 
  56  622-04648           TREE GRATE                                                                 3.000        EACH 
  57  622-05616           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN.              111.000        EACH 
  58  622-05639           PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.                                 90.000        EACH 
  59  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                   48.000        EACH 
  60  622-05654           PLANT, PERENNIAL                                                         483.000        EACH 
  61  704-04850           CONCRETE                                                                 148.500        SYS 
  62  704-04850           CONCRETE                                                                 297.000        SYS 
  63  712-03812           BENCH                                                                      4.000        EACH 
  64  715-01902           WATER SERVICE LINE, 2 IN.                                                 39.000        LFT 
  65  715-02889           SERVICE LINE, 1 IN.                                                       26.000        LFT 
  66  715-04612           PIPE                                                                     703.000        LFT 
  67  715-04612           PIPE                                                                      90.000        LFT 
  68  715-07073           WATER LINE                                                               140.000        LFT 
  69  715-41045           PIPE, REINFORCED CONCRETE, 12 IN.                                         55.000        LFT 
  70  715-93910           WATER SERVICE LINE, ADJUST                                                 8.000        EACH 
  71  720-03905           CATCH BASIN, A                                                             1.000        EACH 
  72  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   2.000        EACH 
  73  732-02388           WATER MAIN                                                                 2.000        EACH 
  74  732-03944           BACKFLOW PREVENTER                                                         1.000        EACH 
  75  732-03944           BACKFLOW PREVENTER                                                         3.000        EACH 
  76  732-05559           COUPLING                                                                  10.000        EACH 
  77  732-91742           FIRE HYDRANT                                                               1.000        EACH 
  78  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 
  79  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  802-04314           SIGN                                                                      26.000        EACH 
  82  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     73.300        SFT 
  83  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     80.000        SFT 
  84  802-97812           STREET NAME IDENTIFICATION SIGN                                            5.000        EACH 
  85  805-02426           WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C                 2,120.000        LFT 
  86  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,060.000        LFT 
  87  805-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER                          1,440.000        LFT 
  88  805-96014           SAW CUT, FULL DEPTH                                                    1,755.000        LFT 
  89  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
  90  807-03934           LIGHT STRUCTURE, REMOVE                                                   11.000        EACH 
  91  807-03950           LUMINAIRE, ORNAMENTAL                                                     21.000        EACH 
  92  807-04143           LIGHT STANDARD, 14 FT. E.M.H., 12 FT., DECORATIVE                         21.000        EACH 
  93  807-04671           OUTLET BOX, ELECTRICAL, WEATHERPROOF                                      30.000        EACH 
  94  807-04922           LIGHT STANDARD FOUNDATION                                                 21.000        EACH 
  95  807-06796           ELECTRIC                                                                  30.000        EACH 
  96  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         2,515.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 
 
  97  807-08561           ELECTRICAL                                                             2,170.000        LFT 
  98  807-86810           SERVICE POINT, II                                                          2.000        EACH 
  99  807-86910           CONNECTOR KIT, UNFUSED                                                    25.000        EACH 
 100  807-86915           CONNECTOR KIT, FUSED                                                      25.000        EACH 
 101  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            45.000        EACH 
 102  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                32.000        EACH 
 103  807-86930           INSULATION LINK, NONWATERPROOFED                                          60.000        EACH 
 104  807-86935           INSULATION LINK, WATERPROOFED                                             40.000        EACH 
 105  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            25.000        EACH 
 106  807-98690           HANDHOLE ADJUSTED TO GRADE                                                12.000        EACH 
 107  808-01238           TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE                               8.000        EACH 
 108  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS                  8.000        EACH 
 109  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  4.000        EACH 
 110  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             378.000        LFT 
 111  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           5.000        SYS 
 112  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         925.000        LFT 
 113  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        160.000        LFT 
 114  808-06716           LINE, REMOVE                                                             400.000        LFT 
 115  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                500.000        LFT 
 116  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     96.000        LFT 
 117  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                          1.000        EACH 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -28621-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION OF HOUSES AND BUILDINGS 
 
   1  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   2  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   3  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   4  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   5  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        4,662.000        SFT 
   6  205-06937           TEMPORARY SILT FENCE                                                     800.000        LFT 
   7  621-06559           MULCHED SEEDING, R                                                     2,500.000        SYS 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            3.000        MOS 
   3  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02240           PAVEMENT REMOVAL                                                         100.000        m2 
   8  202-02273           CENTER CURB, CONCRETE, REMOVE                                              6.000        m2 
   9  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                         350.000        m 
  10  213-08058           FLOWABLE BACKFILL                                                          4.000        m3 
  11  302-06464           SUBBASE FOR PCCP                                                         142.000        m3 
  12  304-07491           HMA PATCHING, TYPE C                                                      70.000        Mg 
  13  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  14  501-06323           QC/QA-PCCP, 300 mm                                                       630.000        m2 
  15  503-05240           D-1 CONTRACTION JOINT                                                    120.000        m 
  16  605-06095           CURB, INTEGRAL, B, CONCRETE                                               90.000        m 
  17  605-06205           CENTER CURB, B, CONCRETE                                                 130.000        m 
  18  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  19  715-05118           PIPE, TYPE 1, CIRCULAR, 300 mm                                             2.000        m 
  20  720-04790           CASTING                                                                    2.000        EACH 
  21  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  22  720-44296           CAP INLET                                                                  2.000        EACH 
  23  720-90017           INLET, J                                                                   2.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  25  801-06710           FLASHING ARROW SIGN                                                       70.000        DAY 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           1.700        m2 
  28  808-06368           TRANSVERSE MARKING, REMOVE                                                 6.000        m 
  29  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                 55.000        m 
  30  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                  40.000        m 
  31  808-06716           LINE, REMOVE                                                             210.000        m 
  32  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                335.000        m 
  33  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     10.000        m 
  34  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            9.000        MOS 
   3  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02241           GUARDRAIL, REMOVE                                                        427.000        LFT 
  10  203-02000           EXCAVATION, COMMON                                                     2,717.000        CYS 
  11  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  12  205-06937           TEMPORARY SILT FENCE                                                     404.000        LFT 
  13  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,275.000        SYS 
  14  211-07454           STRUCTURE BACKFILL                                                       684.200        CYS 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        380.000        TON 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                               45.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                      92.000        TON 
  18  306-08043           MILLING, TRANSITION                                                      381.000        SYS 
  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        480.000        TON 
  20  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  750.000        TON 
  21  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,510.000        TON 
  22  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                               415.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      6.200        TON 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  25  604-07901           CURB RAMP, CONCRETE, G                                                     8.000        SYS 
  26  604-07902           CURB RAMP, CONCRETE, H                                                   231.000        SYS 
  27  604-07903           CURB RAMP, CONCRETE, K                                                    71.000        SYS 
  28  604-44251           STEPS, CONCRETE                                                            1.400        CYS 
  29  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,102.000        SYS 
  30  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    2,640.000        LFT 
  31  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                   382.000        LFT 
  32  605-94811           CURB TURNOUT                                                               3.000        EACH 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                               745.000        TON 
  34  610-07712           PCCP FOR APPROACHES, 6 IN.                                             1,027.000        SYS 
  35  616-02320           GEOTEXTILES                                                               80.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                         63.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  38  621-02770           EROSION CONTROL BLANKET                                                1,345.000        SYS 
  39  621-06560           MULCHED SEEDING, U                                                     1,345.000        SYS 
  40  621-06575           SODDING, NURSERY                                                       2,674.100        SYS 
  41  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            16.000        LFT 
  42  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          3,265.000        LFT 
  43  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                            86.000        LFT 
  44  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            26.000        LFT 
  45  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           510.000        LFT 
  46  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  47  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  48  718-52610           AGGREGATE FOR UNDERDRAINS                                                259.000        CYS 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REPLACEMENT 
 
  49  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,251.000        SYS 
  50  720-02810           INLET, B5                                                                  3.000        EACH 
  51  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 
  52  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 
  53  720-45045           INLET, J10                                                                15.000        EACH 
  54  720-45260           PIPE CATCH BASIN, 12 IN.                                                   3.000        EACH 
  55  720-95422           MANHOLE, J4                                                                1.000        EACH 
  56  720-98174           INLET, B15                                                                 1.000        EACH 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07119           BARRICADE, III-B                                                         252.000        LFT 
  62  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             300.000        LFT 
  63  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
  64  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    123.000        SFT 
  65  802-99058           SHEET SIGN, INSTALL                                                       14.000        EACH 
  66  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                            30.000        LFT 
  67  805-02389           SIGNAL CABLE, 2C/14                                                       34.000        LFT 
  68  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         30.000        LFT 
  69  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     890.000        LFT 
  70  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         160.000        LFT 
  71  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  72  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      340.000        LFT 
  73  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 252.000        LFT 
  74  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,024.000        LFT 
  75  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    128.000        LFT 
  76  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                514.000        LFT 
  77  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  78  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                              550.000        TON 
   8  304-07491           HMA PATCHING, TYPE C                                                     235.500        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          124,519.000        SYS 
  10  306-08043           MILLING, TRANSITION                                                    1,893.500        SYS 
  11  306-08432           MILLING, APPROACH                                                      3,911.000        SYS 
  12  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  13  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     10,429.000        TON 
  14  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                             200.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     45.500        TON 
  16  610-07488           HMA FOR APPROACHES, TYPE C                                               323.000        TON 
  17  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,000.000        LFT 
  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,000.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  20  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   9.000        EACH 
  23  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          4,000.000        LFT 
  24  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         400.000        LFT 
  25  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,280.000        LFT 
  26  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    32,702.000        LFT 
  27  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      38,634.000        LFT 
  28  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                      7,176.000        LFT 
  29  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         100.000        LFT 
  30  808-75072           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,               300.000        LFT 
  31  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    403.000        LFT 
  32  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 45.000        EACH 
  33  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     19.000        EACH 
  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              532.000        EACH 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      532.000        EACH 
  36  808-97322           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORDS (SIGNAL                    2.000        EACH 
  37  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              864.000        LFT 
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          CALL ORDER   : 390                                              CONTRACT ID  : RS-28222-A 
          LETTING DATE : 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            9.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02241           GUARDRAIL, REMOVE                                                         75.000        LFT 
   8  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          13.000        EACH 
   9  304-07491           HMA PATCHING, TYPE C                                                     750.000        TON 
  10  306-08033           MILLING, ASPHALT, 1 IN.                                               61,000.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  12  306-08432           MILLING, APPROACH                                                      3,930.000        SYS 
  13  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  14  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      5,100.000        TON 
  15  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               11,100.000        TON 
  16  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                           2,200.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     45.000        TON 
  18  601-06035           GUARDRAIL, RESET                                                         323.000        LFT 
  19  601-92948           GUARDRAIL, ADJUST HEIGHT                                               2,028.000        LFT 
  20  601-94689           GUARDRAIL END TREATMENT, OS                                               13.000        EACH 
  21  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   225.000        LFT 
  22  610-07488           HMA FOR APPROACHES, TYPE C                                             1,080.000        TON 
  23  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        4.000        EACH 
  24  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  25  616-02320           GEOTEXTILES                                                              700.000        SYS 
  26  616-06451           RIPRAP, UNIFORM                                                          550.000        TON 
  27  616-95754           PAVED SIDE DITCH, BREAK                                                   15.000        LFT 
  28  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,168.000        LFT 
  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,084.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                      40.000        LFT 
  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       44.000        LFT 
  34  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  35  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                250.000        LFT 
  36  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     4,500.000        LFT 
  37  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      41,640.000        LFT 
  38  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     22,774.000        LFT 
  39  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     15.000        LFT 
  40  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              483.000        EACH 
  41  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      483.000        EACH 
  42  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  43  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
  44  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-28224-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02241           GUARDRAIL, REMOVE                                                      2,257.000        LFT 
   8  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          22.000        EACH 
   9  304-07490           HMA PATCHING, TYPE B                                                   1,600.000        TON 
  10  306-08033           MILLING, ASPHALT, 1 IN.                                              115,000.000        SYS 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           14,000.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    7,700.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      2,700.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     11,300.000        TON 
  16  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               13,000.000        TON 
  17  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                           5,400.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     75.000        TON 
  19  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             12.000        EACH 
  20  601-94689           GUARDRAIL END TREATMENT, OS                                               22.000        EACH 
  21  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,240.000        LFT 
  22  604-07896           CURB RAMP, CONCRETE, B                                                     3.000        SYS 
  23  604-07901           CURB RAMP, CONCRETE, G                                                     4.000        SYS 
  24  604-07901           CURB RAMP, CONCRETE, G                                                     2.000        SYS 
  25  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 
  26  604-07903           CURB RAMP, CONCRETE, K                                                     1.000        SYS 
  27  610-07487           HMA FOR APPROACHES, TYPE B                                             2,000.000        TON 
  28  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            80.000        TON 
  29  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,300.000        EACH 
  30  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  31  616-02320           GEOTEXTILES                                                              125.000        SYS 
  32  616-06451           RIPRAP, UNIFORM                                                          200.000        TON 
  33  621-06574           SODDING                                                                   10.000        SYS 
  34  706-08188           RAILING, TR                                                              162.000        LFT 
  35  715-06675           PIPE LINER                                                               101.000        LFT 
  36  732-08419           MODULAR BLOCK WALL                                                         6.000        SYS 
  37  732-08421           MODULAR BLOCK WALL ERECTION                                                6.000        SYS 
  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,000.000        LFT 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,000.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         8.000        EACH 
  43  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,200.000        LFT 
  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      76,700.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     41,500.000        LFT 
  46  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN.                                       1,500.000        LFT 
  47  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             600.000        LFT 
  48  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        75.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     50.000        LFT 
  50  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                225.000        LFT 
  51  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  52  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 
  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              852.000        EACH 
  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      852.000        EACH 
  55  808-98875           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       170.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : RS-28322-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   6  105-08523           RADIO SERVICE                                                              5.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        260.000        LFT 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   390.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               150.000        SYS 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           8.000        EACH 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,100.000        TON 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,000.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                   2,000.000        TON 
  19  304-07494           WIDENING WITH HMA, TYPE C                                              3,100.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          150,680.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    2,140.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      7,772.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     13,300.000        TON 
  25  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                                5,900.000        TON 
  26  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                             100.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                     55.000        TON 
  28  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  29  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  30  601-93346           GUARD RAIL CONNECTOR, AS                                                   4.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   643.750        LFT 
  33  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              8.000        EACH 
  34  604-07896           CURB RAMP, CONCRETE, B                                                     6.000        SYS 
  35  604-07897           CURB RAMP, CONCRETE, C                                                    21.600        SYS 
  36  604-07898           CURB RAMP, CONCRETE, D                                                    24.300        SYS 
  37  604-07901           CURB RAMP, CONCRETE, G                                                    98.000        SYS 
  38  605-06120           CURB, CONCRETE                                                           390.000        LFT 
  39  608-04395           AGGREGATE FOR SHOULDER DRAINS                                             10.000        TON 
  40  610-07488           HMA FOR APPROACHES, TYPE C                                               868.000        TON 
  41  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,519.000        LFT 
  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,631.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,106.000        LFT 
  47  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        651.000        LFT 
  48  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                        77.000        LFT 
  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             102,386.000        LFT 
  51  808-06716           LINE, REMOVE                                                           1,834.000        LFT 
  52  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               1,280.000        LFT 
  53  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                 84.000        LFT 
  54  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             9,912.000        LFT 
  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             46,517.000        LFT 
  56  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     63.000        LFT 
  57  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                100.000        LFT 
  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,050.000        EACH 
  59  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN.                              156.000        LFT 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-28324-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02241           GUARDRAIL, REMOVE                                                         62.000        LFT 
  10  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  11  203-02118           LINEAR GRADING                                                        LUMP              LUMP 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                            9,600.000        TON 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                   3,450.000        TON 
  15  304-07493           WIDENING WITH HMA, TYPE B                                              5,450.000        TON 
  16  306-08033           MILLING, ASPHALT, 1 IN.                                              103,761.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    7,720.000        SYS 
  18  306-08432           MILLING, APPROACH                                                        775.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     10,400.000        TON 
  21  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                               13,600.000        TON 
  22  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                           7,860.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     98.000        TON 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  25  610-07487           HMA FOR APPROACHES, TYPE B                                               653.000        TON 
  26  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,625.000        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,313.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         230.000        LFT 
  32  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                        28.750        LFT 
  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              85,406.000        LFT 
  34  808-06716           LINE, REMOVE                                                             258.750        LFT 
  35  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,310.000        LFT 
  36  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             35,630.000        LFT 
  37  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     12.000        LFT 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              826.000        EACH 
  39  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-28408-A 
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------------------------------------------------------------------------------------------------------------------------------------ 
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  SECTION NO. 0001    ASPHALT RESURFACE AND SIDEWALK RAMPS 
 
   1  105-06899           RADIO                                                                      1.000        EACH 
   2  105-07039           FIELD OFFICE, B                                                            5.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   5  105-08523           RADIO SERVICE                                                              5.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                          10.000        SYS 
  12  203-90014           LINEAR GRADING                                                            12.000        STA 
  13  213-04324           FLOWABLE FILL                                                              8.000        CYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         15.000        TON 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                              270.000        TON 
  16  304-07490           HMA PATCHING, TYPE B                                                      70.000        TON 
  17  304-07492           WIDENING WITH HMA, TYPE A                                                440.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           25,900.000        SYS 
  19  306-08041           MILLING, PCCP                                                            100.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      1,475.000        SYS 
  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      2,250.000        TON 
  22  402-07432           HMA SURFACE, TYPE A                                                       36.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  24  507-07479           HMA PARTIAL DEPTH PATCH                                                  100.000        TON 
  25  604-06070           SIDEWALK, CONCRETE                                                       380.000        SYS 
  26  604-07894           CURB RAMP, CONCRETE, A                                                    70.000        SYS 
  27  604-07896           CURB RAMP, CONCRETE, B                                                    70.000        SYS 
  28  604-07897           CURB RAMP, CONCRETE, C                                                    20.000        SYS 
  29  604-07898           CURB RAMP, CONCRETE, D                                                    24.000        SYS 
  30  604-07899           CURB RAMP, CONCRETE, E                                                    50.000        SYS 
  31  604-07900           CURB RAMP, CONCRETE, F                                                   220.000        SYS 
  32  604-07903           CURB RAMP, CONCRETE, K                                                    34.000        SYS 
  33  605-06120           CURB, CONCRETE                                                         1,060.000        LFT 
  34  610-07486           HMA FOR APPROACHES, TYPE A                                               161.000        TON 
  35  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  36  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            7.000        EACH 
  37  621-06574           SODDING                                                                  200.000        SYS 
  38  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            35.000        LFT 
  39  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    20.000        TON 
  40  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  41  720-44041           CASTING, 7                                                                 1.000        EACH 
  42  720-45005           INLET, A2                                                                  1.000        EACH 
  43  720-45080           INLET, S14                                                                 2.000        EACH 
  44  720-60220           RECONSTRUCTED STRUCTURE                                                   20.000        LFT 
  45  720-94473           INLET, RECONSTRUCT                                                        40.000        LFT 
  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        940.000        LFT 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             940.000        LFT 
  48  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-28408-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE AND SIDEWALK RAMPS 
 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  50  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  51  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           130.000        LFT 
  52  802-91122           SIGN, GROUND MOUNTED, RESET                                                9.000        EACH 
  53  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                400.000        LFT 
  54  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                460.000        LFT 
  55  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       9,800.000        LFT 
  56  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,100.000        LFT 
  57  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,400.000        LFT 
  58  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             180.000        LFT 
  59  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    150.000        LFT 
  60  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  61  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  62  808-75330           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, WORD (PEDX)                       2.000        EACH 
  63  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               70.000        EACH 
  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       70.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-28411-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       6,600.000        SYS 
  11  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                          2,000.000        TON 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          5.000        TON 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            6,000.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                   6,100.000        TON 
  15  305-03375           CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL                                156.000        LFT 
  16  305-93341           SAW, CLEAN AND SEAL LONGITUDINAL JOINTS                               68,616.000        LFT 
  17  305-93342           SAW, CLEAN AND SEAL TRANSVERSE JOINTS                                 84,459.000        LFT 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          319,000.000        SYS 
  19  306-08041           MILLING, PCCP                                                            220.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      2,700.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07330           QC/QA-HMA, 5, 70, SURFACE, 9.5 mm                                     26,000.000        TON 
  23  402-07432           HMA SURFACE, TYPE A                                                      305.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     80.000        TON 
  25  507-07479           HMA PARTIAL DEPTH PATCH                                                    1.000        TON 
  26  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      16,000.000        LFT 
  27  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     40,000.000        LFT 
  28  608-04396           SHOULDER DRAIN                                                             1.000        EACH 
  29  610-07488           HMA FOR APPROACHES, TYPE C                                               220.000        TON 
  30  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  31  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              38.000        EACH 
  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     24,700.000        LFT 
  33  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.                          11,200.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      81.000        EACH 
  35  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  36  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
  39  801-08388           TEMPORARY TRAFFIC BARRIER                                              1,590.000        LFT 
  40  801-08389           TEMPORARY TRAFFIC BARRIER, ANCHORED                                      440.000        LFT 
  41  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  42  801-92448           CONSTRUCTION SIGNS, MOBILE                                               250.000        DAY 
  43  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              14.000        LFT 
  44  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 
  45  804-04435           DELINEATOR POST, REMOVE                                                   10.000        EACH 
  46  804-06771           DELINEATOR POST, FLEXIBLE                                                 10.000        EACH 
  47  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                     12,800.000        LFT 
  48  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                     266,100.000        LFT 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-28411-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                    255,800.000        LFT 
  50  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                       1,800.000        LFT 
  51  808-06716           LINE, REMOVE                                                          32,600.000        LFT 
  52  808-07591           LINE, EPOXY, SOLID, WHITE, 24 IN.                                        575.000        LFT 
  53  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                          1,205.000        LFT 
  54  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 22.000        EACH 
  55  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             24.000        EACH 
  56  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           7,500.000        LFT 
  57  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                         18,800.000        LFT 
  58  808-75994           PRISMATIC REFLECTOR                                                      545.000        EACH 
  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,627.000        EACH 
  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,627.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : RS-28414-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          318,400.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    3,600.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      2,640.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     27,581.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                    115.000        TON 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                             2,287.000        TON 
  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  19  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,900.000        LFT 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,900.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
  22  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  25  801-92448           CONSTRUCTION SIGNS, MOBILE                                                90.000        DAY 
  26  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                     114,900.000        LFT 
  27  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     98,800.000        LFT 
  28  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.                         24,700.000        LFT 
  29  808-75067           TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN.                320.000        LFT 
  30  808-75071           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION              84.000        EACH 
  31  808-75073           PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY                    84.000        EACH 
  32  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,640.000        EACH 
  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,640.000        EACH 
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          CALL ORDER   : 466                                              CONTRACT ID  : RS-28475-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
   8  202-96133           PIPE, REMOVE                                                              48.000        LFT 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,183.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  11  304-07494           WIDENING WITH HMA, TYPE C                                                376.000        TON 
  12  306-08033           MILLING, ASPHALT, 1 IN.                                              354,873.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                    1,147.000        SYS 
  14  306-08432           MILLING, APPROACH                                                     14,393.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     29,372.000        TON 
  17  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                             200.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                    123.000        TON 
  19  610-07488           HMA FOR APPROACHES, TYPE C                                             1,187.500        TON 
  20  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  21  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  22  621-06567           WATER                                                                      2.000        kGAL 
  23  621-06626           MULCHED SEEDING, D                                                       400.000        SYS 
  24  715-05233           PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT.                                       80.000        LFT 
  25  715-07029           SAFETY METAL END SECTION, 4:1, MIN. AREA 3.3 SFT.                          2.000        EACH 
  26  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,000.000        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,000.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 
  30  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           4.000        EACH 
  33  802-76055           SIGN POST, A                                                               6.000        LFT 
  34  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,785.000        LFT 
  35  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         287.500        LFT 
  36  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      920.000        LFT 
  37  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   8.000        EACH 
  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      99,000.000        LFT 
  39  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     87,000.000        LFT 
  40  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                     22,000.000        LFT 
  41  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                       1,700.000        LFT 
  42  808-75072           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,             1,100.000        LFT 
  43  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    290.000        LFT 
  44  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 47.000        EACH 
  45  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     21.000        EACH 
  46  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
  47  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,115.000        EACH 
  48  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,115.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : RS-28477-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              903.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            8,022.000        SYS 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                       166,517.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                    2,500.000        SYS 
  15  306-08432           MILLING, APPROACH                                                     11,574.000        SYS 
  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     13,737.630        TON 
  18  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        661.800        TON 
  19  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                             250.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     51.180        TON 
  21  610-07488           HMA FOR APPROACHES, TYPE C                                               954.860        TON 
  22  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  23  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,214.000        LFT 
  25  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                 96.000        LFT 
  28  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     8,946.000        LFT 
  29  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      51,905.000        LFT 
  30  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    104,280.000        LFT 
  31  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     43.000        LFT 
  32  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
  33  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,251.000        EACH 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,251.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : RS-28481-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06904           PHONE(SUPERVISOR)                                                          1.000        EACH 
   3  105-06905           PHONE(INSPECTOR)                                                           2.000        EACH 
   4  105-06906           CELLULAR SERVICE(SUPERVISOR)                                               4.000        MOS 
   5  105-06907           CELLULAR SERVICE(INSPECTOR)                                                8.000        MOS 
   6  105-07039           FIELD OFFICE, B                                                            4.000        MOS 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02241           GUARDRAIL, REMOVE                                                      1,151.000        LFT 
  12  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   207.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                                80.000        SYS 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           5.000        EACH 
  16  203-02080           LINEAR GRADING                                                             0.100        MILE 
  17  211-07454           STRUCTURE BACKFILL                                                        11.000        CYS 
  18  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,013.000        TON 
  19  304-07491           HMA PATCHING, TYPE C                                                     520.000        TON 
  20  306-08033           MILLING, ASPHALT, 1 IN.                                              149,717.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                    2,307.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      2,255.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     12,352.000        TON 
  25  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                               16,445.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                     72.000        TON 
  27  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  28  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               3.000        EACH 
  29  601-02159           GUARDRAIL, W BEAM, SPECIAL POST ATTACHMENT                                25.000        LFT 
  30  601-93346           GUARD RAIL CONNECTOR, AS                                                   4.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  32  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           4.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   937.500        LFT 
  34  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                  50.000        LFT 
  35  604-06070           SIDEWALK, CONCRETE                                                        80.000        SYS 
  36  604-07894           CURB RAMP, CONCRETE, A                                                    36.000        SYS 
  37  604-07901           CURB RAMP, CONCRETE, G                                                    28.000        SYS 
  38  605-06120           CURB, CONCRETE                                                           207.000        LFT 
  39  610-07488           HMA FOR APPROACHES, TYPE C                                               310.000        TON 
  40  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             3.060        TON 
  41  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  42  612-60410           DRILLED HOLE FOR UNDERSEAL                                                53.000        EACH 
  43  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  44  621-06574           SODDING                                                                   70.000        SYS 
  45  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            46.000        LFT 
  46  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  47  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN.                                         42.000        LFT 
  48  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
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  49  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  50  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,645.000        LFT 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,322.000        LFT 
  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              52.000        EACH 
  53  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  56  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  57  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 
  58  804-06771           DELINEATOR POST, FLEXIBLE                                                 38.000        EACH 
  59  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      86,128.000        LFT 
  60  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             9,378.000        LFT 
  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             18,664.000        LFT 
  62  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     65.000        LFT 
  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              635.000        EACH 
  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      635.000        EACH 
  65  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       3,156.000        SYS 
  11  202-02241           GUARDRAIL, REMOVE                                                      4,015.000        LFT 
  12  202-04089           SIGN, SHEET, REMOVE                                                        1.000        EACH 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          11.000        EACH 
  14  203-02080           LINEAR GRADING                                                             0.260        MILE 
  15  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,747.000        SYS 
  16  210-06369           SAW CUT                                                                1,202.000        LFT 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,738.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  19  305-07465           PCC BASE PATCHING, 10 IN.                                              3,237.000        SYS 
  20  306-08033           MILLING, ASPHALT, 1 IN.                                              177,356.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                   12,488.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      2,496.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,692.000        TON 
  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     10,940.000        TON 
  26  401-07370           QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm                                4,921.000        TON 
  27  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               14,692.000        TON 
  28  402-07442           HMA BASE, TYPE C                                                         769.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     89.000        TON 
  30  601-05999           CURVED TERMINAL END                                                        3.000        EACH 
  31  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  32  601-08436           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              1.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  34  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 4,325.000        LFT 
  36  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                   2,175.000        LFT 
  37  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             2.000        TON 
  38  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  39  612-60410           DRILLED HOLE FOR UNDERSEAL                                                64.000        EACH 
  40  621-06574           SODDING                                                                4,680.000        SYS 
  41  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,742.000        LFT 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,871.000        LFT 
  43  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  44  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  47  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              24.000        LFT 
  48  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      6.300        SFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100  IN. THICKNESS               3.900        SFT 
  50  804-06771           DELINEATOR POST, FLEXIBLE                                                172.000        EACH 
  51  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              9,324.000        LFT 
  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              40,298.000        LFT 
  53  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             37,298.000        LFT 
  54  808-75256           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             895.000        LFT 
  55  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                     5,332.000        LFT 
  56  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       132.000        LFT 
  57  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    100.000        LFT 
  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              597.000        EACH 
  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      597.000        EACH 
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          CALL ORDER   : 490                                              CONTRACT ID  : RS-28588-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PREVENTIVE MAINTENANCE AND ASPHALT SHOULDER REHAB 
 
   1  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          21.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02241           GUARDRAIL, REMOVE                                                      2,079.000        LFT 
  10  202-90277           DETECTOR HOUSING, REMOVE                                                   4.000        EACH 
  11  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          14.000        EACH 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     34,788.000        TON 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,111.000        TON 
  14  304-07489           HMA PATCHING, TYPE A                                                     200.000        TON 
  15  304-07492           WIDENING WITH HMA, TYPE A                                                 48.000        TON 
  16  305-03375           CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL                              1,000.000        LFT 
  17  305-93341           SAW, CLEAN AND SEAL LONGITUDINAL JOINTS                               60,600.000        LFT 
  18  305-93342           SAW, CLEAN AND SEAL TRANSVERSE JOINTS                                 95,000.000        LFT 
  19  306-08039           MILLING, ASPHALT REMOVAL                                              80,778.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     42,906.000        SYS 
  21  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      6,497.000        TON 
  22  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       19,495.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     52.000        TON 
  24  503-05240           D-1 CONTRACTION JOINT                                                     24.500        LFT 
  25  506-06333           PCCP PATCHING, FULL DEPTH                                                250.000        SYS 
  26  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              50.000        SYS 
  27  507-07479           HMA PARTIAL DEPTH PATCH                                                   10.000        TON 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  29  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,100.500        LFT 
  31  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     563.000        LFT 
  32  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      96,960.000        LFT 
  33  608-04395           AGGREGATE FOR SHOULDER DRAINS                                             12.000        TON 
  34  610-07486           HMA FOR APPROACHES, TYPE A                                             3,725.000        TON 
  35  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            68.200        TON 
  36  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  37  612-60410           DRILLED HOLE FOR UNDERSEAL                                               960.000        EACH 
  38  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          7,160.000        LFT 
  39  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         6,972.000        LFT 
  40  718-06526           HMA FOR UNDERDRAINS                                                      775.000        TON 
  41  718-06528           OUTLET PROTECTOR, 1                                                      185.000        EACH 
  42  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  43  718-52610           AGGREGATE FOR UNDERDRAINS                                                644.000        CYS 
  44  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  45  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-92448           CONSTRUCTION SIGNS, MOBILE                                               300.000        DAY 
  48  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,972.000        LFT 
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  49  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  50  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      656.000        LFT 
  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       5,880.000        LFT 
  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     12,600.000        LFT 
  53  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    408.000        LFT 
  54  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 70.000        EACH 
  55  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     70.000        EACH 
  56  808-75994           PRISMATIC REFLECTOR                                                      800.000        EACH 
  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              325.000        EACH 
  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      325.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06899           RADIO                                                                      1.000        EACH 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO SERVICE                                                              6.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                   7.000        EACH 
  12  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           9.000        EACH 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        282.000        TON 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,417.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                     129.000        TON 
  16  306-08033           MILLING, ASPHALT, 1 IN.                                              151,492.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                      714.000        SYS 
  18  306-08432           MILLING, APPROACH                                                     22,879.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     12,211.000        TON 
  21  402-07433           HMA SURFACE, TYPE B                                                      287.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     46.000        TON 
  23  507-07479           HMA PARTIAL DEPTH PATCH                                                  112.000        TON 
  24  601-91426           GUARD RAIL TERMINAL END SECTION, A                                         1.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                9.000        EACH 
  26  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    25.000        LFT 
  27  610-07486           HMA FOR APPROACHES, TYPE A                                             2,579.000        TON 
  28  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  19.000        EACH 
  29  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           76.000        EACH 
  30  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            34.100        TON 
  31  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  32  612-60410           DRILLED HOLE FOR UNDERSEAL                                               480.000        EACH 
  33  615-06520           MONUMENT, RE-ESTABLISH                                                     7.000        EACH 
  34  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                     30.000        LFT 
  35  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            96.000        LFT 
  36  720-45335           CATCH BASIN, E7, MODIFIED                                                  1.000        EACH 
  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,183.000        LFT 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,183.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  42  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     439.000        LFT 
  43  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
  44  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      439.000        LFT 
  45  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      85,938.000        LFT 
  46  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     39,973.000        LFT 
  47  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                     8,024.000        LFT 
  48  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            302.000        LFT 
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  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,066.000        EACH 
  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,066.000        EACH 
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          CALL ORDER   : 510                                              CONTRACT ID  : RS-28591-A 
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------------------------------------------------------------------------------------------------------------------------------------ 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          16.000        EACH 
   8  203-90014           LINEAR GRADING                                                             2.000        STA 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        862.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,531.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                   2,840.000        TON 
  12  306-08033           MILLING, ASPHALT, 1 IN.                                              139,967.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                    2,037.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      9,667.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     11,634.000        TON 
  17  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                               19,390.000        TON 
  18  402-07433           HMA SURFACE, TYPE B                                                      257.000        TON 
  19  402-07438           HMA INTERMEDIATE, TYPE B                                                 428.000        TON 
  20  402-07451           HMA, TYPE B, WEDGE AND LEVEL                                             212.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     78.000        TON 
  22  507-07479           HMA PARTIAL DEPTH PATCH                                                   88.000        TON 
  23  601-06035           GUARDRAIL, RESET                                                         138.000        LFT 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 
  25  608-04396           SHOULDER DRAIN                                                            20.000        EACH 
  26  610-07486           HMA FOR APPROACHES, TYPE A                                             3,846.000        TON 
  27  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  20.000        EACH 
  28  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           78.000        EACH 
  29  615-06520           MONUMENT, RE-ESTABLISH                                                    23.000        EACH 
  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,519.000        LFT 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,776.000        LFT 
  32  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  35  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    10,172.000        LFT 
  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      95,820.000        LFT 
  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     28,966.000        LFT 
  38  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     35.000        LFT 
  39  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       1.000        EACH 
  40  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              871.000        EACH 
  41  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      871.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            4.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 
  11  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           6.000        EACH 
  12  203-02080           LINEAR GRADING                                                             0.100        MILE 
  13  207-08268           SUBGRADE TREATMENT, TYPE IV                                            4,232.000        SYS 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,700.000        TON 
  15  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  16  304-07492           WIDENING WITH HMA, TYPE A                                                978.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                               52,438.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                      728.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      7,400.000        TON 
  21  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                               10,162.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     34.400        TON 
  23  601-93346           GUARD RAIL CONNECTOR, AS                                                   4.000        EACH 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  25  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           2.000        EACH 
  26  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   381.250        LFT 
  27  610-07488           HMA FOR APPROACHES, TYPE C                                               573.000        TON 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  29  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,117.000        LFT 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,065.000        LFT 
  31  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  804-06771           DELINEATOR POST, FLEXIBLE                                                100.000        EACH 
  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      66,354.000        LFT 
  35  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             6,640.000        LFT 
  36  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             15,911.000        LFT 
  37  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     15.000        LFT 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              545.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      545.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            4.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02241           GUARDRAIL, REMOVE                                                        553.000        LFT 
  11  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           5.000        EACH 
  12  203-02080           LINEAR GRADING                                                             0.100        MILE 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            7,879.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                     150.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              750.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                  214,900.000        SYS 
  17  306-08432           MILLING, APPROACH                                                     18,000.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     17,729.000        TON 
  20  402-07452           HMA, TYPE C, WEDGE AND LEVEL                                           1,500.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     58.000        TON 
  22  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  23  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  25  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   556.250        LFT 
  26  610-07488           HMA FOR APPROACHES, TYPE C                                             1,400.000        TON 
  27  615-06520           MONUMENT, RE-ESTABLISH                                                    45.000        EACH 
  28  715-06675           PIPE LINER                                                               150.000        LFT 
  29  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 
  30  715-46020           PIPE END SECTION, 24 IN.                                                   8.000        EACH 
  31  715-46030           PIPE END SECTION, 30 IN.                                                   6.000        EACH 
  32  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  33  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN.                                         70.000        LFT 
  34  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        260.000        LFT 
  35  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN.                                        120.000        LFT 
  36  725-06870           PIPE LINER, THERMOPLASTIC, 30 IN.                                        205.000        LFT 
  37  725-08531           PIPE LINER, THERMOPLASTIC, AREA 16 5 SFT.                                162.000        LFT 
  38  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,409.000        LFT 
  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,409.000        LFT 
  41  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  804-06771           DELINEATOR POST, FLEXIBLE                                                 30.000        EACH 
  44  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  45  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             136,310.000        LFT 
  46  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            13,940.000        LFT 
  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             42,650.000        LFT 
  48  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    138.000        LFT 



 


