
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 130 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,308,777.57                                                   ROUTE : 231 
     CALL ORDER   : 130                     CONTRACT ID : R -26854-B                   COUNTIES : PUTNAM 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,292,397.30  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(      )                     |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   24000.00000       24000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               11.000  MOS  |    2425.00000       26675.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08441                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   69000.00000       69000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    4900.00000        4900.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02255               18.000  EACH |     775.00000       13950.00|                             | 
  TREE, 460 mm, REMOVE                    |                             |                             | 
0010 202-02271                3.000  EACH |     225.00000         675.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0011 202-03783                7.000  EACH |     325.00000        2275.00|                             | 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0012 202-74035               39.000  EACH |      30.00000        1170.00|                             | 
  SIGN, REMOVE                            |                             |                             | 
0013 202-78515                       LUMP |     550.00000         550.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,308,777.57                                                   ROUTE : 231 
     CALL ORDER   : 130                     CONTRACT ID : R -26854-B                   COUNTIES : PUTNAM 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 202-91385                2.000  EACH |     950.00000        1900.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0015 202-93047                1.000  EACH |     990.00000         990.00|                             | 
  MANHOLE, REMOVE                         |                             |                             | 
0016 202-96022                1.000  EACH |    5400.00000        5400.00|                             | 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0017 202-96133              239.000  m    |      59.00000       14101.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0018 203-02000             4564.000  m3   |      31.55000      143994.20|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0019 205-06931                7.000  Mg   |      55.00000         385.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0020 205-06932              345.000  m    |      15.00000        5175.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0021 205-06933                3.000  EACH |     100.00000         300.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06936               35.000  Mg   |      55.00000        1925.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0023 205-06937              285.000  m    |       3.90000        1111.50|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08268             6806.000  m2   |      18.75000      127612.50|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0025 211-07454              288.000  m3   |      25.00000        7200.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 213-52830               14.000  m3   |      75.00000        1050.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0027 301-07448             2832.000  Mg   |      22.50000       63720.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0028 303-07449               13.000  Mg   |      44.00000         572.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 304-07494              345.000  Mg   |      66.00000       22770.00|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0030 306-08033             7478.000  m2   |       1.75000       13086.50|                             | 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0031 306-08043              518.000  m2   |       4.00000        2072.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0032 401-07320              346.000  Mg   |      70.00000       24220.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0033 401-07334              938.000  Mg   |      82.00000       76916.00|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 130 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,308,777.57                                                   ROUTE : 231 
     CALL ORDER   : 130                     CONTRACT ID : R -26854-B                   COUNTIES : PUTNAM 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 401-07385               64.000  Mg   |      82.00000        5248.00|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0035 401-07403             1387.000  Mg   |      60.00000       83220.00|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07406             1038.000  Mg   |      60.00000       62280.00|                             | 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0037 401-07424             1122.000  Mg   |      58.00000       65076.00|                             | 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0038 401-08333              416.000  Mg   |      84.00000       34944.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0039 406-05520                6.000  Mg   |     250.00000        1500.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0040 601-03464                2.000  EACH |      34.00000          68.00|                             | 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0041 601-94689                1.000  EACH |    3000.00000        3000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0042 601-97774                2.000  EACH |    1200.00000        2400.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , STAGE 1                 |                             |                             | 
0043 601-97774                2.000  EACH |    1200.00000        2400.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , STAGE 2                 |                             |                             | 
0044 601-99105               55.000  m    |      40.00000        2200.00|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0045 605-06120               98.000  m    |      98.00000        9604.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0046 605-06150              118.000  m    |      95.00000       11210.00|                             | 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0047 610-07486              112.000  Mg   |      86.00000        9632.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0048 610-07487               39.000  Mg   |     120.00000        4680.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0049 610-07712               83.000  m2   |      70.00000        5810.00|                             | 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0050 611-06497                9.000  EACH |     150.00000        1350.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0051 611-06498                2.000  EACH |     175.00000         350.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,308,777.57                                                   ROUTE : 231 
     CALL ORDER   : 130                     CONTRACT ID : R -26854-B                   COUNTIES : PUTNAM 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 615-06490               37.000  EACH |     150.00000        5550.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0053 616-02320              630.000  m2   |       2.81000        1770.30|                             | 
  GEOTEXTILES                             |                             |                             | 
0054 616-06405              473.000  Mg   |      37.00000       17501.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0055 621-01004                1.000  EACH |     550.00000         550.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0056 621-06545                1.000  Mg   |     740.00000         740.00|                             | 
  FERTILIZER                              |                             |                             | 
0057 621-06554              165.000  kg   |       6.50000        1072.50|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0058 621-06565                5.000  Mg   |     425.00000        2125.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0059 621-06567               30.000  kL   |       5.00000         150.00|                             | 
  WATER                                   |                             |                             | 
0060 621-06574             1635.000  m2   |       3.35000        5477.25|                             | 
  SODDING                                 |                             |                             | 
0061 703-51030               28.000  kg   |      39.00000        1092.00|                             | 
  REINFORCING STEEL FOR EAR CONSTRUCTION  |                             |                             | 
0062 715-05048             1523.000  m    |      10.00000       15230.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0063 715-05119               18.000  m    |     132.00000        2376.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0064 715-05121               32.000  m    |     160.00000        5120.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0065 715-05151              134.000  m    |     125.00000       16750.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0066 715-05154              208.000  m    |     130.00000       27040.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0067 715-05169               59.000  m    |     170.00000       10030.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0068 715-05173               52.000  m    |     190.00000        9880.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0069 715-46005               14.000  EACH |     300.00000        4200.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
0070 715-46010                2.000  EACH |     330.00000         660.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,308,777.57                                                   ROUTE : 231 
     CALL ORDER   : 130                     CONTRACT ID : R -26854-B                   COUNTIES : PUTNAM 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 715-46020               11.000  EACH |     510.00000        5610.00|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
0072 715-91361               67.000  m    |      47.00000        3149.00|                             | 
  PIPE, PVC, 150 mm                       |                             |                             | 
0073 718-06529                9.000  EACH |     600.00000        5400.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0074 718-52610              345.000  m3   |      39.00000       13455.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0075 718-99153             3046.000  m2   |       1.90000        5787.40|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0076 720-44000                6.000  EACH |     260.00000        1560.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0077 720-45030                1.000  EACH |    1550.00000        1550.00|                             | 
  INLET, E7                               |                             |                             | 
0078 720-45035                3.000  EACH |    1575.00000        4725.00|                             | 
  INLET, F7                               |                             |                             | 
0079 720-45045                3.000  EACH |    1825.00000        5475.00|                             | 
  INLET, J10                              |                             |                             | 
0080 720-45410                2.000  EACH |    2450.00000        4900.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0081 720-45510                4.000  EACH |    2250.00000        9000.00|                             | 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0082 720-94157                1.000  EACH |    2300.00000        2300.00|                             | 
  MANHOLE, C , MODIFIED WITH CASTING TYPE |                             |                             | 
  1                                       |                             |                             | 
0083 801-04308                3.000  EACH |     210.00000         630.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0084 801-06203             8352.000  m    |       0.80000        6681.60|                             | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0085 801-06218                9.000  m    |      38.00000         342.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm                       |                             |                             | 
0086 801-06605                8.000  EACH |     110.00000         880.00|                             | 
  BARRICADE, IIIA                         |                             |                             | 
0087 801-06625               17.000  EACH |     110.00000        1870.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0088 801-06640               29.000  EACH |     145.00000        4205.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0089 801-06645                5.000  EACH |      55.00000         275.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,308,777.57                                                   ROUTE : 231 
     CALL ORDER   : 130                     CONTRACT ID : R -26854-B                   COUNTIES : PUTNAM 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 801-06775                       LUMP |   70200.00000       70200.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0091 802-04893                7.000  EACH |     110.00000         770.00|                             | 
  REFERENCE POST                          |                             |                             | 
0092 802-05701              123.000  m    |      29.00000        3567.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0093 802-05702                4.000  m    |      31.00000         124.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0094 802-07057                8.000  m2   |     400.00000        3200.00|                             | 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0095 802-76025               16.000  m2   |     140.00000        2240.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0096 802-76045                1.000  m2   |     200.00000         200.00|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0097 802-76095              412.000  kg   |       5.00000        2060.00|                             | 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0098 803-06031                2.000  m3   |     700.00000        1400.00|                             | 
  SIGN FOUNDATIONS, CONCRETE              |                             |                             | 
0099 805-01816                2.000  EACH |    1600.00000        3200.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                             |                             | 
  mm X 2500 mm                            |                             |                             | 
0100 805-78010                1.000  EACH |    1700.00000        1700.00|                             | 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0101 805-78190                4.000  EACH |     405.00000        1620.00|                             | 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                             |                             | 
  AMBER                                   |                             |                             | 
0102 805-78195                4.000  EACH |     400.00000        1600.00|                             | 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0103 805-78415                1.000  EACH |    1800.00000        1800.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0104 805-78420                1.000  EACH |     325.00000         325.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0105 805-78445                1.000  EACH |     475.00000         475.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,308,777.57                                                   ROUTE : 231 
     CALL ORDER   : 130                     CONTRACT ID : R -26854-B                   COUNTIES : PUTNAM 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0106 805-78467               15.000  m    |       7.00000         105.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0107 805-78480               80.000  m    |       4.00000         320.00|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0108 805-78485               20.000  m    |       4.50000          90.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0109 805-81032                2.000  EACH |    4000.00000        8000.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0110 808-06703             2349.000  m    |       1.10000        2583.90|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0111 808-06705              112.000  m    |       3.10000         347.20|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0112 808-06716             6344.000  m    |       1.20000        7612.80|                             | 
  LINE, REMOVE                            |                             |                             | 
0113 808-75245             1554.000  m    |       1.10000        1709.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0114 808-75297               28.000  m    |      22.00000         616.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0115 808-75320                5.000  EACH |     210.00000        1050.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0116 808-75996              105.000  EACH |       4.65000         488.25|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0117 808-75998              105.000  EACH |      35.00000        3675.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0118 808-92027              480.000  m    |       3.75000        1800.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0119 808-99176               79.000  m    |      22.00000        1738.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                             |                             | 
  mm                                      |                             |                             | 
     SECTION TOTALS                       |           $     1,292,397.30|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,292,397.30|           $                 |           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 1 
     CALL ORDER   : 134                     CONTRACT ID : R -26926-B                   COUNTIES : RANDOLPH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/03/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     7,805,583.20  100.0000% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,213,334                                                     ROUTE : I-69 
     CALL ORDER   : 140                     CONTRACT ID : R -27263-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/30/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $    17,981,848.24  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $    20,053,417.80  111.5203% 
   3   99-9991843     BROOKS CONSTRUCTION/AJAX PAVING/JV                                         $    20,351,471.94  113.1779% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1139301          |(   3  ) 99-9991843 
                                          |PRIMCO, INC.                 |E & B PAVING, INC.           |BROOKS CONSTRUCTION/AJAX PAVI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LANDSCAPING AT REST AREA 
                                          |                             |                             | 
0001 105-06845                       LUMP |  126870.00000      126870.00|  142608.46000      142608.46|  200000.00000      200000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               24.000  MOS  |    1850.00000       44400.00|    2094.57000       50269.68|    1446.00000       34704.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 108-01614                       LUMP |   10700.00000       10700.00|   17716.00000       17716.00|   15000.00000       15000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  894092.00000      894092.00| 1002670.89000     1002670.89| 1015000.00000     1015000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |  357636.00000      357636.00|  401068.36000      401068.36|  405000.00000      405000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-01502               30.000  EACH |     400.00000       12000.00|     225.24000        6757.20|     207.00000        6210.00 
  LIGHT STANDARD, REMOVE                  |                             |                             | 
0011 202-02240            19455.000  m2   |       7.85000      152721.75|       9.28000      180542.40|       9.50000      184822.50 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,213,334                                                     ROUTE : I-69 
     CALL ORDER   : 140                     CONTRACT ID : R -27263-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 99-9991843 
                                          |PRIMCO, INC.                 |E & B PAVING, INC.           |BROOKS CONSTRUCTION/AJAX PAVI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-03000                       LUMP |   30000.00000       30000.00|   20000.00000       20000.00|   31000.00000       31000.00 
  HOUSES AND BUILDINGS, REMOVE ,          |                             |                             | 
  NORTHBOUND REST AREA BUILDING           |                             |                             | 
0013 202-03000                       LUMP |   30000.00000       30000.00|   20000.00000       20000.00|   28000.00000       28000.00 
  HOUSES AND BUILDINGS, REMOVE ,          |                             |                             | 
  SOUTHBOUND REST AREA BUILDING           |                             |                             | 
0014 202-03783               12.000  EACH |     450.00000        5400.00|     357.00000        4284.00|     346.00000        4152.00 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0015 203-02000           134515.000  m3   |       8.15000     1096297.25|       8.15000     1096297.25|       6.50000      874347.50 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070           107880.000  m3   |       4.00000      431520.00|       5.00000      539400.00|       8.20000      884616.00 
  BORROW                                  |                             |                             | 
0017 205-06931              930.000  Mg   |      37.00000       34410.00|      37.00000       34410.00|      30.00000       27900.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06934               82.000  Mg   |     398.00000       32636.00|     402.90000       33037.80|     490.00000       40180.00 
  TEMPORARY MULCHING                      |                             |                             | 
0019 205-06936              790.000  Mg   |      37.00000       29230.00|      37.00000       29230.00|      30.00000       23700.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0020 205-06937             2416.000  m    |       4.53000       10944.48|       3.67000        8866.72|       3.60000        8697.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 207-08263           106530.000  m2   |       5.05000      537976.50|       4.72000      502821.60|       4.15000      442099.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 210-05758                       LUMP |   53500.00000       53500.00|   63960.00000       63960.00|   43300.00000       43300.00 
  BUILDING , SHELTER, NORTHBOUND          |                             |                             | 
0023 210-05758                       LUMP |   53500.00000       53500.00|   63960.00000       63960.00|   43300.00000       43300.00 
  BUILDING , SHELTER, SOUTHBOUND          |                             |                             | 
0024 210-05758                       LUMP |  119200.00000      119200.00|  242760.00000      242760.00|  215800.00000      215800.00 
  BUILDING , WWTP OPERATION, LAB          |                             |                             | 
0027 210-08541                       LUMP |  728000.00000      728000.00| 1169040.00000     1169040.00|  926400.00000      926400.00 
  WASTEWATER TREATMENT PLANT              |                             |                             | 
0028 210-08541                       LUMP |   57035.57000       57035.57|   35000.00000       35000.00|   30000.00000       30000.00 
  WASTEWATER TREATMENT PLANT, EXISTING,   |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 210-08542                       LUMP |  284900.00000      284900.00|  431460.00000      431460.00|  384200.00000      384200.00 
  WATER TREATMENT SYSTEM, NORTHBOUND      |                             |                             | 
0030 210-08542                       LUMP |  284900.00000      284900.00|  431460.00000      431460.00|  384200.00000      384200.00 
  WATER TREATMENT SYSTEM, SOUTHBOUND      |                             |                             | 
0031 210-97671               30.000  EACH |     935.50000       28065.00|    1480.65000       44419.50|    1364.00000       40920.00 
  PICNIC TABLE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,213,334                                                     ROUTE : I-69 
     CALL ORDER   : 140                     CONTRACT ID : R -27263-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 99-9991843 
                                          |PRIMCO, INC.                 |E & B PAVING, INC.           |BROOKS CONSTRUCTION/AJAX PAVI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 211-07454             1890.000  m3   |      27.60000       52164.00|      40.00000       75600.00|      28.00000       52920.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0033 301-07448            32000.000  Mg   |      17.64000      564480.00|       5.00000      160000.00|       0.01000         320.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0034 303-01180            12190.000  Mg   |      17.65000      215153.50|      17.91000      218322.90|      20.00000      243800.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0035 304-06464            17590.000  m3   |      46.90000      824971.00|      37.91000      666836.90|      38.55000      678094.50 
  SUBBASE FOR PCCP                        |                             |                             | 
0036 306-08033            13580.000  m2   |       1.60000       21728.00|       1.60000       21728.00|       1.17000       15888.60 
  MILLING, ASPHALT, 25 mm                 |                             |                             | 
0037 307-05402              150.000  m2   |      46.25000        6937.50|      55.00000        8250.00|     141.00000       21150.00 
  CEMENT CONCRETE FOR PADS, 125 mm        |                             |                             | 
0038 401-07337             2260.000  Mg   |      88.00000      198880.00|      88.00000      198880.00|      80.00000      180800.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0039 401-07405             2435.000  Mg   |      57.00000      138795.00|      57.00000      138795.00|      50.00000      121750.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM |                             |                             | 
0040 401-07410             9142.000  Mg   |      47.00000      429674.00|      47.00000      429674.00|      48.00000      438816.00 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             | 
0041 401-08338             1555.000  Mg   |      68.00000      105740.00|      68.00000      105740.00|      54.00000       83970.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
0042 402-05494               92.000  m    |       1.00000          92.00|       1.00000          92.00|      23.00000        2116.00 
  HMA RUMBLE STRIPS                       |                             |                             | 
0043 402-07432              760.000  Mg   |      80.00000       60800.00|      80.00000       60800.00|      60.00000       45600.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0044 402-07440             2260.000  Mg   |      50.00000      113000.00|      50.00000      113000.00|      46.00000      103960.00 
  HMA BASE, TYPE A                        |                             |                             | 
0045 406-05520               23.000  Mg   |     100.00000        2300.00|     100.00000        2300.00|     275.00000        6325.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0046 501-06321            12454.000  m2   |      32.50000      404755.00|      41.69000      519207.26|      53.20000      662552.80 
  QC/QA-PCCP, 250 mm                      |                             |                             | 
0047 501-06325            59475.000  m2   |      37.50000     2230312.50|      41.69000     2479512.75|      59.60000     3544710.00 
  QC/QA-PCCP, 350 mm                      |                             |                             | 
0048 503-05240            12323.000  m    |      26.00000      320398.00|      28.13000      346645.99|      32.05000      394952.15 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0050 603-04847                1.000  EACH |    1300.00000        1300.00|    1326.00000        1326.00|    1300.00000        1300.00 
  FENCE GATE , CHAIN LINK, 1820 mm X 7.3  |                             |                             | 
0051 603-06040             1017.000  m    |      13.40000       13627.80|      13.67000       13902.39|      13.40000       13627.80 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,213,334                                                     ROUTE : I-69 
     CALL ORDER   : 140                     CONTRACT ID : R -27263-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 99-9991843 
                                          |PRIMCO, INC.                 |E & B PAVING, INC.           |BROOKS CONSTRUCTION/AJAX PAVI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 603-06045             1200.000  m    |      29.60000       35520.00|      30.19000       36228.00|      29.60000       35520.00 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0053 603-92636             3136.000  m    |      40.80000      127948.80|      41.62000      130520.32|      40.80000      127948.80 
  FENCE, CHAIN LINK, 1830 mm              |                             |                             | 
0054 604-01527              832.000  m2   |     160.75000      133744.00|      79.56000       66193.92|     107.00000       89024.00 
  PAVERS, BRICK                           |                             |                             | 
0055 604-91404             2900.000  m2   |      44.45000      128905.00|      55.00000      159500.00|      50.00000      145000.00 
  SIDEWALK, CONCRETE, 125 mm              |                             |                             | 
0056 604-91404             1260.000  m2   |      45.50000       57330.00|      55.00000       69300.00|      56.00000       70560.00 
  SIDEWALK, CONCRETE, 125 mm , MODIFIED   |                             |                             | 
0057 605-06090              916.000  m    |      21.50000       19694.00|      46.03000       42163.48|      40.00000       36640.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0058 605-06100              969.000  m    |      25.75000       24951.75|      37.64000       36473.16|      40.00000       38760.00 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0059 606-07484             4530.000  m    |       1.97000        8924.10|       1.01000        4575.30|      12.00000       54360.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0060 610-07486              108.000  Mg   |     100.00000       10800.00|     100.00000       10800.00|      80.00000        8640.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0061 611-03668                8.000  EACH |     498.46000        3987.68|     510.00000        4080.00|     465.00000        3720.00 
  URN , ASH                               |                             |                             | 
0062 611-03671               50.000  EACH |     815.46000       40773.00|     918.00000       45900.00|     818.00000       40900.00 
  TRASH RECEPTACLE                        |                             |                             | 
0063 616-02320              304.000  m2   |       3.00000         912.00|       3.00000         912.00|       2.60000         790.40 
  GEOTEXTILES                             |                             |                             | 
0064 616-06406              304.000  m2   |      37.00000       11248.00|      37.00000       11248.00|      33.00000       10032.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0065 621-01004                4.000  EACH |     475.00000        1900.00|     484.50000        1938.00|     400.00000        1600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0066 621-02318              155.000  kg   |     291.50000       45182.50|     249.90000       38734.50|     170.00000       26350.00 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0067 621-02770           101545.000  m2   |       1.16000      117792.20|       1.18000      119823.10|       1.10000      111699.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0068 621-04258              765.000  kg   |     312.10000      238756.50|     277.44000      212241.60|     120.00000       91800.00 
  SEED MIXTURE , SHORT PRAIRIE MIX        |                             |                             | 
0069 621-04258              295.000  kg   |     243.65000       71876.75|     234.60000       69207.00|     120.00000       35400.00 
  SEED MIXTURE , TALL PRAIRIE             |                             |                             | 
0070 621-06553              950.000  kg   |       5.95000        5652.50|       6.07000        5766.50|       4.75000        4512.50 
  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,213,334                                                     ROUTE : I-69 
     CALL ORDER   : 140                     CONTRACT ID : R -27263-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 99-9991843 
                                          |PRIMCO, INC.                 |E & B PAVING, INC.           |BROOKS CONSTRUCTION/AJAX PAVI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0071 621-06557             2390.000  kg   |       4.35000       10396.50|       4.44000       10611.60|       4.75000       11352.50 
  SEED MIXTURE, T                         |                             |                             | 
0072 621-06567              186.000  kL   |       2.50000         465.00|       2.55000         474.30|       5.00000         930.00 
  WATER                                   |                             |                             | 
0073 621-06575            10276.000  m2   |       5.30000       54462.80|       5.36000       55079.36|       5.00000       51380.00 
  SODDING, NURSERY                        |                             |                             | 
0074 621-08538               10.000  m3   |      63.00000         630.00|      64.26000         642.60|      45.00000         450.00 
  MULCH , SHREDDED, CYPRESS               |                             |                             | 
0075 621-08539              180.000  m    |       3.25000         585.00|       3.32000         597.60|       3.25000         585.00 
  HOSE , GARDEN, INDUSTRIAL STYLE, 18 mm  |                             |                             | 
0076 621-08539              360.000  m    |       3.25000        1170.00|       3.32000        1195.20|       3.25000        1170.00 
  HOSE , SOAKER, INDUSTRIAL STYLE, 18 mm  |                             |                             | 
0077 621-98038              102.000  m3   |      86.00000        8772.00|      87.72000        8947.44|      40.00000        4080.00 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0078 622-01937              179.000  EACH |      14.25000        2550.75|      14.54000        2602.66|      14.00000        2506.00 
  PLANT , ORNAMENTAL GRASS, 450 mm TO 600 |                             |                             | 
  MM                                      |                             |                             | 
0079 622-05605             8720.000  EACH |       3.10000       27032.00|       3.16000       27555.20|       3.50000       30520.00 
  PLANT, ANNUAL                           |                             |                             | 
0080 622-05617              196.000  EACH |     119.00000       23324.00|     121.38000       23790.48|     100.00000       19600.00 
  PLANT, BROADLEAF EVERGREEN, GLOBE,      |                             |                             | 
  DWARF, OVER 600 mm                      |                             |                             | 
0081 622-05626              460.000  EACH |     304.00000      139840.00|     310.08000      142636.80|     350.00000      161000.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, OVER 1800 TO 2400 mm     |                             |                             | 
0082 622-05631               24.000  EACH |      78.00000        1872.00|      79.56000        1909.44|      70.00000        1680.00 
  PLANT, CONIFEROUS EVERGREEN, GLOBE,     |                             |                             | 
  DWARF, OVER 600 TO 900 mm               |                             |                             | 
0083 622-05639              431.000  EACH |      56.85000       24502.35|      57.99000       24993.69|      60.00000       25860.00 
  PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 |                             |                             | 
  mm                                      |                             |                             | 
0084 622-05641              321.000  EACH |      73.50000       23593.50|      74.97000       24065.37|      65.00000       20865.00 
  PLANT, DECIDUOUS SHRUB, OVER 900 TO     |                             |                             | 
  1200 mm                                 |                             |                             | 
0085 622-05645               68.000  EACH |     165.00000       11220.00|     168.30000       11444.40|     300.00000       20400.00 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 
  1800 TO 2400 mm                         |                             |                             | 
0086 622-05649               24.000  EACH |     252.00000        6048.00|     257.04000        6168.96|     370.00000        8880.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                             |                             | 
  32 TO 50 mm                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 19,213,334                                                     ROUTE : I-69 
     CALL ORDER   : 140                     CONTRACT ID : R -27263-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 99-9991843 
                                          |PRIMCO, INC.                 |E & B PAVING, INC.           |BROOKS CONSTRUCTION/AJAX PAVI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0087 622-05650              176.000  EACH |     350.00000       61600.00|     357.00000       62832.00|     420.00000       73920.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 50 TO 63 mm                        |                             |                             | 
0088 622-05654             2715.000  EACH |      10.05000       27285.75|      10.20000       27693.00|      14.00000       38010.00 
  PLANT, PERENNIAL                        |                             |                             | 
0089 622-52436              200.000  EACH |      25.00000        5000.00|      22.44000        4488.00|      22.00000        4400.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0090 707-99085                2.000  EACH |    1900.00000        3800.00|    4080.00000        8160.00|    1970.00000        3940.00 
  FLAG POLE                               |                             |                             | 
0091 711-92184                       LUMP | 1225000.00000     1225000.00| 1422900.00000     1422900.00| 1177500.00000     1177500.00 
  BUILDING, REST AREA , NORTHBOUND        |                             |                             | 
0092 711-92184                       LUMP | 1225000.00000     1225000.00| 1422900.00000     1422900.00| 1177500.00000     1177500.00 
  BUILDING, REST AREA , SOUTHBOUND        |                             |                             | 
0093 711-98751                       LUMP |   85000.00000       85000.00|   91800.00000       91800.00|   81600.00000       81600.00 
  BUILDING, MECHANICAL , NORTHBOUND       |                             |                             | 
0094 711-98751                       LUMP |   80500.00000       80500.00|   91800.00000       91800.00|   81600.00000       81600.00 
  BUILDING, MECHANICAL , SOUTHBOUND       |                             |                             | 
0095 712-03812               32.000  EACH |    1060.00000       33920.00|    1115.63000       35700.16|     996.88000       31900.16 
  BENCH                                   |                             |                             | 
0096 715-03025                5.000  EACH |    1905.00000        9525.00|    3000.00000       15000.00|    1950.00000        9750.00 
  SANITARY MANHOLE                        |                             |                             | 
0097 715-04618                1.000  EACH |    1250.00000        1250.00|    1900.00000        1900.00|    1500.00000        1500.00 
  SAFETY METAL END SECTION, 6:1, 750 mm   |                             |                             | 
0098 715-05048            11680.000  m    |       8.00000       93440.00|      10.00000      116800.00|       9.00000      105120.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0099 715-05053             1406.000  m    |      30.00000       42180.00|      30.00000       42180.00|      50.00000       70300.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0100 715-05087                       LUMP |   85000.00000       85000.00|   80580.00000       80580.00|   71700.00000       71700.00 
  MAINTENANCE BUILDING, NORTHBOUND        |                             |                             | 
0101 715-05087                       LUMP |   85000.00000       85000.00|   80580.00000       80580.00|   71700.00000       71700.00 
  MAINTENANCE BUILDING, SOUTHBOUND        |                             |                             | 
0102 715-05119              199.000  m    |     106.66000       21225.34|     140.00000       27860.00|      95.00000       18905.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0103 715-05121               80.000  m    |     129.62000       10369.60|     142.00000       11360.00|     105.00000        8400.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0104 715-05125              115.000  m    |     195.26000       22454.90|     218.00000       25070.00|     225.00000       25875.00 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 
0105 715-05149              436.000  m    |      98.77000       43063.72|     125.00000       54500.00|      85.00000       37060.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
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0106 715-05151              362.000  m    |     106.66000       38610.92|     132.00000       47784.00|      95.00000       34390.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0107 715-05154              475.000  m    |     159.76000       75886.00|     193.00000       91675.00|     130.00000       61750.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0108 715-05156               92.000  m    |     204.95000       18855.40|     230.00000       21160.00|     190.00000       17480.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0109 715-05408              585.000  m    |      68.00000       39780.00|      97.00000       56745.00|     111.00000       64935.00 
  PIPE, SANITARY SEWER, 200 mm            |                             |                             | 
0110 715-05711              140.000  m    |      49.46000        6924.40|      90.00000       12600.00|     102.00000       14280.00 
  PIPE, SANITARY SEWER, 150 mm            |                             |                             | 
0111 715-06814              200.000  m    |      58.73000       11746.00|      82.00000       16400.00|      90.00000       18000.00 
  PIPE, SANITARY SEWER, 100 mm , FORCEMAI |                             |                             | 
0112 715-07073              400.000  m    |      32.32000       12928.00|      83.00000       33200.00|      65.00000       26000.00 
  WATER LINE , 75 mm                      |                             |                             | 
0113 715-08048                2.000  EACH |    8000.00000       16000.00|   13000.00000       26000.00|   22500.00000       45000.00 
  STORMWATER TREATMENT SYSTEM             |                             |                             | 
0114 715-46000                1.000  EACH |     135.00000         135.00|     275.00000         275.00|     540.00000         540.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0115 715-46005               12.000  EACH |     159.00000        1908.00|     286.00000        3432.00|     600.00000        7200.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0116 715-46010                4.000  EACH |     190.00000         760.00|     310.00000        1240.00|     650.00000        2600.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0117 715-46020                7.000  EACH |     295.00000        2065.00|     375.00000        2625.00|     910.00000        6370.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0118 715-46030                3.000  EACH |     500.00000        1500.00|     680.00000        2040.00|    1285.00000        3855.00 
  PIPE END SECTION, 750 mm                |                             |                             | 
0119 715-98265              200.000  m    |      63.32000       12664.00|      68.00000       13600.00|      85.00000       17000.00 
  WATER MAIN, DUCTILE IRON, 100 mm        |                             |                             | 
0120 716-07630              120.000  m    |     462.00000       55440.00|     354.93000       42591.60|     410.00000       49200.00 
  PIPE INSTALLATION, TRENCHLESS, 300 mm , |                             |                             | 
  STEEL CASING PIPE                       |                             |                             | 
0121 718-06529               50.000  EACH |     540.00000       27000.00|     560.00000       28000.00|     325.00000       16250.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0122 718-06532             2000.000  m    |       2.50000        5000.00|       2.19000        4380.00|       2.15000        4300.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0123 718-52610             2450.000  m3   |      40.00000       98000.00|      49.00000      120050.00|      37.00000       90650.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0124 718-99153            26065.000  m2   |       1.15000       29974.75|       1.40000       36491.00|       1.00000       26065.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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0125 719-03975                       LUMP |  170000.00000      170000.00|  229500.00000      229500.00|  204800.00000      204800.00 
  BUILDING PLUMBING , NORTHBOUND          |                             |                             | 
0126 719-03975                       LUMP |  150000.00000      150000.00|  229500.00000      229500.00|  204800.00000      204800.00 
  BUILDING PLUMBING , SOUTHBOUND          |                             |                             | 
0127 720-03194                2.000  EACH |    3100.00000        6200.00|    5500.00000       11000.00|    2500.00000        5000.00 
  MANHOLE , C, MODIFIED 735 mm PIPE CATCH |                             |                             | 
0128 720-45265                4.000  EACH |     800.00000        3200.00|    1400.00000        5600.00|    1085.00000        4340.00 
  PIPE CATCH BASIN, 375 mm                |                             |                             | 
0129 720-45410               13.000  EACH |    1665.00000       21645.00|    3200.00000       41600.00|    1900.00000       24700.00 
  MANHOLE, C4                             |                             |                             | 
0130 720-95422                8.000  EACH |    2985.00000       23880.00|    5200.00000       41600.00|    3700.00000       29600.00 
  MANHOLE, J4                             |                             |                             | 
0131 720-96554               14.000  EACH |    1660.00000       23240.00|    2300.00000       32200.00|    2000.00000       28000.00 
  INLET, M13, MODIFIED                    |                             |                             | 
0132 732-03942               12.000  EACH |     100.00000        1200.00|    1125.00000       13500.00|    1125.00000       13500.00 
  HYDRANT , YARD HOSE BIB                 |                             |                             | 
0133 801-01093                4.000  EACH |    4500.00000       18000.00|    4590.00000       18360.00|    4500.00000       18000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0134 801-06207            28586.000  m    |       3.30000       94333.80|       3.37000       96334.82|       3.30000       94333.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0135 801-06640               35.000  EACH |     350.00000       12250.00|     357.00000       12495.00|     350.00000       12250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0136 801-06710              360.000  DAY  |      20.00000        7200.00|      20.40000        7344.00|      20.00000        7200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0137 801-06775                       LUMP |   16689.00000       16689.00|   10050.67000       10050.67|  149630.00000      149630.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0138 801-07118                9.000  m    |     165.00000        1485.00|     168.30000        1514.70|     165.00000        1485.00 
  BARRICADE, III-A                        |                             |                             | 
0139 802-05701              148.000  m    |      40.00000        5920.00|      48.30000        7148.40|      51.00000        7548.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0140 802-05702               90.000  m    |      32.00000        2880.00|      41.87000        3768.30|      44.00000        3960.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0141 802-07137               10.000  EACH |     475.00000        4750.00|     370.75000        3707.50|     284.00000        2840.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VIII                        |                             |                             | 
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0142 802-07151               14.000  EACH |     475.00000        6650.00|     370.75000        5190.50|     284.00000        3976.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0143 802-76015               83.000  m2   |     225.00000       18675.00|     198.81000       16501.23|     212.00000       17596.00 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEN |                             |                             | 
0144 802-76025               12.000  m2   |      85.00000        1020.00|     179.68000        2156.16|     156.00000        1872.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0145 802-76035               58.000  m2   |     100.00000        5800.00|     185.79000       10775.82|     161.00000        9338.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0146 802-76095             2203.000  kg   |       7.40000       16302.20|       4.09000        9010.27|       5.20000       11455.60 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0147 804-06725              203.000  EACH |      19.00000        3857.00|      19.38000        3934.14|      19.00000        3857.00 
  DELINEATOR WITH POST, D1, 75 mm         |                             |                             | 
0148 805-06592              250.000  m    |      25.00000        6250.00|      38.81000        9702.50|      56.00000       14000.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0149 807-02191                4.000  EACH |     600.00000        2400.00|     590.09000        2360.36|     610.00000        2440.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0150 807-03694                       LUMP |  146600.00000      146600.00|  411775.41000      411775.41|  468400.00000      468400.00 
  BUILDING ELECTRICAL , NORTHBOUND        |                             |                             | 
0151 807-03694                       LUMP |  133000.00000      133000.00|  411775.41000      411775.41|  468400.00000      468400.00 
  BUILDING ELECTRICAL , SOUTHBOUND        |                             |                             | 
0152 807-03714                2.000  EACH |     150.00000         300.00|     779.62000        1559.24|     331.00000         662.00 
  CONCRETE FOUNDATION WITH GROUNDING, 300 |                             |                             | 
  mm DIA. BY 1220 mm                      |                             |                             | 
0153 807-04112             1775.000  m    |       0.50000         887.50|       1.25000        2218.75|       0.82000        1455.50 
  WIRE, XHHW, NO. 10                      |                             |                             | 
0154 807-04309                1.000  EACH |    2000.00000        2000.00|    2595.92000        2595.92|    2110.00000        2110.00 
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                             |                             | 
0155 807-04653               32.000  EACH |     600.00000       19200.00|     779.62000       24947.84|     890.00000       28480.00 
  LIGHTING FOUNDATION , CONCRETE, WITH    |                             |                             | 
  GROUNDING,                              |                             |                             | 
0156 807-04866                2.000  EACH |     300.00000         600.00|    1377.47000        2754.94|     267.00000         534.00 
  LUMINAIRE , FLAGPOLE, METAL HALIDE, ON  |                             |                             | 
  BASE,                                   |                             |                             | 
0157 807-06935                8.000  EACH |      40.00000         320.00|      37.13000         297.04|      16.50000         132.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0158 807-07580             4560.000  m    |      18.04000       82262.40|      19.19000       87506.40|      18.70000       85272.00 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                             |                             | 
  IN TRENCH, 4 1/C                        |                             |                             | 
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0159 807-82440                4.000  EACH |   20000.00000       80000.00|   20196.70000       80786.80|   20800.00000       83200.00 
  LIGHT POLE, HIGH MAST, 40 m E.M.H.      |                             |                             | 
0160 807-84814               32.000  EACH |    1600.00000       51200.00|    1221.78000       39096.96|    1240.00000       39680.00 
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0161 807-86620               32.000  EACH |     250.00000        8000.00|     251.44000        8046.08|     180.00000        5760.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0162 807-86665               24.000  EACH |     450.00000       10800.00|     554.38000       13305.12|     530.00000       12720.00 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0163 807-86810                2.000  EACH |    3000.00000        6000.00|    7358.25000       14716.50|    5500.00000       11000.00 
  SERVICE POINT, II                       |                             |                             | 
0164 807-86830                4.000  EACH |    4500.00000       18000.00|    6500.17000       26000.68|    7200.00000       28800.00 
  CONCRETE FOUNDATION WITH GROUNDING,     |                             |                             | 
  1220 mm DIA. X 6100 mm                  |                             |                             | 
0165 807-86910               32.000  EACH |      30.00000         960.00|      47.23000        1511.36|      32.00000        1024.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0166 807-86915               32.000  EACH |      35.00000        1120.00|      47.23000        1511.36|      33.00000        1056.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0167 807-86920               78.000  EACH |      20.00000        1560.00|      30.51000        2379.78|      16.60000        1294.80 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0168 807-86925                8.000  EACH |      30.00000         240.00|      37.13000         297.04|      21.00000         168.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0169 807-86930               64.000  EACH |      10.00000         640.00|      30.51000        1952.64|      15.10000         966.40 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0170 807-86950               36.000  EACH |      35.00000        1260.00|      37.13000        1336.68|      22.00000         792.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0171 807-86955               10.000  EACH |     125.00000        1250.00|     115.26000        1152.60|     154.00000        1540.00 
  CABLE DUCT MARKER                       |                             |                             | 
0172 808-03631            12563.000  m    |       1.29000       16206.27|       1.32000       16583.16|       1.29000       16206.27 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0173 808-03632             3205.000  m    |       1.29000        4134.45|       1.32000        4230.60|       1.29000        4134.45 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0174 808-05534             1443.000  m    |       1.83000        2640.69|       1.87000        2698.41|       1.83000        2640.69 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                             |                             | 
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0175 808-06194              444.000  m    |       9.19000        4080.36|       9.37000        4160.28|       9.19000        4080.36 
  LINE, EPOXY, SOLID, WHITE, 300 mm       |                             |                             | 
0176 808-06716             9054.000  m    |       1.15000       10412.10|       1.17000       10593.18|       1.15000       10412.10 
  LINE, REMOVE                            |                             |                             | 
0177 808-07591              178.000  m    |      18.92000        3367.76|      19.30000        3435.40|      18.92000        3367.76 
  LINE, EPOXY, SOLID, WHITE, 600 mm       |                             |                             | 
0178 808-74811             1040.000  m    |       3.26000        3390.40|       3.33000        3463.20|       3.26000        3390.40 
  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                             |                             | 
0179 808-75998              147.000  EACH |      29.00000        4263.00|      29.58000        4348.26|      29.00000        4263.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0180 808-97664               12.000  EACH |      65.00000         780.00|      66.30000         795.60|      65.00000         780.00 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0181 210-08591                       LUMP |   83500.00000       83500.00|   78940.00000       78940.00|   64700.00000       64700.00 
  PUMP STATION AND TRASH TRAP             |                             |                             | 
0182 202-04890                4.000  EACH |   50000.00000      200000.00|   51000.00000      204000.00|   49378.00000      197512.00 
  WELL , GROUNDWATER PRODUCTION           |                             |                             | 
0183 801-08401             4526.000  m    |      57.50000      260245.00|       5.00000       22630.00|      25.00000      113150.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0184 801-07024                2.000  EACH |    4800.00000        9600.00|    4896.00000        9792.00|    4800.00000        9600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
     SECTION TOTALS                       |           $    17,981,848.24|           $    20,053,417.80|           $    20,351,471.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    17,981,848.24|           $    20,053,417.80|           $    20,351,471.94 
==================================================================================================================================== 
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                                                                                                                   PAGE : 150 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-70 
     CALL ORDER   : 150                     CONTRACT ID : R -27385-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/08/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    27,207,938.69  100.0000% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,797,550.53                                                   ROUTE : 
     CALL ORDER   : 160                     CONTRACT ID : R -27433-B                   COUNTIES : WHITE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     5,730,809.57  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   85000.00000       85000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               20.000  MOS  |    1900.00000       38000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  286000.00000      286000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  115000.00000      115000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-01000                       LUMP |   75000.00000       75000.00|                             | 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0009 202-02241              102.000  LFT  |       9.00000         918.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-02278             1600.000  LFT  |       4.75000        7600.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-05668                       LUMP |   18000.00000       18000.00|                             | 
  DEMOLITION OF EXISTING LIFT STATION     |                             |                             | 
0012 202-91385               21.000  EACH |     540.00000       11340.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0013 203-02000             4322.000  CYS  |      35.00000      151270.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                                                                                   PAGE : 160 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,797,550.53                                                   ROUTE : 
     CALL ORDER   : 160                     CONTRACT ID : R -27433-B                   COUNTIES : WHITE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 203-02070              700.000  CYS  |      25.00000       17500.00|                             | 
  BORROW                                  |                             |                             | 
0015 205-03371               10.000  CYS  |      60.00000         600.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06931               33.000  TON  |      70.00000        2310.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06933              108.000  EACH |      57.00000        6156.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937             5645.000  LFT  |       1.25000        7056.25|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 207-08268            13476.000  SYS  |      11.50000      154974.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0020 211-02050             2340.000  CYS  |      23.00000       53820.00|                             | 
  B BORROW                                |                             |                             | 
0021 211-07454            10220.000  CYS  |      23.00000      235060.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448             1596.000  TON  |      22.00000       35112.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 304-07493             5515.000  TON  |      85.00000      468775.00|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0024 306-08043              803.000  SYS  |      30.00000       24090.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0025 401-06264                       LUMP |    2900.00000        2900.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0026 401-07321             2232.000  TON  |      72.00000      160704.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07390             1379.000  TON  |      61.00000       84119.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0028 402-07441             1133.000  TON  |      61.00000       69113.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0029 402-07451             4572.000  TON  |      60.00000      274320.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0030 406-05520               19.000  TON  |     350.00000        6650.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 604-07894               42.000  SYS  |     145.00000        6090.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0032 604-07896               22.000  SYS  |     154.00000        3388.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0033 604-07901               83.000  SYS  |     172.00000       14276.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,797,550.53                                                   ROUTE : 
     CALL ORDER   : 160                     CONTRACT ID : R -27433-B                   COUNTIES : WHITE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 604-91531             3549.000  SYS  |      29.00000      102921.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0035 605-06120             1457.000  LFT  |      26.00000       37882.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0036 605-06120              435.000  LFT  |      37.00000       16095.00|                             | 
  CURB, CONCRETE , MODIFIED               |                             |                             | 
0037 605-06140            10964.000  LFT  |      14.00000      153496.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0038 607-06340              100.000  LFT  |      46.00000        4600.00|                             | 
  PAVED SIDE DITCH, B                     |                             |                             | 
0039 610-07486              638.000  TON  |      97.00000       61886.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 610-08446             5525.000  SYS  |      40.00000      221000.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0041 611-06497               13.000  EACH |     160.00000        2080.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0042 611-06498               10.000  EACH |     175.00000        1750.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0043 615-06490               88.000  EACH |     135.00000       11880.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0044 615-06505               11.000  EACH |     725.00000        7975.00|                             | 
  MONUMENT, B                             |                             |                             | 
0045 616-02320               49.000  SYS  |       1.10000          53.90|                             | 
  GEOTEXTILES                             |                             |                             | 
0046 616-06405               40.000  TON  |      39.00000        1560.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-01004                5.000  EACH |     265.00000        1325.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06545                1.000  TON  |     900.00000         900.00|                             | 
  FERTILIZER                              |                             |                             | 
0049 621-06554              300.000  LBS  |       5.50000        1650.00|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0050 621-06565                3.000  TON  |     700.00000        2100.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567               22.000  kGAL |       2.75000          60.50|                             | 
  WATER                                   |                             |                             | 
0052 621-06574             1810.000  SYS  |       3.45000        6244.50|                             | 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,797,550.53                                                   ROUTE : 
     CALL ORDER   : 160                     CONTRACT ID : R -27433-B                   COUNTIES : WHITE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 621-08161               95.000  SYS  |      11.00000        1045.00|                             | 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0054 702-90915              367.000  CYS  |     525.00000      192675.00|                             | 
  CONCRETE, A                             |                             |                             | 
0055 703-06029            28923.000  LBS  |       0.90000       26030.70|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0056 703-51030              843.000  LBS  |       0.83000         699.69|                             | 
  REINFORCING STEEL                       |                             |                             | 
0057 715-02972              171.000  LFT  |     112.00000       19152.00|                             | 
  PIPE, SLOTTED VANE DRAIN, 15 IN.        |                             |                             | 
0058 715-03025                1.000  EACH |    3250.00000        3250.00|                             | 
  SANITARY MANHOLE                        |                             |                             | 
0059 715-04836               32.000  EACH |     860.00000       27520.00|                             | 
  GATE VALVE                              |                             |                             | 
0060 715-05024             2149.000  LFT  |      97.00000      208453.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0061 715-05048             8796.000  LFT  |       3.15000       27707.40|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0062 715-05149             4009.000  LFT  |      38.00000      152342.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0063 715-05151              761.000  LFT  |      45.00000       34245.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0064 715-05152              824.000  LFT  |      46.00000       37904.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0065 715-05154              489.000  LFT  |      60.00000       29340.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0066 715-05156              775.000  LFT  |      62.00000       48050.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0067 715-06691                1.000  EACH |    3150.00000        3150.00|                             | 
  CONCRETE ANCHOR, 96 IN.                 |                             |                             | 
0068 715-06910               63.000  LFT  |     350.00000       22050.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 96 IN.          |                             |                             | 
0069 715-07794                9.000  EACH |    9000.00000       81000.00|                             | 
  WATER MAIN CONNECTIONS , EXISTING, TYPE |                             |                             | 
  B1                                      |                             |                             | 
0070 715-07794                5.000  EACH |    9200.00000       46000.00|                             | 
  WATER MAIN CONNECTIONS , EXISTING, TYPE |                             |                             | 
  B2                                      |                             |                             | 
0071 715-07794                1.000  EACH |    1400.00000        1400.00|                             | 
  WATER MAIN CONNECTIONS , EXISTING, TYPE |                             |                             | 
  C                                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,797,550.53                                                   ROUTE : 
     CALL ORDER   : 160                     CONTRACT ID : R -27433-B                   COUNTIES : WHITE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 715-08305              161.000  TON  |     135.00000       21735.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0073 715-08306              171.000  TON  |     135.00000       23085.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0074 715-08474              114.000  LFT  |      50.00000        5700.00|                             | 
  SEWER MAIN , GRAVITY, 15 IN. PVC        |                             |                             | 
0075 715-08474              118.000  LFT  |      31.00000        3658.00|                             | 
  SEWER MAIN , PRESSURE, 6 IN. PVC        |                             |                             | 
0076 715-46040                1.000  EACH |    2100.00000        2100.00|                             | 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0077 715-90052                       LUMP |  155000.00000      155000.00|                             | 
  LIFT STATION , SANITARY, REPLACEMENT    |                             |                             | 
0078 715-91739             6721.000  LFT  |      50.00000      336050.00|                             | 
  WATER MAIN, DUCTILE IRON, 8 IN.         |                             |                             | 
0079 715-98265              151.000  LFT  |      48.00000        7248.00|                             | 
  WATER MAIN, DUCTILE IRON, 4 IN.         |                             |                             | 
0080 718-06532             3280.000  LFT  |       1.10000        3608.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0081 718-52610              778.000  CYS  |      34.00000       26452.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0082 718-99153             8322.000  SYS  |       1.85000       15395.70|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0083 720-06607                9.000  EACH |    1220.00000       10980.00|                             | 
  SLOTTED DRAIN CLEANOUT                  |                             |                             | 
0084 720-44000               31.000  EACH |     585.00000       18135.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0085 720-45030                1.000  EACH |    1965.00000        1965.00|                             | 
  INLET, E7                               |                             |                             | 
0086 720-45035                5.000  EACH |    1965.00000        9825.00|                             | 
  INLET, F7                               |                             |                             | 
0087 720-45075                1.000  EACH |    3000.00000        3000.00|                             | 
  INLET, R13                              |                             |                             | 
0088 720-45275                2.000  EACH |    1830.00000        3660.00|                             | 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0089 720-45410                6.000  EACH |    2935.00000       17610.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0090 720-90129               15.000  EACH |    4360.00000       65400.00|                             | 
  MANHOLE, J2                             |                             |                             | 
0091 720-90984                5.000  EACH |    3100.00000       15500.00|                             | 
  MANHOLE, C2                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,797,550.53                                                   ROUTE : 
     CALL ORDER   : 160                     CONTRACT ID : R -27433-B                   COUNTIES : WHITE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0092 720-95422                7.000  EACH |    4200.00000       29400.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0093 720-98174               45.000  EACH |    2600.00000      117000.00|                             | 
  INLET, B15                              |                             |                             | 
0094 720-98555               34.000  EACH |    2600.00000       88400.00|                             | 
  INLET, C15                              |                             |                             | 
0095 731-93945             5900.000  SFT  |      23.00000      135700.00|                             | 
  FACE PANELS, CONCRETE                   |                             |                             | 
0096 731-93946             5900.000  SFT  |       8.00000       47200.00|                             | 
  WALL ERECTION                           |                             |                             | 
0097 731-93947              289.000  LFT  |      50.00000       14450.00|                             | 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0098 732-04987               36.000  EACH |    1800.00000       64800.00|                             | 
  CONNECTION SERVICE, 1 IN. COPPER        |                             |                             | 
0099 732-04987                5.000  EACH |    4500.00000       22500.00|                             | 
  CONNECTION SERVICE, 1 IN. SERVICE WITH  |                             |                             | 
0101 732-91742               15.000  EACH |    3400.00000       51000.00|                             | 
  FIRE HYDRANT                            |                             |                             | 
0102 801-04308                8.000  EACH |     235.00000        1880.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0103 801-06203            19504.000  LFT  |       0.38000        7411.52|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0104 801-06207             1730.000  LFT  |       1.00000        1730.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0105 801-06216               48.000  LFT  |       3.12000         149.76|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0106 801-06625               38.000  EACH |     100.00000        3800.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0107 801-06640               37.000  EACH |     215.00000        7955.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0108 801-06775                       LUMP |  226000.00000      226000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0109 801-07118              144.000  LFT  |      15.00000        2160.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0110 801-07119               24.000  LFT  |      17.00000         408.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0111 802-05701              335.000  LFT  |      14.00000        4690.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,797,550.53                                                   ROUTE : 
     CALL ORDER   : 160                     CONTRACT ID : R -27433-B                   COUNTIES : WHITE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0112 802-76025              281.000  SFT  |      17.50000        4917.50|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0113 805-01815                4.000  EACH |    1750.00000        7000.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0114 805-01842                9.000  EACH |     900.00000        8100.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0115 805-02069                2.000  EACH |    3200.00000        6400.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0116 805-02073                2.000  EACH |    3800.00000        7600.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
0117 805-02087                       LUMP |     550.00000         550.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0118 805-02151                8.000  EACH |     525.00000        4200.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 12 IN.           |                             |                             | 
0119 805-02855                2.000  EACH |     900.00000        1800.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2 FT. 6 IN. X 6 FT.                   |                             |                             | 
0120 805-05870                2.000  EACH |    1000.00000        2000.00|                             | 
  SIGNAL SUPPORT FOUNDATION               |                             |                             | 
0121 805-06592             1060.000  LFT  |      15.50000       16430.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0122 805-78060                1.000  EACH |    6900.00000        6900.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 4  |                             |                             | 
  PHASE                                   |                             |                             | 
0123 805-78205               14.000  EACH |     535.00000        7490.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0124 805-78230                2.000  EACH |     840.00000        1680.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0125 805-78370                8.000  EACH |     200.00000        1600.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0126 805-78415                4.000  EACH |    1050.00000        4200.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0127 805-78420                4.000  EACH |     270.00000        1080.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,797,550.53                                                   ROUTE : 
     CALL ORDER   : 160                     CONTRACT ID : R -27433-B                   COUNTIES : WHITE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0128 805-78445                2.000  EACH |     370.00000         740.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0129 805-78467              110.000  LFT  |       2.50000         275.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0130 805-78470             8090.000  LFT  |       0.11000         889.90|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0131 805-78480              810.000  LFT  |       1.65000        1336.50|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0132 805-78485             1830.000  LFT  |       1.90000        3477.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0133 805-78490              560.000  LFT  |       2.05000        1148.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0134 805-78510             2510.000  LFT  |       0.92000        2309.20|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0135 805-78785               15.000  EACH |     700.00000       10500.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0136 805-78795             2310.000  LFT  |       6.00000       13860.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0137 805-78925                1.000  EACH |    1100.00000        1100.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0138 805-78930                1.000  EACH |     950.00000         950.00|                             | 
  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 
0139 805-81032                4.000  EACH |    2800.00000       11200.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0140 805-92504                8.000  EACH |     210.00000        1680.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0141 808-06703             1008.000  LFT  |       0.50000         504.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0142 808-06716             1290.000  LFT  |       0.85000        1096.50|                             | 
  LINE, REMOVE                            |                             |                             | 
0143 808-75240             1828.000  LFT  |       0.50000         914.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0144 808-75245            12168.000  LFT  |       0.50000        6084.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0145 808-75297              303.000  LFT  |       4.20000        1272.60|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,797,550.53                                                   ROUTE : 
     CALL ORDER   : 160                     CONTRACT ID : R -27433-B                   COUNTIES : WHITE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0146 808-75300             1269.000  LFT  |       1.05000        1332.45|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0147 808-75320               23.000  EACH |      63.00000        1449.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0148 808-75325               21.000  EACH |      66.00000        1386.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $     5,730,809.57|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,730,809.57|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,286,652.71                                                   ROUTE : 
     CALL ORDER   : 178                     CONTRACT ID : R -27665-B                   COUNTIES : GIBSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1284120     KOBERSTEIN TRUCKING INC.                                                   $     4,199,069.37  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     4,978,931.77  118.5723% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1284120          |(   2  ) 35-1009310          |(      ) 
                                          |KOBERSTEIN TRUCKING INC.     |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   57400.00000       57400.00|  116000.00000      116000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               25.000  MOS  |    1540.00000       38500.00|    1975.00000       49375.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  123440.00000      123440.00|  248000.00000      248000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   41900.00000       41900.00|  218000.00000      218000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-06541               75.000  EACH |     226.00000       16950.00|     165.00000       12375.00| 
  REMOVE METER ASSEMBLY                   |                             |                             | 
0009 202-06541               20.000  EACH |     254.00000        5080.00|     620.00000       12400.00| 
  REMOVE VALVE ASSEMBLY                   |                             |                             | 
0010 202-78515                       LUMP |    2550.00000        2550.00|    1600.00000        1600.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0011 202-93047                2.000  EACH |     660.00000        1320.00|    1250.00000        2500.00| 
  MANHOLE, REMOVE SANITARY                |                             |                             | 
0012 203-02000             9265.000  m3   |      21.25000      196881.25|      12.90000      119518.50| 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06937              195.000  m    |       9.25000        1803.75|       7.80000        1521.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,286,652.71                                                   ROUTE : 
     CALL ORDER   : 178                     CONTRACT ID : R -27665-B                   COUNTIES : GIBSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1284120          |(   2   ) 35-1009310         |(      ) 
                                          |KOBERSTEIN TRUCKING INC.     |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 207-08263            16855.000  m2   |       9.10000      153380.50|       7.20000      121356.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 210-05877                2.000  EACH |     355.00000         710.00|     950.00000        1900.00| 
  TESTING SANITARY, SMOKE                 |                             |                             | 
0016 210-06757                       LUMP |    4900.00000        4900.00|   11360.00000       11360.00| 
  RECONSTRUCT RETAINING WALL              |                             |                             | 
0017 210-07797                1.000  EACH |     195.00000         195.00|     175.00000         175.00| 
  WATER LINE REDUCER, 200 mm X 100 mm     |                             |                             | 
0018 210-07797                1.000  EACH |     257.00000         257.00|     300.00000         300.00| 
  WATER LINE REDUCER, 250 mm X 150 mm     |                             |                             | 
0019 210-07797                1.000  EACH |     510.00000         510.00|     400.00000         400.00| 
  WATER LINE TEE, 250 mm                  |                             |                             | 
0020 210-07797                1.000  EACH |     405.00000         405.00|     390.00000         390.00| 
  WATER LINE TEE, 250 mm X 150 mm         |                             |                             | 
0021 210-07797                2.000  EACH |     415.00000         830.00|     610.00000        1220.00| 
  WATER LINE TEE, 250 mm X 200 mm         |                             |                             | 
0022 211-07454             7478.000  m3   |      29.25000      218731.50|      24.75000      185080.50| 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 301-07448             1186.000  Mg   |      28.00000       33208.00|      26.60000       31547.60| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 303-01180              270.000  Mg   |      28.00000        7560.00|      26.60000        7182.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-07449              142.000  Mg   |      43.00000        6106.00|      29.30000        4160.60| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0026 304-07489             1437.000  Mg   |      60.00000       86220.00|      59.00000       84783.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0027 401-07325             1296.000  Mg   |      67.00000       86832.00|      67.00000       86832.00| 
  QC/QA-HMA, 1, 70, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07375             2161.000  Mg   |      67.00000      144787.00|      59.00000      127499.00| 
  QC/QA-HMA, 1, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0029 401-07422             6189.000  Mg   |      59.00000      365151.00|      53.00000      328017.00| 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                             |                             | 
0030 401-07429             2781.000  Mg   |      61.00000      169641.00|      52.50000      146002.50| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0031 406-05520               16.000  Mg   |     350.00000        5600.00|     260.00000        4160.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-05999                2.000  EACH |      31.50000          63.00|      42.00000          84.00| 
  CURVED TERMINAL END                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,286,652.71                                                   ROUTE : 
     CALL ORDER   : 178                     CONTRACT ID : R -27665-B                   COUNTIES : GIBSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1284120          |(   2   ) 35-1009310         |(      ) 
                                          |KOBERSTEIN TRUCKING INC.     |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-95344               10.000  m    |     705.00000        7050.00|     468.00000        4680.00| 
  HANDRAIL, PEDESTRIAN                    |                             |                             | 
0034 601-99105               31.000  m    |     141.00000        4371.00|     154.00000        4774.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0035 604-06070             3030.800  m2   |      25.15000       76224.62|      41.30000      125172.04| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0036 604-07896               28.430  m2   |     121.00000        3440.03|     196.00000        5572.28| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0037 604-07899              189.320  m2   |     121.00000       22907.72|     186.00000       35213.52| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0038 604-07901               48.640  m2   |      42.00000        2042.88|     152.00000        7393.28| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0039 604-07902               26.400  m2   |      42.00000        1108.80|     159.00000        4197.60| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0040 604-44251               19.000  m3   |    1155.00000       21945.00|     705.00000       13395.00| 
  STEPS, CONCRETE                         |                             |                             | 
0041 605-06120              415.000  m    |      60.00000       24900.00|      79.00000       32785.00| 
  CURB, CONCRETE                          |                             |                             | 
0042 605-06125              218.000  m    |      84.00000       18312.00|      91.00000       19838.00| 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0043 605-06140             1293.000  m    |      41.50000       53659.50|      86.00000      111198.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0044 610-07486             1635.000  Mg   |      82.00000      134070.00|     127.00000      207645.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0045 610-08446             3170.000  m2   |      33.10000      104927.00|      51.70000      163889.00| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0046 616-02320              171.000  m2   |       3.25000         555.75|       2.30000         393.30| 
  GEOTEXTILES                             |                             |                             | 
0047 616-05688              190.000  Mg   |      41.00000        7790.00|      39.50000        7505.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0048 621-06567               65.000  kL   |       5.25000         341.25|       6.00000         390.00| 
  WATER                                   |                             |                             | 
0049 621-06575             3558.000  m2   |       3.00000       10674.00|       3.30000       11741.40| 
  SODDING, NURSERY                        |                             |                             | 
0050 701-51195               34.700  m    |     210.00000        7287.00|     380.00000       13186.00| 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0051 701-91792                3.000  EACH |     210.00000         630.00|     215.00000         645.00| 
  PILE TIP, STEEL H                       |                             |                             | 
0052 702-51863               56.000  EACH |      22.00000        1232.00|      18.00000        1008.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,286,652.71                                                   ROUTE : 
     CALL ORDER   : 178                     CONTRACT ID : R -27665-B                   COUNTIES : GIBSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1284120          |(   2   ) 35-1009310         |(      ) 
                                          |KOBERSTEIN TRUCKING INC.     |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 703-51030              714.000  kg   |       4.20000        2998.80|       2.70000        1927.80| 
  REINFORCING STEEL                       |                             |                             | 
0054 710-51864                3.000  EACH |     645.00000        1935.00|     630.00000        1890.00| 
  FIELD DRILLED HOLE ,SANITARY            |                             |                             | 
0055 714-07032               18.000  m    |    5163.00000       92934.00|    5440.00000       97920.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4800 mm X 2100 mm             |                             |                             | 
0056 714-44240                5.300  m3   |     942.00000        4992.60|     910.00000        4823.00| 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0057 714-44240              117.000  m3   |     260.00000       30420.00|     638.00000       74646.00| 
  CONCRETE, A, STRUCTURES , GRAVITY WALLS |                             |                             | 
0058 715-01383                3.000  EACH |    4611.00000       13833.00|    4760.00000       14280.00| 
  INSERTION VALVE, 200 mm WITH BOX        |                             |                             | 
0059 715-02904                1.000  EACH |    3850.00000        3850.00|    3660.00000        3660.00| 
  INSERTION VALVE, 100 mm WITH BOX        |                             |                             | 
0060 715-02905                2.000  EACH |    6615.00000       13230.00|    6750.00000       13500.00| 
  INSERTION VALVE, 250 mm WITH BOX        |                             |                             | 
0061 715-04177               43.000  EACH |    1025.00000       44075.00|    1755.00000       75465.00| 
  SEWAGE SERVICE LATERAL, RELOCATE        |                             |                             | 
0062 715-04177                1.000  EACH |    2175.00000        2175.00|    2230.00000        2230.00| 
  SEWAGE SERVICE LATERAL, RELOCATE MAIN   |                             |                             | 
  SANITARY                                |                             |                             | 
0063 715-05024              152.000  m    |     207.00000       31464.00|     216.00000       32832.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0064 715-05048             2538.000  m    |      16.50000       41877.00|      31.60000       80200.80| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0065 715-05149             1593.000  m    |      71.00000      113103.00|     139.00000      221427.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0066 715-05151              175.000  m    |      88.00000       15400.00|     144.00000       25200.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0067 715-05152              115.000  m    |     103.00000       11845.00|     149.00000       17135.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0068 715-05154               99.000  m    |     137.00000       13563.00|     163.00000       16137.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0069 715-05155              117.000  m    |     165.00000       19305.00|     168.00000       19656.00| 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 
0070 715-05156               96.000  m    |     165.00000       15840.00|     179.00000       17184.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0071 715-05157              144.000  m    |     210.00000       30240.00|     209.00000       30096.00| 
  PIPE, TYPE 2, CIRCULAR, 825 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,286,652.71                                                   ROUTE : 
     CALL ORDER   : 178                     CONTRACT ID : R -27665-B                   COUNTIES : GIBSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1284120          |(   2   ) 35-1009310         |(      ) 
                                          |KOBERSTEIN TRUCKING INC.     |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 715-05159              337.000  m    |     265.00000       89305.00|     326.00000      109862.00| 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0073 715-05203               50.000  m    |      52.00000        2600.00|      23.00000        1150.00| 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                             |                             | 
0074 715-05408             1078.000  m    |     142.00000      153076.00|     153.00000      164934.00| 
  PIPE, SANITARY SEWER, 200 mm            |                             |                             | 
0075 715-06039                2.000  EACH |    4150.00000        8300.00|    4260.00000        8520.00| 
  INSERTION VALVE, 150 mm WITH BOX        |                             |                             | 
0076 715-06378               43.000  EACH |      90.00000        3870.00|      95.00000        4085.00| 
  WYE , SERVICE, 200 mm X 150 mm          |                             |                             | 
0077 715-06381             1040.000  m    |      10.00000       10400.00|      12.80000       13312.00| 
  SEWER, ABANDON , SANITARY, IN PLACE     |                             |                             | 
0078 715-92525              485.000  m    |      90.00000       43650.00|     171.00000       82935.00| 
  WATER MAIN, 250 mm                      |                             |                             | 
0079 715-93912               17.000  m    |     185.00000        3145.00|     121.00000        2057.00| 
  WATER MAIN, 150 mm                      |                             |                             | 
0080 715-93913              870.000  m    |      80.00000       69600.00|     159.00000      138330.00| 
  WATER MAIN, 200 mm                      |                             |                             | 
0081 718-52610              395.000  m3   |      58.00000       22910.00|      41.00000       16195.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0082 718-99153             7162.000  m2   |       2.20000       15756.40|       1.70000       12175.40| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0083 720-45075               50.000  EACH |    2610.00000      130500.00|    2672.00000      133600.00| 
  INLET, R13                              |                             |                             | 
0084 720-45410               10.000  EACH |    2675.00000       26750.00|    2140.00000       21400.00| 
  MANHOLE, C4                             |                             |                             | 
0085 720-45415               20.000  EACH |    4950.00000       99000.00|    4270.00000       85400.00| 
  MANHOLE, D4                             |                             |                             | 
0086 720-90352                1.000  EACH |    4850.00000        4850.00|    4770.00000        4770.00| 
  MANHOLE, D8                             |                             |                             | 
0087 720-94157               13.000  EACH |    3050.00000       39650.00|    3155.00000       41015.00| 
  MANHOLE, C SANITARY WITH COVER          |                             |                             | 
0088 720-94208                1.000  EACH |    3630.00000        3630.00|    2770.00000        2770.00| 
  MANHOLE, C10                            |                             |                             | 
0089 720-94778               11.000  EACH |    3220.00000       35420.00|    2760.00000       30360.00| 
  FIRE HYDRANT ASSEMBLY, I                |                             |                             | 
0090 720-98174               58.000  EACH |    3010.00000      174580.00|    2580.00000      149640.00| 
  INLET, B15                              |                             |                             | 
0091 720-98555               43.000  EACH |    3030.00000      130290.00|    2780.00000      119540.00| 
  INLET, C15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,286,652.71                                                   ROUTE : 
     CALL ORDER   : 178                     CONTRACT ID : R -27665-B                   COUNTIES : GIBSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1284120          |(   2   ) 35-1009310         |(      ) 
                                          |KOBERSTEIN TRUCKING INC.     |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0092 732-02388                1.000  EACH |     760.00000         760.00|     440.00000         440.00| 
  WATER MAIN , PLUG, WITH INCIDENTALS,    |                             |                             | 
  100 mm                                  |                             |                             | 
0093 732-02388                2.000  EACH |     785.00000        1570.00|     490.00000         980.00| 
  WATER MAIN , PLUG, WITH INCIDENTALS,    |                             |                             | 
  150 mm                                  |                             |                             | 
0094 732-02388                3.000  EACH |     810.00000        2430.00|     560.00000        1680.00| 
  WATER MAIN , PLUG, WITH INCIDENTALS,    |                             |                             | 
  200 mm                                  |                             |                             | 
0095 732-02388                2.000  EACH |     865.00000        1730.00|     620.00000        1240.00| 
  WATER MAIN , PLUG, WITH INCIDENTALS,    |                             |                             | 
  250 mm                                  |                             |                             | 
0096 732-02388                2.000  EACH |     930.00000        1860.00|     690.00000        1380.00| 
  WATER MAIN , PLUG, WITH INCIDENTALS,    |                             |                             | 
  300 mm                                  |                             |                             | 
0097 732-03063                4.000  EACH |    2400.00000        9600.00|    4195.00000       16780.00| 
  TAPPING SLEEVE , VALVE AND BOX, 200 mm  |                             |                             | 
0098 732-03063                1.000  EACH |    3320.00000        3320.00|    4875.00000        4875.00| 
  TAPPING SLEEVE , VALVE WITH BOX, 250 mm |                             |                             | 
0099 732-03063                1.000  EACH |    1585.00000        1585.00|    2765.00000        2765.00| 
  TAPPING SLEEVE WITH VALVE, 100 mm,      |                             |                             | 
  INCLUDES BOX                            |                             |                             | 
0100 732-03063                2.000  EACH |    1735.00000        3470.00|    3785.00000        7570.00| 
  TAPPING SLEEVE WITH VALVE, 150 mm,      |                             |                             | 
  INCLUDES BOX                            |                             |                             | 
0101 732-03064                2.000  EACH |    2140.00000        4280.00|    5375.00000       10750.00| 
  TAPPING VALVE AND SLEEVE, 300 mm,       |                             |                             | 
0102 732-04837                7.000  EACH |     480.00000        3360.00|     420.00000        2940.00| 
  PLUG EXISTING SANITARY SEWER            |                             |                             | 
0103 732-04964             1575.000  m    |       8.00000       12600.00|      12.80000       20160.00| 
  WATER MAIN , PLUG, WITH INCIDENTALS     |                             |                             | 
0104 732-07128             1553.000  m    |       2.70000        4193.10|       4.60000        7143.80| 
  VIDEO INSPECTION PRECONSTRUCTION        |                             |                             | 
0105 732-08564                2.000  EACH |    7895.00000       15790.00|    8160.00000       16320.00| 
  INSERTION VALVE, 300 mm AND BOX         |                             |                             | 
0106 732-08565                7.000  EACH |     800.00000        5600.00|     595.00000        4165.00| 
  ABANDON SANITARY STRUCTURE IN PLACE     |                             |                             | 
0107 732-94780               81.000  EACH |     935.00000       75735.00|     835.00000       67635.00| 
  WATER SERVICE CONNECTION                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,286,652.71                                                   ROUTE : 
     CALL ORDER   : 178                     CONTRACT ID : R -27665-B                   COUNTIES : GIBSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1284120          |(   2   ) 35-1009310         |(      ) 
                                          |KOBERSTEIN TRUCKING INC.     |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0108 732-96948                2.000  EACH |    1370.00000        2740.00|     865.00000        1730.00| 
  GATE VALVE, 200 mm INCLUDES BOX         |                             |                             | 
0109 732-97009                9.000  EACH |     470.00000        4230.00|     845.00000        7605.00| 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0110 732-98479                4.000  EACH |    1675.00000        6700.00|    1040.00000        4160.00| 
  GATE VALVE AND BOX, 250 mm              |                             |                             | 
0111 801-04308               19.000  EACH |     520.00000        9880.00|     510.00000        9690.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0112 801-06625               42.000  EACH |     131.00000        5502.00|     132.00000        5544.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0113 801-06640               14.000  EACH |     300.00000        4200.00|     305.00000        4270.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0114 801-06645                6.000  EACH |      63.00000         378.00|      65.00000         390.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0115 801-06775                       LUMP |  113600.00000      113600.00|  120000.00000      120000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0116 801-07118               65.000  m    |      73.00000        4745.00|      75.00000        4875.00| 
  BARRICADE, III-A                        |                             |                             | 
0117 801-07119               79.000  m    |      88.00000        6952.00|      88.00000        6952.00| 
  BARRICADE, III-B                        |                             |                             | 
0118 801-94295                4.000  EACH |     168.00000         672.00|     880.00000        3520.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0119 802-05701              251.000  m    |      41.60000       10441.60|      54.00000       13554.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0120 802-76020               25.010  m2   |     177.00000        4426.77|     185.00000        4626.85| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                             |                             | 
  2.03 mm THICKNESS                       |                             |                             | 
0121 802-76030               12.000  m2   |     202.00000        2424.00|     186.00000        2232.00| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  2.54 mm THICHNESS                       |                             |                             | 
0122 805-01815                2.000  EACH |    1764.00000        3528.00|    2300.00000        4600.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0123 805-01842                1.000  EACH |     722.00000         722.00|     950.00000         950.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0124 805-01844               15.000  m    |      51.00000         765.00|      61.00000         915.00| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0125 805-02032                4.000  EACH |     158.00000         632.00|     860.00000        3440.00| 
  PEDESTRIAN SIGNAL HEAD, 305 mm, RELOCAT |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,286,652.71                                                   ROUTE : 
     CALL ORDER   : 178                     CONTRACT ID : R -27665-B                   COUNTIES : GIBSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1284120          |(   2   ) 35-1009310         |(      ) 
                                          |KOBERSTEIN TRUCKING INC.     |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0126 805-02437                1.000  EACH |    1050.00000        1050.00|    2210.00000        2210.00| 
  CONTROLLER, RELOCATE AND REWIRE         |                             |                             | 
0127 805-78415                1.000  EACH |    1575.00000        1575.00|    1370.00000        1370.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0128 805-78415                2.000  EACH |     656.00000        1312.00|    1020.00000        2040.00| 
  SPAN, CATENARY, AND TETHER REATTACH TO  |                             |                             | 
  NEW STEEL STRAIN POLES                  |                             |                             | 
0129 805-78420                2.000  EACH |     158.00000         316.00|     610.00000        1220.00| 
  DISCONNECT HANGER , RELOCATE            |                             |                             | 
0130 805-78480               20.000  m    |       3.50000          70.00|       4.20000          84.00| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0131 805-78485              124.000  m    |       4.00000         496.00|       4.30000         533.20| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0132 805-78490               74.000  m    |       4.50000         333.00|       4.60000         340.40| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0133 805-78925                1.000  EACH |     695.00000         695.00|     820.00000         820.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0134 805-81032                2.000  EACH |    3595.00000        7190.00|    3360.00000        6720.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0135 808-05929              530.000  m    |       3.00000        1590.00|       3.00000        1590.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 200 mm                  |                             |                             | 
0136 808-06703               67.000  m    |       1.35000          90.45|       1.40000          93.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0137 808-75240              429.000  m    |       1.35000         579.15|       1.40000         600.60| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0138 808-75245             2665.000  m    |       1.35000        3597.75|       1.40000        3731.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0139 808-75297               92.000  m    |      20.35000        1872.20|      21.00000        1932.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0140 808-75320               22.000  EACH |      68.50000        1507.00|      69.00000        1518.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0141 808-75325               22.000  EACH |      74.00000        1628.00|      74.00000        1628.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $     4,199,069.37|           $     4,978,931.77|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,199,069.37|           $     4,978,931.77|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 190 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                    ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -27847-A                   COUNTIES : MARSHALL 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1561256     KASER-SPRAKER CONSTRUCTION                                                 $     1,438,005.55  100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                        $     1,583,014.79  110.0841% 
   3   35-1139301     E & B PAVING, INC.                                                         $     1,597,165.41  111.0681% 
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,598,330.12  111.1491% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,605,789.70  111.6678% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                    ROUTE : US 6 
     CALL ORDER   : 200                     CONTRACT ID : R -27987-A                   COUNTIES : PORTER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/27/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1068009     DYER CONSTRUCTION CO                                                       $    21,182,735.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    21,281,093.15  100.4643% 
   3   35-1120685     WALSH & KELLY INC                                                          $    22,274,385.04  105.1535% 
   4   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $    22,685,456.23  107.0941% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 103 
     CALL ORDER   : 210                     CONTRACT ID : R -28017-A                   COUNTIES : HENRY 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/25/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   99-9995092     GRADEX, INC./E &B PAVING J/V                                               $    17,681,179.10  100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                      $    18,487,281.55  104.5591% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    18,965,000.00  107.2609% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                     ROUTE : 32 
     CALL ORDER   : 228                     CONTRACT ID : R -28274-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/17/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     5,152,302.43  100.0000% 
   2   35-1609544     SCHUTT-LOOKABILL CO                                                        $     5,273,743.34  102.3570% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                     ROUTE : 40 
     CALL ORDER   : 240                     CONTRACT ID : R -28305-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/08/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     7,456,200.00  100.0000% 
   2   35-0999231     HUNT PAVING COMPANY, INC.                                                  $     8,219,545.57  110.2377% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                     ROUTE : 
     CALL ORDER   : 260                     CONTRACT ID : R -28401-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/18/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   37-0797609     FEUTZ CONTRACTORS, INC.                                                    $     3,306,684.74  100.0000% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 270 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,279,174.68                                                   ROUTE : STATE ROAD 26 
     CALL ORDER   : 270                     CONTRACT ID : R -28433-A                   COUNTIES : WARREN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   90-0177865     HIS CONSTRUCTORS LLC                                                       $     1,114,700.00  100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $     1,122,139.20  100.6674% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,166,862.45  104.6795% 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2  ) 35-1386990          |(   3  ) 35-1917625 
                                          |HIS CONSTRUCTORS LLC         |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17500.00000       17500.00|   18000.00000       18000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1500.00000       13500.00|    2150.00000       19350.00|    2000.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   55700.00000       55700.00|   55000.00000       55000.00|   58000.00000       58000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   11140.00000       11140.00|   15000.00000       15000.00|   30850.00000       30850.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000            21922.000  CYS  |       8.00000      175376.00|       8.15000      178664.30|       7.50000      164415.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-06931              427.000  TON  |      25.00000       10675.00|      40.00000       17080.00|      70.00000       29890.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06936              147.000  TON  |      22.00000        3234.00|      38.00000        5586.00|      47.00000        6909.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0011 205-06937              125.000  LFT  |       4.00000         500.00|       6.75000         843.75|       4.00000         500.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-08267            11960.000  SYS  |       6.00000       71760.00|       2.50000       29900.00|       7.00000       83720.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 270 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,279,174.68                                                   ROUTE : STATE ROAD 26 
     CALL ORDER   : 270                     CONTRACT ID : R -28433-A                   COUNTIES : WARREN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2   ) 35-1386990         |(   3  ) 35-1917625 
                                          |HIS CONSTRUCTORS LLC         |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 211-07454              341.000  CYS  |      30.00000       10230.00|      27.00000        9207.00|      50.00000       17050.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 301-07448             2792.000  TON  |      22.50000       62820.00|      17.00000       47464.00|      19.00000       53048.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 303-02051              100.000  TON  |      19.00000        1900.00|      20.00000        2000.00|      27.00000        2700.00 
  STONE, 2                                |                             |                             | 
0016 303-07449               12.000  TON  |      38.00000         456.00|      25.00000         300.00|      28.00000         336.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 306-08042              500.000  SYS  |       6.75000        3375.00|       5.00000        2500.00|       7.50000        3750.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0018 306-08043              400.000  SYS  |       7.00000        2800.00|       5.00000        2000.00|       7.00000        2800.00 
  MILLING, TRANSITION                     |                             |                             | 
0019 401-06264                       LUMP |    2900.00000        2900.00|    4000.00000        4000.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07320             1018.000  TON  |      60.00000       61080.00|      68.00000       69224.00|      63.00000       64134.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07389             1188.000  TON  |      51.00000       60588.00|      58.00000       68904.00|      52.00000       61776.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0022 401-07406             3160.000  TON  |      50.00000      158000.00|      55.00000      173800.00|      48.00000      151680.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0023 401-07429             1262.000  TON  |      53.00000       66886.00|      56.00000       70672.00|      50.00000       63100.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0024 406-05520                9.100  TON  |     290.00000        2639.00|     400.00000        3640.00|     500.00000        4550.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-94689                4.000  EACH |    2350.00000        9400.00|    2700.00000       10800.00|    2200.00000        8800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              500.000  LFT  |      13.50000        6750.00|      15.20000        7600.00|      14.50000        7250.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 605-06095              250.000  LFT  |      20.50000        5125.00|      18.00000        4500.00|      22.00000        5500.00 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0028 605-94082                1.000  EACH |     245.00000         245.00|     750.00000         750.00|    1200.00000        1200.00 
  CURB TURNOUT, CONCRETE                  |                             |                             | 
0029 610-07486               51.000  TON  |     155.00000        7905.00|     175.00000        8925.00|      95.00000        4845.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 611-06497                3.000  EACH |     195.00000         585.00|     175.00000         525.00|     185.00000         555.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0031 615-06490               18.000  EACH |     140.00000        2520.00|     162.00000        2916.00|     120.00000        2160.00 
  RIGHT OF WAY MARKER                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 270 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,279,174.68                                                   ROUTE : STATE ROAD 26 
     CALL ORDER   : 270                     CONTRACT ID : R -28433-A                   COUNTIES : WARREN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2   ) 35-1386990         |(   3  ) 35-1917625 
                                          |HIS CONSTRUCTORS LLC         |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 615-06505                5.000  EACH |     530.00000        2650.00|     950.00000        4750.00|     550.00000        2750.00 
  MONUMENT, B                             |                             |                             | 
0033 615-06527                1.000  EACH |     430.00000         430.00|    1100.00000        1100.00|     500.00000         500.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0034 616-02320             2434.000  SYS  |       2.00000        4868.00|       5.00000       12170.00|       1.30000        3164.20 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688              243.000  TON  |      41.00000        9963.00|      35.50000        8626.50|      38.00000        9234.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 616-05689              203.000  TON  |      42.00000        8526.00|      36.00000        7308.00|      37.00000        7511.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0037 616-06405              885.000  TON  |      30.00000       26550.00|      24.50000       21682.50|      35.00000       30975.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 616-06451              275.000  TON  |      39.00000       10725.00|      40.00000       11000.00|      40.00000       11000.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                2.000  EACH |     490.00000         980.00|    1200.00000        2400.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-06545                1.200  TON  |     550.00000         660.00|     900.00000        1080.00|     560.00000         672.00 
  FERTILIZER                              |                             |                             | 
0041 621-06553              502.000  LBS  |       3.00000        1506.00|      11.00000        5522.00|       2.95000        1480.90 
  SEED MIXTURE, R                         |                             |                             | 
0042 621-06565                5.900  TON  |     425.00000        2507.50|     700.00000        4130.00|     425.00000        2507.50 
  MULCHING MATERIAL                       |                             |                             | 
0043 621-06567               13.500  kGAL |       5.00000          67.50|       5.00000          67.50|       5.25000          70.88 
  WATER                                   |                             |                             | 
0044 621-06574             2321.000  SYS  |       2.90000        6730.90|       5.00000       11605.00|       3.62000        8402.02 
  SODDING                                 |                             |                             | 
0045 621-06575             1060.000  SYS  |       2.90000        3074.00|       5.00000        5300.00|       3.70000        3922.00 
  SODDING, NURSERY                        |                             |                             | 
0046 714-04661              158.000  LFT  |     685.00000      108230.00|     685.00000      108230.00|     910.00000      143780.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 11 FT. X 6 FT.                |                             |                             | 
0047 715-05048             4526.000  LFT  |       2.75000       12446.50|       3.20000       14483.20|       2.70000       12220.20 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0048 715-05053              345.000  LFT  |      12.50000        4312.50|      11.00000        3795.00|      12.50000        4312.50 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0049 715-05169              258.000  LFT  |      25.00000        6450.00|      19.00000        4902.00|      22.00000        5676.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0050 715-46005                9.000  EACH |     350.00000        3150.00|     185.00000        1665.00|     250.00000        2250.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                                                                                   PAGE : 270 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,279,174.68                                                   ROUTE : STATE ROAD 26 
     CALL ORDER   : 270                     CONTRACT ID : R -28433-A                   COUNTIES : WARREN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2   ) 35-1386990         |(   3  ) 35-1917625 
                                          |HIS CONSTRUCTORS LLC         |ISOM, JACK CONSTRUCTION CO   |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 718-06528                2.000  EACH |     600.00000        1200.00|     675.00000        1350.00|     600.00000        1200.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0052 718-06529               11.000  EACH |     575.00000        6325.00|     950.00000       10450.00|     575.00000        6325.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0053 718-06532             3000.000  LFT  |       1.00000        3000.00|       2.00000        6000.00|       1.05000        3150.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0054 718-52610              407.000  CYS  |      35.00000       14245.00|      32.00000       13024.00|      35.00000       14245.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0055 718-99153             3103.000  SYS  |       1.75000        5430.25|       2.15000        6671.45|       1.75000        5430.25 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0056 720-45010                1.000  EACH |     850.00000         850.00|    1000.00000        1000.00|     950.00000         950.00 
  INLET, A3                               |                             |                             | 
0057 801-04308               18.000  EACH |      26.00000         468.00|     122.00000        2196.00|      26.00000         468.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06625               32.000  EACH |      68.00000        2176.00|     130.00000        4160.00|      67.00000        2144.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640                6.000  EACH |     150.00000         900.00|     400.00000        2400.00|     150.00000         900.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06645                2.000  EACH |      32.00000          64.00|      66.00000         132.00|      33.00000          66.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0061 801-06775                       LUMP |   34308.85000       34308.85|    6400.00000        6400.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0062 801-07118               96.000  LFT  |       7.50000         720.00|      17.00000        1632.00|       8.00000         768.00 
  BARRICADE, III-A                        |                             |                             | 
0063 801-07119               48.000  LFT  |       8.50000         408.00|      21.00000        1008.00|       9.00000         432.00 
  BARRICADE, III-B                        |                             |                             | 
0064 808-06713             6200.000  LFT  |       0.14000         868.00|       0.25000        1550.00|       0.15000         930.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0065 808-06714             6200.000  LFT  |       0.14000         868.00|       0.25000        1550.00|       0.15000         930.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0066 808-75996               15.000  EACH |      20.00000         300.00|      18.00000         270.00|      15.00000         225.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998               75.000  EACH |      42.00000        3150.00|      45.00000        3375.00|      30.00000        2250.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,114,700.00|           $     1,122,139.20|           $     1,166,862.45 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,114,700.00|           $     1,122,139.20|           $     1,166,862.45 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 280 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   593,726.03                                                   ROUTE : 9 
     CALL ORDER   : 280                     CONTRACT ID : R -28438-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/25/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       377,912.78  100.0000% 
   2   35-1058755     BAKER & SCHULTZ, INC.                                                      $       412,094.55  109.0449% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       460,000.20  121.7213% 
   4   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       699,232.80  185.0249% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1058755          |(   3  ) 35-1065659 
                                          |E & B PAVING, INC.           |BAKER & SCHULTZ, INC.        |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    3800.00000        3800.00|   12500.00000       12500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1416.00000        8496.00|    2180.00000       13080.00|    1500.00000        9000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 110-01001                       LUMP |   18500.00000       18500.00|   20800.00000       20800.00|   22500.00000       22500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 201-52370                       LUMP |    7674.00000        7674.00|    4800.00000        4800.00|    9000.00000        9000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 202-02241              396.000  LFT  |      10.60000        4197.60|       4.00000        1584.00|       4.00000        1584.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0006 202-02286                1.000  EACH |    6557.92000        6557.92|   22400.00000       22400.00|   20000.00000       20000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0007 203-02000              911.000  CYS  |      18.89000       17208.79|      21.00000       19131.00|      25.00000       22775.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 205-06932              144.000  LFT  |       2.85000         410.40|       8.20000        1180.80|       7.85000        1130.40 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0009 205-06937              725.000  LFT  |       0.82000         594.50|       1.70000        1232.50|       1.56000        1131.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 207-08263             1829.000  SYS  |       9.14000       16717.06|      10.00000       18290.00|      12.00000       21948.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0011 211-07454              585.000  CYS  |      15.64000        9149.40|      28.00000       16380.00|      24.00000       14040.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0012 301-07448              840.000  TON  |      12.39000       10407.60|      16.00000       13440.00|      15.70000       13188.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                                                                                   PAGE : 280 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   593,726.03                                                   ROUTE : 9 
     CALL ORDER   : 280                     CONTRACT ID : R -28438-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1058755         |(   3  ) 35-1065659 
                                          |E & B PAVING, INC.           |BAKER & SCHULTZ, INC.        |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 306-08033             1800.000  SYS  |       2.23000        4014.00|       1.75000        3150.00|       3.00000        5400.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0014 306-08043              494.000  SYS  |       3.53000        1743.82|       1.75000         864.50|       1.50000         741.00 
  MILLING, TRANSITION                     |                             |                             | 
0015 402-07432              125.000  TON  |      50.93000        6366.25|      50.93000        6366.25|      49.50000        6187.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07433              210.000  TON  |      48.83000       10254.30|      48.83000       10254.30|      49.00000       10290.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438              940.000  TON  |      36.54000       34347.60|      36.54000       34347.60|      38.00000       35720.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 402-07440              340.000  TON  |      40.60000       13804.00|      40.59000       13800.60|      38.50000       13090.00 
  HMA BASE, TYPE A                        |                             |                             | 
0019 402-07441               70.000  TON  |      46.40000        3248.00|      46.39000        3247.30|      48.50000        3395.00 
  HMA BASE, TYPE B                        |                             |                             | 
0020 406-05520                3.000  TON  |     211.00000         633.00|     211.00000         633.00|     250.00000         750.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01846                1.000  EACH |    1700.00000        1700.00|    1610.00000        1610.00|    1610.00000        1610.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0022 601-06854                2.000  EACH |    2100.00000        4200.00|    2550.00000        5100.00|    2550.00000        5100.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0023 601-08434                1.000  EACH |    1200.00000        1200.00|     625.00000         625.00|     625.00000         625.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0024 601-94689                3.000  EACH |    3188.92000        9566.76|    2075.00000        6225.00|    2075.00000        6225.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              525.000  LFT  |      12.80000        6720.00|      14.00000        7350.00|      14.00000        7350.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 615-06490               16.000  EACH |     125.00000        2000.00|     114.00000        1824.00|     114.00000        1824.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0027 615-06505                2.000  EACH |     500.00000        1000.00|     530.00000        1060.00|     530.00000        1060.00 
  MONUMENT, B                             |                             |                             | 
0028 615-06527                1.000  EACH |     400.00000         400.00|     475.00000         475.00|     475.00000         475.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 616-02320              490.000  SYS  |       1.15000         563.50|       2.50000        1225.00|       2.75000        1347.50 
  GEOTEXTILES                             |                             |                             | 
0030 616-05688              100.000  TON  |      37.38000        3738.00|      51.00000        5100.00|      35.00000        3500.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0031 616-06405              680.000  TON  |      22.15000       15062.00|      31.00000       21080.00|      40.00000       27200.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   593,726.03                                                   ROUTE : 9 
     CALL ORDER   : 280                     CONTRACT ID : R -28438-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1058755         |(   3  ) 35-1065659 
                                          |E & B PAVING, INC.           |BAKER & SCHULTZ, INC.        |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 621-01004                1.000  EACH |     325.00000         325.00|     325.00000         325.00|     325.00000         325.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-01371               41.000  LBS  |       5.40000         221.40|       5.40000         221.40|       5.40000         221.40 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0034 621-06545                0.500  TON  |     685.00000         342.50|     685.00000         342.50|     685.00000         342.50 
  FERTILIZER                              |                             |                             | 
0035 621-06553              118.000  LBS  |       3.60000         424.80|       3.60000         424.80|       3.60000         424.80 
  SEED MIXTURE, R                         |                             |                             | 
0036 621-06565                2.300  TON  |     525.00000        1207.50|     525.00000        1207.50|     525.00000        1207.50 
  MULCHING MATERIAL                       |                             |                             | 
0037 621-06567                5.000  kGAL |      10.00000          50.00|      10.00000          50.00|      10.00000          50.00 
  WATER                                   |                             |                             | 
0038 621-06574             1146.000  SYS  |       3.35000        3839.10|       5.75000        6589.50|       3.35000        3839.10 
  SODDING                                 |                             |                             | 
0039 621-52448                8.000  EACH |      25.00000         200.00|      25.00000         200.00|      25.00000         200.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0040 715-05169               40.000  LFT  |      45.37000        1814.80|      28.60000        1144.00|     100.00000        4000.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0041 715-05440               50.000  LFT  |       5.00000         250.00|      23.00000        1150.00|      35.00000        1750.00 
  PIPE, DRAINTILE TERMINAL SECTION, 8 IN. |                             |                             | 
0042 715-05442               50.000  LFT  |       7.00000         350.00|      27.00000        1350.00|      40.00000        2000.00 
  PIPE, DRAINTILE TERMINAL SECTION, 10 IN |                             |                             | 
0043 715-05443               50.000  LFT  |       9.00000         450.00|      32.00000        1600.00|      45.00000        2250.00 
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN |                             |                             | 
0044 715-46005                2.000  EACH |     386.21000         772.42|     280.00000         560.00|     200.00000         400.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0045 723-06660               92.000  SYS  |     352.35000       32416.20|     310.00000       28520.00|     450.00000       41400.00 
  WINGWALL                                |                             |                             | 
0046 723-07020               54.000  LFT  |    1310.31000       70756.74|    1522.00000       82188.00|    1500.00000       81000.00 
  STRUCTURE, PRECAST THREE-SIDED, 216 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0047 801-04308                2.000  EACH |     640.00000        1280.00|      60.00000         120.00|     640.00000        1280.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0048 801-06625               24.000  EACH |      32.50000         780.00|      60.00000        1440.00|      32.50000         780.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0049 801-06640               16.000  EACH |     112.50000        1800.00|     120.00000        1920.00|     112.50000        1800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06775                       LUMP |    5616.14000        5616.14|    1500.00000        1500.00|    4825.00000        4825.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                                                                                   PAGE : 280 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   593,726.03                                                   ROUTE : 9 
     CALL ORDER   : 280                     CONTRACT ID : R -28438-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1058755         |(   3  ) 35-1065659 
                                          |E & B PAVING, INC.           |BAKER & SCHULTZ, INC.        |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-07119               96.000  LFT  |       3.80000         364.80|       6.50000         624.00|       3.80000         364.80 
  BARRICADE, III-B                        |                             |                             | 
0052 808-06703             1800.000  LFT  |       0.69000        1242.00|       0.60000        1080.00|       0.69000        1242.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-75240              230.000  LFT  |       0.69000         158.70|       0.60000         138.00|       0.69000         158.70 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75996               12.000  EACH |       5.00000          60.00|      15.00000         180.00|      19.00000         228.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0055 808-75998               12.000  EACH |      64.50000         774.00|      61.00000         732.00|      64.50000         774.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0056 203-51223              238.000  CYS  |      18.80000        4474.40|      17.00000        4046.00|      23.00000        5474.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0057 206-51220              300.000  CYS  |      18.80000        5640.00|      14.00000        4200.00|      23.00000        6900.00 
  EXCAVATION, WET                         |                             |                             | 
0058 206-51230              699.000  CYS  |      26.22000       18327.78|      14.00000        9786.00|      23.00000       16077.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
     SECTION TOTALS                       |           $       377,912.78|           $       412,094.55|           $       460,000.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       377,912.78|           $       412,094.55|           $       460,000.20 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   593,726.03                                                   ROUTE : 9 
     CALL ORDER   : 280                     CONTRACT ID : R -28438-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1800.00000       10800.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 110-01001                       LUMP |   34800.00000       34800.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 201-52370                       LUMP |   13800.00000       13800.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 202-02241              396.000  LFT  |       4.00000        1584.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0006 202-02286                1.000  EACH |   23500.00000       23500.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0007 203-02000              911.000  CYS  |      50.00000       45550.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0008 205-06932              144.000  LFT  |       7.85000        1130.40|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0009 205-06937              725.000  LFT  |       4.00000        2900.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 207-08263             1829.000  SYS  |       8.70000       15912.30|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0011 211-07454              585.000  CYS  |      38.00000       22230.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0012 301-07448              840.000  TON  |      17.00000       14280.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 306-08033             1800.000  SYS  |       5.00000        9000.00|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0014 306-08043              494.000  SYS  |       6.00000        2964.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0015 402-07432              125.000  TON  |      51.00000        6375.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07433              210.000  TON  |      49.00000       10290.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438              940.000  TON  |      36.00000       33840.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 402-07440              340.000  TON  |      41.00000       13940.00|                             | 
  HMA BASE, TYPE A                        |                             |                             | 
0019 402-07441               70.000  TON  |      46.00000        3220.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   593,726.03                                                   ROUTE : 9 
     CALL ORDER   : 280                     CONTRACT ID : R -28438-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520                3.000  TON  |     211.00000         633.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-01846                1.000  EACH |    1610.00000        1610.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0022 601-06854                2.000  EACH |    2550.00000        5100.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0023 601-08434                1.000  EACH |     625.00000         625.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0024 601-94689                3.000  EACH |    2075.00000        6225.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              525.000  LFT  |      14.00000        7350.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 615-06490               16.000  EACH |     114.00000        1824.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0027 615-06505                2.000  EACH |     530.00000        1060.00|                             | 
  MONUMENT, B                             |                             |                             | 
0028 615-06527                1.000  EACH |     475.00000         475.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 616-02320              490.000  SYS  |       3.00000        1470.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0030 616-05688              100.000  TON  |      58.00000        5800.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0031 616-06405              680.000  TON  |      22.00000       14960.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 621-01004                1.000  EACH |     325.00000         325.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-01371               41.000  LBS  |       5.40000         221.40|                             | 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0034 621-06545                0.500  TON  |     685.00000         342.50|                             | 
  FERTILIZER                              |                             |                             | 
0035 621-06553              118.000  LBS  |       3.60000         424.80|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0036 621-06565                2.300  TON  |     525.00000        1207.50|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0037 621-06567                5.000  kGAL |      10.00000          50.00|                             | 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   593,726.03                                                   ROUTE : 9 
     CALL ORDER   : 280                     CONTRACT ID : R -28438-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06574             1146.000  SYS  |       3.35000        3839.10|                             | 
  SODDING                                 |                             |                             | 
0039 621-52448                8.000  EACH |      25.00000         200.00|                             | 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0040 715-05169               40.000  LFT  |      44.00000        1760.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0041 715-05440               50.000  LFT  |      26.00000        1300.00|                             | 
  PIPE, DRAINTILE TERMINAL SECTION, 8 IN. |                             |                             | 
0042 715-05442               50.000  LFT  |      33.00000        1650.00|                             | 
  PIPE, DRAINTILE TERMINAL SECTION, 10 IN |                             |                             | 
0043 715-05443               50.000  LFT  |      45.00000        2250.00|                             | 
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN |                             |                             | 
0044 715-46005                2.000  EACH |     315.00000         630.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0045 723-06660               92.000  SYS  |     925.00000       85100.00|                             | 
  WINGWALL                                |                             |                             | 
0046 723-07020               54.000  LFT  |    4200.00000      226800.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 216 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0047 801-04308                2.000  EACH |     640.00000        1280.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0048 801-06625               24.000  EACH |      32.50000         780.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0049 801-06640               16.000  EACH |     112.50000        1800.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06775                       LUMP |    3000.00000        3000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0051 801-07119               96.000  LFT  |       3.80000         364.80|                             | 
  BARRICADE, III-B                        |                             |                             | 
0052 808-06703             1800.000  LFT  |       0.60000        1080.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-75240              230.000  LFT  |       0.60000         138.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75996               12.000  EACH |      25.00000         300.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0055 808-75998               12.000  EACH |      61.00000         732.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   593,726.03                                                   ROUTE : 9 
     CALL ORDER   : 280                     CONTRACT ID : R -28438-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(       )                    |(      ) 
                                          |PIONEER ASSOCIATES, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 203-51223              238.000  CYS  |      25.00000        5950.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0057 206-51220              300.000  CYS  |      30.00000        9000.00|                             | 
  EXCAVATION, WET                         |                             |                             | 
0058 206-51230              699.000  CYS  |      40.00000       27960.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
     SECTION TOTALS                       |           $       699,232.80|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       699,232.80|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 286 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,070,078.87                                                   ROUTE : 16 
     CALL ORDER   : 286                     CONTRACT ID : R -28483-B                   COUNTIES : NEWTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,114,304.50  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12500.00000       12500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |      95.00000          95.00|                             | 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                2.000  EACH |      95.00000         190.00|                             | 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                5.000  MOS  |     100.00000         500.00|                             | 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907               10.000  MOS  |     100.00000        1000.00|                             | 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                5.000  MOS  |    2750.00000       13750.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   53600.00000       53600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02278             7928.000  LFT  |       6.50000       51532.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0012 202-02928               13.000  EACH |     425.00000        5525.00|                             | 
  CATCH BASIN, REMOVE                     |                             |                             | 
0013 202-03875                2.000  EACH |     430.00000         860.00|                             | 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,070,078.87                                                   ROUTE : 16 
     CALL ORDER   : 286                     CONTRACT ID : R -28483-B                   COUNTIES : NEWTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 202-52710             2000.000  SYS  |      15.00000       30000.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 203-02070               30.000  CYS  |      66.00000        1980.00|                             | 
  BORROW                                  |                             |                             | 
0016 211-07454               35.000  CYS  |     141.00000        4935.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 303-07449              103.000  TON  |      37.00000        3811.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07490              900.000  TON  |      65.00000       58500.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 306-08034            23104.000  SYS  |       2.00000       46208.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08043              500.000  SYS  |       8.00000        4000.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432              500.000  SYS  |       8.00000        4000.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0022 401-07321             2000.000  TON  |      77.25000      154500.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 402-07451              200.000  TON  |      84.00000       16800.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0024 406-05520                6.000  TON  |     385.00000        2310.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 604-06070             1860.000  SYS  |      42.00000       78120.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0026 604-06070               32.000  SYS  |      42.00000        1344.00|                             | 
  SIDEWALK, CONCRETE , ELEVATION          |                             |                             | 
  TRANSITION                              |                             |                             | 
0027 604-07894               70.000  SYS  |     150.00000       10500.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0028 604-07901               83.300  SYS  |     320.00000       26656.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0029 604-07902               38.000  SYS  |     315.00000       11970.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0030 605-06120             7928.000  LFT  |      24.75000      196218.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0031 610-07487                1.000  TON  |     650.00000         650.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 610-08446             1932.000  SYS  |      62.00000      119784.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,070,078.87                                                   ROUTE : 16 
     CALL ORDER   : 286                     CONTRACT ID : R -28483-B                   COUNTIES : NEWTON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 611-06497               41.000  EACH |     200.00000        8200.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0034 611-06498                1.000  EACH |     225.00000         225.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0035 615-06527               11.000  EACH |     900.00000        9900.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0036 621-06574              900.000  SYS  |       8.40000        7560.00|                             | 
  SODDING                                 |                             |                             | 
0037 715-01354              350.000  LFT  |      26.50000        9275.00|                             | 
  CLEAN EXISTING PIPE                     |                             |                             | 
0038 720-44000                7.000  EACH |     500.00000        3500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0039 720-45205                1.000  EACH |    3200.00000        3200.00|                             | 
  CATCH BASIN, A2                         |                             |                             | 
0040 720-45215               10.000  EACH |    3200.00000       32000.00|                             | 
  CATCH BASIN, A8                         |                             |                             | 
0041 720-45410                1.000  EACH |    3200.00000        3200.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0042 801-06203              973.000  LFT  |       0.50000         486.50|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0043 801-06207              973.000  LFT  |       1.50000        1459.50|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0044 801-06640               23.000  EACH |     125.00000        2875.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |  115000.00000      115000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 808-06713            10258.000  LFT  |       0.25000        2564.50|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-06714             1320.000  LFT  |       0.25000         330.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0048 808-75998               64.000  EACH |      42.00000        2688.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,114,304.50|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,114,304.50|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 290 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 44,880,920                                                     ROUTE : 231 
     CALL ORDER   : 290                     CONTRACT ID : R -28507-A                   COUNTIES : DUBOIS          SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 12/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                      $    46,667,187.76  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $    48,959,000.00  104.9110% 
   3   99-9994759     RIETH RILEY/WEDDLE J/V                                                     $    56,372,496.10  120.7969% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-2040801          |(   3  ) 99-9994759 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |RIETH RILEY/WEDDLE J/V 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  774000.00000      774000.00|  500000.00000      500000.00|  507060.00000      507060.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               33.000  MOS  |    1500.00000       49500.00|    2600.00000       85800.00|    1490.87000       49198.71 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                4.000  EACH |     310.00000        1240.00|     300.00000        1200.00|     549.96000        2199.84 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              132.000  MOS  |     225.00000       29700.00|     150.00000       19800.00|     158.88000       20972.16 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP | 2330000.00000     2330000.00| 2427590.92000     2427590.92| 3989526.74000     3989526.74 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 44,880,920                                                     ROUTE : 231 
     CALL ORDER   : 290                     CONTRACT ID : R -28507-A                   COUNTIES : DUBOIS          SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 99-9994759 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |RIETH RILEY/WEDDLE J/V 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 201-52370                       LUMP |  465000.00000      465000.00|  470000.00000      470000.00|  560000.00000      560000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240            10110.000  m2   |      12.00000      121320.00|       3.50000       35385.00|       4.70000       47517.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241              538.900  m    |      11.00000        5927.90|       7.25000        3907.03|      11.00000        5927.90 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02286                1.000  EACH |   58000.00000       58000.00|  150000.00000      150000.00|  107550.74000      107550.74 
  PRESENT STRUCTURE, REMOVE , STR. NO. 8  |                             |                             | 
0015 202-03000                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    4800.00000        4800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 5                                   |                             |                             | 
0016 202-51330                       LUMP |   25000.00000       25000.00|   22000.00000       22000.00|    5339.81000        5339.81 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0017 202-51330                       LUMP |   30000.00000       30000.00|   44000.00000       44000.00|   25112.31000       25112.31 
  PRESENT STRUCTURE, REMOVE , STR. NO. 7  |                             |                             | 
0018 202-74040               36.000  EACH |     125.00000        4500.00|     125.00000        4500.00|     125.00000        4500.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0019 202-74080                2.000  EACH |     750.00000        1500.00|     750.00000        1500.00|     750.00000        1500.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0020 202-91385                1.000  EACH |     500.00000         500.00|     400.00000         400.00|     715.00000         715.00 
  INLET, REMOVE                           |                             |                             | 
0021 203-02000             2000.000  m3   |      10.00000       20000.00|       6.00000       12000.00|       8.95000       17900.00 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02010             2784.000  m3   |      48.00000      133632.00|      20.00000       55680.00|      23.10000       64310.40 
  EXCAVATION, ROCK                        |                             |                             | 
0023 203-02055          1114668.000  m3   |       5.85000     6520807.80|       6.65000     7412542.20|       6.84000     7624329.12 
  EMBANKMENT                              |                             |                             | 
0024 203-51223             7589.500  m3   |      15.00000      113842.50|       6.65000       50470.18|       6.24000       47358.48 
  EXCAVATION, WATERWAY                    |                             |                             | 
0025 204-02290               92.000  EACH |    1100.00000      101200.00|     350.00000       32200.00|     930.00000       85560.00 
  SETTLEMENT PLATE                        |                             |                             | 
0026 205-03371             1448.000  m3   |      15.00000       21720.00|      12.00000       17376.00|      15.75000       22806.00 
  SEDIMENT REMOVE                         |                             |                             | 
0027 205-04931               39.000  EACH |    1000.00000       39000.00|     600.00000       23400.00|    1120.00000       43680.00 
  SEDIMENT TRAP                           |                             |                             | 
0028 205-06930                2.340  Mg   |      75.00000         175.50|     300.00000         702.00|      85.00000         198.90 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0029 205-06931             4424.500  Mg   |      50.00000      221225.00|      25.00000      110612.50|      48.85000      216136.83 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 44,880,920                                                     ROUTE : 231 
     CALL ORDER   : 290                     CONTRACT ID : R -28507-A                   COUNTIES : DUBOIS          SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 99-9994759 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |RIETH RILEY/WEDDLE J/V 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 205-06932               36.000  m    |      20.00000         720.00|      18.00000         648.00|      30.00000        1080.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0031 205-06933                2.000  EACH |     105.00000         210.00|      90.00000         180.00|     250.00000         500.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0032 205-06934                7.400  Mg   |     500.00000        3700.00|     412.50000        3052.50|     394.83000        2921.74 
  TEMPORARY MULCHING                      |                             |                             | 
0033 205-06935                1.000  EACH |    4500.00000        4500.00|     600.00000         600.00|   21500.00000       21500.00 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0034 205-06936             2428.000  Mg   |      30.00000       72840.00|      25.00000       60700.00|      40.07000       97289.96 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0035 205-06937             1205.000  m    |       6.00000        7230.00|       5.00000        6025.00|       5.00000        6025.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0036 205-06938              488.000  m    |      45.00000       21960.00|      23.00000       11224.00|      66.45000       32427.60 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0037 206-51230              568.000  m3   |      20.00000       11360.00|      33.00000       18744.00|      32.12000       18244.16 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0038 207-08262           263071.300  m2   |       5.00000     1315356.50|       6.00000     1578427.80|       6.50000     1709963.45 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0039 207-08263            29394.500  m2   |       6.00000      176367.00|       3.75000      110229.38|       8.65000      254262.43 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0040 207-08264            11668.700  m2   |       5.00000       58343.50|       2.60000       30338.62|       3.05000       35589.54 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0041 207-08266            47400.600  m2   |       5.50000      260703.30|       5.00000      237003.00|       3.00000      142201.80 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0042 207-08267             8852.400  m2   |       5.50000       48688.20|       8.00000       70819.20|       7.60000       67278.24 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0043 210-08082              379.400  m    |      14.00000        5311.60|      13.74000        5212.96|      16.49000        6256.31 
  COMPOSITE FILTER SOCK                   |                             |                             | 
0044 211-02050             2000.000  m3   |      30.00000       60000.00|      30.00000       60000.00|      26.40000       52800.00 
  B BORROW                                |                             |                             | 
0045 211-06467              288.600  m3   |      55.00000       15873.00|      60.00000       17316.00|      60.40000       17431.44 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0046 211-07454            33627.900  m3   |      23.00000      773441.70|      25.00000      840697.50|      26.40000      887776.56 
  STRUCTURE BACKFILL                      |                             |                             | 
0047 212-06281              780.000  m3   |      20.00000       15600.00|      12.00000        9360.00|      35.70000       27846.00 
  STOCKPILED SELECTED MATERIAL            |                             |                             | 
0048 212-06282              780.000  m3   |      20.00000       15600.00|      14.00000       10920.00|      27.40000       21372.00 
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                             |                             | 
0049 213-08058             1060.000  m3   |     150.00000      159000.00|      90.00000       95400.00|      95.45000      101177.00 
  FLOWABLE BACKFILL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 44,880,920                                                     ROUTE : 231 
     CALL ORDER   : 290                     CONTRACT ID : R -28507-A                   COUNTIES : DUBOIS          SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 99-9994759 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |RIETH RILEY/WEDDLE J/V 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 301-07448            25358.100  Mg   |      22.00000      557878.20|      17.50000      443766.75|      16.50000      418408.65 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0051 302-06464            58425.800  m3   |      39.00000     2278606.20|      45.00000     2629161.00|      59.73000     3489773.03 
  SUBBASE FOR PCCP                        |                             |                             | 
0052 302-07455              175.100  m3   |      60.00000       10506.00|      70.00000       12257.00|      49.46000        8660.45 
  DENSE GRADED SUBBASE                    |                             |                             | 
0053 303-01180            52299.000  Mg   |      18.00000      941382.00|      17.50000      915232.50|      14.00000      732186.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0054 303-08210             1000.000  Mg   |      28.00000       28000.00|      22.00000       22000.00|      17.00000       17000.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0055 306-08034             8447.000  m2   |       3.00000       25341.00|       2.50000       21117.50|       6.00000       50682.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0056 306-08043              360.000  m2   |       3.00000        1080.00|       5.00000        1800.00|      10.00000        3600.00 
  MILLING, TRANSITION                     |                             |                             | 
0057 401-06264                       LUMP |    9783.00000        9783.00|    6000.00000        6000.00|    9000.00000        9000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0058 401-07327             1652.800  Mg   |      63.59000      105101.55|      70.00000      115696.00|      58.50000       96688.80 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0059 401-07333             3097.400  Mg   |      69.57000      215486.12|      75.00000      232305.00|      64.00000      198233.60 
  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 
0060 401-07334              943.400  Mg   |      90.76000       85622.98|      78.00000       73585.20|      83.50000       78773.90 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0061 401-07397             4685.200  Mg   |      52.18000      244473.74|      63.00000      295167.60|      48.00000      224889.60 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0062 401-07402             5643.800  Mg   |      57.61000      325139.32|      65.00000      366847.00|      53.00000      299121.40 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0063 401-07403             1736.200  Mg   |      65.76000      114172.51|      65.00000      112853.00|      60.50000      105040.10 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0064 401-07408             4929.400  Mg   |      48.91000      241096.95|      58.00000      285905.20|      45.00000      221823.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0065 401-07423            10472.800  Mg   |      52.18000      546470.70|      58.00000      607422.40|      48.00000      502694.40 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0066 401-07429             5341.700  Mg   |      46.58000      248816.39|      60.00000      320502.00|      42.85000      228891.85 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0067 402-07432             1919.900  Mg   |      76.09000      146085.19|      62.00000      119033.80|      70.00000      134393.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0068 402-07433             1214.000  Mg   |      70.65000       85769.10|      62.00000       75268.00|      65.00000       78910.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
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0069 402-07435             4490.300  Mg   |      63.05000      283113.42|      55.00000      246966.50|      58.00000      260437.40 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0070 402-07438             2024.000  Mg   |      63.05000      127613.20|      55.00000      111320.00|      58.00000      117392.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0071 402-07441             6476.000  Mg   |      48.91000      316741.16|      52.00000      336752.00|      45.00000      291420.00 
  HMA BASE, TYPE B                        |                             |                             | 
0072 402-07453             1000.000  Mg   |      63.05000       63050.00|      60.00000       60000.00|      58.00000       58000.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0073 404-05514             1071.000  m2   |       8.86000        9489.06|       5.00000        5355.00|       8.15000        8728.65 
  SEAL COAT, 5                            |                             |                             | 
0074 406-05520               91.700  Mg   |     309.79000       28407.74|     260.00000       23842.00|     285.00000       26134.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0075 501-06266                       LUMP |   22795.58000       22795.58|   10000.00000       10000.00|    8672.84000        8672.84 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0076 501-06322           231574.400  m2   |      34.00000     7873529.60|      38.00000     8799827.20|      52.88000    12245654.27 
  QC/QA-PCCP, 275 mm                      |                             |                             | 
0077 501-06727                       LUMP |   13881.86000       13881.86|   10000.00000       10000.00|    6138.34000        6138.34 
  CORING, PCCP                            |                             |                             | 
0078 503-05240            42620.400  m    |      25.60000     1091082.24|      26.00000     1108130.40|      47.83000     2038533.73 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0079 503-05310              253.800  m    |     280.98000       71312.72|     460.00000      116748.00|      97.50000       24745.50 
  TERMINAL JOINT                          |                             |                             | 
0080 601-01522               12.000  EACH |    1600.00000       19200.00|    1800.00000       21600.00|    1600.00000       19200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0081 601-01626                2.000  EACH |    1700.00000        3400.00|    1450.00000        2900.00|    1700.00000        3400.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0082 601-01740                1.000  EACH |    1900.00000        1900.00|    1900.00000        1900.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0083 601-05999               11.000  EACH |      40.00000         440.00|      45.00000         495.00|      40.00000         440.00 
  CURVED TERMINAL END                     |                             |                             | 
0084 601-06233               10.000  EACH |    7250.00000       72500.00|    7100.00000       71000.00|    7250.00000       72500.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0085 601-06416                8.000  EACH |     550.00000        4400.00|     500.00000        4000.00|     550.00000        4400.00 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  ED, W1, TL-3                            |                             |                             | 
0086 601-06854                4.000  EACH |    2300.00000        9200.00|    2700.00000       10800.00|    2300.00000        9200.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
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0087 601-06855                4.000  EACH |     700.00000        2800.00|     800.00000        3200.00|     700.00000        2800.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0088 601-61390                6.000  EACH |      40.00000         240.00|      45.00000         270.00|      40.00000         240.00 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
0089 601-94689               50.000  EACH |    2400.00000      120000.00|    2225.00000      111250.00|    2400.00000      120000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0090 601-94690                4.000  EACH |    3600.00000       14400.00|    3550.00000       14200.00|    3600.00000       14400.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0091 601-99105             2377.470  m    |      42.00000       99853.74|      46.40000      110314.61|      42.00000       99853.74 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0092 601-99105              154.300  m    |      42.00000        6480.60|      45.70000        7051.51|      42.00000        6480.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING , 1. |                             |                             | 
  83 m POST                               |                             |                             | 
0093 601-99108              304.800  m    |      58.00000       17678.40|      68.30000       20817.84|      58.00000       17678.40 
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                             |                             | 
  m SPACING                               |                             |                             | 
0094 602-06729               88.000  EACH |       6.00000         528.00|      10.00000         880.00|      10.00000         880.00 
  BARRIER DELINEATOR                      |                             |                             | 
0095 603-01159               66.100  m    |      33.40000        2207.74|      41.00000        2710.10|      33.40000        2207.74 
  FENCE, CHAIN LINK, 1067 mm              |                             |                             | 
0096 603-06040            15581.400  m    |      14.60000      227488.44|      15.30000      238395.42|      14.60000      227488.44 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0097 605-06150              754.000  m    |      42.50000       32045.00|      42.50000       32045.00|      42.50000       32045.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0098 606-07484              784.600  m    |       3.06000        2400.88|       1.09000         855.21|       5.00000        3923.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0099 606-07485            19808.200  m    |       3.95000       78242.39|       1.09000       21590.94|       7.00000      138657.40 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0100 609-06259             1190.800  m2   |      65.00000       77402.00|     110.00000      130988.00|      67.48000       80355.18 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0101 610-07486              112.000  Mg   |     135.87000       15217.44|      75.00000        8400.00|     125.00000       14000.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0102 610-07487             1315.500  Mg   |      94.57000      124406.84|      75.00000       98662.50|      87.00000      114448.50 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0103 610-08526             5532.000  m2   |      32.99000      182500.68|      50.00000      276600.00|      60.00000      331920.00 
  PCCP FOR APPROACHES, 275 mm             |                             |                             | 
0104 610-52817                2.000  EACH |   33570.33000       67140.66|   35000.00000       70000.00|   55000.00000      110000.00 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
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0105 611-05330              731.000  m2   |      39.00000       28509.00|      39.00000       28509.00|      39.00000       28509.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0106 611-06497                5.000  EACH |     140.00000         700.00|     190.00000         950.00|     140.00000         700.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0107 611-06498                4.000  EACH |     180.00000         720.00|     225.00000         900.00|     180.00000         720.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0108 615-06490              219.000  EACH |     120.00000       26280.00|     115.00000       25185.00|     120.00000       26280.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0109 615-06505               32.000  EACH |     400.00000       12800.00|     475.00000       15200.00|     400.00000       12800.00 
  MONUMENT, B                             |                             |                             | 
0110 615-06510               28.000  EACH |     250.00000        7000.00|     395.00000       11060.00|     250.00000        7000.00 
  MONUMENT, C                             |                             |                             | 
0111 615-06515                2.000  EACH |     200.00000         400.00|     130.00000         260.00|     200.00000         400.00 
  MONUMENT, D                             |                             |                             | 
0112 616-02320            18080.000  m2   |       3.18000       57494.40|       2.00000       36160.00|       2.60000       47008.00 
  GEOTEXTILES                             |                             |                             | 
0113 616-05688             2710.000  Mg   |      36.50000       98915.00|      25.00000       67750.00|      29.65000       80351.50 
  RIPRAP, CLASS 1                         |                             |                             | 
0114 616-05689             1368.000  Mg   |      37.09000       50739.12|      28.00000       38304.00|      32.50000       44460.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0115 616-06405            14635.900  Mg   |      27.67000      404975.35|      19.00000      278082.10|      24.95000      365165.71 
  RIPRAP, REVETMENT                       |                             |                             | 
0116 616-06451              231.000  Mg   |      31.22000        7211.82|      38.00000        8778.00|      39.66000        9161.46 
  RIPRAP, UNIFORM                         |                             |                             | 
0117 616-51367              907.700  m2   |      60.00000       54462.00|     110.00000       99847.00|      66.47000       60334.82 
  SLOPEWALL, CONCRETE, 100 mm             |                             |                             | 
0118 621-01004               13.000  EACH |     690.00000        8970.00|     690.00000        8970.00|     690.00000        8970.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0119 621-02770            16632.000  m2   |       1.79000       29771.28|       1.79000       29771.28|       1.79000       29771.28 
  EROSION CONTROL BLANKET                 |                             |                             | 
0120 621-04258               33.550  kg   |      85.80000        2878.59|      85.80000        2878.59|      85.80000        2878.59 
  SEED MIXTURE , DITCH BOTTOM SEED MIX    |                             |                             | 
0121 621-04258              793.430  kg   |     122.00000       96798.46|     122.00000       96798.46|     122.00000       96798.46 
  SEED MIXTURE , LOW PROFILE, PRAIRIE MIX |                             |                             | 
0123 621-06545              142.630  Mg   |     544.00000       77590.72|     544.00000       77590.72|     544.00000       77590.72 
  FERTILIZER                              |                             |                             | 
0124 621-06553            24159.500  kg   |       5.89000      142299.46|       5.89000      142299.46|       5.89000      142299.46 
  SEED MIXTURE, R                         |                             |                             | 
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0125 621-06555               95.200  kg   |      11.50000        1094.80|      11.50000        1094.80|      11.50000        1094.80 
  SEED MIXTURE, P                         |                             |                             | 
0126 621-06557              355.600  kg   |       5.00000        1778.00|       5.00000        1778.00|       5.00000        1778.00 
  SEED MIXTURE, T                         |                             |                             | 
0127 621-06565              654.800  Mg   |     412.50000      270105.00|     412.50000      270105.00|     412.50000      270105.00 
  MULCHING MATERIAL                       |                             |                             | 
0128 621-06567              820.400  kL   |      20.00000       16408.00|      20.00000       16408.00|      20.00000       16408.00 
  WATER                                   |                             |                             | 
0129 621-06574            47188.200  m2   |       3.04000      143452.13|       3.04000      143452.13|       3.94000      185921.51 
  SODDING                                 |                             |                             | 
0130 621-07082               56.000  EACH |     250.00000       14000.00|     600.00000       33600.00|     670.00000       37520.00 
  DEFLECTOR ROOT WAD                      |                             |                             | 
0131 621-07618           218174.000  m2   |       8.63000     1882841.62|       8.00000     1745392.00|      10.15000     2214466.10 
  COMPOST SOIL BLANKET                    |                             |                             | 
0133 622-52436               37.000  EACH |      31.00000        1147.00|      31.00000        1147.00|      31.00000        1147.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0134 622-91786            26495.000  EACH |       4.74000      125586.30|       4.74000      125586.30|       4.74000      125586.30 
  SEEDLING                                |                             |                             | 
0135 622-91786              125.000  EACH |      25.48000        3185.00|      25.48000        3185.00|      25.48000        3185.00 
  SEEDLING , 3 GALLON CONTAINER, GROWN    |                             |                             | 
0136 622-91786             3325.000  EACH |       4.60000       15295.00|       4.60000       15295.00|       4.60000       15295.00 
  SEEDLING , LIVE STAKE                   |                             |                             | 
0137 701-08072              217.200  m    |     220.00000       47784.00|     275.00000       59730.00|     319.97000       69497.48 
  PILE, STEEL H, HP 360 X 175             |                             |                             | 
0138 701-51195              136.800  m    |     165.00000       22572.00|     190.00000       25992.00|     245.02000       33518.74 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0139 701-91792               42.000  EACH |     200.00000        8400.00|     100.00000        4200.00|     100.24000        4210.08 
  PILE TIP, STEEL H , 310 mm              |                             |                             | 
0140 701-91792               24.000  EACH |     250.00000        6000.00|     105.00000        2520.00|     127.35000        3056.40 
  PILE TIP, STEEL H , 360 mm              |                             |                             | 
0141 701-92043                6.000  m    |    1800.00000       10800.00|    1500.00000        9000.00|     791.67000        4750.02 
  CORED HOLE IN ROCK, 457 mm              |                             |                             | 
0142 701-95780               87.600  m    |     260.00000       22776.00|     293.00000       25666.80|     364.71000       31948.60 
  PILE, STEEL H, HP 310 X 110             |                             |                             | 
0143 702-51005              172.800  m3   |     700.00000      120960.00|    1000.00000      172800.00|     624.69000      107946.43 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0144 702-51015              143.600  m3   |     500.00000       71800.00|     600.00000       86160.00|     333.44000       47881.98 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0145 702-51100              497.200  kg   |       9.00000        4474.80|       8.00000        3977.60|      16.54000        8223.69 
  DRAIN PIPE, CAST IRON, 150 mm           |                             |                             | 
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0146 702-51110             1752.400  kg   |       5.40000        9462.96|       6.00000       10514.40|       4.69000        8218.76 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0147 702-90915              576.070  m3   |     967.81000      557526.31|      60.00000       34564.20|     386.82000      222835.40 
  CONCRETE, A                             |                             |                             | 
0148 703-51030            18570.830  kg   |       1.76000       32684.66|       1.70000       31570.41|       1.83000       33984.62 
  REINFORCING STEEL                       |                             |                             | 
0149 703-51032           237372.000  kg   |       1.90000      451006.80|       1.75000      415401.00|       1.98000      469996.56 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0150 704-51002             1281.300  m3   |     535.00000      685495.50|     850.00000     1089105.00|     626.53000      802772.89 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0151 706-05732               24.000  EACH |    1000.00000       24000.00|    1300.00000       31200.00|    1153.52000       27684.48 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0152 706-51020              127.300  m3   |     400.00000       50920.00|     600.00000       76380.00|     242.24000       30837.15 
  CONCRETE, C, RAILING                    |                             |                             | 
0153 707-05984              250.800  m    |     600.00000      150480.00|     650.00000      163020.00|     587.61000      147372.59 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0154 707-05996             1009.800  m    |    1100.00000     1110780.00|    1200.00000     1211760.00|    1388.04000     1401642.79 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1981 mm X 1524 mm                 |                             |                             | 
0155 707-06524              118.800  m    |    1000.00000      118800.00|    1100.00000      130680.00|     960.65000      114125.22 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1524mm x 1067mm                   |                             |                             | 
0156 707-07605              108.000  m    |    1000.00000      108000.00|    1050.00000      113400.00|     978.78000      105708.24 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 1350 mm X 1200 mm                 |                             |                             | 
0157 709-51821                       LUMP |    3530.00000        3530.00|    3530.00000        3530.00|    3818.17000        3818.17 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0158 709-51821                       LUMP |    3320.00000        3320.00|    3320.00000        3320.00|    3425.97000        3425.97 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0159 709-51821                       LUMP |   20440.00000       20440.00|   20440.00000       20440.00|   24454.72000       24454.72 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0160 709-51821                       LUMP |    6640.00000        6640.00|    6640.00000        6640.00|    6713.51000        6713.51 
  SURFACE SEAL STRUCTURE NO.1             |                             |                             | 
0161 711-51070               16.000  EACH |      65.00000        1040.00|      85.00000        1360.00|      68.35000        1093.60 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0162 713-97149                3.000  EACH |   33316.38000       99949.14|   12000.00000       36000.00|   27500.00000       82500.00 
  TEMPORARY RAMP                          |                             |                             | 
0163 714-01366               61.800  m    |    1828.92000      113027.26|    2200.00000      135960.00|    2025.00000      125145.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 1200 mm             |                             |                             | 
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0164 714-01634               27.000  m    |    1435.30000       38753.10|    1500.00000       40500.00|    1535.00000       41445.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2100 mm x 1200 mm             |                             |                             | 
0166 714-03571               24.500  m    |    1995.96000       48901.02|    2700.00000       66150.00|    2435.00000       59657.50 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3600 mm x 900 mm              |                             |                             | 
0167 714-06056              161.100  m    |    1903.48000      306650.63|    2500.00000      402750.00|    2068.00000      333154.80 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3300 mm X 1200 mm             |                             |                             | 
0169 714-07112               80.000  m    |    3206.41000      256512.80|    3800.00000      304000.00|    2720.00000      217600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4800 mm X 1200 mm             |                             |                             | 
0170 714-07318               22.000  m    |    3129.12000       68840.64|    3780.00000       83160.00|    3010.00000       66220.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4200 mm X 1800 mm             |                             |                             | 
0171 714-07318               25.900  m    |    3024.86000       78343.87|    4300.00000      111370.00|    3870.00000      100233.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4200 mm X 1800 mm (TEMPORARY  |                             |                             | 
  STRUCTURE)                              |                             |                             | 
0172 714-26703               12.200  m    |    1049.74000       12806.83|    1500.00000       18300.00|    2260.00000       27572.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 1200 mm (TEMPORARY  |                             |                             | 
  CULVERT EXTENSION)                      |                             |                             | 
0173 714-26709               23.500  m    |    1330.28000       31261.58|    1700.00000       39950.00|    1750.00000       41125.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 1500 mm             |                             |                             | 
0174 714-26717               55.300  m    |    2114.00000      116904.20|    2300.00000      127190.00|    2240.00000      123872.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 1500 mm             |                             |                             | 
0175 714-26724               48.200  m    |    2244.18000      108169.48|    2800.00000      134960.00|    2800.00000      134960.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3600 mm x 1200 mm             |                             |                             | 
0176 714-99348               34.100  m    |     862.47000       29410.23|    1200.00000       40920.00|    1285.00000       43818.50 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 900 mm              |                             |                             | 
0177 715-02398                1.000  EACH |    2888.98000        2888.98|    3000.00000        3000.00|    2530.00000        2530.00 
  SAFETY METAL END SECTION, 6:1, 900 mm   |                             |                             | 
0178 715-03475               10.000  EACH |     471.18000        4711.80|     750.00000        7500.00|     340.00000        3400.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                             |                             | 
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0179 715-03476                2.000  EACH |     883.63000        1767.26|    1200.00000        2400.00|     660.00000        1320.00 
  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 
0180 715-05019              798.500  m    |     256.79000      205046.82|     220.00000      175670.00|     270.00000      215595.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0181 715-05048            36798.400  m    |       6.55000      241029.52|      10.00000      367984.00|      10.95000      402942.48 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0182 715-05053             3065.500  m    |      62.22000      190735.41|      35.00000      107292.50|      31.50000       96563.25 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0183 715-05121               23.000  m    |     153.10000        3521.30|     140.00000        3220.00|     126.10000        2900.30 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0184 715-05122               23.500  m    |     145.21000        3412.44|     150.00000        3525.00|     150.00000        3525.00 
  PIPE, TYPE 1, CIRCULAR, 525 mm          |                             |                             | 
0185 715-05122               23.500  m    |     271.29000        6375.32|     160.00000        3760.00|     127.80000        3003.30 
  PIPE, TYPE 1, CIRCULAR, 525 mm          |                             |                             | 
  (TEMPORARY)                             |                             |                             | 
0186 715-05123               29.000  m    |     155.93000        4521.97|     170.00000        4930.00|     199.10000        5773.90 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0187 715-05128               38.000  m    |     348.23000       13232.74|     400.00000       15200.00|     389.00000       14782.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 
0188 715-05145               83.500  m    |    1017.11000       84928.69|    1300.00000      108550.00|    1057.00000       88259.50 
  PIPE, TYPE 1, CIRCULAR, 2400 mm         |                             |                             | 
0189 715-05149              119.600  m    |     101.51000       12140.60|     100.00000       11960.00|      92.20000       11027.12 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0190 715-05151             1378.000  m    |     150.82000      207829.96|     110.00000      151580.00|     108.30000      149237.40 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0191 715-05152               60.000  m    |     146.12000        8767.20|     145.00000        8700.00|     145.10000        8706.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0192 715-05154              112.000  m    |     194.13000       21742.56|     165.00000       18480.00|     163.00000       18256.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0193 715-05169              209.200  m    |     159.89000       33448.99|     110.00000       23012.00|     114.70000       23995.24 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0194 715-05171               14.000  m    |     164.93000        2309.02|     150.00000        2100.00|     163.50000        2289.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0195 715-05175               10.000  m    |     194.17000        1941.70|     220.00000        2200.00|     300.10000        3001.00 
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                             |                             | 
0196 715-05361               21.900  m    |     174.08000        3812.35|     110.00000        2409.00|     173.80000        3806.22 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10  |                             |                             | 
  m2                                      |                             |                             | 
0197 715-05362               21.000  m    |     177.87000        3735.27|     120.00000        2520.00|     198.40000        4166.40 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.15  |                             |                             | 
  m2                                      |                             |                             | 
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0198 715-05371               33.000  m    |     261.16000        8618.28|     220.00000        7260.00|     211.50000        6979.50 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 0.60  |                             |                             | 
  m2                                      |                             |                             | 
0199 715-05407              337.000  m    |      20.00000        6740.00|      25.00000        8425.00|      40.00000       13480.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0200 715-06004                2.000  EACH |    2523.40000        5046.80|    3000.00000        6000.00|    1811.19000        3622.38 
  CONCRETE ANCHOR, 1200 mm                |                             |                             | 
0201 715-06691                2.000  EACH |    2685.66000        5371.32|    3300.00000        6600.00|    2036.19000        4072.38 
  CONCRETE ANCHOR, 2400 mm                |                             |                             | 
0202 715-07108                4.000  EACH |     936.68000        3746.72|    1000.00000        4000.00|     446.40000        1785.60 
  SAFETY METAL END SECTION, MIN. AREA 0.  |                             |                             | 
  60 m2                                   |                             |                             | 
0203 715-46000                4.000  EACH |     406.39000        1625.56|     400.00000        1600.00|     150.00000         600.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0204 715-46005               70.000  EACH |     427.98000       29958.60|     450.00000       31500.00|     195.00000       13650.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0205 715-46010                4.000  EACH |     483.94000        1935.76|     500.00000        2000.00|     200.00000         800.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0206 715-46015                2.000  EACH |     634.43000        1268.86|     550.00000        1100.00|     420.00000         840.00 
  PIPE END SECTION, 525 mm                |                             |                             | 
0207 715-46020                4.000  EACH |     696.86000        2787.44|     580.00000        2320.00|     240.00000         960.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0208 715-46030                2.000  EACH |     801.25000        1602.50|    1000.00000        2000.00|     620.00000        1240.00 
  PIPE END SECTION, 750 mm                |                             |                             | 
0209 715-46040               24.000  EACH |    1106.61000       26558.64|    1100.00000       26400.00|     780.00000       18720.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0210 715-46050                4.000  EACH |     772.49000        3089.96|     500.00000        2000.00|     245.00000         980.00 
  PIPE END SECTION, MIN. AREA .15 m2      |                             |                             | 
0211 718-06528               44.000  EACH |     598.08000       26315.52|     600.00000       26400.00|     777.00000       34188.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0212 718-06529              320.000  EACH |     575.40000      184128.00|     575.00000      184000.00|     630.00000      201600.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0213 718-06532             4600.000  m    |       2.51000       11546.00|       2.50000       11500.00|       2.63000       12098.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0214 718-52610            10726.200  m3   |      54.01000      579322.06|      43.00000      461226.60|      40.75000      437092.65 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0215 718-99153             8696.300  m2   |       1.60000       13914.08|       2.00000       17392.60|       1.60000       13914.08 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0216 720-45025                8.000  EACH |    2030.82000       16246.56|    2200.00000       17600.00|    2785.00000       22280.00 
  INLET, D6                               |                             |                             | 
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0217 720-45035                1.000  EACH |    1734.86000        1734.86|    2300.00000        2300.00|    2180.00000        2180.00 
  INLET, F7                               |                             |                             | 
0218 720-45066                2.000  EACH |    3994.19000        7988.38|    5000.00000       10000.00|    3860.00000        7720.00 
  INLET, N12, MODIFIED                    |                             |                             | 
0219 720-45070               35.000  EACH |    2779.55000       97284.25|    3200.00000      112000.00|    2442.00000       85470.00 
  INLET, P12A                             |                             |                             | 
0220 720-45410                4.000  EACH |    2434.93000        9739.72|    3500.00000       14000.00|    3300.00000       13200.00 
  MANHOLE, C4                             |                             |                             | 
0221 720-98174                5.000  EACH |    2557.79000       12788.95|    3500.00000       17500.00|    3530.00000       17650.00 
  INLET, B15                              |                             |                             | 
0222 720-98555                1.000  EACH |    2557.79000        2557.79|    3500.00000        3500.00|    3530.00000        3530.00 
  INLET, C15                              |                             |                             | 
0223 723-06660              368.920  m2   |     838.41000      309306.22|       0.10000          36.89|     840.35000      310021.92 
  WINGWALL                                |                             |                             | 
0224 723-06971               69.000  m    |    3958.80000      273157.20|    5000.00000      345000.00|    4027.03000      277865.07 
  STRUCTURE, PRECAST THREE-SIDED, 4800 mm |                             |                             | 
  X 2100 mm                               |                             |                             | 
0225 723-07105               98.750  m    |    4961.92000      489989.60|    6500.00000      641875.00|    5881.72000      580819.85 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                             |                             | 
  X 3050 mm                               |                             |                             | 
0226 723-07311               29.600  m    |    3163.59000       93642.26|    7500.00000      222000.00|    4073.99000      120590.10 
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                             |                             | 
  X 2440 mm                               |                             |                             | 
0227 723-07711               82.000  m    |    3855.00000      316110.00|    6000.00000      492000.00|    3573.47000      293024.54 
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                             |                             | 
  X 1520 mm                               |                             |                             | 
0228 723-08050               25.600  m    |    4691.52000      120102.91|    7600.00000      194560.00|    5960.71000      152594.18 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                             |                             | 
  x 2440 mm                               |                             |                             | 
0229 723-08051              122.000  m    |    3899.19000      475701.18|    5500.00000      671000.00|    3977.08000      485203.76 
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                             |                             | 
  X 1830 mm , STR. NO. 5                  |                             |                             | 
0231 723-08052               85.500  m    |    2970.67000      253992.29|    5300.00000      453150.00|    4044.63000      345815.87 
  STRUCTURE, PRECAST THREE-SIDED, 4260 mm |                             |                             | 
  X 2440 mm                               |                             |                             | 
0232 801-01093                8.000  EACH |    1500.00000       12000.00|    2450.00000       19600.00|    2650.00000       21200.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0233 801-04308               37.000  EACH |     275.00000       10175.00|     695.00000       25715.00|     650.00000       24050.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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0234 801-06199                6.000  EACH |     350.00000        2100.00|     495.00000        2970.00|     495.00000        2970.00 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                             |                             | 
0235 801-06201               90.000  m2   |     257.00000       23130.00|     280.00000       25200.00|     350.00000       31500.00 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0236 801-06203             6248.000  m    |       1.00000        6248.00|       1.00000        6248.00|       4.00000       24992.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0237 801-06207            17261.000  m    |       2.85000       49193.85|       5.00000       86305.00|       3.02000       52128.22 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0238 801-06469              800.000  m    |       5.50000        4400.00|       8.00000        6400.00|       6.04000        4832.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  200 mm                                  |                             |                             | 
0239 801-06577              125.000  m    |       6.50000         812.50|      28.00000        3500.00|      18.12000        2265.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0240 801-06586              150.000  m    |       2.00000         300.00|       3.00000         450.00|       3.25000         487.50 
  TEMPORARY PAVEMENT MARKING, 200 mm      |                             |                             | 
0241 801-06625               63.000  EACH |     140.00000        8820.00|     145.00000        9135.00|     195.00000       12285.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0242 801-06640              115.000  EACH |     200.00000       23000.00|     295.00000       33925.00|     525.00000       60375.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0243 801-06645               14.000  EACH |      80.00000        1120.00|      60.00000         840.00|     125.00000        1750.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0244 801-06710              630.000  DAY  |       8.00000        5040.00|      16.00000       10080.00|      12.00000        7560.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0245 801-06775                       LUMP |  559440.05000      559440.05|  424000.00000      424000.00|  607964.63000      607964.63 
  MAINTAINING TRAFFIC                     |                             |                             | 
0246 801-07024                2.000  EACH |    5900.00000       11800.00|   10000.00000       20000.00|    5900.00000       11800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0247 801-07118               28.800  m    |      60.00000        1728.00|      83.00000        2390.40|      82.00000        2361.60 
  BARRICADE, III-A                        |                             |                             | 
0248 801-07119              476.000  m    |      80.00000       38080.00|      95.60000       45505.60|      65.00000       30940.00 
  BARRICADE, III-B                        |                             |                             | 
0249 801-07120              212.400  m    |     150.00000       31860.00|     136.55000       29003.22|     102.00000       21664.80 
  BARRICADE, III, PERMANENT               |                             |                             | 
0250 801-07606              510.000  m    |     149.86000       76428.60|      85.00000       43350.00|      91.39000       46608.90 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0251 801-08388             1660.000  m    |     103.80000      172308.00|      75.00000      124500.00|      90.92000      150927.20 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 290 -15 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 44,880,920                                                     ROUTE : 231 
     CALL ORDER   : 290                     CONTRACT ID : R -28507-A                   COUNTIES : DUBOIS          SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 99-9994759 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |RIETH RILEY/WEDDLE J/V 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0252 801-08389              360.000  m    |     164.43000       59194.80|      85.00000       30600.00|     119.70000       43092.00 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0253 801-08401              557.000  m    |     124.72000       69469.04|      65.00000       36205.00|     131.14000       73044.98 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0254 801-09133                2.000  EACH |   20000.00000       40000.00|   12000.00000       24000.00|   16898.00000       33796.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0255 802-02475                3.000  EACH |     450.00000        1350.00|     450.00000        1350.00|     450.00000        1350.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0256 802-05694                4.000  EACH |   44500.00000      178000.00|   44500.00000      178000.00|   44500.00000      178000.00 
  OVERHEAD SIGN STRUCTURE , BOX TRUSS,    |                             |                             | 
  SPAN                                    |                             |                             | 
0257 802-05701              518.220  m    |      26.50000       13732.83|      26.50000       13732.83|      26.50000       13732.83 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0258 802-05702              238.500  m    |      23.80000        5676.30|      23.80000        5676.30|      23.80000        5676.30 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0259 802-05705               69.410  m    |      28.00000        1943.48|      28.00000        1943.48|      28.00000        1943.48 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0260 802-07057              471.000  m2   |     170.00000       80070.00|     170.00000       80070.00|     170.00000       80070.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0261 802-07059               93.000  EACH |      30.00000        2790.00|      30.00000        2790.00|      30.00000        2790.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0262 802-07060                3.000  EACH |     100.00000         300.00|     100.00000         300.00|     100.00000         300.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0263 802-07138                2.000  EACH |     380.00000         760.00|     380.00000         760.00|     380.00000         760.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, IX                          |                             |                             | 
0264 802-07151               20.000  EACH |     370.00000        7400.00|     370.00000        7400.00|     370.00000        7400.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0265 802-07152                2.000  EACH |     390.00000         780.00|     390.00000         780.00|     390.00000         780.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, X                           |                             |                             | 
0266 802-07153               24.000  EACH |     400.00000        9600.00|     400.00000        9600.00|     400.00000        9600.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 
0267 802-07154                4.000  EACH |     410.00000        1640.00|     410.00000        1640.00|     410.00000        1640.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XII                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 44,880,920                                                     ROUTE : 231 
     CALL ORDER   : 290                     CONTRACT ID : R -28507-A                   COUNTIES : DUBOIS          SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 99-9994759 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |RIETH RILEY/WEDDLE J/V 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0268 802-07158                4.000  EACH |    4450.00000       17800.00|    4450.00000       17800.00|    4450.00000       17800.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0269 802-07275                3.000  EACH |    6250.00000       18750.00|    6250.00000       18750.00|    6250.00000       18750.00 
  BOX TRUSS SIGN FOUNDATION, V-C          |                             |                             | 
0270 802-07278                5.000  EACH |    6340.00000       31700.00|    6340.00000       31700.00|    6340.00000       31700.00 
  BOX TRUSS SIGN FOUNDATION, V-D          |                             |                             | 
0271 802-76025               26.300  m2   |     108.50000        2853.55|     108.50000        2853.55|     108.50000        2853.55 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0272 802-76035              180.130  m2   |     110.00000       19814.30|     110.00000       19814.30|     110.00000       19814.30 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0273 802-76045               25.800  m2   |     124.50000        3212.10|     124.50000        3212.10|     124.50000        3212.10 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0274 802-76065                7.000  m    |      18.00000         126.00|      18.00000         126.00|      18.00000         126.00 
  SIGN POST, B                            |                             |                             | 
0275 802-76095             8452.000  kg   |       4.00000       33808.00|       4.00000       33808.00|       4.00000       33808.00 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0276 802-76140                4.000  EACH |   19500.00000       78000.00|   19500.00000       78000.00|   19500.00000       78000.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0277 804-06740              199.000  EACH |      70.00000       13930.00|      22.00000        4378.00|      70.00000       13930.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
0278 805-06592              157.000  m    |      50.00000        7850.00|      50.00000        7850.00|      50.00000        7850.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0279 805-86889              112.500  m    |       1.20000         135.00|       0.40000          45.00|       0.40000          45.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0280 805-98336              628.000  m    |      22.00000       13816.00|      18.50000       11618.00|      18.50000       11618.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0281 807-02193                9.000  EACH |     760.00000        6840.00|     800.00000        7200.00|     800.00000        7200.00 
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                             |                             | 
  X 2450 mm                               |                             |                             | 
0282 807-07580              965.100  m    |      22.00000       21232.20|      18.50000       17854.35|      18.50000       17854.35 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                             |                             | 
  IN TRENCH, 4 1/C                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 44,880,920                                                     ROUTE : 231 
     CALL ORDER   : 290                     CONTRACT ID : R -28507-A                   COUNTIES : DUBOIS          SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 99-9994759 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |RIETH RILEY/WEDDLE J/V 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0283 807-84804                7.000  EACH |    1400.00000        9800.00|    1580.00000       11060.00|    1580.00000       11060.00 
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0284 807-84856                2.000  EACH |    1600.00000        3200.00|    1680.00000        3360.00|    1680.00000        3360.00 
  LIGHT POLE, 13.4 m E.M.H., 3.1 m MAST   |                             |                             | 
  ARM, TRANSFORMER BASE                   |                             |                             | 
0285 807-86620                9.000  EACH |     230.00000        2070.00|     250.00000        2250.00|     250.00000        2250.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0286 807-86810                1.000  EACH |    3800.00000        3800.00|    4200.00000        4200.00|    4200.00000        4200.00 
  SERVICE POINT, II                       |                             |                             | 
0287 807-86910                9.000  EACH |      35.00000         315.00|      24.50000         220.50|      24.50000         220.50 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0288 807-86915                9.000  EACH |      36.00000         324.00|      26.00000         234.00|      26.00000         234.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0289 807-86920               10.000  EACH |      20.00000         200.00|      20.00000         200.00|      20.00000         200.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0290 807-86930               17.000  EACH |      18.00000         306.00|      14.00000         238.00|      14.00000         238.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0291 807-86955                6.000  EACH |      70.00000         420.00|      40.00000         240.00|      40.00000         240.00 
  CABLE DUCT MARKER                       |                             |                             | 
0292 808-01226             1290.000  EACH |      14.65000       18898.50|       7.00000        9030.00|      13.65000       17608.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0293 808-03002            11774.000  m    |       1.25000       14717.50|       0.01000         117.74|       1.25000       14717.50 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0294 808-03631            40761.000  m    |       1.25000       50951.25|       0.01000         407.61|       1.25000       50951.25 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0295 808-03632            33520.000  m    |       1.25000       41900.00|       0.01000         335.20|       1.25000       41900.00 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0296 808-05534             1203.000  m    |       2.50000        3007.50|       0.01000          12.03|       2.50000        3007.50 
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                             |                             | 
0297 808-05535              205.000  m    |      13.94000        2857.70|      58.50000       11992.50|      13.94000        2857.70 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 600 mm          |                             |                             | 
0298 808-06703              213.000  m    |       1.48000         315.24|       1.70000         362.10|       1.48000         315.24 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0299 808-06716             5679.000  m    |       0.80000        4543.20|       2.00000       11358.00|       0.80000        4543.20 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 44,880,920                                                     ROUTE : 231 
     CALL ORDER   : 290                     CONTRACT ID : R -28507-A                   COUNTIES : DUBOIS          SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0300 808-06800               15.000  m    |      13.94000         209.10|      58.50000         877.50|      13.94000         209.10 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 600 mm         |                             |                             | 
0301 808-07310              186.000  m    |       6.97000        1296.42|      25.85000        4808.10|       6.97000        1296.42 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 300 mm              |                             |                             | 
0302 808-74805              317.700  m    |      13.94000        4428.74|       1.00000         317.70|      13.94000        4428.74 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0303 808-74807               38.000  EACH |     132.00000        5016.00|     211.00000        8018.00|     132.00000        5016.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0304 808-74808               27.000  EACH |     188.00000        5076.00|     215.00000        5805.00|     188.00000        5076.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0305 808-75073                8.000  EACH |     545.00000        4360.00|     350.00000        2800.00|     545.00000        4360.00 
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                             |                             | 
  PLASTIC, WORD ONLY                      |                             |                             | 
0306 808-75245             2514.000  m    |       1.48000        3720.72|       1.70000        4273.80|       1.48000        3720.72 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0307 808-75297               11.000  m    |      13.15000         144.65|      33.00000         363.00|      13.15000         144.65 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0308 808-75320                5.000  EACH |     120.00000         600.00|     150.00000         750.00|     120.00000         600.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0309 808-75325                2.000  EACH |     175.00000         350.00|     200.00000         400.00|     175.00000         350.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0310 808-75998              224.000  EACH |      26.00000        5824.00|      16.50000        3696.00|      25.00000        5600.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0311 205-08384            11381.000  m    |      11.84000      134751.04|      10.30000      117224.30|      12.38000      140896.78 
  COMPOST                                 |                             |                             | 
0312 205-08593           218174.000  m2   |       0.47000      102541.78|       0.41000       89451.34|       0.49000      106905.26 
  MICROBLEND ADDITIVE                     |                             |                             | 
0313 205-08594            11381.000  m    |       3.95000       44954.95|       3.44000       39150.64|       4.13000       47003.53 
  FILTER SOCK                             |                             |                             | 
0314 621-07082               10.000  EACH |     250.00000        2500.00|     600.00000        6000.00|     670.00000        6700.00 
  DEFLECTOR , ROOT WAD                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 44,880,920                                                     ROUTE : 231 
     CALL ORDER   : 290                     CONTRACT ID : R -28507-A                   COUNTIES : DUBOIS          SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 99-9994759 
                                          |CRIDER & CRIDER, INC.        |GOHMANN ASPHALT & CONSTR., I |RIETH RILEY/WEDDLE J/V 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0315 503-03489             1500.000  EACH |      13.52000       20280.00|      18.00000       27000.00|      65.00000       97500.00 
  RETROFITTED TIE BARS                    |                             |                             | 
     SECTION TOTALS                       |           $    46,667,187.76|           $    48,959,000.00|           $    56,372,496.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    46,667,187.76|           $    48,959,000.00|           $    56,372,496.10 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   793,243.00                                                   ROUTE : 18TH STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -28573-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       749,680.20  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       782,462.82  104.3729% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $       839,000.00  111.9144% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10500.00000       10500.00|   12500.00000       12500.00|    8500.00000        8500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2998.30000       17989.80|    2900.00000       17400.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 110-01001                       LUMP |   53403.50000       53403.50|   38000.00000       38000.00|   44865.61000       44865.61 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 201-52370                       LUMP |   15355.54000       15355.54|   11000.00000       11000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 202-02240              893.000  SYS  |      18.83000       16815.19|      10.00000        8930.00|      22.40000       20003.20 
  PAVEMENT REMOVAL                        |                             |                             | 
0006 202-03000                       LUMP |    7703.80000        7703.80|   15000.00000       15000.00|   12500.00000       12500.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0007 203-02000             2116.000  CYS  |      14.18000       30004.88|      24.00000       50784.00|      42.00000       88872.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 207-08268             4316.000  SYS  |      13.82000       59647.12|      14.25000       61503.00|      16.15000       69703.40 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0009 210-07739              101.000  EACH |     112.00000       11312.00|     115.00000       11615.00|     112.00000       11312.00 
  TEMPORARY REGULATORY/WARNING SIGNS      |                             |                             | 
0010 210-07739              101.000  EACH |      97.20000        9817.20|      95.00000        9595.00|      97.20000        9817.20 
  TEMPORARY SIGN POST, A                  |                             |                             | 
0011 211-07454              281.000  CYS  |      13.12000        3686.72|      25.00000        7025.00|      26.70000        7502.70 
  STRUCTURE BACKFILL                      |                             |                             | 
0012 303-01180              149.000  TON  |      53.89000        8029.61|      29.00000        4321.00|      45.71000        6810.79 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 402-07433              312.000  TON  |      64.29000       20058.48|      75.00000       23400.00|      74.33000       23190.96 
  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   793,243.00                                                   ROUTE : 18TH STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -28573-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 402-07438              519.000  TON  |      55.46000       28783.74|      62.00000       32178.00|      61.03000       31674.57 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0015 402-07441             1792.000  TON  |      49.23000       88220.16|      54.00000       96768.00|      55.52000       99491.84 
  HMA BASE, TYPE B                        |                             |                             | 
0016 406-05520                2.830  TON  |     291.52000         825.00|    1900.00000        5377.00|     125.00000         353.75 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 604-06070              174.000  SYS  |      90.00000       15660.00|      88.50000       15399.00|      89.75000       15616.50 
  SIDEWALK, CONCRETE , STAMPED            |                             |                             | 
0018 604-07900               64.000  SYS  |     167.56000       10723.84|     210.00000       13440.00|     261.06000       16707.84 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0019 604-07901                5.000  SYS  |     261.58000        1307.90|     650.00000        3250.00|     315.37000        1576.85 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0020 604-44251                5.000  CYS  |     581.84000        2909.20|    1175.00000        5875.00|    1335.95000        6679.75 
  STEPS, CONCRETE                         |                             |                             | 
0021 604-91531              489.000  SYS  |      33.50000       16381.50|      42.00000       20538.00|      49.49000       24200.61 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0022 605-06090              347.000  LFT  |      30.09000       10441.23|      14.00000        4858.00|      26.23000        9101.81 
  CURB, INTEGRAL, CONCRETE , STAMPED      |                             |                             | 
0023 605-06120              482.000  LFT  |      18.41000        8873.62|      28.50000       13737.00|      24.72000       11915.04 
  CURB, CONCRETE                          |                             |                             | 
0024 605-06140             1069.000  LFT  |      21.37000       22844.53|      22.00000       23518.00|      18.59000       19872.71 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0025 610-07712              220.000  SYS  |      60.33000       13272.60|      65.00000       14300.00|      68.34000       15034.80 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0026 615-06505                6.000  EACH |     550.00000        3300.00|     650.00000        3900.00|     550.00000        3300.00 
  MONUMENT, B                             |                             |                             | 
0027 621-06567                2.300  kGAL |      10.00000          23.00|      10.00000          23.00|      10.00000          23.00 
  WATER                                   |                             |                             | 
0028 621-06570              313.000  CYS  |      36.73000       11496.49|      57.00000       17841.00|      57.70000       18060.10 
  TOP SOIL                                |                             |                             | 
0029 621-06574              570.000  SYS  |       8.15000        4645.50|       8.00000        4560.00|      13.85000        7894.50 
  SODDING                                 |                             |                             | 
0030 715-05149               71.000  LFT  |      56.97000        4044.87|      85.00000        6035.00|     132.76000        9425.96 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0031 715-05151              289.000  LFT  |      52.35000       15129.15|      55.00000       15895.00|      60.56000       17501.84 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0032 720-44000                4.000  EACH |     356.83000        1427.32|     550.00000        2200.00|     615.03000        2460.12 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0033 720-45090                1.000  EACH |    3248.12000        3248.12|    2800.00000        2800.00|    2238.17000        2238.17 
  INLET, UA , MODIFIED                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   793,243.00                                                   ROUTE : 18TH STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -28573-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 720-45095                2.000  EACH |    5523.26000       11046.52|    5400.00000       10800.00|    2604.36000        5208.72 
  INLET, WA , MODIFIED                    |                             |                             | 
0035 720-45410                3.000  EACH |    5864.60000       17593.80|    3200.00000        9600.00|    4953.96000       14861.88 
  MANHOLE, C4                             |                             |                             | 
0036 720-93443                4.000  EACH |    3248.11000       12992.44|    2250.00000        9000.00|    2238.15000        8952.60 
  INLET, U , MODIFIED                     |                             |                             | 
0037 720-94525                1.000  EACH |    5523.26000        5523.26|    5150.00000        5150.00|    4047.65000        4047.65 
  INLET, W , MODIFIED                     |                             |                             | 
0038 720-97359                4.000  EACH |    1107.59000        4430.36|     660.00000        2640.00|    1250.00000        5000.00 
  WATER METER AND LINE, RELOCATE          |                             |                             | 
0039 732-08419               38.000  SYS  |     166.00000        6308.00|     125.00000        4750.00|     125.00000        4750.00 
  MODULAR BLOCK WALL                      |                             |                             | 
0040 732-08421               38.000  SYS  |     352.46000       13393.48|     185.00000        7030.00|     100.00000        3800.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0041 801-04308                4.000  EACH |     300.00000        1200.00|     154.00000         616.00|     300.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0042 801-06207              276.000  LFT  |       1.30000         358.80|       1.90000         524.40|       1.30000         358.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06211                6.000  EACH |      98.00000         588.00|      66.50000         399.00|      98.00000         588.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0044 801-06218               20.000  LFT  |       7.75000         155.00|       5.50000         110.00|       7.75000         155.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0045 801-06625               42.000  EACH |      75.00000        3150.00|      81.00000        3402.00|      75.00000        3150.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0046 801-06640               20.000  EACH |      98.00000        1960.00|     105.00000        2100.00|      98.00000        1960.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0047 801-06645               10.000  EACH |      50.00000         500.00|      57.00000         570.00|      50.00000         500.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0048 801-06775                       LUMP |    2650.00000        2650.00|   24300.00000       24300.00|    8280.28000        8280.28 
  MAINTAINING TRAFFIC                     |                             |                             | 
0049 801-07118               30.000  LFT  |      15.00000         450.00|      13.00000         390.00|      15.00000         450.00 
  BARRICADE, III-A                        |                             |                             | 
0050 801-07119               80.000  LFT  |      18.75000        1500.00|      13.00000        1040.00|      18.75000        1500.00 
  BARRICADE, III-B                        |                             |                             | 
0051 802-05701               61.000  LFT  |      20.60000        1256.60|       9.35000         570.35|      11.32000         690.52 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   793,243.00                                                   ROUTE : 18TH STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -28573-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 802-07059                9.000  EACH |      57.63000         518.67|      32.50000         292.50|      35.00000         315.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0053 802-76025               65.750  SFT  |      22.49000        1478.72|      13.50000         887.63|      11.00000         723.25 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0054 802-76035               72.000  SFT  |      23.97000        1725.84|      14.25000        1026.00|      11.42000         822.24 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0055 805-01816                6.000  EACH |    1777.05000       10662.30|    1150.00000        6900.00|     720.00000        4320.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0056 805-01842                9.000  EACH |     779.05000        7011.45|     670.00000        6030.00|     580.00000        5220.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0057 805-02072                2.000  EACH |    2489.79000        4979.58|    2750.00000        5500.00|    2900.00000        5800.00 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0058 805-02073                2.000  EACH |    2517.29000        5034.58|    2750.00000        5500.00|    2940.00000        5880.00 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
0059 805-02087                       LUMP |     668.52000         668.52|     475.00000         475.00|    2700.00000        2700.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0060 805-02152               16.000  EACH |     477.21000        7635.36|     510.00000        8160.00|     555.00000        8880.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0061 805-03159                1.000  EACH |    4196.37000        4196.37|    4200.00000        4200.00|    3940.00000        3940.00 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
  AND 30 FT. ARM                          |                             |                             | 
0063 805-06592             1011.000  LFT  |      17.31000       17500.41|      13.50000       13648.50|      11.42000       11545.62 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0064 805-78069                1.000  EACH |    9042.10000        9042.10|    8400.00000        8400.00|    8100.00000        8100.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 4 PHASE                         |                             |                             | 
0065 805-78106                1.000  EACH |   14267.10000       14267.10|   13700.00000       13700.00|   12800.00000       12800.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0066 805-78205               17.000  EACH |     674.45000       11465.65|     675.00000       11475.00|     725.00000       12325.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0067 805-78445                2.000  EACH |     681.05000        1362.10|     500.00000        1000.00|     460.00000         920.00 
  SIGNAL SERVICE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   793,243.00                                                   ROUTE : 18TH STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -28573-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 805-78467              119.000  LFT  |       1.46000         173.74|       2.00000         238.00|       2.00000         238.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0069 805-78470             3180.000  LFT  |       0.69000        2194.20|       0.20000         636.00|       0.22000         699.60 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0070 805-78480             1030.000  LFT  |       0.91000         937.30|       1.50000        1545.00|       0.64000         659.20 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0071 805-78485              548.000  LFT  |       1.02000         558.96|       1.60000         876.80|       0.80000         438.40 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0072 805-78490             2216.000  LFT  |       1.13000        2504.08|       1.70000        3767.20|       1.00000        2216.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0073 805-78510              931.000  LFT  |       0.80000         744.80|       1.50000        1396.50|       0.65000         605.15 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0074 805-78785                6.000  EACH |     626.05000        3756.30|     575.00000        3450.00|     420.00000        2520.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0075 805-78795             1086.000  LFT  |       7.37000        8003.82|       7.50000        8145.00|       8.65000        9393.90 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0076 805-78900                2.000  EACH |     587.02000        1174.04|     300.00000         600.00|     320.00000         640.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0077 805-78925                1.000  EACH |     998.52000         998.52|     615.00000         615.00|     604.00000         604.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0078 805-78930                1.000  EACH |     976.52000         976.52|     590.00000         590.00|     530.00000         530.00 
  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 
0079 805-90005                2.000  EACH |     397.48000         794.96|     440.00000         880.00|     558.00000        1116.00 
  SIGNAL PEDESTAL, 10 FT.                 |                             |                             | 
0080 805-92504                4.000  EACH |     146.83000         587.32|     150.00000         600.00|     185.00000         740.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0081 805-96121                8.000  EACH |     112.06000         896.48|     100.00000         800.00|      88.00000         704.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0082 808-05866               19.200  SYS  |      18.00000         345.60|       7.95000         152.64|      18.00000         345.60 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0083 808-06368               40.000  LFT  |       3.00000         120.00|       2.00000          80.00|       3.00000         120.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0084 808-06701               63.000  LFT  |       0.58000          36.54|       1.00000          63.00|       0.58000          36.54 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0085 808-06703              541.000  LFT  |       0.58000         313.78|       0.60000         324.60|       0.58000         313.78 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0086 808-06716              767.000  LFT  |       0.98000         751.66|       0.80000         613.60|       0.98000         751.66 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   793,243.00                                                   ROUTE : 18TH STREET 
     CALL ORDER   : 310                     CONTRACT ID : R -28573-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0087 808-75245             3271.000  LFT  |       0.58000        1897.18|       0.60000        1962.60|       0.58000        1897.18 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0088 808-75278              160.000  LFT  |       1.73000         276.80|       2.00000         320.00|       1.73000         276.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0089 808-75297              170.000  LFT  |       3.46000         588.20|       4.00000         680.00|       3.46000         588.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0090 808-75300              753.000  LFT  |       0.87000         655.11|       1.00000         753.00|       0.87000         655.11 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0091 808-75320               12.000  EACH |      80.00000         960.00|      72.00000         864.00|      80.00000         960.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0092 808-75325                3.000  EACH |     120.00000         360.00|     105.00000         315.00|     120.00000         360.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0093 808-95933              266.000  LFT  |       1.95000         518.70|       2.25000         598.50|       1.95000         518.70 
  CURB PAINTING, YELLOW                   |                             |                             | 
0094 805-02037                1.000  EACH |    4048.97000        4048.97|    3825.00000        3825.00|    4100.00000        4100.00 
  SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM |                             |                             | 
  AND 25 FT. ARM                          |                             |                             | 
0095 202-03135              240.000  SFT  |      16.75000        4020.00|      16.75000        4020.00|      16.75000        4020.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       749,680.20|           $       782,462.82|           $       839,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       749,680.20|           $       782,462.82|           $       839,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 326                     CONTRACT ID : R -28614-A                   COUNTIES : VIGO 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/21/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   37-0797609     FEUTZ CONTRACTORS, INC.                                                    $     1,164,613.87  100.0000% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 19 
     CALL ORDER   : 330                     CONTRACT ID : R -28617-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 04/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,025,458.00  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     1,247,906.94  121.6926% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $     1,267,782.01  123.6308% 
 
==================================================================================================================================== 
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                                                                                                                   PAGE : 340 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   130,625.00                                                   ROUTE : 35 
     CALL ORDER   : 340                     CONTRACT ID : R -28621-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1058755     BAKER & SCHULTZ, INC.                                                      $        29,080.00  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $        40,700.00  139.9587% 
   3   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                             $        42,496.00  146.1348% 
   4   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        50,615.50  174.0561% 
   5   35-1874009     HAUER EXCAVATING                                                           $        56,290.00  193.5695% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2  ) 35-1817574          |(   3  ) 35-2070195 
                                          |BAKER & SCHULTZ, INC.        |YARDBERRY LANDSCAPE          |ALPHA EXCAVATING & LANDSCAPIN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS 
                                          |                             |                             | 
0001 202-03000                       LUMP |    6940.00000        6940.00|    8500.00000        8500.00|   10575.00000       10575.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 100                                 |                             |                             | 
0002 202-03000                       LUMP |    6875.00000        6875.00|    7500.00000        7500.00|    9450.00000        9450.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 141                                 |                             |                             | 
0003 202-03000                       LUMP |    6685.00000        6685.00|    7000.00000        7000.00|    8975.00000        8975.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 145                                 |                             |                             | 
0004 202-03000                       LUMP |    4890.00000        4890.00|    5000.00000        5000.00|    7650.00000        7650.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 65                                  |                             |                             | 
0005 202-03135             1300.000  SFT  |       0.60000         780.00|       6.00000        7800.00|       2.32000        3016.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0006 205-06937              800.000  LFT  |       1.45000        1160.00|       3.00000        2400.00|       0.10000          80.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0007 621-06559             2500.000  SYS  |       0.70000        1750.00|       1.00000        2500.00|       1.10000        2750.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        29,080.00|           $        40,700.00|           $        42,496.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        29,080.00|           $        40,700.00|           $        42,496.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   130,625.00                                                   ROUTE : 35 
     CALL ORDER   : 340                     CONTRACT ID : R -28621-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2103617          |(   5   ) 35-1874009         |(      ) 
                                          |BRYAN`S HAULING & EXCAVATING |HAUER EXCAVATING             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS 
                                          |                             |                             | 
0001 202-03000                       LUMP |   11000.00000       11000.00|   12275.00000       12275.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 100                                 |                             |                             | 
0002 202-03000                       LUMP |   14465.50000       14465.50|   16975.00000       16975.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 141                                 |                             |                             | 
0003 202-03000                       LUMP |    9500.00000        9500.00|   13375.00000       13375.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 145                                 |                             |                             | 
0004 202-03000                       LUMP |    8800.00000        8800.00|    8415.00000        8415.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 65                                  |                             |                             | 
0005 202-03135             1300.000  SFT  |       4.00000        5200.00|       2.30000        2990.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0006 205-06937              800.000  LFT  |       0.50000         400.00|       0.20000         160.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0007 621-06559             2500.000  SYS  |       0.50000        1250.00|       0.84000        2100.00| 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        50,615.50|           $        56,290.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        50,615.50|           $        56,290.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   128,595.37                                                   ROUTE : 66 
     CALL ORDER   : 350                     CONTRACT ID : R -28623-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 07/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2131982     J B I CONSTRUCTION INC.                                                    $       110,352.00  100.0000% 
   2   35-1878024     RAGLE, INC.                                                                $       199,880.00  181.1295% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2  ) 35-1878024          |(      ) 
                                          |J B I CONSTRUCTION INC.      |RAGLE, INC.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |     850.00000         850.00|   13750.00000       13750.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |       1.00000           3.00|    1500.00000        4500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    2400.00000        2400.00|   10100.00000       10100.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02240              100.000  m2   |      40.65000        4065.00|      12.00000        1200.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02273                6.000  m2   |      20.00000         120.00|      70.00000         420.00| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0009 202-02274              350.000  m    |      11.75000        4112.50|      45.00000       15750.00| 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0010 213-08058                4.000  m3   |     105.56000         422.24|     150.00000         600.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0011 302-06464              142.000  m3   |      54.13000        7686.46|      90.00000       12780.00| 
  SUBBASE FOR PCCP                        |                             |                             | 
0012 304-07491               70.000  Mg   |     225.00000       15750.00|     188.00000       13160.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 503-05240              120.000  m    |      25.60000        3072.00|      30.00000        3600.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   128,595.37                                                   ROUTE : 66 
     CALL ORDER   : 350                     CONTRACT ID : R -28623-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(      ) 
                                          |J B I CONSTRUCTION INC.      |RAGLE, INC.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 605-06095               90.000  m    |      36.00000        3240.00|      50.00000        4500.00| 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0017 605-06205              130.000  m    |      85.00000       11050.00|      90.00000       11700.00| 
  CENTER CURB, B, CONCRETE                |                             |                             | 
0018 615-06525                2.000  EACH |     375.00000         750.00|     600.00000        1200.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0019 715-05118                2.000  m    |      82.05000         164.10|    1200.00000        2400.00| 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                             |                             | 
0020 720-04790                2.000  EACH |     375.00000         750.00|     400.00000         800.00| 
  CASTING , TYPE 10, RESET                |                             |                             | 
0021 720-44000                2.000  EACH |     375.00000         750.00|     700.00000        1400.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0022 720-44296                2.000  EACH |     305.00000         610.00|     500.00000        1000.00| 
  CAP INLET                               |                             |                             | 
0023 720-90017                2.000  EACH |     940.35000        1880.70|    4000.00000        8000.00| 
  INLET, J                                |                             |                             | 
0024 801-06640               25.000  EACH |     157.50000        3937.50|     150.00000        3750.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06710               70.000  DAY  |      22.00000        1540.00|      20.00000        1400.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0026 801-06775                       LUMP |    5000.00000        5000.00|   24250.00000       24250.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 808-05866                1.700  m2   |     126.00000         214.20|     120.00000         204.00| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0028 808-06368                6.000  m    |      37.80000         226.80|      36.00000         216.00| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0031 808-06716              210.000  m    |       5.15000        1081.50|       4.95000        1039.50| 
  LINE, REMOVE THERMOPLASTIC              |                             |                             | 
0035 502-06329              630.000  m2   |      56.75000       35752.50|      80.00000       50400.00| 
  PCCP, 300 mm                            |                             |                             | 
0036 715-05053                4.000  m    |      50.00000         200.00|     150.00000         600.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0037 808-03002               55.000  m    |       7.10000         390.50|       6.75000         371.25| 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0038 808-03631               40.000  m    |       7.10000         284.00|       6.75000         270.00| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0039 808-03632              335.000  m    |       7.10000        2378.50|       6.75000        2261.25| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0040 808-74805               10.000  m    |      42.50000         425.00|      40.50000         405.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  600 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   128,595.37                                                   ROUTE : 66 
     CALL ORDER   : 350                     CONTRACT ID : R -28623-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(      ) 
                                          |J B I CONSTRUCTION INC.      |RAGLE, INC.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 808-74807                2.000  EACH |     183.75000         367.50|     175.00000         350.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0042 503-03489              250.000  EACH |       3.50000         875.00|      30.00000        7500.00| 
  RETROFITTED TIE BARS                    |                             |                             | 
     SECTION TOTALS                       |           $       110,352.00|           $       199,880.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       110,352.00|           $       199,880.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   949,351.45                                                   ROUTE : 150 
     CALL ORDER   : 380                     CONTRACT ID : RS-27957-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       918,000.00  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       941,983.40  102.6126% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1487672          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2700.00000        2700.00|    2700.00000        2700.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1450.00000        8700.00|    3000.00000       18000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   45800.00000       45800.00|   40000.00000       40000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180              550.000  TON  |      17.70000        9735.00|      21.00000       11550.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07491              235.500  TON  |     136.00000       32028.00|      90.00000       21195.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 306-08034           126165.000  SYS  |       0.37000       46681.05|       0.37000       46681.05| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08043             1893.500  SYS  |       1.55000        2934.93|       1.90000        3597.65| 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432             4013.000  SYS  |       3.05000       12239.65|       2.80000       11236.40| 
  MILLING, APPROACH                       |                             |                             | 
0012 401-06264                       LUMP |    1800.00000        1800.00|    3200.00000        3200.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07337            10565.000  TON  |      58.90000      622278.50|      58.00000      612770.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   949,351.45                                                   ROUTE : 150 
     CALL ORDER   : 380                     CONTRACT ID : RS-27957-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 402-07452              200.000  TON  |      52.00000       10400.00|      74.00000       14800.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0015 406-05520               45.500  TON  |     240.00000       10920.00|     260.00000       11830.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07488              323.000  TON  |      75.00000       24225.00|      80.00000       25840.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0017 801-06203             8000.000  LFT  |       0.25000        2000.00|       1.00000        8000.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0018 801-06207             8000.000  LFT  |       1.00000        8000.00|       1.00000        8000.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               25.000  EACH |     105.00000        2625.00|     105.00000        2625.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06710               20.000  DAY  |     155.00000        3100.00|      20.00000         400.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0021 801-06775                       LUMP |   25094.07000       25094.07|   50500.00000       50500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 805-02327               14.000  EACH |     150.00000        2100.00|     150.00000        2100.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0023 805-02503             6600.000  LFT  |       0.36000        2376.00|       0.36000        2376.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0024 805-78510              700.000  LFT  |       0.72000         504.00|       0.72000         504.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0025 805-78795             2092.000  LFT  |       5.50000       11506.00|       5.50000       11506.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0026 808-06712            32702.000  LFT  |       0.01000         327.02|       0.10000        3270.20| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0027 808-06713            38634.000  LFT  |       0.13000        5022.42|       0.10000        3863.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0028 808-75001             7176.000  LFT  |       0.17000        1219.92|       0.10000         717.60| 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             | 
0029 808-75008              100.000  LFT  |       0.50000          50.00|       0.20000          20.00| 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0030 808-75072              300.000  LFT  |       2.50000         750.00|       1.50000         450.00| 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0031 808-75297              493.000  LFT  |       4.00000        1972.00|       5.90000        2908.70| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   949,351.45                                                   ROUTE : 150 
     CALL ORDER   : 380                     CONTRACT ID : RS-27957-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 808-75320               45.000  EACH |      50.00000        2250.00|      65.00000        2925.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0033 808-75325               19.000  EACH |      70.00000        1330.00|      75.00000        1425.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0034 808-75996              532.000  EACH |       3.60000        1915.20|       7.55000        4016.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998              532.000  EACH |      16.50000        8778.00|      16.50000        8778.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 808-97322                2.000  EACH |     150.00000         300.00|     491.00000         982.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORDS (SIGNAL AHEAD), 10 |                             |                             | 
  FT. HEIGHT                              |                             |                             | 
0037 808-97323             1004.000  LFT  |       6.31000        6335.24|       3.20000        3212.80| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       918,000.00|           $       941,983.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       918,000.00|           $       941,983.40|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 384 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   326,281.80                                                   ROUTE : SR 229 
     CALL ORDER   : 384                     CONTRACT ID : RS-27960-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       274,408.05  100.0000% 
   2   35-0844079     ROHE, PAUL H. COMPANY                                                      $       291,740.92  106.3165% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |ROHE, PAUL H. COMPANY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESUFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    2200.00000        2200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    1000.00000        5000.00|    1700.00000        8500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   11500.00000       11500.00|   11225.00000       11225.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180              535.000  TON  |      16.00000        8560.00|      19.00000       10165.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07490              500.000  TON  |      60.00000       30000.00|      62.00000       31000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08042            38040.000  SYS  |       0.30000       11412.00|       0.28000       10651.20| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08432             2535.000  SYS  |       3.00000        7605.00|       0.60000        1521.00| 
  MILLING, APPROACH                       |                             |                             | 
0011 401-06264                       LUMP |    2000.00000        2000.00|    1700.00000        1700.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0012 401-07321             3138.500  TON  |      43.00000      134955.50|      43.20000      135583.20| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0013 402-07451              100.000  TON  |      50.00000        5000.00|      65.00000        6500.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 384 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   326,281.80                                                   ROUTE : SR 229 
     CALL ORDER   : 384                     CONTRACT ID : RS-27960-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |ROHE, PAUL H. COMPANY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 406-05520               13.000  TON  |     200.00000        2600.00|     220.00000        2860.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487              210.000  TON  |      65.00000       13650.00|      70.00000       14700.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 720-44000                4.000  EACH |     500.00000        2000.00|     250.00000        1000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-06203             3832.000  LFT  |       0.05000         191.60|       1.00000        3832.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0018 801-06207            38320.000  LFT  |       0.05000        1916.00|       0.60000       22992.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               29.000  EACH |     110.00000        3190.00|     160.00000        4640.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   19250.00000       19250.00|   10500.00000       10500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06712             3425.000  LFT  |       0.15000         513.75|       0.14000         479.50| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0022 808-06713            30654.000  LFT  |       0.15000        4598.10|       0.14000        4291.56| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0023 808-06714             7394.000  LFT  |       0.15000        1109.10|       0.14000        1035.16| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0024 808-75996              298.000  EACH |       7.00000        2086.00|       6.85000        2041.30| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0025 808-75998              298.000  EACH |      16.00000        4768.00|      14.50000        4321.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       274,408.05|           $       291,740.92|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       274,408.05|           $       291,740.92|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 390 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 241 
     CALL ORDER   : 390                     CONTRACT ID : RS-28222-A                   COUNTIES : KNOX 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $     1,469,477.33  100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                         $     1,576,595.68  107.2896% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,633,000.00  111.1279% 
 
==================================================================================================================================== 
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                                                                                                                   PAGE : 400 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 64 
     CALL ORDER   : 400                     CONTRACT ID : RS-28224-A                   COUNTIES : GIBSON          PIKE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 12/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     2,522,000.00  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     2,667,000.00  105.7494% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                         $     2,787,260.25  110.5179% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 410 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,789,894.22                                                   ROUTE : SR 47 
     CALL ORDER   : 410                     CONTRACT ID : RS-28322-A                   COUNTIES : BOONE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,842,143.48  100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $     1,896,638.48  102.9582% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,953,324.76  106.0354% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1151771          |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4487.82000        4487.82|    5000.00000        5000.00|    6000.00000        6000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     100.00000         100.00|     155.00000         155.00|      80.00000          80.00 
  RADIO                                   |                             |                             | 
0003 105-07039               10.000  MOS  |    1914.32000       19143.20|    1800.00000       18000.00|    2000.00000       20000.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                1.000  EACH |     100.00000         100.00|     155.00000         155.00|      80.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                5.000  MOS  |      60.00000         300.00|     155.00000         775.00|     100.00000         500.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                5.000  MOS  |      60.00000         300.00|     155.00000         775.00|     100.00000         500.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |  124306.84000      124306.84|   90000.00000       90000.00|   97660.00000       97660.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241              260.000  LFT  |       2.25000         585.00|       2.25000         585.00|       2.30000         598.00 
  GUARDRAIL, REMOVE                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 410 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,789,894.22                                                   ROUTE : SR 47 
     CALL ORDER   : 410                     CONTRACT ID : RS-28322-A                   COUNTIES : BOONE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-02278              390.000  LFT  |       5.21000        2031.90|      10.00000        3900.00|      23.00000        8970.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-52710              150.000  SYS  |      33.89000        5083.50|      16.00000        2400.00|      39.00000        5850.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-93741                8.000  EACH |     115.00000         920.00|     115.00000         920.00|     500.00000        4000.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 303-01180             1850.000  TON  |      18.34000       33929.00|      25.00000       46250.00|      19.00000       35150.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 303-07449             1000.000  TON  |      37.15000       37150.00|      25.00000       25000.00|      22.00000       22000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07491             2000.000  TON  |      73.79000      147580.00|      80.00000      160000.00|      84.00000      168000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0019 304-07494             2050.000  TON  |      62.08000      127264.00|      75.00000      153750.00|      68.00000      139400.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0020 306-08034           150680.000  SYS  |       0.36000       54244.80|       0.60000       90408.00|       0.65000       97942.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0021 306-08043             2140.000  SYS  |       2.55000        5457.00|       4.00000        8560.00|       4.00000        8560.00 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432             7772.000  SYS  |       3.25000       25259.00|       1.00000        7772.00|       2.50000       19430.00 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    2835.86000        2835.86|    2000.00000        2000.00|    5500.00000        5500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07322            13300.000  TON  |      49.49000      658217.00|      54.00000      718200.00|      51.00000      678300.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07372             5900.000  TON  |      42.87000      252933.00|      44.00000      259600.00|      46.00000      271400.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0026 402-07452              100.000  TON  |      47.33000        4733.00|      55.00000        5500.00|      72.00000        7200.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0027 406-05520               55.000  TON  |     266.69000       14667.95|     250.00000       13750.00|     310.00000       17050.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01700                1.000  EACH |    1850.00000        1850.00|    1850.00000        1850.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0029 601-01846                1.000  EACH |    1675.00000        1675.00|    1675.00000        1675.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0030 601-93346                4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  GUARD RAIL CONNECTOR, AS                |                             |                             | 
0031 601-94689               10.000  EACH |    2607.31000       26073.10|    2200.00000       22000.00|    2725.00000       27250.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,789,894.22                                                   ROUTE : SR 47 
     CALL ORDER   : 410                     CONTRACT ID : RS-28322-A                   COUNTIES : BOONE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-99105              643.750  LFT  |      14.75000        9495.31|      14.75000        9495.31|      14.75000        9495.31 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 601-99132                8.000  EACH |      65.00000         520.00|      65.00000         520.00|      65.00000         520.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0034 604-07896                6.000  SYS  |     185.21000        1111.26|     250.00000        1500.00|     375.00000        2250.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0035 604-07897               21.600  SYS  |     185.25000        4001.40|     225.00000        4860.00|     375.00000        8100.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0036 604-07898               24.300  SYS  |     185.23000        4501.09|     225.00000        5467.50|     425.00000       10327.50 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0037 604-07901               98.000  SYS  |     185.32000       18161.36|     210.00000       20580.00|     260.00000       25480.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0038 605-06120              390.000  LFT  |      18.03000        7031.70|      30.00000       11700.00|      38.00000       14820.00 
  CURB, CONCRETE                          |                             |                             | 
0039 608-04395               10.000  TON  |     122.54000        1225.40|     130.00000        1300.00|     160.00000        1600.00 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0040 610-07488              868.000  TON  |      94.68000       82182.24|     100.00000       86800.00|      95.00000       82460.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0041 801-03290                2.000  EACH |     130.00000         260.00|     400.00000         800.00|     130.00000         260.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0042 801-06203             7519.000  LFT  |       0.38000        2857.22|       0.23000        1729.37|       0.50000        3759.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0043 801-06207             5631.000  LFT  |       1.03000        5799.93|       1.00000        5631.00|       1.25000        7038.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0044 801-06640               50.000  EACH |     112.00000        5600.00|     120.00000        6000.00|     112.00000        5600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   60123.25000       60123.25|   32700.00000       32700.00|   61000.00000       61000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 808-03631             1106.000  LFT  |       1.55000        1714.30|       1.10000        1216.60|       1.55000        1714.30 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-03632              651.000  LFT  |       1.75000        1139.25|       1.10000         716.10|       1.75000        1139.25 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0048 808-04298                2.000  EACH |     345.00000         690.00|     600.00000        1200.00|     350.00000         700.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0049 808-04896               77.000  LFT  |       2.25000         173.25|       1.10000          84.70|       2.25000         173.25 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,789,894.22                                                   ROUTE : SR 47 
     CALL ORDER   : 410                     CONTRACT ID : RS-28322-A                   COUNTIES : BOONE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-06703           102386.000  LFT  |       0.29000       29691.94|       0.26000       26620.36|       0.30000       30715.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-06716             1834.000  LFT  |       0.55000        1008.70|       0.80000        1467.20|       0.55000        1008.70 
  LINE, REMOVE                            |                             |                             | 
0052 808-75043             1280.000  LFT  |       1.10000        1408.00|       1.00000        1280.00|       1.10000        1408.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0053 808-75215               84.000  LFT  |       2.15000         180.60|       5.00000         420.00|       2.15000         180.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75240             9912.000  LFT  |       0.29000        2874.48|       0.26000        2577.12|       0.30000        2973.60 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75245            46517.000  LFT  |       0.29000       13489.93|       0.26000       12094.42|       0.30000       13955.10 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0056 808-75297               63.000  LFT  |       4.30000         270.90|      10.00000         630.00|       4.30000         270.90 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0057 808-75300              100.000  LFT  |       1.20000         120.00|       1.00000         100.00|       1.20000         120.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0058 808-75996             1050.000  EACH |       4.50000        4725.00|       4.50000        4725.00|       4.50000        4725.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0059 808-97323              156.000  LFT  |       4.20000         655.20|      10.00000        1560.00|       4.20000         655.20 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
0060 205-03371               50.000  CYS  |     364.50000       18225.00|      60.00000        3000.00|      45.00000        2250.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0061 205-06931               20.000  TON  |      99.79000        1995.80|      59.99000        1199.80|     180.00000        3600.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0062 205-06937             8000.000  LFT  |       1.16000        9280.00|       1.16000        9280.00|       1.20000        9600.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
     SECTION TOTALS                       |           $     1,842,143.48|           $     1,896,638.48|           $     1,953,324.76 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,842,143.48|           $     1,896,638.48|           $     1,953,324.76 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 420 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                    ROUTE : 32 
     CALL ORDER   : 420                     CONTRACT ID : RS-28324-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,285,239.90  100.0000% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 440 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   534,043.53                                                   ROUTE : SR 4 
     CALL ORDER   : 440                     CONTRACT ID : RS-28408-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/16/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       485,009.06  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       494,484.00  101.9536% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $       559,537.80  115.3665% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-0918397          |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE AND SIDEWALK RAMPS 
                                          |                             |                             | 
0001 105-06899                1.000  EACH |      80.00000          80.00|       1.00000           1.00|     233.00000         233.00 
  RADIO                                   |                             |                             | 
0002 105-07039                5.000  MOS  |    1550.00000        7750.00|    1500.00000        7500.00|    2200.00000       11000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |      80.00000          80.00|       1.00000           1.00|     233.00000         233.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                5.000  MOS  |      80.00000         400.00|       1.00000           5.00|      55.00000         275.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                5.000  MOS  |      40.00000         200.00|       1.00000           5.00|      55.00000         275.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   24250.00000       24250.00|   24640.20000       24640.20|   27847.00000       27847.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02240               10.000  SYS  |      80.00000         800.00|      31.00000         310.00|     140.00000        1400.00 
  PAVEMENT REMOVAL                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 440 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   534,043.53                                                   ROUTE : SR 4 
     CALL ORDER   : 440                     CONTRACT ID : RS-28408-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 203-90014               12.000  STA  |     400.00000        4800.00|     925.00000       11100.00|     830.00000        9960.00 
  LINEAR GRADING                          |                             |                             | 
0013 213-04324                8.000  CYS  |      85.00000         680.00|      50.00000         400.00|      79.00000         632.00 
  FLOWABLE FILL                           |                             |                             | 
0014 301-07448               15.000  TON  |      60.00000         900.00|      30.00000         450.00|      41.00000         615.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 303-01180              270.000  TON  |      21.00000        5670.00|      30.00000        8100.00|      28.00000        7560.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0016 304-07490               70.000  TON  |      98.00000        6860.00|     115.00000        8050.00|     220.00000       15400.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 304-07492              440.000  TON  |      70.00000       30800.00|      78.00000       34320.00|      77.00000       33880.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0018 306-08034            25900.000  SYS  |       0.20000        5180.00|       1.50000       38850.00|       1.27000       32893.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 306-08041              100.000  SYS  |      11.60000        1160.00|       1.50000         150.00|       1.39000         139.00 
  MILLING, PCCP                           |                             |                             | 
0020 306-08432             3400.000  SYS  |       4.40000       14960.00|       1.50000        5100.00|       3.20000       10880.00 
  MILLING, APPROACH                       |                             |                             | 
0021 401-07322             2250.000  TON  |      55.00000      123750.00|      53.00000      119250.00|      61.00000      137250.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 402-07432               36.000  TON  |      81.00000        2916.00|      53.00000        1908.00|      80.00000        2880.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 406-05520                8.000  TON  |     220.00000        1760.00|       1.00000           8.00|     300.00000        2400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 507-07479              100.000  TON  |      92.00000        9200.00|     100.00000       10000.00|      96.00000        9600.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0025 604-06070              380.000  SYS  |      31.00000       11780.00|      64.00000       24320.00|      52.50000       19950.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0026 604-07894               70.000  SYS  |      84.24000        5896.80|     125.00000        8750.00|     150.00000       10500.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0027 604-07896               70.000  SYS  |      60.76000        4253.20|     125.00000        8750.00|     150.00000       10500.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0028 604-07897               20.000  SYS  |      82.76000        1655.20|     125.00000        2500.00|     150.00000        3000.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07898               24.000  SYS  |     149.77000        3594.48|     125.00000        3000.00|     160.00000        3840.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0030 604-07899               50.000  SYS  |      64.22000        3211.00|     125.00000        6250.00|     160.00000        8000.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0031 604-07900              220.000  SYS  |      76.93000       16924.60|     125.00000       27500.00|     160.00000       35200.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 440 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   534,043.53                                                   ROUTE : SR 4 
     CALL ORDER   : 440                     CONTRACT ID : RS-28408-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 604-07903               34.000  SYS  |      74.17000        2521.78|     125.00000        4250.00|     155.00000        5270.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0033 605-06120             1060.000  LFT  |      15.00000       15900.00|      37.50000       39750.00|      23.00000       24380.00 
  CURB, CONCRETE                          |                             |                             | 
0034 610-07486              500.000  TON  |      66.00000       33000.00|      53.00000       26500.00|      90.00000       45000.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 611-06497                3.000  EACH |     149.00000         447.00|     149.00000         447.00|     130.00000         390.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 611-08232                7.000  EACH |     115.00000         805.00|     260.00000        1820.00|     149.00000        1043.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0037 621-06574              200.000  SYS  |      16.70000        3340.00|      16.70000        3340.00|      16.70000        3340.00 
  SODDING                                 |                             |                             | 
0039 715-08305               20.000  TON  |     100.00000        2000.00|     115.00000        2300.00|      44.00000         880.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0040 720-44000               15.000  EACH |     475.00000        7125.00|     250.00000        3750.00|     640.00000        9600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0041 720-44041                1.000  EACH |     470.00000         470.00|     425.00000         425.00|     540.00000         540.00 
  CASTING, 7                              |                             |                             | 
0042 720-45005                1.000  EACH |    2000.00000        2000.00|    1950.00000        1950.00|    2200.00000        2200.00 
  INLET, A2                               |                             |                             | 
0043 720-45080                2.000  EACH |    4500.00000        9000.00|    2300.00000        4600.00|    5000.00000       10000.00 
  INLET, S14                              |                             |                             | 
0044 720-60220               20.000  LFT  |     180.00000        3600.00|     250.00000        5000.00|     600.00000       12000.00 
  RECONSTRUCTED STRUCTURE                 |                             |                             | 
0045 720-94473               40.000  LFT  |     180.00000        7200.00|     250.00000       10000.00|     560.00000       22400.00 
  INLET, RECONSTRUCT                      |                             |                             | 
0046 801-06203              940.000  LFT  |       1.40000        1316.00|       1.40000        1316.00|       1.27000        1193.80 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0047 801-06207              940.000  LFT  |       1.25000        1175.00|       0.67000         629.80|       2.00000        1880.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               42.000  EACH |      72.00000        3024.00|      72.00000        3024.00|      72.00000        3024.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06775                       LUMP |   85800.00000       85800.00|   19450.00000       19450.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 801-92448              360.000  DAY  |       9.00000        3240.00|       6.00000        2160.00|       2.10000         756.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0051 802-05704              130.000  LFT  |       6.95000         903.50|       6.95000         903.50|       6.95000         903.50 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 440 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   534,043.53                                                   ROUTE : SR 4 
     CALL ORDER   : 440                     CONTRACT ID : RS-28408-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 802-91122                9.000  EACH |     129.00000        1161.00|     129.00000        1161.00|     129.00000        1161.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0053 808-05929              400.000  LFT  |       1.25000         500.00|       1.25000         500.00|       1.25000         500.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0054 808-06701              460.000  LFT  |       0.45000         207.00|       0.45000         207.00|       0.45000         207.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-06713             9800.000  LFT  |       0.13000        1274.00|       0.13000        1274.00|       0.13000        1274.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0056 808-75240             1100.000  LFT  |       0.45000         495.00|       0.45000         495.00|       0.45000         495.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-75245             3400.000  LFT  |       0.45000        1530.00|       0.45000        1530.00|       0.45000        1530.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0058 808-75272              180.000  LFT  |       1.90000         342.00|       1.90000         342.00|       1.90000         342.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0059 808-75297              150.000  LFT  |       3.75000         562.50|       3.75000         562.50|       3.75000         562.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0060 808-75320                2.000  EACH |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0061 808-75325                2.000  EACH |     105.00000         210.00|     105.00000         210.00|     105.00000         210.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0062 808-75330                2.000  EACH |     105.00000         210.00|     105.00000         210.00|     105.00000         210.00 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  WORD (PEDX)                             |                             |                             | 
0063 808-75340                2.000  EACH |     350.00000         700.00|     350.00000         700.00|     350.00000         700.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0064 808-75996               70.000  EACH |       8.00000         560.00|       7.50000         525.00|      16.00000        1120.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               70.000  EACH |      25.00000        1750.00|      25.00000        1750.00|      25.00000        1750.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 440 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   534,043.53                                                   ROUTE : SR 4 
     CALL ORDER   : 440                     CONTRACT ID : RS-28408-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0066 715-05149               35.000  LFT  |      85.00000        2975.00|      58.00000        2030.00|     148.00000        5180.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
     SECTION TOTALS                       |           $       485,009.06|           $       494,484.00|           $       559,537.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       485,009.06|           $       494,484.00|           $       559,537.80 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 450 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                     ROUTE : US 30 
     CALL ORDER   : 450                     CONTRACT ID : RS-28411-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,190,172.55  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     3,292,917.38  103.2207% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : US 31 
     CALL ORDER   : 460                     CONTRACT ID : RS-28414-A                   COUNTIES : MIAMI 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     3,276,562.45  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     3,456,907.00  105.5041% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 466 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 31 
     CALL ORDER   : 466                     CONTRACT ID : RS-28475-A                   COUNTIES : BARTHOLOMEW     JOHNSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,492,526.48  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,732,000.00  109.6077% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 470 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,560,399.30                                                   ROUTE : US 421 
     CALL ORDER   : 470                     CONTRACT ID : RS-28477-A                   COUNTIES : DECATUR 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     ROHE, PAUL H. COMPANY                                                      $     1,220,222.70  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     1,224,678.08  100.3651% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1357381          |(      ) 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4400.00000        4400.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1700.00000       13600.00|    1000.00000        8000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     220.00000         660.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |      90.00000        2160.00|      50.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   24555.00000       24555.00|   26000.00000       26000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 303-01180              903.000  TON  |      19.50000       17608.50|      20.00000       18060.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 304-07491             3585.000  TON  |      55.00000      197175.00|      60.00000      215100.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0012 306-08034             8022.000  SYS  |       0.50000        4011.00|       0.75000        6016.50| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 470 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,560,399.30                                                   ROUTE : US 421 
     CALL ORDER   : 470                     CONTRACT ID : RS-28477-A                   COUNTIES : DECATUR 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(      ) 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 306-08042           166517.000  SYS  |       0.24000       39964.08|       0.25000       41629.25| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0014 306-08043             2500.000  SYS  |       1.10000        2750.00|       1.00000        2500.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432            11574.000  SYS  |       1.30000       15046.20|       1.00000       11574.00| 
  MILLING, APPROACH                       |                             |                             | 
0016 401-06264                       LUMP |    1700.00000        1700.00|    3500.00000        3500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07328            13737.630  TON  |      46.50000      638799.80|      46.00000      631930.98| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07334              661.800  TON  |      53.00000       35075.40|      57.00000       37722.60| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0019 402-07452              675.000  TON  |      58.00000       39150.00|      57.00000       38475.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0020 406-05520               51.180  TON  |     225.00000       11515.50|     200.00000       10236.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 610-07488              954.860  TON  |      75.00000       71614.50|      75.00000       71614.50| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0022 615-06525                1.000  EACH |     250.00000         250.00|     400.00000         400.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0023 720-44000               16.000  EACH |     250.00000        4000.00|     600.00000        9600.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0024 801-06207             5214.000  LFT  |       0.60000        3128.40|       1.00000        5214.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               41.000  EACH |     110.00000        4510.00|     110.00000        4510.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |   47960.00000       47960.00|   27000.00000       27000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 808-05929               96.000  LFT  |       2.00000         192.00|       3.00000         288.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0028 808-06712             8946.000  LFT  |       0.07000         626.22|       0.10000         894.60| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0029 808-06713            51905.000  LFT  |       0.19000        9861.95|       0.25000       12976.25| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0030 808-06714           104280.000  LFT  |       0.03000        3128.40|       0.03000        3128.40| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0031 808-75297               43.000  LFT  |       8.00000         344.00|      10.00000         430.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 470 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,560,399.30                                                   ROUTE : US 421 
     CALL ORDER   : 470                     CONTRACT ID : RS-28477-A                   COUNTIES : DECATUR 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(      ) 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 808-75320                1.000  EACH |     100.00000         100.00|     150.00000         150.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0033 808-75340                2.000  EACH |     500.00000        1000.00|     600.00000        1200.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0034 808-75996             1251.000  EACH |       5.25000        6567.75|       7.00000        8757.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998             1251.000  EACH |      15.00000       18765.00|      17.00000       21267.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,220,222.70|           $     1,224,678.08|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,220,222.70|           $     1,224,678.08|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 480 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,709,593.01                                                   ROUTE : 6 
     CALL ORDER   : 480                     CONTRACT ID : RS-28481-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,596,689.83  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     1,698,594.85  106.3823% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,845,196.94  115.5639% 
   4   35-1139301     E & B PAVING, INC.                                                         $     1,873,290.96  117.3234% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     110.00000         110.00|     125.00000         125.00|      80.00000          80.00 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                2.000  EACH |     110.00000         220.00|     125.00000         250.00|      80.00000         160.00 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                4.000  MOS  |     160.00000         640.00|     100.00000         400.00|      80.00000         320.00 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907                8.000  MOS  |     160.00000        1280.00|     100.00000         800.00|      80.00000         640.00 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                4.000  MOS  |    2000.00000        8000.00|    1400.00000        5600.00|    1580.00000        6320.00 
  FIELD OFFICE, B                         |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   75000.00000       75000.00|   85000.00000       85000.00|   92000.00000       92000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241             1151.000  LFT  |       1.50000        1726.50|       1.50000        1726.50|       1.50000        1726.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-02271                2.000  EACH |     280.00000         560.00|     500.00000        1000.00|     300.00000         600.00 
  HEADWALL, REMOVE                        |                             |                             | 
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                                                                                                                   PAGE : 480 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,709,593.01                                                   ROUTE : 6 
     CALL ORDER   : 480                     CONTRACT ID : RS-28481-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-02278              207.000  LFT  |       4.00000         828.00|       5.00000        1035.00|       9.00000        1863.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-52710               80.000  SYS  |      10.50000         840.00|       5.00000         400.00|      22.10000        1768.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-93741                5.000  EACH |     140.00000         700.00|     140.00000         700.00|     140.00000         700.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 203-02080                0.100  MILE |    7000.00000         700.00|   30000.00000        3000.00|   20000.00000        2000.00 
  LINEAR GRADING                          |                             |                             | 
0017 211-07454               11.000  CYS  |      22.00000         242.00|      15.00000         165.00|      15.00000         165.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 303-07449             2013.000  TON  |      20.00000       40260.00|      18.00000       36234.00|      25.00000       50325.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0019 304-07491              520.000  TON  |      30.00000       15600.00|      20.00000       10400.00|      75.00000       39000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0020 306-08033           149717.000  SYS  |       0.35000       52400.95|       0.50000       74858.50|       0.01000        1497.17 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0021 306-08043             2307.000  SYS  |       0.01000          23.07|       1.75000        4037.25|       0.01000          23.07 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432             2255.000  SYS  |       0.01000          22.55|       0.50000        1127.50|       0.01000          22.55 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    7500.00000        7500.00|    5000.00000        5000.00|    7000.00000        7000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07322            12352.000  TON  |      46.00000      568192.00|      47.00000      580544.00|      53.00000      654656.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07372            16445.000  TON  |      36.00000      592020.00|      40.00000      657800.00|      45.00000      740025.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0026 406-05520               72.000  TON  |       1.00000          72.00|       0.01000           0.72|     220.00000       15840.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01625                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0028 601-01846                3.000  EACH |    1800.00000        5400.00|    1800.00000        5400.00|    1800.00000        5400.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0029 601-02159               25.000  LFT  |     130.00000        3250.00|     128.00000        3200.00|     128.00000        3200.00 
  GUARDRAIL, W BEAM, SPECIAL POST         |                             |                             | 
  ATTACHMENT                              |                             |                             | 
0030 601-93346                4.000  EACH |      90.00000         360.00|      90.00000         360.00|      90.00000         360.00 
  GUARD RAIL CONNECTOR, AS                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 480 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,709,593.01                                                   ROUTE : 6 
     CALL ORDER   : 480                     CONTRACT ID : RS-28481-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 601-94689                7.000  EACH |    2400.00000       16800.00|    2350.00000       16450.00|    4000.00000       28000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-97774                4.000  EACH |     800.00000        3200.00|     800.00000        3200.00|     800.00000        3200.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0033 601-99105              937.500  LFT  |      15.75000       14765.63|      15.75000       14765.63|      15.75000       14765.63 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 601-99106               50.000  LFT  |      30.75000        1537.50|      30.75000        1537.50|      30.75000        1537.50 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0035 604-06070               80.000  SYS  |      33.75000        2700.00|      40.00000        3200.00|      40.00000        3200.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0036 604-07894               36.000  SYS  |     110.00000        3960.00|     100.00000        3600.00|      92.00000        3312.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0037 604-07901               28.000  SYS  |     110.00000        3080.00|     100.00000        2800.00|     118.00000        3304.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0038 605-06120              207.000  LFT  |      25.50000        5278.50|      16.00000        3312.00|      25.00000        5175.00 
  CURB, CONCRETE                          |                             |                             | 
0039 610-07488              310.000  TON  |      50.00000       15500.00|      85.00000       26350.00|      85.00000       26350.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0040 612-04315                3.060  TON  |      30.00000          91.80|    1500.00000        4590.00|    3000.00000        9180.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0041 612-05081                1.000  EACH |      30.00000          30.00|     100.00000         100.00|    3000.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0042 612-60410               53.000  EACH |       0.66000          34.98|      22.50000        1192.50|      66.00000        3498.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0043 615-06527                3.000  EACH |     530.00000        1590.00|     525.00000        1575.00|     525.00000        1575.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0044 621-06574               70.000  SYS  |      30.00000        2100.00|      29.95000        2096.50|      29.95000        2096.50 
  SODDING                                 |                             |                             | 
0045 715-05119               46.000  LFT  |      30.50000        1403.00|     100.00000        4600.00|      81.00000        3726.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0046 715-46005                4.000  EACH |     530.00000        2120.00|     500.00000        2000.00|     360.00000        1440.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0047 725-06866               42.000  LFT  |      96.00000        4032.00|     220.69000        9268.98|      95.00000        3990.00 
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                             |                             | 
0048 801-01093                8.000  EACH |     950.00000        7600.00|     390.00000        3120.00|     390.00000        3120.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,709,593.01                                                   ROUTE : 6 
     CALL ORDER   : 480                     CONTRACT ID : RS-28481-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 801-04308                8.000  EACH |     130.00000        1040.00|      60.00000         480.00|      60.00000         480.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06203             8645.000  LFT  |       0.20000        1729.00|       0.24000        2074.80|       0.24000        2074.80 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0051 801-06207             4322.000  LFT  |       1.35000        5834.70|       1.50000        6483.00|       1.00000        4322.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0052 801-06625               52.000  EACH |      85.00000        4420.00|      60.00000        3120.00|      60.00000        3120.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               38.000  EACH |     140.00000        5320.00|      70.00000        2660.00|      70.00000        2660.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |   75000.00000       75000.00|   65000.00000       65000.00|   49000.00000       49000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               72.000  LFT  |       6.00000         432.00|       7.00000         504.00|       7.00000         504.00 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               48.000  LFT  |       8.00000         384.00|       7.50000         360.00|       7.50000         360.00 
  BARRICADE, III-B                        |                             |                             | 
0057 804-06771                4.000  EACH |      20.50000          82.00|      20.50000          82.00|      20.50000          82.00 
  DELINEATOR POST, FLEXIBLE GREY          |                             |                             | 
0058 804-06771               38.000  EACH |      20.50000         779.00|      20.50000         779.00|      20.50000         779.00 
  DELINEATOR POST, FLEXIBLE WHITE         |                             |                             | 
0059 808-06713            86128.000  LFT  |       0.10000        8612.80|       0.10000        8612.80|       0.10000        8612.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-75240             9378.000  LFT  |       0.30000        2813.40|       0.26000        2438.28|       0.26000        2438.28 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-75245            18664.000  LFT  |       0.30000        5599.20|       0.26000        4852.64|       0.26000        4852.64 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75297               65.000  LFT  |      12.00000         780.00|       4.50000         292.50|       4.50000         292.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0063 808-75996              635.000  EACH |       4.80000        3048.00|       4.00000        2540.00|       4.25000        2698.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0064 808-75998              635.000  EACH |      19.75000       12541.25|      17.15000       10890.25|      16.15000       10255.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0065 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,596,689.83|           $     1,698,594.85|           $     1,845,196.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,596,689.83|           $     1,698,594.85|           $     1,845,196.94 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 480 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,709,593.01                                                   ROUTE : 6 
     CALL ORDER   : 480                     CONTRACT ID : RS-28481-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3930.00000        3930.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     150.00000         150.00|                             | 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                2.000  EACH |     150.00000         300.00|                             | 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                4.000  MOS  |      65.00000         260.00|                             | 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907                8.000  MOS  |      65.00000         520.00|                             | 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                4.000  MOS  |    1980.00000        7920.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   96360.00000       96360.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241             1151.000  LFT  |       3.50000        4028.50|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-02271                2.000  EACH |     500.00000        1000.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0013 202-02278              207.000  LFT  |      11.00000        2277.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-52710               80.000  SYS  |      15.00000        1200.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-93741                5.000  EACH |     250.00000        1250.00|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0016 203-02080                0.100  MILE |   55000.00000        5500.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0017 211-07454               11.000  CYS  |      55.00000         605.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 303-07449             2013.000  TON  |      22.00000       44286.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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                                                                                                                   PAGE : 480 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,709,593.01                                                   ROUTE : 6 
     CALL ORDER   : 480                     CONTRACT ID : RS-28481-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 304-07491              520.000  TON  |      65.00000       33800.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0020 306-08033           149717.000  SYS  |       0.27000       40423.59|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0021 306-08043             2307.000  SYS  |       4.00000        9228.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432             2255.000  SYS  |       0.01000          22.55|                             | 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    7000.00000        7000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07322            12352.000  TON  |      54.00000      667008.00|                             | 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07372            16445.000  TON  |      43.00000      707135.00|                             | 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0026 406-05520               72.000  TON  |     100.00000        7200.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01625                1.000  EACH |    1600.00000        1600.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0028 601-01846                3.000  EACH |    1800.00000        5400.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0029 601-02159               25.000  LFT  |     100.00000        2500.00|                             | 
  GUARDRAIL, W BEAM, SPECIAL POST         |                             |                             | 
  ATTACHMENT                              |                             |                             | 
0030 601-93346                4.000  EACH |     150.00000         600.00|                             | 
  GUARD RAIL CONNECTOR, AS                |                             |                             | 
0031 601-94689                7.000  EACH |    2500.00000       17500.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-97774                4.000  EACH |    1100.00000        4400.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0033 601-99105              937.500  LFT  |      16.00000       15000.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 601-99106               50.000  LFT  |      24.00000        1200.00|                             | 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0035 604-06070               80.000  SYS  |      40.00000        3200.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0036 604-07894               36.000  SYS  |     250.00000        9000.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,709,593.01                                                   ROUTE : 6 
     CALL ORDER   : 480                     CONTRACT ID : RS-28481-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 604-07901               28.000  SYS  |     280.00000        7840.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0038 605-06120              207.000  LFT  |      20.00000        4140.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0039 610-07488              310.000  TON  |     100.00000       31000.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0040 612-04315                3.060  TON  |    3000.00000        9180.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0041 612-05081                1.000  EACH |    3000.00000        3000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0042 612-60410               53.000  EACH |      66.00000        3498.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0043 615-06527                3.000  EACH |     500.00000        1500.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0044 621-06574               70.000  SYS  |      29.95000        2096.50|                             | 
  SODDING                                 |                             |                             | 
0045 715-05119               46.000  LFT  |      65.00000        2990.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0046 715-46005                4.000  EACH |     350.00000        1400.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0047 725-06866               42.000  LFT  |     220.69000        9268.98|                             | 
  PIPE LINER, THERMOPLASTIC, 15 IN.       |                             |                             | 
0048 801-01093                8.000  EACH |     725.00000        5800.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0049 801-04308                8.000  EACH |     132.00000        1056.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06203             8645.000  LFT  |       0.24000        2074.80|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0051 801-06207             4322.000  LFT  |       1.06000        4581.32|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0052 801-06625               52.000  EACH |      69.00000        3588.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               38.000  EACH |      48.00000        1824.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |   45000.00000       45000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,709,593.01                                                   ROUTE : 6 
     CALL ORDER   : 480                     CONTRACT ID : RS-28481-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 801-07118               72.000  LFT  |       6.25000         450.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0056 801-07119               48.000  LFT  |       6.75000         324.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0057 804-06771                4.000  EACH |      23.00000          92.00|                             | 
  DELINEATOR POST, FLEXIBLE GREY          |                             |                             | 
0058 804-06771               38.000  EACH |      23.00000         874.00|                             | 
  DELINEATOR POST, FLEXIBLE WHITE         |                             |                             | 
0059 808-06713            86128.000  LFT  |       0.10000        8612.80|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0060 808-75240             9378.000  LFT  |       0.26000        2438.28|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0061 808-75245            18664.000  LFT  |       0.26000        4852.64|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75297               65.000  LFT  |       4.40000         286.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0063 808-75996              635.000  EACH |       4.45000        2825.75|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0064 808-75998              635.000  EACH |      17.15000       10890.25|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0065 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,873,290.96|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,873,290.96|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 486 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,245,947.63                                                   ROUTE : 12 
     CALL ORDER   : 486                     CONTRACT ID : RS-28513-A                   COUNTIES : PORTER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,558,615.96  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     2,875,150.33  112.3713% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9130.36000        9130.36|   30000.00000       30000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2844.38000       17066.28|    2200.00000       13200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     150.00000         450.00|     150.00000         450.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |      70.00000        1260.00|     150.00000        2700.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  128000.00000      128000.00|  143000.00000      143000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02240             3156.000  SYS  |      10.00000       31560.00|       6.00000       18936.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02241             4015.000  LFT  |       2.50000       10037.50|       1.25000        5018.75| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-04089                1.000  EACH |      30.00000          30.00|      30.00000          30.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,245,947.63                                                   ROUTE : 12 
     CALL ORDER   : 486                     CONTRACT ID : RS-28513-A                   COUNTIES : PORTER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-93741               11.000  EACH |     250.00000        2750.00|     135.00000        1485.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02080                0.260  MILE |   35099.15000        9125.78|   17500.00000        4550.00| 
  LINEAR GRADING                          |                             |                             | 
0015 207-08268             1747.000  SYS  |      22.82000       39866.54|      10.00000       17470.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0016 210-06369             1202.000  LFT  |       2.30000        2764.60|       3.00000        3606.00| 
  SAW CUT                                 |                             |                             | 
0017 303-07449             2738.000  TON  |      25.52000       69873.76|      20.00000       54760.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07491              500.000  TON  |      70.00000       35000.00|     120.00000       60000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0019 305-07465             3237.000  SYS  |      74.08000      239796.96|     135.00000      436995.00| 
  PCC BASE PATCHING, 10 IN.               |                             |                             | 
0020 306-08033           177356.000  SYS  |       0.65000      115281.40|       0.27000       47886.12| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0021 306-08043            12488.000  SYS  |       1.95000       24351.60|       0.49000        6119.12| 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432             2496.000  SYS  |       4.30000       10732.80|       3.10000        7737.60| 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |   20435.61000       20435.61|   15000.00000       15000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07320             3692.000  TON  |      40.00000      147680.00|      50.00000      184600.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07328            10940.000  TON  |      51.98000      568661.20|      51.00000      557940.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07370             4921.000  TON  |      35.00000      172235.00|      44.00000      216524.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0027 401-07379            14692.000  TON  |      41.36000      607661.12|      45.00000      661140.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0028 402-07442              769.000  TON  |      39.43000       30321.67|      49.00000       37681.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0029 406-05520               89.000  TON  |     240.08000       21367.12|     500.00000       44500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-05999                3.000  EACH |      45.00000         135.00|      45.00000         135.00| 
  CURVED TERMINAL END                     |                             |                             | 
0031 601-08434                1.000  EACH |     675.00000         675.00|     675.00000         675.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2 , STAGE 2        |                             |                             | 
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                                                                                                                   PAGE : 486 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,245,947.63                                                   ROUTE : 12 
     CALL ORDER   : 486                     CONTRACT ID : RS-28513-A                   COUNTIES : PORTER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-08436                1.000  EACH |     950.00000         950.00|     950.00000         950.00| 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2 , STAGE 2        |                             |                             | 
0033 601-94689                4.000  EACH |    2125.00000        8500.00|    2776.64000       11106.56| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-94690                4.000  EACH |    3816.00000       15264.00|    3550.00000       14200.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0035 601-99105             4325.000  LFT  |      13.60000       58820.00|      13.45000       58171.25| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0036 601-99108             2175.000  LFT  |      19.60000       42630.00|      19.60000       42630.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0037 612-04315                2.000  TON  |    2694.00000        5388.00|    2835.00000        5670.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0038 612-05081                1.000  EACH |    2850.00000        2850.00|    3000.00000        3000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0039 612-60410               64.000  EACH |      65.50000        4192.00|      69.00000        4416.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0040 621-06574             4680.000  SYS  |       3.10000       14508.00|       3.10000       14508.00| 
  SODDING                                 |                             |                             | 
0041 801-06203            11742.000  LFT  |       0.25000        2935.50|       0.50000        5871.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             5871.000  LFT  |       0.65000        3816.15|       2.00000       11742.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06640               36.000  EACH |     139.00000        5004.00|     139.00000        5004.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06710              120.000  DAY  |      14.00000        1680.00|      14.00000        1680.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0045 801-06775                       LUMP |   16445.71000       16445.71|   60000.00000       60000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-09133                2.000  EACH |    4300.00000        8600.00|    4300.00000        8600.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0047 802-05701               24.000  LFT  |      12.15000         291.60|      12.15000         291.60| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0048 802-76025                6.300  SFT  |      19.50000         122.85|      19.50000         122.85| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,245,947.63                                                   ROUTE : 12 
     CALL ORDER   : 486                     CONTRACT ID : RS-28513-A                   COUNTIES : PORTER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 802-76030                3.900  SFT  |      26.00000         101.40|      26.00000         101.40| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0050 804-06771              172.000  EACH |      26.50000        4558.00|      26.50000        4558.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0051 808-06701             9324.000  LFT  |       0.26000        2424.24|       0.29000        2703.96| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0052 808-06703            40298.000  LFT  |       0.26000       10477.48|       0.29000       11686.42| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-75245            37298.000  LFT  |       0.26000        9697.48|       0.29000       10816.42| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75256              895.000  LFT  |       1.25000        1118.75|       1.60000        1432.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
0055 808-75274             5332.000  LFT  |       1.25000        6665.00|       1.60000        8531.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 
0056 808-75290              132.000  LFT  |       3.00000         396.00|       4.75000         627.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0057 808-75297              100.000  LFT  |       3.00000         300.00|       4.75000         475.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0058 808-75996              597.000  EACH |       6.50000        3880.50|       7.34000        4381.98| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0059 808-75998              597.000  EACH |      18.00000       10746.00|      16.30000        9731.10| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,558,615.96|           $     2,875,150.33|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,558,615.96|           $     2,875,150.33|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 500 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,274,736.36                                                   ROUTE : SR 13 
     CALL ORDER   : 500                     CONTRACT ID : RS-28589-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/08/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,164,156.25  100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                        $     1,184,287.24  101.7292% 
   3   35-1139301     E & B PAVING, INC.                                                         $     1,326,012.82  113.9033% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-0997978          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                1.000  EACH |      80.00000          80.00|     300.00000         300.00|      96.00000          96.00 
  RADIO                                   |                             |                             | 
0002 105-07039                6.000  MOS  |    1530.00000        9180.00|    1400.00000        8400.00|    1502.00000        9012.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |      80.00000          80.00|     300.00000         300.00|      96.00000          96.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |      36.00000         216.00|      51.00000         306.00|     140.00000         840.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                6.000  MOS  |      36.00000         216.00|      41.00000         246.00|     140.00000         840.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   58200.00000       58200.00|   59000.00000       59000.00|   66200.00000       66200.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-90277                7.000  EACH |     400.00000        2800.00|     400.00000        2800.00|     400.00000        2800.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0012 202-93741                9.000  EACH |     200.00000        1800.00|     200.00000        1800.00|     200.00000        1800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,274,736.36                                                   ROUTE : SR 13 
     CALL ORDER   : 500                     CONTRACT ID : RS-28589-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0997978         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 301-07448              282.000  TON  |       5.00000        1410.00|      23.00000        6486.00|       5.00000        1410.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-07449             2417.000  TON  |      14.50000       35046.50|      23.00000       55591.00|      29.00000       70093.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07490              129.000  TON  |      84.50000       10900.50|     140.00000       18060.00|     136.00000       17544.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08033           151492.000  SYS  |       0.01000        1514.92|       0.01000        1514.92|       0.37000       56052.04 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08043              714.000  SYS  |       0.01000           7.14|       0.01000           7.14|       0.15000         107.10 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432            22879.000  SYS  |       0.01000         228.79|       0.01000         228.79|       2.00000       45758.00 
  MILLING, APPROACH                       |                             |                             | 
0019 401-06264                       LUMP |    3000.00000        3000.00|   13000.00000       13000.00|   10000.00000       10000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 402-07433              287.000  TON  |      25.00000        7175.00|      56.00000       16072.00|      90.00000       25830.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 406-05520               46.000  TON  |       1.00000          46.00|       0.01000           0.46|     211.00000        9706.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 507-07479              112.000  TON  |      90.70000       10158.40|     140.00000       15680.00|     130.00000       14560.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0024 601-91426                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     200.00000         200.00 
  GUARD RAIL TERMINAL END SECTION, A      |                             |                             | 
0025 601-94689                9.000  EACH |    2300.00000       20700.00|    3000.00000       27000.00|    2780.00000       25020.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105               25.000  LFT  |      25.00000         625.00|      25.00000         625.00|      25.00000         625.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 610-07486             2579.000  TON  |      25.00000       64475.00|      65.00000      167635.00|      22.00000       56738.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0028 611-06497               19.000  EACH |     135.00000        2565.00|     135.00000        2565.00|     135.00000        2565.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0029 611-08232               76.000  EACH |     117.50000        8930.00|       1.00000          76.00|     145.00000       11020.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0030 612-04315               34.100  TON  |    1114.00000       37987.40|    1114.00000       37987.40|    1114.00000       37987.40 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0031 612-05081                1.000  EACH |    2500.00000        2500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0032 612-60410              480.000  EACH |      13.50000        6480.00|      13.50000        6480.00|      13.50000        6480.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,274,736.36                                                   ROUTE : SR 13 
     CALL ORDER   : 500                     CONTRACT ID : RS-28589-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0997978         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 615-06520                7.000  EACH |     380.00000        2660.00|     350.00000        2450.00|     435.00000        3045.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0034 715-01662               30.000  LFT  |      75.00000        2250.00|      68.00000        2040.00|     118.00000        3540.00 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0035 715-05149               96.000  LFT  |      76.00000        7296.00|      92.20000        8851.20|      30.00000        2880.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0036 720-45335                1.000  EACH |    2250.00000        2250.00|    3700.00000        3700.00|    1700.00000        1700.00 
  CATCH BASIN, E7, MODIFIED               |                             |                             | 
0037 801-06203             4183.000  LFT  |       0.16000         669.28|       0.26000        1087.58|       0.23000         962.09 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06207             4183.000  LFT  |       0.79000        3304.57|       1.10000        4601.30|       0.80000        3346.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               33.000  EACH |      98.00000        3234.00|      98.00000        3234.00|     131.00000        4323.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |  480375.00000      480375.00|   78000.00000       78000.00|  145000.00000      145000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-92448              360.000  DAY  |       0.01000           3.60|       3.00000        1080.00|       1.00000         360.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0042 805-78470              439.000  LFT  |       1.00000         439.00|       1.00000         439.00|       1.00000         439.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0043 805-78785                7.000  EACH |     650.00000        4550.00|     650.00000        4550.00|     650.00000        4550.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0044 805-78795              439.000  LFT  |      10.00000        4390.00|      10.00000        4390.00|      10.00000        4390.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0045 808-03631            85938.000  LFT  |       0.27000       23203.26|       0.27000       23203.26|       0.27000       23203.26 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0046 808-03632            39973.000  LFT  |       0.27000       10792.71|       0.27000       10792.71|       0.27000       10792.71 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0047 808-04896             8024.000  LFT  |       0.27000        2166.48|       0.27000        2166.48|       0.27000        2166.48 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0048 808-74805              302.000  LFT  |      15.75000        4756.50|      15.75000        4756.50|      15.75000        4756.50 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0049 808-75996             1066.000  EACH |       2.95000        3144.70|       4.50000        4797.00|       3.74000        3986.84 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0050 808-75998             1066.000  EACH |      15.75000       16789.50|      15.75000       16789.50|      18.00000       19188.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                                                                                   PAGE : 500 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,274,736.36                                                   ROUTE : SR 13 
     CALL ORDER   : 500                     CONTRACT ID : RS-28589-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0997978         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |PHEND & BROWN, INC.          |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 211-07454               18.000  CYS  |       4.50000          81.00|      16.00000         288.00|      25.00000         450.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0052 401-07322            12211.000  TON  |      25.00000      305275.00|      46.00000      561706.00|      50.00000      610550.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
     SECTION TOTALS                       |           $     1,164,156.25|           $     1,184,287.24|           $     1,326,012.82 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,164,156.25|           $     1,184,287.24|           $     1,326,012.82 
==================================================================================================================================== 
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                                                                                                                   PAGE : 510 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,643,864.00                                                   ROUTE : SR 124 
     CALL ORDER   : 510                     CONTRACT ID : RS-28591-A                   COUNTIES : WABASH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     2,387,524.28  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,443,814.89  102.3577% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20000.00000       20000.00|   15000.00000       15000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2000.00000       12000.00|    1737.40000       10424.40| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  119000.00000      119000.00|  122000.00000      122000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-93741               16.000  EACH |     200.00000        3200.00|     200.00000        3200.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0008 203-90014                3.500  STA  |     684.00000        2394.00|     642.02000        2247.07| 
  LINEAR GRADING                          |                             |                             | 
0009 301-07448              862.000  TON  |       5.00000        4310.00|       5.00000        4310.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 303-07449             5531.000  TON  |       5.00000       27655.00|       5.00000       27655.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490             2840.000  TON  |      55.00000      156200.00|      64.28000      182555.20| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08033           139967.000  SYS  |       1.00000      139967.00|       0.31000       43389.77| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0013 306-08043             2037.000  SYS  |       5.00000       10185.00|       0.44000         896.28| 
  MILLING, TRANSITION                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 510 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,643,864.00                                                   ROUTE : SR 124 
     CALL ORDER   : 510                     CONTRACT ID : RS-28591-A                   COUNTIES : WABASH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 306-08432             9667.000  SYS  |       0.01000          96.67|       0.01000          96.67| 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |   10000.00000       10000.00|   20000.00000       20000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07321            11634.000  TON  |      45.00000      523530.00|      32.00000      372288.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 401-07371            19390.000  TON  |      41.00000      794990.00|      27.00000      523530.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0018 402-07433              257.000  TON  |      60.00000       15420.00|      55.33000       14219.81| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07438              428.000  TON  |      60.00000       25680.00|      47.67000       20402.76| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0020 402-07451              212.000  TON  |      60.00000       12720.00|      59.67000       12650.04| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0021 406-05520               78.000  TON  |      10.00000         780.00|      10.00000         780.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 507-07479               88.000  TON  |      65.00000        5720.00|      97.74000        8601.12| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0023 601-06035              138.000  LFT  |      22.00000        3036.00|      22.00000        3036.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0024 601-94689               16.000  EACH |    3061.00000       48976.00|    2300.00000       36800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 608-04396               20.000  EACH |     234.00000        4680.00|      53.40000        1068.00| 
  SHOULDER DRAIN                          |                             |                             | 
0026 610-07486             3846.000  TON  |      22.00000       84612.00|      35.00000      134610.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0027 611-06497               20.000  EACH |     135.00000        2700.00|     135.00000        2700.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0028 611-08232               78.000  EACH |     185.00000       14430.00|     151.16000       11790.48| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0029 615-06520               23.000  EACH |     435.00000       10005.00|     435.00000       10005.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0030 801-06203             5519.000  LFT  |       0.30000        1655.70|       5.19000       28643.61| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0031 801-06207             2776.000  LFT  |       3.00000        8328.00|       5.86000       16267.36| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0032 801-06640               28.000  EACH |     100.00000        2800.00|     120.00000        3360.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 510 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,643,864.00                                                   ROUTE : SR 124 
     CALL ORDER   : 510                     CONTRACT ID : RS-28591-A                   COUNTIES : WABASH 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 801-06775                       LUMP |  269200.00000      269200.00|  766301.99000      766301.99| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 801-92448              360.000  DAY  |       1.00000         360.00|       1.00000         360.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0035 808-06712            10172.000  LFT  |       0.12000        1220.64|       0.12000        1220.64| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0036 808-06713            95820.000  LFT  |       0.12000       11498.40|       0.12000       11498.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0037 808-06714            28966.000  LFT  |       0.12000        3475.92|       0.12000        3475.92| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0038 808-75297               35.000  LFT  |      20.00000         700.00|      20.00000         700.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0039 808-75340                1.000  EACH |    1500.00000        1500.00|     400.00000         400.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0040 808-75996              871.000  EACH |       3.70000        3222.70|       2.63000        2290.73| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0041 808-75998              871.000  EACH |      17.75000       15460.25|      15.75000       13718.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0042 616-06406              522.000  SYS  |      24.00000       12528.00|      18.45000        9630.90| 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 616-02320              657.000  SYS  |       5.00000        3285.00|       2.57000        1688.49| 
  GEOTEXTILES                             |                             |                             | 
     SECTION TOTALS                       |           $     2,387,524.28|           $     2,443,814.89|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,387,524.28|           $     2,443,814.89|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 518 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,558,001.16                                                   ROUTE : 35 
     CALL ORDER   : 518                     CONTRACT ID : RS-28615-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/07/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,348,636.81  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     1,440,968.79  106.8463% 
   3   35-1120685     WALSH & KELLY INC                                                          $     1,595,851.76  118.3307% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1139301          |(   3  ) 35-1120685 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC.           |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3550.00000        3550.00|    4500.00000        4500.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    1785.00000        7140.00|    2000.00000        8000.00|    2400.00000        9600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     162.00000         486.00|     150.00000         450.00|     175.00000         525.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     108.00000        1296.00|     150.00000        1800.00|     175.00000        2100.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   24725.00000       24725.00|   70640.00000       70640.00|   80000.00000       80000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241              100.000  LFT  |       2.89000         289.00|       5.00000         500.00|       2.75000         275.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-93741                6.000  EACH |     492.57000        2955.42|     250.00000        1500.00|     185.00000        1110.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 203-02080                0.100  MILE |   29550.00000        2955.00|   55000.00000        5500.00|   40000.00000        4000.00 
  LINEAR GRADING                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 518 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,558,001.16                                                   ROUTE : 35 
     CALL ORDER   : 518                     CONTRACT ID : RS-28615-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1120685 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC.           |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 207-08268             4232.000  SYS  |      12.60000       53323.20|      10.00000       42320.00|      15.00000       63480.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0014 303-07449             5700.000  TON  |      15.20000       86640.00|       5.00000       28500.00|      14.00000       79800.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07491              500.000  TON  |      66.30000       33150.00|      85.00000       42500.00|      85.00000       42500.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 304-07492             1941.000  TON  |      47.70000       92585.70|      54.00000      104814.00|      58.00000      112578.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0017 306-08033            88826.000  SYS  |       0.53000       47077.78|       0.40000       35530.40|       0.70000       62178.20 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08043              728.000  SYS  |       3.90000        2839.20|      10.00000        7280.00|       4.00000        2912.00 
  MILLING, TRANSITION                     |                             |                             | 
0019 401-06264                       LUMP |    4400.00000        4400.00|    6500.00000        6500.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07322             7400.000  TON  |      48.00000      355200.00|      59.00000      436600.00|      57.00000      421800.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07372            10162.000  TON  |      44.60000      453225.20|      45.00000      457290.00|      50.00000      508100.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0022 406-05520               34.400  TON  |     450.00000       15480.00|     350.00000       12040.00|     550.00000       18920.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-93346                4.000  EACH |     115.50000         462.00|     150.00000         600.00|     110.00000         440.00 
  GUARD RAIL CONNECTOR, AS                |                             |                             | 
0024 601-94689                6.000  EACH |    2625.00000       15750.00|    2400.00000       14400.00|    2500.00000       15000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-97774                2.000  EACH |     787.50000        1575.00|    1200.00000        2400.00|     750.00000        1500.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , STAGE 2                 |                             |                             | 
0026 601-99105              381.250  LFT  |      18.38000        7007.38|      16.00000        6100.00|      17.50000        6671.88 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 610-07488              573.000  TON  |      70.30000       40281.90|     120.00000       68760.00|      80.00000       45840.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0028 801-01093                8.000  EACH |     945.00000        7560.00|     580.00000        4640.00|     725.00000        5800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0029 801-06203             6117.000  LFT  |       0.32000        1957.44|       0.30000        1835.10|       0.50000        3058.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0030 801-06207             3065.000  LFT  |       2.23000        6834.95|       0.95000        2911.75|       2.00000        6130.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 518 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,558,001.16                                                   ROUTE : 35 
     CALL ORDER   : 518                     CONTRACT ID : RS-28615-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1120685 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC.           |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 801-06640               18.000  EACH |     110.25000        1984.50|     168.00000        3024.00|     168.00000        3024.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06775                       LUMP |   46100.00000       46100.00|   40200.00000       40200.00|   58000.00000       58000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 804-06771              100.000  EACH |      21.53000        2153.00|      22.00000        2200.00|      29.00000        2900.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0034 808-06713            66354.000  LFT  |       0.13000        8626.02|       0.12000        7962.48|       0.13000        8626.02 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0035 808-75240             6640.000  LFT  |       0.27000        1792.80|       0.26000        1726.40|       0.35000        2324.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75245            15911.000  LFT  |       0.27000        4295.97|       0.26000        4136.86|       0.31000        4932.41 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75297               15.000  LFT  |      26.25000         393.75|      25.00000         375.00|      75.00000        1125.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0038 808-75996              545.000  EACH |       8.30000        4523.50|       6.64000        3618.80|       4.50000        2452.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 808-75998              545.000  EACH |      18.38000       10017.10|      18.00000        9810.00|      20.45000       11145.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,348,636.81|           $     1,440,968.79|           $     1,595,851.76 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,348,636.81|           $     1,440,968.79|           $     1,595,851.76 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 524 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,058,293.45                                                   ROUTE : SR 110 
     CALL ORDER   : 524                     CONTRACT ID : RS-28636-A                   COUNTIES : MARSHALL 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,983,939.00  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,107,132.91  106.2096% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25245.00000       25245.00|  160000.00000      160000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    2000.00000        8000.00|    1580.00000        6320.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     150.00000         450.00|      80.00000         240.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     150.00000        1800.00|      80.00000         960.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  102515.00000      102515.00|  100500.00000      100500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241              553.000  LFT  |       3.00000        1659.00|       2.75000        1520.75| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-93741                5.000  EACH |     250.00000        1250.00|     200.00000        1000.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 203-02080                0.500  MILE |   25000.00000       12500.00|    5700.00000        2850.00| 
  LINEAR GRADING                          |                             |                             | 
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                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 303-07449             7879.000  TON  |       5.00000       39395.00|      12.00000       94548.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07491              150.000  TON  |      85.00000       12750.00|      90.00000       13500.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08043              750.000  SYS  |       0.01000           7.50|       0.81000         607.50| 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432            18000.000  SYS  |       0.01000         180.00|       0.01000         180.00| 
  MILLING, APPROACH                       |                             |                             | 
0018 401-06264                       LUMP |   10500.00000       10500.00|   20000.00000       20000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07322            18029.000  TON  |      49.20000      887026.80|      40.00000      721160.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm --PWL |                             |                             | 
0021 406-05520               60.000  TON  |     100.00000        6000.00|     150.00000        9000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-01625                1.000  EACH |    1600.00000        1600.00|    1575.00000        1575.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0023 601-08434                1.000  EACH |    1800.00000        1800.00|     650.00000         650.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0024 601-94689                5.000  EACH |    2400.00000       12000.00|    6000.00000       30000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              556.250  LFT  |      16.00000        8900.00|      16.15000        8983.44| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 615-06520               45.000  EACH |     425.00000       19125.00|     335.00000       15075.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0028 715-06675              150.000  LFT  |       1.00000         150.00|      71.00000       10650.00| 
  PIPE LINER                              |                             |                             | 
0029 715-46010                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0030 715-46020                8.000  EACH |     650.00000        5200.00|     700.00000        5600.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0031 715-46030                6.000  EACH |     800.00000        4800.00|     800.00000        4800.00| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0032 715-46040                2.000  EACH |    1200.00000        2400.00|     900.00000        1800.00| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0033 725-06858               70.000  LFT  |     189.85000       13289.50|     151.00000       10570.00| 
  PIPE LINER, THERMOPLASTIC, 36 IN.       |                             |                             | 
0034 725-06859              260.000  LFT  |     118.00000       30680.00|     102.00000       26520.00| 
  PIPE LINER, THERMOPLASTIC, 48 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 524 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,058,293.45                                                   ROUTE : SR 110 
     CALL ORDER   : 524                     CONTRACT ID : RS-28636-A                   COUNTIES : MARSHALL 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 725-06867              120.000  LFT  |      75.00000        9000.00|      83.00000        9960.00| 
  PIPE LINER, THERMOPLASTIC, 18 IN.       |                             |                             | 
0036 725-06870              205.000  LFT  |     130.00000       26650.00|     124.00000       25420.00| 
  PIPE LINER, THERMOPLASTIC, 30 IN.       |                             |                             | 
0037 725-08531              162.000  LFT  |     465.00000       75330.00|     666.00000      107892.00| 
  PIPE LINER, THERMOPLASTIC, AREA 16 5    |                             |                             | 
  SFT.                                    |                             |                             | 
0038 801-01093               12.000  EACH |     575.00000        6900.00|     575.00000        6900.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0039 801-06203             8686.000  LFT  |       0.25000        2171.50|       0.26000        2258.36| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0040 801-06207             8409.000  LFT  |       0.80000        6727.20|       1.04000        8745.36| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06640               66.000  EACH |      88.00000        5808.00|      88.00000        5808.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06775                       LUMP |  113000.00000      113000.00|  365000.00000      365000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 804-06771               30.000  EACH |      28.00000         840.00|      28.00000         840.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0044 808-04298                2.000  EACH |     350.00000         700.00|     385.00000         770.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0045 808-06703           136310.000  LFT  |       1.00000      136310.00|       0.26000       35440.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0046 808-75240            13940.000  LFT  |       0.25000        3485.00|       0.26000        3624.40| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75245            42650.000  LFT  |       0.25000       10662.50|       0.25000       10662.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297              138.000  LFT  |       6.00000         828.00|       5.50000         759.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0049 401-07372             1585.000  TON  |      42.00000       66570.00|      35.00000       55475.00| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0050 304-07494             1517.000  TON  |      49.00000       74333.00|      35.00000       53095.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 207-08268             3244.000  SYS  |      13.00000       42172.00|       5.00000       16220.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0052 306-08033           214900.000  SYS  |       0.25000       53725.00|       0.01000        2149.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0053 402-07451             1500.000  TON  |      45.00000       67500.00|      55.00000       82500.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0054 610-07487             1400.000  TON  |      50.00000       70000.00|      45.00000       63000.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
     SECTION TOTALS                       |           $     1,983,939.00|           $     2,107,132.91|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,983,939.00|           $     2,107,132.91|           $ 
==================================================================================================================================== 




