SCHEDULE OF PAY ITEMS PAGE 30

CALL ORDER : 430 CONTRACT ID : B -28176-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 202-74035 SIGN, REMOVE 5.000 EACH
10 203-02000 EXCAVATION, COMMON 12,744.400 CYS
11 203-08279 EXPANDED POLYSTYRENE FILL 3,552.000 CYS
12 203-51223 EXCAVATION, WATERWAY 88.000 CYS
13 205-03371 SEDIMENT, REMOVE 25.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 84.800 TON
15 205-06937 TEMPORARY SILT FENCE 900.000 LFT
16 211-07454 STRUCTURE BACKFILL 517.300 CYS
17 213-08058 FLOWABLE BACKFILL 146.700 CYS
18 216-08528 HDPE GEO-MEMBRANE 1,128.400 SYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,986.100 TON
20 303-97820 AGGREGATE, 8 6,124.900 TON
21 306-08043 MILLING, TRANSITION 320.000 SYS
22 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,063.900 TON
23 402-07432 HMA SURFACE, TYPE A 136.600 TON
24 402-07434 HMA SURFACE, TYPE C 309.600 TON
25 402-07439 HMA INTERMEDIATE, TYPE C 448.400 TON
26 402-07440 HVA BASE, TYPE A 409.800 TON
27 406-05520 ASPHALT FOR TACK COAT 3.900 TON
28 502-06627 PCCP, 6 IN. 4,963.300 SYS
29 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
30 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 525.000 LFT
33 615-06490 RIGHT OF WAY MARKER 8.000 EACH
34 615-06505 MONUMENT, B 2.000 EACH
35 616-02320 GEOTEXTILES 2,666.000 SYS
36 616-05688 RIPRAP, CLASS 1 998.000 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
38 621-01597 EROSION CONTROL, MAT 14.000 SYS
39 621-06545 FERTILIZER 0.900 TON
40 621-06553 SEED MIXTURE, R 357.000 LBS
41 621-06565 MULCHING MATERIAL 4.200 TON
42 621-06567 WATER 2.200 KGAL
43 621-06574 SODDING 557.600 SYS
44 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 720.000 LFT
45 706-06347 RAILING, CF-1 40.000 LFT
46 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,320.000 LFT
47 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT

48 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
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CALL ORDER : 430 CONTRACT ID : B -28176-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 212.000 LFT
50 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LFT
51 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 110.000 LFT
52 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 74.000 LFT
53 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
54 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
55 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
56 718-06531 OUTLET PROTECTOR, 3 8.000 EACH
57 723-07105 STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 120 IN. 45.000 LFT
58 723-08608 WINGWALL 598.500 SFT
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, I111-A 96.000 LFT
64 801-07119 BARRICADE, 111-B 96.000 LFT
65 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 10.500 LFT
66 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 6.000 SFT
67 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 4.000 EACH
68 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 26.000 EACH
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,000.000 LFT
70 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 375.000 LFT
71 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 250.000 LFT

72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 18.000 EACH
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CALL ORDER : 450 CONTRACT ID : B -28490-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02279 CURB AND GUTTER, REMOVE 35.000 LFT
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 640.000 CYS
10 205-06932 TEMPORARY CHECK DAM, STRAW BALES 40.000 LFT
11 205-06937 TEMPORARY SILT FENCE 500.000 LFT
12 207-08266 SUBGRADE TREATMENT, TYPE 111 445.000 SYS
13 211-07454 STRUCTURE BACKFILL 453.000 CYS
14 213-08058 FLOWABLE BACKFILL 54.000 CYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 295.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 14.000 TON
17 306-08043 MILLING, TRANSITION 541.000 SYS
18 402-07432 HMA SURFACE, TYPE A 95.000 TON
19 402-07435 HMA INTERMEDIATE, TYPE A 80.000 TON
20 402-07450 HMA, TYPE A, WEDGE AND LEVEL 41.000 TON
21 406-05521 ASPHALT FOR TACK COAT 1,239.000 SYS
22 601-95871 HANDRAIL 119.300 LFT
23 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 370.000 LFT
24 605-94811 CURB TURNOUT 1.000 EACH
25 607-06175 GUTTER, CONCRETE 100.000 LFT
26 610-07486 HMA FOR APPROACHES, TYPE A 24.500 TON
27 615-06505 MONUMENT, B 1.000 EACH
28 616-02320 GEOTEXTILES 408.000 SYS
29 616-05688 RIPRAP, CLASS 1 255.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-06567 WATER 3.000 KGAL
32 621-06575 SODDING, NURSERY 675.000 SYS
33 701-51210 PILE ENCASEMENT, CONCRETE 70.000 LFT
34 714-08514 WINGWALL 346.500 SFT
35 715-02907 WATER LINE, 6 IN. 170.000 LFT
36 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 31.000 LFT
37 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 106.000 LFT
38 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 83.000 LFT
39 715-07073 WATER LINE 140.000 LFT
40 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
41 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
42 715-94064 WATER LINE, COPPER, 0.75 IN. 30.000 LFT
43 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
44 720-45075 INLET, R13 1.000 EACH
45 720-45410 MANHOLE, C4 1.000 EACH
46 720-96851 INLET, J13 1.000 EACH
47 723-07582 STRUCTURE, PRECAST THREE-SIDED, 336 IN. X 72 IN. 80.000 LFT
48 732-03063 TAPPING SLEEVE 2.000 EACH
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CALL ORDER : 450 CONTRACT ID : B -28490-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 732-04836 GATE VALVE 2.000 EACH
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
53 801-07118 BARRICADE, I111-A 72.000 LFT

54 801-07119 BARRICADE, 111-B 36.000 LFT
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CALL ORDER : 460 CONTRACT ID : B -28688-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
9 203-02000 EXCAVATION, COMMON 838.000 CYS
10 203-02070 BORROW 2,654.000 CYS
11 203-51223 EXCAVATION, WATERWAY 720.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 19.600 TON
13 205-06936 TEMPORARY SEDIMENT TRAP 30.800 TON
14 205-06937 TEMPORARY SILT FENCE 585.000 LFT
15 207-08264 SUBGRADE TREATMENT, TYPE 11 3,431.800 SYS
16 211-06467 AGGREGATE FOR END BENT BACKFILL 16.400 CYS
17 211-07454 STRUCTURE BACKFILL 1.400 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,139.400 TON
19 302-07455 DENSE GRADED SUBBASE 19.700 CYS
20 306-08043 MILLING, TRANSITION 424 .300 SYS
21 402-07432 HMA SURFACE, TYPE A 235.600 TON
22 402-07435 HMA INTERMEDIATE, TYPE A 342.000 TON
23 404-05514 SEAL COAT, 5 450.000 SYS
24 406-05521 ASPHALT FOR TACK COAT 3,048.700 SYS
25 601-06037 GUARDRAIL END TREATMENT, | 4.000 EACH
26 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 312.500 LFT
28 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 118.400 SYS
29 610-07486 HMA FOR APPROACHES, TYPE A 39.600 TON
30 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
31 616-02320 GEOTEXTILES 1,541.200 SYS
32 616-06405 RIPRAP, REVETMENT 985.600 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-01371 SEED MIXTURE, LEGUME, 2 121.900 LBS
35 621-02770 EROSION CONTROL BLANKET 2,025.000 SYS
36 621-06545 FERTILIZER 1.000 TON
37 621-06553 SEED MIXTURE, R 217.900 LBS
38 621-06557 SEED MIXTURE, T 199.500 LBS
39 621-06565 MULCHING MATERIAL 7.700 TON
40 621-06567 WATER 1.700 KGAL
41 621-06575 SODDING, NURSERY 431.700 SYS
42 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
43 622-91786 SEEDLING 127.000 EACH
44 701-51195 PILE, STEEL H, HP 12 X 53 536.000 LFT
45 701-91792 PILE TIP, STEEL H 8.000 EACH
46 703-51032 REINFORCING STEEL, EPOXY COATED 15,870.000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 77.500 CYS

48 706-06344 RAILING, TS-1 125.000 LFT
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CALL ORDER : 460 CONTRACT ID : B -28688-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 707-05979 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 27 IN. X 48 IN. 1,096.000 SFT
50 709-51821 SURFACE SEAL LUMP LUMP
51 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 34.000 LFT
52 715-05407 PIPE, END BENT DRAIN, 6 IN. 84.000 LFT
53 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, 111-A 72.000 LFT
59 801-07119 BARRICADE, 111-B 48.000 LFT
60 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 8.500 SFT

61 802-76065 SIGN POST, B 15.100 LFT
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CALL ORDER : 470 CONTRACT ID : B -28775-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE
DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE STRUCTURE REMOVAL
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
4 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
5 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
6 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
7 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
8 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
9 105-06899 RADIO 1.000 EACH
10 105-07039 FIELD OFFICE, B 18.000 MOS
11 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
12 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
13 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
15 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
18 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
19 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
20 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
21 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
22 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
23 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
24 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
25 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
26 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
27 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
28 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
29 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
30 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
31 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
32 202-02240 PAVEMENT REMOVAL 2,692.400 SYS
33 202-02241 GUARDRAIL, REMOVE 7,622.000 LFT
34 202-02277 GUTTER, LIP, REMOVE 911.000 LFT
35 202-02278 CURB, CONCRETE, REMOVE 1,557.000 LFT
36 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
37 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
38 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
39 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
40 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
41 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
42 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
43 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
44 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 2.000 EACH
45 202-90413 SLOPEWALL, CONCRETE, 4 IN., REMOVE 239.000 SYS
46 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
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CALL ORDER : 470 CONTRACT ID : B -28775-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 BRIDGE STRUCTURE REMOVAL

47 203-02000 EXCAVATION, COMMON 2,201.000 CYS
48 203-02070 BORROW 38,927.000 CYS
49 203-90014 LINEAR GRADING 12.840 STA
50 204-02290 SETTLEMENT PLATE 4.000 EACH
51 204-08415 STAKES, SETTLEMENT 4.000 EACH
52 205-03371 SEDIMENT, REMOVE 275.000 CYS
53 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 736.000 TON
54 205-06932 TEMPORARY CHECK DAM, STRAW BALES 276.000 LFT
55 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
56 205-06936 TEMPORARY SEDIMENT TRAP 187.000 TON
57 205-08517 ROCK FILTER BERM 125.000 TON
58 206-51220 EXCAVATION, WET 94 .800 CYS
59 206-51225 EXCAVATION, DRY 744 .000 CYS
60 207-08262 SUBGRADE TREATMENT, TYPE I 9,670.000 SYS
61 211-02050 B BORROW 219.200 CYS
62 211-06467 AGGREGATE FOR END BENT BACKFILL 254.000 CYS
63 211-07454 STRUCTURE BACKFILL 2,585.000 CYS
64 214-07202 GEOGRID, 1 440.000 SYS
65 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,301.000 TON
66 302-07455 DENSE GRADED SUBBASE 189.200 CYS
67 303-01180 COMPACTED AGGREGATE, NO. 53 587.000 TON
68 303-07449 COMPACTED AGGREGATE, NO. 73 197.000 TON
69 306-08043 MILLING, TRANSITION 2,377.000 SYS
70 402-07432 HMA SURFACE, TYPE A 300.000 TON
71 402-07434 HMA SURFACE, TYPE C 999.000 TON
72 402-07439 HMA INTERMEDIATE, TYPE C 963.000 TON
73 402-07440 HVA BASE, TYPE A 825.000 TON
74 402-07442 HWA BASE, TYPE C 1,539.000 TON
75 406-05520 ASPHALT FOR TACK COAT 7.700 TON
76 502-06329 PCCP, 12 IN. 426.400 SYS
77 503-03489 RETROFITTED TIE BARS 192.000 EACH
78 503-05310 TERMINAL JOINT 192.000 LFT
79 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
80 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
81 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
82 601-05999 CURVED TERMINAL END 8.000 EACH
83 601-06035 GUARDRAIL, RESET 25.000 LFT
84 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 2.000 EACH
85 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
86 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
87 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
88 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 6,793.750 LFT
89 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 750.000 LFT
90 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 550.000 LFT
91 601-99123 GUARDRAIL TRANSITION, GP 2.000 EACH

92 602-06729 BARRIER DELINEATOR 60.000 EACH
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CALL ORDER : 470 CONTRACT ID : B -28775-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 BRIDGE STRUCTURE REMOVAL

93 603-06040 FENCE, FARM FIELD, 47 IN. 418.000 LFT
94 605-05523 CURB, HMA 1,326.000 LFT
95 605-06210 CENTER CURB, C, CONCRETE 409.000 LFT
96 606-07484 MILLED HMA SHOULDER CORRUGATIONS 5,297.000 LFT
97 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 777.600 SYS
98 610-07486 HMA FOR APPROACHES, TYPE A 1,070.000 TON
99 615-06490 RIGHT OF WAY MARKER 10.000 EACH
100 615-06510 MONUMENT, C 5.000 EACH
101 616-02320 GEOTEXTILES 2,070.000 SYS
102 616-05689 RIPRAP, CLASS 2 1,310.000 TON
103 616-06405 RIPRAP, REVETMENT 108.000 TON
104 616-51367 SLOPEWALL, CONCRETE, 4 IN. 723.000 SYS
105 616-93766 BREAKING CONCRETE SLOPEWALL 740.000 SYS
106 616-95754 PAVED SIDE DITCH, BREAK 400.000 LFT
107 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 12.000 EACH
108 621-02770 EROSION CONTROL BLANKET 9,273.000 SYS
109 621-06545 FERTILIZER 2.700 TON
110 621-06553 SEED MIXTURE, R 957.000 LBS
111 621-06557 SEED MIXTURE, T 187.000 LBS
112 621-06565 MULCHING MATERIAL 16.000 TON
113 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 504.000 LFT
114 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 408.000 LFT
115 702-51005 CONCRETE, A, SUBSTRUCTURE 544 .800 CYS
116 702-51015 CONCRETE, B, FOOTINGS 103.800 CYS
117 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,864.000 LBS
118 702-51863 FIELD DRILLED HOLE IN CONCRETE 876.000 EACH
119 703-51030 REINFORCING STEEL 60,385.000 LBS
120 703-51032 REINFORCING STEEL, EPOXY COATED 401,394.000 LBS
121 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,187.600 CYS
122 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 16.000 EACH
123 706-51020 CONCRETE, C, RAILING 162.800 CYS
124 707-07605 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN. 1,733.400 LFT
125 709-51821 SURFACE SEAL LUMP LUMP
126 709-51821 SURFACE SEAL LUMP LUMP
127 709-51821 SURFACE SEAL LUMP LUMP
128 709-51821 SURFACE SEAL LUMP LUMP
129 711-51038 STRUCTURAL STEEL LUMP LUMP
130 711-51038 STRUCTURAL STEEL LUMP LUMP
131 711-51864 DRILLED HOLE 282.000 EACH
132 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
133 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
134 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
135 711-96479 BOLT, REMOVE 440.000 EACH
136 711-96800 STUD SHEAR CONNECTORS 3,600.000 EACH
137 714-08514 WINGWALL 923.000 SFT

138 714-08514 WINGWALL 923.000 SFT
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CALL ORDER : 470 CONTRACT ID : B -28775-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 BRIDGE STRUCTURE REMOVAL

139 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 122.000 LFT
140 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 740.000 LFT
141 715-05407 PIPE, END BENT DRAIN, 6 IN. 488.000 LFT
142 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 102.000 LFT
143 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
144 715-91361 PIPE, PVC, 6 IN. 54.000 LFT
145 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
146 720-44296 CAP INLET 4.000 EACH
147 720-45045 INLET, J10 9.000 EACH
148 720-45055 INLET, M10 3.000 EACH
149 720-45070 INLET, P12A 1.000 EACH
150 723-08518 STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 162 IN. 182.000 LFT
151 723-08518 STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 162 IN. 182.000 LFT
152 726-92406 BEARING ASSEMBLY, ELASTOMERIC 28.000 EACH
153 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 13.000 EACH
154 801-04308 ROAD CLOSURE SIGN ASSEMBLY 30.000 EACH
155 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 74,784 .000 LFT
156 801-06640 CONSTRUCTION SIGN, A 82.000 EACH
157 801-06645 CONSTRUCTION SIGN, B 47.000 EACH
158 801-06710 FLASHING ARROW SIGN 180.000 DAY
159 801-06775 MAINTAINING TRAFFIC LUMP LUMP
160 801-06775 MAINTAINING TRAFFIC LUMP LUMP
161 801-06775 MAINTAINING TRAFFIC LUMP LUMP
162 801-06775 MAINTAINING TRAFFIC LUMP LUMP
163 801-06775 MAINTAINING TRAFFIC LUMP LUMP
164 801-06775 MAINTAINING TRAFFIC LUMP LUMP
165 801-06775 MAINTAINING TRAFFIC LUMP LUMP
166 801-06775 MAINTAINING TRAFFIC LUMP LUMP
167 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
168 801-07118 BARRICADE, 111-A 660.000 LFT
169 801-07119 BARRICADE, 111-B 648.000 LFT
170 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 2,250.000 LFT
171 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 540.000 LFT
172 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
173 801-97643 TEMPORARY BUZZ STRIPS 2,588.000 LFT
174 802-07057 SIGN, PANEL, WITH LEGEND 240.000 SFT
175 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 2.000 EACH
176 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 2.000 EACH
177 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
178 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 24.000 LFT
179 804-06770 DELINEATOR POST 4.000 EACH
180 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 250.000 LFT
181 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 250.000 LFT
182 807-02191 HANDHOLE, LIGHTING 2.000 EACH
183 807-06935 INSULATING LINK, WATERPROOFED 9.000 EACH

184 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 89.000 LFT
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CALL ORDER : 470 CONTRACT ID : B -28775-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 BRIDGE STRUCTURE REMOVAL

185 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 2.000 EACH
186 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 4.000 EACH
187 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
188 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
189 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 3.000 EACH
190 807-86930 INSULATION LINK, NONWATERPROOFED 3.000 EACH
191 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 4.000 EACH
192 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 629.000 LFT
193 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 28,024.000 LFT
194 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 31,039.000 LFT
195 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 19,955.000 LFT
196 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 9,829.000 LFT
197 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 7,448.000 LFT
198 808-06716 LINE, REMOVE 4,471.000 LFT
199 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 217.000 LFT
200 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 42.000 EACH

201 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 62.000 EACH
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CALL ORDER : 480 CONTRACT ID : B -28807-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02240 PAVEMENT REMOVAL 2.700 SYS
5 202-02241 GUARDRAIL, REMOVE 1,070.000 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
7 213-08058 FLOWABLE BACKFILL 1.000 CYS
8 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
9 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
10 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
11 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,000.000 LFT
12 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 2.000 EACH
13 602-06729 BARRIER DELINEATOR 14.000 EACH
14 621-06559 MULCHED SEEDING, R 500.000 SYS
15 702-51863 FIELD DRILLED HOLE IN CONCRETE 732.000 EACH
16 703-51032 REINFORCING STEEL, EPOXY COATED 36,914.000 LBS
17 704-51002 CONCRETE, C, SUPERSTRUCTURE 125.800 CYS
18 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
19 706-51025 CONCRETE, C, RAILING 440.000 LFT
20 709-51821 SURFACE SEAL LUMP LUMP
21 724-03276 EXPANSION JOINT SEALING SYSTEM 70.000 LFT
22 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
23 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-07118 BARRICADE, I111-A 72.000 LFT
27 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 284.000 LFT
28 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 284.000 LFT

29 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 490 CONTRACT ID : B -28849-A
LETTING DATE :

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-07039 FIELD OFFICE, B 10.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 30.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 203-02000 EXCAVATION, COMMON 526.000 CYS
15 207-08262 SUBGRADE TREATMENT, TYPE I 1,323.000 SYS
16 210-06994 CONCRETE LUMP LUMP
17 211-06467 AGGREGATE FOR END BENT BACKFILL 54.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 80.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,308.000 SYS
20 402-07434 HMA SURFACE, TYPE C 322.000 TON
21 402-07439 HMA INTERMEDIATE, TYPE C 296.000 TON
22 402-07442 HMA BASE, TYPE C 763.000 TON
23 406-05521 ASPHALT FOR TACK COAT 7,032.000 SYS
24 502-06329 PCCP, 12 IN. 107.000 SYS
25 503-05310 TERMINAL JOINT 96.000 LFT
26 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 25.000 LFT
28 601-99133 GUARDRAIL TRANSITION VH, 12 FT. 6 IN. SPACING 2.000 EACH
29 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,565.000 LFT
30 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 328.000 SYS
31 702-51863 FIELD DRILLED HOLE IN CONCRETE 108.000 EACH
32 703-03622 THREADED TIE BAR ASSEMBLY, EPOXY COATED, MODIFIED 84.000 EACH
33 703-51030 REINFORCING STEEL 7,793.000 LBS
34 703-51032 REINFORCING STEEL, EPOXY COATED 26,013.000 LBS
35 704-51002 CONCRETE, C, SUPERSTRUCTURE 111.000 CYS
36 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
37 706-51025 CONCRETE, C, RAILING 24.000 LFT
38 709-51821 SURFACE SEAL LUMP LUMP
39 709-51821 SURFACE SEAL LUMP LUMP
40 711-51038 STRUCTURAL STEEL LUMP LUMP
41 711-95290 FIELD WELDING 45.000 LFT
42 711-96800 STUD SHEAR CONNECTORS 154.000 EACH
43 713-51820 TEMPORARY SUPPORT LUMP LUMP
44 713-51820 TEMPORARY SUPPORT LUMP LUMP
45 715-05407 PIPE, END BENT DRAIN, 6 IN. 150.000 LFT
46 724-03276 EXPANSION JOINT SEALING SYSTEM 120.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 28,797.000 LFT

48 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
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CALL ORDER : 490 CONTRACT ID : B -28849-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

49 801-06710 FLASHING ARROW SIGN 149.000 DAY
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-08388 TEMPORARY TRAFFIC BARRIER 346.000 LFT
54 801-08388 TEMPORARY TRAFFIC BARRIER 200.000 LFT
55 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 1,554.000 LFT
56 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,040.000 LFT
57 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
58 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,887.000 LFT
59 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 3,746.000 LFT
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,651.000 LFT
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,394.000 LFT
62 808-06716 LINE, REMOVE 7,336.000 LFT
63 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 1,522.000 LFT

64 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 367.000 LFT



