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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       879,967.99  100.0000% 
   2   35-1549010     MCALISTER EXCAVATING CO                                                    $       910,527.09  103.4728% 
   3   35-1310611     DUNCAN ROBERTSON INC                                                       $       939,658.27  106.7832% 
   4   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $       973,144.01  110.5886% 
   5   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       987,544.46  112.2250% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,012,823.57  115.0978% 
   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,077,971.45  122.5012% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2  ) 35-1549010          |(   3  ) 35-1310611 
                                          |ERBER & MILLIGAN CONSTR. CO. |MCALISTER EXCAVATING CO      |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17000.00000       17000.00|   18000.00000       18000.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    1000.00000       10000.00|    1900.00000       19000.00|    1500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   43250.00000       43250.00|   42540.00000       42540.00|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    8500.00000        8500.00|   37500.00000       37500.00|    7500.00000        7500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   45000.00000       45000.00|   25500.00000       25500.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             8588.000  m3   |      12.50000      107350.00|      10.00000       85880.00|      10.00000       85880.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             6957.000  m3   |      12.50000       86962.50|      13.50000       93919.50|      12.00000       83484.00 
  BORROW                                  |                             |                             | 
0010 204-02290               14.000  EACH |     250.00000        3500.00|     650.00000        9100.00|     250.00000        3500.00 
  SETTLEMENT PLATE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1549010         |(   3  ) 35-1310611 
                                          |ERBER & MILLIGAN CONSTR. CO. |MCALISTER EXCAVATING CO      |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 205-03371              285.000  m3   |       1.00000         285.00|       8.00000        2280.00|      10.00000        2850.00 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06931              831.500  Mg   |      16.60000       13802.90|      24.50000       20371.75|      20.00000       16630.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               20.800  Mg   |      20.00000         416.00|      38.00000         790.40|      25.00000         520.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937               10.000  m    |      25.00000         250.00|       7.50000          75.00|      15.00000         150.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-06938               22.000  m    |      20.00000         440.00|      73.00000        1606.00|      40.00000         880.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0016 206-51215               34.600  m3   |     150.00000        5190.00|     285.00000        9861.00|     300.00000       10380.00 
  EXCAVATION, X                           |                             |                             | 
0017 206-51220               74.900  m3   |     200.00000       14980.00|     240.00000       17976.00|     300.00000       22470.00 
  EXCAVATION, WET                         |                             |                             | 
0018 206-51225              121.600  m3   |      20.00000        2432.00|      16.00000        1945.60|      25.00000        3040.00 
  EXCAVATION, DRY                         |                             |                             | 
0019 207-08266              741.000  m2   |       5.00000        3705.00|       8.50000        6298.50|       6.25000        4631.25 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0020 211-06467               17.400  m3   |      45.00000         783.00|      41.00000         713.40|      40.00000         696.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-07454                6.800  m3   |      45.00000         306.00|      31.00000         210.80|      40.00000         272.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448             1554.800  Mg   |      18.50000       28763.80|      21.00000       32650.80|      18.00000       27986.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-07455               13.400  m3   |      45.00000         603.00|      41.80000         560.12|      40.00000         536.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 402-07432              235.700  Mg   |      65.00000       15320.50|      74.00000       17441.80|      68.00000       16027.60 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07435              399.100  Mg   |      50.00000       19955.00|      60.00000       23946.00|      54.00000       21551.40 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 404-05514              540.000  m2   |       8.00000        4320.00|       9.50000        5130.00|       8.80000        4752.00 
  SEAL COAT, 5                            |                             |                             | 
0027 406-05521             2635.000  m2   |       0.15000         395.25|       0.18000         474.30|       0.20000         527.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-06037                4.000  EACH |     750.00000        3000.00|     846.00000        3384.00|     775.00000        3100.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0029 601-06374                4.000  EACH |     675.00000        2700.00|     756.00000        3024.00|     700.00000        2800.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0030 601-99105               57.150  m    |      46.50000        2657.48|      52.20000        2983.23|      48.00000        2743.20 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1549010         |(   3  ) 35-1310611 
                                          |ERBER & MILLIGAN CONSTR. CO. |MCALISTER EXCAVATING CO      |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 609-06257               89.200  m2   |      70.00000        6244.00|      78.00000        6957.60|      80.00000        7136.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0032 616-02320             3112.300  m2   |       3.00000        9336.90|       2.75000        8558.83|       3.25000       10114.98 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              963.300  Mg   |      18.50000       17821.05|      22.50000       21674.25|      22.00000       21192.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 621-01004                2.000  EACH |     550.00000        1100.00|     600.00000        1200.00|     540.00000        1080.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-01371               63.900  kg   |      25.00000        1597.50|       8.60000         549.54|      20.00000        1278.00 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0036 621-06545                1.800  Mg   |     400.00000         720.00|     595.00000        1071.00|     400.00000         720.00 
  FERTILIZER                              |                             |                             | 
0037 621-06553              261.300  kg   |       7.00000        1829.10|       5.96000        1557.35|       6.60000        1724.58 
  SEED MIXTURE, R                         |                             |                             | 
0038 621-06557              121.600  kg   |       4.00000         486.40|       5.57000         677.31|       4.40000         535.04 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06565               12.100  Mg   |     330.00000        3993.00|     462.00000        5590.20|     360.00000        4356.00 
  MULCHING MATERIAL                       |                             |                             | 
0040 621-06567                1.200  kL   |       5.00000           6.00|       7.20000           8.64|       6.00000           7.20 
  WATER                                   |                             |                             | 
0041 621-06575               67.100  m2   |       5.00000         335.50|       7.20000         483.12|       3.30000         221.43 
  SODDING, NURSERY                        |                             |                             | 
0042 622-91786              170.000  EACH |       6.60000        1122.00|       9.50000        1615.00|       7.00000        1190.00 
  SEEDLING                                |                             |                             | 
0043 701-51195               48.000  m    |     160.00000        7680.00|     210.00000       10080.00|     200.00000        9600.00 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0044 701-91792                8.000  EACH |     110.00000         880.00|     100.00000         800.00|     100.00000         800.00 
  PILE TIP, STEEL H , 310 X 79            |                             |                             | 
0045 702-51005               52.100  m3   |     550.00000       28655.00|     442.00000       23028.20|     500.00000       26050.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0046 702-51015               21.600  m3   |     500.00000       10800.00|     395.00000        8532.00|     500.00000       10800.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0047 703-51030             5827.000  kg   |       1.60000        9323.20|       1.55000        9031.85|       1.40000        8157.80 
  REINFORCING STEEL                       |                             |                             | 
0048 703-51032            25999.000  kg   |       1.80000       46798.20|       1.66000       43158.34|       1.60000       41598.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0049 704-51002              159.200  m3   |     575.00000       91540.00|     525.00000       83580.00|     750.00000      119400.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1549010         |(   3  ) 35-1310611 
                                          |ERBER & MILLIGAN CONSTR. CO. |MCALISTER EXCAVATING CO      |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 706-06344              140.970  m    |     153.00000       21568.41|     160.25000       22590.44|     157.00000       22132.29 
  RAILING, TS-1                           |                             |                             | 
0051 707-05984              288.000  m    |     560.00000      161280.00|     553.00000      159264.00|     750.00000      216000.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0052 709-51821                       LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                             |                             | 
0053 715-05119               12.000  m    |      65.00000         780.00|     110.00000        1320.00|      75.00000         900.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0054 715-05169               14.000  m    |      65.00000         910.00|     110.00000        1540.00|      75.00000        1050.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0055 715-05407               29.000  m    |      17.50000         507.50|      32.00000         928.00|      20.00000         580.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0056 715-46005                4.000  EACH |     250.00000        1000.00|     210.00000         840.00|     275.00000        1100.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0057 801-04308                3.000  EACH |     400.00000        1200.00|     540.00000        1620.00|     500.00000        1500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06640               12.000  EACH |     275.00000        3300.00|     200.00000        2400.00|     190.00000        2280.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06775                       LUMP |    2000.00000        2000.00|    3800.00000        3800.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07118               21.600  m    |      68.00000        1468.80|      72.00000        1555.20|      66.00000        1425.60 
  BARRICADE, III-A                        |                             |                             | 
0061 802-76035                0.810  m2   |     200.00000         162.00|     222.00000         179.82|     200.00000         162.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0062 802-76055               14.000  m    |      11.00000         154.00|      12.30000         172.20|      11.25000         157.50 
  SIGN POST, A                            |                             |                             | 
     SECTION TOTALS                       |           $       879,967.99|           $       910,527.09|           $       939,658.27 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       879,967.99|           $       910,527.09|           $       939,658.27 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1357381         |(   6  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |O`MARA, DAVE CONTRACTOR      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9600.00000        9600.00|   15000.00000       15000.00|   11500.00000       11500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    1345.00000       13450.00|    1500.00000       15000.00|    1700.00000       17000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   50697.00000       50697.00|   50000.00000       50000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   25687.00000       25687.00|   55000.00000       55000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   27462.00000       27462.00|   27000.00000       27000.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             8588.000  m3   |      12.06000      103571.28|      11.00000       94468.00|       6.25000       53675.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             6957.000  m3   |      18.28000      127173.96|      10.00000       69570.00|       8.50000       59134.50 
  BORROW                                  |                             |                             | 
0010 204-02290               14.000  EACH |     487.00000        6818.00|    1200.00000       16800.00|    2100.00000       29400.00 
  SETTLEMENT PLATE                        |                             |                             | 
0011 205-03371              285.000  m3   |       6.37000        1815.45|      11.00000        3135.00|      28.00000        7980.00 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06931              831.500  Mg   |      26.08000       21685.52|      22.00000       18293.00|      20.00000       16630.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               20.800  Mg   |      43.31000         900.85|      44.00000         915.20|      24.00000         499.20 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937               10.000  m    |       6.00000          60.00|      15.00000         150.00|       6.50000          65.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-06938               22.000  m    |      51.00000        1122.00|     140.00000        3080.00|      50.00000        1100.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0016 206-51215               34.600  m3   |     200.00000        6920.00|     200.00000        6920.00|     100.00000        3460.00 
  EXCAVATION, X                           |                             |                             | 
0017 206-51220               74.900  m3   |      45.87000        3435.66|      80.00000        5992.00|     200.00000       14980.00 
  EXCAVATION, WET                         |                             |                             | 
0018 206-51225              121.600  m3   |      13.09000        1591.74|      38.00000        4620.80|      25.00000        3040.00 
  EXCAVATION, DRY                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 521 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1357381         |(   6  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |O`MARA, DAVE CONTRACTOR      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08266              741.000  m2   |       8.78000        6505.98|       2.60000        1926.60|       6.00000        4446.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0020 211-06467               17.400  m3   |      66.00000        1148.40|      85.00000        1479.00|      80.00000        1392.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-07454                6.800  m3   |     117.00000         795.60|      80.00000         544.00|      42.00000         285.60 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448             1554.800  Mg   |      19.00000       29541.20|      15.00000       23322.00|      20.00000       31096.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-07455               13.400  m3   |      62.82000         841.79|      60.00000         804.00|      85.00000        1139.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 402-07432              235.700  Mg   |      62.00000       14613.40|      62.00000       14613.40|     110.00000       25927.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07435              399.100  Mg   |      49.00000       19555.90|      49.00000       19555.90|      58.00000       23147.80 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 404-05514              540.000  m2   |       8.00000        4320.00|       8.00000        4320.00|       4.00000        2160.00 
  SEAL COAT, 5                            |                             |                             | 
0027 406-05521             2635.000  m2   |       0.15000         395.25|       0.15000         395.25|       0.90000        2371.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-06037                4.000  EACH |     705.00000        2820.00|     750.00000        3000.00|     725.00000        2900.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0029 601-06374                4.000  EACH |     630.00000        2520.00|     675.00000        2700.00|     635.00000        2540.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0030 601-99105               57.150  m    |      43.50000        2486.03|      45.00000        2571.75|      44.00000        2514.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0031 609-06257               89.200  m2   |      67.26000        5999.59|      62.00000        5530.40|      75.00000        6690.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0032 616-02320             3112.300  m2   |       1.75000        5446.53|       3.80000       11826.74|       2.75000        8558.83 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              963.300  Mg   |      22.02000       21211.87|      22.00000       21192.60|      28.00000       26972.40 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 621-01004                2.000  EACH |     490.00000         980.00|     425.00000         850.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-01371               63.900  kg   |      18.00000        1150.20|       8.20000         523.98|      20.00000        1278.00 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0036 621-06545                1.800  Mg   |     360.00000         648.00|     650.00000        1170.00|     375.00000         675.00 
  FERTILIZER                              |                             |                             | 
0037 621-06553              261.300  kg   |       6.10000        1593.93|       6.80000        1776.84|       6.25000        1633.13 
  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1357381         |(   6  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |O`MARA, DAVE CONTRACTOR      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06557              121.600  kg   |       4.00000         486.40|       0.60000          72.96|       4.25000         516.80 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06565               12.100  Mg   |     330.00000        3993.00|     625.00000        7562.50|     340.00000        4114.00 
  MULCHING MATERIAL                       |                             |                             | 
0040 621-06567                1.200  kL   |       5.00000           6.00|      22.00000          26.40|       5.00000           6.00 
  WATER                                   |                             |                             | 
0041 621-06575               67.100  m2   |       3.00000         201.30|       3.90000         261.69|       3.10000         208.01 
  SODDING, NURSERY                        |                             |                             | 
0042 622-91786              170.000  EACH |       6.00000        1020.00|       6.00000        1020.00|       6.10000        1037.00 
  SEEDLING                                |                             |                             | 
0043 701-51195               48.000  m    |     196.00000        9408.00|     300.00000       14400.00|     250.00000       12000.00 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0044 701-91792                8.000  EACH |      77.90000         623.20|     110.00000         880.00|     175.00000        1400.00 
  PILE TIP, STEEL H , 310 X 79            |                             |                             | 
0045 702-51005               52.100  m3   |     586.00000       30530.60|     525.00000       27352.50|     850.00000       44285.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0046 702-51015               21.600  m3   |     888.64000       19194.62|     400.00000        8640.00|     750.00000       16200.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0047 703-51030             5827.000  kg   |       1.43000        8332.61|       1.70000        9905.90|       2.00000       11654.00 
  REINFORCING STEEL                       |                             |                             | 
0048 703-51032            25999.000  kg   |       1.85000       48098.15|       1.80000       46798.20|       2.20000       57197.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0049 704-51002              159.200  m3   |     750.00000      119400.00|     525.00000       83580.00|     850.00000      135320.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0050 706-06344              140.970  m    |     143.00000       20158.71|     165.00000       23260.05|     150.00000       21145.50 
  RAILING, TS-1                           |                             |                             | 
0051 707-05984              288.000  m    |     593.50000      170928.00|     840.00000      241920.00|     775.00000      223200.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0052 709-51821                       LUMP |    2560.00000        2560.00|    4500.00000        4500.00|    2600.00000        2600.00 
  SURFACE SEAL                            |                             |                             | 
0053 715-05119               12.000  m    |      84.53000        1014.36|     140.00000        1680.00|      45.00000         540.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0054 715-05169               14.000  m    |      75.97000        1063.58|     130.00000        1820.00|      45.00000         630.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0055 715-05407               29.000  m    |      15.00000         435.00|      20.00000         580.00|      60.00000        1740.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0056 715-46005                4.000  EACH |     401.00000        1604.00|     210.00000         840.00|     400.00000        1600.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1357381         |(   6  ) 35-1618530 
                                          |FORCE CONSTRUCTION CO. INC.  |O`MARA, DAVE CONTRACTOR      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-04308                3.000  EACH |     450.00000        1350.00|     475.00000        1425.00|     475.00000        1425.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06640               12.000  EACH |     170.00000        2040.00|     190.00000        2280.00|     175.00000        2100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06775                       LUMP |    4541.00000        4541.00|    3000.00000        3000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07118               21.600  m    |      60.00000        1296.00|      63.00000        1360.80|      65.00000        1404.00 
  BARRICADE, III-A                        |                             |                             | 
0061 802-76035                0.810  m2   |     185.00000         149.85|     200.00000         162.00|     190.00000         153.90 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0062 802-76055               14.000  m    |      10.25000         143.50|      12.00000         168.00|      11.00000         154.00 
  SIGN POST, A                            |                             |                             | 
     SECTION TOTALS                       |           $       973,144.01|           $       987,544.46|           $     1,012,823.57 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       973,144.01|           $       987,544.46|           $     1,012,823.57 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    1600.00000       16000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   53000.00000       53000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   10000.00000       10000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   39500.00000       39500.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             8588.000  m3   |       6.00000       51528.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             6957.000  m3   |       8.30000       57743.10|                             | 
  BORROW                                  |                             |                             | 
0010 204-02290               14.000  EACH |     500.00000        7000.00|                             | 
  SETTLEMENT PLATE                        |                             |                             | 
0011 205-03371              285.000  m3   |      27.00000        7695.00|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06931              831.500  Mg   |      25.00000       20787.50|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               20.800  Mg   |      23.00000         478.40|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937               10.000  m    |      12.00000         120.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-06938               22.000  m    |      44.00000         968.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0016 206-51215               34.600  m3   |     225.00000        7785.00|                             | 
  EXCAVATION, X                           |                             |                             | 
0017 206-51220               74.900  m3   |     275.00000       20597.50|                             | 
  EXCAVATION, WET                         |                             |                             | 
0018 206-51225              121.600  m3   |      40.00000        4864.00|                             | 
  EXCAVATION, DRY                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08266              741.000  m2   |      20.00000       14820.00|                             | 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0020 211-06467               17.400  m3   |     125.00000        2175.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-07454                6.800  m3   |      40.00000         272.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448             1554.800  Mg   |      34.00000       52863.20|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-07455               13.400  m3   |     105.00000        1407.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 402-07432              235.700  Mg   |      74.00000       17441.80|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07435              399.100  Mg   |      71.00000       28336.10|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 404-05514              540.000  m2   |      13.00000        7020.00|                             | 
  SEAL COAT, 5                            |                             |                             | 
0027 406-05521             2635.000  m2   |       0.10000         263.50|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-06037                4.000  EACH |     705.00000        2820.00|                             | 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0029 601-06374                4.000  EACH |     630.00000        2520.00|                             | 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0030 601-99105               57.150  m    |      43.50000        2486.03|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0031 609-06257               89.200  m2   |     100.00000        8920.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0032 616-02320             3112.300  m2   |       2.60000        8091.98|                             | 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              963.300  Mg   |      27.00000       26009.10|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 621-01004                2.000  EACH |     490.00000         980.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-01371               63.900  kg   |      18.00000        1150.20|                             | 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0036 621-06545                1.800  Mg   |     360.00000         648.00|                             | 
  FERTILIZER                              |                             |                             | 
0037 621-06553              261.300  kg   |       6.10000        1593.93|                             | 
  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06557              121.600  kg   |       4.00000         486.40|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06565               12.100  Mg   |     330.00000        3993.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0040 621-06567                1.200  kL   |       5.00000           6.00|                             | 
  WATER                                   |                             |                             | 
0041 621-06575               67.100  m2   |       3.00000         201.30|                             | 
  SODDING, NURSERY                        |                             |                             | 
0042 622-91786              170.000  EACH |       6.00000        1020.00|                             | 
  SEEDLING                                |                             |                             | 
0043 701-51195               48.000  m    |     220.00000       10560.00|                             | 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0044 701-91792                8.000  EACH |     150.00000        1200.00|                             | 
  PILE TIP, STEEL H , 310 X 79            |                             |                             | 
0045 702-51005               52.100  m3   |    1400.00000       72940.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0046 702-51015               21.600  m3   |     950.00000       20520.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0047 703-51030             5827.000  kg   |       1.75000       10197.25|                             | 
  REINFORCING STEEL                       |                             |                             | 
0048 703-51032            25999.000  kg   |       1.90000       49398.10|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0049 704-51002              159.200  m3   |     850.00000      135320.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0050 706-06344              140.970  m    |     143.00000       20158.71|                             | 
  RAILING, TS-1                           |                             |                             | 
0051 707-05984              288.000  m    |     810.00000      233280.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 
  III, 1143 mm X 406 mm                   |                             |                             | 
0052 709-51821                       LUMP |    2560.00000        2560.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0053 715-05119               12.000  m    |      40.00000         480.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0054 715-05169               14.000  m    |      40.00000         560.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0055 715-05407               29.000  m    |      25.00000         725.00|                             | 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0056 715-46005                4.000  EACH |     375.00000        1500.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   960,237.96                                                   ROUTE : CR 1220N 
     CALL ORDER   : 521                     CONTRACT ID : B -27088-A                   COUNTIES : JENNINGS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-04308                3.000  EACH |     450.00000        1350.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06640               12.000  EACH |     170.00000        2040.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06775                       LUMP |    5000.00000        5000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07118               21.600  m    |      60.00000        1296.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0061 802-76035                0.810  m2   |     185.00000         149.85|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0062 802-76055               14.000  m    |      10.25000         143.50|                             | 
  SIGN POST, A                            |                             |                             | 
     SECTION TOTALS                       |           $     1,077,971.45|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,077,971.45|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,899,637.18                                                   ROUTE : SR 933 
     CALL ORDER   : 531                     CONTRACT ID : B -27194-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,787,691.55  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(      )                     |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3200.00000        3200.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               14.000  MOS  |    2800.00000       39200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   89000.00000       89000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    8000.00000        8000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02236             1975.000  SYS  |      30.31000       59862.25|                             | 
  SURFACE, REMOVE                         |                             |                             | 
0008 202-02278              228.000  LFT  |       7.36000        1678.08|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-51328                       LUMP |   50000.00000       50000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 202-52710              153.000  SYS  |       5.64000         862.92|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 203-02070               20.000  CYS  |      19.70000         394.00|                             | 
  BORROW                                  |                             |                             | 
0012 206-51235                       LUMP |  775000.00000      775000.00|                             | 
  COFFERDAM                               |                             |                             | 
0013 210-05720                       LUMP |   79848.00000       79848.00|                             | 
  REPOINTING , MORTAR JOINTS              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,899,637.18                                                   ROUTE : SR 933 
     CALL ORDER   : 531                     CONTRACT ID : B -27194-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 210-08287                       LUMP |    9370.00000        9370.00|                             | 
  NON-DESTRUCTIVE , TESTING               |                             |                             | 
0015 306-08043             1232.000  SYS  |       4.58000        5642.56|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0016 502-06627             2372.000  SYS  |      36.67000       86981.24|                             | 
  PCCP, 6 IN.                             |                             |                             | 
0017 604-07896               12.200  SYS  |     174.63000        2130.49|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0018 604-91531              137.000  SYS  |      28.34000        3882.58|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0019 605-06120              210.000  LFT  |      31.55000        6625.50|                             | 
  CURB, CONCRETE                          |                             |                             | 
0020 610-07488              205.000  TON  |      66.00000       13530.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0021 616-02320              136.000  SYS  |       5.24000         712.64|                             | 
  GEOTEXTILES                             |                             |                             | 
0022 616-04918               12.000  SYS  |    5000.00000       60000.00|                             | 
  LIMESTONE , REPLACEMENT                 |                             |                             | 
0023 616-05688              440.000  TON  |      68.58000       30175.20|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0024 616-94213              130.000  SYS  |     125.04000       16255.20|                             | 
  RIPRAP, GROUTED , 24 IN.                |                             |                             | 
0025 622-02564                       LUMP |    9004.06000        9004.06|                             | 
  LANDSCAPING                             |                             |                             | 
0026 702-51863              646.000  EACH |      10.98000        7093.08|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0027 702-51863               92.000  EACH |     100.00000        9200.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE , EPOXY  |                             |                             | 
  INJECTION                               |                             |                             | 
0028 703-51032            39254.000  LBS  |       1.07000       42001.78|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0029 703-97936              323.000  EACH |      12.34000        3985.82|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0030 706-92612              646.500  LFT  |      53.15000       34361.48|                             | 
  RAILING, CONCRETE, C, MODIFIED          |                             |                             | 
0031 708-05394                       LUMP |     972.00000         972.00|                             | 
  REPAIR , MASONRY                        |                             |                             | 
0032 708-51813              730.000  SFT  |      90.00000       65700.00|                             | 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,899,637.18                                                   ROUTE : SR 933 
     CALL ORDER   : 531                     CONTRACT ID : B -27194-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 708-51814              730.000  SFT  |       7.00000        5110.00|                             | 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
0034 709-51821                       LUMP |   38800.00000       38800.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0035 711-92500              113.000  EACH |      21.30000        2406.90|                             | 
  ANCHOR ROD , STAINLESS STEEL            |                             |                             | 
0036 715-91361               48.000  LFT  |     105.54000        5065.92|                             | 
  PIPE, PVC, 6 IN. , WITH PERFORATED CAP  |                             |                             | 
0037 720-03194                4.000  EACH |     166.85000         667.40|                             | 
  MANHOLE , RESET                         |                             |                             | 
0038 720-44000               11.000  EACH |     166.85000        1835.35|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0039 727-90308               25.000  LFT  |      80.00000        2000.00|                             | 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0040 727-90309              190.000  GAL  |      80.00000       15200.00|                             | 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0041 727-93560                       LUMP |    5000.00000        5000.00|                             | 
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             | 
0042 801-02595                2.000  EACH |     250.00000         500.00|                             | 
  CONTROLLER, RESET TIMING                |                             |                             | 
0043 801-06203             1738.000  LFT  |       0.35000         608.30|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0044 801-06207             4184.000  LFT  |       0.80000        3347.20|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0046 801-06640               35.000  EACH |      98.00000        3430.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0047 801-06645                4.000  EACH |      50.00000         200.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0048 801-06775                       LUMP |   13068.89000       13068.89|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0049 801-07023                1.000  EACH |    6400.00000        6400.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0050 801-07118               60.000  LFT  |      10.50000         630.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0051 801-08388              330.000  LFT  |      31.06000       10249.80|                             | 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0052 801-08389              160.000  LFT  |      33.34000        5334.40|                             | 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,899,637.18                                                   ROUTE : SR 933 
     CALL ORDER   : 531                     CONTRACT ID : B -27194-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 801-94295                4.000  EACH |     400.00000        1600.00|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0054 805-06592              143.000  LFT  |      12.00000        1716.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0055 805-06595             1440.000  LFT  |       4.80000        6912.00|                             | 
  CONDUIT, PVC, 2 IN.                     |                             |                             | 
0056 805-86843              572.000  LFT  |       3.20000        1830.40|                             | 
  WIRE, NO. 4 COPPER, 1C                  |                             |                             | 
0057 807-02191                8.000  EACH |     850.00000        6800.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0058 807-03802                8.000  EACH |   15800.00000      126400.00|                             | 
  LIGHT STANDARDS , ORNAMENTAL            |                             |                             | 
0059 808-01238                1.000  EACH |     400.00000         400.00|                             | 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  REMOVE                                  |                             |                             | 
0060 808-03002              405.000  LFT  |       2.00000         810.00|                             | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0061 808-03632             1768.000  LFT  |       2.00000        3536.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0062 808-06716             2029.000  LFT  |       0.59000        1197.11|                             | 
  LINE, REMOVE                            |                             |                             | 
0063 808-74805              120.000  LFT  |       4.00000         480.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0064 808-74807                1.000  EACH |     100.00000         100.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0065 808-74808                1.000  EACH |     125.00000         125.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0066 808-94455              210.000  LFT  |       6.00000        1260.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $     1,787,691.55|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,787,691.55|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 08/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $     2,905,917.15  100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                      $     2,984,943.85  102.7195% 
   3   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     2,989,946.49  102.8917% 
   4   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     3,329,400.45  114.5731% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,412,503.95  117.4329% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1875662          |(   3  ) 05-0558668 
                                          |CLR, INC.                    |CRIDER & CRIDER, INC.        |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   41000.00000       41000.00|   35000.00000       35000.00|   94836.20000       94836.20 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               20.000  MOS  |    1650.00000       33000.00|    1500.00000       30000.00|     968.25000       19365.00 
  FIELD OFFICE, C                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  140000.00000      140000.00|  149000.00000      149000.00|  149497.32000      149497.32 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   38000.00000       38000.00|   59000.00000       59000.00|   59780.00000       59780.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |   13500.00000       13500.00|   20000.00000       20000.00|   29007.67000       29007.67 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000            38608.000  m3   |       5.15000      198831.20|       4.80000      185318.40|       5.73000      221223.84 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070            97342.000  m3   |       7.10000      691128.20|       4.20000      408836.40|       5.91000      575291.22 
  BORROW                                  |                             |                             | 
0011 205-03371             1491.000  m3   |       2.50000        3727.50|       6.50000        9691.50|       8.59000       12807.69 
  SEDIMENT REMOVE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1875662         |(   3  ) 05-0558668 
                                          |CLR, INC.                    |CRIDER & CRIDER, INC.        |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06931              130.000  Mg   |      69.00000        8970.00|      40.00000        5200.00|      62.17000        8082.10 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06932               47.000  m    |      24.00000        1128.00|      25.00000        1175.00|      21.32000        1002.04 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06933                1.000  EACH |     115.00000         115.00|     175.00000         175.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936              401.000  Mg   |      32.00000       12832.00|      32.00000       12832.00|      20.70000        8300.70 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              709.000  m    |       5.50000        3899.50|      10.00000        7090.00|       7.34000        5204.06 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               87.000  m    |      55.00000        4785.00|      35.00000        3045.00|      59.30000        5159.10 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 206-51230               83.200  m3   |      56.00000        4659.20|      40.00000        3328.00|      31.83000        2648.26 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0019 207-08265            11000.000  m2   |       3.10000       34100.00|       5.50000       60500.00|       4.92000       54120.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0020 207-08267             3550.000  m2   |       4.85000       17217.50|       6.00000       21300.00|       5.46000       19383.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 211-02050              387.000  m3   |      40.00000       15480.00|      25.00000        9675.00|      25.46000        9853.02 
  B BORROW                                |                             |                             | 
0022 211-07454              684.400  m3   |      28.00000       19163.20|      20.00000       13688.00|      25.46000       17424.82 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 213-08058              130.700  m3   |     250.00000       32675.00|     105.00000       13723.50|     184.86000       24161.20 
  FLOWABLE BACKFILL                       |                             |                             | 
0024 301-07448             5730.000  Mg   |      16.50000       94545.00|      15.00000       85950.00|      20.83000      119355.90 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 302-07455               28.500  m3   |     125.00000        3562.50|      95.00000        2707.50|      63.23000        1802.06 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 306-08043              170.000  m2   |      10.00000        1700.00|       4.85000         824.50|      26.64000        4528.80 
  MILLING, TRANSITION                     |                             |                             | 
0027 401-06264                       LUMP |    2750.00000        2750.00|    3500.00000        3500.00|    2605.47000        2605.47 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07320             1000.000  Mg   |      61.75000       61750.00|      66.00000       66000.00|      50.81000       50810.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07389             1660.000  Mg   |      50.75000       84245.00|      60.00000       99600.00|      42.16000       69985.60 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07406             5310.000  Mg   |      46.75000      248242.50|      51.00000      270810.00|      39.08000      207514.80 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0031 402-07432              218.000  Mg   |      57.50000       12535.00|      75.00000       16350.00|      59.93000       13064.74 
  HMA SURFACE, TYPE A                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1875662         |(   3  ) 05-0558668 
                                          |CLR, INC.                    |CRIDER & CRIDER, INC.        |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 402-07435              363.000  Mg   |      46.00000       16698.00|      59.00000       21417.00|      47.94000       17402.22 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0033 402-07453              598.000  Mg   |      53.00000       31694.00|      76.00000       45448.00|     146.59000       87660.82 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 406-05520                7.200  Mg   |     230.00000        1656.00|     225.00000        1620.00|     218.86000        1575.79 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-01522                4.000  EACH |    1750.00000        7000.00|    1800.00000        7200.00|    1563.28000        6253.12 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0036 601-01626                1.000  EACH |    2600.00000        2600.00|    2140.00000        2140.00|    1870.73000        1870.73 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0037 601-02103               26.700  m    |      85.00000        2269.50|      70.00000        1869.00|      60.76000        1622.29 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                             |                             | 
  SPACING                                 |                             |                             | 
0038 601-05586                1.000  EACH |    2600.00000        2600.00|    2140.00000        2140.00|    1870.73000        1870.73 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0039 601-94689                3.000  EACH |    3500.00000       10500.00|    2850.00000        8550.00|    2496.04000        7488.12 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105              108.600  m    |      60.00000        6516.00|      48.00000        5212.80|      41.90000        4550.34 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0041 602-06729               14.000  EACH |      22.00000         308.00|       9.50000         133.00|       7.96000         111.44 
  BARRIER DELINEATOR                      |                             |                             | 
0042 609-06259              198.600  m2   |      95.00000       18867.00|     120.00000       23832.00|      76.36000       15165.10 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0043 610-07486              516.000  Mg   |      54.00000       27864.00|     120.00000       61920.00|      56.28000       29040.48 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0044 611-06497                2.000  EACH |     175.00000         350.00|     125.00000         250.00|     109.43000         218.86 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 611-06498                1.000  EACH |     250.00000         250.00|     175.00000         175.00|     151.12000         151.12 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0046 615-06490               55.000  EACH |     105.00000        5775.00|     115.00000        6325.00|      99.01000        5445.55 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 615-06505               11.000  EACH |     545.00000        5995.00|     600.00000        6600.00|     515.88000        5674.68 
  MONUMENT, B                             |                             |                             | 
0048 615-06510                2.000  EACH |     435.00000         870.00|     500.00000        1000.00|     411.66000         823.32 
  MONUMENT, C                             |                             |                             | 
0049 616-02320             5437.000  m2   |       1.30000        7068.10|       3.00000       16311.00|       1.96000       10656.52 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1875662         |(   3  ) 05-0558668 
                                          |CLR, INC.                    |CRIDER & CRIDER, INC.        |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 616-05688              394.000  Mg   |      28.00000       11032.00|      27.00000       10638.00|      29.80000       11741.20 
  RIPRAP, CLASS 1                         |                             |                             | 
0051 616-05689              148.000  Mg   |      28.00000        4144.00|      27.00000        3996.00|      28.88000        4274.24 
  RIPRAP, CLASS 2                         |                             |                             | 
0052 616-06405             3015.000  Mg   |      21.75000       65576.25|      24.00000       72360.00|      20.90000       63013.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0053 621-02770            12613.000  m2   |       1.60000       20180.80|       2.00000       25226.00|       1.67000       21063.71 
  EROSION CONTROL BLANKET                 |                             |                             | 
0054 621-06545                5.600  Mg   |     600.00000        3360.00|     425.00000        2380.00|     375.19000        2101.06 
  FERTILIZER                              |                             |                             | 
0055 621-06553             1049.000  kg   |      10.00000       10490.00|       7.25000        7605.25|       6.36000        6671.64 
  SEED MIXTURE, R                         |                             |                             | 
0056 621-06557              549.000  kg   |       6.00000        3294.00|       4.75000        2607.75|       4.17000        2289.33 
  SEED MIXTURE, T                         |                             |                             | 
0057 621-06565               48.700  Mg   |     375.00000       18262.50|     400.00000       19480.00|     343.92000       16748.90 
  MULCHING MATERIAL                       |                             |                             | 
0058 621-06567              105.000  kL   |       5.00000         525.00|       6.00000         630.00|       5.21000         547.05 
  WATER                                   |                             |                             | 
0059 621-06574             5685.000  m2   |       3.15000       17907.75|       3.50000       19897.50|       3.20000       18192.00 
  SODDING                                 |                             |                             | 
0060 622-52436                5.000  EACH |      31.00000         155.00|      35.00000         175.00|      29.18000         145.90 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0061 622-91786              210.000  EACH |       6.50000        1365.00|       7.00000        1470.00|       6.25000        1312.50 
  SEEDLING                                |                             |                             | 
0062 701-51195              403.600  m    |     109.00000       43992.40|     210.00000       84756.00|      79.00000       31884.40 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0063 701-91792               36.000  EACH |     110.00000        3960.00|     150.00000        5400.00|     107.76000        3879.36 
  PILE TIP, STEEL H , HP 310 x 79         |                             |                             | 
0064 701-93633               24.000  m    |     400.00000        9600.00|     600.00000       14400.00|     168.96000        4055.04 
  OVERSIZED PREDRILLED PILE HOLES         |                             |                             | 
0065 702-51005              162.800  m3   |     458.00000       74562.40|     650.00000      105820.00|     561.71000       91446.39 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0066 702-51015                8.400  m3   |    1035.00000        8694.00|    1100.00000        9240.00|     754.42000        6337.13 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0067 702-51863               14.000  EACH |      18.00000         252.00|      20.00000         280.00|      26.62000         372.68 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0068 703-06029            43135.000  kg   |       2.19000       94465.65|       2.60000      112151.00|       1.81000       78074.35 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0069 704-51002              342.000  m3   |     630.00000      215460.00|     730.00000      249660.00|     729.13000      249362.46 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1875662         |(   3  ) 05-0558668 
                                          |CLR, INC.                    |CRIDER & CRIDER, INC.        |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 706-05732                4.000  EACH |    1440.00000        5760.00|    1900.00000        7600.00|    1354.85000        5419.40 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0071 706-51020               24.800  m3   |     615.00000       15252.00|     900.00000       22320.00|     579.46000       14370.61 
  CONCRETE, C, RAILING                    |                             |                             | 
0072 707-01065                       LUMP |  140000.00000      140000.00|  170000.00000      170000.00|  194757.70000      194757.70 
  POST-TENSIONING                         |                             |                             | 
0073 709-51821                       LUMP |    4500.00000        4500.00|    5000.00000        5000.00|    4417.84000        4417.84 
  SURFACE SEAL                            |                             |                             | 
0074 715-05019               24.500  m    |     230.00000        5635.00|     240.00000        5880.00|     159.60000        3910.20 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0075 715-05121               54.000  m    |     120.00000        6480.00|     120.00000        6480.00|     164.26000        8870.04 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0076 715-05123               52.500  m    |     170.00000        8925.00|     150.00000        7875.00|     131.10000        6882.75 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0078 715-05127               27.000  m    |     280.00000        7560.00|     315.00000        8505.00|     220.44000        5951.88 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                             |                             | 
0079 715-05134               66.000  m    |     520.00000       34320.00|     450.00000       29700.00|     287.78000       18993.48 
  PIPE, TYPE 1, CIRCULAR, 1650 mm         |                             |                             | 
0080 715-05154               22.000  m    |     155.00000        3410.00|     190.00000        4180.00|     176.58000        3884.76 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0081 715-05169               56.000  m    |     105.00000        5880.00|     130.00000        7280.00|     106.58000        5968.48 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0082 715-05171               22.000  m    |     125.00000        2750.00|     140.00000        3080.00|     100.39000        2208.58 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0083 715-05173               52.500  m    |     160.00000        8400.00|     150.00000        7875.00|      98.95000        5194.88 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0084 715-05842                2.000  EACH |    3000.00000        6000.00|    2200.00000        4400.00|    2672.96000        5345.92 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0085 715-07626                2.000  EACH |    4000.00000        8000.00|    2400.00000        4800.00|    2672.96000        5345.92 
  CONCRETE ANCHOR, 1650 mm                |                             |                             | 
0086 715-46005                8.000  EACH |     275.00000        2200.00|     500.00000        4000.00|     161.11000        1288.88 
  PIPE END SECTION, 375 mm                |                             |                             | 
0087 715-46010                6.000  EACH |     300.00000        1800.00|     800.00000        4800.00|     192.11000        1152.66 
  PIPE END SECTION, 450 mm                |                             |                             | 
0088 715-46020                9.000  EACH |     361.00000        3249.00|     900.00000        8100.00|     247.42000        2226.78 
  PIPE END SECTION, 600 mm                |                             |                             | 
0090 715-46040                2.000  EACH |     700.00000        1400.00|    1300.00000        2600.00|     517.33000        1034.66 
  PIPE END SECTION, 900 mm                |                             |                             | 
0091 720-45030                1.000  EACH |    1300.00000        1300.00|    1700.00000        1700.00|    1254.16000        1254.16 
  INLET, E7                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1875662         |(   3  ) 05-0558668 
                                          |CLR, INC.                    |CRIDER & CRIDER, INC.        |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0092 801-04308                7.000  EACH |     435.00000        3045.00|     470.00000        3290.00|     411.66000        2881.62 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0093 801-06203              600.000  m    |       1.25000         750.00|       1.00000         600.00|       0.82000         492.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0094 801-06207              760.000  m    |       4.50000        3420.00|       3.50000        2660.00|       3.13000        2378.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0095 801-06640               13.000  EACH |     250.00000        3250.00|       1.75000          22.75|     151.12000        1964.56 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0096 801-06645                4.000  EACH |      75.00000         300.00|      60.00000         240.00|      52.11000         208.44 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0097 801-06775                       LUMP |   15000.00000       15000.00|   75000.00000       75000.00|   60129.28000       60129.28 
  MAINTAINING TRAFFIC                     |                             |                             | 
0098 801-07118               13.000  m    |     150.00000        1950.00|      74.00000         962.00|      64.15000         833.95 
  BARRICADE, III-A                        |                             |                             | 
0099 801-07119                2.000  m    |     155.00000         310.00|      82.00000         164.00|      71.19000         142.38 
  BARRICADE, III-B                        |                             |                             | 
0100 802-05701               31.300  m    |      40.00000        1252.00|      45.00000        1408.50|      38.83000        1215.38 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0101 802-07060                1.000  EACH |     300.00000         300.00|     235.00000         235.00|     203.23000         203.23 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0102 802-76025                6.800  m2   |     210.00000        1428.00|     230.00000        1564.00|     200.73000        1364.96 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0103 808-03631              140.000  m    |       9.75000        1365.00|      11.00000        1540.00|       9.33000        1306.20 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0104 808-03632              140.000  m    |       9.75000        1365.00|      11.00000        1540.00|       9.33000        1306.20 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0105 808-06713             3450.000  m    |       0.94000        3243.00|       1.00000        3450.00|       0.89000        3070.50 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0106 808-06716               80.000  m    |       5.00000         400.00|       3.50000         280.00|       3.13000         250.40 
  LINE, REMOVE                            |                             |                             | 
0107 808-75245             3400.000  m    |       1.30000        4420.00|       1.50000        5100.00|       1.23000        4182.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0108 808-75297               18.000  m    |      21.50000         387.00|      24.00000         432.00|      20.17000         363.06 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1875662         |(   3  ) 05-0558668 
                                          |CLR, INC.                    |CRIDER & CRIDER, INC.        |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0109 808-75998              100.000  EACH |      41.00000        4100.00|      45.00000        4500.00|      57.32000        5732.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0110 621-01004                2.000  EACH |     750.00000        1500.00|     590.00000        1180.00|     510.67000        1021.34 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0111 715-46025                2.000  EACH |     415.00000         830.00|    1000.00000        2000.00|     332.91000         665.82 
  PIPE END SECTION, 675 mm                |                             |                             | 
0112 715-05124               24.500  m    |     195.00000        4777.50|     325.00000        7962.50|     152.78000        3743.11 
  PIPE, TYPE 1, CIRCULAR, 675 mm          |                             |                             | 
     SECTION TOTALS                       |           $     2,905,917.15|           $     2,984,943.85|           $     2,989,946.49 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,905,917.15|           $     2,984,943.85|           $     2,989,946.49 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   35000.00000       35000.00|   45000.00000       45000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               20.000  MOS  |    1560.00000       31200.00|    1500.00000       30000.00| 
  FIELD OFFICE, C                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  166000.00000      166000.00|  167000.00000      167000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   58641.00000       58641.00|   35000.00000       35000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |   20821.00000       20821.00|   38000.00000       38000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000            38608.000  m3   |      10.56000      407700.48|       7.00000      270256.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070            97342.000  m3   |       9.38000      913067.96|      10.00000      973420.00| 
  BORROW                                  |                             |                             | 
0011 205-03371             1491.000  m3   |      10.38000       15476.58|      12.25000       18264.75| 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06931              130.000  Mg   |      42.74000        5556.20|      55.00000        7150.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06932               47.000  m    |      21.32000        1002.04|      22.00000        1034.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06933                1.000  EACH |     100.00000         100.00|     110.00000         110.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936              401.000  Mg   |      33.10000       13273.10|      40.00000       16040.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              709.000  m    |       5.00000        3545.00|       5.25000        3722.25| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               87.000  m    |      50.00000        4350.00|     150.00000       13050.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 206-51230               83.200  m3   |     119.94000        9979.01|      30.00000        2496.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 541 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08265            11000.000  m2   |       4.95000       54450.00|       6.00000       66000.00| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0020 207-08267             3550.000  m2   |       5.82000       20661.00|      10.00000       35500.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 211-02050              387.000  m3   |      41.78000       16168.86|      35.00000       13545.00| 
  B BORROW                                |                             |                             | 
0022 211-07454              684.400  m3   |      45.77000       31324.99|      35.00000       23954.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 213-08058              130.700  m3   |      77.28000       10100.50|     125.00000       16337.50| 
  FLOWABLE BACKFILL                       |                             |                             | 
0024 301-07448             5730.000  Mg   |      17.42000       99816.60|      20.00000      114600.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 302-07455               28.500  m3   |      89.49000        2550.47|      85.00000        2422.50| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 306-08043              170.000  m2   |      10.00000        1700.00|      30.00000        5100.00| 
  MILLING, TRANSITION                     |                             |                             | 
0027 401-06264                       LUMP |    2800.00000        2800.00|    2600.00000        2600.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07320             1000.000  Mg   |      48.75000       48750.00|      50.00000       50000.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07389             1660.000  Mg   |      40.45000       67147.00|      42.00000       69720.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07406             5310.000  Mg   |      37.50000      199125.00|      40.00000      212400.00| 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0031 402-07432              218.000  Mg   |      57.50000       12535.00|      60.00000       13080.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0032 402-07435              363.000  Mg   |      46.00000       16698.00|      48.00000       17424.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0033 402-07453              598.000  Mg   |      48.00000       28704.00|      50.00000       29900.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0034 406-05520                7.200  Mg   |     210.00000        1512.00|     250.00000        1800.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-01522                4.000  EACH |    1500.00000        6000.00|    1600.00000        6400.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0036 601-01626                1.000  EACH |    1795.00000        1795.00|    1800.00000        1800.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0037 601-02103               26.700  m    |      58.30000        1556.61|      60.00000        1602.00| 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                             |                             | 
  SPACING                                 |                             |                             | 
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     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 601-05586                1.000  EACH |    1795.00000        1795.00|    1800.00000        1800.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0039 601-94689                3.000  EACH |    2395.00000        7185.00|    2500.00000        7500.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105              108.600  m    |      40.20000        4365.72|      42.00000        4561.20| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0041 602-06729               14.000  EACH |       8.00000         112.00|      10.00000         140.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0042 609-06259              198.600  m2   |      68.35000       13574.31|     100.00000       19860.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0043 610-07486              516.000  Mg   |      54.00000       27864.00|      60.00000       30960.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0044 611-06497                2.000  EACH |     105.00000         210.00|     125.00000         250.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 611-06498                1.000  EACH |     145.00000         145.00|     150.00000         150.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0046 615-06490               55.000  EACH |      95.00000        5225.00|     110.00000        6050.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 615-06505               11.000  EACH |     495.00000        5445.00|     550.00000        6050.00| 
  MONUMENT, B                             |                             |                             | 
0048 615-06510                2.000  EACH |     395.00000         790.00|     450.00000         900.00| 
  MONUMENT, C                             |                             |                             | 
0049 616-02320             5437.000  m2   |       2.00000       10874.00|       3.00000       16311.00| 
  GEOTEXTILES                             |                             |                             | 
0050 616-05688              394.000  Mg   |      30.44000       11993.36|      27.00000       10638.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0051 616-05689              148.000  Mg   |      33.79000        5000.92|      27.00000        3996.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0052 616-06405             3015.000  Mg   |      22.52000       67897.80|      27.00000       81405.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0053 621-02770            12613.000  m2   |       1.60000       20180.80|       2.00000       25226.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0054 621-06545                5.600  Mg   |     360.00000        2016.00|     400.00000        2240.00| 
  FERTILIZER                              |                             |                             | 
0055 621-06553             1049.000  kg   |       6.10000        6398.90|       7.00000        7343.00| 
  SEED MIXTURE, R                         |                             |                             | 
0056 621-06557              549.000  kg   |       4.00000        2196.00|       4.50000        2470.50| 
  SEED MIXTURE, T                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 621-06565               48.700  Mg   |     330.00000       16071.00|     350.00000       17045.00| 
  MULCHING MATERIAL                       |                             |                             | 
0058 621-06567              105.000  kL   |       5.00000         525.00|       5.00000         525.00| 
  WATER                                   |                             |                             | 
0059 621-06574             5685.000  m2   |       2.90000       16486.50|       3.00000       17055.00| 
  SODDING                                 |                             |                             | 
0060 622-52436                5.000  EACH |      28.00000         140.00|      30.00000         150.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0061 622-91786              210.000  EACH |       6.00000        1260.00|       6.50000        1365.00| 
  SEEDLING                                |                             |                             | 
0062 701-51195              403.600  m    |     149.22000       60225.19|     175.00000       70630.00| 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0063 701-91792               36.000  EACH |      77.00000        2772.00|     150.00000        5400.00| 
  PILE TIP, STEEL H , HP 310 x 79         |                             |                             | 
0064 701-93633               24.000  m    |     655.50000       15732.00|     600.00000       14400.00| 
  OVERSIZED PREDRILLED PILE HOLES         |                             |                             | 
0065 702-51005              162.800  m3   |     426.37000       69413.04|     550.00000       89540.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0066 702-51015                8.400  m3   |    1064.43000        8941.21|     900.00000        7560.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0067 702-51863               14.000  EACH |      25.00000         350.00|      25.00000         350.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0068 703-06029            43135.000  kg   |       2.13000       91877.55|       2.15000       92740.25| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0069 704-51002              342.000  m3   |     744.45000      254601.90|     600.00000      205200.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0070 706-05732                4.000  EACH |    5200.00000       20800.00|    1500.00000        6000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0071 706-51020               24.800  m3   |     556.00000       13788.80|     750.00000       18600.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0072 707-01065                       LUMP |  107698.00000      107698.00|  175000.00000      175000.00| 
  POST-TENSIONING                         |                             |                             | 
0073 709-51821                       LUMP |    4140.00000        4140.00|    4500.00000        4500.00| 
  SURFACE SEAL                            |                             |                             | 
0074 715-05019               24.500  m    |     271.00000        6639.50|     160.00000        3920.00| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0075 715-05121               54.000  m    |     118.90000        6420.60|      85.00000        4590.00| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0076 715-05123               52.500  m    |     148.94000        7819.35|     130.00000        6825.00| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 715-05127               27.000  m    |     350.46000        9462.42|     200.00000        5400.00| 
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                             |                             | 
0079 715-05134               66.000  m    |     570.95000       37682.70|     210.00000       13860.00| 
  PIPE, TYPE 1, CIRCULAR, 1650 mm         |                             |                             | 
0080 715-05154               22.000  m    |     151.00000        3322.00|     130.00000        2860.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0081 715-05169               56.000  m    |      93.00000        5208.00|      75.00000        4200.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0082 715-05171               22.000  m    |     121.56000        2674.32|      85.00000        1870.00| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0083 715-05173               52.500  m    |     148.94000        7819.35|     130.00000        6825.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0084 715-05842                2.000  EACH |     890.68000        1781.36|    2000.00000        4000.00| 
  CONCRETE ANCHOR, 1050 mm                |                             |                             | 
0085 715-07626                2.000  EACH |     935.11000        1870.22|    2200.00000        4400.00| 
  CONCRETE ANCHOR, 1650 mm                |                             |                             | 
0086 715-46005                8.000  EACH |     321.19000        2569.52|     400.00000        3200.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0087 715-46010                6.000  EACH |     360.09000        2160.54|     400.00000        2400.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0088 715-46020                9.000  EACH |     528.08000        4752.72|     450.00000        4050.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0090 715-46040                2.000  EACH |     789.46000        1578.92|     800.00000        1600.00| 
  PIPE END SECTION, 900 mm                |                             |                             | 
0091 720-45030                1.000  EACH |    1000.00000        1000.00|    2000.00000        2000.00| 
  INLET, E7                               |                             |                             | 
0092 801-04308                7.000  EACH |     395.00000        2765.00|     450.00000        3150.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0093 801-06203              600.000  m    |       0.79000         474.00|       0.85000         510.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0094 801-06207              760.000  m    |       3.00000        2280.00|       3.25000        2470.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0095 801-06640               13.000  EACH |     145.00000        1885.00|     160.00000        2080.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0096 801-06645                4.000  EACH |      50.00000         200.00|      50.00000         200.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0097 801-06775                       LUMP |    5500.00000        5500.00|   35000.00000       35000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,113,389.78                                                   ROUTE : SR 43 
     CALL ORDER   : 541                     CONTRACT ID : B -27365-A                   COUNTIES : GREENE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0098 801-07118               13.000  m    |      61.55000         800.15|      75.00000         975.00| 
  BARRICADE, III-A                        |                             |                             | 
0099 801-07119                2.000  m    |      68.31000         136.62|      75.00000         150.00| 
  BARRICADE, III-B                        |                             |                             | 
0100 802-05701               31.300  m    |      37.26000        1166.24|      40.00000        1252.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0101 802-07060                1.000  EACH |     195.00000         195.00|     225.00000         225.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0102 802-76025                6.800  m2   |     192.60000        1309.68|     225.00000        1530.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0103 808-03631              140.000  m    |       8.95000        1253.00|      10.00000        1400.00| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0104 808-03632              140.000  m    |       8.95000        1253.00|      10.00000        1400.00| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0105 808-06713             3450.000  m    |       0.85000        2932.50|       1.00000        3450.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0106 808-06716               80.000  m    |       3.00000         240.00|       3.50000         280.00| 
  LINE, REMOVE                            |                             |                             | 
0107 808-75245             3400.000  m    |       1.18000        4012.00|       1.35000        4590.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0108 808-75297               18.000  m    |      19.35000         348.30|      25.00000         450.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0109 808-75998              100.000  EACH |      55.00000        5500.00|      65.00000        6500.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0110 621-01004                2.000  EACH |     490.00000         980.00|     500.00000        1000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0111 715-46025                2.000  EACH |     528.08000        1056.16|    1500.00000        3000.00| 
  PIPE END SECTION, 675 mm                |                             |                             | 
0112 715-05124               24.500  m    |     210.24000        5150.88|     500.00000       12250.00| 
  PIPE, TYPE 1, CIRCULAR, 675 mm          |                             |                             | 
     SECTION TOTALS                       |           $     3,329,400.45|           $     3,412,503.95|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,329,400.45|           $     3,412,503.95|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : SR 42 
     CALL ORDER   : 561                     CONTRACT ID : B -27704-A                   COUNTIES : MORGAN 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,942,758.95  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     2,082,072.02  107.1709% 
 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   874,995.06                                                   ROUTE : SR 2 
     CALL ORDER   : 571                     CONTRACT ID : B -27860-A                   COUNTIES : LAKE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/18/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0154474     JCI BRIDGE GROUP INC               CONDITIONAL BID & NOT AWARDABLE         $       754,639.44  100.0000% 
   2   35-1523985     WIRTZ & YATES, INC.                                                        $       791,400.99  104.8714% 
   3   35-1035122     GARIUP CONSTRUCTION CO. INC.                                               $       899,000.00  119.1297% 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2  ) 35-1523985          |(   3  ) 35-1035122 
                                          |JCI BRIDGE GROUP INC         |WIRTZ & YATES, INC.          |GARIUP CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE AND WIDEN 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    7000.00000        7000.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               10.000  MOS  |    2700.00000       27000.00|    1500.00000       15000.00|    2500.00000       25000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   37000.00000       37000.00|   35000.00000       35000.00|   61123.50000       61123.50 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02240              631.000  SYS  |      15.86000       10007.66|      15.00000        9465.00|      20.00000       12620.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0007 202-02241               50.000  LFT  |       4.00000         200.00|      25.00000        1250.00|      10.00000         500.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02274              239.000  LFT  |       5.70000        1362.30|      10.00000        2390.00|       6.00000        1434.00 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0009 202-02278               50.000  LFT  |       5.94000         297.00|      10.00000         500.00|      20.00000        1000.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-51328                       LUMP |   50000.00000       50000.00|   80000.00000       80000.00|  184000.00000      184000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 202-52710              203.000  SYS  |       5.18000        1051.54|      12.00000        2436.00|      10.00000        2030.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 202-91385                1.000  EACH |     188.02000         188.02|     500.00000         500.00|     300.00000         300.00 
  INLET, REMOVE                           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 571 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   874,995.06                                                   ROUTE : SR 2 
     CALL ORDER   : 571                     CONTRACT ID : B -27860-A                   COUNTIES : LAKE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1523985         |(   3  ) 35-1035122 
                                          |JCI BRIDGE GROUP INC         |WIRTZ & YATES, INC.          |GARIUP CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-91840               32.000  LFT  |       6.63000         212.16|      20.00000         640.00|      10.00000         320.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0014 211-06467              226.000  CYS  |      36.49000        8246.74|      32.00000        7232.00|      50.00000       11300.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0015 213-08058               48.000  CYS  |     126.71000        6082.08|     140.00000        6720.00|     100.00000        4800.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0016 302-06464                4.000  CYS  |      38.34000         153.36|      50.00000         200.00|      80.00000         320.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0017 302-07455              105.000  CYS  |      43.04000        4519.20|      25.00000        2625.00|      50.00000        5250.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0018 306-08034             2176.000  SYS  |       3.88000        8442.88|       5.00000       10880.00|       3.00000        6528.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 406-05521             2444.000  SYS  |       0.40000         977.60|       0.60000        1466.40|       0.50000        1222.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 601-05057                4.000  EACH |    4650.00000       18600.00|    4000.00000       16000.00|    4000.00000       16000.00 
  SPARE PARTS PACKAGE                     |                             |                             | 
0021 601-06234                2.000  EACH |   14294.12000       28588.24|   13000.00000       26000.00|   12000.00000       24000.00 
  IMPACT ATTENUATOR, R1, W1, TL-2         |                             |                             | 
0022 601-99105               54.000  LFT  |      35.00000        1890.00|      50.00000        2700.00|      50.00000        2700.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0023 603-03398               30.000  LFT  |      30.91000         927.30|     100.00000        3000.00|     100.00000        3000.00 
  FENCE, RELOCATE                         |                             |                             | 
0024 604-07902                8.000  SYS  |     134.99000        1079.92|     200.00000        1600.00|     200.00000        1600.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0025 604-07903               10.000  SYS  |     109.53000        1095.30|     200.00000        2000.00|     100.00000        1000.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0026 604-91531              149.000  SYS  |      31.61000        4709.89|      30.00000        4470.00|      40.00000        5960.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0027 605-06090              239.000  LFT  |      19.35000        4624.65|      10.00000        2390.00|      15.00000        3585.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0028 605-06120               65.000  LFT  |      20.00000        1300.00|      16.00000        1040.00|      25.00000        1625.00 
  CURB, CONCRETE                          |                             |                             | 
0029 605-06140               10.000  LFT  |      22.00000         220.00|      20.00000         200.00|      40.00000         400.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0030 609-06259              639.000  SYS  |      75.00000       47925.00|      50.00000       31950.00|      75.00000       47925.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0031 610-07487              199.000  TON  |      75.00000       14925.00|     100.00000       19900.00|      90.00000       17910.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   874,995.06                                                   ROUTE : SR 2 
     CALL ORDER   : 571                     CONTRACT ID : B -27860-A                   COUNTIES : LAKE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1523985         |(   3  ) 35-1035122 
                                          |JCI BRIDGE GROUP INC         |WIRTZ & YATES, INC.          |GARIUP CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 610-07712               14.000  SYS  |      59.96000         839.44|      40.00000         560.00|      60.00000         840.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0033 616-02320              658.000  SYS  |       3.04000        2000.32|       4.00000        2632.00|       3.00000        1974.00 
  GEOTEXTILES                             |                             |                             | 
0034 616-05688              702.000  TON  |      81.36000       57114.72|      30.00000       21060.00|      45.00000       31590.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0035 621-06557               10.000  LBS  |      42.70000         427.00|       0.60000           6.00|      50.00000         500.00 
  SEED MIXTURE, T                         |                             |                             | 
0036 621-06570               10.000  CYS  |      37.84000         378.40|      40.00000         400.00|      50.00000         500.00 
  TOP SOIL                                |                             |                             | 
0037 621-06575               57.000  SYS  |      35.45000        2020.65|      45.00000        2565.00|      40.00000        2280.00 
  SODDING, NURSERY                        |                             |                             | 
0038 702-03607               24.000  EACH |     156.47000        3755.28|     100.00000        2400.00|      40.00000         960.00 
  CORED HOLE IN CONCRETE                  |                             |                             | 
0039 702-51100               34.000  LBS  |       5.17000         175.78|       5.00000         170.00|      20.00000         680.00 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0040 702-51110              192.000  LBS  |       3.18000         610.56|       5.00000         960.00|      20.00000        3840.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0041 702-92857               42.100  CYS  |     631.64000       26592.04|     700.00000       29470.00|     725.00000       30522.50 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0042 702-93722               25.300  CYS  |     249.94000        6323.48|     700.00000       17710.00|     300.00000        7590.00 
  CONCRETE, C                             |                             |                             | 
0043 703-51032            70375.000  LBS  |       1.09000       76708.75|       1.25000       87968.75|       1.00000       70375.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0044 703-97703              406.000  EACH |      12.95000        5257.70|      12.00000        4872.00|      19.00000        7714.00 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0045 704-51002              173.000  CYS  |     401.86000       69521.78|     500.00000       86500.00|     250.00000       43250.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0046 706-06349              174.000  LFT  |     136.82000       23806.68|     160.00000       27840.00|     140.00000       24360.00 
  RAILING, TX                             |                             |                             | 
0047 707-08458             3267.000  SFT  |      40.57000      132542.19|      35.20000      114998.40|      40.00000      130680.00 
  STRUCTURAL MEMBERS , CONCRETE BOX BEAM, |                             |                             | 
  CB, 12 IN. X 48 IN.                     |                             |                             | 
0048 709-51821                       LUMP |    4800.00000        4800.00|    7100.00000        7100.00|    7000.00000        7000.00 
  SURFACE SEAL                            |                             |                             | 
0049 711-90114                       LUMP |   13000.00000       13000.00|   25000.00000       25000.00|   33600.00000       33600.00 
  SUPPORTING SUPERSTRUCTURE               |                             |                             | 
0050 715-05149               18.000  LFT  |      55.83000        1004.94|      20.00000         360.00|      50.00000         900.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   874,995.06                                                   ROUTE : SR 2 
     CALL ORDER   : 571                     CONTRACT ID : B -27860-A                   COUNTIES : LAKE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1523985         |(   3  ) 35-1035122 
                                          |JCI BRIDGE GROUP INC         |WIRTZ & YATES, INC.          |GARIUP CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 715-05151               44.000  LFT  |      44.20000        1944.80|      20.00000         880.00|      60.00000        2640.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0052 715-08283               19.000  SYS  |      66.16000        1257.04|      40.00000         760.00|      50.00000         950.00 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0053 715-08305                2.000  TON  |     500.00000        1000.00|     600.00000        1200.00|     560.00000        1120.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0054 720-44000                1.000  EACH |     153.22000         153.22|     500.00000         500.00|     600.00000         600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0055 720-45015                1.000  EACH |    1498.73000        1498.73|    1200.00000        1200.00|    1200.00000        1200.00 
  INLET, A8                               |                             |                             | 
0056 801-03290                4.000  EACH |     250.00000        1000.00|     280.00000        1120.00|     165.00000         660.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0057 801-04308                4.000  EACH |     256.00000        1024.00|     500.00000        2000.00|     370.00000        1480.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06203             1240.000  LFT  |       0.25000         310.00|       0.45000         558.00|       0.40000         496.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0059 801-06207             1700.000  LFT  |       0.80000        1360.00|       0.10000         170.00|       1.00000        1700.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0060 801-06625                9.000  EACH |      95.00000         855.00|      80.00000         720.00|      65.00000         585.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0061 801-06640               15.000  EACH |     115.00000        1725.00|     165.00000        2475.00|     120.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 801-06775                       LUMP |    7159.60000        7159.60|   12000.00000       12000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-07118              168.000  LFT  |      11.53000        1937.04|      21.00000        3528.00|      15.00000        2520.00 
  BARRICADE, III-A                        |                             |                             | 
0064 801-07119               48.000  LFT  |      14.53000         697.44|      24.00000        1152.00|      15.00000         720.00 
  BARRICADE, III-B                        |                             |                             | 
0065 801-08401              305.000  LFT  |      33.69000       10275.45|     100.00000       30500.00|      50.00000       15250.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0066 802-05701               24.500  LFT  |      12.00000         294.00|      20.00000         490.00|      20.00000         490.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0067 802-07058                1.000  EACH |     120.00000         120.00|     200.00000         200.00|     150.00000         150.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0068 802-07060                2.000  EACH |     120.00000         240.00|     130.00000         260.00|     150.00000         300.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0069 808-02066              208.000  LFT  |       0.60000         124.80|       1.40000         291.20|       2.00000         416.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID WHITE CROSSHATCH LINE, 6 IN.      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   874,995.06                                                   ROUTE : SR 2 
     CALL ORDER   : 571                     CONTRACT ID : B -27860-A                   COUNTIES : LAKE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1523985         |(   3  ) 35-1035122 
                                          |JCI BRIDGE GROUP INC         |WIRTZ & YATES, INC.          |GARIUP CONSTRUCTION CO. INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 808-05866               16.600  SYS  |      17.95000         297.97|       7.50000         124.50|      10.00000         166.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0071 808-06703              195.000  LFT  |       0.40000          78.00|       1.30000         253.50|       1.00000         195.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0072 808-06716              510.000  LFT  |       0.40000         204.00|       0.60000         306.00|       1.00000         510.00 
  LINE, REMOVE                            |                             |                             | 
0073 808-75245              932.000  LFT  |       0.40000         372.80|       0.62000         577.84|       1.00000         932.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0074 808-75260              280.000  LFT  |       1.20000         336.00|       1.68000         470.40|       1.75000         490.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0075 808-75297              144.000  LFT  |       3.00000         432.00|       4.00000         576.00|       5.00000         720.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0076 808-75320                1.000  EACH |      60.00000          60.00|     100.00000         100.00|     200.00000         200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0077 808-75325                1.000  EACH |      65.00000          65.00|     160.00000         160.00|     200.00000         200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0078 808-75340                3.000  EACH |     220.00000         660.00|     300.00000         900.00|     300.00000         900.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0079 621-01004                2.000  EACH |     325.00000         650.00|     400.00000         800.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       754,639.44|           $       791,400.99|           $       899,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       754,639.44|           $       791,400.99|           $       899,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   940,071.28                                                   ROUTE : US 36 
     CALL ORDER   : 575                     CONTRACT ID : B -28114-B                   COUNTIES : VERMILLION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1381845     HARVEY, GEORGE R. & SON, INC.                                              $       959,429.31  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       998,175.16  104.0384% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2  ) 35-1618530          |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|    8000.00000        8000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    2000.00000       18000.00|    1500.00000       13500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   48000.00000       48000.00|   49000.00000       49000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   10600.00000       10600.00|   10000.00000       10000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   45000.00000       45000.00|   15000.00000       15000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 202-74035                7.000  EACH |      25.00000         175.00|      80.00000         560.00| 
  SIGN, REMOVE                            |                             |                             | 
0009 203-02000             1506.200  m3   |      12.00000       18074.40|      12.00000       18074.40| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             4145.000  m3   |      20.50000       84972.50|      16.00000       66320.00| 
  BORROW                                  |                             |                             | 
0011 205-06931               24.800  Mg   |      35.00000         868.00|      60.00000        1488.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06932               60.000  m    |      31.00000        1860.00|      30.00000        1800.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06937              160.000  m    |       5.85000         936.00|       5.25000         840.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   940,071.28                                                   ROUTE : US 36 
     CALL ORDER   : 575                     CONTRACT ID : B -28114-B                   COUNTIES : VERMILLION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2   ) 35-1618530         |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 207-08265             5156.000  m2   |       8.50000       43826.00|       7.00000       36092.00| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0015 211-07454              215.600  m3   |      32.50000        7007.00|      60.00000       12936.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 213-08058              293.500  m3   |     125.00000       36687.50|     150.00000       44025.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0017 301-07448             1700.200  Mg   |      26.50000       45055.30|      22.00000       37404.40| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 306-08043              308.000  m2   |      10.00000        3080.00|      16.00000        4928.00| 
  MILLING, TRANSITION                     |                             |                             | 
0019 402-07432              257.600  Mg   |      73.70000       18985.12|      68.00000       17516.80| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07433              290.100  Mg   |      80.85000       23454.59|      75.00000       21757.50| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              532.800  Mg   |      83.60000       44542.08|      78.00000       41558.40| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441             1146.600  Mg   |      61.20000       70171.92|      57.00000       65356.20| 
  HMA BASE, TYPE B                        |                             |                             | 
0023 406-05520                2.000  Mg   |     566.00000        1132.00|     525.00000        1050.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-02800                4.000  EACH |    1000.00000        4000.00|     950.00000        3800.00| 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0025 601-04746                4.000  EACH |    4900.00000       19600.00|    5000.00000       20000.00| 
  ENERGY ABSORBING TERMINAL, CZ           |                             |                             | 
0026 601-94689                4.000  EACH |    2410.00000        9640.00|    2200.00000        8800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105              232.410  m    |      50.50000       11736.71|      46.00000       10690.86| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0028 609-06259              200.700  m2   |     148.00000       29703.60|      75.00000       15052.50| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0029 615-06490               11.000  EACH |     123.00000        1353.00|     125.00000        1375.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0030 615-06505                2.000  EACH |     565.00000        1130.00|     525.00000        1050.00| 
  MONUMENT, B                             |                             |                             | 
0031 616-02320              391.200  m2   |       3.50000        1369.20|       3.50000        1369.20| 
  GEOTEXTILES                             |                             |                             | 
0032 616-06405              395.700  Mg   |      32.00000       12662.40|      30.00000       11871.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   940,071.28                                                   ROUTE : US 36 
     CALL ORDER   : 575                     CONTRACT ID : B -28114-B                   COUNTIES : VERMILLION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2   ) 35-1618530         |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 621-01004                1.000  EACH |    1035.00000        1035.00|     950.00000         950.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-01371               61.500  kg   |       3.35000         206.03|       3.00000         184.50| 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0035 621-01597               16.000  m2   |       3.50000          56.00|       3.10000          49.60| 
  EROSION CONTROL, MAT                    |                             |                             | 
0036 621-06545                0.610  Mg   |    1380.00000         841.80|    1250.00000         762.50| 
  FERTILIZER                              |                             |                             | 
0037 621-06553              129.000  kg   |       2.20000         283.80|       2.00000         258.00| 
  SEED MIXTURE, R                         |                             |                             | 
0038 621-06565                3.000  Mg   |     552.00000        1656.00|     500.00000        1500.00| 
  MULCHING MATERIAL                       |                             |                             | 
0039 621-06567                9.500  kL   |       1.15000          10.93|       1.00000           9.50| 
  WATER                                   |                             |                             | 
0040 621-06574              438.200  m2   |      10.00000        4382.00|       9.00000        3943.80| 
  SODDING                                 |                             |                             | 
0041 621-52448                4.000  EACH |      46.00000         184.00|      45.00000         180.00| 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0042 622-98200                4.000  EACH |      46.00000         184.00|      45.00000         180.00| 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0043 703-51032             5848.000  kg   |       1.80000       10526.40|       2.25000       13158.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0044 704-51002               28.200  m3   |     530.00000       14946.00|     575.00000       16215.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0045 706-06347               18.300  m    |     600.00000       10980.00|     550.00000       10065.00| 
  RAILING, CF-1                           |                             |                             | 
0046 714-44240                5.700  m3   |    1000.00000        5700.00|    2000.00000       11400.00| 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0047 715-05048               30.000  m    |      30.00000         900.00|      40.00000        1200.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0048 715-05049               30.000  m    |      35.00000        1050.00|      45.00000        1350.00| 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                             |                             | 
0049 715-05051               30.000  m    |      40.00000        1200.00|      50.00000        1500.00| 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0050 715-05169               12.000  m    |      73.00000         876.00|     175.00000        2100.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0051 715-05173               16.000  m    |     120.00000        1920.00|     225.00000        3600.00| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 575 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   940,071.28                                                   ROUTE : US 36 
     CALL ORDER   : 575                     CONTRACT ID : B -28114-B                   COUNTIES : VERMILLION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2   ) 35-1618530         |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 715-46005                2.000  EACH |     250.00000         500.00|     500.00000        1000.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0053 715-46020                2.000  EACH |     325.00000         650.00|     600.00000        1200.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0054 723-06660               63.300  m2   |     475.00000       30067.50|     650.00000       41145.00| 
  WINGWALL                                |                             |                             | 
0055 723-08363               14.180  m    |    9205.00000      130526.90|   14500.00000      205610.00| 
  STRUCTURE, PRECAST THREE-SIDED, 9750 mm |                             |                             | 
  X 3450 mm                               |                             |                             | 
0056 801-06203              740.000  m    |       0.92000         680.80|       0.85000         629.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0057 801-06207             1072.000  m    |       3.85000        4127.20|       3.50000        3752.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0058 801-06216                7.200  m    |       6.90000          49.68|       6.25000          45.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0059 801-06640               18.000  EACH |     115.00000        2070.00|     110.00000        1980.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06645                4.000  EACH |      46.00000         184.00|      40.00000         160.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0061 801-06775                       LUMP |   12800.00000       12800.00|   45000.00000       45000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0062 801-07119               21.600  m    |      53.00000        1144.80|      50.00000        1080.00| 
  BARRICADE, III-B                        |                             |                             | 
0063 801-08401              290.000  m    |     105.00000       30450.00|     100.00000       29000.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0064 801-08508              180.000  m    |     140.00000       25200.00|     110.00000       19800.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0065 801-97643              259.000  m    |      10.35000        2680.65|      10.00000        2590.00| 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0066 802-05702               14.000  m    |      28.75000         402.50|      26.00000         364.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0067 802-76045                1.000  m2   |     210.00000         210.00|     200.00000         200.00| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0068 802-99045                2.000  EACH |      75.00000         150.00|      70.00000         140.00| 
  SIGN REMOUNTING                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 575 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   940,071.28                                                   ROUTE : US 36 
     CALL ORDER   : 575                     CONTRACT ID : B -28114-B                   COUNTIES : VERMILLION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1381845          |(   2   ) 35-1618530         |(      ) 
                                          |HARVEY, GEORGE R. & SON, INC |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 804-06725               14.000  EACH |      23.00000         322.00|      22.00000         308.00| 
  DELINEATOR WITH POST, D1, 75 mm         |                             |                             | 
0070 806-06539                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00| 
  TEMPORARY SIGNAL INSTALLATION, MAINTAIN |                             |                             | 
0071 808-06703              800.000  m    |       1.78000        1424.00|       1.65000        1320.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0072 808-06716              890.000  m    |       1.15000        1023.50|       1.10000         979.00| 
  LINE, REMOVE                            |                             |                             | 
0073 808-75240              100.000  m    |       1.67000         167.00|       1.55000         155.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0074 808-75245              400.000  m    |       1.67000         668.00|       1.55000         620.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0075 808-75998               17.000  EACH |      80.50000        1368.50|      75.00000        1275.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       959,429.31|           $       998,175.16|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       959,429.31|           $       998,175.16|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 581 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : SR 331 
     CALL ORDER   : 581                     CONTRACT ID : B -28117-A                   COUNTIES : MARSHALL 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       536,168.42  100.0000% 
   2   35-1057237     R L MCCOY INC                                                              $       578,698.16  107.9322% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 631 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : SR 56 
     CALL ORDER   : 631                     CONTRACT ID : B -28366-A                   COUNTIES : OHIO 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/18/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,460,350.05  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     2,626,286.11  106.7444% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 651 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   627,718.65                                                   ROUTE : US 31, I-69 
     CALL ORDER   : 651                     CONTRACT ID : B -28375-A                   COUNTIES : ALLEN           MIAMI 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       449,456.00  100.0000% 
   2   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $       475,001.00  105.6835% 
   3   35-1131315     FIVE STAR PAINTING, INC.                                                   $       495,592.80  110.2650% 
   4   35-1645115     THREE STAR PAINTING                                                        $       498,334.00  110.8749% 
   5   35-2019240     CENTRAL PAINTING, INC.                                                     $       503,025.00  111.9186% 
   6   35-1841931     VENUS PAINTING COMPANY                                                     $       692,998.00  154.1859% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1778430          |(   2  ) 35-1602596          |(   3  ) 35-1131315 
                                          |SPANOS, N.I. PAINTING, INC.  |ICARUS INDUSTRIAL PAINTING   |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0002 110-01001                       LUMP |   20000.00000       20000.00|   23750.00000       23750.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |    4000.00000        4000.00|     500.00000         500.00|    2500.00000        2500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |    4000.00000        4000.00|     500.00000         500.00|    2500.00000        2500.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |    2000.00000        2000.00|     500.00000         500.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-95457                       LUMP |  188907.50000      188907.50|  190135.00000      190135.00|  190809.00000      190809.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 1                                   |                             |                             | 
0007 619-95457                       LUMP |  188907.50000      188907.50|  190135.00000      190135.00|  190809.00000      190809.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0008 619-95457                       LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   54837.00000       54837.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 3                                   |                             |                             | 
0009 709-51821                       LUMP |    1000.00000        1000.00|     100.00000         100.00|     400.00000         400.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0010 709-51821                       LUMP |    1000.00000        1000.00|     100.00000         100.00|     400.00000         400.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 651 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   627,718.65                                                   ROUTE : US 31, I-69 
     CALL ORDER   : 651                     CONTRACT ID : B -28375-A                   COUNTIES : ALLEN           MIAMI 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1778430          |(   2   ) 35-1602596         |(   3  ) 35-1131315 
                                          |SPANOS, N.I. PAINTING, INC.  |ICARUS INDUSTRIAL PAINTING   |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 709-51821                       LUMP |     500.00000         500.00|     100.00000         100.00|     150.00000         150.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0012 801-06207             6240.000  LFT  |       1.00000        6240.00|       2.00000       12480.00|       1.62000       10108.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0013 801-06710               60.000  DAY  |       9.00000         540.00|     100.00000        6000.00|      24.00000        1440.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0015 801-06775                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0016 801-06775                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    8770.00000        8770.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0017 801-09133                4.000  EACH |    1000.00000        4000.00|     500.00000        2000.00|    2400.00000        9600.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0018 801-92448              360.000  DAY  |       1.00000         360.00|      20.00000        7200.00|       6.30000        2268.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
     SECTION TOTALS                       |           $       449,456.00|           $       475,001.00|           $       495,592.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       449,456.00|           $       475,001.00|           $       495,592.80 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   627,718.65                                                   ROUTE : US 31, I-69 
     CALL ORDER   : 651                     CONTRACT ID : B -28375-A                   COUNTIES : ALLEN           MIAMI 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1645115          |(   5   ) 35-2019240         |(   6  ) 35-1841931 
                                          |THREE STAR PAINTING          |CENTRAL PAINTING, INC.       |VENUS PAINTING COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0002 110-01001                       LUMP |   23000.00000       23000.00|   20000.00000       20000.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 619-05926                       LUMP |    1332.00000        1332.00|     500.00000         500.00|     300.00000         300.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0004 619-05926                       LUMP |    1332.00000        1332.00|     500.00000         500.00|     300.00000         300.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0005 619-05926                       LUMP |     264.00000         264.00|     500.00000         500.00|     300.00000         300.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                             |                             | 
0006 619-95457                       LUMP |  211318.00000      211318.00|  220248.00000      220248.00|  300000.00000      300000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 1                                   |                             |                             | 
0007 619-95457                       LUMP |  211318.00000      211318.00|  220248.00000      220248.00|  300000.00000      300000.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 2                                   |                             |                             | 
0008 619-95457                       LUMP |   38745.00000       38745.00|   36000.00000       36000.00|   56117.00000       56117.00 
  CLEAN AND PAINT STRUCTURAL STEEL , STR. |                             |                             | 
  NO. 3                                   |                             |                             | 
0009 709-51821                       LUMP |    1332.00000        1332.00|     300.00000         300.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0010 709-51821                       LUMP |    1332.00000        1332.00|     300.00000         300.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0011 709-51821                       LUMP |     264.00000         264.00|     300.00000         300.00|     300.00000         300.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0012 801-06207             6240.000  LFT  |       0.20000        1248.00|       0.20000        1248.00|       0.50000        3120.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0013 801-06710               60.000  DAY  |      20.00000        1200.00|      10.00000         600.00|       5.00000         300.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |    1332.00000        1332.00|     300.00000         300.00|     300.00000         300.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0015 801-06775                       LUMP |    1332.00000        1332.00|     300.00000         300.00|     300.00000         300.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0016 801-06775                       LUMP |     264.00000         264.00|     300.00000         300.00|     300.00000         300.00 
  MAINTAINING TRAFFIC , STR. NO. 3        |                             |                             | 
0017 801-09133                4.000  EACH |     500.00000        2000.00|     300.00000        1200.00|     100.00000         400.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 651 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   627,718.65                                                   ROUTE : US 31, I-69 
     CALL ORDER   : 651                     CONTRACT ID : B -28375-A                   COUNTIES : ALLEN           MIAMI 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1645115          |(   5   ) 35-2019240         |(   6  ) 35-1841931 
                                          |THREE STAR PAINTING          |CENTRAL PAINTING, INC.       |VENUS PAINTING COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-92448              360.000  DAY  |       2.00000         720.00|       0.50000         180.00|       1.00000         360.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
     SECTION TOTALS                       |           $       498,334.00|           $       503,025.00|           $       692,998.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       498,334.00|           $       503,025.00|           $       692,998.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 661 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   888,346.60                                                   ROUTE : CR 104 
     CALL ORDER   : 661                     CONTRACT ID : B -28506-A                   COUNTIES : PERRY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       756,712.52  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       762,818.01  100.8068% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       774,684.15  102.3750% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1009310          |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTR., I |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   13800.00000       13800.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    1800.00000       21600.00|    1550.00000       18600.00|    1400.00000       16800.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   37000.00000       37000.00|   38000.00000       38000.00|   37000.00000       37000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   14000.00000       14000.00|   15500.00000       15500.00|   13350.00000       13350.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   60000.00000       60000.00|   45850.00000       45850.00|   35000.00000       35000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             7458.000  m3   |       8.90000       66376.20|       9.30000       69359.40|       9.00000       67122.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-03371              127.200  m3   |       8.00000        1017.60|       8.20000        1043.04|       9.00000        1144.80 
  SEDIMENT REMOVE                         |                             |                             | 
0010 205-06931               16.560  Mg   |      34.00000         563.04|      44.00000         728.64|      35.00000         579.60 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06936               70.560  Mg   |      24.00000        1693.44|      26.00000        1834.56|      25.00000        1764.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0012 205-06937              331.000  m    |       5.00000        1655.00|       5.20000        1721.20|       5.50000        1820.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   888,346.60                                                   ROUTE : CR 104 
     CALL ORDER   : 661                     CONTRACT ID : B -28506-A                   COUNTIES : PERRY 
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==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1009310         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTR., I |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 206-51215               59.800  m3   |     200.00000       11960.00|     154.00000        9209.20|     130.00000        7774.00 
  EXCAVATION, X                           |                             |                             | 
0014 206-51230              509.200  m3   |      50.00000       25460.00|      71.00000       36153.20|      35.00000       17822.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 207-08267             1491.300  m2   |       7.00000       10439.10|       7.40000       11035.62|       7.00000       10439.10 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 211-06467               46.800  m3   |      60.00000        2808.00|      47.00000        2199.60|      65.00000        3042.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 211-07454                2.400  m3   |     162.00000         388.80|     170.00000         408.00|     165.00000         396.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448              765.100  Mg   |      21.85000       16717.44|      22.40000       17138.24|      22.00000       16832.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 302-07455                7.900  m3   |     100.00000         790.00|      52.00000         410.80|     175.00000        1382.50 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 303-07449              444.800  Mg   |      21.85000        9718.88|      22.60000       10052.48|      22.00000        9785.60 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0021 601-06037                4.000  EACH |     756.43000        3025.72|     680.00000        2720.00|     770.00000        3080.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0022 601-06374                4.000  EACH |     669.63000        2678.52|     890.00000        3560.00|     800.00000        3200.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0023 601-99105              112.400  m    |      46.32000        5206.37|      74.20000        8340.08|      49.00000        5507.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0024 602-06729               10.000  EACH |       8.00000          80.00|      17.00000         170.00|       9.00000          90.00 
  BARRIER DELINEATOR                      |                             |                             | 
0025 603-06042              150.000  m    |      24.80000        3720.00|      33.10000        4965.00|      17.00000        2550.00 
  FENCE, BARBED WIRE, 1220 mm             |                             |                             | 
0026 609-06257              112.800  m2   |      80.00000        9024.00|      71.90000        8110.32|      85.00000        9588.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0027 615-06490               16.000  EACH |     114.89000        1838.24|     104.00000        1664.00|     125.00000        2000.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0028 616-02320             1318.700  m2   |       3.00000        3956.10|       2.40000        3164.88|       2.50000        3296.75 
  GEOTEXTILES                             |                             |                             | 
0029 616-06405              594.200  Mg   |      25.00000       14855.00|      28.70000       17053.54|      25.00000       14855.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0030 616-06451              264.600  Mg   |      31.25000        8268.75|      32.20000        8520.12|      32.00000        8467.20 
  RIPRAP, UNIFORM                         |                             |                             | 
0031 621-01004                2.000  EACH |     490.00000         980.00|     650.00000        1300.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   888,346.60                                                   ROUTE : CR 104 
     CALL ORDER   : 661                     CONTRACT ID : B -28506-A                   COUNTIES : PERRY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1009310         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTR., I |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 621-06545                0.630  Mg   |     360.00000         226.80|     720.00000         453.60|     450.00000         283.50 
  FERTILIZER                              |                             |                             | 
0033 621-06553               66.700  kg   |       6.10000         406.87|       7.70000         513.59|      10.00000         667.00 
  SEED MIXTURE, R                         |                             |                             | 
0034 621-06557               57.800  kg   |       4.00000         231.20|       6.10000         352.58|       8.00000         462.40 
  SEED MIXTURE, T                         |                             |                             | 
0035 621-06565                3.200  Mg   |     330.00000        1056.00|     540.00000        1728.00|     300.00000         960.00 
  MULCHING MATERIAL                       |                             |                             | 
0036 621-06567              114.000  kL   |       5.00000         570.00|       1.00000         114.00|       1.00000         114.00 
  WATER                                   |                             |                             | 
0037 621-06574              576.000  m2   |       4.00000        2304.00|       3.60000        2073.60|       4.50000        2592.00 
  SODDING                                 |                             |                             | 
0038 622-52436                2.000  EACH |      20.00000          40.00|      32.00000          64.00|      25.00000          50.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0039 622-91786               50.000  EACH |       6.00000         300.00|      18.00000         900.00|       5.00000         250.00 
  SEEDLING                                |                             |                             | 
0040 702-51005              144.500  m3   |     650.00000       93925.00|     597.00000       86266.50|     700.00000      101150.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0041 702-51015               59.800  m3   |     450.00000       26910.00|     672.00000       40185.60|     600.00000       35880.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0042 703-51030            17289.000  kg   |       1.50000       25933.50|       1.68000       29045.52|       2.00000       34578.00 
  REINFORCING STEEL                       |                             |                             | 
0043 703-51032            23828.000  kg   |       1.65000       39316.20|       1.96000       46702.88|       2.20000       52421.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0044 704-51002              109.700  m3   |     750.00000       82275.00|     678.00000       74376.60|     775.00000       85017.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0045 706-06344               40.010  m    |     275.00000       11002.75|     242.00000        9682.42|     330.00000       13203.30 
  RAILING, TS-1                           |                             |                             | 
0046 707-05983              205.000  m    |     530.00000      108650.00|     498.00000      102090.00|     615.00000      126075.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  914 mm X 305 mm                         |                             |                             | 
0047 709-51821                       LUMP |    3500.00000        3500.00|    3200.00000        3200.00|    2300.00000        2300.00 
  SURFACE SEAL                            |                             |                             | 
0048 715-05171               12.500  m    |      70.00000         875.00|      76.00000         950.00|      70.00000         875.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0049 715-05407               38.000  m    |      20.00000         760.00|      23.00000         874.00|      50.00000        1900.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0050 715-46010                2.000  EACH |     245.00000         490.00|     325.00000         650.00|     250.00000         500.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   888,346.60                                                   ROUTE : CR 104 
     CALL ORDER   : 661                     CONTRACT ID : B -28506-A                   COUNTIES : PERRY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1009310         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTR., I |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 801-04308                4.000  EACH |     260.00000        1040.00|     420.00000        1680.00|     400.00000        1600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06640               10.000  EACH |     135.00000        1350.00|     145.00000        1450.00|     145.00000        1450.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06775                       LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0054 801-07118               14.400  m    |      50.00000         720.00|      89.00000        1281.60|      85.00000        1224.00 
  BARRICADE, III-A                        |                             |                             | 
0055 801-07119               14.400  m    |      70.00000        1008.00|     109.00000        1569.60|     100.00000        1440.00 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       756,712.52|           $       762,818.01|           $       774,684.15 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       756,712.52|           $       762,818.01|           $       774,684.15 
==================================================================================================================================== 
 


