
                                                 INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 145 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 56 
     CALL ORDER   : 145                     CONTRACT ID : R -27367-B                   COUNTIES : DUBOIS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,852,000.00  100.0000% 
   2   35-1878024     RAGLE, INC.                                                                $     1,872,133.87  101.0871% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,890,019.90  102.0529% 
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,962,566.23  105.9701% 
 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,084.86                                                   ROUTE : I-65 
     CALL ORDER   : 161                     CONTRACT ID : R -27414-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       356,000.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       360,125.70  101.1589% 
   3   31-4351261     SHELLY & SANDS, INC.                                                       $       396,177.88  111.2859% 
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $       422,144.26  118.5798% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       437,000.00  122.7528% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 31-4351261 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    5200.00000        5200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    2500.00000       12500.00|    1620.00000        8100.00|    1760.00000        8800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   16300.00000       16300.00|    9400.00000        9400.00|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02240              643.000  SYS  |      14.50000        9323.50|       9.25000        5947.75|      14.90000        9580.70 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-74045                6.000  EACH |      35.39000         212.34|      36.09000         216.54|     209.00000        1254.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0009 202-75997              114.000  EACH |      20.00000        2280.00|       3.28000         373.92|       1.06000         120.84 
  PRISMATIC REFLECTOR, REMOVE             |                             |                             | 
0010 203-02000             2037.000  CYS  |       9.00000       18333.00|      10.80000       21999.60|      18.50000       37684.50 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06932              180.000  LFT  |       6.50000        1170.00|       8.16000        1468.80|       8.45000        1521.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,084.86                                                   ROUTE : I-65 
     CALL ORDER   : 161                     CONTRACT ID : R -27414-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 31-4351261 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06933                2.000  EACH |      95.00000         190.00|      71.40000         142.80|      74.00000         148.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937             2320.000  LFT  |       1.35000        3132.00|       1.55000        3596.00|       1.18000        2737.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08263             2460.000  SYS  |       8.00000       19680.00|       5.25000       12915.00|       5.45000       13407.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 306-08034             4928.000  SYS  |       1.13000        5568.64|       2.18000       10743.04|       1.30000        6406.40 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 401-06264                       LUMP |    2000.00000        2000.00|     993.00000         993.00|     300.00000         300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07330              202.950  TON  |      68.00000       13800.60|      60.00000       12177.00|      62.00000       12582.90 
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07400              338.000  TON  |      49.00000       16562.00|      54.00000       18252.00|      49.00000       16562.00 
  QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0019 401-07410             2232.000  TON  |      37.00000       82584.00|      44.00000       98208.00|      44.00000       98208.00 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             | 
0020 402-07784              407.000  TON  |      55.00000       22385.00|      53.00000       21571.00|      52.00000       21164.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0021 606-07484             4435.000  LFT  |       1.40000        6209.00|       1.18000        5233.30|       1.32000        5854.20 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0022 610-07486               93.000  TON  |      85.00000        7905.00|      72.50000        6742.50|     135.00000       12555.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0023 621-01004                1.000  EACH |     480.00000         480.00|     250.00000         250.00|     265.00000         265.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0024 621-06559             4083.000  SYS  |       0.24000         979.92|       0.38000        1551.54|       0.39000        1592.37 
  MULCHED SEEDING, R                      |                             |                             | 
0025 715-05118               62.000  LFT  |      40.00000        2480.00|      40.25000        2495.50|      29.50000        1829.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0026 715-46000                2.000  EACH |     750.00000        1500.00|      73.40000         146.80|     880.00000        1760.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0027 801-06207             9979.000  LFT  |       1.00000        9979.00|       0.86000        8581.94|       0.80000        7983.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 801-06640               10.000  EACH |     150.00000        1500.00|     153.00000        1530.00|     125.00000        1250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06645                2.000  EACH |      55.00000         110.00|      56.65000         113.30|      42.00000          84.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0030 801-06710              150.000  DAY  |      18.00000        2700.00|      18.40000        2760.00|       2.50000         375.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,084.86                                                   ROUTE : I-65 
     CALL ORDER   : 161                     CONTRACT ID : R -27414-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 31-4351261 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 801-06775                       LUMP |    4727.90000        4727.90|    6560.00000        6560.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 801-07024                1.000  EACH |    6600.00000        6600.00|    6500.00000        6500.00|    6870.00000        6870.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0033 801-08388             4435.000  LFT  |      12.00000       53220.00|      13.00000       57655.00|      18.80000       83378.00 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0034 801-09133                1.000  EACH |    7000.00000        7000.00|    6935.00000        6935.00|    3700.00000        3700.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0035 802-05701               22.000  LFT  |      42.62000         937.64|      43.47000         956.34|      45.00000         990.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0036 802-07137                2.000  EACH |     274.74000         549.48|     280.00000         560.00|     290.00000         580.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION,VIII                         |                             |                             | 
0037 802-07151                4.000  EACH |     274.74000        1098.96|     280.00000        1120.00|     290.00000        1160.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0038 802-76015              318.000  SFT  |      12.36000        3930.48|      12.60000        4006.80|      13.00000        4134.00 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEN |                             |                             | 
0039 802-76025                8.000  SFT  |      44.23000         353.84|      45.00000         360.00|      46.75000         374.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0040 802-76095             1259.000  LBS  |       1.90000        2392.10|       1.90000        2392.10|       2.00000        2518.00 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0041 808-06701             1605.000  LFT  |       0.60000         963.00|       0.61000         979.05|       0.05000          80.25 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-06703             4435.000  LFT  |       0.55000        2439.25|       0.56000        2483.60|       0.32000        1419.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0043 808-06716            17788.000  LFT  |       0.20000        3557.60|       0.29000        5158.52|       0.11000        1956.68 
  LINE, REMOVE                            |                             |                             | 
0044 808-75245             2265.000  LFT  |       0.55000        1245.75|       0.56000        1268.40|       1.08000        2446.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75994              114.000  EACH |       4.50000         513.00|       4.60000         524.40|       1.06000         120.84 
  PRISMATIC REFLECTOR                     |                             |                             | 
0046 808-75998               57.000  EACH |      72.00000        4104.00|      72.88000        4154.16|      39.00000        2223.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       356,000.00|           $       360,125.70|           $       396,177.88 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       356,000.00|           $       360,125.70|           $       396,177.88 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,084.86                                                   ROUTE : I-65 
     CALL ORDER   : 161                     CONTRACT ID : R -27414-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2100.00000        2100.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    1800.00000        9000.00|    2200.00000       11000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   21000.00000       21000.00|   21483.46000       21483.46| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02240              643.000  SYS  |      11.50000        7394.50|      20.00000       12860.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-74045                6.000  EACH |      35.39000         212.34|      36.00000         216.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0009 202-75997              114.000  EACH |       1.00000         114.00|       2.00000         228.00| 
  PRISMATIC REFLECTOR, REMOVE             |                             |                             | 
0010 203-02000             2037.000  CYS  |      23.00000       46851.00|      25.00000       50925.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06932              180.000  LFT  |       8.00000        1440.00|       8.00000        1440.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06933                2.000  EACH |      70.00000         140.00|      70.00000         140.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937             2320.000  LFT  |       1.12000        2598.40|       1.12000        2598.40| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08263             2460.000  SYS  |      10.00000       24600.00|       5.15000       12669.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 306-08034             4928.000  SYS  |       1.50000        7392.00|       0.80000        3942.40| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 401-06264                       LUMP |    2500.00000        2500.00|     400.00000         400.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07330              202.950  TON  |      62.00000       12582.90|      60.00000       12177.00| 
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07400              338.000  TON  |      43.00000       14534.00|      44.00000       14872.00| 
  QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,084.86                                                   ROUTE : I-65 
     CALL ORDER   : 161                     CONTRACT ID : R -27414-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 401-07410             2232.000  TON  |      35.00000       78120.00|      44.00000       98208.00| 
  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             | 
0020 402-07784              407.000  TON  |      60.00000       24420.00|      60.00000       24420.00| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0021 606-07484             4435.000  LFT  |       1.36000        6031.60|       1.75000        7761.25| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0022 610-07486               93.000  TON  |      65.00000        6045.00|     110.00000       10230.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0023 621-01004                1.000  EACH |     250.00000         250.00|     250.00000         250.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0024 621-06559             4083.000  SYS  |       0.37000        1510.71|       0.40000        1633.20| 
  MULCHED SEEDING, R                      |                             |                             | 
0025 715-05118               62.000  LFT  |      55.00000        3410.00|      30.00000        1860.00| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0026 715-46000                2.000  EACH |     480.00000         960.00|     270.00000         540.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0027 801-06207             9979.000  LFT  |       0.74000        7384.46|       1.00000        9979.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 801-06640               10.000  EACH |     120.00000        1200.00|     150.00000        1500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06645                2.000  EACH |      40.00000          80.00|      55.00000         110.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0030 801-06710              150.000  DAY  |       1.00000         150.00|      18.00000        2700.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0031 801-06775                       LUMP |   20000.00000       20000.00|   15000.00000       15000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 801-07024                1.000  EACH |    6500.00000        6500.00|    7000.00000        7000.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0033 801-08388             4435.000  LFT  |      21.00000       93135.00|      17.00000       75395.00| 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0034 801-09133                1.000  EACH |    3500.00000        3500.00|    6800.00000        6800.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0035 802-05701               22.000  LFT  |      42.62000         937.64|      43.00000         946.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0036 802-07137                2.000  EACH |     274.74000         549.48|     275.00000         550.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION,VIII                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   477,084.86                                                   ROUTE : I-65 
     CALL ORDER   : 161                     CONTRACT ID : R -27414-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 802-07151                4.000  EACH |     274.74000        1098.96|     275.00000        1100.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0038 802-76015              318.000  SFT  |      12.36000        3930.48|      12.50000        3975.00| 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEN |                             |                             | 
0039 802-76025                8.000  SFT  |      44.23000         353.84|      44.50000         356.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0040 802-76095             1259.000  LBS  |       1.90000        2392.10|       2.00000        2518.00| 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0041 808-06701             1605.000  LFT  |       0.05000          80.25|       0.60000         963.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-06703             4435.000  LFT  |       0.30000        1330.50|       0.55000        2439.25| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0043 808-06716            17788.000  LFT  |       0.10000        1778.80|       0.28000        4980.64| 
  LINE, REMOVE                            |                             |                             | 
0044 808-75245             2265.000  LFT  |       1.02000        2310.30|       0.55000        1245.75| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75994              114.000  EACH |       1.00000         114.00|       4.50000         513.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0046 808-75998               57.000  EACH |      37.00000        2109.00|      71.45000        4072.65| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       422,144.26|           $       437,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       422,144.26|           $       437,000.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 165 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,090,980.83                                                   ROUTE : 
     CALL ORDER   : 165                     CONTRACT ID : R -27438-B                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/22/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0461550     LARSON-DANIELSON CONSTRUCTION                                              $     1,141,461.00  100.0000% 
   2   35-1035122     GARIUP CONSTRUCTION CO. INC.                                               $     1,185,840.00  103.8879% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0461550          |(   2  ) 35-1035122          |(      ) 
                                          |LARSON-DANIELSON CONSTRUCTIO |GARIUP CONSTRUCTION CO. INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, RAILROAD STATION REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1847.79000        1847.79|    5234.09000        5234.09| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |     766.65000        6899.85|    2546.85000       22921.65| 
  FIELD OFFICE, B                         |                             |                             | 
0003 110-01001                       LUMP |   49500.23000       49500.23|   61951.69000       61951.69| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 201-52370                       LUMP |    5704.17000        5704.17|    1046.86000        1046.86| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 202-02240              544.000  SYS  |       8.40000        4569.60|       7.14000        3884.16| 
  PAVEMENT REMOVAL                        |                             |                             | 
0006 202-02278             1076.000  LFT  |       1.92000        2065.92|       2.55000        2743.80| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0007 202-52710              277.000  SYS  |       4.12000        1141.24|       7.32000        2027.64| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 203-02000              718.000  CYS  |      16.98000       12191.64|       8.56000        6146.08| 
  EXCAVATION, COMMON                      |                             |                             | 
0009 211-07454               86.000  CYS  |      14.83000        1275.38|      31.41000        2701.26| 
  STRUCTURE BACKFILL                      |                             |                             | 
0010 301-07448              820.000  TON  |      28.16000       23091.20|      31.80000       26076.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 402-07432               44.000  TON  |      71.87000        3162.28|      65.95000        2901.80| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0012 402-07435               73.000  TON  |      74.28000        5422.44|      67.00000        4891.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0013 604-03643              936.000  SYS  |      65.20000       61027.20|      59.83000       56000.88| 
  BRICK PAVERS                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 165 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,090,980.83                                                   ROUTE : 
     CALL ORDER   : 165                     CONTRACT ID : R -27438-B                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0461550          |(   2   ) 35-1035122         |(      ) 
                                          |LARSON-DANIELSON CONSTRUCTIO |GARIUP CONSTRUCTION CO. INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 604-03643             1748.000  SYS  |       2.22000        3880.56|      18.37000       32110.76| 
  BRICK PAVERS , REMOVE                   |                             |                             | 
0015 604-03654             1687.000  SYS  |      41.58000       70145.46|      38.16000       64375.92| 
  BRICK PAVERS, RESET                     |                             |                             | 
0016 605-06120             1455.000  LFT  |      21.11000       30715.05|      18.36000       26713.80| 
  CURB, CONCRETE                          |                             |                             | 
0017 605-06125              189.000  LFT  |      39.87000        7535.43|      13.66000        2581.74| 
  CURB, CONCRETE, MODIFIED , CROSSWALK    |                             |                             | 
  BORDER                                  |                             |                             | 
0018 605-08354                7.000  SYS  |     111.80000         782.60|     149.78000        1048.46| 
  CURB RAMP, A, BRICK, MODIFIED           |                             |                             | 
0019 605-08354                3.000  SYS  |     111.80000         335.40|     200.61000         601.83| 
  CURB RAMP, C, BRICK, MODIFIED           |                             |                             | 
0020 605-08354               30.000  SYS  |     111.80000        3354.00|     136.80000        4104.00| 
  CURB RAMP, F, BRICK, MODIFIED           |                             |                             | 
0021 605-08354               13.000  SYS  |     111.80000        1453.40|     150.81000        1960.53| 
  CURB RAMP, H, BRICK, MODIFIED           |                             |                             | 
0022 621-01004                1.000  EACH |     228.17000         228.17|     209.37000         209.37| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0023 621-06559             1585.000  SYS  |       1.03000        1632.55|       1.57000        2488.45| 
  MULCHED SEEDING, R                      |                             |                             | 
0024 621-06570              220.000  CYS  |      23.75000        5225.00|      31.41000        6910.20| 
  TOP SOIL                                |                             |                             | 
0025 702-90915                2.000  CYS  |     305.97000         611.94|     523.44000        1046.88| 
  CONCRETE, A                             |                             |                             | 
0026 704-04850              101.000  SYS  |     133.17000       13450.17|     117.55000       11872.55| 
  CONCRETE CROSSWALK                      |                             |                             | 
0027 711-03973                       LUMP |  760993.23000      760993.23|  786179.07000      786179.07| 
  BUILDING ARCHITECTURAL                  |                             |                             | 
0028 715-91361               56.000  LFT  |      81.49000        4563.44|      31.41000        1758.96| 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0029 715-98265              146.000  LFT  |      74.23000       10837.58|      31.41000        4585.86| 
  WATER MAIN, DUCTILE IRON, 4 IN.         |                             |                             | 
0030 720-03194                3.000  EACH |    1825.34000        5476.02|     732.81000        2198.43| 
  MANHOLE , REPAIR, CLEAN AND REPAIR      |                             |                             | 
  INVERT                                  |                             |                             | 
0031 732-04926                1.000  EACH |     570.42000         570.42|    4187.47000        4187.47| 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,090,980.83                                                   ROUTE : 
     CALL ORDER   : 165                     CONTRACT ID : R -27438-B                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0461550          |(   2   ) 35-1035122         |(      ) 
                                          |LARSON-DANIELSON CONSTRUCTIO |GARIUP CONSTRUCTION CO. INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 805-95889             4501.000  LFT  |       0.25000        1125.25|       0.63000        2835.63| 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0033 807-03802                6.000  EACH |    3650.67000       21904.02|    3345.72000       20074.32| 
  LIGHT STANDARDS , DECORATIVE            |                             |                             | 
0034 807-03970                6.000  EACH |     912.67000        5476.02|     761.57000        4569.42| 
  LIGHT POLE BASE                         |                             |                             | 
0035 807-03972              643.000  LFT  |      19.39000       12467.77|       6.48000        4166.64| 
  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0036 808-97664                2.000  EACH |     399.29000         798.58|     366.40000         732.80| 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $     1,141,461.00|           $     1,185,840.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,141,461.00|           $     1,185,840.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 171 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/11/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $     2,455,833.11  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     2,546,700.00  103.7000% 
   3   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     2,640,550.64  107.5216% 
   4   31-0515195     VALLEY ASPHALT CORPORATION                                                 $     2,705,485.78  110.1657% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,974,741.05  121.1296% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2  ) 35-1357381          |(   3  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |O`MARA, DAVE CONTRACTOR      |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   21300.00000       21300.00|   25050.00000       25050.00|   28000.00000       28000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1489.00000       22335.00|    1000.00000       15000.00|    1650.00000       24750.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  118897.00000      118897.00|  127268.40000      127268.40|  132025.00000      132025.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   16266.00000       16266.00|   49000.00000       49000.00|   52800.00000       52800.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240             1336.000  m2   |      13.00000       17368.00|       9.00000       12024.00|       8.00000       10688.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241              493.000  m    |       7.50000        3697.50|       8.00000        3944.00|       6.00000        2958.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-51330                       LUMP |    7672.00000        7672.00|   11400.00000       11400.00|   40357.34000       40357.34 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-1357381         |(   3  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |O`MARA, DAVE CONTRACTOR      |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 203-02000            17341.000  m3   |      11.05000      191618.05|      13.00000      225433.00|      10.50000      182080.50 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02040             1483.000  m3   |      16.78000       24884.74|      43.00000       63769.00|      34.50000       51163.50 
  EXCAVATION, Y                           |                             |                             | 
0013 203-02070             8281.000  m3   |      13.88000      114940.28|      16.00000      132496.00|      15.00000      124215.00 
  BORROW                                  |                             |                             | 
0014 203-02235             3011.000  m2   |       1.00000        3011.00|       2.00000        6022.00|       1.65000        4968.15 
  BREAKING PAVEMENT                       |                             |                             | 
0015 203-51223             3328.000  m3   |      12.00000       39936.00|       9.00000       29952.00|      10.25000       34112.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-06931              546.000  Mg   |      32.33000       17652.18|      21.00000       11466.00|      41.25000       22522.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06932               67.000  m    |      15.00000        1005.00|      14.00000         938.00|      13.75000         921.25 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0018 205-06936              161.000  Mg   |      34.18000        5502.98|      31.00000        4991.00|      45.00000        7245.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0019 205-06937              918.000  m    |       3.50000        3213.00|       4.50000        4131.00|       4.50000        4131.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 205-06938              158.000  m    |      54.00000        8532.00|      29.00000        4582.00|      61.00000        9638.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0021 211-06467               63.000  m3   |      63.60000        4006.80|      75.00000        4725.00|     104.00000        6552.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0022 211-07454              828.000  m3   |      34.45000       28524.60|      39.00000       32292.00|      37.50000       31050.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 301-07448             4571.000  Mg   |      17.67000       80769.57|      16.85000       77021.35|      16.75000       76564.25 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08042              434.000  m2   |       4.60000        1996.40|       5.00000        2170.00|      10.25000        4448.50 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0025 306-08043              647.000  m2   |       5.58000        3610.26|       5.00000        3235.00|       8.25000        5337.75 
  MILLING, TRANSITION                     |                             |                             | 
0026 401-06264                       LUMP |    3200.00000        3200.00|    3200.00000        3200.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0027 401-07320              275.000  Mg   |      59.75000       16431.25|      59.75000       16431.25|      87.00000       23925.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07334              959.000  Mg   |      68.75000       65931.25|      69.75000       66890.25|      73.25000       70246.75 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07403             3036.000  Mg   |      49.75000      151041.00|      49.75000      151041.00|      56.00000      170016.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07406             2041.000  Mg   |      49.50000      101029.50|      49.75000      101539.75|      44.25000       90314.25 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-1357381         |(   3  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |O`MARA, DAVE CONTRACTOR      |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 401-07424             3707.000  Mg   |      41.75000      154767.25|      39.75000      147353.25|      45.00000      166815.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0032 401-07429             1907.000  Mg   |      49.75000       94873.25|      49.75000       94873.25|      54.50000      103931.50 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0033 406-05520               15.000  Mg   |     200.00000        3000.00|     200.00000        3000.00|     400.00000        6000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1700.00000        6800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-01740                2.000  EACH |    1795.00000        3590.00|    1975.00000        3950.00|    1825.00000        3650.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0036 601-01846                1.000  EACH |    1795.00000        1795.00|    1975.00000        1975.00|    1600.00000        1600.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0037 601-05999                5.000  EACH |      55.00000         275.00|      59.00000         295.00|      48.00000         240.00 
  CURVED TERMINAL END                     |                             |                             | 
0038 601-94689                2.000  EACH |    2395.00000        4790.00|    2350.00000        4700.00|    2050.00000        4100.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105              146.000  m    |      75.89000       11079.94|      79.00000       11534.00|      43.00000        6278.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0040 602-06729                6.000  EACH |       8.00000          48.00|      35.00000         210.00|      10.00000          60.00 
  BARRIER DELINEATOR                      |                             |                             | 
0041 603-06040              418.000  m    |      17.32000        7239.76|      18.00000        7524.00|      20.75000        8673.50 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0042 609-06259              194.000  m2   |      80.08000       15535.52|      69.00000       13386.00|      70.00000       13580.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0043 610-07486              879.000  Mg   |      66.00000       58014.00|      64.00000       56256.00|      67.00000       58893.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0044 611-06497                1.000  EACH |     105.00000         105.00|     110.00000         110.00|     175.00000         175.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 611-06498                1.000  EACH |     145.00000         145.00|     150.00000         150.00|     225.00000         225.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0046 615-06490               40.000  EACH |      95.00000        3800.00|     110.00000        4400.00|     168.00000        6720.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 616-02305              117.000  m3   |     186.37000       21805.29|     179.00000       20943.00|     145.00000       16965.00 
  GABIONS                                 |                             |                             | 
0048 616-02320            10725.000  m2   |       2.31000       24774.75|       2.50000       26812.50|       2.50000       26812.50 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 616-06405             3492.000  Mg   |      19.85000       69316.20|      22.00000       76824.00|      21.50000       75078.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 616-06425              216.000  m2   |     111.63000       24112.08|      49.00000       10584.00|      20.75000        4482.00 
  RIPRAP, GROUTED, 300 mm                 |                             |                             | 
0051 621-01004                3.000  EACH |     500.00000        1500.00|     625.00000        1875.00|     675.00000        2025.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-01371               47.000  kg   |       7.17000         336.99|      11.00000         517.00|      11.25000         528.75 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0053 621-04258               26.000  kg   |      44.15000        1147.90|       1.00000          26.00|       1.05000          27.30 
  SEED MIXTURE                            |                             |                             | 
0054 621-06545                3.000  Mg   |     496.14000        1488.42|     575.00000        1725.00|     565.00000        1695.00 
  FERTILIZER                              |                             |                             | 
0055 621-06553              453.000  kg   |       4.97000        2251.41|       6.50000        2944.50|       6.25000        2831.25 
  SEED MIXTURE, R                         |                             |                             | 
0056 621-06565               12.000  Mg   |     385.89000        4630.68|     450.00000        5400.00|     440.00000        5280.00 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567              150.000  kL   |       6.50000         975.00|       1.00000         150.00|       1.05000         157.50 
  WATER                                   |                             |                             | 
0058 621-06575             8331.000  m2   |       2.87000       23909.97|       4.00000       33324.00|       4.50000       37489.50 
  SODDING, NURSERY                        |                             |                             | 
0059 701-03921               45.000  m    |     268.24000       12070.80|     400.00000       18000.00|     250.00000       11250.00 
  PILE, STEEL H, HP 360 X 152             |                             |                             | 
0060 701-91792               10.000  EACH |     153.77000        1537.70|     150.00000        1500.00|     125.00000        1250.00 
  PILE TIP, STEEL H                       |                             |                             | 
0061 702-51015               14.000  m3   |     280.43000        3926.02|     295.00000        4130.00|     375.00000        5250.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0062 702-51110              146.000  kg   |       6.72000         981.12|       4.00000         584.00|       8.00000        1168.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0063 702-90915               11.000  m3   |     786.53000        8651.83|     489.00000        5379.00|     850.00000        9350.00 
  CONCRETE, A                             |                             |                             | 
0064 703-51032            37453.000  kg   |       1.60000       59924.80|       1.75000       65542.75|       1.85000       69288.05 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0065 704-51002              198.000  m3   |     723.00000      143154.00|     455.00000       90090.00|     650.00000      128700.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05732                4.000  EACH |    1272.12000        5088.48|    1350.00000        5400.00|    1300.00000        5200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0067 706-51020               15.000  m3   |     703.00000       10545.00|     575.00000        8625.00|     556.00000        8340.00 
  CONCRETE, C, RAILING                    |                             |                             | 
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0068 707-06404              158.000  m    |    1065.67000      168375.86|     963.00000      152154.00|     950.00000      150100.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM , 2134 mm X 1067 mm                |                             |                             | 
0069 709-51821                       LUMP |    2920.00000        2920.00|    3000.00000        3000.00|    2920.00000        2920.00 
  SURFACE SEAL                            |                             |                             | 
0070 714-91847               48.000  m    |    1040.56000       49946.88|    1395.00000       66960.00|     995.00000       47760.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 1500 mm             |                             |                             | 
0071 715-05048             1139.000  m    |      20.66000       23531.74|      14.00000       15946.00|      12.00000       13668.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0072 715-05053               95.000  m    |      75.00000        7125.00|      39.00000        3705.00|      74.25000        7053.75 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0073 715-05136               51.000  m    |     439.00000       22389.00|     600.00000       30600.00|     535.00000       27285.00 
  PIPE, TYPE 1, CIRCULAR, 1800 mm         |                             |                             | 
0074 715-05151              251.000  m    |      77.50000       19452.50|     129.00000       32379.00|      80.00000       20080.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0075 715-05169               77.000  m    |      88.22000        6792.94|     129.00000        9933.00|      92.50000        7122.50 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0076 715-05407               58.000  m    |      22.83000        1324.14|      39.00000        2262.00|       9.00000         522.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0077 715-06357                1.000  EACH |     811.31000         811.31|    2300.00000        2300.00|    4200.00000        4200.00 
  CONCRETE ANCHOR, 1800 mm                |                             |                             | 
0078 715-46005                8.000  EACH |     290.94000        2327.52|     195.00000        1560.00|     275.00000        2200.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0079 718-06531               12.000  EACH |     450.00000        5400.00|     495.00000        5940.00|     575.00000        6900.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0080 718-06532             1233.000  m    |       3.28000        4044.24|       3.50000        4315.50|       3.75000        4623.75 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0081 718-52610              214.000  m3   |      41.15000        8806.10|      39.00000        8346.00|      38.50000        8239.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0082 718-99153             2105.000  m2   |       2.10000        4420.50|       1.75000        3683.75|       1.85000        3894.25 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0083 720-45030                2.000  EACH |     952.16000        1904.32|    1300.00000        2600.00|    1020.00000        2040.00 
  INLET, E7                               |                             |                             | 
0084 720-45035                1.000  EACH |     952.16000         952.16|    1300.00000        1300.00|    1100.00000        1100.00 
  INLET, F7                               |                             |                             | 
0085 720-45135                3.000  EACH |    1101.02000        3303.06|    1300.00000        3900.00|    1100.00000        3300.00 
  INLET, F7, MODIFIED                     |                             |                             | 
0086 728-98377                       LUMP |    1920.00000        1920.00|    2000.00000        2000.00|    1920.00000        1920.00 
  MASONRY COATING                         |                             |                             | 
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0087 801-04308               11.000  EACH |     295.00000        3245.00|     300.00000        3300.00|     120.00000        1320.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0088 801-06207             2962.000  m    |       3.00000        8886.00|       3.00000        8886.00|       4.25000       12588.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0089 801-06625               20.000  EACH |      98.00000        1960.00|     105.00000        2100.00|      65.00000        1300.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0090 801-06640               38.000  EACH |     135.00000        5130.00|     148.00000        5624.00|     140.00000        5320.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0091 801-06645               30.000  EACH |      50.00000        1500.00|      50.00000        1500.00|      35.00000        1050.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0092 801-06775                       LUMP |   38233.00000       38233.00|   39400.00000       39400.00|   48000.00000       48000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0093 801-07023                2.000  EACH |    3100.00000        6200.00|    3100.00000        6200.00|    4400.00000        8800.00 
  ENERGY ABSORBIBG TERMINAL, CZ, TL-2     |                             |                             | 
0094 801-07118               72.000  m    |      55.50000        3996.00|      59.00000        4248.00|      21.75000        1566.00 
  BARRICADE, III-A                        |                             |                             | 
0095 801-07119               50.000  m    |      63.00000        3150.00|      69.00000        3450.00|      21.75000        1087.50 
  BARRICADE, III-B                        |                             |                             | 
0096 801-08388              130.000  m    |      96.80000       12584.00|      58.00000        7540.00|      51.50000        6695.00 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0097 802-05701               51.000  m    |      37.92000        1933.92|      41.00000        2091.00|      44.00000        2244.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0098 802-05702               30.000  m    |      37.92000        1137.60|      41.00000        1230.00|      52.00000        1560.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0099 802-05705               36.000  m    |      35.29000        1270.44|      41.00000        1476.00|      40.00000        1440.00 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0100 802-07057               11.000  m2   |     287.16000        3158.76|     300.00000        3300.00|     265.00000        2915.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0101 802-76025               15.000  m2   |     192.60000        2889.00|     200.00000        3000.00|     180.00000        2700.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0102 802-76035                5.000  m2   |     214.12000        1070.60|     225.00000        1125.00|     185.00000         925.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0103 804-93726               18.000  EACH |       8.00000         144.00|      20.00000         360.00|      21.50000         387.00 
  DELINEATOR                              |                             |                             | 
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0104 805-01815                4.000  EACH |    1967.50000        7870.00|    2050.00000        8200.00|    2130.00000        8520.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0105 805-01842                7.000  EACH |     643.12000        4501.84|     675.00000        4725.00|     700.00000        4900.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0106 805-01844              370.000  m    |      35.34000       13075.80|      38.00000       14060.00|      38.00000       14060.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0107 805-02202                3.000  EACH |     667.32000        2001.96|     700.00000        2100.00|     720.00000        2160.00 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 
0108 805-02503             1050.000  m    |       1.28000        1344.00|       1.30000        1365.00|       1.40000        1470.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0109 805-78109                1.000  EACH |    7397.84000        7397.84|    7400.00000        7400.00|    8000.00000        8000.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0110 805-78205                6.000  EACH |     541.38000        3248.28|     595.00000        3570.00|     585.00000        3510.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0111 805-78415                3.000  EACH |    1449.67000        4349.01|    1595.00000        4785.00|    1575.00000        4725.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0112 805-78420                3.000  EACH |     172.52000         517.56|     175.00000         525.00|     185.00000         555.00 
  DISCONNECT HANGER                       |                             |                             | 
0113 805-78445                1.000  EACH |     639.82000         639.82|     650.00000         650.00|     695.00000         695.00 
  SIGNAL SERVICE                          |                             |                             | 
0114 805-78467               20.000  m    |       4.65000          93.00|       5.00000         100.00|       5.00000         100.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0115 805-78485               25.000  m    |       3.17000          79.25|       3.50000          87.50|       3.25000          81.25 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0116 805-78490              140.000  m    |       3.39000         474.60|       3.75000         525.00|       3.50000         490.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0117 805-78510             1060.000  m    |       2.56000        2713.60|       3.00000        3180.00|       2.75000        2915.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0118 805-78785                3.000  EACH |     612.32000        1836.96|     675.00000        2025.00|     660.00000        1980.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0119 805-78795              330.000  m    |      23.53000        7764.90|      24.00000        7920.00|      25.50000        8415.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0120 805-78925                1.000  EACH |     755.32000         755.32|     775.00000         775.00|     815.00000         815.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0121 805-81060                4.000  EACH |    3468.66000       13874.64|    3700.00000       14800.00|    3750.00000       15000.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 171 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2   ) 35-1357381         |(   3  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |O`MARA, DAVE CONTRACTOR      |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0122 805-92504                9.000  EACH |     188.28000        1694.52|     200.00000        1800.00|     200.00000        1800.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0123 808-01226               10.000  EACH |      35.00000         350.00|       1.00000          10.00|      20.00000         200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0124 808-06703             2501.000  m    |       1.18000        2951.18|       1.25000        3126.25|       0.90000        2250.90 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0125 808-06705               87.000  m    |       2.36000         205.32|       2.50000         217.50|       3.15000         274.05 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0126 808-75051               90.000  m    |       4.76000         428.40|       5.00000         450.00|       5.25000         472.50 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0127 808-75054               90.000  m    |       4.76000         428.40|       5.00000         450.00|       5.25000         472.50 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  100 mm                                  |                             |                             | 
0128 808-75240               24.000  m    |       1.28000          30.72|       1.25000          30.00|       0.90000          21.60 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0129 808-75245             1481.000  m    |       1.18000        1747.58|       1.25000        1851.25|       0.90000        1332.90 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0130 808-75260               51.000  m    |       9.51000         485.01|      10.00000         510.00|       8.50000         433.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                             |                             | 
0131 808-75278              116.000  m    |       9.51000        1103.16|      10.00000        1160.00|       8.50000         986.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0132 808-75297               22.000  m    |      19.35000         425.70|      20.00000         440.00|      21.00000         462.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0133 808-75320                7.000  EACH |      60.00000         420.00|      60.00000         420.00|      65.00000         455.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0134 808-75325                5.000  EACH |      65.00000         325.00|      70.00000         350.00|      95.00000         475.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0135 808-75996              109.000  EACH |      21.45000        2338.05|      24.00000        2616.00|      23.00000        2507.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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0136 808-75998              140.000  EACH |      31.20000        4368.00|      39.00000        5460.00|      33.00000        4620.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0137 808-92027              548.000  m    |       2.36000        1293.28|       2.50000        1370.00|       3.20000        1753.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0138 207-08263            12500.000  m2   |       4.18000       52250.00|       6.35000       79375.00|       8.25000      103125.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0139 701-02938               45.000  m    |     414.54000       18654.30|      10.00000         450.00|     250.00000       11250.00 
  CORED HOLE IN ROCK, 610 mm              |                             |                             | 
     SECTION TOTALS                       |           $     2,455,833.11|           $     2,546,700.00|           $     2,640,550.64 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,455,833.11|           $     2,546,700.00|           $     2,640,550.64 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0515195          |(   5   ) 35-1618530         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   38396.38000       38396.38|   37500.00000       37500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1490.00000       22350.00|    1800.00000       27000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   53633.71000       53633.71|  140000.00000      140000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   17811.37000       17811.37|   55000.00000       55000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240             1336.000  m2   |      10.67000       14255.12|      15.00000       20040.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241              493.000  m    |       6.00000        2958.00|       6.00000        2958.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-51330                       LUMP |   13398.32000       13398.32|   44000.00000       44000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000            17341.000  m3   |      12.56000      217802.96|      10.00000      173410.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02040             1483.000  m3   |      18.57000       27539.31|      65.00000       96395.00| 
  EXCAVATION, Y                           |                             |                             | 
0013 203-02070             8281.000  m3   |      14.89000      123304.09|      18.00000      149058.00| 
  BORROW                                  |                             |                             | 
0014 203-02235             3011.000  m2   |       1.50000        4516.50|       2.00000        6022.00| 
  BREAKING PAVEMENT                       |                             |                             | 
0015 203-51223             3328.000  m3   |      17.81000       59271.68|      12.00000       39936.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-06931              546.000  Mg   |      29.00000       15834.00|      50.00000       27300.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06932               67.000  m    |      43.82000        2935.94|      22.00000        1474.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0018 205-06936              161.000  Mg   |      42.32000        6813.52|      30.00000        4830.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0515195          |(   5   ) 35-1618530         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06937              918.000  m    |      10.15000        9317.70|       5.50000        5049.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 205-06938              158.000  m    |      52.18000        8244.44|     165.00000       26070.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0021 211-06467               63.000  m3   |     104.00000        6552.00|      75.00000        4725.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0022 211-07454              828.000  m3   |      47.21000       39089.88|      40.00000       33120.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 301-07448             4571.000  Mg   |      19.98000       91328.58|      20.00000       91420.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08042              434.000  m2   |      12.66000        5494.44|      10.00000        4340.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0025 306-08043              647.000  m2   |      10.55000        6825.85|       8.00000        5176.00| 
  MILLING, TRANSITION                     |                             |                             | 
0026 401-06264                       LUMP |    1929.72000        1929.72|    2000.00000        2000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0027 401-07320              275.000  Mg   |      80.17000       22046.75|      82.00000       22550.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07334              959.000  Mg   |      67.47000       64703.73|      70.00000       67130.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07403             3036.000  Mg   |      51.55000      156505.80|      53.00000      160908.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07406             2041.000  Mg   |      40.83000       83334.03|      42.00000       85722.00| 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0031 401-07424             3707.000  Mg   |      41.51000      153877.57|      43.00000      159401.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0032 401-07429             1907.000  Mg   |      50.20000       95731.40|      52.00000       99164.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0033 406-05520               15.000  Mg   |     571.87000        8578.05|     375.00000        5625.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                4.000  EACH |    1700.00000        6800.00|    1750.00000        7000.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-01740                2.000  EACH |    1825.00000        3650.00|    1850.00000        3700.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0036 601-01846                1.000  EACH |    1600.00000        1600.00|    1650.00000        1650.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0515195          |(   5   ) 35-1618530         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-05999                5.000  EACH |      48.00000         240.00|      50.00000         250.00| 
  CURVED TERMINAL END                     |                             |                             | 
0038 601-94689                2.000  EACH |    2050.00000        4100.00|    2100.00000        4200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105              146.000  m    |      43.00000        6278.00|      45.00000        6570.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0040 602-06729                6.000  EACH |      10.00000          60.00|       9.00000          54.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0041 603-06040              418.000  m    |      17.22000        7197.96|      21.00000        8778.00| 
  FENCE, FARM FIELD, 1190 mm              |                             |                             | 
0042 609-06259              194.000  m2   |      70.00000       13580.00|      90.00000       17460.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0043 610-07486              879.000  Mg   |      61.80000       54322.20|      63.00000       55377.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0044 611-06497                1.000  EACH |     195.43000         195.43|     180.00000         180.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 611-06498                1.000  EACH |     201.16000         201.16|     230.00000         230.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0046 615-06490               40.000  EACH |     168.00000        6720.00|     175.00000        7000.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 616-02305              117.000  m3   |     264.79000       30980.43|     200.00000       23400.00| 
  GABIONS                                 |                             |                             | 
0048 616-02320            10725.000  m2   |       1.89000       20270.25|       2.50000       26812.50| 
  GEOTEXTILES                             |                             |                             | 
0049 616-06405             3492.000  Mg   |      20.89000       72947.88|      25.00000       87300.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 616-06425              216.000  m2   |      29.31000        6330.96|      30.00000        6480.00| 
  RIPRAP, GROUTED, 300 mm                 |                             |                             | 
0051 621-01004                3.000  EACH |     490.00000        1470.00|     650.00000        1950.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-01371               47.000  kg   |      18.00000         846.00|      11.00000         517.00| 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0053 621-04258               26.000  kg   |       0.10000           2.60|       1.10000          28.60| 
  SEED MIXTURE                            |                             |                             | 
0054 621-06545                3.000  Mg   |     360.00000        1080.00|     575.00000        1725.00| 
  FERTILIZER                              |                             |                             | 
0055 621-06553              453.000  kg   |       6.00000        2718.00|       7.00000        3171.00| 
  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0515195          |(   5   ) 35-1618530         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 621-06565               12.000  Mg   |     330.00000        3960.00|     450.00000        5400.00| 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567              150.000  kL   |       5.00000         750.00|       5.00000         750.00| 
  WATER                                   |                             |                             | 
0058 621-06575             8331.000  m2   |       2.80000       23326.80|       3.00000       24993.00| 
  SODDING, NURSERY                        |                             |                             | 
0059 701-03921               45.000  m    |     250.00000       11250.00|     400.00000       18000.00| 
  PILE, STEEL H, HP 360 X 152             |                             |                             | 
0060 701-91792               10.000  EACH |     125.00000        1250.00|     175.00000        1750.00| 
  PILE TIP, STEEL H                       |                             |                             | 
0061 702-51015               14.000  m3   |     375.00000        5250.00|     800.00000       11200.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0062 702-51110              146.000  kg   |      11.78000        1719.88|       8.00000        1168.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0063 702-90915               11.000  m3   |     850.00000        9350.00|    1400.00000       15400.00| 
  CONCRETE, A                             |                             |                             | 
0064 703-51032            37453.000  kg   |       1.85000       69288.05|       2.25000       84269.25| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0065 704-51002              198.000  m3   |     650.00000      128700.00|     800.00000      158400.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05732                4.000  EACH |    1300.00000        5200.00|    2000.00000        8000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0067 706-51020               15.000  m3   |     556.00000        8340.00|     750.00000       11250.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 707-06404              158.000  m    |     950.00000      150100.00|    1500.00000      237000.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM , 2134 mm X 1067 mm                |                             |                             | 
0069 709-51821                       LUMP |    2920.00000        2920.00|    3000.00000        3000.00| 
  SURFACE SEAL                            |                             |                             | 
0070 714-91847               48.000  m    |    2368.19000      113673.12|    1200.00000       57600.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 1500 mm             |                             |                             | 
0071 715-05048             1139.000  m    |      30.04000       34215.56|      25.00000       28475.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0072 715-05053               95.000  m    |      69.88000        6638.60|      65.00000        6175.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0073 715-05136               51.000  m    |    1615.59000       82395.09|    1000.00000       51000.00| 
  PIPE, TYPE 1, CIRCULAR, 1800 mm         |                             |                             | 
0074 715-05151              251.000  m    |     172.83000       43380.33|     135.00000       33885.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0515195          |(   5   ) 35-1618530         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 715-05169               77.000  m    |     232.75000       17921.75|     140.00000       10780.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0076 715-05407               58.000  m    |     111.83000        6486.14|      40.00000        2320.00| 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0077 715-06357                1.000  EACH |    2508.14000        2508.14|    2900.00000        2900.00| 
  CONCRETE ANCHOR, 1800 mm                |                             |                             | 
0078 715-46005                8.000  EACH |     427.40000        3419.20|     800.00000        6400.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0079 718-06531               12.000  EACH |     474.48000        5693.76|     825.00000        9900.00| 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0080 718-06532             1233.000  m    |       1.50000        1849.50|       3.00000        3699.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0081 718-52610              214.000  m3   |      28.21000        6036.94|      80.00000       17120.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0082 718-99153             2105.000  m2   |       0.82000        1726.10|       1.90000        3999.50| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0083 720-45030                2.000  EACH |     804.11000        1608.22|    2600.00000        5200.00| 
  INLET, E7                               |                             |                             | 
0084 720-45035                1.000  EACH |     954.13000         954.13|    2600.00000        2600.00| 
  INLET, F7                               |                             |                             | 
0085 720-45135                3.000  EACH |     937.70000        2813.10|    2600.00000        7800.00| 
  INLET, F7, MODIFIED                     |                             |                             | 
0086 728-98377                       LUMP |    1920.00000        1920.00|    2000.00000        2000.00| 
  MASONRY COATING                         |                             |                             | 
0087 801-04308               11.000  EACH |     163.29000        1796.19|     110.00000        1210.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0088 801-06207             2962.000  m    |       4.39000       13003.18|       4.50000       13329.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0089 801-06625               20.000  EACH |     163.31000        3266.20|      75.00000        1500.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0090 801-06640               38.000  EACH |     163.32000        6206.16|     140.00000        5320.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0091 801-06645               30.000  EACH |      85.24000        2557.20|      30.00000         900.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0092 801-06775                       LUMP |   58067.55000       58067.55|   12000.00000       12000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0093 801-07023                2.000  EACH |    4400.00000        8800.00|    3000.00000        6000.00| 
  ENERGY ABSORBIBG TERMINAL, CZ, TL-2     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
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          SET-ASIDE : 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0094 801-07118               72.000  m    |      71.11000        5119.92|      21.00000        1512.00| 
  BARRICADE, III-A                        |                             |                             | 
0095 801-07119               50.000  m    |      71.65000        3582.50|      21.00000        1050.00| 
  BARRICADE, III-B                        |                             |                             | 
0096 801-08388              130.000  m    |     148.01000       19241.30|     135.00000       17550.00| 
  TEMPORARY TRAFFIC BARRIER               |                             |                             | 
0097 802-05701               51.000  m    |      40.00000        2040.00|      44.00000        2244.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0098 802-05702               30.000  m    |      33.00000         990.00|      49.00000        1470.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0099 802-05705               36.000  m    |      31.00000        1116.00|      37.00000        1332.00| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0100 802-07057               11.000  m2   |     212.00000        2332.00|     250.00000        2750.00| 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0101 802-76025               15.000  m2   |     136.00000        2040.00|     175.00000        2625.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0102 802-76035                5.000  m2   |     140.00000         700.00|     180.00000         900.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0103 804-93726               18.000  EACH |      40.00000         720.00|      14.00000         252.00| 
  DELINEATOR                              |                             |                             | 
0104 805-01815                4.000  EACH |    2900.00000       11600.00|    2000.00000        8000.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0105 805-01842                7.000  EACH |     774.00000        5418.00|     650.00000        4550.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0106 805-01844              370.000  m    |      34.00000       12580.00|      36.00000       13320.00| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0107 805-02202                3.000  EACH |     825.00000        2475.00|     675.00000        2025.00| 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 
0108 805-02503             1050.000  m    |       1.00000        1050.00|       1.30000        1365.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0109 805-78109                1.000  EACH |    7290.00000        7290.00|    7500.00000        7500.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0515195          |(   5   ) 35-1618530         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0110 805-78205                6.000  EACH |     508.00000        3048.00|     550.00000        3300.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0111 805-78415                3.000  EACH |    1313.00000        3939.00|    1500.00000        4500.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0112 805-78420                3.000  EACH |     206.00000         618.00|     175.00000         525.00| 
  DISCONNECT HANGER                       |                             |                             | 
0113 805-78445                1.000  EACH |     465.00000         465.00|     650.00000         650.00| 
  SIGNAL SERVICE                          |                             |                             | 
0114 805-78467               20.000  m    |       5.20000         104.00|       4.75000          95.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0115 805-78485               25.000  m    |       3.90000          97.50|       3.20000          80.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0116 805-78490              140.000  m    |       4.00000         560.00|       3.40000         476.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0117 805-78510             1060.000  m    |       2.40000        2544.00|       2.60000        2756.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0118 805-78785                3.000  EACH |     740.00000        2220.00|     625.00000        1875.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0119 805-78795              330.000  m    |      20.00000        6600.00|      23.60000        7788.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0120 805-78925                1.000  EACH |     900.00000         900.00|     760.00000         760.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0121 805-81060                4.000  EACH |    3900.00000       15600.00|    3500.00000       14000.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0122 805-92504                9.000  EACH |     175.00000        1575.00|     190.00000        1710.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0123 808-01226               10.000  EACH |      35.00000         350.00|      32.00000         320.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0124 808-06703             2501.000  m    |       1.27000        3176.27|       0.90000        2250.90| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0125 808-06705               87.000  m    |       4.07000         354.09|       3.10000         269.70| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0126 808-75051               90.000  m    |       7.63000         686.70|       5.25000         472.50| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0127 808-75054               90.000  m    |       7.63000         686.70|       5.25000         472.50| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  100 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,541,673.94                                                   ROUTE : US 50 
     CALL ORDER   : 171                     CONTRACT ID : R -27507-A                   COUNTIES : RIPLEY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 31-0515195          |(   5   ) 35-1618530         |(      ) 
                                          |VALLEY ASPHALT CORPORATION   |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0128 808-75240               24.000  m    |       1.27000          30.48|       0.90000          21.60| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0129 808-75245             1481.000  m    |       1.27000        1880.87|       0.90000        1332.90| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0130 808-75260               51.000  m    |       6.11000         311.61|       8.50000         433.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                             |                             | 
0131 808-75278              116.000  m    |       6.11000         708.76|       8.50000         986.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0132 808-75297               22.000  m    |      12.23000         269.06|      21.00000         462.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0133 808-75320                7.000  EACH |      64.00000         448.00|      62.00000         434.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0134 808-75325                5.000  EACH |      91.25000         456.25|      93.00000         465.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0135 808-75996              109.000  EACH |       9.09000         990.81|      15.00000        1635.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0136 808-75998              140.000  EACH |      35.00000        4900.00|      33.00000        4620.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0137 808-92027              548.000  m    |       4.07000        2230.36|       3.20000        1753.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0138 207-08263            12500.000  m2   |       7.67000       95875.00|       8.00000      100000.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0139 701-02938               45.000  m    |     250.00000       11250.00|     400.00000       18000.00| 
  CORED HOLE IN ROCK, 610 mm              |                             |                             | 
     SECTION TOTALS                       |           $     2,705,485.78|           $     2,974,741.05|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,705,485.78|           $     2,974,741.05|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 38TH STREET 
     CALL ORDER   : 191                     CONTRACT ID : R -27620-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     5,524,540.59  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     5,745,000.00  103.9905% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,819,028.00  105.3305% 
   4   35-1609544     SCHUTT-LOOKABILL CO                                                        $     6,582,639.68  119.1527% 
 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   311,836.00                                                   ROUTE : 
     CALL ORDER   : 192                     CONTRACT ID : R -27674-B                   COUNTIES : PERRY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 06/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $       234,710.00  100.0000% 
   2   35-1503990     HELMING BROTHERS INC.                                                      $       243,988.72  103.9533% 
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       423,778.00  180.5539% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1503990          |(   3  ) 35-1009310 
                                          |CLR, INC.                    |HELMING BROTHERS INC.        |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BUILDING RESTORATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|       0.00000           0.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1900.00000       11400.00|    6424.56000       38547.36|    1200.00000        7200.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 110-01001                       LUMP |   11700.00000       11700.00|    7020.00000        7020.00|   21000.00000       21000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-03729                6.000  LFT  |      60.00000         360.00|       0.00000           0.00|       0.00000           0.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0005 210-05665                       LUMP |  194750.00000      194750.00|  146007.46000      146007.46|  232324.00000      232324.00 
  ROOFING                                 |                             |                             | 
0006 711-03973                       LUMP |   15000.00000       15000.00|   52413.90000       52413.90|  161754.00000      161754.00 
  BUILDING ARCHITECTURAL                  |                             |                             | 
     SECTION TOTALS                       |           $       234,710.00|           $       243,988.72|           $       423,778.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       234,710.00|           $       243,988.72|           $       423,778.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 231 
     CALL ORDER   : 193                     CONTRACT ID : R -27702-B                   COUNTIES : JASPER 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/10/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                           $       484,999.86  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       522,321.32  107.6951% 
 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,350,640.66                                                   ROUTE : 20 
     CALL ORDER   : 195                     CONTRACT ID : R -27842-C                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,351,268.73  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     2,479,965.42  105.4735% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   32600.00000       32600.00|   45000.00000       45000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1650.00000       19800.00|    2900.00000       34800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  117400.00000      117400.00|  114000.00000      114000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   35000.00000       35000.00|  100000.00000      100000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02273             1134.000  m2   |      22.36000       25356.24|      18.00000       20412.00| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0009 202-02278             1273.000  m    |      27.59000       35122.07|       9.00000       11457.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-05545              617.000  m3   |      69.89000       43122.13|      49.00000       30233.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0011 202-05550              617.000  m3   |      18.75000       11568.75|      11.00000        6787.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0012 202-05555              617.000  m3   |      40.91000       25241.47|      24.00000       14808.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,350,640.66                                                   ROUTE : 20 
     CALL ORDER   : 195                     CONTRACT ID : R -27842-C                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 202-05571               53.000  EACH |     202.27000       10720.31|     180.00000        9540.00| 
  TESTING FOR WASTES                      |                             |                             | 
0014 202-74090                       LUMP |     579.55000         579.55|     510.00000         510.00| 
  OVERHEAD SIGN STRUCTURE, REMOVE         |                             |                             | 
0015 202-78515                       LUMP |    1488.64000        1488.64|    1310.00000        1310.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0016 202-91385                9.000  EACH |     418.18000        3763.62|     350.00000        3150.00| 
  INLET, REMOVE                           |                             |                             | 
0017 202-93047                1.000  EACH |     418.18000         418.18|     350.00000         350.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0018 202-93999                4.000  EACH |     397.73000        1590.92|     350.00000        1400.00| 
  SIGNAL POLE, REMOVE                     |                             |                             | 
0019 202-96151                       LUMP |     681.82000         681.82|     600.00000         600.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0020 203-02000             2845.000  m3   |      25.00000       71125.00|      30.00000       85350.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-02070             1265.000  m3   |      30.00000       37950.00|      12.00000       15180.00| 
  BORROW                                  |                             |                             | 
0022 205-03371               30.000  m3   |      67.00000        2010.00|      80.00000        2400.00| 
  SEDIMENT REMOVE                         |                             |                             | 
0023 205-06932                4.000  m    |     136.36000         545.44|     120.00000         480.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06933                9.000  EACH |      79.55000         715.95|      70.00000         630.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 207-08263             5508.000  m2   |      14.00000       77112.00|       0.50000        2754.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0026 211-07454               14.000  m3   |      61.36000         859.04|      30.00000         420.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0027 213-08058              372.000  m3   |     101.14000       37624.08|      85.00000       31620.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0028 301-07448             1162.000  Mg   |      30.00000       34860.00|      26.00000       30212.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 304-07494             2090.000  Mg   |      56.75000      118607.50|      65.00000      135850.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0030 306-08036            18625.000  m2   |       1.24000       23095.00|       2.50000       46562.50| 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0031 306-08043             1620.000  m2   |       4.17000        6755.40|       4.50000        7290.00| 
  MILLING, TRANSITION                     |                             |                             | 
0032 401-06264                       LUMP |    1500.00000        1500.00|    1200.00000        1200.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,350,640.66                                                   ROUTE : 20 
     CALL ORDER   : 195                     CONTRACT ID : R -27842-C                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 401-07334             2145.000  Mg   |      60.50000      129772.50|      65.00000      139425.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07403             7950.000  Mg   |      47.50000      377625.00|      51.00000      405450.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07424             1330.000  Mg   |      45.00000       59850.00|      58.00000       77140.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0036 406-05520               15.000  Mg   |     580.00000        8700.00|       0.01000           0.15| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0037 605-06120              126.000  m    |     103.35000       13022.10|     100.00000       12600.00| 
  CURB, CONCRETE                          |                             |                             | 
0038 605-06140             1101.000  m    |      54.55000       60059.55|     100.00000      110100.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0039 605-06145               21.000  m    |     109.09000        2290.89|     100.00000        2100.00| 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0040 605-06200               29.000  m    |     323.92000        9393.68|     275.00000        7975.00| 
  CENTER CURB, A, CONCRETE                |                             |                             | 
0041 605-06255              697.000  m2   |     100.75000       70222.75|     150.00000      104550.00| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0042 605-94811                2.000  EACH |    1509.13000        3018.26|    1400.00000        2800.00| 
  CURB TURNOUT                            |                             |                             | 
0043 610-07486              288.000  Mg   |      88.00000       25344.00|     100.00000       28800.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0044 610-07488               63.000  Mg   |      94.00000        5922.00|      95.00000        5985.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0045 610-07712             1530.000  m2   |      68.43000      104697.90|      80.00000      122400.00| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0046 611-08232                1.000  EACH |     175.00000         175.00|     165.00000         165.00| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0047 615-06490               22.000  EACH |     267.05000        5875.10|     135.00000        2970.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0048 615-06505                6.000  EACH |     710.23000        4261.38|     500.00000        3000.00| 
  MONUMENT, B                             |                             |                             | 
0049 615-06520                1.000  EACH |     795.45000         795.45|     500.00000         500.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0050 616-06451               18.000  Mg   |     104.40000        1879.20|      55.00000         990.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-06567               62.000  kL   |       5.68000         352.16|       5.00000         310.00| 
  WATER                                   |                             |                             | 
0052 621-06574             3436.000  m2   |       4.38000       15049.68|       3.85000       13228.60| 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,350,640.66                                                   ROUTE : 20 
     CALL ORDER   : 195                     CONTRACT ID : R -27842-C                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0053 702-90915               16.000  m3   |     255.68000        4090.88|      75.00000        1200.00| 
  CONCRETE, A                             |                             |                             | 
0054 715-02397                1.000  EACH |    2561.93000        2561.93|    4500.00000        4500.00| 
  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 
0055 715-03584                3.000  EACH |     925.00000        2775.00|     850.00000        2550.00| 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                             |                             | 
0056 715-05024               24.000  m    |     254.55000        6109.20|     225.00000        5400.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0057 715-05149              580.000  m    |     139.20000       80736.00|     130.00000       75400.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0058 715-05151              127.000  m    |     117.61000       14936.47|     105.00000       13335.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0059 715-05154                1.000  m    |     266.48000         266.48|     340.00000         340.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0060 715-05171               73.000  m    |     146.59000       10701.07|     130.00000        9490.00| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0061 715-05338               60.000  m    |     382.95000       22977.00|     340.00000       20400.00| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68  |                             |                             | 
  m2                                      |                             |                             | 
0062 715-08306              335.000  Mg   |      70.00000       23450.00|      65.00000       21775.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0063 715-96389                1.000  EACH |    1806.82000        1806.82|    1300.00000        1300.00| 
  PIPE END SECTION, PRECAST CONCRETE, 600 |                             |                             | 
  mm                                      |                             |                             | 
0064 720-04596                1.000  EACH |    4795.45000        4795.45|    5000.00000        5000.00| 
  MANHOLE, J-10 MODIFIED                  |                             |                             | 
0065 720-08242                4.000  EACH |    6835.23000       27340.92|    6000.00000       24000.00| 
  MANHOLE, L15, MODIFIED                  |                             |                             | 
0066 720-44000               29.000  EACH |     712.18000       20653.22|     400.00000       11600.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0067 720-44025               11.000  EACH |     699.11000        7690.21|     735.00000        8085.00| 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0068 720-45045                5.000  EACH |    1868.18000        9340.90|    2000.00000       10000.00| 
  INLET, J10                              |                             |                             | 
0069 720-45055                2.000  EACH |    4107.96000        8215.92|    4000.00000        8000.00| 
  INLET, M10                              |                             |                             | 
0070 720-45235                1.000  EACH |    3814.77000        3814.77|    4000.00000        4000.00| 
  CATCH BASIN, E7                         |                             |                             | 
0071 720-45605                1.000  m    |    1363.64000        1363.64|    2000.00000        2000.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 195 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,350,640.66                                                   ROUTE : 20 
     CALL ORDER   : 195                     CONTRACT ID : R -27842-C                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 720-91973                3.000  EACH |    5240.91000       15722.73|    5000.00000       15000.00| 
  MANHOLE, H4                             |                             |                             | 
0073 720-98174               17.000  EACH |    2815.91000       47870.47|    3000.00000       51000.00| 
  INLET, B15                              |                             |                             | 
0074 720-98555               16.000  EACH |    2661.36000       42581.76|    3000.00000       48000.00| 
  INLET, C15                              |                             |                             | 
0075 732-06050                2.000  EACH |     738.64000        1477.28|    1200.00000        2400.00| 
  CAP WELL                                |                             |                             | 
0076 801-01504                8.000  EACH |     136.36000        1090.88|     120.00000         960.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0077 801-03290                4.000  EACH |     328.41000        1313.64|     289.00000        1156.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0078 801-06203             3929.000  m    |       1.02000        4007.58|       0.90000        3536.10| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0079 801-06207             4144.000  m    |       2.98000       12349.12|       2.62000       10857.28| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0080 801-06577               26.000  m    |      17.89000         465.14|      15.74000         409.24| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0081 801-06640               40.000  EACH |     135.23000        5409.20|     119.00000        4760.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0082 801-06645                1.000  EACH |      56.82000          56.82|      50.00000          50.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0083 801-06710              180.000  DAY  |      14.77000        2658.60|      13.00000        2340.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0084 801-06775                       LUMP |   48825.00000       48825.00|  100000.00000      100000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0085 801-07119               47.000  m    |      51.14000        2403.58|      45.00000        2115.00| 
  BARRICADE, III-B                        |                             |                             | 
0086 801-07612               31.000  m    |       6.48000         200.88|       5.70000         176.70| 
  TEMPORARY PAVEMENT MARKING, 600 mm      |                             |                             | 
0087 802-05701               28.000  m    |      44.73000        1252.44|      39.36000        1102.08| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0088 802-05702               15.000  m    |      41.00000         615.00|      36.08000         541.20| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,350,640.66                                                   ROUTE : 20 
     CALL ORDER   : 195                     CONTRACT ID : R -27842-C                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0089 802-05706               15.000  m    |      52.18000         782.70|      45.92000         688.80| 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR                                  |                             |                             | 
0090 802-07159                4.000  EACH |    3613.64000       14454.56|    3180.00000       12720.00| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0091 802-76025               28.000  m2   |     129.66000        3630.48|     114.10000        3194.80| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0092 802-76035               10.000  m2   |     135.77000        1357.70|     119.48000        1194.80| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0093 802-76045                7.000  m2   |     146.78000        1027.46|     129.17000         904.19| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0094 802-76135                4.000  EACH |   12840.91000       51363.64|   11300.00000       45200.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  SINGLE ARM                              |                             |                             | 
0095 805-01815                4.000  EACH |    2232.96000        8931.84|    1965.00000        7860.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0096 805-01842                8.000  EACH |     579.55000        4636.40|     510.00000        4080.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0097 805-01844              595.000  m    |      39.95000       23770.25|      35.16000       20920.20| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0098 805-02328             2728.000  m    |       0.59000        1609.52|       0.52000        1418.56| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0099 805-03980                4.000  EACH |     270.46000        1081.84|     238.00000         952.00| 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0100 805-03983                1.000  EACH |    3125.00000        3125.00|    2750.00000        2750.00| 
  PHASE SELECTORS                         |                             |                             | 
0101 805-04982              255.000  m    |       4.92000        1254.60|       4.33000        1104.15| 
  CABLE                                   |                             |                             | 
0102 805-05871                4.000  EACH |     613.64000        2454.56|     540.00000        2160.00| 
  EMERGENCY VEHICLE LIGHT DETECTOR        |                             |                             | 
0103 805-06834                1.000  EACH |    8954.55000        8954.55|    7880.00000        7880.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0104 805-78205                2.000  EACH |     755.68000        1511.36|     665.00000        1330.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,350,640.66                                                   ROUTE : 20 
     CALL ORDER   : 195                     CONTRACT ID : R -27842-C                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0105 805-78205                2.000  EACH |     869.32000        1738.64|     765.00000        1530.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN , WITH BACK PLATE          |                             |                             | 
0106 805-78215                4.000  EACH |     795.46000        3181.84|     700.00000        2800.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0107 805-78215                4.000  EACH |     818.18000        3272.72|     720.00000        2880.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER ARROW, GREEN ARROW , WITH BACK    |                             |                             | 
  PLATE                                   |                             |                             | 
0108 805-78230                2.000  EACH |     965.91000        1931.82|     850.00000        1700.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0109 805-78230                2.000  EACH |    1022.73000        2045.46|     900.00000        1800.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW ,|                             |                             | 
  WITH BACK PLATE                         |                             |                             | 
0110 805-78415                4.000  EACH |    1272.73000        5090.92|    1120.00000        4480.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0111 805-78445                1.000  EACH |     465.91000         465.91|     410.00000         410.00| 
  SIGNAL SERVICE                          |                             |                             | 
0112 805-78467               15.000  m    |       7.45000         111.75|       6.56000          98.40| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0113 805-78480              255.000  m    |       2.42000         617.10|       2.13000         543.15| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0114 805-78485               73.000  m    |       7.45000         543.85|       6.56000         478.88| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0115 805-78490              513.000  m    |       3.35000        1718.55|       2.95000        1513.35| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0116 805-78510             1462.000  m    |       3.17000        4634.54|       2.79000        4078.98| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0117 805-78785               22.000  EACH |     443.18000        9749.96|     390.00000        8580.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0118 805-78795              936.000  m    |      32.99000       30878.64|      29.03000       27172.08| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0119 805-78925                1.000  EACH |     806.82000         806.82|     710.00000         710.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0120 805-81060                4.000  EACH |    4977.27000       19909.08|    4380.00000       17520.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,350,640.66                                                   ROUTE : 20 
     CALL ORDER   : 195                     CONTRACT ID : R -27842-C                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0121 805-96014              711.000  m    |       3.41000        2424.51|      12.00000        8532.00| 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0122 808-01045               43.000  m    |      10.86000         466.98|       1.97000          84.71| 
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                             |                             | 
  100 mm, 600 mm LINE, 1200 mm GAP        |                             |                             | 
0123 808-06701              493.000  m    |       2.48000        1222.64|       1.97000         971.21| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0124 808-06703             1316.000  m    |       1.66000        2184.56|       1.97000        2592.52| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0125 808-75240               68.000  m    |       5.82000         395.76|       1.97000         133.96| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0126 808-75245               98.000  m    |       4.98000         488.04|       1.97000         193.06| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0127 808-75278              213.000  m    |       5.82000        1239.66|       5.15000        1096.95| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0128 808-75297               82.000  m    |       9.38000         769.16|      10.30000         844.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0129 808-75320               27.000  EACH |      38.64000        1043.28|      55.00000        1485.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0130 808-75325               11.000  EACH |      60.23000         662.53|      80.00000         880.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0131 808-92027              692.000  m    |       2.68000        1854.56|       3.45000        2387.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0132 808-95638              770.000  m2   |       4.94000        3803.80|       3.15000        2425.50| 
  CENTER CURB PAINTING                    |                             |                             | 
0133 808-98796               56.000  m    |      11.08000         620.48|       1.97000         110.32| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                             |                             | 
  mm, 600 mm LINE, 1200 mm GAP            |                             |                             | 
     SECTION TOTALS                       |           $     2,351,268.73|           $     2,479,965.42|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,351,268.73|           $     2,479,965.42|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 197 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   351,252.38                                                   ROUTE : 
     CALL ORDER   : 197                     CONTRACT ID : R -27849-C                   COUNTIES : MARSHALL 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       331,608.05  100.0000% 
   2   35-1561256     KASER-SPRAKER CONSTRUCTION                                                 $       342,988.00  103.4317% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-1561256          |(      ) 
                                          |MICHIANA CONTRACTING INC     |KASER-SPRAKER CONSTRUCTION   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, HISTORICAL SITE PRESERVATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1200.00000        1200.00|    3350.00000        3350.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |   26300.00000       26300.00|   12500.00000       12500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 201-52370                       LUMP |    4500.00000        4500.00|    3815.00000        3815.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0004 203-05859                8.000  CYS  |     200.00000        1600.00|     195.00000        1560.00| 
  FILL , RECYCLED RUBBER                  |                             |                             | 
0005 210-05758                       LUMP |  220000.00000      220000.00|  226020.00000      226020.00| 
  BUILDING , RESTORATION                  |                             |                             | 
0006 211-02050                1.000  CYS  |      50.00000          50.00|      25.00000          25.00| 
  B BORROW                                |                             |                             | 
0007 301-07448               53.000  TON  |      50.00000        2650.00|      59.00000        3127.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0008 303-07662               36.000  TON  |     120.00000        4320.00|     120.00000        4320.00| 
  STONE WASHED LANDSCAPE STONE BED        |                             |                             | 
0009 304-07489               29.000  TON  |     190.00000        5510.00|     216.00000        6264.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0010 603-03829              140.000  LFT  |      70.00000        9800.00|      84.00000       11760.00| 
  FENCE , ALUMINUM, PICKET STYLE, 6 FT.   |                             |                             | 
0011 603-04847                2.000  EACH |    1335.00000        2670.00|    2440.00000        4880.00| 
  FENCE GATE , ALUMINUM, PICKET STYLE, 6  |                             |                             | 
  FT.,                                    |                             |                             | 
0012 604-07897                8.000  SYS  |     130.00000        1040.00|     100.00000         800.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0013 604-91531              270.000  SYS  |      37.00000        9990.00|      40.00000       10800.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   351,252.38                                                   ROUTE : 
     CALL ORDER   : 197                     CONTRACT ID : R -27849-C                   COUNTIES : MARSHALL 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1561256         |(      ) 
                                          |MICHIANA CONTRACTING INC     |KASER-SPRAKER CONSTRUCTION   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 605-06120              208.000  LFT  |      18.00000        3744.00|      28.00000        5824.00| 
  CURB, CONCRETE                          |                             |                             | 
0015 610-08446              156.000  SYS  |      40.00000        6240.00|      65.00000       10140.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0016 621-06559             1370.000  SYS  |       0.60000         822.00|       2.00000        2740.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0017 621-06570              152.000  CYS  |      60.00000        9120.00|      32.00000        4864.00| 
  TOP SOIL                                |                             |                             | 
0018 622-05625               20.000  EACH |     105.00000        2100.00|     100.00000        2000.00| 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, OVER 48 TO 72 IN.        |                             |                             | 
0019 622-05626                1.000  EACH |     240.00000         240.00|     230.00000         230.00| 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, OVER 72 TO 96 IN.        |                             |                             | 
0020 622-05631                7.000  EACH |      60.00000         420.00|      56.00000         392.00| 
  PLANT, CONIFEROUS EVERGREEN, GLOBE,     |                             |                             | 
  DWARF, OVER 24 TO 36 IN.                |                             |                             | 
0021 622-05639                9.000  EACH |      60.00000         540.00|      57.00000         513.00| 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0022 622-05640                8.000  EACH |      42.00000         336.00|      40.00000         320.00| 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0023 622-05644                1.000  EACH |     220.00000         220.00|     210.00000         210.00| 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 
  48 TO 72 IN.                            |                             |                             | 
0024 622-05645                1.000  EACH |     235.00000         235.00|     225.00000         225.00| 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 
  72 TO 96 IN.                            |                             |                             | 
0025 622-05649                7.000  EACH |     290.00000        2030.00|     273.00000        1911.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0026 711-90932              441.000  LFT  |       3.65000        1609.65|       4.00000        1764.00| 
  EDGING, STEEL , 6 IN.                   |                             |                             | 
0027 715-04612              118.000  LFT  |      40.00000        4720.00|      81.00000        9558.00| 
  PIPE , DUCTILE IRON, 4 IN.              |                             |                             | 
0028 715-05147               45.000  LFT  |      40.00000        1800.00|      35.00000        1575.00| 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
0029 720-45260                1.000  EACH |    1400.00000        1400.00|    1425.00000        1425.00| 
  PIPE CATCH BASIN, 12 IN. , WITH CASTING |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   351,252.38                                                   ROUTE : 
     CALL ORDER   : 197                     CONTRACT ID : R -27849-C                   COUNTIES : MARSHALL 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1561256         |(      ) 
                                          |MICHIANA CONTRACTING INC     |KASER-SPRAKER CONSTRUCTION   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 805-95889              414.000  LFT  |       0.80000         331.20|       1.00000         414.00| 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0031 807-03965              104.000  LFT  |      11.00000        1144.00|       6.00000         624.00| 
  CONDUIT, PVC, 2.50 IN., SCHEDULE 80,    |                             |                             | 
  FOR ELECTRIC                            |                             |                             | 
0032 807-03968              138.000  LFT  |       7.00000         966.00|       2.00000         276.00| 
  CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0033 807-04962                1.000  EACH |    2100.00000        2100.00|    2600.00000        2600.00| 
  LIGHT , FIXTURE AND BASE, TYPE B        |                             |                             | 
0034 807-04962                1.000  EACH |     400.00000         400.00|    2684.00000        2684.00| 
  LIGHT , ORNAMENTAL BASE                 |                             |                             | 
0035 807-04962                1.000  EACH |     400.00000         400.00|    3205.00000        3205.00| 
  LIGHT , ORNAMENTAL BASE WITH SIGN       |                             |                             | 
0036 808-04767              106.000  LFT  |       4.80000         508.80|       1.00000         106.00| 
  LINE                                    |                             |                             | 
0037 808-06714               78.000  LFT  |       4.80000         374.40|       1.50000         117.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0038 808-97222                1.000  EACH |     177.00000         177.00|      50.00000          50.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $       331,608.05|           $       342,988.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       331,608.05|           $       342,988.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,232,262.82                                                   ROUTE : 22 
     CALL ORDER   : 251                     CONTRACT ID : R -28155-A                   COUNTIES : GRANT 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/06/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       991,020.23  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     1,151,645.22  116.2080% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   FLASHER MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13000.00000       13000.00|   10365.00000       10365.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1300.00000       11700.00|    1600.00000       14400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   49500.00000       49500.00|   58000.00000       58000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   19800.00000       19800.00|   22000.00000       22000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-05545              248.000  CYS  |      30.90000        7663.20|      29.50000        7316.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0009 202-05550              248.000  CYS  |      10.00000        2480.00|      12.00000        2976.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0010 202-05555              248.000  CYS  |      14.00000        3472.00|      14.00000        3472.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0011 202-07603              127.000  EACH |      10.00000        1270.00|      89.00000       11303.00| 
  TESTING FOR WASTE, C                    |                             |                             | 
0012 202-78515                       LUMP |    1250.00000        1250.00|    1250.00000        1250.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,232,262.82                                                   ROUTE : 22 
     CALL ORDER   : 251                     CONTRACT ID : R -28155-A                   COUNTIES : GRANT 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02000             5894.000  CYS  |      12.00000       70728.00|      10.00000       58940.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070             1494.000  CYS  |      10.00000       14940.00|      17.00000       25398.00| 
  BORROW                                  |                             |                             | 
0015 205-06931               66.000  TON  |      30.00000        1980.00|      55.00000        3630.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                1.000  EACH |     100.00000         100.00|     500.00000         500.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06936               54.000  TON  |      40.00000        2160.00|      76.00000        4104.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0018 205-06937             3463.000  LFT  |       1.28000        4432.64|       3.00000       10389.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 207-08263            13562.000  SYS  |       4.50000       61029.00|       6.44000       87339.28| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0020 211-02050               30.000  CYS  |      90.00000        2700.00|      17.00000         510.00| 
  B BORROW                                |                             |                             | 
0021 211-07454             2355.000  CYS  |      25.00000       58875.00|      24.00000       56520.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 213-08058              119.000  CYS  |     100.00000       11900.00|      70.00000        8330.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0023 214-07202              134.000  SYS  |       1.86000         249.24|      10.00000        1340.00| 
  GEOGRID, I                              |                             |                             | 
0024 301-07448             3538.000  TON  |      15.00000       53070.00|      12.00000       42456.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 306-08043             1144.000  SYS  |       1.00000        1144.00|       2.49000        2848.56| 
  MILLING, TRANSITION                     |                             |                             | 
0027 401-06264                       LUMP |    1000.00000        1000.00|    4000.00000        4000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07327             1016.000  TON  |      50.00000       50800.00|      60.00000       60960.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07397             1693.000  TON  |      40.00000       67720.00|      40.00000       67720.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07407             3853.000  TON  |      35.50000      136781.50|      40.00000      154120.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0031 402-07433              307.000  TON  |      46.00000       14122.00|      60.00000       18420.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0032 402-07438               61.000  TON  |      45.00000        2745.00|      54.00000        3294.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0033 402-07441              810.000  TON  |      36.00000       29160.00|      50.00000       40500.00| 
  HMA BASE, TYPE B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,232,262.82                                                   ROUTE : 22 
     CALL ORDER   : 251                     CONTRACT ID : R -28155-A                   COUNTIES : GRANT 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 406-05520               12.000  TON  |     200.00000        2400.00|      10.00000         120.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-94689                4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              619.000  LFT  |      14.40000        8913.60|      14.40000        8913.60| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 605-06120              107.000  LFT  |      33.00000        3531.00|      36.00000        3852.00| 
  CURB, CONCRETE                          |                             |                             | 
0038 605-06140              261.000  LFT  |      21.00000        5481.00|      29.00000        7569.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0039 610-07486               54.000  TON  |      70.00000        3780.00|     131.00000        7074.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 610-07712              155.000  SYS  |      45.00000        6975.00|      46.00000        7130.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0041 611-06497                2.000  EACH |     150.00000         300.00|     150.00000         300.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0042 611-06498                1.000  EACH |     190.00000         190.00|     190.00000         190.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0043 615-06490               24.000  EACH |     120.00000        2880.00|     120.00000        2880.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0044 615-06505                6.000  EACH |     460.00000        2760.00|     460.00000        2760.00| 
  MONUMENT, B                             |                             |                             | 
0045 616-02320              354.000  SYS  |       4.00000        1416.00|      10.00000        3540.00| 
  GEOTEXTILES                             |                             |                             | 
0046 616-06405              453.000  TON  |      26.00000       11778.00|      66.00000       29898.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-06545                1.000  TON  |     583.00000         583.00|     583.00000         583.00| 
  FERTILIZER                              |                             |                             | 
0048 621-06553              368.000  LBS  |       3.07000        1129.76|       3.07000        1129.76| 
  SEED MIXTURE, R                         |                             |                             | 
0049 621-06557              194.000  LBS  |       3.82000         741.08|       3.82000         741.08| 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565                5.000  TON  |     445.00000        2225.00|     445.00000        2225.00| 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567                7.000  kGAL |       5.00000          35.00|       5.00000          35.00| 
  WATER                                   |                             |                             | 
0052 621-06574              802.000  SYS  |       2.80000        2245.60|       4.30000        3448.60| 
  SODDING                                 |                             |                             | 
0053 621-06575             1054.000  SYS  |       2.80000        2951.20|       4.30000        4532.20| 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,232,262.82                                                   ROUTE : 22 
     CALL ORDER   : 251                     CONTRACT ID : R -28155-A                   COUNTIES : GRANT 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 715-05019               55.000  LFT  |      75.00000        4125.00|      77.00000        4235.00| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0055 715-05048              150.000  LFT  |      18.00000        2700.00|      20.00000        3000.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0056 715-05049              150.000  LFT  |      20.00000        3000.00|      22.00000        3300.00| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0057 715-05051               50.000  LFT  |      33.00000        1650.00|      32.00000        1600.00| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0058 715-05121               49.000  LFT  |      50.00000        2450.00|      47.00000        2303.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0059 715-05149               50.000  LFT  |      60.00000        3000.00|      44.00000        2200.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0060 715-05154             1163.000  LFT  |      75.00000       87225.00|      60.00000       69780.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0061 715-05169               65.000  LFT  |      40.00000        2600.00|      53.00000        3445.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0062 715-08305               45.000  TON  |     125.00000        5625.00|      60.00000        2700.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0063 715-46005                4.000  EACH |     200.00000         800.00|     400.00000        1600.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0064 715-46010                2.000  EACH |     250.00000         500.00|     500.00000        1000.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0065 715-46020                2.000  EACH |     350.00000         700.00|     600.00000        1200.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0066 715-97692                2.000  EACH |    8500.00000       17000.00|    2000.00000        4000.00| 
  GRATED BOX END SECTION, I, 4:1, 36 IN.  |                             |                             | 
0067 720-45270                1.000  EACH |    1250.00000        1250.00|     500.00000         500.00| 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
0068 720-45410                6.000  EACH |    2800.00000       16800.00|    1750.00000       10500.00| 
  MANHOLE, C4                             |                             |                             | 
0069 801-04308                4.000  EACH |     235.00000         940.00|     290.00000        1160.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0070 801-06207             4438.000  LFT  |       1.05000        4659.90|       2.00000        8876.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0071 801-06211                2.000  EACH |     105.00000         210.00|      60.00000         120.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0072 801-06218               42.000  LFT  |       9.60000         403.20|       6.00000         252.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,232,262.82                                                   ROUTE : 22 
     CALL ORDER   : 251                     CONTRACT ID : R -28155-A                   COUNTIES : GRANT 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0073 801-06625               55.000  EACH |      77.00000        4235.00|      74.00000        4070.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0074 801-06640               39.000  EACH |      98.00000        3822.00|     150.00000        5850.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0075 801-06645                4.000  EACH |      25.00000         100.00|      40.00000         160.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0076 801-06775                       LUMP |   24698.00000       24698.00|  103100.00000      103100.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0077 801-07118              156.000  LFT  |      13.35000        2082.60|      18.00000        2808.00| 
  BARRICADE, III-A                        |                             |                             | 
0078 802-05701              176.000  LFT  |      10.00000        1760.00|      10.00000        1760.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0079 802-05702              305.000  LFT  |       8.00000        2440.00|       8.00000        2440.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0080 802-76025              139.000  SFT  |      16.75000        2328.25|      16.75000        2328.25| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0081 802-76035               42.000  SFT  |      11.50000         483.00|      11.50000         483.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0082 802-76045               40.000  SFT  |      13.50000         540.00|      13.50000         540.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0083 805-01815                2.000  EACH |    1750.00000        3500.00|    1750.00000        3500.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0084 805-01879                1.000  EACH |     575.00000         575.00|     575.00000         575.00| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0085 805-02087                       LUMP |     200.00000         200.00|     200.00000         200.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0086 805-78010                1.000  EACH |     875.00000         875.00|     920.00000         920.00| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0087 805-78190                4.000  EACH |     300.00000        1200.00|     320.00000        1280.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.     |                             |                             | 
  AMBER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,232,262.82                                                   ROUTE : 22 
     CALL ORDER   : 251                     CONTRACT ID : R -28155-A                   COUNTIES : GRANT 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0088 805-78195                4.000  EACH |     280.00000        1120.00|     290.00000        1160.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
0089 805-78415                1.000  EACH |    1400.00000        1400.00|    1400.00000        1400.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0090 805-78420                1.000  EACH |     220.00000         220.00|     240.00000         240.00| 
  DISCONNECT HANGER                       |                             |                             | 
0091 805-78467              153.000  LFT  |       2.50000         382.50|       2.50000         382.50| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0092 805-78485              598.000  LFT  |       3.10000        1853.80|       3.10000        1853.80| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0093 805-81032                2.000  EACH |    3215.00000        6430.00|    3340.00000        6680.00| 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0094 808-06703             6570.000  LFT  |       0.46000        3022.20|       0.28000        1839.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0095 808-75245             6306.000  LFT  |       0.01000          63.06|       0.05000         315.30| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0096 808-75297               71.000  LFT  |       3.90000         276.90|       3.28000         232.88| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0097 808-75320                6.000  EACH |      64.50000         387.00|      65.25000         391.50| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0098 808-75325                6.000  EACH |      74.00000         444.00|      94.30000         565.80| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0099 808-75996               89.000  EACH |       3.00000         267.00|       8.31000         739.59| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0100 808-75998               89.000  EACH |      25.00000        2225.00|      21.00000        1869.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0101 808-92027             1440.000  LFT  |       0.65000         936.00|       1.09000        1569.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0102 808-96016              363.000  LFT  |       2.00000         726.00|       1.64000         595.32| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0103 621-01004                2.000  EACH |     350.00000         700.00|     350.00000         700.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,232,262.82                                                   ROUTE : 22 
     CALL ORDER   : 251                     CONTRACT ID : R -28155-A                   COUNTIES : GRANT 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0104 202-93741                2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
     SECTION TOTALS                       |           $       991,020.23|           $     1,151,645.22|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       991,020.23|           $     1,151,645.22|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : 
     CALL ORDER   : 255                     CONTRACT ID : R -28193-B                   COUNTIES : WHITE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/08/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                                 $     5,812,466.87  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     6,068,685.94  104.4081% 
 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   155,088.88                                                   ROUTE : 44 
     CALL ORDER   : 265                     CONTRACT ID : R -28241-B                   COUNTIES : FAYETTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/28/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       156,830.00  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION, INC.                                                   $       157,513.50  100.4358% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1128289          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |BEATY CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4100.00000        4100.00|    4327.99000        4327.99| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1900.00000       11400.00|    2070.61000       12423.66| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    7800.00000        7800.00|    7800.00000        7800.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    4000.00000        4000.00|    3100.00000        3100.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02278               50.000  m    |      25.00000        1250.00|      19.08000         954.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0008 202-52710               65.000  m2   |      12.00000         780.00|      14.67000         953.55| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0009 203-02000                8.000  m3   |     400.00000        3200.00|      33.15000         265.20| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-06937              100.000  m    |       6.00000         600.00|       6.55000         655.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 207-08268              150.000  m2   |      31.00000        4650.00|      32.15000        4822.50| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0012 211-07454               13.000  m3   |      40.00000         520.00|      72.73000         945.49| 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   155,088.88                                                   ROUTE : 44 
     CALL ORDER   : 265                     CONTRACT ID : R -28241-B                   COUNTIES : FAYETTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1128289         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |BEATY CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 301-07448               47.000  Mg   |      43.00000        2021.00|      48.35000        2272.45| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 304-07490               26.000  Mg   |     152.00000        3952.00|     166.46000        4327.96| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 304-07493              102.000  Mg   |     125.00000       12750.00|      94.32000        9620.64| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0016 306-08034              850.000  m2   |      10.00000        8500.00|       6.24000        5304.00| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0017 402-07433               90.000  Mg   |     106.00000        9540.00|      88.78000        7990.20| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 406-05521             1550.000  m2   |       0.12000         186.00|       0.34000         527.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 604-07900               50.000  m2   |     223.00000       11150.00|     169.75000        8487.50| 
  CURB RAMP, CONCRETE, F ,MODIFIED        |                             |                             | 
0020 604-07902                5.000  m2   |     433.00000        2165.00|     331.78000        1658.90| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0021 604-91531              145.000  m2   |      65.00000        9425.00|      51.97000        7535.65| 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0022 605-06120               30.000  m    |     115.00000        3450.00|      93.48000        2804.40| 
  CURB, CONCRETE                          |                             |                             | 
0023 605-06145               80.000  m    |     132.00000       10560.00|      88.13000        7050.40| 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0024 611-05330               55.000  m2   |     130.00000        7150.00|      69.86000        3842.30| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  150 mm                                  |                             |                             | 
0025 615-06490               13.000  EACH |     179.00000        2327.00|     146.49000        1904.37| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0026 621-06574              230.000  m2   |      10.40000        2392.00|      15.60000        3588.00| 
  SODDING                                 |                             |                             | 
0027 715-05149               23.000  m    |     196.00000        4508.00|     342.70000        7882.10| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0028 720-45045                2.000  EACH |    2557.00000        5114.00|    1199.76000        2399.52| 
  INLET, J10                              |                             |                             | 
0029 801-06640               12.000  EACH |     105.00000        1260.00|     110.98000        1331.76| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |    6675.50000        6675.50|   26497.63000       26497.63| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 802-05701                7.000  m    |      55.50000         388.50|      58.81000         411.67| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   155,088.88                                                   ROUTE : 44 
     CALL ORDER   : 265                     CONTRACT ID : R -28241-B                   COUNTIES : FAYETTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1128289         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |BEATY CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 802-76035                2.000  m2   |     120.00000         240.00|     126.51000         253.02| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0033 805-02087                       LUMP |    1230.00000        1230.00|    1315.04000        1315.04| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0034 805-78010                1.000  EACH |     800.00000         800.00|     856.71000         856.71| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0035 805-78190                4.000  EACH |     315.00000        1260.00|     332.93000        1331.72| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                             |                             | 
  AMBER                                   |                             |                             | 
0036 805-78195                4.000  EACH |     325.00000        1300.00|     327.38000        1309.52| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0037 805-78415                1.000  EACH |    1595.00000        1595.00|    1675.71000        1675.71| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0038 805-78420                1.000  EACH |     214.00000         214.00|     226.39000         226.39| 
  DISCONNECT HANGER                       |                             |                             | 
0039 805-78467               25.000  m    |       3.05000          76.25|       3.22000          80.50| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0040 805-78480               50.000  m    |       3.90000         195.00|       4.11000         205.50| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0041 805-78485               15.000  m    |       4.00000          60.00|       4.22000          63.30| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0042 805-81032                2.000  EACH |    3400.00000        6800.00|    3606.66000        7213.32| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0043 808-75245              140.000  m    |       1.60000         224.00|       1.66000         232.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0044 808-75297               12.000  m    |      11.50000         138.00|      12.21000         146.52| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0045 808-75300               85.000  m    |       5.75000         488.75|       6.10000         518.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0046 808-75996                3.000  EACH |      26.00000          78.00|      22.19000          66.57| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0047 808-75998                3.000  EACH |     105.00000         315.00|     110.98000         332.94| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       156,830.00|           $       157,513.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       156,830.00|           $       157,513.50|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   885,812.68                                                   ROUTE : 70 
     CALL ORDER   : 275                     CONTRACT ID : R -28272-D                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PUTNAM 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       927,000.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(      )                     |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6100.00000        6100.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06906                8.000  MOS  |     350.00000        2800.00|                             | 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0003 105-06907                8.000  MOS  |     300.00000        2400.00|                             | 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0004 105-07038               12.000  MOS  |    2500.00000       30000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   46000.00000       46000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 211-07454               60.000  CYS  |     160.00000        9600.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0010 301-07448               60.000  TON  |      60.00000        3600.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 304-07491              525.000  TON  |     250.00000      131250.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0012 306-08037             1100.000  SYS  |      40.00000       44000.00|                             | 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0013 406-05520                2.000  TON  |     240.00000         480.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 275 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   885,812.68                                                   ROUTE : 70 
     CALL ORDER   : 275                     CONTRACT ID : R -28272-D                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 PUTNAM 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 503-05240              246.000  LFT  |      25.00000        6150.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0015 506-06333             1365.000  SYS  |     160.00000      218400.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0017 715-05053             1700.000  LFT  |      22.00000       37400.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0018 718-06529               25.000  EACH |     550.00000       13750.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0019 718-06531               45.000  EACH |     550.00000       24750.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0020 718-52610               60.000  CYS  |     160.00000        9600.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0021 801-01093               20.000  EACH |    1050.00000       21000.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0022 801-03290               20.000  EACH |     175.00000        3500.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06198              132.000  DAY  |     400.00000       52800.00|                             | 
  PATROLLER                               |                             |                             | 
0025 801-06640               87.000  EACH |     185.00000       16095.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06710              400.000  DAY  |      12.00000        4800.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0027 801-06775                       LUMP |  207682.20000      207682.20|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 801-09133                4.000  EACH |    4800.00000       19200.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0029 808-06702             1542.000  LFT  |       2.50000        3855.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-06713            15860.000  LFT  |       0.34000        5392.40|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0031 808-06714            15860.000  LFT  |       0.34000        5392.40|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0033 808-75996               50.000  EACH |      20.00000        1000.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       927,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       927,000.00|           $       157,513.50|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 281 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                       ROUTE : US 50 
     CALL ORDER   : 281                     CONTRACT ID : R -28303-A                   COUNTIES : DAVIESS 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2131982     J B I CONSTRUCTION INC.                                                    $       284,269.78  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       320,437.10  112.7229% 
   3   35-2065890     KLENCK COMPANIES INC.                                                      $       358,880.00  126.2463% 
 
==================================================================================================================================== 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 291 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   348,902.13                                                   ROUTE : 9 
     CALL ORDER   : 291                     CONTRACT ID : R -28417-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/23/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   90-0177865     HIS CONSTRUCTORS LLC                                                       $       324,332.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       327,133.25  100.8637% 
   3   35-1212938     ATLAS EXCAVATING, INC.                                                     $       348,781.46  107.5384% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       361,000.00  111.3057% 
   5   35-1128289     BEATY CONSTRUCTION, INC.                                                   $       374,907.91  115.5939% 
   6   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                             $       392,447.00  121.0016% 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2  ) 35-1917625          |(   3  ) 35-1212938 
                                          |HIS CONSTRUCTORS LLC         |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3600.00000        3600.00|    3500.00000        3500.00|    3400.00000        3400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1400.00000        8400.00|    1200.00000        7200.00|    2400.00000       14400.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 110-01001                       LUMP |   15798.15000       15798.15|   16300.00000       16300.00|   17000.00000       17000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-51330                       LUMP |   13000.00000       13000.00|   15200.00000       15200.00|   12000.00000       12000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0006 202-96133               50.000  LFT  |       8.00000         400.00|      15.00000         750.00|      35.00000        1750.00 
  PIPE, REMOVE                            |                             |                             | 
0007 203-02000              309.000  CYS  |      40.00000       12360.00|      25.00000        7725.00|      32.00000        9888.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070             1300.000  CYS  |      10.50000       13650.00|       7.00000        9100.00|       1.00000        1300.00 
  BORROW                                  |                             |                             | 
0009 205-06932              115.000  LFT  |      14.00000        1610.00|       6.00000         690.00|       2.75000         316.25 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0010 207-08263             1965.000  SYS  |      12.00000       23580.00|      11.25000       22106.25|       7.10000       13951.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0011 303-01180              180.000  TON  |      34.00000        6120.00|      15.00000        2700.00|      28.00000        5040.00 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 291 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   348,902.13                                                   ROUTE : 9 
     CALL ORDER   : 291                     CONTRACT ID : R -28417-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2   ) 35-1917625         |(   3  ) 35-1212938 
                                          |HIS CONSTRUCTORS LLC         |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 303-60012              315.000  TON  |      12.00000        3780.00|      20.00000        6300.00|      30.00000        9450.00 
  AGGREGATE, 2                            |                             |                             | 
0013 303-94433              260.000  CYS  |      25.00000        6500.00|      40.00000       10400.00|      50.00000       13000.00 
  AGGREGATE, 12                           |                             |                             | 
0014 306-08034             3760.000  SYS  |       1.75000        6580.00|       2.00000        7520.00|       1.75000        6580.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08432              560.000  SYS  |       2.25000        1260.00|       3.00000        1680.00|       2.00000        1120.00 
  MILLING, APPROACH                       |                             |                             | 
0016 402-07433              475.000  TON  |      52.00000       24700.00|      56.50000       26837.50|      56.50000       26837.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438              395.000  TON  |      48.50000       19157.50|      46.50000       18367.50|      46.50000       18367.50 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 402-07441              440.000  TON  |      47.00000       20680.00|      45.00000       19800.00|      45.00000       19800.00 
  HMA BASE, TYPE B                        |                             |                             | 
0019 406-05520                3.000  TON  |     102.00000         306.00|     240.00000         720.00|     240.00000         720.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 601-01839                1.000  EACH |    1860.00000        1860.00|    1825.00000        1825.00|    1740.00000        1740.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0021 601-01846                1.000  EACH |    1750.00000        1750.00|    1700.00000        1700.00|    1625.00000        1625.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0022 601-06854                2.000  EACH |    3060.00000        6120.00|    2775.00000        5550.00|    2450.00000        4900.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0023 601-94689                2.000  EACH |    2150.00000        4300.00|    2100.00000        4200.00|    2000.00000        4000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              700.000  LFT  |      13.50000        9450.00|      13.00000        9100.00|      12.50000        8750.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 610-07487               52.000  TON  |      93.00000        4836.00|      88.00000        4576.00|      88.00000        4576.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 611-06497                2.000  EACH |     195.00000         390.00|     185.00000         370.00|     175.00000         350.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0027 616-02320              557.000  SYS  |       1.60000         891.20|       2.00000        1114.00|       2.00000        1114.00 
  GEOTEXTILES                             |                             |                             | 
0028 616-06405              100.000  TON  |      17.00000        1700.00|      25.00000        2500.00|      35.00000        3500.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0029 616-06451              100.000  TON  |      19.00000        1900.00|      30.00000        3000.00|      65.00000        6500.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0030 621-01004                2.000  EACH |     635.00000        1270.00|     475.00000         950.00|     395.00000         790.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 291 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   348,902.13                                                   ROUTE : 9 
     CALL ORDER   : 291                     CONTRACT ID : R -28417-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2   ) 35-1917625         |(   3  ) 35-1212938 
                                          |HIS CONSTRUCTORS LLC         |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 621-06559             2500.000  SYS  |       0.66000        1650.00|       0.50000        1250.00|       0.70000        1750.00 
  MULCHED SEEDING, R                      |                             |                             | 
0032 621-06570               77.000  CYS  |      21.00000        1617.00|      40.00000        3080.00|      22.83000        1757.91 
  TOP SOIL , ENCASEMENT                   |                             |                             | 
0033 714-05760               82.000  LFT  |     665.00000       54530.00|     795.00000       65190.00|    1150.00000       94300.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12 FT. X 5 FT.                |                             |                             | 
0034 715-05119               60.000  LFT  |      20.00000        1200.00|      27.00000        1620.00|      50.00000        3000.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0035 715-05123               86.000  LFT  |      40.00000        3440.00|      42.00000        3612.00|     110.00000        9460.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN. , SMOOTH |                             |                             | 
  WALL PVC                                |                             |                             | 
0036 715-08305              120.000  TON  |      67.00000        8040.00|      63.50000        7620.00|      63.50000        7620.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0037 715-46005                2.000  EACH |     250.00000         500.00|     200.00000         400.00|    1000.00000        2000.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0038 720-45400                2.000  EACH |    1700.00000        3400.00|    1800.00000        3600.00|    2000.00000        4000.00 
  MANHOLE, A4                             |                             |                             | 
0039 801-04308                6.000  EACH |     160.00000         960.00|      85.00000         510.00|     115.00000         690.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0040 801-06207              135.000  LFT  |       2.00000         270.00|       2.00000         270.00|       1.06000         143.10 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06625               55.000  EACH |      67.00000        3685.00|      60.00000        3300.00|      47.00000        2585.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0042 801-06640               30.000  EACH |      90.00000        2700.00|      75.00000        2250.00|     100.00000        3000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06775                       LUMP |   22000.00000       22000.00|   17500.00000       17500.00|    1800.00000        1800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-07118               96.000  LFT  |       5.15000         494.40|       5.75000         552.00|       7.50000         720.00 
  BARRICADE, III-A                        |                             |                             | 
0045 801-07119               96.000  LFT  |       7.15000         686.40|       5.75000         552.00|       7.50000         720.00 
  BARRICADE, III-B                        |                             |                             | 
0046 804-06725                6.000  EACH |      21.00000         126.00|      20.00000         120.00|      19.00000         114.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0047 808-06712              500.000  LFT  |       0.29000         145.00|       0.50000         250.00|       0.28000         140.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0048 808-06713             2700.000  LFT  |       0.29000         783.00|       0.50000        1350.00|       0.28000         756.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 291 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   348,902.13                                                   ROUTE : 9 
     CALL ORDER   : 291                     CONTRACT ID : R -28417-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0177865          |(   2   ) 35-1917625         |(   3  ) 35-1212938 
                                          |HIS CONSTRUCTORS LLC         |MILESTONE CONTRACTORS, L.P.  |ATLAS EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 808-06714              980.000  LFT  |       0.29000         284.20|       0.50000         490.00|       0.28000         274.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0050 808-06726               21.000  LFT  |       3.15000          66.15|      10.50000         220.50|       3.00000          63.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0051 808-75007              250.000  LFT  |       0.46000         115.00|       1.05000         262.50|       0.45000         112.50 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                             |                             | 
0052 808-75996               26.000  EACH |      30.00000         780.00|      10.00000         260.00|       4.80000         124.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998               26.000  EACH |      35.00000         910.00|      42.00000        1092.00|      34.00000         884.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       324,332.00|           $       327,133.25|           $       348,781.46 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       324,332.00|           $       327,133.25|           $       348,781.46 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   348,902.13                                                   ROUTE : 9 
     CALL ORDER   : 291                     CONTRACT ID : R -28417-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1128289         |(   6  ) 35-2070195 
                                          |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION, INC.     |ALPHA EXCAVATING & LANDSCAPIN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3400.00000        3400.00|    3703.52000        3703.52|    6800.00000        6800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2500.00000       15000.00|    2152.60000       12915.60|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 110-01001                       LUMP |   18000.00000       18000.00|   18745.00000       18745.00|   27500.00000       27500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-51330                       LUMP |   12571.90000       12571.90|   23905.47000       23905.47|   22000.00000       22000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0006 202-96133               50.000  LFT  |      23.00000        1150.00|      38.11000        1905.50|      25.00000        1250.00 
  PIPE, REMOVE                            |                             |                             | 
0007 203-02000              309.000  CYS  |      22.00000        6798.00|      21.75000        6720.75|      15.00000        4635.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070             1300.000  CYS  |      22.00000       28600.00|      21.11000       27443.00|      22.00000       28600.00 
  BORROW                                  |                             |                             | 
0009 205-06932              115.000  LFT  |       9.20000        1058.00|       3.00000         345.00|      13.80000        1587.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0010 207-08263             1965.000  SYS  |      12.00000       23580.00|       9.48000       18628.20|      15.20000       29868.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0011 303-01180              180.000  TON  |      35.00000        6300.00|      23.88000        4298.40|      18.25000        3285.00 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0012 303-60012              315.000  TON  |      20.00000        6300.00|      19.25000        6063.75|      19.50000        6142.50 
  AGGREGATE, 2                            |                             |                             | 
0013 303-94433              260.000  CYS  |      45.00000       11700.00|      52.45000       13637.00|      24.75000        6435.00 
  AGGREGATE, 12                           |                             |                             | 
0014 306-08034             3760.000  SYS  |       2.50000        9400.00|       1.81000        6805.60|       3.45000       12972.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08432              560.000  SYS  |       2.50000        1400.00|       0.01000           5.60|       2.95000        1652.00 
  MILLING, APPROACH                       |                             |                             | 
0016 402-07433              475.000  TON  |      46.50000       22087.50|      61.55000       29236.25|      61.00000       28975.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438              395.000  TON  |      57.00000       22515.00|      50.65000       20006.75|      50.00000       19750.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 402-07441              440.000  TON  |      55.00000       24200.00|      49.02000       21568.80|      48.50000       21340.00 
  HMA BASE, TYPE B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   348,902.13                                                   ROUTE : 9 
     CALL ORDER   : 291                     CONTRACT ID : R -28417-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1128289         |(   6  ) 35-2070195 
                                          |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION, INC.     |ALPHA EXCAVATING & LANDSCAPIN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 406-05520                3.000  TON  |     200.00000         600.00|     261.43000         784.29|     260.00000         780.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 601-01839                1.000  EACH |    1740.00000        1740.00|    1895.33000        1895.33|    1875.00000        1875.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0021 601-01846                1.000  EACH |    1625.00000        1625.00|    1770.06000        1770.06|    1750.00000        1750.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0022 601-06854                2.000  EACH |    2450.00000        4900.00|    2668.71000        5337.42|    2640.00000        5280.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0023 601-94689                2.000  EACH |    2000.00000        4000.00|    2178.54000        4357.08|    2150.00000        4300.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              700.000  LFT  |      12.50000        8750.00|      13.62000        9534.00|      13.40000        9380.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 610-07487               52.000  TON  |      90.00000        4680.00|      95.86000        4984.72|      95.00000        4940.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 611-06497                2.000  EACH |     175.00000         350.00|     190.62000         381.24|     200.00000         400.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0027 616-02320              557.000  SYS  |       3.00000        1671.00|       3.87000        2155.59|       2.50000        1392.50 
  GEOTEXTILES                             |                             |                             | 
0028 616-06405              100.000  TON  |      30.00000        3000.00|      27.89000        2789.00|      24.00000        2400.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0029 616-06451              100.000  TON  |      36.00000        3600.00|      34.61000        3461.00|      25.00000        2500.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0030 621-01004                2.000  EACH |     450.00000         900.00|     430.27000         860.54|     750.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0031 621-06559             2500.000  SYS  |       0.46000        1150.00|       0.76000        1900.00|       0.65000        1625.00 
  MULCHED SEEDING, R                      |                             |                             | 
0032 621-06570               77.000  CYS  |      60.00000        4620.00|      42.44000        3267.88|      75.00000        5775.00 
  TOP SOIL , ENCASEMENT                   |                             |                             | 
0033 714-05760               82.000  LFT  |     700.00000       57400.00|     788.39000       64647.98|     872.00000       71504.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 12 FT. X 5 FT.                |                             |                             | 
0034 715-05119               60.000  LFT  |      28.00000        1680.00|      57.35000        3441.00|      33.00000        1980.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0035 715-05123               86.000  LFT  |      40.00000        3440.00|      74.40000        6398.40|      38.00000        3268.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN. , SMOOTH |                             |                             | 
  WALL PVC                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   348,902.13                                                   ROUTE : 9 
     CALL ORDER   : 291                     CONTRACT ID : R -28417-A                   COUNTIES : SHELBY 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1128289         |(   6  ) 35-2070195 
                                          |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION, INC.     |ALPHA EXCAVATING & LANDSCAPIN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 715-08305              120.000  TON  |      90.00000       10800.00|      69.17000        8300.40|      68.00000        8160.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0037 715-46005                2.000  EACH |     450.00000         900.00|     467.40000         934.80|     450.00000         900.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0038 720-45400                2.000  EACH |    2500.00000        5000.00|    2598.24000        5196.48|    1550.00000        3100.00 
  MANHOLE, A4                             |                             |                             | 
0039 801-04308                6.000  EACH |      80.00000         480.00|     125.26000         751.56|     125.00000         750.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0040 801-06207              135.000  LFT  |       4.80000         648.00|       1.02000         137.70|       1.00000         135.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0041 801-06625               55.000  EACH |      50.00000        2750.00|      51.20000        2816.00|      50.50000        2777.50 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0042 801-06640               30.000  EACH |      70.00000        2100.00|     108.92000        3267.60|     110.00000        3300.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06775                       LUMP |   15000.00000       15000.00|   14251.30000       14251.30|   15620.00000       15620.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-07118               96.000  LFT  |       5.50000         528.00|       8.17000         784.32|       8.00000         768.00 
  BARRICADE, III-A                        |                             |                             | 
0045 801-07119               96.000  LFT  |       5.50000         528.00|       8.17000         784.32|       8.00000         768.00 
  BARRICADE, III-B                        |                             |                             | 
0046 804-06725                6.000  EACH |      19.00000         114.00|      20.70000         124.20|      25.00000         150.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0047 808-06712              500.000  LFT  |       0.47000         235.00|       0.27000         135.00|       0.30000         150.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0048 808-06713             2700.000  LFT  |       0.47000        1269.00|       0.27000         729.00|       0.30000         810.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0049 808-06714              980.000  LFT  |       0.47000         460.60|       0.27000         264.60|       0.30000         294.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0050 808-06726               21.000  LFT  |      10.00000         210.00|       5.45000         114.45|      10.00000         210.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0051 808-75007              250.000  LFT  |       1.00000         250.00|       3.27000         817.50|       3.25000         812.50 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                             |                             | 
0052 808-75996               26.000  EACH |      20.00000         520.00|      26.60000         691.60|      15.00000         390.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998               26.000  EACH |      40.00000        1040.00|      34.86000         906.36|      35.00000         910.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       361,000.00|           $       374,907.91|           $       392,447.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       361,000.00|           $       374,907.91|           $       392,447.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
                                                                                                                   PAGE : 301 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    47,770.00                                                   ROUTE : SR 15 
     CALL ORDER   : 301                     CONTRACT ID : R -28508-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 04/03/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        14,490.00  100.0000% 
   2   35-1067077     RITSCHARD BROTHERS                                                         $        23,463.00  161.9255% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        25,400.00  175.2933% 
   4   32-0154474     JCI BRIDGE GROUP INC                                                       $        34,908.00  240.9110% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2  ) 35-1067077          |(   3  ) 35-1817574 
                                          |BRYAN`S HAULING & EXCAVATING |RITSCHARD BROTHERS           |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |    5090.00000        5090.00|    8598.00000        8598.00|   13000.00000       13000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 11                                  |                             |                             | 
0002 202-03000                       LUMP |    8000.00000        8000.00|   11469.00000       11469.00|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 43                                  |                             |                             | 
0003 205-06937              600.000  LFT  |       1.00000         600.00|       1.62000         972.00|       3.00000        1800.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0004 621-06559              400.000  SYS  |       2.00000         800.00|       6.06000        2424.00|       1.50000         600.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        14,490.00|           $        23,463.00|           $        25,400.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        14,490.00|           $        23,463.00|           $        25,400.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    47,770.00                                                   ROUTE : SR 15 
     CALL ORDER   : 301                     CONTRACT ID : R -28508-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |   13600.00000       13600.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 11                                  |                             |                             | 
0002 202-03000                       LUMP |   19500.00000       19500.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 43                                  |                             |                             | 
0003 205-06937              600.000  LFT  |       1.60000         960.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0004 621-06559              400.000  SYS  |       2.12000         848.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        34,908.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        34,908.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    49,800.00                                                   ROUTE : US 40 
     CALL ORDER   : 311                     CONTRACT ID : R -28509-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        11,050.00  100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                           $        19,439.00  175.9186% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        21,100.00  190.9502% 
   4   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                             $        23,980.00  217.0136% 
   5   35-1310611     DUNCAN ROBERTSON INC                                                       $        37,900.00  342.9864% 
   6   35-1128289     BEATY CONSTRUCTION, INC.                                                   $       126,000.00  1,140   % 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2  ) 35-1874009          |(   3  ) 35-1817574 
                                          |BRYAN`S HAULING & EXCAVATING |HAUER EXCAVATING             |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-02844                1.000  EACH |    1000.00000        1000.00|    2000.00000        2000.00|    1500.00000        1500.00 
  SIGN STRUCTURE, OVERHEAD, MONOTUBE,     |                             |                             | 
  REMOVE                                  |                             |                             | 
0002 202-03000                       LUMP |    9950.00000        9950.00|   17339.00000       17339.00|   19000.00000       19000.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0003 205-06937              200.000  LFT  |       0.50000         100.00|       0.50000         100.00|       3.00000         600.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
     SECTION TOTALS                       |           $        11,050.00|           $        19,439.00|           $        21,100.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        11,050.00|           $        19,439.00|           $        21,100.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    49,800.00                                                   ROUTE : US 40 
     CALL ORDER   : 311                     CONTRACT ID : R -28509-A                   COUNTIES : MARION 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2070195          |(   5   ) 35-1310611         |(   6  ) 35-1128289 
                                          |ALPHA EXCAVATING & LANDSCAPI |DUNCAN ROBERTSON INC         |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-02844                1.000  EACH |    1800.00000        1800.00|    7500.00000        7500.00|    5000.00000        5000.00 
  SIGN STRUCTURE, OVERHEAD, MONOTUBE,     |                             |                             | 
  REMOVE                                  |                             |                             | 
0002 202-03000                       LUMP |   22000.00000       22000.00|   30000.00000       30000.00|   21000.00000       21000.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0003 205-06937              200.000  LFT  |       0.90000         180.00|       2.00000         400.00|     500.00000      100000.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
     SECTION TOTALS                       |           $        23,980.00|           $        37,900.00|           $       126,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        23,980.00|           $        37,900.00|           $       126,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    37,465.00                                                   ROUTE : 60 
     CALL ORDER   : 321                     CONTRACT ID : R -28512-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 04/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                                  $        12,850.00  100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                           $        16,720.00  130.1167% 
   3   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        19,450.00  151.3619% 
   4   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                             $        24,700.00  192.2179% 
   5   35-1817574     YARDBERRY LANDSCAPE                                                        $        31,300.00  243.5798% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2  ) 35-1874009          |(   3  ) 35-2103617 
                                          |TEMPLE & TEMPLE EXCAVATING   |HAUER EXCAVATING             |BRYAN`S HAULING & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, HOUSES AND BUILDINGS REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |    7750.00000        7750.00|   12220.00000       12220.00|   17000.00000       17000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 1                                   |                             |                             | 
0002 202-03135             2000.000  SFT  |       2.20000        4400.00|       2.00000        4000.00|       1.00000        2000.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0003 205-06937              200.000  LFT  |       1.00000         200.00|       0.50000         100.00|       1.00000         200.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0004 621-06559              500.000  SYS  |       1.00000         500.00|       0.80000         400.00|       0.50000         250.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        12,850.00|           $        16,720.00|           $        19,450.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        12,850.00|           $        16,720.00|           $        19,450.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    37,465.00                                                   ROUTE : 60 
     CALL ORDER   : 321                     CONTRACT ID : R -28512-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-2070195          |(   5   ) 35-1817574         |(      ) 
                                          |ALPHA EXCAVATING & LANDSCAPI |YARDBERRY LANDSCAPE          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, HOUSES AND BUILDINGS REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |   12350.00000       12350.00|   15500.00000       15500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 1                                   |                             |                             | 
0002 202-03135             2000.000  SFT  |       5.85000       11700.00|       7.00000       14000.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0003 205-06937              200.000  LFT  |       0.75000         150.00|       4.00000         800.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0004 621-06559              500.000  SYS  |       1.00000         500.00|       2.00000        1000.00| 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        24,700.00|           $        31,300.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        24,700.00|           $        31,300.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/03/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   481,225.40                                                   ROUTE : SR 62 
     CALL ORDER   : 431                     CONTRACT ID : RS-27340-A                   COUNTIES : FLOYD 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 07/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       428,000.00  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       545,674.26  127.4940% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1487672          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2700.00000        2700.00|    3000.00000        3000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1225.00000        7350.00|    1848.33000       11089.98| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   21500.00000       21500.00|   22000.00000       22000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 304-07491              200.000  TON  |      90.00000       18000.00|      96.00000       19200.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0007 306-08042            26000.000  SYS  |       0.65000       16900.00|       1.50000       39000.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0008 306-08043              600.000  SYS  |       1.35000         810.00|       3.90000        2340.00| 
  MILLING, TRANSITION                     |                             |                             | 
0009 306-08432             7018.000  SYS  |       0.75000        5263.50|       1.20000        8421.60| 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07434             2145.000  TON  |      52.00000      111540.00|      67.00000      143715.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0012 402-07452              100.000  TON  |      52.00000        5200.00|      76.00000        7600.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0013 406-05520                9.080  TON  |     172.00000        1561.76|     250.00000        2270.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 604-07894              189.000  SYS  |     120.00000       22680.00|     190.00000       35910.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   481,225.40                                                   ROUTE : SR 62 
     CALL ORDER   : 431                     CONTRACT ID : RS-27340-A                   COUNTIES : FLOYD 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 604-07896              342.400  SYS  |     120.00000       41088.00|     110.00000       37664.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0016 604-07897                5.400  SYS  |     145.00000         783.00|     380.00000        2052.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0017 604-07899               85.600  SYS  |     125.00000       10700.00|     210.00000       17976.00| 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0018 604-07901               24.500  SYS  |     150.00000        3675.00|     280.00000        6860.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0019 604-07904                9.300  SYS  |     195.00000        1813.50|     280.00000        2604.00| 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0020 610-07488              578.970  TON  |      73.50000       42554.30|      76.00000       44001.72| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0021 720-44000               73.000  EACH |     285.00000       20805.00|     300.00000       21900.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0022 801-06207             3000.000  LFT  |       1.00000        3000.00|       0.73000        2190.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               30.000  EACH |      85.00000        2550.00|     120.00000        3600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |   20463.19000       20463.19|   40000.00000       40000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 805-02503            19125.000  LFT  |       0.30000        5737.50|       0.33000        6311.25| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0026 805-78510             1912.500  LFT  |       2.00000        3825.00|       1.39000        2658.38| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0027 805-78795             6120.000  LFT  |       5.50000       33660.00|       5.93000       36291.60| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0028 805-92951               38.000  EACH |     150.00000        5700.00|     169.16000        6428.08| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0029 808-01296                2.000  EACH |     200.00000         400.00|     480.00000         960.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORDS (STOP AHEAD)       |                             |                             | 
0030 808-06701             1090.000  LFT  |       0.75000         817.50|       0.53000         577.70| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0031 808-06703             2739.000  LFT  |       0.75000        2054.25|       0.43000        1177.77| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0032 808-06705              198.000  LFT  |       1.25000         247.50|       1.64000         324.72| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   481,225.40                                                   ROUTE : SR 62 
     CALL ORDER   : 431                     CONTRACT ID : RS-27340-A                   COUNTIES : FLOYD 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 808-75245             3356.000  LFT  |       0.75000        2517.00|       0.41000        1375.96| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75260              150.000  LFT  |       1.50000         225.00|       4.11000         616.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0035 808-75278              150.000  LFT  |       1.50000         225.00|       4.11000         616.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0036 808-75297              947.000  LFT  |       3.00000        2841.00|       6.09000        5767.23| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0037 808-75300             3306.000  LFT  |       1.00000        3306.00|       0.93000        3074.58| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0038 808-75320               64.000  EACH |      55.00000        3520.00|      62.84000        4021.76| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0039 808-75325               23.000  EACH |      70.00000        1610.00|      72.91000        1676.93| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0040 808-92027              300.000  LFT  |       1.25000         375.00|       1.33000         399.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       428,000.00|           $       545,674.26|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       428,000.00|           $       545,674.26|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,330,226.50                                                   ROUTE : SR 2 
     CALL ORDER   : 441                     CONTRACT ID : RS-27574-A                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,990,735.58  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     2,321,065.69  116.5934% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06904                1.000  EACH |     110.00000         110.00|     130.00000         130.00| 
  PHONE(SUPERVISOR)                       |                             |                             | 
0003 105-06905                2.000  EACH |     110.00000         220.00|     130.00000         260.00| 
  PHONE(INSPECTOR)                        |                             |                             | 
0004 105-06906                4.000  MOS  |     110.00000         440.00|     150.00000         600.00| 
  CELLULAR SERVICE(SUPERVISOR)            |                             |                             | 
0005 105-06907                8.000  MOS  |     110.00000         880.00|     150.00000        1200.00| 
  CELLULAR SERVICE(INSPECTOR)             |                             |                             | 
0006 105-07039                4.000  MOS  |    1800.00000        7200.00|    2200.00000        8800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   99000.00000       99000.00|  116000.00000      116000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02241              994.250  LFT  |       2.45000        2435.91|       2.30000        2286.78| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-93741                2.000  EACH |     602.31000        1204.62|     150.00000         300.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02000              114.000  CYS  |      41.30000        4708.20|      35.00000        3990.00| 
  EXCAVATION, COMMON DITCH REGRADING      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,330,226.50                                                   ROUTE : SR 2 
     CALL ORDER   : 441                     CONTRACT ID : RS-27574-A                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 203-02080                0.350  MILE |   15000.00000        5250.00|   20000.00000        7000.00| 
  LINEAR GRADING                          |                             |                             | 
0015 303-07449            14512.000  TON  |      10.00000      145120.00|      15.00000      217680.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07491             2045.000  TON  |      45.00000       92025.00|      90.00000      184050.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0017 306-08033           184595.000  SYS  |       0.39000       71992.05|       0.23000       42456.85| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08043              960.000  SYS  |       3.20000        3072.00|       1.00000         960.00| 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432            11677.000  SYS  |       1.17000       13662.09|       1.96000       22886.92| 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    1500.00000        1500.00|   10000.00000       10000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07322            15229.000  TON  |      38.60000      587839.40|      41.00000      624389.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 401-07357            15229.000  TON  |      36.00000      548244.00|      41.00000      624389.00| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
0023 406-05520               93.940  TON  |     360.00000       33818.40|     450.00000       42273.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-94689                6.000  EACH |    2526.60000       15159.60|    3000.00000       18000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-97774                2.000  EACH |     851.07000        1702.14|     800.00000        1600.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0026 601-99105             1275.000  LFT  |      15.90000       20272.50|      14.95000       19061.25| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0027 610-07488             1926.000  TON  |      49.75000       95818.50|      70.00000      134820.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0028 615-06527                5.000  EACH |     670.21000        3351.05|     510.00000        2550.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 621-01004                1.000  EACH |     212.77000         212.77|     200.00000         200.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559             1368.000  SYS  |       1.04000        1422.72|       0.98000        1340.64| 
  MULCHED SEEDING, R                      |                             |                             | 
0031 715-01662              195.000  LFT  |      22.70000        4426.50|      23.00000        4485.00| 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0032 718-06269            12700.000  LFT  |       1.28000       16256.00|       1.20000       15240.00| 
  UNDERDRAIN INSPECTION                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,330,226.50                                                   ROUTE : SR 2 
     CALL ORDER   : 441                     CONTRACT ID : RS-27574-A                   COUNTIES : LAPORTE 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 801-01093                4.000  EACH |     345.75000        1383.00|     365.00000        1460.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0034 801-06203             9440.000  LFT  |       0.27000        2548.80|       0.50000        4720.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0035 801-06207             4720.000  LFT  |       1.07000        5050.40|       4.00000       18880.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0036 801-06640               39.000  EACH |      95.74000        3733.86|      98.00000        3822.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06775                       LUMP |  107500.00000      107500.00|  120000.00000      120000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 804-06771               76.000  EACH |      22.87000        1738.12|      31.00000        2356.00| 
  DELINEATOR POST, FLEXIBLE ,             |                             |                             | 
  NONREFLECTIVE GRAY                      |                             |                             | 
0039 808-06703            97575.000  LFT  |       0.27000       26345.25|       0.25000       24393.75| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0040 808-75240             7620.000  LFT  |       0.27000        2057.40|       0.25000        1905.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75245            42546.000  LFT  |       0.27000       11487.42|       0.25000       10636.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-75996              974.000  EACH |       3.50000        3409.00|       4.00000        3896.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0043 808-75998              974.000  EACH |      18.62000       18135.88|      17.50000       17045.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,990,735.58|           $     2,321,065.69|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,990,735.58|           $     2,321,065.69|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,540,011.83                                                   ROUTE : SR 5 
     CALL ORDER   : 451                     CONTRACT ID : RS-27691-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/04/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     3,519,176.00  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     4,047,465.51  115.0117% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|   20000.00000       20000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1300.00000       11700.00|    1372.78000       12355.02| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  174000.00000      174000.00|  200500.00000      200500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-01000                       LUMP |    1551.00000        1551.00|   10000.00000       10000.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0008 202-02241             6017.000  LFT  |       1.55000        9326.35|       1.55000        9326.35| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02250                1.000  EACH |     200.00000         200.00|     180.00000         180.00| 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0010 202-02260                2.000  EACH |     388.00000         776.00|     725.00000        1450.00| 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0011 202-02264                1.000  EACH |     475.00000         475.00|    2625.00000        2625.00| 
  TREE, 42 IN., REMOVE                    |                             |                             | 
0012 202-02271               14.000  EACH |     179.60000        2514.40|      91.78000        1284.92| 
  HEADWALL, REMOVE                        |                             |                             | 
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0013 202-02278               66.000  LFT  |      10.00000         660.00|       7.99000         527.34| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-74045                1.000  EACH |     100.00000         100.00|      75.00000          75.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0015 202-93615               63.000  SYS  |      30.00000        1890.00|       8.75000         551.25| 
  CONCRETE, REMOVE                        |                             |                             | 
0016 202-93741                4.000  EACH |     225.00000         900.00|     225.00000         900.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0017 202-96133              457.000  LFT  |       1.60000         731.20|       5.58000        2550.06| 
  PIPE, REMOVE                            |                             |                             | 
0018 202-98488               19.000  EACH |     197.00000        3743.00|      96.55000        1834.45| 
  PIPE END SECTION, REMOVE                |                             |                             | 
0019 203-02055              500.000  CYS  |      20.00000       10000.00|      25.01000       12505.00| 
  EMBANKMENT                              |                             |                             | 
0020 203-90014              112.000  STA  |      50.00000        5600.00|     347.81000       38954.72| 
  LINEAR GRADING                          |                             |                             | 
0021 205-06789             1550.000  LFT  |       1.38000        2139.00|       1.83000        2836.50| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  SILT FENCE DITCH CHECK                  |                             |                             | 
0022 205-06931               63.000  TON  |      40.00000        2520.00|      56.02000        3529.26| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0023 213-04324              125.000  CYS  |      50.00000        6250.00|      74.17000        9271.25| 
  FLOWABLE FILL                           |                             |                             | 
0024 213-52830               80.000  CYS  |      92.00000        7360.00|      71.75000        5740.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0025 301-07448            18550.000  TON  |       5.00000       92750.00|       1.00000       18550.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 303-02051              200.000  TON  |      20.15000        4030.00|      18.90000        3780.00| 
  STONE, 2                                |                             |                             | 
0027 303-07449             6200.000  TON  |       5.00000       31000.00|       5.00000       31000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0028 304-07490              855.000  TON  |     105.00000       89775.00|      78.69000       67279.95| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0029 304-07492             7255.000  TON  |      30.00000      217650.00|      34.15000      247758.25| 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0030 304-07493              515.000  TON  |      30.00000       15450.00|      34.27000       17649.05| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0031 306-08034           173000.000  SYS  |       0.30000       51900.00|       0.35000       60550.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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0032 306-08043             6400.000  SYS  |       0.01000          64.00|       0.01000          64.00| 
  MILLING, TRANSITION                     |                             |                             | 
0033 306-08432             7675.000  SYS  |       0.01000          76.75|       0.01000          76.75| 
  MILLING, APPROACH                       |                             |                             | 
0034 401-06264                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07322            18000.000  TON  |      40.00000      720000.00|      38.61000      694980.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07372            22900.000  TON  |      34.00000      778600.00|      34.13000      781577.00| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0037 401-07408             1530.000  TON  |      30.00000       45900.00|      31.78000       48623.40| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0038 402-07432             1275.000  TON  |      24.00000       30600.00|      39.37000       50196.75| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0039 402-07435             1400.000  TON  |      24.00000       33600.00|      35.73000       50022.00| 
  HMA INTERMEDIATE, TYPE A , FOR SHOULDER |                             |                             | 
0040 402-07451              300.000  TON  |      33.00000        9900.00|      35.73000       10719.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0041 406-05520              125.000  TON  |       1.00000         125.00|      10.00000        1250.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 506-06333               64.000  SYS  |      60.00000        3840.00|     167.47000       10718.08| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0043 601-01625                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0044 601-01626                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0045 601-01846                3.000  EACH |    1800.00000        5400.00|    1800.00000        5400.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0046 601-05585                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 8                               |                             |                             | 
0047 601-06038                2.000  EACH |    4200.00000        8400.00|    4200.00000        8400.00| 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
0048 601-06854                9.000  EACH |    2100.00000       18900.00|    2100.00000       18900.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0049 601-94689               26.000  EACH |    2200.00000       57200.00|    2200.00000       57200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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0050 601-99105             9000.000  LFT  |      13.35000      120150.00|      13.35000      120150.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0051 605-02042                2.000  EACH |     840.00000        1680.00|     538.97000        1077.94| 
  CURB AND GUTTER TURNOUT, CONCRETE       |                             |                             | 
0052 605-06145              200.000  LFT  |      21.00000        4200.00|      26.38000        5276.00| 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0053 605-06150              149.000  LFT  |      23.00000        3427.00|      27.47000        4093.03| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0054 610-07486             2075.000  TON  |      92.00000      190900.00|      57.54000      119395.50| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0055 611-06497               10.000  EACH |     130.00000        1300.00|     130.00000        1300.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0056 611-08232               60.000  EACH |     100.00000        6000.00|     165.30000        9918.00| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0057 612-04315              197.000  TON  |     800.00000      157600.00|     800.00000      157600.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0058 612-05081                1.000  EACH |    2960.00000        2960.00|    2960.00000        2960.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0059 612-60410             3302.000  EACH |       7.00000       23114.00|       7.00000       23114.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0061 615-06520                1.000  EACH |     360.00000         360.00|     360.00000         360.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0062 616-02320             3900.000  SYS  |       1.00000        3900.00|       2.41000        9399.00| 
  GEOTEXTILES                             |                             |                             | 
0063 616-06405             4250.000  TON  |      13.00000       55250.00|      17.22000       73185.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0064 616-96249              747.000  SYS  |       1.00000         747.00|       1.60000        1195.20| 
  GEOTEXTILE DITCH LINER                  |                             |                             | 
0065 621-01004                2.000  EACH |     350.00000         700.00|     350.00000         700.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0066 621-02770              400.000  SYS  |       2.10000         840.00|       2.10000         840.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0067 621-06559             2000.000  SYS  |       0.70000        1400.00|       0.70000        1400.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0068 621-06560             6000.000  SYS  |       0.50000        3000.00|       0.50000        3000.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0069 621-06570              500.000  CYS  |       8.00000        4000.00|      17.74000        8870.00| 
  TOP SOIL                                |                             |                             | 
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0070 621-06574              450.000  SYS  |       5.25000        2362.50|       5.25000        2362.50| 
  SODDING                                 |                             |                             | 
0071 714-08212               20.000  LFT  |     700.00000       14000.00|     686.74000       13734.80| 
  CULVERT EXTENSION , 3 FT. x 2 FT.       |                             |                             | 
0072 714-08212                4.000  LFT  |    1300.00000        5200.00|    1345.18000        5380.72| 
  CULVERT EXTENSION , 3 FT. x 3 FT.       |                             |                             | 
0073 714-08212               28.000  LFT  |     200.00000        5600.00|     514.19000       14397.32| 
  CULVERT EXTENSION , 5 FT. x 4 FT.       |                             |                             | 
0074 714-08212               22.000  LFT  |     600.00000       13200.00|     578.98000       12737.56| 
  CULVERT EXTENSION , 5 FT. x 5 FT.       |                             |                             | 
0075 714-08212               22.000  LFT  |     600.00000       13200.00|     643.62000       14159.64| 
  CULVERT EXTENSION , 6 FT. x 6 FT.       |                             |                             | 
0076 715-02629                2.000  EACH |     700.00000        1400.00|     581.85000        1163.70| 
  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 
0077 715-05048               10.000  LFT  |       5.00000          50.00|      11.56000         115.60| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0078 715-05049               20.000  LFT  |       5.00000         100.00|      12.24000         244.80| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0079 715-05051               20.000  LFT  |       5.00000         100.00|      13.61000         272.20| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0080 715-05052               30.000  LFT  |       5.00000         150.00|      14.41000         432.30| 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0081 715-05118               70.000  LFT  |      33.00000        2310.00|      12.11000         847.70| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0082 715-05119              230.000  LFT  |      93.00000       21390.00|      61.04000       14039.20| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0083 715-05121               45.000  LFT  |     120.00000        5400.00|      75.71000        3406.95| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0084 715-05123               50.000  LFT  |     113.00000        5650.00|      77.10000        3855.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0085 715-05238               50.000  LFT  |     119.00000        5950.00|      82.66000        4133.00| 
  PIPE, TYPE 1, DEFORMED, 5.5 SQ. FT.     |                             |                             | 
0086 715-05595               55.000  LFT  |     200.00000       11000.00|      70.49000        3876.95| 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0087 715-05596                9.000  LFT  |     300.00000        2700.00|      87.59000         788.31| 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                             |                             | 
0088 715-05597                6.000  LFT  |     150.00000         900.00|     111.27000         667.62| 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 
0089 715-05756                1.000  LFT  |     600.00000         600.00|     129.02000         129.02| 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 
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0090 715-08305              130.000  TON  |      20.00000        2600.00|      73.43000        9545.90| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0091 715-46000                4.000  EACH |     400.00000        1600.00|     240.04000         960.16| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0092 715-46005               22.000  EACH |     450.00000        9900.00|     264.43000        5817.46| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0093 715-46010                4.000  EACH |     500.00000        2000.00|     299.57000        1198.28| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0094 715-46020                5.000  EACH |     600.00000        3000.00|     323.52000        1617.60| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0095 715-97617                2.000  EACH |    1100.00000        2200.00|     630.01000        1260.02| 
  PIPE END SECTION, 42 IN. X 29 IN.       |                             |                             | 
0096 716-07636              124.000  LFT  |     333.00000       41292.00|     390.94000       48476.56| 
  PIPE INSTALLATION, TRENCHLESS, 42 IN.   |                             |                             | 
0097 720-44000                1.000  EACH |     600.00000         600.00|     473.09000         473.09| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0098 720-44040                1.000  EACH |     600.00000         600.00|     625.17000         625.17| 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0099 720-45035                7.000  EACH |    1000.00000        7000.00|    1325.15000        9276.05| 
  INLET, F7                               |                             |                             | 
0100 720-45610                3.000  LFT  |     300.00000         900.00|     457.24000        1371.72| 
  STRUCTURE, CATCH BASIN, RECONSTRUCT     |                             |                             | 
0101 801-06203            13200.000  LFT  |       0.16000        2112.00|       0.15000        1980.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0102 801-06207             6900.000  LFT  |       0.75000        5175.00|       0.75000        5175.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0103 801-06640               52.000  EACH |     105.00000        5460.00|      95.00000        4940.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0104 801-06775                       LUMP |  178000.00000      178000.00|  691345.49000      691345.49| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0105 801-92448              610.000  DAY  |       1.00000         610.00|       0.01000           6.10| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0106 802-05704              180.000  LFT  |       5.98000        1076.40|      11.00000        1980.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0107 802-05705              400.000  LFT  |       5.29000        2116.00|      10.00000        4000.00| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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0108 802-76025               32.000  SFT  |      12.95000         414.40|      16.00000         512.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0109 802-91122               25.000  EACH |      35.00000         875.00|     115.00000        2875.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0110 808-03631           134100.000  LFT  |       0.21000       28161.00|       0.21000       28161.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0111 808-03632            50200.000  LFT  |       0.21000       10542.00|       0.21000       10542.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0112 808-04896            13600.000  LFT  |       0.21000        2856.00|       0.21000        2856.00| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0113 808-07310              120.000  LFT  |       4.80000         576.00|       4.80000         576.00| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 
0114 808-07845               10.000  EACH |      75.00000         750.00|      75.00000         750.00| 
  TRANSVERSE MARKINGS EPOXY, BIKE SYMBOL  |                             |                             | 
0115 808-74805              150.000  LFT  |      50.00000        7500.00|      12.00000        1800.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0116 808-74807                7.000  EACH |     100.00000         700.00|     145.00000        1015.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0117 808-74808                7.000  EACH |     100.00000         700.00|     150.00000        1050.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0118 808-75996              840.000  EACH |       3.00000        2520.00|       2.45000        2058.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0119 808-75998             1280.000  EACH |      17.00000       21760.00|      17.00000       21760.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0120 808-98000             1400.000  LFT  |       0.45000         630.00|       0.45000         630.00| 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0121 615-06505               16.000  EACH |     360.00000        5760.00|     360.00000        5760.00| 
  MONUMENT, B , BOX ONLY                  |                             |                             | 
     SECTION TOTALS                       |           $     3,519,176.00|           $     4,047,465.51|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,519,176.00|           $     4,047,465.51|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,640.85                                                   ROUTE : SR 28, US 421 
     CALL ORDER   : 461                     CONTRACT ID : RS-27752-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     1,562,284.55  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,757,970.00  112.5256% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,855,138.86  118.7453% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7350.00000        7350.00|    4000.00000        4000.00|    5799.73000        5799.73 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0006 105-07039               10.000  MOS  |    2000.00000       20000.00|    2000.00000       20000.00|    1893.57000       18935.70 
  FIELD OFFICE, B                         |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   78200.00000       78200.00|   87800.00000       87800.00|  109977.34000      109977.34 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02278             1884.000  LFT  |      14.20000       26752.80|       8.00000       15072.00|       7.03000       13244.52 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0012 202-52710              970.000  SYS  |      23.10000       22407.00|      10.00000        9700.00|      29.72000       28828.40 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 303-01180               50.000  TON  |      40.60000        2030.00|      25.00000        1250.00|      41.59000        2079.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 303-07449              550.000  TON  |      35.25000       19387.50|      10.00000        5500.00|      31.14000       17127.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07491             1270.000  TON  |      86.50000      109855.00|     130.00000      165100.00|      78.40000       99568.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,640.85                                                   ROUTE : SR 28, US 421 
     CALL ORDER   : 461                     CONTRACT ID : RS-27752-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 304-07494               50.000  TON  |      75.50000        3775.00|     120.00000        6000.00|     100.28000        5014.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0017 306-08033            65227.000  SYS  |       0.60000       39136.20|       0.60000       39136.20|       0.53000       34570.31 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08034            52316.000  SYS  |       1.00000       52316.00|       1.10000       57547.60|       1.12000       58593.92 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 306-08043              174.000  SYS  |       1.00000         174.00|       4.00000         696.00|       3.37000         586.38 
  MILLING, TRANSITION                     |                             |                             | 
0020 306-08432             5075.000  SYS  |       1.00000        5075.00|       3.00000       15225.00|       5.51000       27963.25 
  MILLING, APPROACH                       |                             |                             | 
0021 401-06264                       LUMP |    5500.00000        5500.00|    1900.00000        1900.00|    4175.80000        4175.80 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07328             9656.000  TON  |      49.00000      473144.00|      52.00000      502112.00|      53.70000      518527.20 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0023 406-05520               29.200  TON  |     216.00000        6307.20|     290.00000        8468.00|     266.90000        7793.48 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 506-06333             1250.000  SYS  |      91.80000      114750.00|      87.00000      108750.00|     107.33000      134162.50 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0025 507-07479              372.000  TON  |     125.00000       46500.00|     230.00000       85560.00|     197.80000       73581.60 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0026 507-07480            31382.000  SYS  |       6.30000      197706.60|       6.00000      188292.00|       5.87000      184212.34 
  PCCP PROFILING                          |                             |                             | 
0027 604-07894              104.800  SYS  |     116.00000       12156.80|     130.00000       13624.00|      95.99000       10059.75 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0028 604-07897               64.800  SYS  |     121.00000        7840.80|     185.00000       11988.00|      95.99000        6220.15 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07899               41.700  SYS  |     101.00000        4211.70|     105.00000        4378.50|      95.99000        4002.78 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0030 604-07900              469.000  SYS  |     100.00000       46900.00|      66.00000       30954.00|     132.26000       62029.94 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0031 604-07901              252.700  SYS  |     101.00000       25522.70|     105.00000       26533.50|     121.59000       30725.79 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0032 604-07902               35.800  SYS  |     158.00000        5656.40|     225.00000        8055.00|     121.59000        4352.92 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0033 605-06120             1884.000  LFT  |      20.90000       39375.60|      25.00000       47100.00|      39.42000       74267.28 
  CURB, CONCRETE                          |                             |                             | 
0034 608-04395               10.000  TON  |     375.00000        3750.00|     170.00000        1700.00|     150.44000        1504.40 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0035 610-07488              419.000  TON  |      50.00000       20950.00|     125.00000       52375.00|     147.98000       62003.62 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,640.85                                                   ROUTE : SR 28, US 421 
     CALL ORDER   : 461                     CONTRACT ID : RS-27752-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 612-04315               19.200  TON  |    1017.00000       19526.40|    1017.00000       19526.40|    1017.00000       19526.40 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0037 612-05081                1.000  EACH |    3500.00000        3500.00|    3500.00000        3500.00|    3500.00000        3500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0038 612-60410              325.000  EACH |      13.20000        4290.00|      14.00000        4550.00|      13.20000        4290.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0039 615-06515                7.000  EACH |     910.00000        6370.00|     480.00000        3360.00|     773.39000        5413.73 
  MONUMENT, D                             |                             |                             | 
0040 801-03290                4.000  EACH |      85.00000         340.00|     145.00000         580.00|     140.00000         560.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0041 801-06203             5735.000  LFT  |       0.10000         573.50|       0.25000        1433.75|       0.49000        2810.15 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             6635.000  LFT  |       1.30000        8625.50|       1.10000        7298.50|       1.20000        7962.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06213                4.000  EACH |     475.00000        1900.00|     260.00000        1040.00|     240.00000         960.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (RXR)                   |                             |                             | 
0044 801-06640               71.000  EACH |      92.00000        6532.00|     155.00000       11005.00|     155.00000       11005.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06710               90.000  DAY  |      25.00000        2250.00|      14.00000        1260.00|      13.00000        1170.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0046 801-06775                       LUMP |   31500.00000       31500.00|  106700.00000      106700.00|  119412.63000      119412.63 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 805-02503             5550.000  LFT  |       0.30000        1665.00|       0.30000        1665.00|       0.30000        1665.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0048 805-78785                4.000  EACH |     750.00000        3000.00|     800.00000        3200.00|     750.00000        3000.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0049 805-78795             3700.000  LFT  |       5.50000       20350.00|       5.50000       20350.00|       5.50000       20350.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0050 808-03002             1770.000  LFT  |       0.55000         973.50|       1.00000        1770.00|       0.99000        1752.30 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0051 808-03631             3438.000  LFT  |       0.55000        1890.90|       1.00000        3438.00|       0.99000        3403.62 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0052 808-03632             6820.000  LFT  |       0.55000        3751.00|       1.00000        6820.00|       0.99000        6751.80 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0053 808-06701             2160.000  LFT  |       0.25000         540.00|       0.30000         648.00|       0.30000         648.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,640.85                                                   ROUTE : SR 28, US 421 
     CALL ORDER   : 461                     CONTRACT ID : RS-27752-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 808-06703            49606.000  LFT  |       0.25000       12401.50|       0.30000       14881.80|       0.30000       14881.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0055 808-06705              155.000  LFT  |       1.50000         232.50|       0.65000         100.75|       0.65000         100.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0056 808-06716              226.000  LFT  |       1.00000         226.00|       2.00000         452.00|       2.00000         452.00 
  LINE, REMOVE                            |                             |                             | 
0057 808-74805               48.000  LFT  |      17.15000         823.20|       8.00000         384.00|       7.55000         362.40 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0058 808-74807                4.000  EACH |     242.00000         968.00|      90.00000         360.00|      85.00000         340.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0059 808-74808                2.000  EACH |     255.00000         510.00|      90.00000         180.00|      90.00000         180.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0060 808-74809                4.000  EACH |     675.00000        2700.00|     350.00000        1400.00|     340.00000        1360.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R)                                 |                             |                             | 
0061 808-75215              146.000  LFT  |       2.00000         292.00|       0.90000         131.40|       0.90000         131.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0062 808-75240             5627.000  LFT  |       0.25000        1406.75|       0.30000        1688.10|       0.30000        1688.10 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-75245            26006.000  LFT  |       0.25000        6501.50|       0.30000        7801.80|       0.30000        7801.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0064 808-75297              470.000  LFT  |       4.00000        1880.00|       4.00000        1880.00|       4.00000        1880.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0065 808-75300             2123.000  LFT  |       1.00000        2123.00|       0.70000        1486.10|       0.70000        1486.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0066 808-75320               43.000  EACH |      50.00000        2150.00|      50.00000        2150.00|      50.00000        2150.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0067 808-75325               15.000  EACH |      65.00000         975.00|      60.00000         900.00|      60.00000         900.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,733,640.85                                                   ROUTE : SR 28, US 421 
     CALL ORDER   : 461                     CONTRACT ID : RS-27752-A                   COUNTIES : CLINTON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 808-75996              848.000  EACH |       8.00000        6784.00|       5.20000        4409.60|       5.11000        4333.28 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0069 105-06657               10.000  MOS  |     800.00000        8000.00|     280.00000        2800.00|     300.00000        3000.00 
  PHONE, CELLULAR                         |                             |                             | 
     SECTION TOTALS                       |           $     1,562,284.55|           $     1,757,970.00|           $     1,855,138.86 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,562,284.55|           $     1,757,970.00|           $     1,855,138.86 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,936,572.17                                                   ROUTE : 70 
     CALL ORDER   : 465                     CONTRACT ID : RS-28076-F                   COUNTIES : VIGO 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     1,109,202.96  100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                         $     1,398,716.36  126.1010% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(   2  ) 35-1418333          |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |ROGERS GROUP, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     980.84000         980.84|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2237.00000       13422.00|    2200.00000       13200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-07577                4.000  MOS  |     140.00000         560.00|     225.00000         900.00| 
  CELLULAR SERVICE                        |                             |                             | 
0004 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0005 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0006 110-01001                       LUMP |   54324.62000       54324.62|   30000.00000       30000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-93741                7.000  EACH |     570.58000        3994.06|     125.00000         875.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0008 301-07448               50.000  TON  |      18.20000         910.00|      60.00000        3000.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0009 303-01180             1050.000  TON  |      16.69000       17524.50|      17.00000       17850.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07783              525.000  TON  |      46.92000       24633.00|     100.00000       52500.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0011 306-08034           167995.000  SYS  |       0.33000       55438.35|       0.55000       92397.25| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0012 401-06264                       LUMP |    1515.20000        1515.20|    6000.00000        6000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07337            13860.000  TON  |      49.98000      692722.80|      67.50000      935550.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,936,572.17                                                   ROUTE : 70 
     CALL ORDER   : 465                     CONTRACT ID : RS-28076-F                   COUNTIES : VIGO 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(   2   ) 35-1418333         |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |ROGERS GROUP, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 402-07787              630.000  TON  |      37.46000       23599.80|      60.00000       37800.00| 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0015 406-05520               45.000  TON  |     216.00000        9720.00|     200.00000        9000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 601-93346                7.000  EACH |      89.25000         624.75|      85.00000         595.00| 
  GUARD RAIL CONNECTOR, AS                |                             |                             | 
0017 601-94690                7.000  EACH |    3585.75000       25100.25|    3415.00000       23905.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0018 601-99105              175.000  LFT  |      14.18000        2481.50|      13.50000        2362.50| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0019 801-01093                8.000  EACH |     892.50000        7140.00|     550.00000        4400.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0020 801-03290                8.000  EACH |     183.75000        1470.00|      85.00000         680.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0021 801-06207             5945.000  LFT  |       1.04000        6182.80|       1.50000        8917.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06640               32.000  EACH |     157.50000        5040.00|      88.00000        2816.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06710              400.000  DAY  |       8.00000        3200.00|      10.00000        4000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0024 801-06775                       LUMP |   90491.88000       90491.88|   80000.00000       80000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 801-07215               90.000  DAY  |     130.66000       11759.40|      45.00000        4050.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0026 808-03631             3696.000  LFT  |       0.58000        2143.68|       2.50000        9240.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0027 808-03632             3696.000  LFT  |       0.58000        2143.68|       2.62000        9683.52| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0028 808-06702            14055.360  LFT  |       0.38000        5341.04|       0.39000        5481.59| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-06703            56221.000  LFT  |       0.38000       21363.98|       0.26000       14617.46| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0030 808-06705             1468.000  LFT  |       0.63000         924.84|       0.49000         719.32| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0031 808-06706              188.000  LFT  |       5.00000         940.00|       3.25000         611.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                                                                                   PAGE : 465 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,936,572.17                                                   ROUTE : 70 
     CALL ORDER   : 465                     CONTRACT ID : RS-28076-F                   COUNTIES : VIGO 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(   2   ) 35-1418333         |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |ROGERS GROUP, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 808-06716             8316.000  LFT  |       0.31000        2577.96|       0.32000        2661.12| 
  LINE, REMOVE                            |                             |                             | 
0033 808-74811              924.000  LFT  |       0.72000         665.28|       2.65000        2448.60| 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0034 808-75245            56225.000  LFT  |       0.31000       17429.75|       0.26000       14618.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75996              756.000  EACH |       3.75000        2835.00|       3.75000        2835.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     1,109,202.96|           $     1,398,716.36|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,109,202.96|           $     1,398,716.36|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   871,477.00                                                   ROUTE : SR 11 
     CALL ORDER   : 481                     CONTRACT ID : RS-28474-A                   COUNTIES : FLOYD           HARRISON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       664,000.00  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       734,580.83  110.6296% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1487672          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                6.000  MOS  |    1225.00000        7350.00|    2064.00000       12384.00| 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   33300.00000       33300.00|   28000.00000       28000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180             1000.000  TON  |      17.20000       17200.00|      25.00000       25000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07489              200.000  TON  |      90.00000       18000.00|      92.00000       18400.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0008 306-08042           134720.000  SYS  |       0.14000       18860.80|       0.40000       53888.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0009 306-08432            12085.000  SYS  |       0.55000        6646.75|       0.65000        7855.25| 
  MILLING, APPROACH                       |                             |                             | 
0010 401-06264                       LUMP |    3400.00000        3400.00|    4500.00000        4500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07320            11115.000  TON  |      38.00000      422370.00|      39.00000      433485.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0012 402-07450              250.000  TON  |      38.00000        9500.00|      58.00000       14500.00| 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0013 406-05520               49.000  TON  |     172.00000        8428.00|     240.00000       11760.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   871,477.00                                                   ROUTE : SR 11 
     CALL ORDER   : 481                     CONTRACT ID : RS-28474-A                   COUNTIES : FLOYD           HARRISON 
     LETTING DATE : 01/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 610-07486              997.000  TON  |      55.00000       54835.00|      62.00000       61814.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0015 801-06203            12630.000  LFT  |       0.30000        3789.00|       0.45000        5683.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0016 801-06207            12630.000  LFT  |       1.00000       12630.00|       0.44000        5557.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               41.000  EACH |     115.00000        4715.00|     120.00000        4920.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |   22819.85000       22819.85|   27000.00000       27000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-06712             2120.000  LFT  |       0.10000         212.00|       0.10000         212.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0020 808-06713           101040.000  LFT  |       0.10000       10104.00|       0.10000       10104.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0021 808-06714            88370.000  LFT  |       0.10000        8837.00|       0.10000        8837.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0022 808-75297               84.000  LFT  |      11.90000         999.60|       8.07000         677.88| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       664,000.00|           $       734,580.83|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       664,000.00|           $       734,580.83|           $ 
==================================================================================================================================== 
 


