INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 650 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 252,090.50 ROUTE : VARIOUS
CALL ORDER : 650 CONTRACT ID : T -28740-A COUNTIES : VARIOUS
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20-4272652 REFLECTIVE IMAGE, LLC $ 185,415.43  88.3564%
2 35-1983873 M A S MARKERS, INC. $ 209,849.54 100.0000%
3 74-2985312 NES TRAFFIC SAFETY L.P. $ 238,569.92 113.6862%
( 1 ) 20-4272652 ( 2 ) 35-1983873 ( 3 ) 74-2985312
REFLECTIVE IMAGE, LLC M A S MARKERS, INC. NES TRAFFIC SAFETY L.P.

LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
__________________________________________ o o
SECTION 0001 RAISED PAVEMENT MARKINGS, NEW
| | |
0001 110-01001 LUMP | 7500.00000 7500.00]  19477.25000 19477.25] 5000.00000 5000.00
MOBILIZATION AND DEMOBILIZATION I | |
0002 801-06775 LUMP | 7500.00000 7500.00]  25905.00000 25905.00] 3500.00000 3500.00
MAINTAINING TRAFFIC I I |
0003 808-75994 26869.000 EACH | 3.72000 99952 .68 4.16000 111775.04] 4.48000 120373.12
PRISMATIC REFLECTOR I | |
0004 808-75996 2985.000 EACH | 6.35000 18954.75] 2.00000 5970.00] 13.28000 39640.80
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0005 808-75998 2985.000 EACH | 17.00000 50745.00] 15.25000 45521 .25 23.00000 6865500
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0006 105-08520 2.000 EACH | 1.00000 2.00] 100.00000 200.00] 100.00000 200.00
CELLULAR TELEPHONE/RADIO | | |
0007 105-08521 8.000 MOS | 45_00000 360.00] 75.00000 600.00] 100.00000 800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0008 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | I |
MINUTES I I |
0009 801-92448 400.000 DAY | 1.00000 400.00] 1.00000 400.00] 1.00000 400.00
CONSTRUCTION SIGNS, MOBILE I I |
SECTION TOTALS I $ 185,415.43| $ 209,849.54] $ 538,569.92
------------------------------------------ e e S
CONTRACT TOTALS I $ 185,415.43] $ 209,849.54] $ 238,569.92







