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                                                                                                                   PAGE : 155 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/14/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     4,286,936.23  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     4,827,000.00  112.5979% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT REPLACMENT AND DRAINAGE CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|  155000.00000      155000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               20.000  MOS  |    1100.00000       22000.00|    1900.00000       38000.00| 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                3.000  EACH |     210.00000         630.00|     250.00000         750.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               60.000  MOS  |      55.00000        3300.00|      60.00000        3600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 108-01614                       LUMP |   11000.00000       11000.00|    8950.00000        8950.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  214000.00000      214000.00|  240000.00000      240000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   64000.00000       64000.00|   71000.00000       71000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-01405              100.000  m3   |     133.00000       13300.00|     400.00000       40000.00| 
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 202-02240             3400.000  m2   |       6.70000       22780.00|      10.00000       34000.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02250                1.000  EACH |     465.00000         465.00|     900.00000         900.00| 
  TREE, 250 mm, REMOVE                    |                             |                             | 
0015 202-02255                5.000  EACH |     560.00000        2800.00|    1000.00000        5000.00| 
  TREE, 460 mm, REMOVE                    |                             |                             | 
0016 202-02260                2.000  EACH |     925.00000        1850.00|    1200.00000        2400.00| 
  TREE, 760 mm, REMOVE                    |                             |                             | 
0017 202-02278              120.000  m    |      11.00000        1320.00|      20.00000        2400.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0018 202-52710              892.000  m2   |       3.75000        3345.00|      11.00000        9812.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0019 202-78515                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0020 203-02000             5130.000  m3   |      22.00000      112860.00|      32.00000      164160.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0021 205-03371               20.000  m3   |      37.00000         740.00|      65.00000        1300.00| 
  SEDIMENT REMOVE                         |                             |                             | 
0022 205-06933               26.000  EACH |      95.00000        2470.00|      90.00000        2340.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06937              316.500  m    |       5.75000        1819.88|       5.50000        1740.75| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08268            13582.000  m2   |      13.50000      183357.00|      18.00000      244476.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0025 211-07454              500.000  m3   |      50.00000       25000.00|      42.00000       21000.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0026 301-07448             1789.000  Mg   |      25.00000       44725.00|      25.00000       44725.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 303-07449               13.000  Mg   |      37.50000         487.50|      45.00000         585.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0028 304-07489               40.500  Mg   |     118.00000        4779.00|     145.00000        5872.50| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0029 306-08034             8761.000  m2   |       1.05000        9199.05|       2.25000       19712.25| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0030 401-06264                       LUMP |    3400.00000        3400.00|    3200.00000        3200.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0031 401-07334             1433.000  Mg   |      75.00000      107475.00|      68.00000       97444.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0032 401-07403             1693.000  Mg   |      64.00000      108352.00|      63.00000      106659.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 401-07424             4933.000  Mg   |      52.00000      256516.00|      52.00000      256516.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0034 401-07429             1900.000  Mg   |      61.00000      115900.00|      57.00000      108300.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0035 402-07441              197.000  Mg   |      69.50000       13691.50|      72.00000       14184.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0036 402-07453              755.000  Mg   |     110.00000       83050.00|      62.00000       46810.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0038 406-05520               16.900  Mg   |     280.00000        4732.00|     250.00000        4225.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 604-06070             1965.500  m2   |      36.00000       70758.00|      33.00000       64861.50| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0040 604-07894               25.100  m2   |     195.00000        4894.50|     184.00000        4618.40| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0041 604-07900               33.000  m2   |     195.00000        6435.00|     184.00000        6072.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0042 604-07902              131.300  m2   |     195.00000       25603.50|     184.00000       24159.20| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0043 604-44251                0.900  m3   |    1350.00000        1215.00|    1000.00000         900.00| 
  STEPS, CONCRETE                         |                             |                             | 
0044 605-06120              301.000  m    |      80.00000       24080.00|      56.00000       16856.00| 
  CURB, CONCRETE                          |                             |                             | 
0045 605-06145               16.200  m    |     100.00000        1620.00|      41.00000         664.20| 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0046 605-06150             1630.000  m    |      49.50000       80685.00|      46.00000       74980.00| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0047 605-94811                2.000  EACH |     575.00000        1150.00|     800.00000        1600.00| 
  CURB TURNOUT                            |                             |                             | 
0048 610-07486               62.000  Mg   |      91.00000        5642.00|      92.00000        5704.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0049 610-07487             1431.000  Mg   |      82.50000      118057.50|      92.00000      131652.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0050 610-07712             1568.500  m2   |      48.00000       75288.00|      50.00000       78425.00| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0051 615-06505               17.000  EACH |     520.00000        8840.00|     495.00000        8415.00| 
  MONUMENT, B                             |                             |                             | 
0052 616-02320               40.500  m2   |       7.00000         283.50|      10.00000         405.00| 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 616-06405               35.600  Mg   |      35.00000        1246.00|      60.00000        2136.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-01004                3.000  EACH |     630.00000        1890.00|     600.00000        1800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0055 621-06545                0.300  Mg   |    1050.00000         315.00|    1000.00000         300.00| 
  FERTILIZER                              |                             |                             | 
0056 621-06553               38.000  kg   |      10.00000         380.00|       9.45000         359.10| 
  SEED MIXTURE, R                         |                             |                             | 
0057 621-06557               18.000  kg   |       6.30000         113.40|       6.00000         108.00| 
  SEED MIXTURE, T                         |                             |                             | 
0058 621-06565                1.800  Mg   |     630.00000        1134.00|     600.00000        1080.00| 
  MULCHING MATERIAL                       |                             |                             | 
0059 621-06567               51.800  kL   |       1.00000          51.80|       1.00000          51.80| 
  WATER                                   |                             |                             | 
0060 621-06575             2402.000  m2   |       4.25000       10208.50|       3.90000        9367.80| 
  SODDING, NURSERY                        |                             |                             | 
0061 715-05024              260.400  m    |     268.00000       69787.20|     275.00000       71610.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0062 715-05048             2262.000  m    |      15.50000       35061.00|      28.00000       63336.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0063 715-05053                3.000  m    |      80.00000         240.00|     140.00000         420.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0064 715-05149              519.700  m    |     138.00000       71718.60|     140.00000       72758.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0065 715-05151              152.200  m    |      97.00000       14763.40|     142.00000       21612.40| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0066 715-05152              124.300  m    |     109.00000       13548.70|     153.00000       19017.90| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0067 715-05154              192.900  m    |     150.00000       28935.00|     174.00000       33564.60| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0068 715-05156              312.500  m    |     176.00000       55000.00|     215.00000       67187.50| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0069 715-05159              190.000  m    |     530.00000      100700.00|     580.00000      110200.00| 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0070 715-05161              369.000  m    |     670.00000      247230.00|     730.00000      269370.00| 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 
0071 715-06004                1.000  EACH |    3300.00000        3300.00|    3300.00000        3300.00| 
  CONCRETE ANCHOR, 1200 mm                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 155 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0072 715-08305             1102.000  Mg   |      66.50000       73283.00|     105.00000      115710.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0073 715-46010                2.000  EACH |     366.00000         732.00|     425.00000         850.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0074 715-46020                1.000  EACH |     471.00000         471.00|     475.00000         475.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0075 715-46040                2.000  EACH |     990.00000        1980.00|     650.00000        1300.00| 
  PIPE END SECTION, 900 mm                |                             |                             | 
0076 718-06531                1.000  EACH |     640.00000         640.00|     900.00000         900.00| 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0077 718-06532             1000.000  m    |       2.50000        2500.00|       2.35000        2350.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0078 718-52610              364.500  m3   |      58.00000       21141.00|      50.00000       18225.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0079 718-99153             6143.000  m2   |       1.50000        9214.50|       1.50000        9214.50| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0080 720-08241                5.000  EACH |    4200.00000       21000.00|    5400.00000       27000.00| 
  MANHOLE, K15, MODIFIED                  |                             |                             | 
0081 720-44000                7.000  EACH |     460.00000        3220.00|     425.00000        2975.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0082 720-45030                2.000  EACH |     950.00000        1900.00|    1750.00000        3500.00| 
  INLET, E7                               |                             |                             | 
0083 720-45035                4.000  EACH |     950.00000        3800.00|    1750.00000        7000.00| 
  INLET, F7                               |                             |                             | 
0084 720-45045                5.000  EACH |    1200.00000        6000.00|    2000.00000       10000.00| 
  INLET, J10                              |                             |                             | 
0085 720-45055                1.000  EACH |    1250.00000        1250.00|    2000.00000        2000.00| 
  INLET, M10                              |                             |                             | 
0086 720-45085                1.000  EACH |    1700.00000        1700.00|    2400.00000        2400.00| 
  INLET, T14                              |                             |                             | 
0087 720-45275               20.000  EACH |     750.00000       15000.00|    2000.00000       40000.00| 
  PIPE CATCH BASIN, 600 mm                |                             |                             | 
0088 720-45410               17.000  EACH |    1300.00000       22100.00|    2300.00000       39100.00| 
  MANHOLE, C4                             |                             |                             | 
0089 720-45416                2.000  EACH |    3700.00000        7400.00|    5400.00000       10800.00| 
  MANHOLE, E4                             |                             |                             | 
0090 720-91973               21.000  EACH |    2100.00000       44100.00|    3800.00000       79800.00| 
  MANHOLE, H4                             |                             |                             | 
0091 720-93501                1.000  EACH |    5600.00000        5600.00|    9200.00000        9200.00| 
  MANHOLE, L4                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0092 720-94612                4.000  EACH |    3600.00000       14400.00|    8200.00000       32800.00| 
  MANHOLE, K4                             |                             |                             | 
0093 720-98174               45.000  EACH |    1600.00000       72000.00|    2400.00000      108000.00| 
  INLET, B15                              |                             |                             | 
0094 720-98555               21.000  EACH |    1700.00000       35700.00|    2400.00000       50400.00| 
  INLET, C15                              |                             |                             | 
0095 801-04308               11.000  EACH |     625.00000        6875.00|     595.00000        6545.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0096 801-06203             4120.000  m    |       1.00000        4120.00|       0.94000        3872.80| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0097 801-06207             2370.000  m    |       3.15000        7465.50|       4.10000        9717.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0098 801-06625               15.000  EACH |     132.00000        1980.00|     125.00000        1875.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0099 801-06640               33.000  EACH |     195.00000        6435.00|     185.00000        6105.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0100 801-06645               13.000  EACH |      63.00000         819.00|      60.00000         780.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0101 801-06710              510.000  DAY  |      17.00000        8670.00|      16.00000        8160.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0102 801-06775                       LUMP |   79000.00000       79000.00|  206993.64000      206993.64| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0103 801-07118               28.800  m    |      88.00000        2534.40|      84.00000        2419.20| 
  BARRICADE, III-A                        |                             |                             | 
0104 801-07119              108.000  m    |     102.00000       11016.00|      98.00000       10584.00| 
  BARRICADE, III-B                        |                             |                             | 
0105 802-04242                8.000  EACH |     105.00000         840.00|     100.00000         800.00| 
  PEDESTRIAN PUSHBUTTON SIGN, BRAILLE     |                             |                             | 
0106 802-07059               80.000  EACH |      26.50000        2120.00|      25.00000        2000.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0107 802-76025               32.200  m2   |     132.00000        4250.40|     125.00000        4025.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0108 802-76035                2.100  m2   |     142.00000         298.20|     135.00000         283.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0109 802-76045               10.400  m2   |     168.00000        1747.20|     160.00000        1664.00| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0111 805-01815                4.000  EACH |    2050.00000        8200.00|    1950.00000        7800.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0112 805-01842                7.000  EACH |     895.00000        6265.00|     850.00000        5950.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0113 805-01893                       LUMP |    3425.00000        3425.00|    3250.00000        3250.00| 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0114 805-02087                       LUMP |     525.00000         525.00|     500.00000         500.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0115 805-02152                8.000  EACH |     610.00000        4880.00|     580.00000        4640.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 450mm            |                             |                             | 
0116 805-06592              277.000  m    |      50.50000       13988.50|      48.00000       13296.00| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0117 805-06834                1.000  EACH |    9950.00000        9950.00|    9450.00000        9450.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0118 805-78205                8.000  EACH |     685.00000        5480.00|     650.00000        5200.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0120 805-78415                4.000  EACH |    1600.00000        6400.00|    1520.00000        6080.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0121 805-78420                4.000  EACH |     263.00000        1052.00|     250.00000        1000.00| 
  DISCONNECT HANGER                       |                             |                             | 
0122 805-78445                1.000  EACH |     475.00000         475.00|     450.00000         450.00| 
  SIGNAL SERVICE                          |                             |                             | 
0123 805-78467               19.000  m    |       5.50000         104.50|       5.20000          98.80| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0124 805-78480              337.000  m    |       4.40000        1482.80|       4.20000        1415.40| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0125 805-78485              369.000  m    |       4.75000        1752.75|       4.50000        1660.50| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0126 805-78490              278.000  m    |       5.15000        1431.70|       4.90000        1362.20| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0127 805-78510              864.000  m    |       4.40000        3801.60|       4.20000        3628.80| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0129 805-81032                2.000  EACH |    3725.00000        7450.00|    3550.00000        7100.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0130 805-92504                8.000  EACH |     440.00000        3520.00|     420.00000        3360.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0131 808-04298                2.000  EACH |     310.00000         620.00|     295.00000         590.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (R X R)             |                             |                             | 
0132 808-06701              110.000  m    |       1.35000         148.50|       1.28000         140.80| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0133 808-06703              792.000  m    |       1.35000        1069.20|       1.28000        1013.76| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0136 808-75245             2564.000  m    |       1.35000        3461.40|       1.28000        3281.92| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0137 808-75320                4.000  EACH |      68.50000         274.00|      65.00000         260.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0138 808-75325                2.000  EACH |      73.50000         147.00|      70.00000         140.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0139 808-75340                2.000  EACH |     310.00000         620.00|     295.00000         590.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0140 202-03875                0.900  EACH |     640.00000         576.00|     700.00000         630.00| 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0141 201-06587                0.120  ha   |    4820.00000         578.40|   40000.00000        4800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0142 213-52830             9458.000  m3   |     102.00000      964716.00|      80.00000      756640.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0143 402-07433               99.000  Mg   |     106.00000       10494.00|     105.00000       10395.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0144 606-07484              731.000  m    |       7.25000        5299.75|       6.25000        4568.75| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0145 714-04802               14.000  m2   |     162.00000        2268.00|      70.00000         980.00| 
  CONCRETE MODULAR BLOCK WALL ,           |                             |                             | 
  NON-REINFORCED                          |                             |                             | 
0146 720-45250                6.000  EACH |    1400.00000        8400.00|    3000.00000       18000.00| 
  CATCH BASIN, K10                        |                             |                             | 
0147 720-45270               10.000  EACH |     670.00000        6700.00|    1900.00000       19000.00| 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0148 731-93946               14.000  m2   |     100.00000        1400.00|     350.00000        4900.00| 
  WALL ERECTION                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0149 731-93947               14.000  m    |      76.00000        1064.00|      70.00000         980.00| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0150 732-07653                2.100  Mg   |      78.00000         163.80|      85.00000         178.50| 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0151 801-07023                2.000  EACH |    3885.00000        7770.00|    4600.00000        9200.00| 
  ENERGY ABSORBIBG TERMINAL, CZ, TL-2     |                             |                             | 
0152 801-08508              300.000  m    |      97.00000       29100.00|      75.00000       22500.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0153 801-05954                2.000  EACH |      52.50000         105.00|      50.00000         100.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING      |                             |                             | 
0154 801-09133                4.000  EACH |   11300.00000       45200.00|   21500.00000       86000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0155 801-94295                4.000  EACH |     315.00000        1260.00|     300.00000        1200.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0156 802-05701              270.500  m    |      30.00000        8115.00|      28.50000        7709.25| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0157 802-05702               33.000  m    |      25.25000         833.25|      24.00000         792.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0158 804-06771                1.000  EACH |      25.00000          25.00|      85.00000          85.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0159 808-75297              124.000  m    |      20.30000        2517.20|      19.35000        2399.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0160 808-75300              190.000  m    |       2.50000         475.00|       2.36000         448.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0161 808-75278              101.000  m    |      10.00000        1010.00|       9.51000         960.51| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0162 808-92027              273.000  m    |       2.75000         750.75|       2.59000         707.07| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0163 808-75996               39.000  EACH |      10.00000         390.00|      12.00000         468.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0164 808-75998               39.000  EACH |      68.00000        2652.00|      65.00000        2535.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 155 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,616,843.06                                                   ROUTE : 256 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0165 202-01406               10.000  EACH |     470.00000        4700.00|     500.00000        5000.00| 
  SAMPLING AND TESTING ANALYSIS           |                             |                             | 
0166 805-96121                8.000  EACH |     158.00000        1264.00|     150.00000        1200.00| 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0167 805-78470             1104.000  m    |       0.65000         717.60|       0.60000         662.40| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0168 805-78785                8.000  EACH |     578.00000        4624.00|     550.00000        4400.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0169 805-78925                1.000  EACH |     578.00000         578.00|     550.00000         550.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0170 805-81060                2.000  EACH |    4200.00000        8400.00|    4000.00000        8000.00| 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0171 805-96014              384.000  m    |       3.70000        1420.80|       8.00000        3072.00| 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0172 807-02783                2.000  EACH |    1260.00000        2520.00|    1200.00000        2400.00| 
  LUMINAIRE MAST ARM, 4.6 m               |                             |                             | 
     SECTION TOTALS                       |           $     4,286,936.23|           $     4,827,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,286,936.23|           $     4,827,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,130,048.06                                                   ROUTE : 
     CALL ORDER   : 183                     CONTRACT ID : R -27940-C                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/17/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     7,595,000.00  100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                      $     7,597,529.57  100.0333% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1875662          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   83681.70000       83681.70|  142500.00000      142500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2105.20000       25262.40|    2000.00000       24000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  297000.00000      297000.00|  380000.00000      380000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  154149.31000      154149.31|  250000.00000      250000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240            15870.000  m2   |      10.22000      162191.40|      12.00000      190440.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02241               64.000  m    |      10.53000         673.92|       6.00000         384.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-93994                4.000  EACH |     446.63000        1786.52|     424.13000        1696.52| 
  SIGNAL MAST ARM AND POLE, REMOVE        |                             |                             | 
0011 203-02000            18704.000  m3   |      23.49000      439356.96|      34.90000      652769.60| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-06931               33.000  Mg   |     275.99000        9107.67|      37.00000        1221.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06933               11.000  EACH |      57.89000         636.79|      55.00000         605.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,130,048.06                                                   ROUTE : 
     CALL ORDER   : 183                     CONTRACT ID : R -27940-C                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 205-06936               27.000  Mg   |     133.19000        3596.13|      40.00000        1080.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0015 205-06937             1076.000  m    |       3.84000        4131.84|       3.65000        3927.40| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08268            64650.000  m2   |      15.78000     1020177.00|      12.00000      775800.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0017 211-07454             6477.000  m3   |      26.12000      169179.24|      30.00000      194310.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             3315.000  Mg   |      35.06000      116223.90|      25.00000       82875.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 303-07449               35.000  Mg   |      41.57000        1454.95|      50.00000        1750.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 306-08043             1958.000  m2   |       4.52000        8850.16|       3.50000        6853.00| 
  MILLING, TRANSITION                     |                             |                             | 
0021 401-06264                       LUMP |    3000.00000        3000.00|    1500.00000        1500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07327             4427.000  Mg   |      65.00000      287755.00|      64.00000      283328.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0023 401-07397             7230.000  Mg   |      59.00000      426570.00|      54.00000      390420.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0024 401-07407            20533.000  Mg   |      48.00000      985584.00|      50.00000     1026650.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0025 401-08333             9502.000  Mg   |      62.00000      589124.00|      55.00000      522610.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0026 402-07453              177.000  Mg   |     103.00000       18231.00|      86.00000       15222.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0027 604-05528             1192.000  Mg   |      71.00000       84632.00|      83.00000       98936.00| 
  SIDEWALK, HMA                           |                             |                             | 
0028 604-07894                6.000  m2   |     215.72000        1294.32|     160.00000         960.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0029 604-07897               24.000  m2   |     227.54000        5460.96|     160.00000        3840.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0030 604-07898               54.000  m2   |     220.97000       11932.38|     160.00000        8640.00| 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0031 604-07900               33.000  m2   |     211.42000        6976.86|     160.00000        5280.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0032 604-07901               10.000  m2   |     187.04000        1870.40|     160.00000        1600.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,130,048.06                                                   ROUTE : 
     CALL ORDER   : 183                     CONTRACT ID : R -27940-C                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |CRIDER & CRIDER, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 604-07902               16.000  m2   |     212.76000        3404.16|     160.00000        2560.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0034 604-91531              536.000  m2   |      38.62000       20700.32|      29.00000       15544.00| 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0035 605-06120             3852.000  m    |      38.67000      148956.84|      35.00000      134820.00| 
  CURB, CONCRETE                          |                             |                             | 
0036 605-06140             4592.000  m    |      49.15000      225696.80|      43.00000      197456.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0037 605-06215              225.000  m    |     137.66000       30973.50|      88.00000       19800.00| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0038 605-93464              882.000  m2   |      92.60000       81673.20|      80.00000       70560.00| 
  CENTER CURB, CONCRETE, MODIFIED         |                             |                             | 
0039 605-97937              402.000  m    |      69.03000       27750.06|      45.00000       18090.00| 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0040 610-07486              321.000  Mg   |      74.00000       23754.00|     135.00000       43335.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0041 610-07712             2404.000  m2   |      48.19000      115848.76|      40.00000       96160.00| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0042 611-06497                7.000  EACH |     187.36000        1311.52|     178.00000        1246.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0043 611-06498                4.000  EACH |     236.84000         947.36|     225.00000         900.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0044 615-06505                6.000  EACH |     526.30000        3157.80|     500.00000        3000.00| 
  MONUMENT, B                             |                             |                             | 
0045 615-06510                5.000  EACH |     484.20000        2421.00|     460.00000        2300.00| 
  MONUMENT, C                             |                             |                             | 
0046 615-06527                1.000  EACH |     478.93000         478.93|     455.00000         455.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0047 616-02320              523.000  m2   |       4.81000        2515.63|       3.00000        1569.00| 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688              420.000  Mg   |      54.50000       22890.00|      40.00000       16800.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 616-06405              290.000  Mg   |      35.62000       10329.80|      35.00000       10150.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 621-01004                3.000  EACH |     263.15000         789.45|     250.00000         750.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0051 621-06545                1.000  Mg   |     717.87000         717.87|     882.00000         882.00| 
  FERTILIZER                              |                             |                             | 
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0052 621-06554              183.000  kg   |       5.62000        1028.46|       5.34000         977.22| 
  SEED MIXTURE, U                         |                             |                             | 
0053 621-06565                5.000  Mg   |     404.20000        2021.00|     384.00000        1920.00| 
  MULCHING MATERIAL                       |                             |                             | 
0054 621-06575            13187.000  m2   |       3.01000       39692.87|       2.86000       37714.82| 
  SODDING, NURSERY                        |                             |                             | 
0055 703-51030             1786.000  kg   |       2.08000        3714.88|       6.00000       10716.00| 
  REINFORCING STEEL                       |                             |                             | 
0056 706-92237               13.000  m    |     578.93000        7526.09|     550.00000        7150.00| 
  HANDRAIL, STEEL TYPE A                  |                             |                             | 
0057 706-92237              178.000  m    |     326.31000       58083.18|     284.00000       50552.00| 
  HANDRAIL, STEEL TYPE B                  |                             |                             | 
0058 714-44240               23.000  m3   |    1550.17000       35653.91|    2000.00000       46000.00| 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0059 715-05048             5238.000  m    |      10.80000       56570.40|      12.50000       65475.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0060 715-05053                3.000  m    |      78.95000         236.85|      60.00000         180.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0061 715-05119               23.000  m    |     317.61000        7305.03|      90.00000        2070.00| 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0062 715-05149              950.000  m    |     111.35000      105782.50|      85.00000       80750.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0063 715-05151             1077.000  m    |     119.53000      128733.81|      90.00000       96930.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0064 715-05152              538.000  m    |     131.10000       70531.80|     100.00000       53800.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0065 715-05154              273.000  m    |     168.47000       45992.31|     120.00000       32760.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0066 715-05156              152.000  m    |     205.19000       31188.88|     160.00000       24320.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0067 715-05161              316.000  m    |     302.86000       95703.76|     260.00000       82160.00| 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 
0068 715-05238               29.000  m    |     333.56000        9673.24|     385.00000       11165.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                             |                             | 
  m2                                      |                             |                             | 
0069 715-05413               37.000  m    |     693.56000       25661.72|     245.00000        9065.00| 
  PIPE, SANITARY SEWER, 450 mm            |                             |                             | 
0070 715-46000                2.000  EACH |     636.50000        1273.00|     200.00000         400.00| 
  PIPE END SECTION, 300 mm                |                             |                             | 
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0071 715-46005                3.000  EACH |     659.17000        1977.51|     231.02000         693.06| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0072 715-46010                2.000  EACH |     704.45000        1408.90|     275.00000         550.00| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0073 715-46020                2.000  EACH |     772.39000        1544.78|     350.00000         700.00| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0074 718-06532             1000.000  m    |       3.47000        3470.00|       2.35000        2350.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0075 718-52610             1184.000  m3   |      39.11000       46306.24|      35.00000       41440.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0076 718-99153            15713.000  m2   |       1.95000       30640.35|       1.25000       19641.25| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0077 720-03757                2.000  EACH |    3623.87000        7247.74|    3000.00000        6000.00| 
  MANHOLE, C15                            |                             |                             | 
0078 720-44000                1.000  EACH |     470.74000         470.74|    1300.00000        1300.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0079 720-45030                8.000  EACH |    1148.21000        9185.68|    1500.00000       12000.00| 
  INLET, E7                               |                             |                             | 
0080 720-45035                2.000  EACH |    1517.91000        3035.82|    1500.00000        3000.00| 
  INLET, F7                               |                             |                             | 
0081 720-45040                1.000  EACH |    2586.82000        2586.82|    1900.00000        1900.00| 
  INLET, G7                               |                             |                             | 
0082 720-45265                1.000  EACH |    1012.87000        1012.87|     900.00000         900.00| 
  PIPE CATCH BASIN, 375 mm                |                             |                             | 
0083 720-45410               35.000  EACH |    2435.39000       85238.65|    1800.00000       63000.00| 
  MANHOLE, C4                             |                             |                             | 
0084 720-45410                1.000  EACH |    4822.83000        4822.83|    2700.00000        2700.00| 
  MANHOLE, C4 ,SANITARY                   |                             |                             | 
0085 720-45431                3.000  EACH |    3450.77000       10352.31|    3800.00000       11400.00| 
  MANHOLE, J WITH TYPE 15 CASTING         |                             |                             | 
0086 720-45605                6.000  m    |    1154.77000        6928.62|    1600.00000        9600.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0087 720-45605                3.000  m    |    1154.77000        3464.31|    2200.00000        6600.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT ,ROTATE |                             |                             | 
0088 720-94612                9.000  EACH |    3387.36000       30486.24|    4200.00000       37800.00| 
  MANHOLE, K4                             |                             |                             | 
0089 720-95422                6.000  EACH |    2796.29000       16777.74|    3200.00000       19200.00| 
  MANHOLE, J4                             |                             |                             | 
0090 720-98174               47.000  EACH |    2056.94000       96676.18|    2000.00000       94000.00| 
  INLET, B15                              |                             |                             | 
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0091 720-98555               57.000  EACH |    2054.01000      117078.57|    2000.00000      114000.00| 
  INLET, C15                              |                             |                             | 
0092 723-06660               44.000  m2   |    1080.41000       47538.04|    1300.00000       57200.00| 
  WINGWALL                                |                             |                             | 
0093 723-08392               70.000  m    |    3800.94000      266065.80|    4000.00000      280000.00| 
  STRUCTURE, PRECAST THREE-SIDED, 3660 mm |                             |                             | 
  X 2130  mm                              |                             |                             | 
0094 732-08420              233.000  m2   |     103.64000       24148.12|     120.00000       27960.00| 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0095 732-08421              233.000  m2   |     404.57000       94264.81|     270.00000       62910.00| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0096 801-04308               11.000  EACH |     499.99000        5499.89|     420.00000        4620.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0097 801-06203             8300.000  m    |       0.53000        4399.00|       0.50000        4150.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0098 801-06207             4500.000  m    |       3.15000       14175.00|       3.30000       14850.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0099 801-06216               13.000  m    |      12.16000         158.08|      25.00000         325.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0100 801-06640               10.000  EACH |     263.15000        2631.50|     200.00000        2000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0101 801-06710              500.000  DAY  |      12.63000        6315.00|       2.00000        1000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0102 801-06775                       LUMP |  108898.19000      108898.19|  217000.00000      217000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0103 801-07119              108.000  m    |      41.05000        4433.40|      39.00000        4212.00| 
  BARRICADE, III-B                        |                             |                             | 
0104 802-05702              323.000  m    |      38.80000       12532.40|      36.86000       11905.78| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0105 802-76025               38.000  m2   |     179.76000        6830.88|     170.74000        6488.12| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0106 802-76035               29.000  m2   |     159.74000        4632.46|     151.72000        4399.88| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
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0107 802-96915                       LUMP |     842.76000         842.76|     800.57000         800.57| 
  SIGN, RELOCATE                          |                             |                             | 
0108 805-01815                4.000  EACH |    2003.16000        8012.64|    1902.57000        7610.28| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0109 805-01842                4.000  EACH |     660.00000        2640.00|     626.89000        2507.56| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0110 805-01893                       LUMP |    1232.35000        1232.35|    1170.33000        1170.33| 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0111 805-02077                1.000  EACH |   12025.23000       12025.23|   11424.13000       11424.13| 
  SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM |                             |                             | 
  AND 9.1 m ARM                           |                             |                             | 
0112 805-02087                       LUMP |     446.63000         446.63|     424.13000         424.13| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0113 805-02152                8.000  EACH |     361.42000        2891.36|     343.33000        2746.64| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 450mm            |                             |                             | 
0114 805-02658              238.000  m    |       3.37000         802.06|       3.20000         761.60| 
  CABLE, COAXIAL                          |                             |                             | 
0115 805-03537                3.000  EACH |   12025.23000       36075.69|   11424.13000       34272.39| 
  SIGNAL CANTILEVER STRUCTURE, 13.7 m ARM |                             |                             | 
  AND 9.1 m ARM                           |                             |                             | 
0116 805-03979                2.000  EACH |     817.96000        1635.92|     777.03000        1554.06| 
  EMERGENCY VEHICLE LIGHT DETECTOR, TWO   |                             |                             | 
  CHANNEL, TWO DIRECTIONS , 2 CHANNEL     |                             |                             | 
0117 805-03980                2.000  EACH |     239.03000         478.06|     227.03000         454.06| 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0118 805-06592              145.000  m    |      31.85000        4618.25|      29.70000        4306.50| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0119 805-06886                1.000  EACH |   18261.16000       18261.16|   17348.26000       17348.26| 
  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                             |                             | 
  CAMERAS                                 |                             |                             | 
0120 805-78100                1.000  EACH |    9171.96000        9171.96|    8713.26000        8713.26| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0121 805-78205                6.000  EACH |     607.14000        3642.84|     576.74000        3460.44| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0122 805-78230                2.000  EACH |     913.48000        1826.96|     867.76000        1735.52| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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0123 805-78370                8.000  EACH |     100.58000         804.64|      95.52000         764.16| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0124 805-78445                1.000  EACH |     678.20000         678.20|     616.63000         616.63| 
  SIGNAL SERVICE                          |                             |                             | 
0125 805-78467                8.000  m    |       5.72000          45.76|       4.55000          36.40| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0126 805-78480              434.000  m    |       3.23000        1401.82|       2.90000        1258.60| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0127 805-78485              292.000  m    |       3.63000        1059.96|       3.07000         896.44| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0128 805-78490              216.000  m    |       3.99000         861.84|       3.45000         745.20| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0129 805-78925                1.000  EACH |     793.99000         793.99|     754.13000         754.13| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0130 805-95568              332.000  m    |      24.52000        8140.64|      20.00000        6640.00| 
  CONDUIT, PVC, 100 mm                    |                             |                             | 
0131 808-02066              176.000  m    |       3.00000         528.00|       2.63000         462.88| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID WHITE CROSSHATCH LINE, 150 mm     |                             |                             | 
0132 808-03439              391.000  m    |      11.89000        4648.99|      10.00000        3910.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 600 mm                |                             |                             | 
0133 808-06701             1045.000  m    |       1.13000        1180.85|       0.86000         898.70| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0134 808-06703              259.000  m    |       1.13000         292.67|       0.86000         222.74| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0135 808-06705              232.000  m    |       3.95000         916.40|       3.00000         696.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                             |                             | 
  mm                                      |                             |                             | 
0136 808-06711             4000.000  m    |       0.01000          40.00|       0.01000          40.00| 
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                             |                             | 
0137 808-06713              101.000  m    |       8.63000         871.63|       0.01000           1.01| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0138 808-06714             4000.000  m    |       0.01000          40.00|       0.01000          40.00| 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0139 808-06716              220.000  m    |       4.47000         983.40|       3.30000         726.00| 
  LINE, REMOVE                            |                             |                             | 
0140 808-07845               26.000  EACH |      25.26000         656.76|      40.00000        1040.00| 
  TRANSVERSE MARKINGS , THERMOPLASTIC,    |                             |                             | 
  WHITE, YIELD TRIANGLE                   |                             |                             | 
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0141 808-75245             3355.000  m    |       1.13000        3791.15|       0.86000        2885.30| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0142 808-75297               40.000  m    |      11.89000         475.60|      10.00000         400.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0143 808-75320               13.000  EACH |      87.37000        1135.81|      60.00000         780.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0144 808-75325                5.000  EACH |     129.47000         647.35|     390.00000        1950.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0145 808-92027             1666.000  m    |       3.95000        6580.70|       3.00000        4998.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
     SECTION TOTALS                       |           $     7,595,000.00|           $     7,597,529.57|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,595,000.00|           $     7,597,529.57|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 185 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,853,430.29                                                   ROUTE : I-65 
     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/27/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     5,293,432.54  100.0000% 
   2   90-0177865     HIS CONSTRUCTORS LLC                                                       $     5,557,458.00  104.9878% 
   3   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     5,634,000.00  106.4338% 
   4   36-2231526     WALSH CONSTR COMPANY                                                       $     6,258,000.00  118.2220% 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2  ) 90-0177865          |(   3  ) 35-1128289 
                                          |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC         |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SOUND BARRIER WALLS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   42057.01000       42057.01|   50000.00000       50000.00|   43000.00000       43000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1300.00000       19500.00|    1400.00000       21000.00|    1600.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     453.85260        1361.56|      55.00000         165.00|     120.00000         360.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               45.000  MOS  |     131.11300        5900.09|     221.00000        9945.00|     140.00000        6300.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  264671.63000      264671.63|  275000.00000      275000.00|  280000.00000      280000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |  131075.23000      131075.23|  135000.00000      135000.00|  140000.00000      140000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02241              678.180  m    |       5.44620        3693.50|       5.50000        3729.99|       5.50000        3729.99 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-96531             1400.000  m    |       6.55560        9177.84|       6.60000        9240.00|       6.75000        9450.00 
  FENCE, RIGHT-OF-WAY, REMOVE             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 185 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,853,430.29                                                   ROUTE : I-65 
     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 90-0177865         |(   3  ) 35-1128289 
                                          |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC         |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 203-02000              100.000  m3   |     137.63860       13763.86|      25.00000        2500.00|      21.00000        2100.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06931               36.000  Mg   |      55.29410        1990.59|      44.00000        1584.00|     220.00000        7920.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932               42.000  m    |      19.66690         826.01|      20.00000         840.00|      20.00000         840.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06933               10.000  EACH |      60.51370         605.14|      62.00000         620.00|      60.00000         600.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937             1349.000  m    |       7.68470       10366.66|       3.90000        5261.10|       4.00000        5396.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 211-07454               10.000  m3   |      49.39890         493.99|      32.00000         320.00|      42.00000         420.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 301-07448              697.000  Mg   |      30.54730       21291.47|      26.00000       18122.00|      31.00000       21607.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 601-01115              708.660  m    |     124.05310       87911.47|     125.00000       88582.50|     125.00000       88582.50 
  GUARDRAIL, W BEAM, 0.476 m SPACING LONG |                             |                             | 
  POST                                    |                             |                             | 
0023 601-03464                2.000  EACH |      48.41090          96.82|      50.00000         100.00|      51.00000         102.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0024 601-06035              407.670  m    |      21.23020        8654.92|      21.25000        8662.99|      22.00000        8968.74 
  GUARDRAIL, RESET                        |                             |                             | 
0025 601-08434                1.000  EACH |     655.56490         655.56|     660.00000         660.00|     670.00000         670.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0026 601-94689                2.000  EACH |    2092.76470        4185.53|    2100.00000        4200.00|    2100.00000        4200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105              916.280  m    |      45.73830       41909.09|      46.00000       42148.88|      45.00000       41232.60 
  GUARDRAIL, W BEAM, 1.905 m SPACING LONG |                             |                             | 
  POST                                    |                             |                             | 
0028 601-99106              121.920  m    |      77.40710        9437.47|      77.25000        9418.32|      81.00000        9875.52 
  GUARDRAIL, W BEAM, 0.952 m SPACING LONG |                             |                             | 
  POST                                    |                             |                             | 
0029 603-06045               26.000  m    |      73.62500        1914.25|      74.00000        1924.00|      77.00000        2002.00 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0030 605-06120             1896.000  m    |      63.41500      120234.84|      69.40000      131582.40|      64.00000      121344.00 
  CURB, CONCRETE TYPE B                   |                             |                             | 
0031 605-94811               31.000  EACH |     398.95360       12367.56|     805.00000       24955.00|    1050.00000       32550.00 
  CURB TURNOUT                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 185 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,853,430.29                                                   ROUTE : I-65 
     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 90-0177865         |(   3  ) 35-1128289 
                                          |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC         |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 607-01910                3.000  EACH |     665.40260        1996.21|    1200.00000        3600.00|    2200.00000        6600.00 
  TURNOUT, CONCRETE                       |                             |                             | 
0033 607-06335              723.509  m    |      74.16200       53656.87|      75.00000       54263.18|      67.00000       48475.10 
  PAVED SIDE DITCH, A MODIFIED            |                             |                             | 
0034 615-06490               30.000  EACH |     110.94180        3328.25|     112.00000        3360.00|     115.00000        3450.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 616-02320              740.000  m2   |       1.95880        1449.51|       2.67000        1975.80|       3.00000        2220.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              158.900  Mg   |      37.69990        5990.51|      39.00000        6197.10|      46.00000        7309.40 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 620-08426                       LUMP |   37821.05000       37821.05|   38000.00000       38000.00|   38021.73000       38021.73 
  SOUND BARRIER DESIGN AND LAYOUT         |                             |                             | 
0038 620-08427            16104.000  m2   |      45.14000      726934.56|      50.00000      805200.00|      55.32000      890873.28 
  SOUND BARRIER ERECTION , GROUND MOUNTED |                             |                             | 
0039 620-08428            16104.000  m2   |     215.04000     3463004.16|     224.00000     3607296.00|     220.65000     3553347.60 
  SOUND BARRIER PANELS , GROUND MOUNTED   |                             |                             | 
0040 621-01004                6.000  EACH |     252.14030        1512.84|     260.00000        1560.00|     265.00000        1590.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06545                3.300  Mg   |     890.55970        2938.85|     890.00000        2937.00|     900.00000        2970.00 
  FERTILIZER                              |                             |                             | 
0042 621-06554              600.000  kg   |       7.71550        4629.30|       8.00000        4800.00|       8.10000        4860.00 
  SEED MIXTURE, U                         |                             |                             | 
0043 621-06565               26.000  Mg   |     501.25500       13032.63|     500.00000       13000.00|     525.00000       13650.00 
  MULCHING MATERIAL                       |                             |                             | 
0044 621-06574              245.400  m2   |       6.54560        1606.29|       7.00000        1717.80|       8.00000        1963.20 
  SODDING                                 |                             |                             | 
0045 715-05149               32.000  m    |     161.24290        5159.77|      82.00000        2624.00|     204.00000        6528.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0046 715-46000               10.000  EACH |     185.50860        1855.09|     420.00000        4200.00|     420.00000        4200.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0047 720-45260               10.000  EACH |    1396.96550       13969.66|     995.00000        9950.00|    1066.70000       10667.00 
  PIPE CATCH BASIN, 300 mm                |                             |                             | 
0048 801-03621                       LUMP |    5042.81000        5042.81|    5500.00000        5500.00|    5500.00000        5500.00 
  TEMPORARY ILLUMINATION                  |                             |                             | 
0049 801-06775                       LUMP |   63983.14000       63983.14|   72746.88000       72746.88|  102500.00000      102500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 802-05701               60.500  m    |      34.79540        2105.12|      35.00000        2117.50|      36.50000        2208.25 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,853,430.29                                                   ROUTE : I-65 
     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 90-0177865         |(   3  ) 35-1128289 
                                          |WEDDLE BROTHERS HIGHWAY GROU |HIS CONSTRUCTORS LLC         |BEATY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 802-07057               10.980  m2   |     221.88350        2436.28|     225.00000        2470.50|     230.00000        2525.40 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0052 802-07159                1.000  EACH |    4286.38610        4286.39|    4500.00000        4500.00|    4500.00000        4500.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0053 802-76025                3.150  m2   |     129.60010         408.24|     130.00000         409.50|     135.00000         425.25 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0054 802-76035               26.480  m2   |     136.35750        3610.75|     137.00000        3627.76|     143.00000        3786.64 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0055 802-76045               15.840  m2   |     166.41260        2635.98|     170.00000        2692.80|     175.00000        2772.00 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0056 802-76055               54.000  m    |      12.10270         653.55|      12.50000         675.00|      12.70000         685.80 
  SIGN POST, A                            |                             |                             | 
0057 802-76140                1.000  EACH |   23701.19070       23701.19|   24000.00000       24000.00|   25000.00000       25000.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0058 807-07580              460.000  m    |      25.21400       11598.44|      26.65000       12259.00|      26.50000       12190.00 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                             |                             | 
  IN TRENCH, 4 1/C                        |                             |                             | 
0059 802-07059                8.000  EACH |      20.17120         161.37|      20.50000         164.00|      21.00000         168.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0060 202-74040                1.000  EACH |     161.36980         161.37|     155.00000         155.00|     160.00000         160.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0061 205-03371               50.000  m3   |      35.94010        1797.01|      33.00000        1650.00|      18.00000         900.00 
  SEDIMENT REMOVE                         |                             |                             | 
0062 621-07044              300.000  kg   |       3.93000        1179.00|       4.15000        1245.00|       4.00000        1200.00 
  SEED MIXTURE, T, SPRING MIX             |                             |                             | 
0063 802-07102                1.000  EACH |   16641.26000       16641.26|   17000.00000       17000.00|   17500.00000       17500.00 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                             |                             | 
     SECTION TOTALS                       |           $     5,293,432.54|           $     5,557,458.00|           $     5,634,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,293,432.54|           $     5,557,458.00|           $     5,634,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,853,430.29                                                   ROUTE : I-65 
     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SOUND BARRIER WALLS 
                                          |                             |                             | 
0001 105-06845                       LUMP |  210671.49000      210671.49|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1800.00000       27000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     100.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               45.000  MOS  |      75.00000        3375.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  300000.00000      300000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |  150000.00000      150000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02241              678.180  m    |       6.00000        4069.08|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-96531             1400.000  m    |       6.50000        9100.00|                             | 
  FENCE, RIGHT-OF-WAY, REMOVE             |                             |                             | 
0014 203-02000              100.000  m3   |      30.00000        3000.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06931               36.000  Mg   |      38.61000        1389.96|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932               42.000  m    |      19.50000         819.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06933               10.000  EACH |      60.00000         600.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937             1349.000  m    |       3.84000        5180.16|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 211-07454               10.000  m3   |      75.00000         750.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 301-07448              697.000  Mg   |      30.00000       20910.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,853,430.29                                                   ROUTE : I-65 
     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0022 601-01115              708.660  m    |     123.00000       87165.18|                             | 
  GUARDRAIL, W BEAM, 0.476 m SPACING LONG |                             |                             | 
  POST                                    |                             |                             | 
0023 601-03464                2.000  EACH |      48.00000          96.00|                             | 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0024 601-06035              407.670  m    |      21.05000        8581.45|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0025 601-08434                1.000  EACH |     650.00000         650.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0026 601-94689                2.000  EACH |    2075.00000        4150.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105              916.280  m    |      45.35000       41553.30|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING LONG |                             |                             | 
  POST                                    |                             |                             | 
0028 601-99106              121.920  m    |      76.75000        9357.36|                             | 
  GUARDRAIL, W BEAM, 0.952 m SPACING LONG |                             |                             | 
  POST                                    |                             |                             | 
0029 603-06045               26.000  m    |      77.00000        2002.00|                             | 
  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
0030 605-06120             1896.000  m    |      44.24000       83879.04|                             | 
  CURB, CONCRETE TYPE B                   |                             |                             | 
0031 605-94811               31.000  EACH |     765.93000       23743.83|                             | 
  CURB TURNOUT                            |                             |                             | 
0032 607-01910                3.000  EACH |     986.11000        2958.33|                             | 
  TURNOUT, CONCRETE                       |                             |                             | 
0033 607-06335              723.509  m    |      74.77000       54096.77|                             | 
  PAVED SIDE DITCH, A MODIFIED            |                             |                             | 
0034 615-06490               30.000  EACH |     110.00000        3300.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 616-02320              740.000  m2   |       5.92000        4380.80|                             | 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405              158.900  Mg   |      77.12000       12254.37|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 620-08426                       LUMP |   60000.00000       60000.00|                             | 
  SOUND BARRIER DESIGN AND LAYOUT         |                             |                             | 
0038 620-08427            16104.000  m2   |     150.00000     2415600.00|                             | 
  SOUND BARRIER ERECTION , GROUND MOUNTED |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,853,430.29                                                   ROUTE : I-65 
     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 620-08428            16104.000  m2   |     150.00000     2415600.00|                             | 
  SOUND BARRIER PANELS , GROUND MOUNTED   |                             |                             | 
0040 621-01004                6.000  EACH |     250.00000        1500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06545                3.300  Mg   |     883.00000        2913.90|                             | 
  FERTILIZER                              |                             |                             | 
0042 621-06554              600.000  kg   |       7.65000        4590.00|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0043 621-06565               26.000  Mg   |     497.00000       12922.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0044 621-06574              245.400  m2   |       6.49000        1592.65|                             | 
  SODDING                                 |                             |                             | 
0045 715-05149               32.000  m    |     130.15000        4164.80|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0046 715-46000               10.000  EACH |     237.38000        2373.80|                             | 
  PIPE END SECTION, 300 mm                |                             |                             | 
0047 720-45260               10.000  EACH |    1165.79000       11657.90|                             | 
  PIPE CATCH BASIN, 300 mm                |                             |                             | 
0048 801-03621                       LUMP |    5000.00000        5000.00|                             | 
  TEMPORARY ILLUMINATION                  |                             |                             | 
0049 801-06775                       LUMP |  175000.00000      175000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0050 802-05701               60.500  m    |      34.50000        2087.25|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0051 802-07057               10.980  m2   |     220.00000        2415.60|                             | 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0052 802-07159                1.000  EACH |    4250.00000        4250.00|                             | 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
0053 802-76025                3.150  m2   |     128.50000         404.78|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0054 802-76035               26.480  m2   |     135.20000        3580.10|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0055 802-76045               15.840  m2   |     165.00000        2613.60|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,853,430.29                                                   ROUTE : I-65 
     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 36-2231526          |(       )                    |(      ) 
                                          |WALSH CONSTR COMPANY         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 802-76055               54.000  m    |      12.00000         648.00|                             | 
  SIGN POST, A                            |                             |                             | 
0057 802-76140                1.000  EACH |   23500.00000       23500.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0058 807-07580              460.000  m    |      24.50000       11270.00|                             | 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                             |                             | 
  IN TRENCH, 4 1/C                        |                             |                             | 
0059 802-07059                8.000  EACH |      20.00000         160.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0060 202-74040                1.000  EACH |     150.00000         150.00|                             | 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0061 205-03371               50.000  m3   |      19.99000         999.50|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0062 621-07044              300.000  kg   |       3.90000        1170.00|                             | 
  SEED MIXTURE, T, SPRING MIX             |                             |                             | 
0063 802-07102                1.000  EACH |   16500.00000       16500.00|                             | 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                             |                             | 
     SECTION TOTALS                       |           $     6,258,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,258,000.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,596,843.52                                                   ROUTE : 94 
     CALL ORDER   : 205                     CONTRACT ID : R -28628-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/07/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     5,573,508.11  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,655,928.85  101.4788% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40000.00000       40000.00|    3700.00000        3700.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2000.00000       12000.00|    1729.00000       10374.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     100.00000         300.00|     110.00000         330.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     125.00000        2250.00|     110.00000        1980.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  277000.00000      277000.00|  126880.00000      126880.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 304-07783              277.000  TON  |     160.00000       44320.00|     115.00000       31855.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0012 401-07337            22360.000  TON  |      78.00000     1744080.00|      97.30000     2175628.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -SMA  |                             |                             | 
0014 406-05520              186.000  TON  |     300.00000       55800.00|     401.00000       74586.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                                                                                   PAGE : 205 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,596,843.52                                                   ROUTE : 94 
     CALL ORDER   : 205                     CONTRACT ID : R -28628-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0015 612-04315               34.500  TON  |    1376.00000       47472.00|    1376.00000       47472.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0016 612-05081                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0017 612-60410              576.000  EACH |      17.40000       10022.40|      17.40000       10022.40| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0018 801-01093               12.000  EACH |     365.00000        4380.00|     735.00000        8820.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0019 801-06203            13162.000  LFT  |       0.23000        3027.26|       0.40000        5264.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0020 801-06207            13162.000  LFT  |       1.50000       19743.00|       0.60000        7897.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               30.000  EACH |      84.00000        2520.00|     131.00000        3930.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |  100000.00000      100000.00|   50000.00000       50000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-09133                2.000  EACH |    1495.00000        2990.00|    3780.00000        7560.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0024 808-06703            71032.000  LFT  |       0.28000       19888.96|       0.30000       21309.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75051             1535.000  LFT  |       4.80000        7368.00|       3.10000        4758.50| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 808-75054             1535.000  LFT  |       5.86000        8995.10|       3.10000        4758.50| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0027 808-75061            32900.000  LFT  |       3.69000      121401.00|       3.60000      118440.00| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  5 IN.                                   |                             |                             | 
0028 808-75245            71032.000  LFT  |       0.25000       17758.00|       0.30000       21309.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75256             4499.000  LFT  |       0.59000        2654.41|       1.30000        5848.70| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                             |                             | 
0030 808-75272              633.000  LFT  |       2.38000        1506.54|       4.00000        2532.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,596,843.52                                                   ROUTE : 94 
     CALL ORDER   : 205                     CONTRACT ID : R -28628-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 808-75996             1862.000  EACH |      10.00000       18620.00|       5.60000       10427.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0032 808-75998             1862.000  EACH |      20.00000       37240.00|      21.00000       39102.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0033 303-07449             3313.000  TON  |      35.00000      115955.00|      24.50000       81168.50| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0034 306-08043            17640.000  SYS  |       0.70000       12348.00|       1.10000       19404.00| 
  MILLING, TRANSITION                     |                             |                             | 
0036 401-07320            16770.000  TON  |      53.00000      888810.00|      54.20000      908934.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0037 401-07388            31234.000  TON  |      51.00000     1592934.00|      49.80000     1555453.20| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0038 606-07484           129064.000  LFT  |       0.21000       27103.44|       0.15000       19359.60| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0039 306-08042           150574.000  SYS  |       0.70000      105401.80|       0.45000       67758.30| 
  MILLING, SCARIFICATION/PROFILE 0.25     |                             |                             | 
  INCH MINIMUM DEPTH                      |                             |                             | 
0040 306-08033            52701.000  SYS  |       0.70000       36890.70|       0.55000       28985.55| 
  MILLING, ASPHALT, 1 IN. VARIABLE DEPTH, |                             |                             | 
  0.25 INCH TO 1.50 INCH                  |                             |                             | 
0041 306-08036           180690.000  SYS  |       0.70000      126483.00|       0.70000      126483.00| 
  MILLING, ASPHALT, 2 IN. VARIABLE DEPTH, |                             |                             | 
  1.50 INCH TO 2.25 INCH                  |                             |                             | 
0042 306-08036            90345.000  SYS  |       0.70000       63241.50|       0.56000       50593.20| 
  MILLING, ASPHALT, 2 IN. 2.25 INCH DEPTH |                             |                             | 
     SECTION TOTALS                       |           $     5,573,508.11|           $     5,655,928.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,573,508.11|           $     5,655,928.85|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 215 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    32,946.00                                                   ROUTE : SR 26 
     CALL ORDER   : 215                     CONTRACT ID : R -28634-A                   COUNTIES : BLACKFORD       JAY 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        14,500.00  100.0000% 
   2   35-1058755     BAKER & SCHULTZ, INC.                                                      $        15,470.00  106.6897% 
   3   35-1874009     HAUER EXCAVATING                                                           $        15,870.00  109.4483% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $        39,300.00  271.0345% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2  ) 35-1058755          |(   3  ) 35-1874009 
                                          |BRYAN`S HAULING & EXCAVATING |BAKER & SCHULTZ, INC.        |HAUER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |   13800.00000       13800.00|   13900.00000       13900.00|   15250.00000       15250.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 69                                  |                             |                             | 
0002 205-06937              200.000  LFT  |       1.00000         200.00|       3.35000         670.00|       0.60000         120.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0003 621-06559              500.000  SYS  |       1.00000         500.00|       1.80000         900.00|       1.00000         500.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        14,500.00|           $        15,470.00|           $        15,870.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        14,500.00|           $        15,470.00|           $        15,870.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    32,946.00                                                   ROUTE : SR 26 
     CALL ORDER   : 215                     CONTRACT ID : R -28634-A                   COUNTIES : BLACKFORD       JAY 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(       )                    |(      ) 
                                          |YARDBERRY LANDSCAPE          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   HOUSES AND BUILDINGS, REMOVE 
                                          |                             |                             | 
0001 202-03000                       LUMP |   38000.00000       38000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 69                                  |                             |                             | 
0002 205-06937              200.000  LFT  |       4.00000         800.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0003 621-06559              500.000  SYS  |       1.00000         500.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        39,300.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        39,300.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   452,121.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 225                     CONTRACT ID : R -28650-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $       442,267.00  100.0000% 
   2   35-1526557     MIDWEST MOLE, INC.                                                         $       444,301.00  100.4599% 
       35-2097364      INDIANA RELINE INC                                                                  IRREGULAR 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 35-1526557          |(      ) 
                                          |YARDBERRY LANDSCAPE          |MIDWEST MOLE, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE SLIP LINING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   20000.00000       20000.00|   12000.00000       12000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-52370                       LUMP |    3500.00000        3500.00|   11000.00000       11000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 621-06559             2000.000  SYS  |       1.00000        2000.00|       2.50000        5000.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0007 725-06858               95.000  LFT  |     340.00000       32300.00|     475.00000       45125.00| 
  PIPE LINER, THERMOPLASTIC, 36 IN. , STR |                             |                             | 
  NO. 5                                   |                             |                             | 
0008 725-06861              195.000  LFT  |     347.00000       67665.00|     408.00000       79560.00| 
  PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT |                             |                             | 
  , STR. NO. 1                            |                             |                             | 
0009 725-06861              180.000  LFT  |     349.00000       62820.00|     338.00000       60840.00| 
  PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT |                             |                             | 
  , STR. NO. 4                            |                             |                             | 
0010 725-06861               40.000  LFT  |     740.00000       29600.00|     800.00000       32000.00| 
  PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT |                             |                             | 
  , STR. NO. 6                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 225 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   452,121.00                                                   ROUTE : VARIOUS 
     CALL ORDER   : 225                     CONTRACT ID : R -28650-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2   ) 35-1526557         |(      ) 
                                          |YARDBERRY LANDSCAPE          |MIDWEST MOLE, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0011 725-06872              190.000  LFT  |     400.00000       76000.00|     365.00000       69350.00| 
  PIPE LINER, THERMOPLASTIC, 42 IN. , STR |                             |                             | 
  NO. 2                                   |                             |                             | 
0012 725-08079              210.000  LFT  |     668.00000      140280.00|     548.00000      115080.00| 
  PIPE LINER, THERMOPLASTIC, AREA 14.7    |                             |                             | 
  SFT. , STR. NO. 3                       |                             |                             | 
0013 801-06640               16.000  EACH |     100.00000        1600.00|     209.00000        3344.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 801-06775                       LUMP |    4500.00000        4500.00|    8500.00000        8500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       442,267.00|           $       444,301.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       442,267.00|           $       444,301.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 255 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,487,231.63                                                   ROUTE : 50 
     CALL ORDER   : 255                     CONTRACT ID : RS-27948-A                   COUNTIES : DEARBORN        RIPLEY 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     1,844,520.10  100.0000% 
   2   31-0515195     VALLEY ASPHALT CORPORATION                                                 $     2,012,823.87  109.1245% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 31-0515195          |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |VALLEY ASPHALT CORPORATION   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039                8.000  MOS  |    1000.00000        8000.00|    1797.43000       14379.44| 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   25000.00000       25000.00|   12677.07000       12677.07| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180             2891.000  TON  |      18.00000       52038.00|      20.66000       59728.06| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 304-07491              500.000  TON  |      60.00000       30000.00|      93.17000       46585.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0008 306-08042           332541.000  SYS  |       0.25000       83135.25|       0.35000      116389.35| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0009 306-08432            17325.000  SYS  |       0.50000        8662.50|       1.69000       29279.25| 
  MILLING, APPROACH                       |                             |                             | 
0010 401-07320             7227.500  TON  |      44.00000      318010.00|      49.88000      360507.70| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0011 401-07328            20207.500  TON  |      52.50000     1060893.75|      53.61000     1083324.08| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0012 402-07452              200.000  TON  |      52.50000       10500.00|      87.47000       17494.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0013 406-05520              117.000  TON  |     240.00000       28080.00|     250.00000       29250.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 255 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,487,231.63                                                   ROUTE : 50 
     CALL ORDER   : 255                     CONTRACT ID : RS-27948-A                   COUNTIES : DEARBORN        RIPLEY 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 31-0515195         |(      ) 
                                          |O`MARA, DAVE CONTRACTOR      |VALLEY ASPHALT CORPORATION   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 610-07488             1429.500  TON  |      70.00000      100065.00|      65.42000       93517.89| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0015 801-06203             9856.000  LFT  |       0.50000        4928.00|       0.19000        1872.64| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0016 801-06207             9856.000  LFT  |       1.00000        9856.00|       1.22000       12024.32| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               44.000  EACH |     150.00000        6600.00|     115.00000        5060.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06710               25.000  DAY  |      50.00000        1250.00|      25.00000         625.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0019 801-06775                       LUMP |   50000.00000       50000.00|   82326.77000       82326.77| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 808-06711            20211.000  LFT  |       0.12000        2425.32|       0.18000        3637.98| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0021 808-06713            83000.000  LFT  |       0.12000        9960.00|       0.13000       10790.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0022 808-06714            78844.000  LFT  |       0.12000        9461.28|       0.13000       10249.72| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0023 808-75297               24.000  LFT  |      12.00000         288.00|      20.00000         480.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0024 808-75320                2.000  EACH |     200.00000         400.00|     150.00000         300.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0025 808-75325                1.000  EACH |     400.00000         400.00|     215.00000         215.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0026 808-75996             1068.000  EACH |       6.00000        6408.00|       5.00000        5340.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0027 808-75998             1068.000  EACH |      17.00000       18156.00|      15.70000       16767.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,844,520.10|           $     2,012,823.87|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,844,520.10|           $     2,012,823.87|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 265 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,328,182.14                                                   ROUTE : SR 154 
     CALL ORDER   : 265                     CONTRACT ID : RS-27966-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $     3,885,458.44  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(      )                     |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    9618.00000        9618.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1050.00000       12600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     105.00000         210.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |      73.50000        1764.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  196468.65000      196468.65|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241             4081.000  LFT  |       1.73000        7060.13|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02271                2.000  EACH |     682.50000        1365.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0012 202-93741               21.000  EACH |     193.07000        4054.47|                             | 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0013 203-02000              332.000  CYS  |      42.52000       14116.64|                             | 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 265 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,328,182.14                                                   ROUTE : SR 154 
     CALL ORDER   : 265                     CONTRACT ID : RS-27966-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 203-02070              212.000  CYS  |      42.52000        9014.24|                             | 
  BORROW                                  |                             |                             | 
0015 203-02376                       LUMP |   26250.00000       26250.00|                             | 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                             |                             | 
0016 205-06932              225.000  LFT  |       7.14000        1606.50|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06937             7193.000  LFT  |       1.47000       10573.71|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 211-07454               40.000  CYS  |      52.50000        2100.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0019 303-01180            10015.000  TON  |      21.26000      212918.90|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0020 303-08543                       LUMP |   12600.00000       12600.00|                             | 
  COMPACT AGGREGATE , EXISTING            |                             |                             | 
0021 304-07490              550.000  TON  |      89.96000       49478.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0022 306-08033            89535.000  SYS  |       0.74000       66255.90|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0023 306-08034             1185.000  SYS  |       2.59000        3069.15|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0024 306-08037             3000.000  SYS  |       1.95000        5850.00|                             | 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0025 306-08043             3190.000  SYS  |       2.29000        7305.10|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0026 306-08432             1056.000  SYS  |       4.85000        5121.60|                             | 
  MILLING, APPROACH                       |                             |                             | 
0027 401-06264                       LUMP |    2143.76000        2143.76|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07321             7909.000  TON  |      64.11000      507045.99|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07390            13223.000  TON  |      58.62000      775132.26|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07423            16647.000  TON  |      57.93000      964360.71|                             | 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0031 402-07451             6150.000  TON  |      48.18000      296307.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0032 406-05520               80.000  TON  |     327.60000       26208.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01128                6.000  EACH |    1260.00000        7560.00|                             | 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 265 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,328,182.14                                                   ROUTE : SR 154 
     CALL ORDER   : 265                     CONTRACT ID : RS-27966-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 601-05071                1.000  EACH |    2441.25000        2441.25|                             | 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0035 601-94689               23.000  EACH |    2430.75000       55907.25|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105             3211.000  LFT  |      16.64000       53431.04|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0037 610-07487             1718.000  TON  |      93.75000      161062.50|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0038 611-06497               16.000  EACH |     194.25000        3108.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0039 611-06498                1.000  EACH |     262.50000         262.50|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0040 615-06505               31.000  EACH |     950.25000       29457.75|                             | 
  MONUMENT, B                             |                             |                             | 
0041 615-06510                3.000  EACH |     918.75000        2756.25|                             | 
  MONUMENT, C                             |                             |                             | 
0042 616-02320             3000.000  SYS  |       1.84000        5520.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0043 616-06451             1500.000  TON  |      61.42000       92130.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0044 616-95754              660.000  LFT  |       7.35000        4851.00|                             | 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0045 621-01004                2.000  EACH |    1155.00000        2310.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-06559             1850.000  SYS  |       1.88000        3478.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0047 621-06574              620.000  SYS  |       8.48000        5257.60|                             | 
  SODDING                                 |                             |                             | 
0048 715-01662              589.000  LFT  |      18.90000       11132.10|                             | 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0049 715-05123               68.000  LFT  |      68.25000        4641.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0050 715-46005                1.000  EACH |     840.00000         840.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0051 715-46010                2.000  EACH |     945.00000        1890.00|                             | 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0052 715-46020                5.000  EACH |    1050.00000        5250.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 265 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,328,182.14                                                   ROUTE : SR 154 
     CALL ORDER   : 265                     CONTRACT ID : RS-27966-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 721-43030                1.000  EACH |    2730.00000        2730.00|                             | 
  AUTOMATIC DRAINAGE GATE, 30 IN.         |                             |                             | 
0054 725-06857              133.000  LFT  |     196.48000       26131.84|                             | 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                             |                             | 
0055 725-06870               63.000  LFT  |     213.02000       13420.26|                             | 
  PIPE LINER, THERMOPLASTIC, 30 IN.       |                             |                             | 
0056 801-06203            10250.000  LFT  |       0.37000        3792.50|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0057 801-06207             2925.000  LFT  |       1.27000        3714.75|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0058 801-06640               30.000  EACH |     260.40000        7812.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06775                       LUMP |  108971.77000      108971.77|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 804-06771               50.000  EACH |      31.50000        1575.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0061 808-06712             3550.000  LFT  |       0.15000         532.50|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0062 808-06713            57125.000  LFT  |       0.15000        8568.75|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0063 808-06714            36675.000  LFT  |       0.15000        5501.25|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0064 808-75297               90.500  LFT  |       8.24000         745.72|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0065 808-75996              620.000  EACH |       4.20000        2604.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0066 808-75998              620.000  EACH |      19.27000       11947.40|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0067 715-95491               16.000  LFT  |      89.25000        1428.00|                             | 
  PIPE, RELAID, 18 IN.                    |                             |                             | 
0068 802-07060               19.000  EACH |     110.25000        2094.75|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
     SECTION TOTALS                       |           $     3,885,458.44|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,885,458.44|           $     2,012,823.87|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 269 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,361,724.04                                                   ROUTE : US 35 
     CALL ORDER   : 269                     CONTRACT ID : RS-27998-C                   COUNTIES : WAYNE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/16/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,086,233.34  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6500.00000        6500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1300.00000       15600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  103500.00000      103500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180             1220.000  TON  |      29.90000       36478.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07490             1032.000  TON  |     124.75000      128742.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08033           232689.000  SYS  |       1.46000      339725.94|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0010 306-08043              800.000  SYS  |       1.50000        1200.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432            12355.000  SYS  |       2.50000       30887.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0012 401-06264                       LUMP |    5500.00000        5500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07321            19197.000  TON  |      48.05000      922415.85|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm --PWL |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 269 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,361,724.04                                                   ROUTE : US 35 
     CALL ORDER   : 269                     CONTRACT ID : RS-27998-C                   COUNTIES : WAYNE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 406-05520               61.000  TON  |     300.00000       18300.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487             1093.000  TON  |      84.50000       92358.50|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 612-04315               96.000  TON  |    1165.00000      111840.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0017 612-05081                1.000  EACH |    3150.00000        3150.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0018 612-60410             1598.000  EACH |       8.00000       12784.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0019 615-06525                7.000  EACH |     420.00000        2940.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0020 720-44000                1.000  EACH |     500.00000         500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0021 801-06207             9047.000  LFT  |       1.35000       12213.45|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06640               54.000  EACH |     105.00000        5670.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |  168115.00000      168115.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06712            81675.000  LFT  |       0.02000        1633.50|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0025 808-06713           154030.000  LFT  |       0.12000       18483.60|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0026 808-06714            81675.000  LFT  |       0.12000        9801.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0027 808-06723                1.000  EACH |     105.00000         105.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0028 808-75297              372.000  LFT  |       4.00000        1488.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0029 808-75325                1.000  EACH |     175.00000         175.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0030 808-75996             1642.000  EACH |       5.00000        8210.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 269 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,361,724.04                                                   ROUTE : US 35 
     CALL ORDER   : 269                     CONTRACT ID : RS-27998-C                   COUNTIES : WAYNE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 808-75998             1642.000  EACH |      17.00000       27914.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     2,086,233.34|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,086,233.34|           $     2,012,823.87|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 275 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   853,364.35                                                   ROUTE : 19 
     CALL ORDER   : 275                     CONTRACT ID : RS-28001-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       462,595.10  100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                       $       518,110.31  112.0008% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 31-4351261          |(      ) 
                                          |E & B PAVING, INC.           |SHELLY & SANDS, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    3060.91000        3060.91| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    2100.00000        8400.00|    3047.71000       12190.84| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   23000.00000       23000.00|    9360.45000        9360.45| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180              762.000  TON  |      25.00000       19050.00|      22.23000       16939.26| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07490               40.000  TON  |     125.00000        5000.00|     141.12000        5644.80| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08033            79818.000  SYS  |       0.70000       55872.60|       0.77000       61459.86| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0010 306-08043              774.000  SYS  |       0.70000         541.80|       0.24000         185.76| 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432             1395.000  SYS  |       0.70000         976.50|       4.70000        6556.50| 
  MILLING, APPROACH                       |                             |                             | 
0012 401-06264                       LUMP |    1700.00000        1700.00|    5277.42000        5277.42| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07321             6585.000  TON  |      45.00000      296325.00|      52.00000      342420.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 275 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   853,364.35                                                   ROUTE : 19 
     CALL ORDER   : 275                     CONTRACT ID : RS-28001-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 31-4351261         |(      ) 
                                          |E & B PAVING, INC.           |SHELLY & SANDS, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 406-05520               21.000  TON  |     225.00000        4725.00|     238.12000        5000.52| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487              164.000  TON  |      80.00000       13120.00|     127.49000       20908.36| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 801-06207             1767.000  LFT  |       1.40000        2473.80|       0.84000        1484.28| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0017 801-06640               18.000  EACH |     100.00000        1800.00|     142.49000        2564.82| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    9440.00000        9440.00|   13952.62000       13952.62| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-06712             4431.000  LFT  |       0.11000         487.41|       0.13000         576.03| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0020 808-06713            43884.000  LFT  |       0.11000        4827.24|       0.11000        4827.24| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0021 808-06714            13235.000  LFT  |       0.11000        1455.85|       0.11000        1455.85| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0022 808-75297              144.000  LFT  |       4.25000         612.00|       7.07000        1018.08| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0023 808-75996              387.000  EACH |       6.90000        2670.30|       8.23000        3185.01| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0024 808-75998              387.000  EACH |      15.80000        6114.60|       0.10000          38.70| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       462,595.10|           $       518,110.31|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       462,595.10|           $       518,110.31|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 285 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   981,354.77                                                   ROUTE : 213 
     CALL ORDER   : 285                     CONTRACT ID : RS-28005-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/11/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       526,681.00  100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                       $       567,828.15  107.8125% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       590,112.00  112.0435% 
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                            $       633,136.12  120.2124% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 31-4351261          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |SHELLY & SANDS, INC.         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7320.05000        7320.05|    4000.00000        4000.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    2100.00000        8400.00|    1600.00000        6400.00|    2250.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   26000.00000       26000.00|   18000.00000       18000.00|   15535.25000       15535.25 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180             1166.000  TON  |      24.50000       28567.00|      27.50000       32065.00|      30.00000       34980.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07490               50.000  TON  |     145.00000        7250.00|     100.00000        5000.00|     115.00000        5750.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08033            91590.000  SYS  |       0.57000       52206.30|       0.60000       54954.00|       0.45000       41215.50 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0010 306-08043              207.000  SYS  |       1.00000         207.00|       1.60000         331.20|       5.25000        1086.75 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432             1636.000  SYS  |       1.00000        1636.00|       5.70000        9325.20|       7.75000       12679.00 
  MILLING, APPROACH                       |                             |                             | 
0012 401-06264                       LUMP |    3000.00000        3000.00|     750.00000         750.00|    3900.00000        3900.00 
  PROFILOGRAPH, HMA                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 285 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   981,354.77                                                   ROUTE : 213 
     CALL ORDER   : 285                     CONTRACT ID : RS-28005-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 31-4351261         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |SHELLY & SANDS, INC.         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 401-07321             7557.000  TON  |      42.00000      317394.00|      48.50000      366514.50|      50.00000      377850.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0014 406-05520               24.000  TON  |     300.00000        7200.00|     200.00000        4800.00|     300.00000        7200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487              249.000  TON  |      80.00000       19920.00|     115.00000       28635.00|     120.00000       29880.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 720-06525                2.000  EACH |     500.00000        1000.00|     685.00000        1370.00|     400.00000         800.00 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0017 801-06207             2965.000  LFT  |       1.30000        3854.50|       1.05000        3113.25|       1.00000        2965.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0018 801-06640               29.000  EACH |     108.00000        3132.00|     113.00000        3277.00|     215.00000        6235.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |   13790.00000       13790.00|    2500.00000        2500.00|   14000.00000       14000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 808-06712             6494.000  LFT  |       0.13000         844.22|       0.14000         909.16|       0.10000         649.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0021 808-06713            63632.000  LFT  |       0.13000        8272.16|       0.14000        8908.48|       0.10000        6363.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0022 808-06714            23149.000  LFT  |       0.13000        3009.37|       0.14000        3240.86|       0.10000        2314.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0023 808-75297               48.000  LFT  |      15.00000         720.00|      14.25000         684.00|      10.50000         504.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0024 808-75996              614.000  EACH |       5.65000        3469.10|       6.00000        3684.00|       6.00000        3684.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0025 808-75998              614.000  EACH |      15.45000        9486.30|      15.25000        9363.50|      15.50000        9517.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       526,681.00|           $       567,828.15|           $       590,112.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       526,681.00|           $       567,828.15|           $       590,112.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 285 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   981,354.77                                                   ROUTE : 213 
     CALL ORDER   : 285                     CONTRACT ID : RS-28005-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(       )                    |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    1800.00000        7200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180             1166.000  TON  |      21.00000       24486.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07490               50.000  TON  |     135.00000        6750.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08033            91590.000  SYS  |       0.54000       49458.60|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0010 306-08043              207.000  SYS  |       5.50000        1138.50|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432             1636.000  SYS  |       6.00000        9816.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0012 401-06264                       LUMP |    2500.00000        2500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07321             7557.000  TON  |      53.00000      400521.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0014 406-05520               24.000  TON  |     200.00000        4800.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487              249.000  TON  |     145.00000       36105.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 720-06525                2.000  EACH |     375.00000         750.00|                             | 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0017 801-06207             2965.000  LFT  |       1.25000        3706.25|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0018 801-06640               29.000  EACH |     135.00000        3915.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 285 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   981,354.77                                                   ROUTE : 213 
     CALL ORDER   : 285                     CONTRACT ID : RS-28005-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(       )                    |(      ) 
                                          |CALUMET ASPHALT PAVING CO. I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-06775                       LUMP |   23500.00000       23500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 808-06712             6494.000  LFT  |       0.12000         779.28|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0021 808-06713            63632.000  LFT  |       0.10000        6363.20|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0022 808-06714            23149.000  LFT  |       0.11000        2546.39|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0023 808-75297               48.000  LFT  |      16.00000         768.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0024 808-75996              614.000  EACH |       4.60000        2824.40|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0025 808-75998              614.000  EACH |      18.25000       11205.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       633,136.12|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       633,136.12|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 305 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,348,603.96                                                   ROUTE : US 231 
     CALL ORDER   : 305                     CONTRACT ID : RS-28229-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,402,000.00  100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                         $     1,494,665.05  106.6095% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-0626844          |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   22000.00000       22000.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1350.00000       10800.00|    2100.00000       16800.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     345.00000         690.00|     155.00000         310.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               16.000  MOS  |     190.00000        3040.00|      47.00000         752.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   70100.00000       70100.00|   74500.00000       74500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02278             1326.000  LFT  |      15.80000       20950.80|      21.25000       28177.50| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-02772                1.000  EACH |     120.00000         120.00|     650.00000         650.00| 
  CASTING, REMOVE                         |                             |                             | 
0012 202-52710              854.800  SYS  |      10.00000        8548.00|      24.75000       21156.30| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 305 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,348,603.96                                                   ROUTE : US 231 
     CALL ORDER   : 305                     CONTRACT ID : RS-28229-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 211-07454                2.000  CYS  |      27.00000          54.00|      35.00000          70.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 303-01180              100.000  TON  |      24.00000        2400.00|      68.00000        6800.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 304-07491             1500.000  TON  |     130.00000      195000.00|     105.00000      157500.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08036            84355.000  SYS  |       0.65000       54830.75|       1.00000       84355.00| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0017 306-08432             8257.000  SYS  |       4.50000       37156.50|       6.30000       52019.10| 
  MILLING, APPROACH                       |                             |                             | 
0018 401-07352             9279.000  TON  |      57.00000      528903.00|      62.00000      575298.00| 
  QC/QA-HMA, 3, 76, SURFACE, 12.5 mm      |                             |                             | 
0019 406-05520               23.150  TON  |     200.00000        4630.00|     290.00000        6713.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 604-06070              630.000  SYS  |      48.00000       30240.00|      36.00000       22680.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0021 604-07894              218.300  SYS  |     174.00000       37984.20|     110.00000       24013.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0022 604-07896              184.100  SYS  |     168.00000       30928.80|     110.00000       20251.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0023 604-07900              200.100  SYS  |     175.00000       35017.50|     110.00000       22011.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0024 604-07901               18.700  SYS  |     187.00000        3496.90|     120.00000        2244.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0025 604-07902               30.200  SYS  |     187.00000        5647.40|     120.00000        3624.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0026 604-07903              192.400  SYS  |     179.00000       34439.60|     110.00000       21164.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0027 605-06120             2100.000  LFT  |      20.00000       42000.00|      26.00000       54600.00| 
  CURB, CONCRETE                          |                             |                             | 
0028 610-07488              928.130  TON  |      84.00000       77962.92|      95.00000       88172.35| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0029 715-05028               13.000  LFT  |     260.00000        3380.00|     120.00000        1560.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0030 720-44000               26.000  EACH |     285.00000        7410.00|     240.00000        6240.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0031 720-45075                2.000  EACH |    1800.00000        3600.00|    3500.00000        7000.00| 
  INLET, R13                              |                             |                             | 
0032 801-06203             3559.000  LFT  |       0.35000        1245.65|       0.09000         320.31| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                                                                                   PAGE : 305 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,348,603.96                                                   ROUTE : US 231 
     CALL ORDER   : 305                     CONTRACT ID : RS-28229-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 801-06207             3559.000  LFT  |       1.00000        3559.00|       2.00000        7118.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0034 801-06640               63.000  EACH |     145.00000        9135.00|     155.00000        9765.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0035 801-06775                       LUMP |   49411.55000       49411.55|  102000.00000      102000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 805-78470             4704.000  LFT  |       0.36000        1693.44|       0.36000        1693.44| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0037 805-78795             4704.000  LFT  |       7.31000       34386.24|       7.20000       33868.80| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0038 808-06701              656.000  LFT  |       0.39000         255.84|       0.39000         255.84| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-75043              453.000  LFT  |       0.76000         344.28|       0.76000         344.28| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0040 808-75240             7913.000  LFT  |       0.39000        3086.07|       0.39000        3086.07| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75245            34272.000  LFT  |       0.35000       11995.20|       0.35000       11995.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-75260              614.000  LFT  |       2.90000        1780.60|       2.90000        1780.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0043 808-75297             1068.000  LFT  |       5.90000        6301.20|       5.90000        6301.20| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0044 808-75300             2496.000  LFT  |       0.86000        2146.56|       0.86000        2146.56| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0045 808-75320               53.000  EACH |      65.00000        3445.00|      65.00000        3445.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0046 808-75340                1.000  EACH |     395.00000         395.00|     395.00000         395.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0047 615-06527                3.000  EACH |     495.00000        1485.00|     495.00000        1485.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
     SECTION TOTALS                       |           $     1,402,000.00|           $     1,494,665.05|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,402,000.00|           $     1,494,665.05|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 315 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,852,251.28                                                   ROUTE : 66 
     CALL ORDER   : 315                     CONTRACT ID : RS-28230-A                   COUNTIES : SPENCER 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,676,000.00  100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                         $     1,856,224.28  110.7532% 
   3   35-1139301     E & B PAVING, INC.                                                         $     1,914,000.00  114.2005% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-0626844          |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07038                9.000  MOS  |    1400.00000       12600.00|    1825.00000       16425.00|    2100.00000       18900.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                2.000  EACH |     345.00000         690.00|     155.00000         310.00|     175.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |     190.00000        3420.00|      48.00000         864.00|     135.00000        2430.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   83460.00000       83460.00|   92800.00000       92800.00|   96000.00000       96000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02241              220.000  LFT  |       3.00000         660.00|       3.00000         660.00|       3.00000         660.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-02273               70.000  SYS  |      30.00000        2100.00|      25.00000        1750.00|      47.00000        3290.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0011 202-93741                4.000  EACH |     175.00000         700.00|     250.00000        1000.00|     175.00000         700.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 202-96022                3.000  EACH |     650.00000        1950.00|     700.00000        2100.00|     300.00000         900.00 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,852,251.28                                                   ROUTE : 66 
     CALL ORDER   : 315                     CONTRACT ID : RS-28230-A                   COUNTIES : SPENCER 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 203-02000              170.000  CYS  |      12.00000        2040.00|      20.00000        3400.00|      29.25000        4972.50 
  EXCAVATION, COMMON                      |                             |                             | 
0014 304-07491             1650.000  TON  |     110.00000      181500.00|     105.00000      173250.00|     110.00000      181500.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 306-08033           166000.000  SYS  |       0.28000       46480.00|       0.30000       49800.00|       0.40000       66400.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0016 306-08034            11000.000  SYS  |       0.55000        6050.00|       0.30000        3300.00|       1.50000       16500.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08043             2000.000  SYS  |       1.00000        2000.00|       0.30000         600.00|       0.40000         800.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432            17574.000  SYS  |       1.96000       34445.04|       2.30000       40420.20|       2.00000       35148.00 
  MILLING, APPROACH                       |                             |                             | 
0019 401-06264                       LUMP |    3200.00000        3200.00|    6000.00000        6000.00|    7500.00000        7500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07328            15000.000  TON  |      56.00000      840000.00|      63.00000      945000.00|      62.00000      930000.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0021 402-07452              500.000  TON  |      56.00000       28000.00|      50.00000       25000.00|      40.00000       20000.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0022 406-05520               60.000  TON  |     200.00000       12000.00|     260.00000       15600.00|     250.00000       15000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-94689                4.000  EACH |    4600.00000       18400.00|    4750.00000       19000.00|    2900.00000       11600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              220.000  LFT  |      20.00000        4400.00|      20.00000        4400.00|      20.00000        4400.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 604-07897               10.800  SYS  |     370.00000        3996.00|     425.00000        4590.00|     175.00000        1890.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0026 610-07488             1460.000  TON  |      72.00000      105120.00|      90.00000      131400.00|      90.00000      131400.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0027 612-04315               49.000  TON  |    1216.00000       59584.00|    1220.00000       59780.00|    1216.00000       59584.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0028 612-60410              810.000  EACH |       8.30000        6723.00|       9.00000        7290.00|       8.30000        6723.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0029 616-02305              110.000  CYS  |     200.00000       22000.00|     240.00000       26400.00|     182.00000       20020.00 
  GABIONS                                 |                             |                             | 
0030 616-02320             1600.000  SYS  |       2.00000        3200.00|       3.00000        4800.00|       4.50000        7200.00 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405              525.000  TON  |      31.00000       16275.00|      29.00000       15225.00|      40.00000       21000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 616-06451              850.000  TON  |      28.00000       23800.00|      29.00000       24650.00|      40.00000       34000.00 
  RIPRAP, UNIFORM                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 315 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,852,251.28                                                   ROUTE : 66 
     CALL ORDER   : 315                     CONTRACT ID : RS-28230-A                   COUNTIES : SPENCER 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 621-06574                8.000  SYS  |      15.00000         120.00|      40.00000         320.00|      12.00000          96.00 
  SODDING                                 |                             |                             | 
0034 718-52610               50.000  CYS  |      60.00000        3000.00|      50.00000        2500.00|      80.00000        4000.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0035 720-45030                1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|    2450.00000        2450.00 
  INLET, E7                               |                             |                             | 
0036 801-06203             5200.000  LFT  |       0.35000        1820.00|       0.64000        3328.00|       0.40000        2080.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06207             5200.000  LFT  |       1.00000        5200.00|       1.50000        7800.00|       1.35000        7020.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0038 801-06640               55.000  EACH |     145.00000        7975.00|     155.00000        8525.00|     145.00000        7975.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |   56205.60000       56205.60|   76000.00000       76000.00|  106627.42000      106627.42 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 802-05701               16.000  LFT  |      21.00000         336.00|      21.00000         336.00|      21.00000         336.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0041 802-07060                2.000  EACH |     125.00000         250.00|     125.00000         250.00|     125.00000         250.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0042 805-02503             2600.000  LFT  |       0.36000         936.00|       0.36000         936.00|       0.36000         936.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0043 805-78795             1000.000  LFT  |       7.70000        7700.00|       7.20000        7200.00|       7.20000        7200.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 805-92951                7.000  EACH |     180.00000        1260.00|     180.00000        1260.00|     180.00000        1260.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0045 808-06712             9078.000  LFT  |       0.12000        1089.36|       0.11000         998.58|       0.11000         998.58 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0046 808-06713           105000.000  LFT  |       0.12000       12600.00|       0.11000       11550.00|       0.11000       11550.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-06714            47100.000  LFT  |       0.12000        5652.00|       0.11000        5181.00|       0.11000        5181.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0048 808-75260              175.000  LFT  |       2.00000         350.00|       2.10000         367.50|       2.10000         367.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0049 808-75274              250.000  LFT  |       1.00000         250.00|       1.40000         350.00|       1.40000         350.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                             |                             | 
0050 808-75290             2700.000  LFT  |       4.00000       10800.00|       3.90000       10530.00|       3.90000       10530.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 315 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,852,251.28                                                   ROUTE : 66 
     CALL ORDER   : 315                     CONTRACT ID : RS-28230-A                   COUNTIES : SPENCER 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-0626844         |(   3  ) 35-1139301 
                                          |GOHMANN ASPHALT & CONSTR., I |RUDOLPH, J.H. & CO           |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 808-75297              230.000  LFT  |       4.00000         920.00|       4.20000         966.00|       4.20000         966.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0052 808-75320                8.000  EACH |     150.00000        1200.00|      75.00000         600.00|      75.00000         600.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0053 808-75325                1.000  EACH |     300.00000         300.00|     150.00000         150.00|     150.00000         150.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0054 808-75996             1155.000  EACH |       3.35000        3869.25|       5.00000        5775.00|       4.55000        5255.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0055 808-75998             1155.000  EACH |      16.45000       18999.75|      18.60000       21483.00|      16.45000       18999.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0056 105-06845                       LUMP |    5400.00000        5400.00|    6000.00000        6000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0057 211-07454              110.000  CYS  |      27.00000        2970.00|      50.00000        5500.00|      45.00000        4950.00 
  STRUCTURE BACKFILL                      |                             |                             | 
     SECTION TOTALS                       |           $     1,676,000.00|           $     1,856,224.28|           $     1,914,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,676,000.00|           $     1,856,224.28|           $     1,914,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 323 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,719,330.93                                                   ROUTE : US 136 
     CALL ORDER   : 323                     CONTRACT ID : RS-28317-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,751,977.10  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                7.000  MOS  |    2100.00000       14700.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                1.000  EACH |      80.00000          80.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               14.000  MOS  |     110.00000        1540.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  137500.00000      137500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02279              345.000  LFT  |      15.00000        5175.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0011 202-52710              209.000  SYS  |      16.00000        3344.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 203-02000               27.000  CYS  |     110.00000        2970.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02080               13.000  MILE |    6000.00000       78000.00|                             | 
  LINEAR GRADING                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 323 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,719,330.93                                                   ROUTE : US 136 
     CALL ORDER   : 323                     CONTRACT ID : RS-28317-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 205-03371               80.000  CYS  |      60.00000        4800.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06931              110.000  TON  |     130.00000       14300.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06933                1.000  EACH |     150.00000         150.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06937            12800.000  LFT  |       1.30000       16640.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 303-01180             4915.000  TON  |      15.00000       73725.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 303-07449              100.000  TON  |      10.00000        1000.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0020 304-07490              758.000  TON  |     115.00000       87170.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0021 304-07493             4915.000  TON  |      74.00000      363710.00|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0022 305-60400               15.000  TON  |     100.00000        1500.00|                             | 
  COMPACTED AGGREGATE FOR PATCHING        |                             |                             | 
0023 306-08033            80349.000  SYS  |       0.70000       56244.30|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0024 306-08034            30918.000  SYS  |       1.00000       30918.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08043             4027.000  SYS  |       1.00000        4027.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0026 306-08432             5224.000  SYS  |       2.50000       13060.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0027 401-06264                       LUMP |    5500.00000        5500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07321            10500.000  TON  |      60.00000      630000.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07371            10474.000  TON  |      57.00000      597018.00|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0030 402-07451              334.000  TON  |      78.00000       26052.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0031 406-05520               64.000  TON  |     390.00000       24960.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 604-06070               22.000  SYS  |     160.00000        3520.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0033 604-07896              100.000  SYS  |     130.00000       13000.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,719,330.93                                                   ROUTE : US 136 
     CALL ORDER   : 323                     CONTRACT ID : RS-28317-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 604-07901               35.000  SYS  |     325.00000       11375.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0035 604-07902                5.000  SYS  |     325.00000        1625.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0036 605-06140              324.000  LFT  |      45.00000       14580.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0037 610-07487              957.000  TON  |     112.00000      107184.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0038 612-04315              126.000  TON  |    1145.00000      144270.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0039 612-05081                1.000  EACH |    3000.00000        3000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0040 612-60410             2092.000  EACH |       8.00000       16736.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0041 615-06505                2.000  EACH |    1700.00000        3400.00|                             | 
  MONUMENT, B                             |                             |                             | 
0042 615-06525                1.000  EACH |    1600.00000        1600.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0043 720-44000                1.000  EACH |     730.00000         730.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0044 801-03290                2.000  EACH |     105.00000         210.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0045 801-06203             7409.000  LFT  |       0.60000        4445.40|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0046 801-06207             4110.000  LFT  |       1.50000        6165.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 801-06640               48.000  EACH |      93.00000        4464.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0048 801-06775                       LUMP |  161700.00000      161700.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0049 805-02503             2520.000  LFT  |       0.30000         756.00|                             | 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0050 805-78795             1800.000  LFT  |       6.00000       10800.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0051 805-92951                4.000  EACH |     220.00000         880.00|                             | 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0052 808-03631              730.000  LFT  |       3.20000        2336.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,719,330.93                                                   ROUTE : US 136 
     CALL ORDER   : 323                     CONTRACT ID : RS-28317-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 808-04896              154.000  LFT  |       3.20000         492.80|                             | 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0054 808-06703            76551.000  LFT  |       0.30000       22965.30|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0055 808-06716              884.000  LFT  |       0.35000         309.40|                             | 
  LINE, REMOVE                            |                             |                             | 
0056 808-75240             8433.000  LFT  |       0.30000        2529.90|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-75245            27133.000  LFT  |       0.30000        8139.90|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0058 808-75297              181.000  LFT  |       4.50000         814.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0059 808-75300              336.000  LFT  |       1.10000         369.60|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0060 808-75996              776.000  EACH |       4.50000        3492.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     2,751,977.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,751,977.10|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 325 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   701,766.48                                                   ROUTE : 15 
     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/18/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       592,906.85  100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING, INC.                                                   $       698,528.50  117.8142% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       705,043.60  118.9130% 
   4   35-0997978     PHEND & BROWN, INC.                                                        $       749,863.50  126.4724% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1185040          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                1.000  EACH |     160.00000         160.00|     100.00000         100.00|      95.00000          95.00 
  RADIO                                   |                             |                             | 
0002 105-07039                6.000  MOS  |    1500.00000        9000.00|    2475.00000       14850.00|    1530.00000        9180.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     220.00000         220.00|     100.00000         100.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |     160.00000         960.00|      50.00000         300.00|      80.00000         480.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                6.000  MOS  |     110.00000         660.00|      25.00000         150.00|      80.00000         480.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   30000.00000       30000.00|   45000.00000       45000.00|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-03875                2.000  EACH |     320.00000         640.00|     225.00000         450.00|     500.00000        1000.00 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   701,766.48                                                   ROUTE : 15 
     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1185040         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0012 202-90277                8.000  EACH |     330.00000        2640.00|     375.00000        3000.00|     250.00000        2000.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0013 202-90277                6.000  EACH |     330.00000        1980.00|     375.00000        2250.00|     250.00000        1500.00 
  DETECTOR HOUSING, REMOVE At College     |                             |                             | 
  Avenue                                  |                             |                             | 
0014 301-07448               50.000  TON  |      25.00000        1250.00|       4.55000         227.50|      24.60000        1230.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 304-07491              150.000  TON  |      35.00000        5250.00|      65.00000        9750.00|     120.00000       18000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08034            35000.000  SYS  |       1.85000       64750.00|       0.80000       28000.00|       0.86000       30100.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08041              200.000  SYS  |       5.45000        1090.00|       7.50000        1500.00|       7.65000        1530.00 
  MILLING, PCCP                           |                             |                             | 
0018 306-08432             3500.000  SYS  |       3.40000       11900.00|       3.50000       12250.00|       0.01000          35.00 
  MILLING, APPROACH                       |                             |                             | 
0019 401-07328             3550.000  TON  |      55.00000      195250.00|      57.50000      204125.00|      61.00000      216550.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 406-05520               11.400  TON  |       1.00000          11.40|     100.00000        1140.00|     285.00000        3249.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 507-07479             1020.000  TON  |      35.00000       35700.00|      80.00000       81600.00|      97.00000       98940.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0022 604-06070              300.000  SYS  |      69.75000       20925.00|      65.00000       19500.00|      37.00000       11100.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0023 604-07894               35.000  SYS  |     150.00000        5250.00|     185.00000        6475.00|     135.00000        4725.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0024 604-07896              100.000  SYS  |     150.00000       15000.00|     105.00000       10500.00|      92.00000        9200.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0025 604-07897               25.000  SYS  |     150.00000        3750.00|     350.00000        8750.00|     208.00000        5200.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0026 604-07897                4.500  SYS  |     150.00000         675.00|     280.00000        1260.00|     235.00000        1057.50 
  CURB RAMP, CONCRETE, C Retrofit         |                             |                             | 
0027 604-07898               10.500  SYS  |     150.00000        1575.00|     300.00000        3150.00|     235.00000        2467.50 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0028 604-07899               22.000  SYS  |     150.00000        3300.00|     175.00000        3850.00|     115.00000        2530.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0029 604-07900              205.000  SYS  |     150.00000       30750.00|     120.00000       24600.00|     143.00000       29315.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0030 604-07901               10.000  SYS  |     150.00000        1500.00|     250.00000        2500.00|     220.00000        2200.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   701,766.48                                                   ROUTE : 15 
     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1185040         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 604-07902               20.000  SYS  |     150.00000        3000.00|     325.00000        6500.00|     150.00000        3000.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0032 604-07903               48.000  SYS  |     150.00000        7200.00|     240.00000       11520.00|     167.00000        8016.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0033 605-06120              960.000  LFT  |      25.00000       24000.00|      35.00000       33600.00|      17.75000       17040.00 
  CURB, CONCRETE                          |                             |                             | 
0034 610-07486              285.000  TON  |      60.00000       17100.00|      80.00000       22800.00|     105.00000       29925.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 615-06520                1.000  EACH |     750.00000         750.00|     975.00000         975.00|     810.00000         810.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0036 621-06570                4.500  CYS  |     220.00000         990.00|     190.00000         855.00|     150.00000         675.00 
  TOP SOIL                                |                             |                             | 
0037 621-06574              300.000  SYS  |      14.00000        4200.00|      15.50000        4650.00|      12.95000        3885.00 
  SODDING                                 |                             |                             | 
0038 720-44000                8.000  EACH |     250.00000        2000.00|     250.00000        2000.00|     410.00000        3280.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0039 720-60220               10.000  LFT  |     210.00000        2100.00|     260.00000        2600.00|     285.00000        2850.00 
  RECONSTRUCTED STRUCTURE                 |                             |                             | 
0040 720-94473               10.000  LFT  |     210.00000        2100.00|     260.00000        2600.00|     285.00000        2850.00 
  INLET, RECONSTRUCT                      |                             |                             | 
0041 801-06203             1700.000  LFT  |       1.40000        2380.00|       1.20000        2040.00|       1.00000        1700.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             1700.000  LFT  |       0.90000        1530.00|       1.25000        2125.00|       1.10000        1870.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06640               48.000  EACH |     140.00000        6720.00|     150.00000        7200.00|     120.00000        5760.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06710               50.000  DAY  |      13.00000         650.00|      14.00000         700.00|      41.00000        2050.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0045 801-06775                       LUMP |   20000.00000       20000.00|   50000.00000       50000.00|   82100.00000       82100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-92448              250.000  DAY  |       2.60000         650.00|       3.60000         900.00|      11.00000        2750.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0047 802-05704              300.000  LFT  |      10.50000        3150.00|      17.40000        5220.00|      14.50000        4350.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0048 802-91122               27.000  EACH |      82.25000        2220.75|     160.00000        4320.00|     136.00000        3672.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0049 805-78470             3600.000  LFT  |       0.65000        2340.00|       0.75000        2700.00|       0.35000        1260.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   701,766.48                                                   ROUTE : 15 
     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1185040         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |NIBLOCK EXCAVATING, INC.     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0050 805-78470             2700.000  LFT  |       0.65000        1755.00|       0.75000        2025.00|       0.35000         945.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. At |                             |                             | 
  College Avenue                          |                             |                             | 
0051 805-78785                8.000  EACH |     520.00000        4160.00|     575.00000        4600.00|     480.00000        3840.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0052 805-78785                6.000  EACH |     520.00000        3120.00|     575.00000        3450.00|     480.00000        2880.00 
  SIGNAL DETECTOR HOUSING At College      |                             |                             | 
  Avenue                                  |                             |                             | 
0053 805-78795             1120.000  LFT  |       9.25000       10360.00|      10.00000       11200.00|       8.00000        8960.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0054 805-78795              840.000  LFT  |       9.25000        7770.00|      10.00000        8400.00|       8.00000        6720.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER At  |                             |                             | 
  College Avenue                          |                             |                             | 
0055 805-94592              250.000  LFT  |       1.65000         412.50|       1.75000         437.50|       0.80000         200.00 
  CABLE, SHIELDED, 2C/16                  |                             |                             | 
0056 808-06701             1170.000  LFT  |       0.34000         397.80|       0.35000         409.50|       0.28000         327.60 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-74815             2250.000  LFT  |       1.83000        4117.50|       2.00000        4500.00|       1.75000        3937.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 12 IN.                  |                             |                             | 
0058 808-75205             3000.000  LFT  |       0.34000        1020.00|       0.35000        1050.00|       0.28000         840.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0059 808-75245            16500.000  LFT  |       0.34000        5610.00|       0.35000        5775.00|       0.28000        4620.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0060 808-75297              460.000  LFT  |       3.66000        1683.60|       4.80000        2208.00|       4.00000        1840.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0061 808-75320               16.000  EACH |      95.75000        1532.00|      81.00000        1296.00|      67.50000        1080.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0062 808-75325               12.000  EACH |     140.00000        1680.00|     117.00000        1404.00|      97.50000        1170.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0063 808-92027             1160.000  LFT  |       1.25000        1450.00|       2.10000        2436.00|       1.75000        2030.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0064 808-96016              310.000  LFT  |       1.83000         567.30|       2.10000         651.00|       1.75000         542.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       592,906.85|           $       698,528.50|           $       705,043.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       592,906.85|           $       698,528.50|           $       705,043.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   701,766.48                                                   ROUTE : 15 
     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                1.000  EACH |     250.00000         250.00|                             | 
  RADIO                                   |                             |                             | 
0002 105-07039                6.000  MOS  |    2100.00000       12600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     250.00000         250.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |     260.00000        1560.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                6.000  MOS  |     262.00000        1572.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   38000.00000       38000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-03875                2.000  EACH |     800.00000        1600.00|                             | 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0012 202-90277                8.000  EACH |     250.00000        2000.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0013 202-90277                6.000  EACH |     250.00000        1500.00|                             | 
  DETECTOR HOUSING, REMOVE At College     |                             |                             | 
  Avenue                                  |                             |                             | 
0014 301-07448               50.000  TON  |      51.00000        2550.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 304-07491              150.000  TON  |     205.00000       30750.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08034            35000.000  SYS  |       1.39000       48650.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08041              200.000  SYS  |       9.55000        1910.00|                             | 
  MILLING, PCCP                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   701,766.48                                                   ROUTE : 15 
     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 306-08432             3500.000  SYS  |       7.80000       27300.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0019 401-07328             3550.000  TON  |      68.00000      241400.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 406-05520               11.400  TON  |     326.00000        3716.40|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 507-07479             1020.000  TON  |      55.50000       56610.00|                             | 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0022 604-06070              300.000  SYS  |      43.60000       13080.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0023 604-07894               35.000  SYS  |     180.00000        6300.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0024 604-07896              100.000  SYS  |     150.00000       15000.00|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0025 604-07897               25.000  SYS  |     250.00000        6250.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0026 604-07897                4.500  SYS  |     250.00000        1125.00|                             | 
  CURB RAMP, CONCRETE, C Retrofit         |                             |                             | 
0027 604-07898               10.500  SYS  |     250.00000        2625.00|                             | 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0028 604-07899               22.000  SYS  |     180.00000        3960.00|                             | 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0029 604-07900              205.000  SYS  |     150.00000       30750.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0030 604-07901               10.000  SYS  |     360.00000        3600.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0031 604-07902               20.000  SYS  |     300.00000        6000.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0032 604-07903               48.000  SYS  |     225.00000       10800.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0033 605-06120              960.000  LFT  |      50.00000       48000.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0034 610-07486              285.000  TON  |      80.00000       22800.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0035 615-06520                1.000  EACH |     200.00000         200.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0036 621-06570                4.500  CYS  |     200.00000         900.00|                             | 
  TOP SOIL                                |                             |                             | 
0037 621-06574              300.000  SYS  |      13.00000        3900.00|                             | 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   701,766.48                                                   ROUTE : 15 
     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 720-44000                8.000  EACH |     560.00000        4480.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0039 720-60220               10.000  LFT  |     560.00000        5600.00|                             | 
  RECONSTRUCTED STRUCTURE                 |                             |                             | 
0040 720-94473               10.000  LFT  |     550.00000        5500.00|                             | 
  INLET, RECONSTRUCT                      |                             |                             | 
0041 801-06203             1700.000  LFT  |       1.50000        2550.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             1700.000  LFT  |       0.73000        1241.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06640               48.000  EACH |     130.00000        6240.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06710               50.000  DAY  |      12.00000         600.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0045 801-06775                       LUMP |   28000.00000       28000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-92448              250.000  DAY  |       3.15000         787.50|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0047 802-05704              300.000  LFT  |      11.00000        3300.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0048 802-91122               27.000  EACH |     100.00000        2700.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0049 805-78470             3600.000  LFT  |       0.35000        1260.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0050 805-78470             2700.000  LFT  |       0.35000         945.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. At |                             |                             | 
  College Avenue                          |                             |                             | 
0051 805-78785                8.000  EACH |     500.00000        4000.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0052 805-78785                6.000  EACH |     480.00000        2880.00|                             | 
  SIGNAL DETECTOR HOUSING At College      |                             |                             | 
  Avenue                                  |                             |                             | 
0053 805-78795             1120.000  LFT  |       8.00000        8960.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0054 805-78795              840.000  LFT  |       8.00000        6720.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER At  |                             |                             | 
  College Avenue                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   701,766.48                                                   ROUTE : 15 
     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN, INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 805-94592              250.000  LFT  |       0.80000         200.00|                             | 
  CABLE, SHIELDED, 2C/16                  |                             |                             | 
0056 808-06701             1170.000  LFT  |       0.28000         327.60|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-74815             2250.000  LFT  |       1.75000        3937.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 12 IN.                  |                             |                             | 
0058 808-75205             3000.000  LFT  |       0.28000         840.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0059 808-75245            16500.000  LFT  |       0.28000        4620.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0060 808-75297              460.000  LFT  |       4.00000        1840.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0061 808-75320               16.000  EACH |      67.50000        1080.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0062 808-75325               12.000  EACH |      97.50000        1170.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0063 808-92027             1160.000  LFT  |       1.75000        2030.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0064 808-96016              310.000  LFT  |       1.75000         542.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       749,863.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       749,863.50|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 329 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,003,070.39                                                   ROUTE : US 31 
     CALL ORDER   : 329                     CONTRACT ID : RS-28476-A                   COUNTIES : CLARK 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       685,000.00  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       748,653.25  109.2924% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       939,593.51  137.1669% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1357381          |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTR., I |O`MARA, DAVE CONTRACTOR      |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1800.00000        1800.00|    3500.00000        3500.00|    3700.00000        3700.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1450.00000        8700.00|    1000.00000        6000.00|    2500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   34200.00000       34200.00|   23000.00000       23000.00|   40000.00000       40000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180             1600.000  TON  |      15.00000       24000.00|      16.00000       25600.00|      17.00000       27200.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07783              295.000  TON  |     110.00000       32450.00|     100.00000       29500.00|     116.00000       34220.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0009 306-08042            88853.000  SYS  |       0.10000        8885.30|       0.50000       44426.50|       0.52000       46203.56 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             2420.000  SYS  |       1.65000        3993.00|       0.50000        1210.00|       4.20000       10164.00 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432            10180.000  SYS  |       1.75000       17815.00|       2.00000       20360.00|       2.00000       20360.00 
  MILLING, APPROACH                       |                             |                             | 
0012 401-06264                       LUMP |    1800.00000        1800.00|    2000.00000        2000.00|    3400.00000        3400.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,003,070.39                                                   ROUTE : US 31 
     CALL ORDER   : 329                     CONTRACT ID : RS-28476-A                   COUNTIES : CLARK 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1357381         |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTR., I |O`MARA, DAVE CONTRACTOR      |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 401-07329             7330.000  TON  |      55.00000      403150.00|      57.50000      421475.00|      70.00000      513100.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0014 402-07787              100.000  TON  |      55.00000        5500.00|      57.50000        5750.00|     116.00000       11600.00 
  HMA, TYPE D,  WEDGE AND LEVEL           |                             |                             | 
0015 406-05520               33.000  TON  |     200.00000        6600.00|     240.00000        7920.00|     550.00000       18150.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07788              839.900  TON  |      70.00000       58793.00|      90.00000       75591.00|      81.00000       68031.90 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0017 720-44000               22.000  EACH |     330.00000        7260.00|     600.00000       13200.00|     800.00000       17600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-06203             5360.000  LFT  |       0.25000        1340.00|       0.50000        2680.00|       0.50000        2680.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0019 801-06207             5360.000  LFT  |       1.00000        5360.00|       1.00000        5360.00|       1.25000        6700.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0020 801-06640               40.000  EACH |     135.00000        5400.00|     150.00000        6000.00|     135.00000        5400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |   38406.75000       38406.75|   30000.00000       30000.00|   74000.00000       74000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 808-06712             4241.000  LFT  |       0.12000         508.92|       0.15000         636.15|       0.13000         551.33 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0023 808-06713            46399.000  LFT  |       0.12000        5567.88|       0.15000        6959.85|       0.13000        6031.87 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714            16945.000  LFT  |       0.12000        2033.40|       0.15000        2541.75|       0.13000        2202.85 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0027 808-75297              120.000  LFT  |      10.00000        1200.00|      10.00000        1200.00|       8.00000         960.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0028 808-75996              425.000  EACH |       4.00000        1700.00|      10.00000        4250.00|       9.25000        3931.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 808-75998              425.000  EACH |      17.75000        7543.75|      20.00000        8500.00|      17.75000        7543.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0030 808-06609                9.000  EACH |      70.00000         630.00|      70.00000         630.00|      60.00000         540.00 
  PAVEMENT MESSAGE MARKING ,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0031 808-75325                4.000  EACH |      90.00000         360.00|      90.00000         360.00|      80.00000         320.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $       685,000.00|           $       748,653.25|           $       939,593.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       685,000.00|           $       748,653.25|           $       939,593.51 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,622,754.92                                                   ROUTE : 327 
     CALL ORDER   : 335                     CONTRACT ID : RS-28592-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,264,698.61  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     1,407,129.08  111.2620% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                2.000  EACH |      79.97000         159.94|     150.00000         300.00| 
  RADIO                                   |                             |                             | 
0002 105-07039                7.000  MOS  |    1512.57000       10587.99|    1680.00000       11760.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |      79.97000          79.97|     150.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                7.000  MOS  |      35.99000         251.93|     100.00000         700.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               14.000  MOS  |      35.99000         503.86|     100.00000        1400.00| 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                2.000  DOL  |       1.00000           2.00|       1.00000           2.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                2.000  DOL  |       1.00000           2.00|       1.00000           2.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                2.000  DOL  |       1.00000           2.00|       1.00000           2.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  190000.00000      190000.00|   68980.00000       68980.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-93741                6.000  EACH |     200.00000        1200.00|     200.00000        1200.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 301-07448             1198.000  TON  |      10.00000       11980.00|      12.00000       14376.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,622,754.92                                                   ROUTE : 327 
     CALL ORDER   : 335                     CONTRACT ID : RS-28592-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 303-07449              678.000  TON  |       5.00000        3390.00|      27.00000       18306.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07490              832.000  TON  |      81.03000       67416.96|     100.00000       83200.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 304-07493              690.000  TON  |      35.88000       24757.20|     140.00000       96600.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0016 306-08034           131990.000  SYS  |       0.10000       13199.00|       0.50000       65995.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08432             7026.000  SYS  |       0.01000          70.26|       0.01000          70.26| 
  MILLING, APPROACH                       |                             |                             | 
0018 401-06264                       LUMP |   25000.00000       25000.00|   10000.00000       10000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07327            11042.000  TON  |      35.00000      386470.00|      50.00000      552100.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 402-07432              261.000  TON  |      50.00000       13050.00|      85.00000       22185.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0021 402-07451              119.000  TON  |      58.00000        6902.00|      73.50000        8746.50| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0022 406-05520               37.000  TON  |      10.00000         370.00|      50.00000        1850.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 507-07479              600.000  TON  |      67.11000       40266.00|      75.00000       45000.00| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0024 601-01700                2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0025 601-91426                4.000  EACH |     150.00000         600.00|     150.00000         600.00| 
  GUARD RAIL TERMINAL END SECTION, A      |                             |                             | 
0026 601-94689                4.000  EACH |    2600.00000       10400.00|    2600.00000       10400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105              100.000  LFT  |      19.00000        1900.00|      19.00000        1900.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 604-06070              330.000  SYS  |      45.00000       14850.00|      25.00000        8250.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0029 604-07894              268.000  SYS  |     242.35000       64949.80|     275.00000       73700.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0030 604-07896              187.000  SYS  |     236.74000       44270.38|     170.00000       31790.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0031 605-06120              395.000  LFT  |      25.76000       10175.20|      10.00000        3950.00| 
  CURB, CONCRETE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,622,754.92                                                   ROUTE : 327 
     CALL ORDER   : 335                     CONTRACT ID : RS-28592-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 610-07487              975.000  TON  |      71.00000       69225.00|      23.00000       22425.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 611-08232                4.000  EACH |     138.48000         553.92|     175.00000         700.00| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0034 615-06520                1.000  EACH |     505.00000         505.00|     475.00000         475.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0035 621-06575              632.000  SYS  |       6.95000        4392.40|       6.95000        4392.40| 
  SODDING, NURSERY                        |                             |                             | 
0036 720-44000                1.000  EACH |     507.81000         507.81|     390.00000         390.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0037 801-06203             3360.000  LFT  |       0.17000         571.20|       0.38000        1276.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06207             3360.000  LFT  |       0.75000        2520.00|       1.09000        3662.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               79.000  EACH |     118.00000        9322.00|     118.00000        9322.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |  197581.77000      197581.77|  166000.00000      166000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-92448              360.000  DAY  |       2.50000         900.00|       3.00000        1080.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0042 802-05704               30.000  LFT  |      21.00000         630.00|      21.00000         630.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0043 802-91122                2.000  EACH |     150.00000         300.00|     150.00000         300.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0044 808-06713            53548.000  LFT  |       0.14000        7496.72|       0.14000        7496.72| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0045 808-75240             4981.000  LFT  |       0.30000        1494.30|       3.00000       14943.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-75245             7270.000  LFT  |       0.30000        2181.00|       3.00000       21810.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75297              390.000  LFT  |       4.00000        1560.00|       4.00000        1560.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0048 808-75300             1510.000  LFT  |       1.00000        1510.00|       1.00000        1510.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 335 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,622,754.92                                                   ROUTE : 327 
     CALL ORDER   : 335                     CONTRACT ID : RS-28592-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 808-75320                6.000  EACH |      60.00000         360.00|      60.00000         360.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0050 808-75325                2.000  EACH |      80.00000         160.00|      80.00000         160.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0051 808-75998              326.000  EACH |      20.00000        6520.00|      20.00000        6520.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0052 105-06845                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
     SECTION TOTALS                       |           $     1,264,698.61|           $     1,407,129.08|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,264,698.61|           $     1,407,129.08|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 345 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,007,702.62                                                   ROUTE : 15 
     CALL ORDER   : 345                     CONTRACT ID : RS-28604-A                   COUNTIES : KOSCIUSKO       WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN, INC.                                                        $       609,580.93  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $       616,220.18  101.0891% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       625,172.44  102.5577% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1139301          |(   3  ) 35-1065659 
                                          |PHEND & BROWN, INC.          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |     600.00000        3600.00|    1000.00000        6000.00|    1695.50000       10173.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     260.00000         520.00|      96.00000         192.00|      79.97000         159.94 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |     135.00000         810.00|     140.00000         840.00|      39.93000         239.58 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   30000.00000       30000.00|   30000.00000       30000.00|   31000.00000       31000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 303-07449             1760.000  TON  |      19.00000       33440.00|      21.00000       36960.00|       5.00000        8800.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07489              200.000  TON  |     120.00000       24000.00|      75.00000       15000.00|      93.82000       18764.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0012 306-08042            80000.000  SYS  |       0.46000       36800.00|       0.16000       12800.00|       0.48000       38400.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 345 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,007,702.62                                                   ROUTE : 15 
     CALL ORDER   : 345                     CONTRACT ID : RS-28604-A                   COUNTIES : KOSCIUSKO       WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PHEND & BROWN, INC.          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 306-08043              780.000  SYS  |       0.10000          78.00|       5.00000        3900.00|       0.59000         460.20 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432             1746.000  SYS  |       0.10000         174.60|       5.00000        8730.00|       4.75000        8293.50 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |    4000.00000        4000.00|    2000.00000        2000.00|    3500.00000        3500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07328             6930.000  TON  |      52.00000      360360.00|      55.00000      381150.00|      40.35000      279625.50 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 402-07432               65.000  TON  |      66.00000        4290.00|      89.00000        5785.00|      60.86000        3955.90 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 406-05520               30.000  TON  |     276.00000        8280.00|      10.00000         300.00|      10.00000         300.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 610-07486              230.000  TON  |     125.00000       28750.00|      70.00000       16100.00|      65.08000       14968.40 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0020 612-04315               24.000  TON  |    1325.00000       31800.00|    2000.00000       48000.00|    1325.00000       31800.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0021 612-60410              324.000  EACH |      11.30000        3661.20|      30.00000        9720.00|      11.30000        3661.20 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0022 615-06527                8.000  EACH |     230.00000        1840.00|     400.00000        3200.00|     371.42000        2971.36 
  MONUMENT, SECTION CORNER                |                             |                             | 
0023 801-06203             2400.000  LFT  |       0.50000        1200.00|       0.30000         720.00|       0.18000         432.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0024 801-06207             2400.000  LFT  |       1.30000        3120.00|       0.80000        1920.00|       0.83000        1992.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               14.000  EACH |     130.00000        1820.00|     100.00000        1400.00|     130.00000        1820.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |    1598.85000        1598.85|    2200.00000        2200.00|  131503.08000      131503.08 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 801-92448              340.000  DAY  |       2.00000         680.00|       1.00000         340.00|       1.00000         340.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0028 808-06713            47506.000  LFT  |       0.12000        5700.72|       0.13000        6175.78|       0.12000        5700.72 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0029 808-75240             5590.000  LFT  |       0.27000        1509.30|       0.30000        1677.00|       0.27000        1509.30 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75245            15788.000  LFT  |       0.27000        4262.76|       0.30000        4736.40|       0.27000        4262.76 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 345 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,007,702.62                                                   ROUTE : 15 
     CALL ORDER   : 345                     CONTRACT ID : RS-28604-A                   COUNTIES : KOSCIUSKO       WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PHEND & BROWN, INC.          |E & B PAVING, INC.           |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 808-75297              200.000  LFT  |       4.00000         800.00|       5.50000        1100.00|       4.00000         800.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0032 808-75996              470.000  EACH |       5.00000        2350.00|       4.00000        1880.00|       2.35000        1104.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0033 808-75998              470.000  EACH |      16.45000        7731.50|      17.00000        7990.00|      16.45000        7731.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0034 612-05081                1.000  EACH |    3400.00000        3400.00|    3400.00000        3400.00|    3400.00000        3400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
     SECTION TOTALS                       |           $       609,580.93|           $       616,220.18|           $       625,172.44 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       609,580.93|           $       616,220.18|           $       625,172.44 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 355 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,706.59                                                   ROUTE : 13 
     CALL ORDER   : 355                     CONTRACT ID : RS-28606-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,019,244.83  100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                         $     1,032,907.23  101.3404% 
   3   35-0997978     PHEND & BROWN, INC.                                                        $     1,077,404.00  105.7061% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    1500.00000        1500.00|    2600.00000        2600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1530.00000        9180.00|    1000.00000        6000.00|     600.00000        3600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |      80.00000         160.00|      95.00000         190.00|     258.00000         516.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |      36.00000         432.00|      60.00000         720.00|     135.00000        1620.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   50900.00000       50900.00|   50000.00000       50000.00|   53870.00000       53870.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241             1000.000  LFT  |       2.00000        2000.00|       2.00000        2000.00|       2.00000        2000.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-90277                4.000  EACH |     320.00000        1280.00|     320.00000        1280.00|     320.00000        1280.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0012 202-93741                6.000  EACH |     200.00000        1200.00|     200.00000        1200.00|     200.00000        1200.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 355 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,706.59                                                   ROUTE : 13 
     CALL ORDER   : 355                     CONTRACT ID : RS-28606-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 203-90014               12.000  STA  |     138.00000        1656.00|     200.00000        2400.00|     380.00000        4560.00 
  LINEAR GRADING                          |                             |                             | 
0014 303-01180               50.000  TON  |       4.00000         200.00|       5.00000         250.00|     120.00000        6000.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 303-07449             2500.000  TON  |       4.00000       10000.00|       5.00000       12500.00|      11.00000       27500.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07490               50.000  TON  |     125.00000        6250.00|     125.00000        6250.00|     250.00000       12500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 306-08039              460.000  SYS  |       6.40000        2944.00|       3.00000        1380.00|       7.60000        3496.00 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0018 306-08041             1300.000  SYS  |       0.75000         975.00|       1.00000        1300.00|       3.80000        4940.00 
  MILLING, PCCP                           |                             |                             | 
0019 306-08042            99600.000  SYS  |       0.45000       44820.00|       0.36000       35856.00|       0.52000       51792.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0020 306-08043              950.000  SYS  |      20.00000       19000.00|      10.00000        9500.00|       3.00000        2850.00 
  MILLING, TRANSITION                     |                             |                             | 
0021 306-08432             6633.000  SYS  |       0.01000          66.33|       0.01000          66.33|       1.00000        6633.00 
  MILLING, APPROACH                       |                             |                             | 
0022 401-06264                       LUMP |    2200.00000        2200.00|    3000.00000        3000.00|    3590.00000        3590.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0023 401-07328             8400.000  TON  |      55.75000      468300.00|      60.00000      504000.00|      54.00000      453600.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0024 402-07451              500.000  TON  |      44.00000       22000.00|      62.00000       31000.00|      56.50000       28250.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0025 402-07452              300.000  TON  |      65.00000       19500.00|      62.00000       18600.00|      75.00000       22500.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0026 406-05520               20.000  TON  |     345.00000        6900.00|     220.00000        4400.00|     500.00000       10000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01128                8.000  EACH |    1200.00000        9600.00|    1200.00000        9600.00|    1200.00000        9600.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0028 601-05071                2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00|    1800.00000        3600.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0029 601-94689                6.000  EACH |    2400.00000       14400.00|    3300.00000       19800.00|    3550.00000       21300.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105             1090.000  LFT  |      16.00000       17440.00|      16.00000       17440.00|      16.00000       17440.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0031 610-07486              680.000  TON  |      68.00000       46240.00|      25.00000       17000.00|      99.00000       67320.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 355 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,706.59                                                   ROUTE : 13 
     CALL ORDER   : 355                     CONTRACT ID : RS-28606-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 612-04315              133.000  TON  |    1125.00000      149625.00|    1125.00000      149625.00|    1125.00000      149625.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0033 612-60410             2216.000  EACH |       7.60000       16841.60|       7.60000       16841.60|       7.60000       16841.60 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0034 615-06527               13.000  EACH |     315.00000        4095.00|     375.00000        4875.00|     175.00000        2275.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0036 720-44000                1.000  EACH |     465.00000         465.00|     316.00000         316.00|     920.00000         920.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0037 801-06203             3100.000  LFT  |       0.17000         527.00|       0.40000        1240.00|       0.24000         744.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06207             3100.000  LFT  |       0.78000        2418.00|       0.80000        2480.00|       1.33000        4123.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               40.000  EACH |      59.00000        2360.00|      59.00000        2360.00|      59.00000        2360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06710               10.000  DAY  |      10.00000         100.00|      40.00000         400.00|      40.00000         400.00 
  FLASHING ARROW SIGN for US 24           |                             |                             | 
0041 801-06775                       LUMP |   42200.00000       42200.00|   56400.00000       56400.00|   36541.65000       36541.65 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 801-92448              340.000  DAY  |       0.01000           3.40|       1.00000         340.00|       5.00000        1700.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0043 804-06771               10.000  EACH |      28.00000         280.00|      30.00000         300.00|      52.00000         520.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0044 805-78470              625.000  LFT  |       1.00000         625.00|       1.00000         625.00|       1.00000         625.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0045 805-78510             1600.000  LFT  |       1.50000        2400.00|       1.50000        2400.00|       1.50000        2400.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0046 805-78785                4.000  EACH |     550.00000        2200.00|     550.00000        2200.00|     550.00000        2200.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0047 805-78795              225.000  LFT  |      11.50000        2587.50|      11.50000        2587.50|      11.50000        2587.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0048 808-05929              200.000  LFT  |       1.75000         350.00|       1.75000         350.00|       1.75000         350.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0049 808-06701              100.000  LFT  |       0.75000          75.00|       0.75000          75.00|       0.75000          75.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-06712             6300.000  LFT  |       0.12000         756.00|       0.12000         756.00|       0.12000         756.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 355 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,706.59                                                   ROUTE : 13 
     CALL ORDER   : 355                     CONTRACT ID : RS-28606-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0997978 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC.           |PHEND & BROWN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0051 808-06713            59800.000  LFT  |       0.12000        7176.00|       0.12000        7176.00|       0.12000        7176.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0052 808-06714            17400.000  LFT  |       0.12000        2088.00|       0.12000        2088.00|       0.12000        2088.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0053 808-75245             2000.000  LFT  |       0.75000        1500.00|       0.75000        1500.00|       0.75000        1500.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0054 808-75278               70.000  LFT  |       4.50000         315.00|       4.50000         315.00|       4.50000         315.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0055 808-75297              110.000  LFT  |       4.50000         495.00|       4.50000         495.00|       4.50000         495.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0056 808-75996              565.000  EACH |       2.50000        1412.50|       3.82000        2158.30|       5.00000        2825.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0057 808-75998              565.000  EACH |      16.00000        9040.00|      17.00000        9605.00|      16.35000        9237.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0058 808-92027              850.000  LFT  |       1.75000        1487.50|       1.75000        1487.50|       1.75000        1487.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0059 612-05081                1.000  EACH |    2575.00000        2575.00|    3075.00000        3075.00|    3075.00000        3075.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
     SECTION TOTALS                       |           $     1,019,244.83|           $     1,032,907.23|           $     1,077,404.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,019,244.83|           $     1,032,907.23|           $     1,077,404.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 365 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,026,090.77                                                   ROUTE : 15 
     CALL ORDER   : 365                     CONTRACT ID : RS-28608-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN, INC.                                                        $     1,557,369.17  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,575,060.83  101.1360% 
   3   35-1139301     E & B PAVING, INC.                                                         $     1,659,227.07  106.5404% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    7500.00000        7500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |     600.00000        3600.00|    1695.50000       10173.00|    1000.00000        6000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     260.00000         520.00|      79.97000         159.94|      96.00000         192.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |     135.00000        1620.00|      35.99000         431.88|      60.00000         720.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   65000.00000       65000.00|   78000.00000       78000.00|   82900.00000       82900.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-93741               14.000  EACH |     160.00000        2240.00|     200.00000        2800.00|     200.00000        2800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 303-07449             3450.000  TON  |      16.00000       55200.00|       5.00000       17250.00|       5.00000       17250.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490              200.000  TON  |     120.00000       24000.00|      91.85000       18370.00|      75.00000       15000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                                                                                   PAGE : 365 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,026,090.77                                                   ROUTE : 15 
     CALL ORDER   : 365                     CONTRACT ID : RS-28608-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 306-08033           105200.000  SYS  |       0.50000       52600.00|       0.42000       44184.00|       0.38000       39976.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0014 306-08043             1300.000  SYS  |       1.10000        1430.00|       7.21000        9373.00|      10.00000       13000.00 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432             3847.000  SYS  |       0.01000          38.47|       0.01000          38.47|       0.01000          38.47 
  MILLING, APPROACH                       |                             |                             | 
0016 401-06264                       LUMP |    6000.00000        6000.00|   15000.00000       15000.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07328             8754.000  TON  |      52.00000      455208.00|      40.66000      355937.64|      54.00000      472716.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07379            11672.000  TON  |      42.00000      490224.00|      39.76000      464078.72|      47.00000      548584.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
0019 402-07432              677.000  TON  |      51.00000       34527.00|      51.77000       35048.29|      60.00000       40620.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07435              903.000  TON  |      43.00000       38829.00|      40.07000       36183.21|      54.00000       48762.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0021 402-07451               81.000  TON  |      50.00000        4050.00|      55.00000        4455.00|      54.00000        4374.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0022 406-05520               75.000  TON  |       1.00000          75.00|      10.00000         750.00|      50.00000        3750.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-94689               14.000  EACH |    3200.00000       44800.00|    2500.00000       35000.00|    3000.00000       42000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 610-07486              966.000  TON  |      75.00000       72450.00|      55.65000       53757.90|      25.00000       24150.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0025 612-04315              124.000  TON  |    1148.00000      142352.00|    1148.00000      142352.00|    1148.00000      142352.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0026 612-05081                1.000  EACH |    3150.00000        3150.00|    3150.00000        3150.00|    3150.00000        3150.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL For Underseal                 |                             |                             | 
0027 612-60410             2052.000  EACH |       6.60000       13543.20|       6.60000       13543.20|       6.60000       13543.20 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0028 615-06527               11.000  EACH |     210.00000        2310.00|     350.00000        3850.00|     350.00000        3850.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0029 801-06203             6250.000  LFT  |       0.26000        1625.00|       0.17000        1062.50|       0.45000        2812.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0030 801-06207             6250.000  LFT  |       0.15000         937.50|       0.17000        1062.50|       0.01000          62.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0031 801-06640               24.000  EACH |     144.00000        3456.00|     100.00000        2400.00|     100.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                                                                                   PAGE : 365 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,026,090.77                                                   ROUTE : 15 
     CALL ORDER   : 365                     CONTRACT ID : RS-28608-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN, INC.          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 801-06775                       LUMP |    6000.00000        6000.00|  190237.98000      190237.98|   88500.00000       88500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 801-92448              340.000  DAY  |       2.00000         680.00|       1.00000         340.00|       1.00000         340.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0034 808-06713            62500.000  LFT  |       0.10000        6250.00|       0.12000        7500.00|       0.12000        7500.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0035 808-75240             6200.000  LFT  |       0.26000        1612.00|       0.26000        1612.00|       0.26000        1612.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75245            24300.000  LFT  |       0.26000        6318.00|       0.26000        6318.00|       0.26000        6318.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75297               60.000  LFT  |      10.00000         600.00|      10.00000         600.00|      10.00000         600.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0038 808-75996              640.000  EACH |       4.50000        2880.00|       2.59000        1657.60|       3.86000        2470.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 808-75998              640.000  EACH |      16.00000       10240.00|      17.00000       10880.00|      17.00000       10880.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,557,369.17|           $     1,575,060.83|           $     1,659,227.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,557,369.17|           $     1,575,060.83|           $     1,659,227.07 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 375 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,821,600.77                                                   ROUTE : US 20 
     CALL ORDER   : 375                     CONTRACT ID : RS-28610-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,926,028.92  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,295,111.65  119.1629% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-0918397          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06899                1.000  EACH |     100.00000         100.00|     160.00000         160.00| 
  RADIO                                   |                             |                             | 
0002 105-07039                6.000  MOS  |    1530.00000        9180.00|    1900.00000       11400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     100.00000         100.00|     220.00000         220.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |      80.00000         480.00|     160.00000         960.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                6.000  MOS  |      80.00000         480.00|     110.00000         660.00| 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   96200.00000       96200.00|  105000.00000      105000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 203-90014               11.400  STA  |    2300.00000       26220.00|    3600.00000       41040.00| 
  LINEAR GRADING                          |                             |                             | 
0012 301-07448              286.000  TON  |      18.00000        5148.00|      19.50000        5577.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,821,600.77                                                   ROUTE : US 20 
     CALL ORDER   : 375                     CONTRACT ID : RS-28610-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 304-07490              624.000  TON  |      80.50000       50232.00|      50.00000       31200.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0014 306-08033            60280.000  SYS  |       0.34000       20495.20|       0.80000       48224.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08034             9578.000  SYS  |       0.66000        6321.48|       1.35000       12930.30| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08043             1848.000  SYS  |       0.01000          18.48|       3.70000        6837.60| 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432             2413.000  SYS  |       0.01000          24.13|       3.35000        8083.55| 
  MILLING, APPROACH                       |                             |                             | 
0018 401-06264                       LUMP |    4500.00000        4500.00|    6500.00000        6500.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07320             3236.000  TON  |      37.00000      119732.00|      44.25000      143193.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07329             5665.000  TON  |      39.00000      220935.00|      59.75000      338483.75| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07370             4184.000  TON  |      42.40000      177401.60|      41.50000      173636.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0022 401-07399             9947.000  TON  |      31.00000      308357.00|      42.25000      420260.75| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0023 402-07451               27.000  TON  |      75.00000        2025.00|      42.25000        1140.75| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0024 406-05520               59.000  TON  |     285.00000       16815.00|     320.00000       18880.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 507-07479             3138.000  TON  |      45.10000      141523.80|      50.00000      156900.00| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0026 610-07486              770.000  TON  |      32.00000       24640.00|      65.00000       50050.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0027 611-06497                2.000  EACH |     159.00000         318.00|     220.00000         440.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0028 611-08232               10.000  EACH |      92.00000         920.00|     240.00000        2400.00| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0029 612-04315                4.000  TON  |    2460.00000        9840.00|       2.50000          10.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0030 612-05081                1.000  EACH |    3500.00000        3500.00|    3600.00000        3600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0031 612-60410               63.000  EACH |      28.00000        1764.00|       2.90000         182.70| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,821,600.77                                                   ROUTE : US 20 
     CALL ORDER   : 375                     CONTRACT ID : RS-28610-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0032 615-06520                9.000  EACH |     425.00000        3825.00|    1000.00000        9000.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0033 801-06203           127483.000  LFT  |       0.20000       25496.60|       0.20000       25496.60| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0034 801-06207             6533.000  LFT  |       0.95000        6206.35|       0.80000        5226.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0035 801-06640               25.000  EACH |     130.00000        3250.00|     140.00000        3500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06775                       LUMP |   75000.00000       75000.00|   47500.00000       47500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0037 801-92448              600.000  DAY  |      10.00000        6000.00|       3.25000        1950.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0038 808-06703            48479.000  LFT  |       0.26000       12604.54|       0.30000       14543.70| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0039 808-06705              185.000  LFT  |       1.75000         323.75|       1.90000         351.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0040 808-75240             4779.000  LFT  |       0.26000        1242.54|       0.30000        1433.70| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75245            26255.000  LFT  |       0.26000        6826.30|       0.30000        7876.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0042 808-75260               70.000  LFT  |       4.00000         280.00|       4.35000         304.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0043 808-75278               80.000  LFT  |       4.00000         320.00|       4.35000         348.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0044 808-75297              143.000  LFT  |       5.00000         715.00|       5.45000         779.35| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0045 808-75320                8.000  EACH |      60.00000         480.00|      65.25000         522.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0046 808-75325                8.000  EACH |      80.00000         640.00|      87.00000         696.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0047 808-75996              575.000  EACH |       4.25000        2443.75|       5.45000        3133.75| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,821,600.77                                                   ROUTE : US 20 
     CALL ORDER   : 375                     CONTRACT ID : RS-28610-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0048 808-75998              575.000  EACH |      16.80000        9660.00|      18.50000       10637.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0049 808-92027              810.000  LFT  |       1.75000        1417.50|       1.90000        1539.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0050 105-06845                       LUMP |   25000.00000       25000.00|   10200.00000       10200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0051 201-52370                       LUMP |   35000.00000       35000.00|   27800.00000       27800.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0052 202-02265                1.000  EACH |    1800.00000        1800.00|     820.00000         820.00| 
  TREE, 48 IN., REMOVE                    |                             |                             | 
0053 203-90014                1.900  STA  |   11500.00000       21850.00|    3800.00000        7220.00| 
  LINEAR GRADING , DRAINAGE EASEMENT      |                             |                             | 
0054 205-06931               32.000  TON  |      73.50000        2352.00|     100.00000        3200.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0055 205-06936               80.000  TON  |      57.10000        4568.00|      73.00000        5840.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0056 213-04324               75.000  CYS  |     122.00000        9150.00|     110.00000        8250.00| 
  FLOWABLE FILL                           |                             |                             | 
0057 303-01180             2935.000  TON  |      25.00000       73375.00|      20.25000       59433.75| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0058 603-06040              470.000  LFT  |      10.00000        4700.00|      14.25000        6697.50| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0059 603-06045               50.000  LFT  |      25.00000        1250.00|      21.75000        1087.50| 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0060 616-02320             1358.000  SYS  |       4.35000        5907.30|       2.45000        3327.10| 
  GEOTEXTILES                             |                             |                             | 
0061 616-06405              538.000  TON  |      42.00000       22596.00|      46.00000       24748.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0062 616-06451              336.000  TON  |      42.00000       14112.00|      50.25000       16884.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0063 621-06575              236.000  SYS  |      14.10000        3327.60|      16.65000        3929.40| 
  SODDING, NURSERY                        |                             |                             | 
0064 715-05203               20.000  LFT  |      30.00000         600.00|      53.50000        1070.00| 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                             |                             | 
0065 716-07636              155.000  LFT  |     800.00000      124000.00|    1000.00000      155000.00| 
  PIPE INSTALLATION, TRENCHLESS, 42 IN.   |                             |                             | 
0066 716-07726              215.000  LFT  |     800.00000      172000.00|    1100.00000      236500.00| 
  PIPE INSTALLATION, TRENCHLESS, 54 IN.   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,821,600.77                                                   ROUTE : US 20 
     CALL ORDER   : 375                     CONTRACT ID : RS-28610-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0067 802-05701               10.000  LFT  |      15.00000         150.00|      15.25000         152.50| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0068 802-91122                1.000  EACH |     285.00000         285.00|     140.00000         140.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
     SECTION TOTALS                       |           $     1,926,028.92|           $     2,295,111.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,926,028.92|           $     2,295,111.65|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 385 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,026,443.24                                                   ROUTE : 30 
     CALL ORDER   : 385                     CONTRACT ID : RS-28637-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     5,674,742.90  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     5,883,939.05  103.6864% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     6,062,212.63  106.8280% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1120685          |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8500.00000        8500.00|    3000.00000        3000.00|   10150.00000       10150.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1800.00000       10800.00|    2200.00000       13200.00|    1725.00000       10350.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |      80.00000         240.00|     175.00000         525.00|     109.00000         327.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               36.000  MOS  |      60.00000        2160.00|     130.00000        4680.00|     109.00000        3924.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  283650.00000      283650.00|  290000.00000      290000.00|  185000.00000      185000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241             5180.000  LFT  |       1.90000        9842.00|       1.35000        6993.00|       1.42000        7355.60 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02271               80.000  EACH |     240.00000       19200.00|     200.00000       16000.00|     345.00000       27600.00 
  HEADWALL, REMOVE                        |                             |                             | 
0012 202-02772               44.000  EACH |      65.00000        2860.00|     111.00000        4884.00|      63.00000        2772.00 
  CASTING, REMOVE                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 385 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,026,443.24                                                   ROUTE : 30 
     CALL ORDER   : 385                     CONTRACT ID : RS-28637-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1120685         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 202-93741               11.000  EACH |     190.00000        2090.00|     125.00000        1375.00|     131.25000        1443.75 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02000              750.000  CYS  |      20.00000       15000.00|      17.00000       12750.00|      10.00000        7500.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02080                0.100  MILE |   50000.00000        5000.00|   25000.00000        2500.00|   17400.00000        1740.00 
  LINEAR GRADING                          |                             |                             | 
0016 207-08263             1700.000  SYS  |      16.00000       27200.00|       8.95000       15215.00|      16.85000       28645.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0017 303-07449             9800.000  TON  |      10.00000       98000.00|      14.00000      137200.00|      20.20000      197960.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07491             1000.000  TON  |      55.00000       55000.00|      85.00000       85000.00|      70.00000       70000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0019 305-07465              500.000  SYS  |     120.00000       60000.00|     140.00000       70000.00|      69.20000       34600.00 
  PCC BASE PATCHING, 10 IN.               |                             |                             | 
0020 306-08033           349049.000  SYS  |       1.60000      558478.40|       0.30000      104714.70|       0.54000      188486.46 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0021 306-08043             3192.000  SYS  |       9.00000       28728.00|       6.00000       19152.00|       2.22000        7086.24 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432             6540.000  SYS  |       0.01000          65.40|       1.00000        6540.00|       2.85000       18639.00 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |   10000.00000       10000.00|    8000.00000        8000.00|   15725.00000       15725.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07320             8351.000  TON  |      49.00000      409199.00|      51.00000      425901.00|      55.00000      459305.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07329            25126.000  TON  |      50.00000     1256300.00|      55.00000     1381930.00|      57.00000     1432182.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm - PWL |                             |                             | 
0028 401-07370            11692.000  TON  |      41.00000      479372.00|      45.00000      526140.00|      50.00000      584600.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0030 401-07409             1496.000  TON  |      40.00000       59840.00|      44.00000       65824.00|      45.00000       67320.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0031 406-05520              172.000  TON  |       1.00000         172.00|     375.00000       64500.00|     350.00000       60200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01700                1.000  EACH |    1900.00000        1900.00|    1750.00000        1750.00|    1837.50000        1837.50 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-05999               11.000  EACH |      45.00000         495.00|      48.00000         528.00|      50.40000         554.40 
  CURVED TERMINAL END                     |                             |                             | 
0034 601-06854                2.000  EACH |    2400.00000        4800.00|    2500.00000        5000.00|    2625.00000        5250.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
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                                                                                                                   PAGE : 385 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,026,443.24                                                   ROUTE : 30 
     CALL ORDER   : 385                     CONTRACT ID : RS-28637-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1120685         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0035 601-08434                2.000  EACH |    1350.00000        2700.00|     650.00000        1300.00|     682.50000        1365.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0036 601-08436                2.000  EACH |    1950.00000        3900.00|    1100.00000        2200.00|    1155.00000        2310.00 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0037 601-94689                9.000  EACH |    2550.00000       22950.00|    2100.00000       18900.00|    2205.00000       19845.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-94690                6.000  EACH |    3750.00000       22500.00|    3575.00000       21450.00|    3753.75000       22522.50 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0039 601-99105             4687.500  LFT  |      16.00000       75000.00|      14.55000       68203.13|      15.28000       71625.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0040 601-99108             1500.000  LFT  |      23.00000       34500.00|      21.40000       32100.00|      22.47000       33705.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0041 610-07488              500.000  TON  |     130.00000       65000.00|      70.00000       35000.00|      82.50000       41250.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0042 612-04315                3.730  TON  |    2720.00000       10145.60|    2720.00000       10145.60|    1500.00000        5595.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0043 612-05081                1.000  EACH |    3550.00000        3550.00|    3550.00000        3550.00|    2725.00000        2725.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0044 612-60410               48.000  EACH |      68.00000        3264.00|      68.00000        3264.00|      38.50000        1848.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0045 621-06574              600.000  SYS  |       8.00000        4800.00|       6.96000        4176.00|       7.31000        4386.00 
  SODDING                                 |                             |                             | 
0046 715-01354             2000.000  LFT  |       2.00000        4000.00|      20.00000       40000.00|      21.00000       42000.00 
  CLEAN EXISTING PIPE                     |                             |                             | 
0047 715-03475               16.000  EACH |     390.00000        6240.00|    1120.00000       17920.00|     455.00000        7280.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0048 715-03476                4.000  EACH |     840.00000        3360.00|    1700.00000        6800.00|     680.00000        2720.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0049 715-03487                7.000  EACH |    1245.00000        8715.00|    2390.00000       16730.00|    1125.00000        7875.00 
  SAFETY METAL END SECTION, 4:1, 30 IN.   |                             |                             | 
0050 715-03584               20.000  EACH |     500.00000       10000.00|    1360.00000       27200.00|     525.00000       10500.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0051 715-46000               65.000  EACH |     265.00000       17225.00|     875.00000       56875.00|     250.00000       16250.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0052 720-44040               44.000  EACH |     430.00000       18920.00|     696.00000       30624.00|     500.00000       22000.00 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,026,443.24                                                   ROUTE : 30 
     CALL ORDER   : 385                     CONTRACT ID : RS-28637-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1120685         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 720-96995               61.000  EACH |      10.00000         610.00|     100.00000        6100.00|      10.50000         640.50 
  CLEAN INLET                             |                             |                             | 
0054 801-06203            20150.000  LFT  |       0.18000        3627.00|       0.15000        3022.50|       0.21000        4231.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0055 801-06207            10075.000  LFT  |       1.02000       10276.50|       1.36000       13702.00|       2.56000       25792.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0056 801-06640               50.000  EACH |      79.00000        3950.00|      79.00000        3950.00|     162.75000        8137.50 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06710              150.000  DAY  |      12.00000        1800.00|      12.00000        1800.00|      11.55000        1732.50 
  FLASHING ARROW SIGN                     |                             |                             | 
0058 801-06775                       LUMP |  104000.00000      104000.00|   40000.00000       40000.00|   96775.00000       96775.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-09133                4.000  EACH |    3200.00000       12800.00|    3200.00000       12800.00|    7770.00000       31080.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0060 804-06771              118.000  EACH |      24.00000        2832.00|      28.00000        3304.00|      22.05000        2601.90 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0061 808-75051            96202.000  LFT  |       1.50000      144303.00|       2.28000      219340.56|       2.39000      229922.78 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0062 808-75053              840.000  LFT  |       3.00000        2520.00|       4.67000        3922.80|       4.90000        4116.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0063 808-75054            96202.000  LFT  |       1.50000      144303.00|       2.28000      219340.56|       2.39000      229922.78 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0064 808-75059            23710.000  LFT  |       1.50000       35565.00|       2.28000       54058.80|       2.39000       56666.90 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0065 808-75067              138.000  LFT  |      14.00000        1932.00|      14.00000        1932.00|      14.70000        2028.60 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0066 808-75996             1276.000  EACH |       4.00000        5104.00|       3.65000        4657.40|       6.67000        8510.92 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998             1276.000  EACH |      17.50000       22330.00|      17.50000       22330.00|      16.80000       21436.80 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0068 808-91662              146.000  LFT  |       7.00000        1022.00|       7.00000        1022.00|       7.35000        1073.10 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 385 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 9,026,443.24                                                   ROUTE : 30 
     CALL ORDER   : 385                     CONTRACT ID : RS-28637-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1120685         |(   3  ) 35-0918397 
                                          |E & B PAVING, INC.           |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0069 606-07484           191900.000  LFT  |       0.05000        9595.00|       0.11000       21109.00|       0.14000       26866.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0070 402-07434              180.000  TON  |      60.00000       10800.00|      70.00000       12600.00|      58.50000       10530.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0071 401-07380            33774.000  TON  |      42.00000     1418508.00|      46.00000     1553604.00|      45.60000     1540094.40 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm |                             |                             | 
  - PWL                                   |                             |                             | 
0072 402-07439              300.000  TON  |      44.00000       13200.00|      52.00000       15600.00|      45.65000       13695.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
     SECTION TOTALS                       |           $     5,674,742.90|           $     5,883,939.05|           $     6,062,212.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,674,742.90|           $     5,883,939.05|           $     6,062,212.63 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 393 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,627,578.83                                                   ROUTE : US 6 
     CALL ORDER   : 393                     CONTRACT ID : RS-28695-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,180,073.93  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     1,238,270.72  104.9316% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3850.00000        3850.00|    2500.00000        2500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    1750.00000        7000.00|    2000.00000        8000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     163.50000         327.00|     200.00000         400.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                8.000  MOS  |     109.00000         872.00|     200.00000        1600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   30500.00000       30500.00|   62000.00000       62000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-93741                4.000  EACH |     657.22000        2628.88|     300.00000        1200.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 203-02080                0.040  MILE |   72800.00000        2912.00|   32000.00000        1280.00| 
  LINEAR GRADING                          |                             |                             | 
0012 303-07449             4227.000  TON  |      20.50000       86653.50|      17.00000       71859.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 393 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,627,578.83                                                   ROUTE : US 6 
     CALL ORDER   : 393                     CONTRACT ID : RS-28695-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 304-07491              200.000  TON  |      75.00000       15000.00|     120.00000       24000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08033           177867.000  SYS  |       0.47000       83597.49|       0.55000       97826.85| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08043              840.000  SYS  |       2.14000        1797.60|       1.20000        1008.00| 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432             4921.000  SYS  |       1.39000        6840.19|       3.00000       14763.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |    6000.00000        6000.00|    4000.00000        4000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07322            14674.000  TON  |      49.00000      719026.00|      50.50000      741037.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 406-05520               44.000  TON  |     480.00000       21120.00|     500.00000       22000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 601-08434                1.000  EACH |    1260.00000        1260.00|    1200.00000        1200.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0021 601-94689                4.000  EACH |    3360.00000       13440.00|    3500.00000       14000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 610-07488              812.000  TON  |      72.00000       58464.00|      75.00000       60900.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0023 615-06520                8.000  EACH |     682.50000        5460.00|     500.00000        4000.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0024 801-06203            10541.000  LFT  |       0.27000        2846.07|       0.25000        2635.25| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0025 801-06207             5270.000  LFT  |       1.09000        5744.30|       1.34000        7061.80| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               47.000  EACH |     136.50000        6415.50|     116.00000        5452.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06775                       LUMP |   36750.00000       36750.00|   25000.00000       25000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 808-04298                2.000  EACH |     530.25000        1060.50|     478.00000         956.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0029 808-75205           108768.000  LFT  |       0.27000       29367.36|       0.29000       31542.72| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0030 808-75240            10930.000  LFT  |       0.27000        2951.10|       0.41000        4481.30| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 393 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,627,578.83                                                   ROUTE : US 6 
     CALL ORDER   : 393                     CONTRACT ID : RS-28695-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0031 808-75245            30916.000  LFT  |       0.27000        8347.32|       0.25000        7729.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0032 808-75297               96.000  LFT  |       5.25000         504.00|       5.80000         556.80| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0033 808-75996              952.000  EACH |       3.25000        3094.00|       4.00000        3808.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0034 808-75998              952.000  EACH |      17.06000       16241.12|      16.25000       15470.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,180,073.93|           $     1,238,270.72|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,180,073.93|           $     1,238,270.72|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 405 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,507,985.16                                                   ROUTE : 14 
     CALL ORDER   : 405                     CONTRACT ID : RS-28697-A                   COUNTIES : FULTON 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $       883,131.92  100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                        $       927,445.91  105.0178% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0997978          |(      ) 
                                          |E & B PAVING, INC.           |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|    4250.00000        4250.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                3.000  MOS  |    1800.00000        5400.00|    2408.19000        7224.57| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |      65.00000         130.00|     334.46000         668.92| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                6.000  MOS  |     150.00000         900.00|      55.74000         334.44| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   44000.00000       44000.00|   46350.00000       46350.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-93741                1.000  EACH |     350.00000         350.00|     300.00000         300.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0011 203-02080                0.020  MILE |  100000.00000        2000.00|   76305.00000        1526.10| 
  LINEAR GRADING                          |                             |                             | 
0012 303-07449             3250.000  TON  |       1.00000        3250.00|       9.00000       29250.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 405 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,507,985.16                                                   ROUTE : 14 
     CALL ORDER   : 405                     CONTRACT ID : RS-28697-A                   COUNTIES : FULTON 
     LETTING DATE : 05/10/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(      ) 
                                          |E & B PAVING, INC.           |PHEND & BROWN, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 304-07490              500.000  TON  |      65.00000       32500.00|     150.00000       75000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0014 306-08034           129342.000  SYS  |       1.00000      129342.00|       0.85000      109940.70| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08043              830.000  SYS  |       0.24000         199.20|       1.53000        1269.90| 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432             3460.000  SYS  |       0.24000         830.40|       1.05000        3633.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |    6200.00000        6200.00|    6600.00000        6600.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07321            10670.000  TON  |      50.00000      533500.00|      46.40000      495088.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0019 404-05511            45988.000  SYS  |       0.60000       27592.80|       1.00000       45988.00| 
  SEAL COAT, 2                            |                             |                             | 
0020 406-05520               33.200  TON  |      50.00000        1660.00|     321.76000       10682.43| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-94689                1.000  EACH |    4550.00000        4550.00|    5180.00000        5180.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 610-07487              285.000  TON  |      90.00000       25650.00|      65.00000       18525.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0023 615-06520                5.000  EACH |     525.00000        2625.00|     402.79000        2013.95| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0024 801-06203             5315.000  LFT  |       0.15000         797.25|       0.26000        1381.90| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0025 801-06207             5315.000  LFT  |       1.10000        5846.50|       1.13000        6005.95| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               28.000  EACH |     110.00000        3080.00|     115.51000        3234.28| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06775                       LUMP |   19500.00000       19500.00|   34770.00000       34770.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 808-06713           101482.000  LFT  |       0.11000       11163.02|       0.11000       11163.02| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0029 808-75240            11750.000  LFT  |       0.25000        2937.50|       0.25000        2937.50| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75245            16497.000  LFT  |       0.25000        4124.25|       0.25000        4124.25| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       883,131.92|           $       927,445.91|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       883,131.92|           $       927,445.91|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 155 -1 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 10/14/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       5072004 
                                                                                                        5072004 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1357381      O`MARA, DAVE CONTRACTOR                   $     4,286,936.23     1        76.3229   100.0000 
              2   35-2040801      GOHMANN ASPHALT & CONSTR., INC.           $     4,827,000.00     2        85.9380   112.5979 
              3    -EST-          ENGINEER'S ESTIMATE                       $     5,616,843.06     3       100.0000   131.0223 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   PAVEMENT REPLACMENT AND DRAINAGE CORRECTION 
 
0001 105-06845                1.000      75,000.00000      50,000.00000                    50,000.00000    66.6667 
        CONSTRUCTION ENGINEERING                      LS                  75,000.00                                       -25,000.00 
0002 105-07040               20.000       2,400.00000       1,100.00000                    22,000.00000    45.8333 
        FIELD OFFICE, C                               MOS                 48,000.00                                       -26,000.00 
0003 105-08520                3.000         100.00000         210.00000                       630.00000   210.0000 
        CELLULAR TELEPHONE/RADIO                      EACH                   300.00                                           330.00 
0004 105-08521               60.000         100.00000          55.00000                     3,300.00000    55.0000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  6,000.00                                        -2,700.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 108-01614                1.000       5,000.00000      11,000.00000                    11,000.00000   220.0000 
        PARTNERING OVERHEAD                           LS                   5,000.00                                         6,000.00 
0007 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0008 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEVI           DOL                      1.00                                             0.00 
0009 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0010 110-01001                1.000     130,000.00000     214,000.00000                   214,000.00000   164.6154 
        MOBILIZATION AND DEMOBILIZATION               LS                 130,000.00                                        84,000.00 
0011 201-52370                1.000      50,000.00000      64,000.00000                    64,000.00000   128.0000 
        CLEARING RIGHT OF WAY                         LS                  50,000.00                                        14,000.00 
0012 202-01405              100.000         101.39000         133.00000                    13,300.00000   131.1766 
        CONTAMINATED SOIL, REMOVE AND DISPOSE         m3                  10,139.00                                         3,161.00 
0013 202-02240            3,400.000          16.02000           6.70000                    22,780.00000    41.8227 
        PVMT REMOVAL                                  m2                  54,468.00                                       -31,688.00 
0014 202-02250                1.000         279.73000         465.00000                       465.00000   166.2317 
        TREE, 250 mm, REMOVE                          EACH                   279.73                                           185.27 
0015 202-02255                5.000         512.74000         560.00000                     2,800.00000   109.2171 
        TREE, 460 mm, REMOVE                          EACH                 2,563.70                                           236.30 
0016 202-02260                2.000         614.38000         925.00000                     1,850.00000   150.5583 
        TREE, 760 mm, REMOVE                          EACH                 1,228.76                                           621.24 
0017 202-02278              120.000          19.75000          11.00000                     1,320.00000    55.6962 
        CURB, CONCRETE, REMOVE                        m                    2,370.00                                        -1,050.00 
0018 202-52710              892.000          16.97000           3.75000                     3,345.00000    22.0978 
        SIDEWALK, CONCRETE, REMOVE                    m2                  15,137.24                                       -11,792.24 
0019 202-78515                1.000       3,000.00000       1,500.00000                     1,500.00000    50.0000 
        TRAFFIC SIGNAL EQUIPMENT, REMOVE              LS                   3,000.00                                        -1,500.00 
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0020 203-02000            5,130.000          31.00000          22.00000                   112,860.00000    70.9677 
        EXCAVATION, COMMON                            m3                 159,030.00                                       -46,170.00 
0021 205-03371               20.000          37.74000          37.00000                       740.00000    98.0392 
        SEDIMENT REMOVE                               m3                     754.80                                           -14.80 
0022 205-06933               26.000         100.00000          95.00000                     2,470.00000    95.0000 
        TEMPORARY DITCH INLET PROTECTION              EACH                 2,600.00                                          -130.00 
0023 205-06937              316.500           4.00000           5.75000                     1,819.88000   143.7504 
        TEMPORARY SILT FENCE                          m                    1,266.00                                           553.88 
0024 207-08268           13,582.000          26.40000          13.50000                   183,357.00000    51.1364 
        SUBGRADE TREATMENT, TYPE IV                   m2                 358,564.80                                      -175,207.80 
0025 211-07454              500.000          40.00000          50.00000                    25,000.00000   125.0000 
        STRUCTURE BACKFILL                            m3                  20,000.00                                         5,000.00 
0026 301-07448            1,789.000          31.00000          25.00000                    44,725.00000    80.6452 
        COMPACT AGG, NO. 53, BASE                     Mg                  55,459.00                                       -10,734.00 
0027 303-07449               13.000          35.00000          37.50000                       487.50000   107.1429 
        COMPACT AGG, NO. 73                           Mg                     455.00                                            32.50 
0028 304-07489               40.500         127.56000         118.00000                     4,779.00000    92.5055 
        HMA PATCHING, TYPE A                          Mg                   5,166.18                                          -387.18 
0029 306-08034            8,761.000           4.51000           1.05000                     9,199.05000    23.2816 
        MILLING, ASPHALT, 38 mm                       m2                  39,512.11                                       -30,313.06 
0030 401-06264                1.000       5,000.00000       3,400.00000                     3,400.00000    68.0000 
        PROFILOGRAPH, HMA                             LS                   5,000.00                                        -1,600.00 
0031 401-07334            1,433.000          84.56000          75.00000                   107,475.00000    88.6944 
        QC/QA-HMA, 3, 76, SURFACE, 9.5 mm             Mg                 121,174.48                                       -13,699.48 
0032 401-07403            1,693.000          65.88000          64.00000                   108,352.00000    97.1463 
        QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm       Mg                 111,534.84                                        -3,182.84 
0033 401-07424            4,933.000          58.00000          52.00000                   256,516.00000    89.6552 
        QC/QA-HMA, 3, 64, BASE, 19.0 mm               Mg                 286,114.00                                       -29,598.00 
0034 401-07429            1,900.000          52.59000          61.00000                   115,900.00000   115.9916 
        QC/QA-HMA, 5, 76, INTERMEDIATE,OG,19.0mm      Mg                  99,921.00                                        15,979.00 
0035 402-07441              197.000          59.06000          69.50000                    13,691.50000   117.6769 
        HMA BASE, TYPE B                              Mg                  11,634.82                                         2,056.68 
0036 402-07453              755.000          61.97000         110.00000                    83,050.00000   177.5052 
        HMA FOR TEMPORARY PVMT                        Mg                  46,787.35                                        36,262.65 
0038 406-05520               16.900         350.00000         280.00000                     4,732.00000    80.0000 
        ASPHALT FOR TACK COAT                         Mg                   5,915.00                                        -1,183.00 
0039 604-06070            1,965.500          42.01000          36.00000                    70,758.00000    85.6939 
        SIDEWALK, CONCRETE                            m2                  82,570.66                                       -11,812.66 
0040 604-07894               25.100         215.76000         195.00000                     4,894.50000    90.3781 
        CURB RAMP, CONCRETE, A                        m2                   5,415.58                                          -521.08 
0041 604-07900               33.000         125.92000         195.00000                     6,435.00000   154.8602 
        CURB RAMP, CONCRETE, F                        m2                   4,155.36                                         2,279.64 
0042 604-07902              131.300         157.80000         195.00000                    25,603.50000   123.5741 
        CURB RAMP, CONCRETE, H                        m2                  20,719.14                                         4,884.36 
0043 604-44251                0.900         889.70000       1,350.00000                     1,215.00000   151.7365 
        STEPS, CONCRETE                               m3                     800.73                                           414.27 
0044 605-06120              301.000          49.84000          80.00000                    24,080.00000   160.5136 
        CURB, CONCRETE                                m                   15,001.84                                         9,078.16 
0045 605-06145               16.200          75.00000         100.00000                     1,620.00000   133.3333 
        CURB AND GUTTER, B, CONCRETE                  m                    1,215.00                                           405.00 
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0046 605-06150            1,630.000          49.58000          49.50000                    80,685.00000    99.8386 
        CURB AND GUTTER, C, CONCRETE                  m                   80,815.40                                          -130.40 
0047 605-94811                2.000         618.26000         575.00000                     1,150.00000    93.0029 
        CURB TURNOUT                                  EACH                 1,236.52                                           -86.52 
0048 610-07486               62.000         100.00000          91.00000                     5,642.00000    91.0000 
        HMA FOR APPROACHES, TYPE A                    Mg                   6,200.00                                          -558.00 
0049 610-07487            1,431.000          98.00000          82.50000                   118,057.50000    84.1837 
        HMA FOR APPROACHES, TYPE B                    Mg                 140,238.00                                       -22,180.50 
0050 610-07712            1,568.500          75.00000          48.00000                    75,288.00000    64.0000 
        PCCP FOR APPROACHES, 150 mm                   m2                 117,637.50                                       -42,349.50 
0051 615-06505               17.000         511.04000         520.00000                     8,840.00000   101.7533 
        MONUMENT, B                                   EACH                 8,687.68                                           152.32 
0052 616-02320               40.500           5.61000           7.00000                       283.50000   124.7744 
        GEOTEXTILES                                   m2                     227.21                                            56.29 
0053 616-06405               35.600          40.52000          35.00000                     1,246.00000    86.3772 
        RIPRAP, REVETMENT                             Mg                   1,442.51                                          -196.51 
0054 621-01004                3.000         567.63000         630.00000                     1,890.00000   110.9878 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 1,702.89                                           187.11 
0055 621-06545                0.300         606.18000       1,050.00000                       315.00000   173.2197 
        FERTILIZER                                    Mg                     181.85                                           133.15 
0056 621-06553               38.000           8.54000          10.00000                       380.00000   117.0960 
        SEED MIXTURE, R                               kg                     324.52                                            55.48 
0057 621-06557               18.000          10.25000           6.30000                       113.40000    61.4634 
        SEED MIXTURE, T                               kg                     184.50                                           -71.10 
0058 621-06565                1.800         572.17000         630.00000                     1,134.00000   110.1067 
        MULCHING MATERIAL                             Mg                   1,029.91                                           104.09 
0059 621-06567               51.800           1.21000           1.00000                        51.80000    82.6420 
        WATER                                         kL                      62.68                                           -10.88 
0060 621-06575            2,402.000           4.68000           4.25000                    10,208.50000    90.8120 
        SODDING, NURSERY                              m2                  11,241.36                                        -1,032.86 
0061 715-05024              260.400         266.33000         268.00000                    69,787.20000   100.6270 
        PIPE, TYPE 2, CIRCULAR, 900 mm                m                   69,352.33                                           434.87 
0062 715-05048            2,262.000          14.00000          15.50000                    35,061.00000   110.7143 
        PIPE, TYPE 4, CIRCULAR, 150 mm                m                   31,668.00                                         3,393.00 
0063 715-05053                3.000          78.00000          80.00000                       240.00000   102.5641 
        PIPE, UNDERDRAIN OUTLET, 150 mm               m                      234.00                                             6.00 
0064 715-05149              519.700         145.00000         138.00000                    71,718.60000    95.1724 
        PIPE, TYPE 2, CIRCULAR, 300 mm                m                   75,356.50                                        -3,637.90 
0065 715-05151              152.200         178.00000          97.00000                    14,763.40000    54.4944 
        PIPE, TYPE 2, CIRCULAR, 375 mm                m                   27,091.60                                       -12,328.20 
0066 715-05152              124.300         193.00000         109.00000                    13,548.70000    56.4767 
        PIPE, TYPE 2, CIRCULAR, 450 mm                m                   23,989.90                                       -10,441.20 
0067 715-05154              192.900         216.00000         150.00000                    28,935.00000    69.4444 
        PIPE, TYPE 2, CIRCULAR, 600 mm                m                   41,666.40                                       -12,731.40 
0068 715-05156              312.500         247.00000         176.00000                    55,000.00000    71.2551 
        PIPE, TYPE 2, CIRCULAR, 750 mm                m                   77,187.50                                       -22,187.50 
0069 715-05159              190.000         300.00000         530.00000                   100,700.00000   176.6667 
        PIPE, TYPE 2, CIRCULAR, 1050 mm               m                   57,000.00                                        43,700.00 
0070 715-05161              369.000         700.00000         670.00000                   247,230.00000    95.7143 
        PIPE, TYPE 2, CIRCULAR, 1200 mm               m                  258,300.00                                       -11,070.00 
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0071 715-06004                1.000       1,834.77000       3,300.00000                     3,300.00000   179.8591 
        CONCRETE ANCHOR, 1200 mm                      EACH                 1,834.77                                         1,465.23 
0072 715-08305            1,102.000         110.00000          66.50000                    73,283.00000    60.4545 
        HMA FOR STRUCTURE INSTALLATION, TYPE B        Mg                 121,220.00                                       -47,937.00 
0073 715-46010                2.000         343.05000         366.00000                       732.00000   106.6900 
        PIPE END SECTION, 450 mm                      EACH                   686.10                                            45.90 
0074 715-46020                1.000         387.57000         471.00000                       471.00000   121.5264 
        PIPE END SECTION, 600 mm                      EACH                   387.57                                            83.43 
0075 715-46040                2.000         867.01000         990.00000                     1,980.00000   114.1855 
        PIPE END SECTION, 900 mm                      EACH                 1,734.02                                           245.98 
0076 718-06531                1.000         546.96000         640.00000                       640.00000   117.0104 
        OUTLET PROTECTOR, 3                           EACH                   546.96                                            93.04 
0077 718-06532            1,000.000           3.33000           2.50000                     2,500.00000    75.0751 
        VIDEO INSPECTION FOR UNDERDRAINS              m                    3,330.00                                          -830.00 
0078 718-52610              364.500          40.30000          58.00000                    21,141.00000   143.9206 
        AGGREGATE FOR UNDERDRAINS                     m3                  14,689.35                                         6,451.65 
0079 718-99153            6,143.000           1.78000           1.50000                     9,214.50000    84.2697 
        GEOTEXTILES FOR UNDERDRAIN                    m2                  10,934.54                                        -1,720.04 
0080 720-08241                5.000       5,000.00000       4,200.00000                    21,000.00000    84.0000 
        MANHOLE, K15, MODIFIED                        EACH                25,000.00                                        -4,000.00 
0081 720-44000                7.000         314.99000         460.00000                     3,220.00000   146.0364 
        CASTING, ADJUST TO GRADE                      EACH                 2,204.93                                         1,015.07 
0082 720-45030                2.000       1,283.05000         950.00000                     1,900.00000    74.0423 
        INLET, E7                                     EACH                 2,566.10                                          -666.10 
0083 720-45035                4.000       1,236.93000         950.00000                     3,800.00000    76.8031 
        INLET, F7                                     EACH                 4,947.72                                        -1,147.72 
0084 720-45045                5.000       1,449.75000       1,200.00000                     6,000.00000    82.7729 
        INLET, J10                                    EACH                 7,248.75                                        -1,248.75 
0085 720-45055                1.000       1,576.25000       1,250.00000                     1,250.00000    79.3021 
        INLET, M10                                    EACH                 1,576.25                                          -326.25 
0086 720-45085                1.000       1,817.11000       1,700.00000                     1,700.00000    93.5552 
        INLET, T14                                    EACH                 1,817.11                                          -117.11 
0087 720-45275               20.000       1,000.00000         750.00000                    15,000.00000    75.0000 
        PIPE CATCH BASIN, 600 mm                      EACH                20,000.00                                        -5,000.00 
0088 720-45410               17.000       2,046.58000       1,300.00000                    22,100.00000    63.5206 
        MANHOLE, C4                                   EACH                34,791.86                                       -12,691.86 
0089 720-45416                2.000       3,500.00000       3,700.00000                     7,400.00000   105.7143 
        MANHOLE, E4                                   EACH                 7,000.00                                           400.00 
0090 720-91973               21.000       3,300.00000       2,100.00000                    44,100.00000    63.6364 
        MANHOLE, H4                                   EACH                69,300.00                                       -25,200.00 
0091 720-93501                1.000       7,050.31000       5,600.00000                     5,600.00000    79.4291 
        MANHOLE, L4                                   EACH                 7,050.31                                        -1,450.31 
0092 720-94612                4.000       3,197.19000       3,600.00000                    14,400.00000   112.5989 
        MANHOLE, K4                                   EACH                12,788.76                                         1,611.24 
0093 720-98174               45.000       1,800.00000       1,600.00000                    72,000.00000    88.8889 
        INLET, B15                                    EACH                81,000.00                                        -9,000.00 
0094 720-98555               21.000       1,719.89000       1,700.00000                    35,700.00000    98.8435 
        INLET, C15                                    EACH                36,117.69                                          -417.69 
0095 801-04308               11.000         248.80000         625.00000                     6,875.00000   251.2058 
        ROAD CLOSURE SIGN ASSEMBLY                    EACH                 2,736.80                                         4,138.20 
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0096 801-06203            4,120.000           0.88000           1.00000                     4,120.00000   113.6364 
        TEMPORARY PAVEMENT MARKING, 100 mm            m                    3,625.60                                           494.40 
0097 801-06207            2,370.000           2.85000           3.15000                     7,465.50000   110.5263 
        TEMPORARY PAVEMENT MARKING, REMOVABLE,        m                    6,754.50                                           711.00 
0098 801-06625               15.000          98.71000         132.00000                     1,980.00000   133.7251 
        DETOUR ROUTE MARKER ASSEMBLY                  EACH                 1,480.65                                           499.35 
0099 801-06640               33.000         120.00000         195.00000                     6,435.00000   162.5000 
        CONSTRUCTION SIGN, A                          EACH                 3,960.00                                         2,475.00 
0100 801-06645               13.000          41.91000          63.00000                       819.00000   150.3221 
        CONSTRUCTION SIGN, B                          EACH                   544.83                                           274.17 
0101 801-06710              510.000          20.00000          17.00000                     8,670.00000    85.0000 
        FLASHING ARROW SIGN                           DAY                 10,200.00                                        -1,530.00 
0102 801-06775                1.000     150,000.00000      79,000.00000                    79,000.00000    52.6667 
        MAINTAINING TRAFFIC                           LS                 150,000.00                                       -71,000.00 
0103 801-07118               28.800          50.00000          88.00000                     2,534.40000   176.0000 
        BARRICADE, III-A                              m                    1,440.00                                         1,094.40 
0104 801-07119              108.000          41.44000         102.00000                    11,016.00000   246.1390 
        BARRICADE, III-B                              m                    4,475.52                                         6,540.48 
0105 802-04242                8.000         100.00000         105.00000                       840.00000   105.0000 
        PEDESTRIAN PUSHBUTTON SIGN, BRAILLE           EACH                   800.00                                            40.00 
0106 802-07059               80.000          30.05000          26.50000                     2,120.00000    88.1864 
        SIGN, SHEET, AND SUPPORTS, REMOVE             EACH                 2,404.00                                          -284.00 
0107 802-76025               32.200         176.32000         132.00000                     4,250.40000    74.8639 
        SIGN, SHEET, ENCAPSULATED LENS WITH LEGE      m2                   5,677.50                                        -1,427.10 
0108 802-76035                2.100         193.64000         142.00000                       298.20000    73.3327 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      m2                     406.64                                          -108.44 
0109 802-76045               10.400         191.66000         168.00000                     1,747.20000    87.6554 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      m2                   1,993.26                                          -246.06 
0111 805-01815                4.000       1,902.23000       2,050.00000                     8,200.00000   107.7683 
        SIGNAL SUPPORT FOUNDATION,915mm X 3.7 m       EACH                 7,608.92                                           591.08 
0112 805-01842                7.000         481.47000         895.00000                     6,265.00000   185.8890 
        HANDHOLE, SIGNAL                              EACH                 3,370.29                                         2,894.71 
0113 805-01893                1.000       2,500.00000       3,425.00000                     3,425.00000   137.0000 
        MAINTAINING TRAFFIC SIGNAL                    LS                   2,500.00                                           925.00 
0114 805-02087                1.000       2,500.00000         525.00000                       525.00000    21.0000 
        TRANSPORTATION OF SALV. SIGNAL EQUIPMENT      LS                   2,500.00                                        -1,975.00 
0115 805-02152                8.000         543.35000         610.00000                     4,880.00000   112.2665 
        PEDESTRIAN SIGNAL HEAD WITH INTER. SYMBO      EACH                 4,346.80                                           533.20 
0116 805-06592              277.000          60.79000          50.50000                    13,988.50000    83.0729 
        CONDUIT, STEEL, GALVANIZED, 50mm              m                   16,838.83                                        -2,850.33 
0117 805-06834                1.000       8,977.21000       9,950.00000                     9,950.00000   110.8362 
        CONTROLLER AND CABINET, MENU DRIVEN, 8        EACH                 8,977.21                                           972.79 
0118 805-78205                8.000         536.63000         685.00000                     5,480.00000   127.6485 
        TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,      EACH                 4,293.04                                         1,186.96 
0120 805-78415                4.000       1,487.72000       1,600.00000                     6,400.00000   107.5471 
        SPAN, CATENARY, AND TETHER                    EACH                 5,950.88                                           449.12 
0121 805-78420                4.000         208.63000         263.00000                     1,052.00000   126.0605 
        DISCONNECT HANGER                             EACH                   834.52                                           217.48 
0122 805-78445                1.000         480.49000         475.00000                       475.00000    98.8574 
        SIGNAL SERVICE                                EACH                   480.49                                            -5.49 
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0123 805-78467               19.000           5.72000           5.50000                       104.50000    96.1538 
        SIGNAL CABLE, 3C 8GA.                         m                      108.68                                            -4.18 
0124 805-78480              337.000           3.80000           4.40000                     1,482.80000   115.7895 
        SIGNAL CABLE, 3C 14GA.                        m                    1,280.60                                           202.20 
0125 805-78485              369.000           3.62000           4.75000                     1,752.75000   131.2155 
        SIGNAL CABLE, 5C 14GA.                        m                    1,335.78                                           416.97 
0126 805-78490              278.000           4.50000           5.15000                     1,431.70000   114.4444 
        SIGNAL CABLE, 7C 14GA.                        m                    1,251.00                                           180.70 
0127 805-78510              864.000           3.99000           4.40000                     3,801.60000   110.2757 
        SIGNAL CABLE, 2C 16GA., SHIELDED              m                    3,447.36                                           354.24 
0129 805-81032                2.000       2,748.16000       3,725.00000                     7,450.00000   135.5452 
        SIGNAL STRAIN POLE, STEEL, 9.2m               EACH                 5,496.32                                         1,953.68 
0130 805-92504                8.000         441.53000         440.00000                     3,520.00000    99.6535 
        LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL      EACH                 3,532.24                                           -12.24 
0131 808-04298                2.000         299.72000         310.00000                       620.00000   103.4299 
        PAVEMENT MESSAGE MARKINGS,THERM,WORD RXR      EACH                   599.44                                            20.56 
0132 808-06701              110.000           1.17000           1.35000                       148.50000   115.3846 
        LINE, THERMOPLASTIC, BROKEN, WHITE,100mm      m                      128.70                                            19.80 
0133 808-06703              792.000           1.56000           1.35000                     1,069.20000    86.5385 
        LINE, THERMOPLASTIC, SOLID, WHITE,100mm       m                    1,235.52                                          -166.32 
0136 808-75245            2,564.000           1.08000           1.35000                     3,461.40000   125.0000 
        LINE, THERMOPLASTIC, SOLID, YELLOW,100mm      m                    2,769.12                                           692.28 
0137 808-75320                4.000          76.06000          68.50000                       274.00000    90.0605 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                   304.24                                           -30.24 
0138 808-75325                2.000          92.77000          73.50000                       147.00000    79.2282 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                   185.54                                           -38.54 
0139 808-75340                2.000         516.88000         310.00000                       620.00000    59.9752 
        PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC      EACH                 1,033.76                                          -413.76 
0140 202-03875                0.900         300.00000         640.00000                       576.00000   213.3333 
        CONCRETE STEPS, REMOVE                        EACH                   270.00                                           306.00 
0141 201-06587                0.120     100,000.00000       4,820.00000                       578.40000     4.8200 
        CLEARING AND GRUBBING                         ha                  12,000.00                                       -11,421.60 
0142 213-52830            9,458.000         190.00000         102.00000                   964,716.00000    53.6842 
        FLOWABLE MORTAR                               m3               1,797,020.00                                      -832,304.00 
0143 402-07433               99.000          69.86000         106.00000                    10,494.00000   151.7320 
        HMA SURFACE, TYPE B                           Mg                   6,916.14                                         3,577.86 
0144 606-07484              731.000           4.98000           7.25000                     5,299.75000   145.5823 
        MILLED HMA SHOULDER CORRUGATIONS              m                    3,640.38                                         1,659.37 
0145 714-04802               14.000         120.00000         162.00000                     2,268.00000   135.0000 
        CONCRETE MODULAR BLOCK WALL                   m2                   1,680.00                                           588.00 
0146 720-45250                6.000       1,970.33000       1,400.00000                     8,400.00000    71.0541 
        CATCH BASIN, K10                              EACH                11,821.98                                        -3,421.98 
0147 720-45270               10.000         966.16000         670.00000                     6,700.00000    69.3467 
        PIPE CATCH BASIN, 450 mm                      EACH                 9,661.60                                        -2,961.60 
0148 731-93946               14.000         300.00000         100.00000                     1,400.00000    33.3333 
        WALL ERECTION                                 m2                   4,200.00                                        -2,800.00 
0149 731-93947               14.000         150.00000          76.00000                     1,064.00000    50.6667 
        LEVELING PAD, CONCRETE                        m                    2,100.00                                        -1,036.00 
0150 732-07653                2.100          30.00000          78.00000                       163.80000   260.0000 
        COARSE AGGREGATE, NO. 8                       Mg                      63.00                                           100.80 
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     CALL ORDER   : 155                     CONTRACT ID : R -27007-A                   COUNTIES : SCOTT 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0151 801-07023                2.000       6,500.00000       3,885.00000                     7,770.00000    59.7692 
        ENERGY ABSORBING TERMINAL, CZ, TL-2           EACH                13,000.00                                        -5,230.00 
0152 801-08508              300.000         140.00000          97.00000                    29,100.00000    69.2857 
        TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED        m                   42,000.00                                       -12,900.00 
0153 801-05954                2.000          25.00000          52.50000                       105.00000   210.0000 
        TEMPORARY PAVEMENT MESSAGE MARKING            EACH                    50.00                                            55.00 
0154 801-09133                4.000       5,856.00000      11,300.00000                    45,200.00000   192.9645 
        TEMPORARY CHANGEABLE MESSAGE SIGN             EACH                23,424.00                                        21,776.00 
0155 801-94295                4.000         282.52000         315.00000                     1,260.00000   111.4965 
        SIGNAL HEAD, RELOCATE                         EACH                 1,130.08                                           129.92 
0156 802-05701              270.500          40.92000          30.00000                     8,115.00000    73.3138 
        SIGN POST, SQUARE, 1, REINFORCED ANCHOR       m                   11,068.86                                        -2,953.86 
0157 802-05702               33.000          36.78000          25.25000                       833.25000    68.6514 
        SIGN POST, SQUARE, 2, REINFORCED ANCHOR       m                    1,213.74                                          -380.49 
0158 804-06771                1.000          37.13000          25.00000                        25.00000    67.3310 
        DELINEATOR POST, FLEXIBLE                     EACH                    37.13                                           -12.13 
0159 808-75297              124.000          11.41000          20.30000                     2,517.20000   177.9141 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      m                    1,414.84                                         1,102.36 
0160 808-75300              190.000           4.85000           2.50000                       475.00000    51.5464 
        TRANSVERSE MARKINGS, THERMOPLASTIC, CROS      m                      921.50                                          -446.50 
0161 808-75278              101.000           6.67000          10.00000                     1,010.00000   149.9250 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      m                      673.67                                           336.33 
0162 808-92027              273.000           2.97000           2.75000                       750.75000    92.5926 
        LINE, THERMOPLASTIC, SOLID, YELLOW,200mm      m                      810.81                                           -60.06 
0163 808-75996               39.000          12.10000          10.00000                       390.00000    82.6446 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                   471.90                                           -81.90 
0164 808-75998               39.000          48.29000          68.00000                     2,652.00000   140.8159 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                 1,883.31                                           768.69 
0165 202-01406               10.000          48.17000         470.00000                     4,700.00000   975.7110 
        SAMPLING AND TESTING ANALYSIS                 EACH                   481.70                                         4,218.30 
0166 805-96121                8.000         168.24000         158.00000                     1,264.00000    93.9135 
        PEDESTRIAN PUSH BUTTON AND SIGN               EACH                 1,345.92                                           -81.92 
0167 805-78470            1,104.000           1.05000           0.65000                       717.60000    61.9048 
        SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.          m                    1,159.20                                          -441.60 
0168 805-78785                8.000         636.80000         578.00000                     4,624.00000    90.7663 
        SIGNAL DETECTOR HOUSING                       EACH                 5,094.40                                          -470.40 
0169 805-78925                1.000         849.01000         578.00000                       578.00000    68.0793 
        CONTROLLER CABINET FOUNDATION, P1             EACH                   849.01                                          -271.01 
0170 805-81060                2.000       3,242.40000       4,200.00000                     8,400.00000   129.5337 
        SIGNAL STRAIN POLE, STEEL, 11.0 m             EACH                 6,484.80                                         1,915.20 
0171 805-96014              384.000          24.42000           3.70000                     1,420.80000    15.1515 
        SAW CUT, FULL DEPTH                           m                    9,377.28                                        -7,956.48 
0172 807-02783                2.000         789.78000       1,260.00000                     2,520.00000   159.5381 
        LUMINAIRE MAST ARM, 4.6 m                     EACH                 1,579.56                                           940.44 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                5,616,843.06      4,286,936.23       76.3229     -1,329,906.83 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   5,616,843.06      4,286,936.23       76.3229     -1,329,906.83 
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     CALL ORDER   : 183                     CONTRACT ID : R -27940-C                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 08/17/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       9929037 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1917625      MILESTONE CONTRACTORS, L.P.               $     7,595,000.00     1        93.4189   100.0000 
              2   35-1875662      CRIDER & CRIDER, INC.                     $     7,597,529.57     2        93.4500   100.0333 
              3    -EST-          ENGINEER'S ESTIMATE                       $     8,130,048.06     3       100.0000   107.0447 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ADDED TRAVEL LANES 
 
0001 105-06845                1.000     100,000.00000      83,681.70000                    83,681.70000    83.6817 
        CONSTRUCTION ENGINEERING                      LS                 100,000.00                                       -16,318.30 
0002 105-07039               12.000       2,200.00000       2,105.20000                    25,262.40000    95.6909 
        FIELD OFFICE, B                               MOS                 26,400.00                                        -1,137.60 
0003 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0004 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEVI           DOL                      1.00                                             0.00 
0005 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0006 110-01001                1.000     450,000.00000     297,000.00000                   297,000.00000    66.0000 
        MOBILIZATION AND DEMOBILIZATION               LS                 450,000.00                                      -153,000.00 
0007 201-52370                1.000     150,000.00000     154,149.31000                   154,149.31000   102.7662 
        CLEARING RIGHT OF WAY                         LS                 150,000.00                                         4,149.31 
0008 202-02240           15,870.000          12.00000          10.22000                   162,191.40000    85.1667 
        PVMT REMOVAL                                  m2                 190,440.00                                       -28,248.60 
0009 202-02241               64.000           8.63000          10.53000                       673.92000   122.0162 
        GUARDRAIL, REMOVE                             m                      552.32                                           121.60 
0010 202-93994                4.000         525.00000         446.63000                     1,786.52000    85.0724 
        SIGNAL MAST ARM AND POLE, REMOVE              EACH                 2,100.00                                          -313.48 
0011 203-02000           18,704.000          31.00000          23.49000                   439,356.96000    75.7742 
        EXCAVATION, COMMON                            m3                 579,824.00                                      -140,467.04 
0012 205-06931               33.000          19.00000         275.99000                     9,107.67000   1452 
        TEMPORARY CHECK DAM, REVETMENT RIPRAP         Mg                     627.00                                         8,480.67 
0013 205-06933               11.000          45.00000          57.89000                       636.79000   128.6444 
        TEMPORARY DITCH INLET PROTECTION              EACH                   495.00                                           141.79 
0014 205-06936               27.000           7.50000         133.19000                     3,596.13000   1775 
        TEMPORARY SEDIMENT TRAP                       Mg                     202.50                                         3,393.63 
0015 205-06937            1,076.000           1.50000           3.84000                     4,131.84000   256.0000 
        TEMPORARY SILT FENCE                          m                    1,614.00                                         2,517.84 
0016 207-08268           64,650.000          13.23000          15.78000                 1,020,177.00000   119.2744 
        SUBGRADE TREATMENT, TYPE IV                   m2                 855,319.50                                       164,857.50 
0017 211-07454            6,477.000          25.00000          26.12000                   169,179.24000   104.4800 
        STRUCTURE BACKFILL                            m3                 161,925.00                                         7,254.24 
0018 301-07448            3,315.000          20.58000          35.06000                   116,223.90000   170.3596 
        COMPACT AGG, NO. 53, BASE                     Mg                  68,222.70                                        48,001.20 
0019 303-07449               35.000          40.46000          41.57000                     1,454.95000   102.7435 
        COMPACT AGG, NO. 73                           Mg                   1,416.10                                            38.85 
0020 306-08043            1,958.000           8.59000           4.52000                     8,850.16000    52.6193 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 183 -2 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 183                     CONTRACT ID : R -27940-C                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        MILLING, TRANSITION                           m2                  16,819.22                                        -7,969.06 
0021 401-06264                1.000       5,000.00000       3,000.00000                     3,000.00000    60.0000 
        PROFILOGRAPH, HMA                             LS                   5,000.00                                        -2,000.00 
0022 401-07327            4,427.000          68.00000          65.00000                   287,755.00000    95.5882 
        QC/QA-HMA, 2, 70, SURFACE, 9.5 MM             Mg                 301,036.00                                       -13,281.00 
0023 401-07397            7,230.000          60.00000          59.00000                   426,570.00000    98.3333 
        QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm       Mg                 433,800.00                                        -7,230.00 
0024 401-07407           20,533.000          58.00000          48.00000                   985,584.00000    82.7586 
        QC/QA-HMA, 2, 64, BASE, 25.0 mm               Mg               1,190,914.00                                      -205,330.00 
0025 401-08333            9,502.000          64.00000          62.00000                   589,124.00000    96.8750 
        QC/QA-HMA, 5, 76, INTERMEDIATE,OG,19.0mm      Mg                 608,128.00                                       -19,004.00 
0026 402-07453              177.000         110.00000         103.00000                    18,231.00000    93.6364 
        HMA FOR TEMPORARY PVMT                        Mg                  19,470.00                                        -1,239.00 
0027 604-05528            1,192.000          36.57000          71.00000                    84,632.00000   194.1482 
        SIDEWALK, HMA                                 Mg                  43,591.44                                        41,040.56 
0028 604-07894                6.000         120.00000         215.72000                     1,294.32000   179.7667 
        CURB RAMP, CONCRETE, A                        m2                     720.00                                           574.32 
0029 604-07897               24.000         120.00000         227.54000                     5,460.96000   189.6167 
        CURB RAMP, CONCRETE, C                        m2                   2,880.00                                         2,580.96 
0030 604-07898               54.000         120.00000         220.97000                    11,932.38000   184.1417 
        CURB RAMP, CONCRETE, D                        m2                   6,480.00                                         5,452.38 
0031 604-07900               33.000         130.00000         211.42000                     6,976.86000   162.6308 
        CURB RAMP, CONCRETE, F                        m2                   4,290.00                                         2,686.86 
0032 604-07901               10.000         120.00000         187.04000                     1,870.40000   155.8667 
        CURB RAMP, CONCRETE, G                        m2                   1,200.00                                           670.40 
0033 604-07902               16.000         140.00000         212.76000                     3,404.16000   151.9714 
        CURB RAMP, CONCRETE, H                        m2                   2,240.00                                         1,164.16 
0034 604-91531              536.000          48.02000          38.62000                    20,700.32000    80.4248 
        SIDEWALK, CONCRETE, 100 mm                    m2                  25,738.72                                        -5,038.40 
0035 605-06120            3,852.000          42.50000          38.67000                   148,956.84000    90.9882 
        CURB, CONCRETE                                m                  163,710.00                                       -14,753.16 
0036 605-06140            4,592.000          55.00000          49.15000                   225,696.80000    89.3636 
        CURB AND GUTTER, CONCRETE                     m                  252,560.00                                       -26,863.20 
0037 605-06215              225.000          94.93000         137.66000                    30,973.50000   145.0121 
        CENTER CURB, D, CONCRETE                      m                   21,359.25                                         9,614.25 
0038 605-93464              882.000          70.00000          92.60000                    81,673.20000   132.2857 
        CENTER CURB, CONCRETE, MODIFIED               m2                  61,740.00                                        19,933.20 
0039 605-97937              402.000          60.00000          69.03000                    27,750.06000   115.0500 
        CURB AND GUTTER, CONCRETE, ROLL               m                   24,120.00                                         3,630.06 
0040 610-07486              321.000         110.58000          74.00000                    23,754.00000    66.9199 
        HMA FOR APPROACHES, TYPE A                    Mg                  35,496.18                                       -11,742.18 
0041 610-07712            2,404.000          70.47000          48.19000                   115,848.76000    68.3837 
        PCCP FOR APPROACHES, 150 mm                   m2                 169,409.88                                       -53,561.12 
0042 611-06497                7.000          95.15000         187.36000                     1,311.52000   196.9101 
        MAILBOX ASSEMBLY, SINGLE                      EACH                   666.05                                           645.47 
0043 611-06498                4.000         168.95000         236.84000                       947.36000   140.1835 
        MAILBOX ASSEMBLY, DOUBLE                      EACH                   675.80                                           271.56 
0044 615-06505                6.000         354.29000         526.30000                     3,157.80000   148.5506 
        MONUMENT, B                                   EACH                 2,125.74                                         1,032.06 
0045 615-06510                5.000         277.91000         484.20000                     2,421.00000   174.2291 
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     CALL ORDER   : 183                     CONTRACT ID : R -27940-C                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        MONUMENT, C                                   EACH                 1,389.55                                         1,031.45 
0046 615-06527                1.000         297.93000         478.93000                       478.93000   160.7525 
        MONUMENT, SECTION CORNER                      EACH                   297.93                                           181.00 
0047 616-02320              523.000           2.83000           4.81000                     2,515.63000   169.9647 
        GEOTEXTILES                                   m2                   1,480.09                                         1,035.54 
0048 616-05688              420.000          31.98000          54.50000                    22,890.00000   170.4190 
        RIPRAP, CLASS 1                               Mg                  13,431.60                                         9,458.40 
0049 616-06405              290.000          33.74000          35.62000                    10,329.80000   105.5720 
        RIPRAP, REVETMENT                             Mg                   9,784.60                                           545.20 
0050 621-01004                3.000         932.95000         263.15000                       789.45000    28.2062 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 2,798.85                                        -2,009.40 
0051 621-06545                1.000         572.78000         717.87000                       717.87000   125.3308 
        FERTILIZER                                    Mg                     572.78                                           145.09 
0052 621-06554              183.000           8.60000           5.62000                     1,028.46000    65.3488 
        SEED MIXTURE, U                               kg                   1,573.80                                          -545.34 
0053 621-06565                5.000         514.32000         404.20000                     2,021.00000    78.5892 
        MULCHING MATERIAL                             Mg                   2,571.60                                          -550.60 
0054 621-06575           13,187.000           4.08000           3.01000                    39,692.87000    73.7745 
        SODDING, NURSERY                              m2                  53,802.96                                       -14,110.09 
0055 703-51030            1,786.000           1.68000           2.08000                     3,714.88000   123.8095 
        REINFORCING STEEL                             kg                   3,000.48                                           714.40 
0056 706-92237               13.000         309.22000         578.93000                     7,526.09000   187.2227 
        HANDRAIL, STEEL                               m                    4,019.86                                         3,506.23 
0057 706-92237              178.000         400.00000         326.31000                    58,083.18000    81.5775 
        HANDRAIL, STEEL                               m                   71,200.00                                       -13,116.82 
0058 714-44240               23.000         892.38000       1,550.17000                    35,653.91000   173.7119 
        CONCRETE, A, STRUCTURES                       m3                  20,524.74                                        15,129.17 
0059 715-05048            5,238.000           7.85000          10.80000                    56,570.40000   137.5796 
        PIPE, TYPE 4, CIRCULAR, 150 mm                m                   41,118.30                                        15,452.10 
0060 715-05053                3.000          32.09000          78.95000                       236.85000   246.0268 
        PIPE, UNDERDRAIN OUTLET, 150 mm               m                       96.27                                           140.58 
0061 715-05119               23.000         114.72000         317.61000                     7,305.03000   276.8567 
        PIPE, TYPE 1, CIRCULAR, 375 mm                m                    2,638.56                                         4,666.47 
0062 715-05149              950.000         106.80000         111.35000                   105,782.50000   104.2603 
        PIPE, TYPE 2, CIRCULAR, 300 mm                m                  101,460.00                                         4,322.50 
0063 715-05151            1,077.000         119.00000         119.53000                   128,733.81000   100.4454 
        PIPE, TYPE 2, CIRCULAR, 375 mm                m                  128,163.00                                           570.81 
0064 715-05152              538.000         129.17000         131.10000                    70,531.80000   101.4942 
        PIPE, TYPE 2, CIRCULAR, 450 mm                m                   69,493.46                                         1,038.34 
0065 715-05154              273.000         141.77000         168.47000                    45,992.31000   118.8333 
        PIPE, TYPE 2, CIRCULAR, 600 mm                m                   38,703.21                                         7,289.10 
0066 715-05156              152.000         188.58000         205.19000                    31,188.88000   108.8079 
        PIPE, TYPE 2, CIRCULAR, 750 mm                m                   28,664.16                                         2,524.72 
0067 715-05161              316.000         204.31000         302.86000                    95,703.76000   148.2355 
        PIPE, TYPE 2, CIRCULAR, 1200 mm               m                   64,561.96                                        31,141.80 
0068 715-05238               29.000         320.00000         333.56000                     9,673.24000   104.2375 
        PIPE, TYPE 1, DEFORMED, 0.60 m2               m                    9,280.00                                           393.24 
0069 715-05413               37.000         382.39000         693.56000                    25,661.72000   181.3750 
        PIPE, SANITARY SEWER, 450 mm                  m                   14,148.43                                        11,513.29 
0070 715-46000                2.000         282.20000         636.50000                     1,273.00000   225.5493 
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        PIPE END SECTION, 300 mm                      EACH                   564.40                                           708.60 
0071 715-46005                3.000         289.53000         659.17000                     1,977.51000   227.6690 
        PIPE END SECTION, 375 mm                      EACH                   868.59                                         1,108.92 
0072 715-46010                2.000         321.39000         704.45000                     1,408.90000   219.1885 
        PIPE END SECTION, 450 mm                      EACH                   642.78                                           766.12 
0073 715-46020                2.000         389.07000         772.39000                     1,544.78000   198.5221 
        PIPE END SECTION, 600 mm                      EACH                   778.14                                           766.64 
0074 718-06532            1,000.000           3.42000           3.47000                     3,470.00000   101.4620 
        VIDEO INSPECTION FOR UNDERDRAINS              m                    3,420.00                                            50.00 
0075 718-52610            1,184.000          47.04000          39.11000                    46,306.24000    83.1420 
        AGGREGATE FOR UNDERDRAINS                     m3                  55,695.36                                        -9,389.12 
0076 718-99153           15,713.000           1.67000           1.95000                    30,640.35000   116.7665 
        GEOTEXTILES FOR UNDERDRAIN                    m2                  26,240.71                                         4,399.64 
0077 720-03757                2.000       2,414.77000       3,623.87000                     7,247.74000   150.0710 
        MANHOLE, C15                                  EACH                 4,829.54                                         2,418.20 
0078 720-44000                1.000         482.47000         470.74000                       470.74000    97.5688 
        CASTING, ADJUST TO GRADE                      EACH                   482.47                                           -11.73 
0079 720-45030                8.000       1,102.90000       1,148.21000                     9,185.68000   104.1083 
        INLET, E7                                     EACH                 8,823.20                                           362.48 
0080 720-45035                2.000       1,116.77000       1,517.91000                     3,035.82000   135.9197 
        INLET, F7                                     EACH                 2,233.54                                           802.28 
0081 720-45040                1.000       1,660.00000       2,586.82000                     2,586.82000   155.8325 
        INLET, G7                                     EACH                 1,660.00                                           926.82 
0082 720-45265                1.000         783.53000       1,012.87000                     1,012.87000   129.2701 
        PIPE CATCH BASIN, 375 mm                      EACH                   783.53                                           229.34 
0083 720-45410               35.000       1,770.36000       2,435.39000                    85,238.65000   137.5647 
        MANHOLE, C4                                   EACH                61,962.60                                        23,276.05 
0084 720-45410                1.000       3,700.00000       4,822.83000                     4,822.83000   130.3468 
        MANHOLE, C4                                   EACH                 3,700.00                                         1,122.83 
0085 720-45431                3.000       2,500.00000       3,450.77000                    10,352.31000   138.0308 
        MANHOLE, J                                    EACH                 7,500.00                                         2,852.31 
0086 720-45605                6.000       1,000.00000       1,154.77000                     6,928.62000   115.4770 
        STRUCTURE, MANHOLE, RECONSTRUCT               m                    6,000.00                                           928.62 
0087 720-45605                3.000       2,000.00000       1,154.77000                     3,464.31000    57.7385 
        STRUCTURE, MANHOLE, RECONSTRUCT               m                    6,000.00                                        -2,535.69 
0088 720-94612                9.000       4,291.50000       3,387.36000                    30,486.24000    78.9318 
        MANHOLE, K4                                   EACH                38,623.50                                        -8,137.26 
0089 720-95422                6.000       2,091.07000       2,796.29000                    16,777.74000   133.7253 
        MANHOLE, J4                                   EACH                12,546.42                                         4,231.32 
0090 720-98174               47.000       1,807.08000       2,056.94000                    96,676.18000   113.8267 
        INLET, B15                                    EACH                84,932.76                                        11,743.42 
0091 720-98555               57.000       1,688.52000       2,054.01000                   117,078.57000   121.6456 
        INLET, C15                                    EACH                96,245.64                                        20,832.93 
0092 723-06660               44.000         300.00000       1,080.41000                    47,538.04000   360.1367 
        WINGWALL                                      m2                  13,200.00                                        34,338.04 
0093 723-08392               70.000       4,600.00000       3,800.94000                   266,065.80000    82.6291 
        STRU, PREC THRE-SID, 3660 mm X 2130 mm        m                  322,000.00                                       -55,934.20 
0094 732-08420              233.000         193.06000         103.64000                    24,148.12000    53.6828 
        MODULAR BLOCK WALL WITH GROUND REINFORCE      m2                  44,982.98                                       -20,834.86 
0095 732-08421              233.000         193.06000         404.57000                    94,264.81000   209.5566 
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        MODULAR BLOCK WALL ERECTION                   m2                  44,982.98                                        49,281.83 
0096 801-04308               11.000         293.47000         499.99000                     5,499.89000   170.3718 
        ROAD CLOSURE SIGN ASSEMBLY                    EACH                 3,228.17                                         2,271.72 
0097 801-06203            8,300.000           1.12000           0.53000                     4,399.00000    47.3214 
        TEMPORARY PAVEMENT MARKING, 100 mm            m                    9,296.00                                        -4,897.00 
0098 801-06207            4,500.000           3.16000           3.15000                    14,175.00000    99.6835 
        TEMPORARY PAVEMENT MARKING, REMOVABLE,        m                   14,220.00                                           -45.00 
0099 801-06216               13.000           9.57000          12.16000                       158.08000   127.0637 
        TEMPORARY TRANSVERSE PAVEMENT MARKING,        m                      124.41                                            33.67 
0100 801-06640               10.000         102.19000         263.15000                     2,631.50000   257.5105 
        CONSTRUCTION SIGN, A                          EACH                 1,021.90                                         1,609.60 
0101 801-06710              500.000          18.07000          12.63000                     6,315.00000    69.8949 
        FLASHING ARROW SIGN                           DAY                  9,035.00                                        -2,720.00 
0102 801-06775                1.000     400,000.00000     108,898.19000                   108,898.19000    27.2245 
        MAINTAINING TRAFFIC                           LS                 400,000.00                                      -291,101.81 
0103 801-07119              108.000         134.22000          41.05000                     4,433.40000    30.5841 
        BARRICADE, III-B                              m                   14,495.76                                       -10,062.36 
0104 802-05702              323.000          23.53000          38.80000                    12,532.40000   164.8959 
        SIGN POST, SQUARE, 2, REINFORCED ANCHOR       m                    7,600.19                                         4,932.21 
0105 802-76025               38.000         137.39000         179.76000                     6,830.88000   130.8392 
        SIGN, SHEET, ENCAPSULATED LENS WITH LEGE      m2                   5,220.82                                         1,610.06 
0106 802-76035               29.000         150.92000         159.74000                     4,632.46000   105.8442 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      m2                   4,376.68                                           255.78 
0107 802-96915                1.000         500.00000         842.76000                       842.76000   168.5520 
        SIGN, RELOCATE                                LS                     500.00                                           342.76 
0108 805-01815                4.000       1,642.30000       2,003.16000                     8,012.64000   121.9728 
        SIGNAL SUPPORT FOUNDATION,915mm X 3.7 m       EACH                 6,569.20                                         1,443.44 
0109 805-01842                4.000         585.19000         660.00000                     2,640.00000   112.7839 
        HANDHOLE, SIGNAL                              EACH                 2,340.76                                           299.24 
0110 805-01893                1.000       5,000.00000       1,232.35000                     1,232.35000    24.6470 
        MAINTAINING TRAFFIC SIGNAL                    LS                   5,000.00                                        -3,767.65 
0111 805-02077                1.000      15,000.00000      12,025.23000                    12,025.23000    80.1682 
        SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM       EACH                15,000.00                                        -2,974.77 
0112 805-02087                1.000         500.00000         446.63000                       446.63000    89.3260 
        TRANSPORTATION OF SALV. SIGNAL EQUIPMENT      LS                     500.00                                           -53.37 
0113 805-02152                8.000         400.92000         361.42000                     2,891.36000    90.1477 
        PEDESTRIAN SIGNAL HEAD WITH INTER. SYMBO      EACH                 3,207.36                                          -316.00 
0114 805-02658              238.000           4.16000           3.37000                       802.06000    81.0096 
        CABLE, COAXIAL                                m                      990.08                                          -188.02 
0115 805-03537                3.000      16,000.00000      12,025.23000                    36,075.69000    75.1577 
        SIGNAL CANTILEVER STRUCTURE, 13.7 m ARM       EACH                48,000.00                                       -11,924.31 
0116 805-03979                2.000         800.00000         817.96000                     1,635.92000   102.2450 
        EMERGENCY VEHICLE LIGHT DETECTOR, TWO CH      EACH                 1,600.00                                            35.92 
0117 805-03980                2.000         200.00000         239.03000                       478.06000   119.5150 
        EMERGENCY VEHICLE CONFIRMATION LIGHT KIT      EACH                   400.00                                            78.06 
0118 805-06592              145.000          32.16000          31.85000                     4,618.25000    99.0361 
        CONDUIT, STEEL, GALVANIZED, 50mm              m                    4,663.20                                           -44.95 
0119 805-06886                1.000       5,000.00000      18,261.16000                    18,261.16000   365.2232 
        VIDEO VEHICLE DETECTOR SYSTEM WITH 4 CAM      EACH                 5,000.00                                        13,261.16 
0120 805-78100                1.000       7,802.25000       9,171.96000                     9,171.96000   117.5553 
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        CONTROLLER AND CABINET, MENU DRIVEN, 8 P      EACH                 7,802.25                                         1,369.71 
0121 805-78205                6.000       1,200.00000         607.14000                     3,642.84000    50.5950 
        TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,      EACH                 7,200.00                                        -3,557.16 
0122 805-78230                2.000       1,200.00000         913.48000                     1,826.96000    76.1233 
        TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,      EACH                 2,400.00                                          -573.04 
0123 805-78370                8.000         111.98000         100.58000                       804.64000    89.8196 
        PEDESTRIAN PUSH BUTTON                        EACH                   895.84                                           -91.20 
0124 805-78445                1.000         390.31000         678.20000                       678.20000   173.7593 
        SIGNAL SERVICE                                EACH                   390.31                                           287.89 
0125 805-78467                8.000           6.07000           5.72000                        45.76000    94.2339 
        SIGNAL CABLE, 3C 8GA.                         m                       48.56                                            -2.80 
0126 805-78480              434.000           3.02000           3.23000                     1,401.82000   106.9536 
        SIGNAL CABLE, 3C 14GA.                        m                    1,310.68                                            91.14 
0127 805-78485              292.000           4.33000           3.63000                     1,059.96000    83.8337 
        SIGNAL CABLE, 5C 14GA.                        m                    1,264.36                                          -204.40 
0128 805-78490              216.000           3.79000           3.99000                       861.84000   105.2770 
        SIGNAL CABLE, 7C 14GA.                        m                      818.64                                            43.20 
0129 805-78925                1.000         668.29000         793.99000                       793.99000   118.8092 
        CONTROLLER CABINET FOUNDATION, P1             EACH                   668.29                                           125.70 
0130 805-95568              332.000          30.00000          24.52000                     8,140.64000    81.7333 
        CONDUIT, PVC, 100 mm                          m                    9,960.00                                        -1,819.36 
0131 808-02066              176.000           4.04000           3.00000                       528.00000    74.2574 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      m                      711.04                                          -183.04 
0132 808-03439              391.000           7.50000          11.89000                     4,648.99000   158.5333 
        TRANSVERSE MARKING,THERM,CRSWLK,WHT,600       m                    2,932.50                                         1,716.49 
0133 808-06701            1,045.000           1.04000           1.13000                     1,180.85000   108.6538 
        LINE, THERMOPLASTIC, BROKEN, WHITE,100mm      m                    1,086.80                                            94.05 
0134 808-06703              259.000           0.96000           1.13000                       292.67000   117.7083 
        LINE, THERMOPLASTIC, SOLID, WHITE,100mm       m                      248.64                                            44.03 
0135 808-06705              232.000           2.69000           3.95000                       916.40000   146.8401 
        LINE, THERMOPLASTIC, SOLID, WHITE,200 mm      m                      624.08                                           292.32 
0136 808-06711            4,000.000           0.56000           0.01000                        40.00000     1.7857 
        LINE, PAINT, BROKEN, WHITE, 100 mm            m                    2,240.00                                        -2,200.00 
0137 808-06713              101.000           0.61000           8.63000                       871.63000   1414 
        LINE, PAINT, SOLID, WHITE, 100 mm             m                       61.61                                           810.02 
0138 808-06714            4,000.000           0.56000           0.01000                        40.00000     1.7857 
        LINE, PAINT, SOLID, YELLOW, 100 mm            m                    2,240.00                                        -2,200.00 
0139 808-06716              220.000           1.67000           4.47000                       983.40000   267.6647 
        LINE, REMOVE                                  m                      367.40                                           616.00 
0140 808-07845               26.000          22.00000          25.26000                       656.76000   114.8182 
        TRANSVERSE MARKINGS                           EACH                   572.00                                            84.76 
0141 808-75245            3,355.000           0.89000           1.13000                     3,791.15000   126.9663 
        LINE, THERMOPLASTIC, SOLID, YELLOW,100mm      m                    2,985.95                                           805.20 
0142 808-75297               40.000           7.63000          11.89000                       475.60000   155.8322 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      m                      305.20                                           170.40 
0143 808-75320               13.000          71.76000          87.37000                     1,135.81000   121.7531 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                   932.88                                           202.93 
0144 808-75325                5.000          71.07000         129.47000                       647.35000   182.1725 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                   355.35                                           292.00 
0145 808-92027            1,666.000           0.87000           3.95000                     6,580.70000   454.0230 
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        LINE, THERMOPLASTIC, SOLID, YELLOW,200mm      m                    1,449.42                                         5,131.28 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                8,130,048.06      7,595,000.00       93.4189       -535,048.06 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   8,130,048.06      7,595,000.00       93.4189       -535,048.06 
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     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 07/27/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       0653306 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   05-0558668      WEDDLE BROTHERS HIGHWAY GROUP LLC         $     5,293,432.54     1        90.4330   100.0000 
              2   90-0177865      HIS CONSTRUCTORS LLC                      $     5,557,458.00     2        94.9436   104.9878 
              3   35-1128289      BEATY CONSTRUCTION, INC.                  $     5,634,000.00     3        96.2513   106.4338 
              4    -EST-          ENGINEER'S ESTIMATE                       $     5,853,430.31     4       100.0000   110.5791 
              5   36-2231526      WALSH CONSTR COMPANY                      $     6,258,000.00     5       106.9117   118.2220 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   SOUND BARRIER WALLS 
 
0001 105-06845                1.000     114,807.63000      42,057.01000                    42,057.01000    36.6326 
        CONSTRUCTION ENGINEERING                      LS                 114,807.63                                       -72,750.62 
0002 105-07039               15.000       2,200.00000       1,300.00000                    19,500.00000    59.0909 
        FIELD OFFICE, B                               MOS                 33,000.00                                       -13,500.00 
0003 105-08520                3.000         140.00000         453.85260                     1,361.56000   324.1810 
        CELLULAR TELEPHONE/RADIO                      EACH                   420.00                                           941.56 
0004 105-08521               45.000         160.00000         131.11300                     5,900.09000    81.9457 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  7,200.00                                        -1,299.91 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEVI           DOL                      1.00                                             0.00 
0007 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0008 110-01001                1.000     277,589.75000     264,671.63000                   264,671.63000    95.3463 
        MOBILIZATION AND DEMOBILIZATION               LS                 277,589.75                                       -12,918.12 
0009 201-52370                1.000     120,000.00000     131,075.23000                   131,075.23000   109.2294 
        CLEARING RIGHT OF WAY                         LS                 120,000.00                                        11,075.23 
0010 202-02241              678.180           4.74000           5.44620                     3,693.50000   114.8987 
        GUARDRAIL, REMOVE                             m                    3,214.57                                           478.93 
0013 202-96531            1,400.000          11.50000           6.55560                     9,177.84000    57.0052 
        FENCE, RIGHT-OF-WAY, REMOVE                   m                   16,100.00                                        -6,922.16 
0014 203-02000              100.000          28.29000         137.63860                    13,763.86000   486.5274 
        EXCAVATION, COMMON                            m3                   2,829.00                                        10,934.86 
0015 205-06931               36.000          31.86000          55.29410                     1,990.59000   173.5536 
        TEMPORARY CHECK DAM, REVETMENT RIPRAP         Mg                   1,146.96                                           843.63 
0016 205-06932               42.000          12.03000          19.66690                       826.01000   163.4822 
        TEMPORARY CHECK DAM, STRAW BALES              m                      505.26                                           320.75 
0017 205-06933               10.000          48.18000          60.51370                       605.14000   125.5998 
        TEMPORARY DITCH INLET PROTECTION              EACH                   481.80                                           123.34 
0018 205-06937            1,349.000           3.62000           7.68470                    10,366.66000   212.2845 
        TEMPORARY SILT FENCE                          m                    4,883.38                                         5,483.28 
0020 211-07454               10.000          42.27000          49.39890                       493.99000   116.8654 
        STRUCTURE BACKFILL                            m3                     422.70                                            71.29 
0021 301-07448              697.000          21.67600          30.54730                    21,291.47000   140.9269 
        COMPACT AGG, NO. 53, BASE                     Mg                  15,108.17                                         6,183.30 
0022 601-01115              708.660          60.00000         124.05310                    87,911.47000   206.7552 
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        GUARDRAIL, W BEAM, 0.476 m SPACING            m                   42,519.60                                        45,391.87 
0023 601-03464                2.000          34.90000          48.41090                        96.82000   138.7106 
        GUARDRAIL, STEEL CURVE TERMINAL END SECT      EACH                    69.80                                            27.02 
0024 601-06035              407.670          32.80800          21.23020                     8,654.92000    64.7105 
        GUARDRAIL, RESET                              m                   13,374.84                                        -4,719.92 
0025 601-08434                1.000       1,100.00000         655.56490                       655.56000    59.5964 
        GUARDRAIL END TREAT,OS,SPARE PKG,STAGE 2      EACH                 1,100.00                                          -444.44 
0026 601-94689                2.000       2,619.70000       2,092.76470                     4,185.53000    79.8857 
        GUARDRAIL END TREATMENT, OS                   EACH                 5,239.40                                        -1,053.87 
0027 601-99105              916.280          82.95000          45.73830                    41,909.09000    55.1396 
        GUARDRAIL, W BEAM, 1.905 m SPACING            m                   76,005.43                                       -34,096.34 
0028 601-99106              121.920          95.25000          77.40710                     9,437.47000    81.2673 
        GUARDRAIL, W BEAM, 0.952 m SPACING            m                   11,612.88                                        -2,175.41 
0029 603-06045               26.000          43.20000          73.62500                     1,914.25000   170.4282 
        FENCE, CHAIN LINK, 1220 mm                    m                    1,123.20                                           791.05 
0030 605-06120            1,896.000          51.67000          63.41500                   120,234.84000   122.7308 
        CURB, CONCRETE                                m                   97,966.32                                        22,268.52 
0031 605-94811               31.000         498.32000         398.95360                    12,367.56000    80.0597 
        CURB TURNOUT                                  EACH                15,447.92                                        -3,080.36 
0032 607-01910                3.000         500.00000         665.40260                     1,996.21000   133.0807 
        TURNOUT, CONCRETE                             EACH                 1,500.00                                           496.21 
0033 607-06335              723.509         151.90000          74.16200                    53,656.87000    48.8229 
        PAVED SIDE DITCH, A                           m                  109,901.02                                       -56,244.15 
0034 615-06490               30.000         113.65000         110.94180                     3,328.25000    97.6170 
        RIGHT OF WAY MARKER                           EACH                 3,409.50                                           -81.25 
0035 616-02320              740.000           2.70000           1.95880                     1,449.51000    72.5480 
        GEOTEXTILES                                   m2                   1,998.00                                          -548.49 
0036 616-06405              158.900          32.70000          37.69990                     5,990.51000   115.2901 
        RIPRAP, REVETMENT                             Mg                   5,196.03                                           794.48 
0037 620-08426                1.000      39,500.00000      37,821.05000                    37,821.05000    95.7495 
        SOUND BARRIER DESIGN AND LAYOUT               LS                  39,500.00                                        -1,678.95 
0038 620-08427           16,104.000          85.00000          45.14000                   726,934.56000    53.1059 
        SOUND BARRIER ERECTION                        m2               1,368,840.00                                      -641,905.44 
0039 620-08428           16,104.000         177.07000         215.04000                 3,463,004.16000   121.4435 
        SOUND BARRIER PANELS                          m2               2,851,535.28                                       611,468.88 
0040 621-01004                6.000         572.23000         252.14030                     1,512.84000    44.0627 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 3,433.38                                        -1,920.54 
0041 621-06545                3.300         544.13000         890.55970                     2,938.85000   163.6668 
        FERTILIZER                                    Mg                   1,795.63                                         1,143.22 
0042 621-06554              600.000           6.79000           7.71550                     4,629.30000   113.6303 
        SEED MIXTURE, U                               kg                   4,074.00                                           555.30 
0043 621-06565               26.000         365.20000         501.25500                    13,032.63000   137.2549 
        MULCHING MATERIAL                             Mg                   9,495.20                                         3,537.43 
0044 621-06574              245.400           4.59000           6.54560                     1,606.29000   142.6051 
        SODDING                                       m2                   1,126.39                                           479.90 
0045 715-05149               32.000          87.36000         161.24290                     5,159.77000   184.5728 
        PIPE, TYPE 2, CIRCULAR, 300 mm                m                    2,795.52                                         2,364.25 
0046 715-46000               10.000         259.28000         185.50860                     1,855.09000    71.5477 
        PIPE END SECTION, 300 mm                      EACH                 2,592.80                                          -737.71 
0047 720-45260               10.000         852.08000       1,396.96550                    13,969.66000   163.9478 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 185 -3 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 185                     CONTRACT ID : R -28085-A                   COUNTIES : MARION 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        PIPE CATCH BASIN, 300 mm                      EACH                 8,520.80                                         5,448.86 
0048 801-03621                1.000     100,000.00000       5,042.81000                     5,042.81000     5.0428 
        TEMPORARY ILLUMINATION                        LS                 100,000.00                                       -94,957.19 
0049 801-06775                1.000     424,000.00000      63,983.14000                    63,983.14000    15.0904 
        MAINTAINING TRAFFIC                           LS                 424,000.00                                      -360,016.86 
0050 802-05701               60.500          40.89000          34.79540                     2,105.12000    85.0949 
        SIGN POST, SQUARE, 1, REINFORCED ANCHOR       m                    2,473.85                                          -368.73 
0051 802-07057               10.980         208.54000         221.88350                     2,436.28000   106.3985 
        SIGN, PANEL, WITH LEGEND                      m2                   2,289.77                                           146.51 
0052 802-07159                1.000       3,283.19000       4,286.38610                     4,286.39000   130.5556 
        CANTILEVER TRAFFIC SIGN SUPP FOUN, II         EACH                 3,283.19                                         1,003.20 
0053 802-76025                3.150         197.27000         129.60010                       408.24000    65.6968 
        SIGN, SHEET, ENCAPSULATED LENS WITH LEGE      m2                     621.40                                          -213.16 
0054 802-76035               26.480         169.68000         136.35750                     3,610.75000    80.3616 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      m2                   4,493.13                                          -882.38 
0055 802-76045               15.840         205.02000         166.41260                     2,635.98000    81.1690 
        SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND      m2                   3,247.52                                          -611.54 
0056 802-76055               54.000          18.38000          12.10270                       653.55000    65.8475 
        SIGN POST, A                                  m                      992.52                                          -338.97 
0057 802-76140                1.000      15,531.72000      23,701.19070                    23,701.19000   152.5986 
        OVERHEAD SIGN STRUCTURE, CANTILEVER DOUB      EACH                15,531.72                                         8,169.47 
0058 807-07580              460.000          15.97000          25.21400                    11,598.44000   157.8835 
        WIRE, NO. 4, COP, IN PLA DUC, IN TR, 4/C      m                    7,346.20                                         4,252.24 
0059 802-07059                8.000          36.30000          20.17120                       161.37000    55.5682 
        SIGN, SHEET, AND SUPPORTS, REMOVE             EACH                   290.40                                          -129.03 
0060 202-74040                1.000         463.00000         161.36980                       161.37000    34.8531 
        SIGN AND SUPPORTS, WIDE FLANGE, REMOVE        EACH                   463.00                                          -301.63 
0061 205-03371               50.000          19.63000          35.94010                     1,797.01000   183.0881 
        SEDIMENT REMOVE                               m3                     981.50                                           815.51 
0062 621-07044              300.000           3.58000           3.93000                     1,179.00000   109.7765 
        SEED MIXTURE, T, SPRING MIX                   kg                   1,074.00                                           105.00 
0063 802-07102                1.000       8,456.95000      16,641.26000                    16,641.26000   196.7761 
        SIGN LIGHTING SYSTEM, TRACK, CANTILEVER       EACH                 8,456.95                                         8,184.31 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                5,853,430.31      5,293,432.54       90.4330       -559,997.77 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   5,853,430.31      5,293,432.54       90.4330       -559,997.77 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 205                     CONTRACT ID : R -28628-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 10/07/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       0941030 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1120685      WALSH & KELLY INC                         $     5,573,508.11     1        99.5831   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $     5,596,843.52     2       100.0000   100.4187 
              3   35-0918397      RIETH RILEY CONSTRUCTION                  $     5,655,928.85     3       101.0557   101.4788 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000      10,000.00000      40,000.00000                    40,000.00000   400.0000 
        CONSTRUCTION ENGINEERING                      LS                  10,000.00                                        30,000.00 
0002 105-07039                6.000       2,200.00000       2,000.00000                    12,000.00000    90.9091 
        FIELD OFFICE, B                               MOS                 13,200.00                                        -1,200.00 
0003 105-08520                3.000          75.00000         100.00000                       300.00000   133.3333 
        CELLULAR TELEPHONE/RADIO                      EACH                   225.00                                            75.00 
0004 105-08521               18.000         125.00000         125.00000                     2,250.00000   100.0000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  2,250.00                                             0.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000     300,000.00000     277,000.00000                   277,000.00000    92.3333 
        MOBILIZATION AND DEMOBILIZATION               LS                 300,000.00                                       -23,000.00 
0010 304-07783              277.000         132.00000         160.00000                    44,320.00000   121.2121 
        HMA PATCHING, TYPE D                          TON                 36,564.00                                         7,756.00 
0012 401-07337           22,360.000          62.00000          78.00000                 1,744,080.00000   125.8065 
        QC/QA-HMA, 5, 76, SURFACE, 9.5 mm             TON              1,386,320.00                                       357,760.00 
0014 406-05520              186.000         250.00000         300.00000                    55,800.00000   120.0000 
        ASPHALT FOR TACK COAT                         TON                 46,500.00                                         9,300.00 
0015 612-04315               34.500         802.00000       1,376.00000                    47,472.00000   171.5711 
        ASPHALT MATERIAL FOR UNDERSEAL                TON                 27,669.00                                        19,803.00 
0016 612-05081                1.000       5,000.00000       3,000.00000                     3,000.00000    60.0000 
        MOBILIZATION AND DEMOB FOR UNDERSEAL          EACH                 5,000.00                                        -2,000.00 
0017 612-60410              576.000           7.13515          17.40000                    10,022.40000   243.8629 
        DRILLED HOLE FOR UNDERSEAL                    EACH                 4,109.85                                         5,912.55 
0018 801-01093               12.000         708.00000         365.00000                     4,380.00000    51.5537 
        TEMPORARY WORKSITE SPEED LIMIT SIGN ASSE      EACH                 8,496.00                                        -4,116.00 
0019 801-06203           13,162.000           0.29316           0.23000                     3,027.26000    78.4555 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  3,858.57                                          -831.31 
0020 801-06207           13,162.000           0.78890           1.50000                    19,743.00000   190.1382 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                 10,383.50                                         9,359.50 
0021 801-06640               30.000          82.63779          84.00000                     2,520.00000   101.6486 
        CONSTRUCTION SIGN, A                          EACH                 2,479.13                                            40.87 
0022 801-06775                1.000     350,000.00000     100,000.00000                   100,000.00000    28.5714 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 205                     CONTRACT ID : R -28628-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        MAINTAINING TRAFFIC                           LS                 350,000.00                                      -250,000.00 
0023 801-09133                2.000       3,876.79576       1,495.00000                     2,990.00000    38.5628 
        TEMPORARY CHANGEABLE MESSAGE SIGN             EACH                 7,753.59                                        -4,763.59 
0024 808-06703           71,032.000           0.25766           0.28000                    19,888.96000   108.6703 
        LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.      LFT                 18,302.11                                         1,586.85 
0025 808-75051            1,535.000           3.00000           4.80000                     7,368.00000   160.0000 
        LINE, PREFORMED PLASTIC, SOLID, WHITE, 4      LFT                  4,605.00                                         2,763.00 
0026 808-75054            1,535.000           3.00000           5.86000                     8,995.10000   195.3333 
        LINE, PREFORMED PLASTIC, SOLID, YELLOW,       LFT                  4,605.00                                         4,390.10 
0027 808-75061           32,900.000           3.50000           3.69000                   121,401.00000   105.4286 
        LINE, PREFORMED PLASTIC, BROKEN, WHITE,       LFT                115,150.00                                         6,251.00 
0028 808-75245           71,032.000           0.23256           0.25000                    17,758.00000   107.4992 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                 16,519.20                                         1,238.80 
0029 808-75256            4,499.000           1.13205           0.59000                     2,654.41000    52.1179 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                  5,093.09                                        -2,438.68 
0030 808-75272              633.000           2.50565           2.38000                     1,506.54000    94.9851 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                  1,586.08                                           -79.54 
0031 808-75996            1,862.000           9.00000          10.00000                    18,620.00000   111.1111 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                16,758.00                                         1,862.00 
0032 808-75998            1,862.000          18.00000          20.00000                    37,240.00000   111.1111 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                33,516.00                                         3,724.00 
0033 303-07449            3,313.000          35.00000          35.00000                   115,955.00000   100.0000 
        COMPACT AGG, NO. 73                           TON                115,955.00                                             0.00 
0034 306-08043           17,640.000           2.80000           0.70000                    12,348.00000    25.0000 
        MILLING, TRANSITION                           SYS                 49,392.00                                       -37,044.00 
0036 401-07320           16,770.000          58.20000          53.00000                   888,810.00000    91.0653 
        QC/QA-HMA, 1, 64, SURFACE, 9.5 mm             TON                976,014.00                                       -87,204.00 
0037 401-07388           31,234.000          52.00000          51.00000                 1,592,934.00000    98.0769 
        QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm       TON              1,624,168.00                                       -31,234.00 
0038 606-07484          129,064.000           0.20000           0.21000                    27,103.44000   105.0000 
        MILLED HMA SHOULDER CORRUGATIONS              LFT                 25,812.80                                         1,290.64 
0039 306-08042          150,574.000           0.55000           0.70000                   105,401.80000   127.2727 
        MILLING, SCARIFICATION/PROFILE                SYS                 82,815.70                                        22,586.10 
0040 306-08033           52,701.000           0.65000           0.70000                    36,890.70000   107.6923 
        MILLING, ASPHALT, 1 IN                        SYS                 34,255.65                                         2,635.05 
0041 306-08036          180,690.000           0.95000           0.70000                   126,483.00000    73.6842 
        MILLING, ASPHALT, 2 IN                        SYS                171,655.50                                       -45,172.50 
0042 306-08036           90,345.000           0.95000           0.70000                    63,241.50000    73.6842 
        MILLING, ASPHALT, 2 IN                        SYS                 85,827.75                                       -22,586.25 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                5,596,843.52      5,573,508.11       99.5831        -23,335.41 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   5,596,843.52      5,573,508.11       99.5831        -23,335.41 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 215                     CONTRACT ID : R -28634-A                   COUNTIES : BLACKFORD       JAY 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 06/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       400500G 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-2103617      BRYAN`S HAULING & EXCAVATING              $        14,500.00     1        44.0114   100.0000 
              2   35-1058755      BAKER & SCHULTZ, INC.                     $        15,470.00     2        46.9556   106.6897 
              3   35-1874009      HAUER EXCAVATING                          $        15,870.00     3        48.1697   109.4483 
              4    -EST-          ENGINEER'S ESTIMATE                       $        32,946.00     4       100.0000   227.2138 
              5   35-1817574      YARDBERRY LANDSCAPE                       $        39,300.00     5       119.2861   271.0345 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   HOUSES AND BUILDINGS, REMOVE 
 
0001 202-03000                1.000      31,251.00000      13,800.00000                    13,800.00000    44.1586 
        HOUSES AND BUILDINGS, REMOVE                  LS                  31,251.00                                       -17,451.00 
0002 205-06937              200.000           1.75000           1.00000                       200.00000    57.1429 
        TEMPORARY SILT FENCE                          LFT                    350.00                                          -150.00 
0003 621-06559              500.000           2.69000           1.00000                       500.00000    37.1747 
        MULCHED SEEDING, R                            SYS                  1,345.00                                          -845.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                   32,946.00         14,500.00       44.0114        -18,446.00 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                      32,946.00         14,500.00       44.0114        -18,446.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 225                     CONTRACT ID : R -28650-A                   COUNTIES : VARIOUS 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 07/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       10000BY 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1817574      YARDBERRY LANDSCAPE                       $       442,267.00     1        97.8205   100.0000 
              2   35-1526557      MIDWEST MOLE, INC.                        $       444,301.00     2        98.2704   100.4599 
              3    -EST-          ENGINEER'S ESTIMATE                       $       452,121.00     3       100.0000   102.2281 
                  35-2097364      INDIANA RELINE INC                                        IRREGULAR 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   PIPE SLIP LINING 
 
0001 105-06845                1.000      14,500.00000       2,000.00000                     2,000.00000    13.7931 
        CONSTRUCTION ENGINEERING                      LS                  14,500.00                                       -12,500.00 
0002 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0003 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0004 110-01001                1.000      29,000.00000      20,000.00000                    20,000.00000    68.9655 
        MOBILIZATION AND DEMOBILIZATION               LS                  29,000.00                                        -9,000.00 
0005 201-52370                1.000      11,000.00000       3,500.00000                     3,500.00000    31.8182 
        CLEARING RIGHT OF WAY                         LS                  11,000.00                                        -7,500.00 
0006 621-06559            2,000.000           2.00000           1.00000                     2,000.00000    50.0000 
        MULCHED SEEDING, R                            SYS                  4,000.00                                        -2,000.00 
0007 725-06858               95.000         333.20000         340.00000                    32,300.00000   102.0408 
        PIPE LINER, THERMOPLASTIC, 36 IN.             LFT                 31,654.00                                           646.00 
0008 725-06861              195.000         348.50000         347.00000                    67,665.00000    99.5696 
        PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT       LFT                 67,957.50                                          -292.50 
0009 725-06861              180.000         263.00000         349.00000                    62,820.00000   132.6996 
        PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT       LFT                 47,340.00                                        15,480.00 
0010 725-06861               40.000         686.00000         740.00000                    29,600.00000   107.8717 
        PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT       LFT                 27,440.00                                         2,160.00 
0011 725-06872              190.000         335.75000         400.00000                    76,000.00000   119.1363 
        PIPE LINER, THERMOPLASTIC, 42 IN.             LFT                 63,792.50                                        12,207.50 
0012 725-08079              210.000         563.50000         668.00000                   140,280.00000   118.5448 
        PIPE LINER, THERMOPLASTIC, AREA 14.7 SFT      LFT                118,335.00                                        21,945.00 
0013 801-06640               16.000         150.00000         100.00000                     1,600.00000    66.6667 
        CONSTRUCTION SIGN, A                          EACH                 2,400.00                                          -800.00 
0014 801-06775                1.000      34,700.00000       4,500.00000                     4,500.00000    12.9683 
        MAINTAINING TRAFFIC                           LS                  34,700.00                                       -30,200.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  452,121.00        442,267.00       97.8205         -9,854.00 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     452,121.00        442,267.00       97.8205         -9,854.00 
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     CALL ORDER   : 255                     CONTRACT ID : RS-27948-A                   COUNTIES : DEARBORN        RIPLEY 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 10/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       0431061 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1357381      O`MARA, DAVE CONTRACTOR                   $     1,844,520.10     1        74.1596   100.0000 
              2   31-0515195      VALLEY ASPHALT CORPORATION                $     2,012,823.87     2        80.9263   109.1245 
              3    -EST-          ENGINEER'S ESTIMATE                       $     2,487,231.63     3       100.0000   134.8444 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-07039                8.000       2,000.00000       1,000.00000                     8,000.00000    50.0000 
        FIELD OFFICE, B                               MOS                 16,000.00                                        -8,000.00 
0002 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0003 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0004 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0005 110-01001                1.000     125,000.00000      25,000.00000                    25,000.00000    20.0000 
        MOBILIZATION AND DEMOBILIZATION               LS                 125,000.00                                      -100,000.00 
0006 303-01180            2,891.000          27.00000          18.00000                    52,038.00000    66.6667 
        COMPACT AGG, NO. 53                           TON                 78,057.00                                       -26,019.00 
0007 304-07491              500.000          75.00000          60.00000                    30,000.00000    80.0000 
        HMA PATCHING, TYPE C                          TON                 37,500.00                                        -7,500.00 
0008 306-08042          332,541.000           0.54000           0.25000                    83,135.25000    46.2963 
        MILLING, SCARIFICATION/PROFILE                SYS                179,572.14                                       -96,436.89 
0009 306-08432           17,325.000           0.54000           0.50000                     8,662.50000    92.5926 
        MILLING, APPROACH                             SYS                  9,355.50                                          -693.00 
0010 401-07320            7,227.500          65.00000          44.00000                   318,010.00000    67.6923 
        QC/QA-HMA, 1, 64, SURFACE, 9.5 mm             TON                469,787.50                                      -151,777.50 
0011 401-07328           20,207.500          60.78000          52.50000                 1,060,893.75000    86.3771 
        QC/QA-HMA, 3, 70, SURFACE, 9.5 mm             TON              1,228,211.85                                      -167,318.10 
0012 402-07452              200.000          69.00000          52.50000                    10,500.00000    76.0870 
        HMA, TYPE C, WEDGE AND LEVEL                  TON                 13,800.00                                        -3,300.00 
0013 406-05520              117.000         350.00000         240.00000                    28,080.00000    68.5714 
        ASPHALT FOR TACK COAT                         TON                 40,950.00                                       -12,870.00 
0014 610-07488            1,429.500          65.00000          70.00000                   100,065.00000   107.6923 
        HMA FOR APPROACHES, TYPE C                    TON                 92,917.50                                         7,147.50 
0015 801-06203            9,856.000           0.35000           0.50000                     4,928.00000   142.8571 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  3,449.60                                         1,478.40 
0016 801-06207            9,856.000           0.35000           1.00000                     9,856.00000   285.7143 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  3,449.60                                         6,406.40 
0017 801-06640               44.000          95.73000         150.00000                     6,600.00000   156.6907 
        CONSTRUCTION SIGN, A                          EACH                 4,212.12                                         2,387.88 
0018 801-06710               25.000          25.00000          50.00000                     1,250.00000   200.0000 
        FLASHING ARROW SIGN                           DAY                    625.00                                           625.00 
0019 801-06775                1.000     140,000.00000      50,000.00000                    50,000.00000    35.7143 
        MAINTAINING TRAFFIC                           LS                 140,000.00                                       -90,000.00 
0020 808-06711           20,211.000           0.10000           0.12000                     2,425.32000   120.0000 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 255                     CONTRACT ID : RS-27948-A                   COUNTIES : DEARBORN        RIPLEY 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        LINE, PAINT, BROKEN, WHITE, 4 IN.             LFT                  2,021.10                                           404.22 
0021 808-06713           83,000.000           0.10000           0.12000                     9,960.00000   120.0000 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  8,300.00                                         1,660.00 
0022 808-06714           78,844.000           0.10000           0.12000                     9,461.28000   120.0000 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  7,884.40                                         1,576.88 
0023 808-75297               24.000          20.00000          12.00000                       288.00000    60.0000 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    480.00                                          -192.00 
0024 808-75320                2.000          64.25000         200.00000                       400.00000   311.2840 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                   128.50                                           271.50 
0025 808-75325                1.000          97.74000         400.00000                       400.00000   409.2490 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                    97.74                                           302.26 
0026 808-75996            1,068.000           8.78000           6.00000                     6,408.00000    68.3371 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 9,377.04                                        -2,969.04 
0027 808-75998            1,068.000          15.03000          17.00000                    18,156.00000   113.1071 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                16,052.04                                         2,103.96 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                2,487,231.63      1,844,520.10       74.1596       -642,711.53 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   2,487,231.63      1,844,520.10       74.1596       -642,711.53 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 265                     CONTRACT ID : RS-27966-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 05/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       0561010 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-2126716      WABASH VALLEY ASPHALT CO. LLC             $     3,885,458.44     1        89.7711   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $     4,328,182.15     2       100.0000   111.3944 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ROAD RECONSTRUCTION 
 
0001 105-06845                1.000      71,900.00000       9,618.00000                     9,618.00000    13.3769 
        CONSTRUCTION ENGINEERING                      LS                  71,900.00                                       -62,282.00 
0002 105-07039               12.000       2,200.00000       1,050.00000                    12,600.00000    47.7273 
        FIELD OFFICE, B                               MOS                 26,400.00                                       -13,800.00 
0003 105-08520                2.000         200.00000         105.00000                       210.00000    52.5000 
        CELLULAR TELEPHONE/RADIO                      EACH                   400.00                                          -190.00 
0004 105-08521               24.000         175.00000          73.50000                     1,764.00000    42.0000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  4,200.00                                        -2,436.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000     214,178.37000     196,468.65000                   196,468.65000    91.7313 
        MOBILIZATION AND DEMOBILIZATION               LS                 214,178.37                                       -17,709.72 
0010 202-02241            4,081.000           3.69000           1.73000                     7,060.13000    46.8835 
        GUARDRAIL, REMOVE                             LFT                 15,058.89                                        -7,998.76 
0011 202-02271                2.000         275.00000         682.50000                     1,365.00000   248.1818 
        HEADWALL, REMOVE                              EACH                   550.00                                           815.00 
0012 202-93741               21.000         308.12000         193.07000                     4,054.47000    62.6607 
        GUARD RAIL END TREATMENT, REMOVE              EACH                 6,470.52                                        -2,416.05 
0013 203-02000              332.000          30.00000          42.52000                    14,116.64000   141.7333 
        EXCAVATION, COMMON                            CYS                  9,960.00                                         4,156.64 
0014 203-02070              212.000          20.00000          42.52000                     9,014.24000   212.6000 
        BORROW                                        CYS                  4,240.00                                         4,774.24 
0015 203-02376                1.000      15,000.00000      26,250.00000                    26,250.00000   175.0000 
        EXCAVATION, COMMON, FOR DITCH GRADING         LS                  15,000.00                                        11,250.00 
0016 205-06932              225.000           3.50000           7.14000                     1,606.50000   204.0000 
        TEMPORARY CHECK DAM, STRAW BALES              LFT                    787.50                                           819.00 
0017 205-06937            7,193.000           2.15000           1.47000                    10,573.71000    68.3721 
        TEMPORARY SILT FENCE                          LFT                 15,464.95                                        -4,891.24 
0018 211-07454               40.000          50.08867          52.50000                     2,100.00000   104.8140 
        STRUCTURE BACKFILL                            CYS                  2,003.55                                            96.45 
0019 303-01180           10,015.000          30.00000          21.26000                   212,918.90000    70.8667 
        COMPACT AGG, NO. 53                           TON                300,450.00                                       -87,531.10 
0020 303-08543                1.000       5,000.00000      12,600.00000                    12,600.00000   252.0000 
        COMPACT AGGREGATE                             LS                   5,000.00                                         7,600.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 265                     CONTRACT ID : RS-27966-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0021 304-07490              550.000         100.00000          89.96000                    49,478.00000    89.9600 
        HMA PATCHING, TYPE B                          TON                 55,000.00                                        -5,522.00 
0022 306-08033           89,535.000           1.50000           0.74000                    66,255.90000    49.3333 
        MILLING, ASPHALT, 1 IN                        SYS                134,302.50                                       -68,046.60 
0023 306-08034            1,185.000           1.50000           2.59000                     3,069.15000   172.6667 
        MILLING, ASPHALT, 1 1/2 IN                    SYS                  1,777.50                                         1,291.65 
0024 306-08037            3,000.000           1.50000           1.95000                     5,850.00000   130.0000 
        MILLING, ASPHALT, 3 IN                        SYS                  4,500.00                                         1,350.00 
0025 306-08043            3,190.000           2.50000           2.29000                     7,305.10000    91.6000 
        MILLING, TRANSITION                           SYS                  7,975.00                                          -669.90 
0026 306-08432            1,056.000           2.50000           4.85000                     5,121.60000   194.0000 
        MILLING, APPROACH                             SYS                  2,640.00                                         2,481.60 
0027 401-06264                1.000      10,000.00000       2,143.76000                     2,143.76000    21.4376 
        PROFILOGRAPH, HMA                             LS                  10,000.00                                        -7,856.24 
0028 401-07321            7,909.000          48.00000          64.11000                   507,045.99000   133.5625 
        QC/QA-HMA, 2, 64, SURFACE, 9.5 mm             TON                379,632.00                                       127,413.99 
0029 401-07390           13,223.000          61.00000          58.62000                   775,132.26000    96.0984 
        QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm       TON                806,603.00                                       -31,470.74 
0030 401-07423           16,647.000          67.22000          57.93000                   964,360.71000    86.1797 
        QC/QA-HMA, 2, 64, BASE, 19.0 mm               TON              1,119,011.34                                      -154,650.63 
0031 402-07451            6,150.000          61.50000          48.18000                   296,307.00000    78.3415 
        HMA, TYPE B, WEDGE AND LEVEL                  TON                378,225.00                                       -81,918.00 
0032 406-05520               80.000         350.00000         327.60000                    26,208.00000    93.6000 
        ASPHALT FOR TACK COAT                         TON                 28,000.00                                        -1,792.00 
0033 601-01128                6.000       1,200.00000       1,260.00000                     7,560.00000   105.0000 
        GUARDRAIL TRANSITION TYPE WGB                 EACH                 7,200.00                                           360.00 
0034 601-05071                1.000       1,665.00000       2,441.25000                     2,441.25000   146.6216 
        GUARDRAIL TERMINAL SYS, W BEAM,CURVED,7       EACH                 1,665.00                                           776.25 
0035 601-94689               23.000       3,874.95000       2,430.75000                    55,907.25000    62.7298 
        GUARDRAIL END TREATMENT, OS                   EACH                89,123.85                                       -33,216.60 
0036 601-99105            3,211.000          19.00000          16.64000                    53,431.04000    87.5789 
        GUARDRAIL, W BEAM, 6 FT 3 IN SPACING          LFT                 61,009.00                                        -7,577.96 
0037 610-07487            1,718.000          75.00000          93.75000                   161,062.50000   125.0000 
        HMA FOR APPROACHES, TYPE B                    TON                128,850.00                                        32,212.50 
0038 611-06497               16.000         155.00000         194.25000                     3,108.00000   125.3226 
        MAILBOX ASSEMBLY, SINGLE                      EACH                 2,480.00                                           628.00 
0039 611-06498                1.000         205.00000         262.50000                       262.50000   128.0488 
        MAILBOX ASSEMBLY, DOUBLE                      EACH                   205.00                                            57.50 
0040 615-06505               31.000         450.00000         950.25000                    29,457.75000   211.1667 
        MONUMENT, B                                   EACH                13,950.00                                        15,507.75 
0041 615-06510                3.000         350.00000         918.75000                     2,756.25000   262.5000 
        MONUMENT, C                                   EACH                 1,050.00                                         1,706.25 
0042 616-02320            3,000.000           2.43000           1.84000                     5,520.00000    75.7202 
        GEOTEXTILES                                   SYS                  7,290.00                                        -1,770.00 
0043 616-06451            1,500.000          32.00000          61.42000                    92,130.00000   191.9375 
        RIPRAP, UNIFORM                               TON                 48,000.00                                        44,130.00 
0044 616-95754              660.000           5.00000           7.35000                     4,851.00000   147.0000 
        PAVED SIDE DITCH, BREAK                       LFT                  3,300.00                                         1,551.00 
0045 621-01004                2.000         625.00000       1,155.00000                     2,310.00000   184.8000 
        MOBILIZATION AND DEMOBILIZATION FOR SEED      EACH                 1,250.00                                         1,060.00 
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     CALL ORDER   : 265                     CONTRACT ID : RS-27966-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0046 621-06559            1,850.000           0.91000           1.88000                     3,478.00000   206.5934 
        MULCHED SEEDING, R                            SYS                  1,683.50                                         1,794.50 
0047 621-06574              620.000           4.50000           8.48000                     5,257.60000   188.4444 
        SODDING                                       SYS                  2,790.00                                         2,467.60 
0048 715-01662              589.000          10.00000          18.90000                    11,132.10000   189.0000 
        PIPE CLEANING, 12 IN TO 48 IN  DIA            LFT                  5,890.00                                         5,242.10 
0049 715-05123               68.000          85.00000          68.25000                     4,641.00000    80.2941 
        PIPE, TYPE 1, CIRCULAR, 24 IN.                LFT                  5,780.00                                        -1,139.00 
0050 715-46005                1.000         225.00000         840.00000                       840.00000   373.3333 
        PIPE END SECTION, 15 IN.                      EACH                   225.00                                           615.00 
0051 715-46010                2.000         250.00000         945.00000                     1,890.00000   378.0000 
        PIPE END SECTION, 18 IN.                      EACH                   500.00                                         1,390.00 
0052 715-46020                5.000         550.00000       1,050.00000                     5,250.00000   190.9091 
        PIPE END SECTION, 24 IN.                      EACH                 2,750.00                                         2,500.00 
0053 721-43030                1.000       1,350.00000       2,730.00000                     2,730.00000   202.2222 
        AUTOMATIC DRAINAGE GATE, 30 IN.               EACH                 1,350.00                                         1,380.00 
0054 725-06857              133.000         200.00000         196.48000                    26,131.84000    98.2400 
        PIPE LINER, THERMOPLASTIC, 24 IN.             LFT                 26,600.00                                          -468.16 
0055 725-06870               63.000         250.00000         213.02000                    13,420.26000    85.2080 
        PIPE LINER, THERMOPLASTIC, 30 IN.             LFT                 15,750.00                                        -2,329.74 
0056 801-06203           10,250.000           0.35000           0.37000                     3,792.50000   105.7143 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  3,587.50                                           205.00 
0057 801-06207            2,925.000           1.05000           1.27000                     3,714.75000   120.9524 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  3,071.25                                           643.50 
0058 801-06640               30.000         135.00000         260.40000                     7,812.00000   192.8889 
        CONSTRUCTION SIGN, A                          EACH                 4,050.00                                         3,762.00 
0059 801-06775                1.000     234,920.00000     108,971.77000                   108,971.77000    46.3868 
        MAINTAINING TRAFFIC                           LS                 234,920.00                                      -125,948.23 
0060 804-06771               50.000          23.00000          31.50000                     1,575.00000   136.9565 
        DELINEATOR POST, FLEXIBLE                     EACH                 1,150.00                                           425.00 
0061 808-06712            3,550.000           0.13000           0.15000                       532.50000   115.3846 
        LINE, PAINT, BROKEN, YELLOW, 4 IN.            LFT                    461.50                                            71.00 
0062 808-06713           57,125.000           0.13000           0.15000                     8,568.75000   115.3846 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  7,426.25                                         1,142.50 
0063 808-06714           36,675.000           0.13000           0.15000                     5,501.25000   115.3846 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  4,767.75                                           733.50 
0064 808-75297               90.500           3.05000           8.24000                       745.72000   270.1590 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    276.03                                           469.69 
0065 808-75996              620.000           4.97000           4.20000                     2,604.00000    84.5070 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 3,081.40                                          -477.40 
0066 808-75998              620.000          22.00000          19.27000                    11,947.40000    87.5909 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                13,640.00                                        -1,692.60 
0067 715-95491               16.000          95.00000          89.25000                     1,428.00000    93.9474 
        PIPE, RELAID, 18 IN.                          LFT                  1,520.00                                           -92.00 
0068 802-07060               19.000          95.00000         110.25000                     2,094.75000   116.0526 
        SIGN, SHEET, RELOCATE                         EACH                 1,805.00                                           289.75 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                4,328,182.15      3,885,458.44       89.7711       -442,723.71 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   4,328,182.15      3,885,458.44       89.7711       -442,723.71 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 269                     CONTRACT ID : RS-27998-C                   COUNTIES : WAYNE 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 11/16/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       2632024 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1917625      MILESTONE CONTRACTORS, L.P.               $     2,086,233.34     1        88.3352   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $     2,361,724.04     2       100.0000   113.2052 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000      22,800.00000       6,500.00000                     6,500.00000    28.5088 
        CONSTRUCTION ENGINEERING                      LS                  22,800.00                                       -16,300.00 
0002 105-07039               12.000       2,200.00000       1,300.00000                    15,600.00000    59.0909 
        FIELD OFFICE, B                               MOS                 26,400.00                                       -10,800.00 
0003 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0004 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0005 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0006 110-01001                1.000     115,700.00000     103,500.00000                   103,500.00000    89.4555 
        MOBILIZATION AND DEMOBILIZATION               LS                 115,700.00                                       -12,200.00 
0007 303-01180            1,220.000          30.00000          29.90000                    36,478.00000    99.6667 
        COMPACT AGG, NO. 53                           TON                 36,600.00                                          -122.00 
0008 304-07490            1,032.000          93.71145         124.75000                   128,742.00000   133.1214 
        HMA PATCHING, TYPE B                          TON                 96,710.22                                        32,031.78 
0009 306-08033          232,689.000           1.25000           1.46000                   339,725.94000   116.8000 
        MILLING, ASPHALT, 1 IN                        SYS                290,861.25                                        48,864.69 
0010 306-08043              800.000           1.50000           1.50000                     1,200.00000   100.0000 
        MILLING, TRANSITION                           SYS                  1,200.00                                             0.00 
0011 306-08432           12,355.000           2.00000           2.50000                    30,887.50000   125.0000 
        MILLING, APPROACH                             SYS                 24,710.00                                         6,177.50 
0012 401-06264                1.000       5,200.00000       5,500.00000                     5,500.00000   105.7692 
        PROFILOGRAPH, HMA                             LS                   5,200.00                                           300.00 
0013 401-07321           19,197.000          67.95000          48.05000                   922,415.85000    70.7138 
        QC/QA-HMA, 2, 64, SURFACE, 9.5 mm             TON              1,304,436.15                                      -382,020.30 
0014 406-05520               61.000         227.00000         300.00000                    18,300.00000   132.1586 
        ASPHALT FOR TACK COAT                         TON                 13,847.00                                         4,453.00 
0015 610-07487            1,093.000          85.00000          84.50000                    92,358.50000    99.4118 
        HMA FOR APPROACHES, TYPE B                    TON                 92,905.00                                          -546.50 
0016 612-04315               96.000         877.00000       1,165.00000                   111,840.00000   132.8392 
        ASPHALT MATERIAL FOR UNDERSEAL                TON                 84,192.00                                        27,648.00 
0017 612-05081                1.000       1,645.45455       3,150.00000                     3,150.00000   191.4370 
        MOBILIZATION AND DEMOB FOR UNDERSEAL          EACH                 1,645.45                                         1,504.55 
0018 612-60410            1,598.000           7.65000           8.00000                    12,784.00000   104.5752 
        DRILLED HOLE FOR UNDERSEAL                    EACH                12,224.70                                           559.30 
0019 615-06525                7.000         323.16864         420.00000                     2,940.00000   129.9631 
        CASTING ADJUSTED TO GRADE, MONUMENT           EACH                 2,262.18                                           677.82 
0020 720-44000                1.000         351.27822         500.00000                       500.00000   142.3366 
        CASTING, ADJUST TO GRADE                      EACH                   351.28                                           148.72 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 269 -2 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 269                     CONTRACT ID : RS-27998-C                   COUNTIES : WAYNE 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0021 801-06207            9,047.000           0.95000           1.35000                    12,213.45000   142.1053 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  8,594.65                                         3,618.80 
0022 801-06640               54.000         134.00000         105.00000                     5,670.00000    78.3582 
        CONSTRUCTION SIGN, A                          EACH                 7,236.00                                        -1,566.00 
0023 801-06775                1.000     133,000.00000     168,115.00000                   168,115.00000   126.4023 
        MAINTAINING TRAFFIC                           LS                 133,000.00                                        35,115.00 
0024 808-06712           81,675.000           0.11000           0.02000                     1,633.50000    18.1818 
        LINE, PAINT, BROKEN, YELLOW, 4 IN.            LFT                  8,984.25                                        -7,350.75 
0025 808-06713          154,030.000           0.11000           0.12000                    18,483.60000   109.0909 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                 16,943.30                                         1,540.30 
0026 808-06714           81,675.000           0.11000           0.12000                     9,801.00000   109.0909 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  8,984.25                                           816.75 
0027 808-06723                1.000          35.41381         105.00000                       105.00000   296.5264 
        PAVEMENT MESSAGE MRKG,PAINT,LANE INDICAT      EACH                    35.41                                            69.59 
0028 808-75297              372.000           3.90000           4.00000                     1,488.00000   102.5641 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                  1,450.80                                            37.20 
0029 808-75325                1.000         113.14721         175.00000                       175.00000   154.6620 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                   113.15                                            61.85 
0030 808-75996            1,642.000           6.00000           5.00000                     8,210.00000    83.3333 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 9,852.00                                        -1,642.00 
0031 808-75998            1,642.000          21.00000          17.00000                    27,914.00000    80.9524 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                34,482.00                                        -6,568.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                2,361,724.04      2,086,233.34       88.3352       -275,490.70 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   2,361,724.04      2,086,233.34       88.3352       -275,490.70 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 275 -1 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 275                     CONTRACT ID : RS-28001-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       4934003 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1139301      E & B PAVING, INC.                        $       462,595.10     1        54.2084   100.0000 
              2   31-4351261      SHELLY & SANDS, INC.                      $       518,110.31     2        60.7138   112.0008 
              3    -EST-          ENGINEER'S ESTIMATE                       $       853,364.35     3       100.0000   184.4733 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000       7,393.28000       4,000.00000                     4,000.00000    54.1032 
        CONSTRUCTION ENGINEERING                      LS                   7,393.28                                        -3,393.28 
0002 105-07039                4.000       1,200.00000       2,100.00000                     8,400.00000   175.0000 
        FIELD OFFICE, B                               MOS                  4,800.00                                         3,600.00 
0003 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0004 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0005 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0006 110-01001                1.000      47,000.00000      23,000.00000                    23,000.00000    48.9362 
        MOBILIZATION AND DEMOBILIZATION               LS                  47,000.00                                       -24,000.00 
0007 303-01180              762.000          75.00000          25.00000                    19,050.00000    33.3333 
        COMPACT AGG, NO. 53                           TON                 57,150.00                                       -38,100.00 
0008 304-07490               40.000         200.00000         125.00000                     5,000.00000    62.5000 
        HMA PATCHING, TYPE B                          TON                  8,000.00                                        -3,000.00 
0009 306-08033           79,818.000           1.50000           0.70000                    55,872.60000    46.6667 
        MILLING, ASPHALT, 1 IN                        SYS                119,727.00                                       -63,854.40 
0010 306-08043              774.000           2.00000           0.70000                       541.80000    35.0000 
        MILLING, TRANSITION                           SYS                  1,548.00                                        -1,006.20 
0011 306-08432            1,395.000           2.00000           0.70000                       976.50000    35.0000 
        MILLING, APPROACH                             SYS                  2,790.00                                        -1,813.50 
0012 401-06264                1.000       3,000.00000       1,700.00000                     1,700.00000    56.6667 
        PROFILOGRAPH, HMA                             LS                   3,000.00                                        -1,300.00 
0013 401-07321            6,585.000          75.00000          45.00000                   296,325.00000    60.0000 
        QC/QA-HMA, 2, 64, SURFACE, 9.5 mm             TON                493,875.00                                      -197,550.00 
0014 406-05520               21.000         263.38000         225.00000                     4,725.00000    85.4279 
        ASPHALT FOR TACK COAT                         TON                  5,530.98                                          -805.98 
0015 610-07487              164.000          85.00000          80.00000                    13,120.00000    94.1176 
        HMA FOR APPROACHES, TYPE B                    TON                 13,940.00                                          -820.00 
0016 801-06207            1,767.000           0.90000           1.40000                     2,473.80000   155.5556 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  1,590.30                                           883.50 
0017 801-06640               18.000         139.50000         100.00000                     1,800.00000    71.6846 
        CONSTRUCTION SIGN, A                          EACH                 2,511.00                                          -711.00 
0018 801-06775                1.000      58,000.00000       9,440.00000                     9,440.00000    16.2759 
        MAINTAINING TRAFFIC                           LS                  58,000.00                                       -48,560.00 
0019 808-06712            4,431.000           0.09000           0.11000                       487.41000   122.2222 
        LINE, PAINT, BROKEN, YELLOW, 4 IN.            LFT                    398.79                                            88.62 
0020 808-06713           43,884.000           0.23000           0.11000                     4,827.24000    47.8261 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 275                     CONTRACT ID : RS-28001-A                   COUNTIES : HOWARD 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                 10,093.32                                        -5,266.08 
0021 808-06714           13,235.000           0.14000           0.11000                     1,455.85000    78.5714 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  1,852.90                                          -397.05 
0022 808-75297              144.000           5.19000           4.25000                       612.00000    81.8882 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    747.36                                          -135.36 
0023 808-75996              387.000           2.25000           6.90000                     2,670.30000   306.6667 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                   870.75                                         1,799.55 
0024 808-75998              387.000          32.41000          15.80000                     6,114.60000    48.7504 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                12,542.67                                        -6,428.07 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  853,364.35        462,595.10       54.2084       -390,769.25 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     853,364.35        462,595.10       54.2084       -390,769.25 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 285 -1 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 285                     CONTRACT ID : RS-28005-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 08/11/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       5239004 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1139301      E & B PAVING, INC.                        $       526,681.00     1        53.6688   100.0000 
              2   31-4351261      SHELLY & SANDS, INC.                      $       567,828.15     2        57.8617   107.8125 
              3   35-0918397      RIETH RILEY CONSTRUCTION                  $       590,112.00     3        60.1324   112.0435 
              4   35-1151771      CALUMET ASPHALT PAVING CO. INC.           $       633,136.12     4        64.5165   120.2124 
              5    -EST-          ENGINEER'S ESTIMATE                       $       981,354.77     5       100.0000   186.3281 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000       7,799.82000       7,320.05000                     7,320.05000    93.8490 
        CONSTRUCTION ENGINEERING                      LS                   7,799.82                                          -479.77 
0002 105-07039                4.000       1,200.00000       2,100.00000                     8,400.00000   175.0000 
        FIELD OFFICE, B                               MOS                  4,800.00                                         3,600.00 
0003 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0004 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0005 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0006 110-01001                1.000      54,000.00000      26,000.00000                    26,000.00000    48.1481 
        MOBILIZATION AND DEMOBILIZATION               LS                  54,000.00                                       -28,000.00 
0007 303-01180            1,166.000          25.00000          24.50000                    28,567.00000    98.0000 
        COMPACT AGG, NO. 53                           TON                 29,150.00                                          -583.00 
0008 304-07490               50.000         200.00000         145.00000                     7,250.00000    72.5000 
        HMA PATCHING, TYPE B                          TON                 10,000.00                                        -2,750.00 
0009 306-08033           91,590.000           1.00000           0.57000                    52,206.30000    57.0000 
        MILLING, ASPHALT, 1 IN                        SYS                 91,590.00                                       -39,383.70 
0010 306-08043              207.000           2.00000           1.00000                       207.00000    50.0000 
        MILLING, TRANSITION                           SYS                    414.00                                          -207.00 
0011 306-08432            1,636.000           2.00000           1.00000                     1,636.00000    50.0000 
        MILLING, APPROACH                             SYS                  3,272.00                                        -1,636.00 
0012 401-06264                1.000       3,000.00000       3,000.00000                     3,000.00000   100.0000 
        PROFILOGRAPH, HMA                             LS                   3,000.00                                             0.00 
0013 401-07321            7,557.000          85.00000          42.00000                   317,394.00000    49.4118 
        QC/QA-HMA, 2, 64, SURFACE, 9.5 mm             TON                642,345.00                                      -324,951.00 
0014 406-05520               24.000         263.38000         300.00000                     7,200.00000   113.9039 
        ASPHALT FOR TACK COAT                         TON                  6,321.12                                           878.88 
0015 610-07487              249.000         102.00000          80.00000                    19,920.00000    78.4314 
        HMA FOR APPROACHES, TYPE B                    TON                 25,398.00                                        -5,478.00 
0016 720-06525                2.000         323.16000         500.00000                     1,000.00000   154.7221 
        CASTING, ADJUST TO GRADE, MONUMENT            EACH                   646.32                                           353.68 
0017 801-06207            2,965.000           1.05000           1.30000                     3,854.50000   123.8095 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  3,113.25                                           741.25 
0018 801-06640               29.000          86.25000         108.00000                     3,132.00000   125.2174 
        CONSTRUCTION SIGN, A                          EACH                 2,501.25                                           630.75 
0019 801-06775                1.000      64,000.00000      13,790.00000                    13,790.00000    21.5469 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 285 -2 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 285                     CONTRACT ID : RS-28005-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        MAINTAINING TRAFFIC                           LS                  64,000.00                                       -50,210.00 
0020 808-06712            6,494.000           0.09000           0.13000                       844.22000   144.4444 
        LINE, PAINT, BROKEN, YELLOW, 4 IN.            LFT                    584.46                                           259.76 
0021 808-06713           63,632.000           0.09000           0.13000                     8,272.16000   144.4444 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  5,726.88                                         2,545.28 
0022 808-06714           23,149.000           0.09000           0.13000                     3,009.37000   144.4444 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  2,083.41                                           925.96 
0023 808-75297               48.000           3.65000          15.00000                       720.00000   410.9589 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    175.20                                           544.80 
0024 808-75996              614.000           7.38000           5.65000                     3,469.10000    76.5583 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 4,531.32                                        -1,062.22 
0025 808-75998              614.000          32.41000          15.45000                     9,486.30000    47.6705 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                19,899.74                                       -10,413.44 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  981,354.77        526,681.00       53.6688       -454,673.77 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     981,354.77        526,681.00       53.6688       -454,673.77 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 305                     CONTRACT ID : RS-28229-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       0758011 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1    -EST-          ENGINEER'S ESTIMATE                       $     1,348,603.97     1       100.0000    96.1914 
              2   35-2040801      GOHMANN ASPHALT & CONSTR., INC.           $     1,402,000.00     2       103.9594   100.0000 
              3   35-0626844      RUDOLPH, J.H. & CO                        $     1,494,665.05     3       110.8305   106.6095 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000      25,000.00000      22,000.00000                    22,000.00000    88.0000 
        CONSTRUCTION ENGINEERING                      LS                  25,000.00                                        -3,000.00 
0002 105-07038                8.000       1,662.10675       1,350.00000                    10,800.00000    81.2222 
        FIELD OFFICE, A                               MOS                 13,296.85                                        -2,496.85 
0003 105-08520                2.000         100.00000         345.00000                       690.00000   345.0000 
        CELLULAR TELEPHONE/RADIO                      EACH                   200.00                                           490.00 
0004 105-08521               16.000         120.00000         190.00000                     3,040.00000   158.3333 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  1,920.00                                         1,120.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000      76,263.00000      70,100.00000                    70,100.00000    91.9188 
        MOBILIZATION AND DEMOBILIZATION               LS                  76,263.00                                        -6,163.00 
0010 202-02278            1,326.000           8.00000          15.80000                    20,950.80000   197.5000 
        CURB, CONCRETE, REMOVE                        LFT                 10,608.00                                        10,342.80 
0011 202-02772                1.000         450.00000         120.00000                       120.00000    26.6667 
        CASTING, REMOVE                               EACH                   450.00                                          -330.00 
0012 202-52710              854.800          17.00000          10.00000                     8,548.00000    58.8235 
        SIDEWALK, CONCRETE, REMOVE                    SYS                 14,531.60                                        -5,983.60 
0013 211-07454                2.000          34.00000          27.00000                        54.00000    79.4118 
        STRUCTURE BACKFILL                            CYS                     68.00                                           -14.00 
0014 303-01180              100.000          15.00000          24.00000                     2,400.00000   160.0000 
        COMPACT AGG, NO. 53                           TON                  1,500.00                                           900.00 
0015 304-07491            1,500.000         106.46000         130.00000                   195,000.00000   122.1116 
        HMA PATCHING, TYPE C                          TON                159,690.00                                        35,310.00 
0016 306-08036           84,355.000           1.15000           0.65000                    54,830.75000    56.5217 
        MILLING, ASPHALT, 2 IN                        SYS                 97,008.25                                       -42,177.50 
0017 306-08432            8,257.000           2.00000           4.50000                    37,156.50000   225.0000 
        MILLING, APPROACH                             SYS                 16,514.00                                        20,642.50 
0018 401-07352            9,279.000          50.00000          57.00000                   528,903.00000   114.0000 
        QC/QA-HMA, 3, 76, SURFACE, 12.5 mm            TON                463,950.00                                        64,953.00 
0019 406-05520               23.150         156.00000         200.00000                     4,630.00000   128.2051 
        ASPHALT FOR TACK COAT                         TON                  3,611.40                                         1,018.60 
0020 604-06070              630.000          77.00000          48.00000                    30,240.00000    62.3377 
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     CALL ORDER   : 305                     CONTRACT ID : RS-28229-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        SIDEWALK, CONCRETE                            SYS                 48,510.00                                       -18,270.00 
0021 604-07894              218.300         157.65000         174.00000                    37,984.20000   110.3711 
        CURB RAMP, CONCRETE, A                        SYS                 34,415.00                                         3,569.20 
0022 604-07896              184.100         167.35000         168.00000                    30,928.80000   100.3884 
        CURB RAMP, CONCRETE, B                        SYS                 30,809.14                                           119.66 
0023 604-07900              200.100         155.00000         175.00000                    35,017.50000   112.9032 
        CURB RAMP, CONCRETE, F                        SYS                 31,015.50                                         4,002.00 
0024 604-07901               18.700         220.00000         187.00000                     3,496.90000    85.0000 
        CURB RAMP, CONCRETE, G                        SYS                  4,114.00                                          -617.10 
0025 604-07902               30.200         220.00000         187.00000                     5,647.40000    85.0000 
        CURB RAMP, CONCRETE, H                        SYS                  6,644.00                                          -996.60 
0026 604-07903              192.400         239.03000         179.00000                    34,439.60000    74.8860 
        CURB RAMP, CONCRETE, K                        SYS                 45,989.37                                       -11,549.77 
0027 605-06120            2,100.000          24.72000          20.00000                    42,000.00000    80.9061 
        CURB, CONCRETE                                LFT                 51,912.00                                        -9,912.00 
0028 610-07488              928.130          71.00000          84.00000                    77,962.92000   118.3099 
        HMA FOR APPROACHES, TYPE C                    TON                 65,897.23                                        12,065.69 
0029 715-05028               13.000          76.00000         260.00000                     3,380.00000   342.1053 
        PIPE, TYPE 2, CIRCULAR, 12 IN.                LFT                    988.00                                         2,392.00 
0030 720-44000               26.000         335.00000         285.00000                     7,410.00000    85.0746 
        CASTING, ADJUST TO GRADE                      EACH                 8,710.00                                        -1,300.00 
0031 720-45075                2.000       1,500.00000       1,800.00000                     3,600.00000   120.0000 
        INLET, R13                                    EACH                 3,000.00                                           600.00 
0032 801-06203            3,559.000           0.50683           0.35000                     1,245.65000    69.0566 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  1,803.81                                          -558.16 
0033 801-06207            3,559.000           1.20807           1.00000                     3,559.00000    82.7767 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  4,299.52                                          -740.52 
0034 801-06640               63.000          95.73000         145.00000                     9,135.00000   151.4677 
        CONSTRUCTION SIGN, A                          EACH                 6,030.99                                         3,104.01 
0035 801-06775                1.000      49,820.00000      49,411.55000                    49,411.55000    99.1801 
        MAINTAINING TRAFFIC                           LS                  49,820.00                                          -408.45 
0036 805-78470            4,704.000           0.36000           0.36000                     1,693.44000   100.0000 
        SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.          LFT                  1,693.44                                             0.00 
0037 805-78795            4,704.000           7.59390           7.31000                    34,386.24000    96.2615 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                 35,721.71                                        -1,335.47 
0038 808-06701              656.000           0.50000           0.39000                       255.84000    78.0000 
        LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN      LFT                    328.00                                           -72.16 
0039 808-75043              453.000           0.83000           0.76000                       344.28000    91.5663 
        LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.      LFT                    375.99                                           -31.71 
0040 808-75240            7,913.000           0.50000           0.39000                     3,086.07000    78.0000 
        LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 I      LFT                  3,956.50                                          -870.43 
0041 808-75245           34,272.000           0.25400           0.35000                    11,995.20000   137.7952 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  8,705.09                                         3,290.11 
0042 808-75260              614.000           1.68000           2.90000                     1,780.60000   172.6190 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                  1,031.52                                           749.08 
0043 808-75297            1,068.000           8.00000           5.90000                     6,301.20000    73.7500 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                  8,544.00                                        -2,242.80 
0044 808-75300            2,496.000           1.38000           0.86000                     2,146.56000    62.3188 
        TRANSVERSE MARKINGS, THERMOPLASTIC, CROS      LFT                  3,444.48                                        -1,297.92 
0045 808-75320               53.000          83.11000          65.00000                     3,445.00000    78.2096 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 305                     CONTRACT ID : RS-28229-A                   COUNTIES : DUBOIS 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                 4,404.83                                          -959.83 
0046 808-75340                1.000         354.75000         395.00000                       395.00000   111.3460 
        PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC      EACH                   354.75                                            40.25 
0047 615-06527                3.000         490.00000         495.00000                     1,485.00000   101.0204 
        MONUMENT, SECTION CORNER                      EACH                 1,470.00                                            15.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,348,603.97      1,402,000.00      103.9594         53,396.03 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,348,603.97      1,402,000.00      103.9594         53,396.03 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 315                     CONTRACT ID : RS-28230-A                   COUNTIES : SPENCER 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       0067022 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-2040801      GOHMANN ASPHALT & CONSTR., INC.           $     1,676,000.00     1        90.4845   100.0000 
              2    -EST-          ENGINEER'S ESTIMATE                       $     1,852,251.27     2       100.0000   110.5162 
              3   35-0626844      RUDOLPH, J.H. & CO                        $     1,856,224.28     3       100.2145   110.7532 
              4   35-1139301      E & B PAVING, INC.                        $     1,914,000.00     4       103.3337   114.2005 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-07038                9.000       1,500.00000       1,400.00000                    12,600.00000    93.3333 
        FIELD OFFICE, A                               MOS                 13,500.00                                          -900.00 
0002 105-08520                2.000         100.00000         345.00000                       690.00000   345.0000 
        CELLULAR TELEPHONE/RADIO                      EACH                   200.00                                           490.00 
0003 105-08521               18.000         120.00000         190.00000                     3,420.00000   158.3333 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  2,160.00                                         1,260.00 
0004 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0005 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0006 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0007 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0008 110-01001                1.000     124,000.00000      83,460.00000                    83,460.00000    67.3065 
        MOBILIZATION AND DEMOBILIZATION               LS                 124,000.00                                       -40,540.00 
0009 202-02241              220.000           6.00000           3.00000                       660.00000    50.0000 
        GUARDRAIL, REMOVE                             LFT                  1,320.00                                          -660.00 
0010 202-02273               70.000          30.00000          30.00000                     2,100.00000   100.0000 
        CENTER CURB, CONCRETE, REMOVE                 SYS                  2,100.00                                             0.00 
0011 202-93741                4.000       1,000.00000         175.00000                       700.00000    17.5000 
        GUARD RAIL END TREATMENT, REMOVE              EACH                 4,000.00                                        -3,300.00 
0012 202-96022                3.000         200.00000         650.00000                     1,950.00000   325.0000 
        CONCRETE FOUNDATION, REMOVE                   EACH                   600.00                                         1,350.00 
0013 203-02000              170.000          31.91000          12.00000                     2,040.00000    37.6058 
        EXCAVATION, COMMON                            CYS                  5,424.70                                        -3,384.70 
0014 304-07491            1,650.000         110.00000         110.00000                   181,500.00000   100.0000 
        HMA PATCHING, TYPE C                          TON                181,500.00                                             0.00 
0015 306-08033          166,000.000           0.58050           0.28000                    46,480.00000    48.2343 
        MILLING, ASPHALT, 1 IN                        SYS                 96,363.00                                       -49,883.00 
0016 306-08034           11,000.000           1.37679           0.55000                     6,050.00000    39.9480 
        MILLING, ASPHALT, 1 1/2 IN                    SYS                 15,144.69                                        -9,094.69 
0017 306-08043            2,000.000           0.30000           1.00000                     2,000.00000   333.3333 
        MILLING, TRANSITION                           SYS                    600.00                                         1,400.00 
0018 306-08432           17,574.000           0.70000           1.96000                    34,445.04000   280.0000 
        MILLING, APPROACH                             SYS                 12,301.80                                        22,143.24 
0019 401-06264                1.000      10,000.00000       3,200.00000                     3,200.00000    32.0000 
        PROFILOGRAPH, HMA                             LS                  10,000.00                                        -6,800.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 315                     CONTRACT ID : RS-28230-A                   COUNTIES : SPENCER 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0020 401-07328           15,000.000          54.78000          56.00000                   840,000.00000   102.2271 
        QC/QA-HMA, 3, 70, SURFACE, 9.5 mm             TON                821,700.00                                        18,300.00 
0021 402-07452              500.000          60.41000          56.00000                    28,000.00000    92.6999 
        HMA, TYPE C, WEDGE AND LEVEL                  TON                 30,205.00                                        -2,205.00 
0022 406-05520               60.000         350.00000         200.00000                    12,000.00000    57.1429 
        ASPHALT FOR TACK COAT                         TON                 21,000.00                                        -9,000.00 
0023 601-94689                4.000       2,254.79067       4,600.00000                    18,400.00000   204.0101 
        GUARDRAIL END TREATMENT, OS                   EACH                 9,019.16                                         9,380.84 
0024 601-99105              220.000          14.57959          20.00000                     4,400.00000   137.1781 
        GUARDRAIL, W BEAM, 6 FT 3 IN SPACING          LFT                  3,207.51                                         1,192.49 
0025 604-07897               10.800         125.00000         370.00000                     3,996.00000   296.0000 
        CURB RAMP, CONCRETE, C                        SYS                  1,350.00                                         2,646.00 
0026 610-07488            1,460.000         103.00000          72.00000                   105,120.00000    69.9029 
        HMA FOR APPROACHES, TYPE C                    TON                150,380.00                                       -45,260.00 
0027 612-04315               49.000         904.45617       1,216.00000                    59,584.00000   134.4454 
        ASPHALT MATERIAL FOR UNDERSEAL                TON                 44,318.35                                        15,265.65 
0028 612-60410              810.000           8.21742           8.30000                     6,723.00000   101.0049 
        DRILLED HOLE FOR UNDERSEAL                    EACH                 6,656.11                                            66.89 
0029 616-02305              110.000         200.00000         200.00000                    22,000.00000   100.0000 
        GABIONS                                       CYS                 22,000.00                                             0.00 
0030 616-02320            1,600.000           2.03555           2.00000                     3,200.00000    98.2535 
        GEOTEXTILES                                   SYS                  3,256.88                                           -56.88 
0031 616-06405              525.000          27.85194          31.00000                    16,275.00000   111.3028 
        RIPRAP, REVETMENT                             TON                 14,622.27                                         1,652.73 
0032 616-06451              850.000          34.97018          28.00000                    23,800.00000    80.0682 
        RIPRAP, UNIFORM                               TON                 29,724.65                                        -5,924.65 
0033 621-06574                8.000           8.66986          15.00000                       120.00000   173.0104 
        SODDING                                       SYS                     69.36                                            50.64 
0034 718-52610               50.000          38.06872          60.00000                     3,000.00000   157.6094 
        AGGREGATE FOR UNDERDRAINS                     CYS                  1,903.44                                         1,096.56 
0035 720-45030                1.000       1,159.60581       2,000.00000                     2,000.00000   172.4718 
        INLET, E7                                     EACH                 1,159.61                                           840.39 
0036 801-06203            5,200.000           1.00000           0.35000                     1,820.00000    35.0000 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  5,200.00                                        -3,380.00 
0037 801-06207            5,200.000           0.86591           1.00000                     5,200.00000   115.4855 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  4,502.73                                           697.27 
0038 801-06640               55.000         128.87133         145.00000                     7,975.00000   112.5154 
        CONSTRUCTION SIGN, A                          EACH                 7,087.92                                           887.08 
0039 801-06775                1.000     120,000.00000      56,205.60000                    56,205.60000    46.8380 
        MAINTAINING TRAFFIC                           LS                 120,000.00                                       -63,794.40 
0040 802-05701               16.000          11.72103          21.00000                       336.00000   179.1618 
        SIGN POST, SQUARE, 1, REINFORCED ANCHOR       LFT                    187.54                                           148.46 
0041 802-07060                2.000         114.35333         125.00000                       250.00000   109.3087 
        SIGN, SHEET, RELOCATE                         EACH                   228.71                                            21.29 
0042 805-02503            2,600.000           1.00000           0.36000                       936.00000    36.0000 
        CABLE, ROADWAY LOOP, 1C 14GA.                 LFT                  2,600.00                                        -1,664.00 
0043 805-78795            1,000.000           8.64995           7.70000                     7,700.00000    89.0179 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                  8,649.95                                          -949.95 
0044 805-92951                7.000         100.00000         180.00000                     1,260.00000   180.0000 
        SIGNAL DETECTOR HOUSING, ADJUST TO GRADE      EACH                   700.00                                           560.00 
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     CALL ORDER   : 315                     CONTRACT ID : RS-28230-A                   COUNTIES : SPENCER 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0045 808-06712            9,078.000           0.09314           0.12000                     1,089.36000   128.8391 
        LINE, PAINT, BROKEN, YELLOW, 4 IN.            LFT                    845.52                                           243.84 
0046 808-06713          105,000.000           0.06457           0.12000                    12,600.00000   185.8448 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  6,779.85                                         5,820.15 
0047 808-06714           47,100.000           0.09202           0.12000                     5,652.00000   130.4065 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  4,334.14                                         1,317.86 
0048 808-75260              175.000           1.90000           2.00000                       350.00000   105.2632 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                    332.50                                            17.50 
0049 808-75274              250.000           3.00000           1.00000                       250.00000    33.3333 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                    750.00                                          -500.00 
0050 808-75290            2,700.000           3.00000           4.00000                    10,800.00000   133.3333 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                  8,100.00                                         2,700.00 
0051 808-75297              230.000           4.27215           4.00000                       920.00000    93.6301 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    982.59                                           -62.59 
0052 808-75320                8.000          68.55274         150.00000                     1,200.00000   218.8104 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                   548.42                                           651.58 
0053 808-75325                1.000         115.19107         300.00000                       300.00000   260.4393 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                   115.19                                           184.81 
0054 808-75996            1,155.000           4.51539           3.35000                     3,869.25000    74.1906 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 5,215.28                                        -1,346.03 
0055 808-75998            1,155.000          22.99342          16.45000                    18,999.75000    71.5422 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                26,557.40                                        -7,557.65 
0056 105-06845                1.000      16,763.00000       5,400.00000                     5,400.00000    32.2138 
        CONSTRUCTION ENGINEERING                      LS                  16,763.00                                       -11,363.00 
0057 211-07454              110.000          18.00000          27.00000                     2,970.00000   150.0000 
        STRUCTURE BACKFILL                            CYS                  1,980.00                                           990.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,852,251.27      1,676,000.00       90.4845       -176,251.27 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,852,251.27      1,676,000.00       90.4845       -176,251.27 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 323                     CONTRACT ID : RS-28317-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       482300D 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1    -EST-          ENGINEER'S ESTIMATE                       $     2,719,330.93     1       100.0000    98.8137 
              2   35-1917625      MILESTONE CONTRACTORS, L.P.               $     2,751,977.10     2       101.2005   100.0000 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000      34,383.00000       6,000.00000                     6,000.00000    17.4505 
        CONSTRUCTION ENGINEERING                      LS                  34,383.00                                       -28,383.00 
0002 105-07038                7.000       1,600.00000       2,100.00000                    14,700.00000   131.2500 
        FIELD OFFICE, A                               MOS                 11,200.00                                         3,500.00 
0003 105-08520                1.000         200.00000          80.00000                        80.00000    40.0000 
        CELLULAR TELEPHONE/RADIO                      EACH                   200.00                                          -120.00 
0004 105-08521               14.000         150.00000         110.00000                     1,540.00000    73.3333 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  2,100.00                                          -560.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000     121,331.02000     137,500.00000                   137,500.00000   113.3263 
        MOBILIZATION AND DEMOBILIZATION               LS                 121,331.02                                        16,168.98 
0010 202-02279              345.000          15.00000          15.00000                     5,175.00000   100.0000 
        CURB AND GUTTER, REMOVE                       LFT                  5,175.00                                             0.00 
0011 202-52710              209.000          15.00000          16.00000                     3,344.00000   106.6667 
        SIDEWALK, CONCRETE, REMOVE                    SYS                  3,135.00                                           209.00 
0012 203-02000               27.000         230.00000         110.00000                     2,970.00000    47.8261 
        EXCAVATION, COMMON                            CYS                  6,210.00                                        -3,240.00 
0013 203-02080               13.000      10,000.00000       6,000.00000                    78,000.00000    60.0000 
        LINEAR GRADING                                MILE               130,000.00                                       -52,000.00 
0014 205-03371               80.000          15.00000          60.00000                     4,800.00000   400.0000 
        SEDIMENT, REMOVE                              CYS                  1,200.00                                         3,600.00 
0015 205-06931              110.000          75.00000         130.00000                    14,300.00000   173.3333 
        TEMPORARY CHECK DAM, REVETMENT RIPRAP         TON                  8,250.00                                         6,050.00 
0016 205-06933                1.000          75.00000         150.00000                       150.00000   200.0000 
        TEMPORARY DITCH INLET PROTECTION              EACH                    75.00                                            75.00 
0017 205-06937           12,800.000           1.65000           1.30000                    16,640.00000    78.7879 
        TEMPORARY SILT FENCE                          LFT                 21,120.00                                        -4,480.00 
0018 303-01180            4,915.000          30.00000          15.00000                    73,725.00000    50.0000 
        COMPACT AGG, NO. 53                           TON                147,450.00                                       -73,725.00 
0019 303-07449              100.000          35.00000          10.00000                     1,000.00000    28.5714 
        COMPACT AGG, NO. 73                           TON                  3,500.00                                        -2,500.00 
0020 304-07490              758.000          93.00000         115.00000                    87,170.00000   123.6559 
        HMA PATCHING, TYPE B                          TON                 70,494.00                                        16,676.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 323                     CONTRACT ID : RS-28317-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0021 304-07493            4,915.000          68.00000          74.00000                   363,710.00000   108.8235 
        WIDENING WITH HMA, TYPE B                     TON                334,220.00                                        29,490.00 
0022 305-60400               15.000          35.00000         100.00000                     1,500.00000   285.7143 
        COMPACT AGG FOR PATCHING                      TON                    525.00                                           975.00 
0023 306-08033           80,349.000           1.00000           0.70000                    56,244.30000    70.0000 
        MILLING, ASPHALT, 1 IN                        SYS                 80,349.00                                       -24,104.70 
0024 306-08034           30,918.000           1.20000           1.00000                    30,918.00000    83.3333 
        MILLING, ASPHALT, 1 1/2 IN                    SYS                 37,101.60                                        -6,183.60 
0025 306-08043            4,027.000           2.00000           1.00000                     4,027.00000    50.0000 
        MILLING, TRANSITION                           SYS                  8,054.00                                        -4,027.00 
0026 306-08432            5,224.000           3.00000           2.50000                    13,060.00000    83.3333 
        MILLING, APPROACH                             SYS                 15,672.00                                        -2,612.00 
0027 401-06264                1.000       7,453.97000       5,500.00000                     5,500.00000    73.7862 
        PROFILOGRAPH, HMA                             LS                   7,453.97                                        -1,953.97 
0028 401-07321           10,500.000          58.20000          60.00000                   630,000.00000   103.0928 
        QC/QA-HMA, 2, 64, SURFACE, 9.5 mm             TON                611,100.00                                        18,900.00 
0029 401-07371           10,474.000          55.44000          57.00000                   597,018.00000   102.8139 
        QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm       TON                580,678.56                                        16,339.44 
0030 402-07451              334.000          64.27000          78.00000                    26,052.00000   121.3630 
        HMA, TYPE B, WEDGE AND LEVEL                  TON                 21,466.18                                         4,585.82 
0031 406-05520               64.000         350.00000         390.00000                    24,960.00000   111.4286 
        ASPHALT FOR TACK COAT                         TON                 22,400.00                                         2,560.00 
0032 604-06070               22.000         100.00000         160.00000                     3,520.00000   160.0000 
        SIDEWALK, CONCRETE                            SYS                  2,200.00                                         1,320.00 
0033 604-07896              100.000         200.00000         130.00000                    13,000.00000    65.0000 
        CURB RAMP, CONCRETE, B                        SYS                 20,000.00                                        -7,000.00 
0034 604-07901               35.000         200.00000         325.00000                    11,375.00000   162.5000 
        CURB RAMP, CONCRETE, G                        SYS                  7,000.00                                         4,375.00 
0035 604-07902                5.000         200.00000         325.00000                     1,625.00000   162.5000 
        CURB RAMP, CONCRETE, H                        SYS                  1,000.00                                           625.00 
0036 605-06140              324.000          21.00000          45.00000                    14,580.00000   214.2857 
        CURB AND GUTTER, CONCRETE                     LFT                  6,804.00                                         7,776.00 
0037 610-07487              957.000          67.00000         112.00000                   107,184.00000   167.1642 
        HMA FOR APPROACHES, TYPE B                    TON                 64,119.00                                        43,065.00 
0038 612-04315              126.000         789.55000       1,145.00000                   144,270.00000   145.0193 
        ASPHALT MATERIAL FOR UNDERSEAL                TON                 99,483.30                                        44,786.70 
0039 612-05081                1.000       3,134.42308       3,000.00000                     3,000.00000    95.7115 
        MOBILIZATION AND DEMOB FOR UNDERSEAL          EACH                 3,134.42                                          -134.42 
0040 612-60410            2,092.000           8.00000           8.00000                    16,736.00000   100.0000 
        DRILLED HOLE FOR UNDERSEAL                    EACH                16,736.00                                             0.00 
0041 615-06505                2.000         500.00000       1,700.00000                     3,400.00000   340.0000 
        MONUMENT, B                                   EACH                 1,000.00                                         2,400.00 
0042 615-06525                1.000         200.00000       1,600.00000                     1,600.00000   800.0000 
        CASTING ADJUSTED TO GRADE, MONUMENT           EACH                   200.00                                         1,400.00 
0043 720-44000                1.000         500.00000         730.00000                       730.00000   146.0000 
        CASTING, ADJUST TO GRADE                      EACH                   500.00                                           230.00 
0044 801-03290                2.000         243.00000         105.00000                       210.00000    43.2099 
        CONSTRUCTION SIGN, C                          EACH                   486.00                                          -276.00 
0045 801-06203            7,409.000           0.36600           0.60000                     4,445.40000   163.9347 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  2,711.69                                         1,733.71 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 323                     CONTRACT ID : RS-28317-A                   COUNTIES : FOUNTAIN 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0046 801-06207            4,110.000           0.97000           1.50000                     6,165.00000   154.6392 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  3,986.70                                         2,178.30 
0047 801-06640               48.000         129.00000          93.00000                     4,464.00000    72.0930 
        CONSTRUCTION SIGN, A                          EACH                 6,192.00                                        -1,728.00 
0048 801-06775                1.000     147,531.11000     161,700.00000                   161,700.00000   109.6040 
        MAINTAINING TRAFFIC                           LS                 147,531.11                                        14,168.89 
0049 805-02503            2,520.000           1.00000           0.30000                       756.00000    30.0000 
        CABLE, ROADWAY LOOP, 1C 14GA.                 LFT                  2,520.00                                        -1,764.00 
0050 805-78795            1,800.000           9.00000           6.00000                    10,800.00000    66.6667 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                 16,200.00                                        -5,400.00 
0051 805-92951                4.000         200.00000         220.00000                       880.00000   110.0000 
        SIGNAL DETECTOR HOUSING, ADJUST TO GRADE      EACH                   800.00                                            80.00 
0052 808-03631              730.000           0.44600           3.20000                     2,336.00000   717.4888 
        LINE, EPOXY, SOLID, WHITE, 4 IN.              LFT                    325.58                                         2,010.42 
0053 808-04896              154.000           0.45000           3.20000                       492.80000   711.1111 
        LINE, EPOXY, BROKEN, YELLOW, 4 IN.            LFT                     69.30                                           423.50 
0054 808-06703           76,551.000           0.23800           0.30000                    22,965.30000   126.0504 
        LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.      LFT                 18,219.14                                         4,746.16 
0055 808-06716              884.000           0.37130           0.35000                       309.40000    94.2632 
        LINE, REMOVE                                  LFT                    328.23                                           -18.83 
0056 808-75240            8,433.000           0.24600           0.30000                     2,529.90000   121.9511 
        LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 I      LFT                  2,074.52                                           455.38 
0057 808-75245           27,133.000           0.23800           0.30000                     8,139.90000   126.0505 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  6,457.65                                         1,682.25 
0058 808-75297              181.000           3.93700           4.50000                       814.50000   114.2997 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    712.60                                           101.90 
0059 808-75300              336.000           0.40000           1.10000                       369.60000   275.0000 
        TRANSVERSE MARKINGS, THERMOPLASTIC, CROS      LFT                    134.40                                           235.20 
0060 808-75996              776.000           4.58500           4.50000                     3,492.00000    98.1461 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 3,557.96                                           -65.96 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                2,719,330.93      2,751,977.10      101.2005         32,646.17 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   2,719,330.93      2,751,977.10      101.2005         32,646.17 
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     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 10/18/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       1810022 
                                                                                                        1810022 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-0918397      RIETH RILEY CONSTRUCTION                  $       592,906.85     1        84.4878   100.0000 
              2   35-1185040      NIBLOCK EXCAVATING, INC.                  $       698,528.50     2        99.5386   117.8142 
              3    -EST-          ENGINEER'S ESTIMATE                       $       701,766.48     3       100.0000   118.3603 
              4   35-1065659      BROOKS CONSTRUCTION COMPANY INC           $       705,043.60     4       100.4670   118.9130 
              5   35-0997978      PHEND & BROWN, INC.                       $       749,863.50     5       106.8537   126.4724 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06899                1.000          50.00000         160.00000                       160.00000   320.0000 
        RADIO                                         EACH                    50.00                                           110.00 
0002 105-07039                6.000       2,200.00000       1,500.00000                     9,000.00000    68.1818 
        FIELD OFFICE, B                               MOS                 13,200.00                                        -4,200.00 
0003 105-08520                1.000         100.00000         220.00000                       220.00000   220.0000 
        CELLULAR TELEPHONE/RADIO                      EACH                   100.00                                           120.00 
0004 105-08521                6.000          50.00000         160.00000                       960.00000   320.0000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                    300.00                                           660.00 
0005 105-08523                6.000         100.00000         110.00000                       660.00000   110.0000 
        RADIO SERVICE                                 MOS                    600.00                                            60.00 
0006 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0007 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0008 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0009 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0010 110-01001                1.000      38,000.00000      30,000.00000                    30,000.00000    78.9474 
        MOBILIZATION AND DEMOBILIZATION               LS                  38,000.00                                        -8,000.00 
0011 202-03875                2.000         500.00000         320.00000                       640.00000    64.0000 
        CONCRETE STEPS, REMOVE                        EACH                 1,000.00                                          -360.00 
0012 202-90277                8.000         280.00000         330.00000                     2,640.00000   117.8571 
        DETECTOR HOUSING, REMOVE                      EACH                 2,240.00                                           400.00 
0013 202-90277                6.000         280.00000         330.00000                     1,980.00000   117.8571 
        DETECTOR HOUSING, REMOVE                      EACH                 1,680.00                                           300.00 
0014 301-07448               50.000          20.00000          25.00000                     1,250.00000   125.0000 
        COMPACT AGG, NO. 53, BASE                     TON                  1,000.00                                           250.00 
0015 304-07491              150.000         140.00000          35.00000                     5,250.00000    25.0000 
        HMA PATCHING, TYPE C                          TON                 21,000.00                                       -15,750.00 
0016 306-08034           35,000.000           2.25000           1.85000                    64,750.00000    82.2222 
        MILLING, ASPHALT, 1 1/2 IN                    SYS                 78,750.00                                       -14,000.00 
0017 306-08041              200.000           1.00000           5.45000                     1,090.00000   545.0000 
        MILLING, PCCP                                 SYS                    200.00                                           890.00 
0018 306-08432            3,500.000           1.00000           3.40000                    11,900.00000   340.0000 
        MILLING, APPROACH                             SYS                  3,500.00                                         8,400.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0019 401-07328            3,550.000          62.00000          55.00000                   195,250.00000    88.7097 
        QC/QA-HMA, 3, 70, SURFACE, 9.5 mm             TON                220,100.00                                       -24,850.00 
0020 406-05520               11.400         144.00000           1.00000                        11.40000     0.6944 
        ASPHALT FOR TACK COAT                         TON                  1,641.60                                        -1,630.20 
0021 507-07479            1,020.000          65.00000          35.00000                    35,700.00000    53.8462 
        HMA PARTIAL DEPTH PATCH                       TON                 66,300.00                                       -30,600.00 
0022 604-06070              300.000          70.00000          69.75000                    20,925.00000    99.6429 
        SIDEWALK, CONCRETE                            SYS                 21,000.00                                           -75.00 
0023 604-07894               35.000         161.00000         150.00000                     5,250.00000    93.1677 
        CURB RAMP, CONCRETE, A                        SYS                  5,635.00                                          -385.00 
0024 604-07896              100.000         200.00000         150.00000                    15,000.00000    75.0000 
        CURB RAMP, CONCRETE, B                        SYS                 20,000.00                                        -5,000.00 
0025 604-07897               25.000         185.00000         150.00000                     3,750.00000    81.0811 
        CURB RAMP, CONCRETE, C                        SYS                  4,625.00                                          -875.00 
0026 604-07897                4.500         150.00000         150.00000                       675.00000   100.0000 
        CURB RAMP, CONCRETE, C                        SYS                    675.00                                             0.00 
0027 604-07898               10.500         150.00000         150.00000                     1,575.00000   100.0000 
        CURB RAMP, CONCRETE, D                        SYS                  1,575.00                                             0.00 
0028 604-07899               22.000         140.00000         150.00000                     3,300.00000   107.1429 
        CURB RAMP, CONCRETE, E                        SYS                  3,080.00                                           220.00 
0029 604-07900              205.000         150.00000         150.00000                    30,750.00000   100.0000 
        CURB RAMP, CONCRETE, F                        SYS                 30,750.00                                             0.00 
0030 604-07901               10.000         140.00000         150.00000                     1,500.00000   107.1429 
        CURB RAMP, CONCRETE, G                        SYS                  1,400.00                                           100.00 
0031 604-07902               20.000         177.70850         150.00000                     3,000.00000    84.4079 
        CURB RAMP, CONCRETE, H                        SYS                  3,554.17                                          -554.17 
0032 604-07903               48.000         150.00000         150.00000                     7,200.00000   100.0000 
        CURB RAMP, CONCRETE, K                        SYS                  7,200.00                                             0.00 
0033 605-06120              960.000          25.00000          25.00000                    24,000.00000   100.0000 
        CURB, CONCRETE                                LFT                 24,000.00                                             0.00 
0034 610-07486              285.000          71.00000          60.00000                    17,100.00000    84.5070 
        HMA FOR APPROACHES, TYPE A                    TON                 20,235.00                                        -3,135.00 
0035 615-06520                1.000         400.00000         750.00000                       750.00000   187.5000 
        MONUMENT, RE-ESTABLISH                        EACH                   400.00                                           350.00 
0036 621-06570                4.500          20.00000         220.00000                       990.00000   1100 
        TOP SOIL                                      CYS                     90.00                                           900.00 
0037 621-06574              300.000          10.00000          14.00000                     4,200.00000   140.0000 
        SODDING                                       SYS                  3,000.00                                         1,200.00 
0038 720-44000                8.000         275.00000         250.00000                     2,000.00000    90.9091 
        CASTING, ADJUST TO GRADE                      EACH                 2,200.00                                          -200.00 
0039 720-60220               10.000         300.00000         210.00000                     2,100.00000    70.0000 
        RECONSTRUCTED STRUCTURE                       LFT                  3,000.00                                          -900.00 
0040 720-94473               10.000         300.00000         210.00000                     2,100.00000    70.0000 
        INLET, RECONSTRUCT                            LFT                  3,000.00                                          -900.00 
0041 801-06203            1,700.000           0.85000           1.40000                     2,380.00000   164.7059 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  1,445.00                                           935.00 
0042 801-06207            1,700.000           1.00000           0.90000                     1,530.00000    90.0000 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  1,700.00                                          -170.00 
0043 801-06640               48.000         125.00000         140.00000                     6,720.00000   112.0000 
        CONSTRUCTION SIGN, A                          EACH                 6,000.00                                           720.00 
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     CALL ORDER   : 325                     CONTRACT ID : RS-28412-A                   COUNTIES : ELKHART 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0044 801-06710               50.000          20.00000          13.00000                       650.00000    65.0000 
        FLASHING ARROW SIGN                           DAY                  1,000.00                                          -350.00 
0045 801-06775                1.000      36,000.00000      20,000.00000                    20,000.00000    55.5556 
        MAINTAINING TRAFFIC                           LS                  36,000.00                                       -16,000.00 
0046 801-92448              250.000           5.00000           2.60000                       650.00000    52.0000 
        CONSTRUCTION SIGNS, MOBILE                    DAY                  1,250.00                                          -600.00 
0047 802-05704              300.000          12.20000          10.50000                     3,150.00000    86.0656 
        SIGN POST, SQUARE, 1, UNREINFORCED ANCHO      LFT                  3,660.00                                          -510.00 
0048 802-91122               27.000         100.00000          82.25000                     2,220.75000    82.2500 
        SIGN, GROUND MOUNTED, RESET                   EACH                 2,700.00                                          -479.25 
0049 805-78470            3,600.000           0.60000           0.65000                     2,340.00000   108.3333 
        SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.          LFT                  2,160.00                                           180.00 
0050 805-78470            2,700.000           0.75000           0.65000                     1,755.00000    86.6667 
        SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.          LFT                  2,025.00                                          -270.00 
0051 805-78785                8.000         400.00000         520.00000                     4,160.00000   130.0000 
        SIGNAL DETECTOR HOUSING                       EACH                 3,200.00                                           960.00 
0052 805-78785                6.000         400.00000         520.00000                     3,120.00000   130.0000 
        SIGNAL DETECTOR HOUSING                       EACH                 2,400.00                                           720.00 
0053 805-78795            1,120.000           8.60000           9.25000                    10,360.00000   107.5581 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                  9,632.00                                           728.00 
0054 805-78795              840.000           9.00000           9.25000                     7,770.00000   102.7778 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                  7,560.00                                           210.00 
0055 805-94592              250.000           1.00000           1.65000                       412.50000   165.0000 
        CABLE, SHIELDED, 2C/16                        LFT                    250.00                                           162.50 
0056 808-06701            1,170.000           0.25000           0.34000                       397.80000   136.0000 
        LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN      LFT                    292.50                                           105.30 
0057 808-74815            2,250.000           2.10000           1.83000                     4,117.50000    87.1429 
        TRANSVERSE MARKINGS, THERMOPLASTIC, CROS      LFT                  4,725.00                                          -607.50 
0058 808-75205            3,000.000           0.25000           0.34000                     1,020.00000   136.0000 
        LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.      LFT                    750.00                                           270.00 
0059 808-75245           16,500.000           0.25000           0.34000                     5,610.00000   136.0000 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  4,125.00                                         1,485.00 
0060 808-75297              460.000           2.94610           3.66000                     1,683.60000   124.2317 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                  1,355.21                                           328.39 
0061 808-75320               16.000          77.00000          95.75000                     1,532.00000   124.3506 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                 1,232.00                                           300.00 
0062 808-75325               12.000          70.00000         140.00000                     1,680.00000   200.0000 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                   840.00                                           840.00 
0063 808-92027            1,160.000           1.25000           1.25000                     1,450.00000   100.0000 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN      LFT                  1,450.00                                             0.00 
0064 808-96016              310.000           3.00000           1.83000                       567.30000    61.0000 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 12 I      LFT                    930.00                                          -362.70 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                  701,766.48        592,906.85       84.4878       -108,859.63 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                     701,766.48        592,906.85       84.4878       -108,859.63 
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     CALL ORDER   : 329                     CONTRACT ID : RS-28476-A                   COUNTIES : CLARK 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       4110008 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-2040801      GOHMANN ASPHALT & CONSTR., INC.           $       685,000.00     1        68.2903   100.0000 
              2   35-1357381      O`MARA, DAVE CONTRACTOR                   $       748,653.25     2        74.6362   109.2924 
              3   35-1487672      MAC CONSTRUCTION & EXCAVATING             $       939,593.51     3        93.6717   137.1669 
              4    -EST-          ENGINEER'S ESTIMATE                       $     1,003,070.39     4       100.0000   146.4336 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000      17,900.00000       1,800.00000                     1,800.00000    10.0559 
        CONSTRUCTION ENGINEERING                      LS                  17,900.00                                       -16,100.00 
0002 105-07039                6.000       2,200.00000       1,450.00000                     8,700.00000    65.9091 
        FIELD OFFICE, B                               MOS                 13,200.00                                        -4,500.00 
0003 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0004 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0005 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0006 110-01001                1.000      56,300.00000      34,200.00000                    34,200.00000    60.7460 
        MOBILIZATION AND DEMOBILIZATION               LS                  56,300.00                                       -22,100.00 
0007 303-01180            1,600.000          28.00000          15.00000                    24,000.00000    53.5714 
        COMPACT AGG, NO. 53                           TON                 44,800.00                                       -20,800.00 
0008 304-07783              295.000         132.16000         110.00000                    32,450.00000    83.2324 
        HMA PATCHING, TYPE D                          TON                 38,987.20                                        -6,537.20 
0009 306-08042           88,853.000           1.35000           0.10000                     8,885.30000     7.4074 
        MILLING, SCARIFICATION/PROFILE                SYS                119,951.55                                      -111,066.25 
0010 306-08043            2,420.000           2.00000           1.65000                     3,993.00000    82.5000 
        MILLING, TRANSITION                           SYS                  4,840.00                                          -847.00 
0011 306-08432           10,180.000           3.00000           1.75000                    17,815.00000    58.3333 
        MILLING, APPROACH                             SYS                 30,540.00                                       -12,725.00 
0012 401-06264                1.000       6,500.00000       1,800.00000                     1,800.00000    27.6923 
        PROFILOGRAPH, HMA                             LS                   6,500.00                                        -4,700.00 
0013 401-07329            7,330.000          62.00000          55.00000                   403,150.00000    88.7097 
        QC/QA-HMA, 4, 70, SURFACE, 9.5 mm             TON                454,460.00                                       -51,310.00 
0014 402-07787              100.000          64.00000          55.00000                     5,500.00000    85.9375 
        HMA, TYPE D,  WEDGE AND LEVEL                 TON                  6,400.00                                          -900.00 
0015 406-05520               33.000         350.00000         200.00000                     6,600.00000    57.1429 
        ASPHALT FOR TACK COAT                         TON                 11,550.00                                        -4,950.00 
0016 610-07788              839.900         100.00000          70.00000                    58,793.00000    70.0000 
        HMA FOR APPROACHES, TYPE D                    TON                 83,990.00                                       -25,197.00 
0017 720-44000               22.000         558.14000         330.00000                     7,260.00000    59.1250 
        CASTING, ADJUST TO GRADE                      EACH                12,279.08                                        -5,019.08 
0018 801-06203            5,360.000           0.50000           0.25000                     1,340.00000    50.0000 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  2,680.00                                        -1,340.00 
0019 801-06207            5,360.000           0.99000           1.00000                     5,360.00000   101.0101 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  5,306.40                                            53.60 
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     CALL ORDER   : 329                     CONTRACT ID : RS-28476-A                   COUNTIES : CLARK 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0020 801-06640               40.000         132.00000         135.00000                     5,400.00000   102.2727 
        CONSTRUCTION SIGN, A                          EACH                 5,280.00                                           120.00 
0021 801-06775                1.000      64,390.00000      38,406.75000                    38,406.75000    59.6471 
        MAINTAINING TRAFFIC                           LS                  64,390.00                                       -25,983.25 
0022 808-06712            4,241.000           0.13000           0.12000                       508.92000    92.3077 
        LINE, PAINT, BROKEN, YELLOW, 4 IN.            LFT                    551.33                                           -42.41 
0023 808-06713           46,399.000           0.13000           0.12000                     5,567.88000    92.3077 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  6,031.87                                          -463.99 
0024 808-06714           16,945.000           0.13000           0.12000                     2,033.40000    92.3077 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  2,202.85                                          -169.45 
0027 808-75297              120.000           6.00000          10.00000                     1,200.00000   166.6667 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    720.00                                           480.00 
0028 808-75996              425.000           6.50000           4.00000                     1,700.00000    61.5385 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 2,762.50                                        -1,062.50 
0029 808-75998              425.000          23.99000          17.75000                     7,543.75000    73.9892 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                10,195.75                                        -2,652.00 
0030 808-06609                9.000          94.66000          70.00000                       630.00000    73.9489 
        PAVEMENT MESSAGE MARKING                      EACH                   851.94                                          -221.94 
0031 808-75325                4.000          99.23000          90.00000                       360.00000    90.6984 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                   396.92                                           -36.92 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,003,070.39        685,000.00       68.2903       -318,070.39 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,003,070.39        685,000.00       68.2903       -318,070.39 
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                                                                                                                   PAGE : 335 -1 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 335                     CONTRACT ID : RS-28592-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       3517015 
                                                                                                        3517015 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1065659      BROOKS CONSTRUCTION COMPANY INC           $     1,264,698.61     1        77.9353   100.0000 
              2   35-1139301      E & B PAVING, INC.                        $     1,407,129.08     2        86.7124   111.2620 
              3    -EST-          ENGINEER'S ESTIMATE                       $     1,622,754.93     3       100.0000   128.3116 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06899                2.000         100.00000          79.97000                       159.94000    79.9700 
        RADIO                                         EACH                   200.00                                           -40.06 
0002 105-07039                7.000       2,200.00000       1,512.57000                    10,587.99000    68.7532 
        FIELD OFFICE, B                               MOS                 15,400.00                                        -4,812.01 
0003 105-08520                1.000         100.00000          79.97000                        79.97000    79.9700 
        CELLULAR TELEPHONE/RADIO                      EACH                   100.00                                           -20.03 
0004 105-08521                7.000          50.00000          35.99000                       251.93000    71.9800 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                    350.00                                           -98.07 
0005 105-08523               14.000          50.00000          35.99000                       503.86000    71.9800 
        RADIO SERVICE                                 MOS                    700.00                                          -196.14 
0006 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0007 109-08440                2.000           1.00000           1.00000                         2.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      2.00                                             0.00 
0008 109-08443                2.000           1.00000           1.00000                         2.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      2.00                                             0.00 
0009 109-08444                2.000           1.00000           1.00000                         2.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      2.00                                             0.00 
0010 110-01001                1.000      85,000.00000     190,000.00000                   190,000.00000   223.5294 
        MOBILIZATION AND DEMOBILIZATION               LS                  85,000.00                                       105,000.00 
0011 202-93741                6.000         425.00000         200.00000                     1,200.00000    47.0588 
        GUARD RAIL END TREATMENT, REMOVE              EACH                 2,550.00                                        -1,350.00 
0012 301-07448            1,198.000          35.00000          10.00000                    11,980.00000    28.5714 
        COMPACT AGG, NO. 53, BASE                     TON                 41,930.00                                       -29,950.00 
0013 303-07449              678.000          35.00000           5.00000                     3,390.00000    14.2857 
        COMPACT AGG, NO. 73                           TON                 23,730.00                                       -20,340.00 
0014 304-07490              832.000         125.00000          81.03000                    67,416.96000    64.8240 
        HMA PATCHING, TYPE B                          TON                104,000.00                                       -36,583.04 
0015 304-07493              690.000          72.00000          35.88000                    24,757.20000    49.8333 
        WIDENING WITH HMA, TYPE B                     TON                 49,680.00                                       -24,922.80 
0016 306-08034          131,990.000           0.50000           0.10000                    13,199.00000    20.0000 
        MILLING, ASPHALT, 1 1/2 IN                    SYS                 65,995.00                                       -52,796.00 
0017 306-08432            7,026.000           0.40000           0.01000                        70.26000     2.5000 
        MILLING, APPROACH                             SYS                  2,810.40                                        -2,740.14 
0018 401-06264                1.000       5,026.00000      25,000.00000                    25,000.00000   497.4135 
        PROFILOGRAPH, HMA                             LS                   5,026.00                                        19,974.00 
0019 401-07327           11,042.000          68.00000          35.00000                   386,470.00000    51.4706 
        QC/QA-HMA, 2, 70, SURFACE, 9.5 mm             TON                750,856.00                                      -364,386.00 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 335 -2 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 335                     CONTRACT ID : RS-28592-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0020 402-07432              261.000          88.00000          50.00000                    13,050.00000    56.8182 
        HMA SURFACE, TYPE A                           TON                 22,968.00                                        -9,918.00 
0021 402-07451              119.000          62.00000          58.00000                     6,902.00000    93.5484 
        HMA, TYPE B, WEDGE AND LEVEL                  TON                  7,378.00                                          -476.00 
0022 406-05520               37.000         250.00000          10.00000                       370.00000     4.0000 
        ASPHALT FOR TACK COAT                         TON                  9,250.00                                        -8,880.00 
0023 507-07479              600.000         130.00000          67.11000                    40,266.00000    51.6231 
        HMA PARTIAL DEPTH PATCH                       TON                 78,000.00                                       -37,734.00 
0024 601-01700                2.000       1,896.00000       1,800.00000                     3,600.00000    94.9367 
        GUARDRAIL TERMINAL SYS, W BEAM, CURVED,1      EACH                 3,792.00                                          -192.00 
0025 601-91426                4.000         105.01000         150.00000                       600.00000   142.8435 
        GUARDRAIL TERMINAL END SECTION, A             EACH                   420.04                                           179.96 
0026 601-94689                4.000       2,353.00000       2,600.00000                    10,400.00000   110.4972 
        GUARDRAIL END TREATMENT, OS                   EACH                 9,412.00                                           988.00 
0027 601-99105              100.000          16.25000          19.00000                     1,900.00000   116.9231 
        GUARDRAIL, W BEAM, 6 FT 3 IN SPACING          LFT                  1,625.00                                           275.00 
0028 604-06070              330.000          58.00000          45.00000                    14,850.00000    77.5862 
        SIDEWALK, CONCRETE                            SYS                 19,140.00                                        -4,290.00 
0029 604-07894              268.000         161.00000         242.35000                    64,949.80000   150.5280 
        CURB RAMP, CONCRETE, A                        SYS                 43,148.00                                        21,801.80 
0030 604-07896              187.000         180.00000         236.74000                    44,270.38000   131.5222 
        CURB RAMP, CONCRETE, B                        SYS                 33,660.00                                        10,610.38 
0031 605-06120              395.000          31.00000          25.76000                    10,175.20000    83.0968 
        CURB, CONCRETE                                LFT                 12,245.00                                        -2,069.80 
0032 610-07487              975.000          90.00000          71.00000                    69,225.00000    78.8889 
        HMA FOR APPROACHES, TYPE B                    TON                 87,750.00                                       -18,525.00 
0033 611-08232                4.000           5.00000         138.48000                       553.92000   2769 
        MAILBOX ASSEMBLY, SINGLE, RESET               EACH                    20.00                                           533.92 
0034 615-06520                1.000         400.00000         505.00000                       505.00000   126.2500 
        MONUMENT, RE-ESTABLISH                        EACH                   400.00                                           105.00 
0035 621-06575              632.000          10.00000           6.95000                     4,392.40000    69.5000 
        SODDING, NURSERY                              SYS                  6,320.00                                        -1,927.60 
0036 720-44000                1.000         500.00000         507.81000                       507.81000   101.5620 
        CASTING, ADJUST TO GRADE                      EACH                   500.00                                             7.81 
0037 801-06203            3,360.000           0.80000           0.17000                       571.20000    21.2500 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  2,688.00                                        -2,116.80 
0038 801-06207            3,360.000           1.00000           0.75000                     2,520.00000    75.0000 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  3,360.00                                          -840.00 
0039 801-06640               79.000         118.00000         118.00000                     9,322.00000   100.0000 
        CONSTRUCTION SIGN, A                          EACH                 9,322.00                                             0.00 
0040 801-06775                1.000      74,000.00000     197,581.77000                   197,581.77000   267.0024 
        MAINTAINING TRAFFIC                           LS                  74,000.00                                       123,581.77 
0041 801-92448              360.000           5.00000           2.50000                       900.00000    50.0000 
        CONSTRUCTION SIGNS, MOBILE                    DAY                  1,800.00                                          -900.00 
0042 802-05704               30.000          13.14903          21.00000                       630.00000   159.7080 
        SIGN POST, SQUARE, 1, UNREINFORCED ANCHO      LFT                    394.47                                           235.53 
0043 802-91122                2.000         101.65909         150.00000                       300.00000   147.5507 
        SIGN, GROUND MOUNTED, RESET                   EACH                   203.32                                            96.68 
0044 808-06713           53,548.000           0.13000           0.14000                     7,496.72000   107.6923 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  6,961.24                                           535.48 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 335                     CONTRACT ID : RS-28592-A                   COUNTIES : DEKALB 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0045 808-75240            4,981.000           0.24000           0.30000                     1,494.30000   125.0000 
        LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 I      LFT                  1,195.44                                           298.86 
0046 808-75245            7,270.000           0.23000           0.30000                     2,181.00000   130.4348 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  1,672.10                                           508.90 
0047 808-75297              390.000          14.50000           4.00000                     1,560.00000    27.5862 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                  5,655.00                                        -4,095.00 
0048 808-75300            1,510.000           2.50000           1.00000                     1,510.00000    40.0000 
        TRANSVERSE MARKINGS, THERMOPLASTIC, CROS      LFT                  3,775.00                                        -2,265.00 
0049 808-75320                6.000          78.46146          60.00000                       360.00000    76.4705 
        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                   470.77                                          -110.77 
0050 808-75325                2.000         144.78348          80.00000                       160.00000    55.2543 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                   289.57                                          -129.57 
0051 808-75998              326.000          23.33000          20.00000                     6,520.00000    85.7265 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                 7,605.58                                        -1,085.58 
0052 105-06845                1.000      19,000.00000      10,000.00000                    10,000.00000    52.6316 
        CONSTRUCTION ENGINEERING                      LS                  19,000.00                                        -9,000.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,622,754.93      1,264,698.61       77.9353       -358,056.32 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,622,754.93      1,264,698.61       77.9353       -358,056.32 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 345                     CONTRACT ID : RS-28604-A                   COUNTIES : KOSCIUSKO       WABASH 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 11/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       1798019 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-0997978      PHEND & BROWN, INC.                       $       609,580.93     1        60.4921   100.0000 
              2   35-1139301      E & B PAVING, INC.                        $       616,220.18     2        61.1510   101.0891 
              3   35-1065659      BROOKS CONSTRUCTION COMPANY INC           $       625,172.44     3        62.0394   102.5577 
              4    -EST-          ENGINEER'S ESTIMATE                       $     1,007,702.61     4       100.0000   165.3107 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000       5,000.00000       3,000.00000                     3,000.00000    60.0000 
        CONSTRUCTION ENGINEERING                      LS                   5,000.00                                        -2,000.00 
0002 105-07039                6.000       2,200.00000         600.00000                     3,600.00000    27.2727 
        FIELD OFFICE, B                               MOS                 13,200.00                                        -9,600.00 
0003 105-08520                2.000          75.00000         260.00000                       520.00000   346.6667 
        CELLULAR TELEPHONE/RADIO                      EACH                   150.00                                           370.00 
0004 105-08521                6.000         100.00000         135.00000                       810.00000   135.0000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                    600.00                                           210.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000      50,000.00000      30,000.00000                    30,000.00000    60.0000 
        MOBILIZATION AND DEMOBILIZATION               LS                  50,000.00                                       -20,000.00 
0010 303-07449            1,760.000          35.00000          19.00000                    33,440.00000    54.2857 
        COMPACT AGG, NO. 73                           TON                 61,600.00                                       -28,160.00 
0011 304-07489              200.000          92.00000         120.00000                    24,000.00000   130.4348 
        HMA PATCHING, TYPE A                          TON                 18,400.00                                         5,600.00 
0012 306-08042           80,000.000           3.00000           0.46000                    36,800.00000    15.3333 
        MILLING, SCARIFICATION/PROFILE                SYS                240,000.00                                      -203,200.00 
0013 306-08043              780.000           1.00000           0.10000                        78.00000    10.0000 
        MILLING, TRANSITION                           SYS                    780.00                                          -702.00 
0014 306-08432            1,746.000           1.43577           0.10000                       174.60000     6.9649 
        MILLING, APPROACH                             SYS                  2,506.85                                        -2,332.25 
0015 401-06264                1.000       5,000.00000       4,000.00000                     4,000.00000    80.0000 
        PROFILOGRAPH, HMA                             LS                   5,000.00                                        -1,000.00 
0016 401-07328            6,930.000          68.00000          52.00000                   360,360.00000    76.4706 
        QC/QA-HMA, 3, 70, SURFACE, 9.5 mm             TON                471,240.00                                      -110,880.00 
0017 402-07432               65.000          80.00000          66.00000                     4,290.00000    82.5000 
        HMA SURFACE, TYPE A                           TON                  5,200.00                                          -910.00 
0018 406-05520               30.000         261.03837         276.00000                     8,280.00000   105.7316 
        ASPHALT FOR TACK COAT                         TON                  7,831.15                                           448.85 
0019 610-07486              230.000          82.00000         125.00000                    28,750.00000   152.4390 
        HMA FOR APPROACHES, TYPE A                    TON                 18,860.00                                         9,890.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 345                     CONTRACT ID : RS-28604-A                   COUNTIES : KOSCIUSKO       WABASH 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0020 612-04315               24.000         825.76083       1,325.00000                    31,800.00000   160.4581 
        ASPHALT MATERIAL FOR UNDERSEAL                TON                 19,818.26                                        11,981.74 
0021 612-60410              324.000           5.00000          11.30000                     3,661.20000   226.0000 
        DRILLED HOLE FOR UNDERSEAL                    EACH                 1,620.00                                         2,041.20 
0022 615-06527                8.000         275.00000         230.00000                     1,840.00000    83.6364 
        MONUMENT, SECTION CORNER                      EACH                 2,200.00                                          -360.00 
0023 801-06203            2,400.000           0.41306           0.50000                     1,200.00000   121.0483 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                    991.34                                           208.66 
0024 801-06207            2,400.000           0.84067           1.30000                     3,120.00000   154.6384 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  2,017.61                                         1,102.39 
0025 801-06640               14.000         170.88997         130.00000                     1,820.00000    76.0723 
        CONSTRUCTION SIGN, A                          EACH                 2,392.46                                          -572.46 
0026 801-06775                1.000      42,000.00000       1,598.85000                     1,598.85000     3.8068 
        MAINTAINING TRAFFIC                           LS                  42,000.00                                       -40,401.15 
0027 801-92448              340.000           2.00000           2.00000                       680.00000   100.0000 
        CONSTRUCTION SIGNS, MOBILE                    DAY                    680.00                                             0.00 
0028 808-06713           47,506.000           0.08896           0.12000                     5,700.72000   134.8922 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  4,226.13                                         1,474.59 
0029 808-75240            5,590.000           0.30000           0.27000                     1,509.30000    90.0000 
        LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 I      LFT                  1,677.00                                          -167.70 
0030 808-75245           15,788.000           0.30000           0.27000                     4,262.76000    90.0000 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  4,736.40                                          -473.64 
0031 808-75297              200.000           4.96450           4.00000                       800.00000    80.5721 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    992.90                                          -192.90 
0032 808-75996              470.000           4.76278           5.00000                     2,350.00000   104.9805 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 2,238.51                                           111.49 
0033 808-75998              470.000          42.00000          16.45000                     7,731.50000    39.1667 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                19,740.00                                       -12,008.50 
0034 612-05081                1.000       2,000.00000       3,400.00000                     3,400.00000   170.0000 
        MOBILIZATION AND DEMOB FOR UNDERSEAL          EACH                 2,000.00                                         1,400.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,007,702.61        609,580.93       60.4921       -398,121.68 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,007,702.61        609,580.93       60.4921       -398,121.68 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 355                     CONTRACT ID : RS-28606-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 08/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       4585008 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1065659      BROOKS CONSTRUCTION COMPANY INC           $     1,019,244.83     1        67.3789   100.0000 
              2   35-1139301      E & B PAVING, INC.                        $     1,032,907.23     2        68.2821   101.3404 
              3   35-0997978      PHEND & BROWN, INC.                       $     1,077,404.00     3        71.2236   105.7061 
              4    -EST-          ENGINEER'S ESTIMATE                       $     1,512,706.59     4       100.0000   148.4144 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000       5,000.00000       4,000.00000                     4,000.00000    80.0000 
        CONSTRUCTION ENGINEERING                      LS                   5,000.00                                        -1,000.00 
0002 105-07039                6.000       2,200.00000       1,530.00000                     9,180.00000    69.5455 
        FIELD OFFICE, B                               MOS                 13,200.00                                        -4,020.00 
0003 105-08520                2.000          75.00000          80.00000                       160.00000   106.6667 
        CELLULAR TELEPHONE/RADIO                      EACH                   150.00                                            10.00 
0004 105-08521               12.000         120.00000          36.00000                       432.00000    30.0000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  1,440.00                                        -1,008.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000      89,000.00000      50,900.00000                    50,900.00000    57.1910 
        MOBILIZATION AND DEMOBILIZATION               LS                  89,000.00                                       -38,100.00 
0010 202-02241            1,000.000           2.20915           2.00000                     2,000.00000    90.5326 
        GUARDRAIL, REMOVE                             LFT                  2,209.15                                          -209.15 
0011 202-90277                4.000         100.00000         320.00000                     1,280.00000   320.0000 
        DETECTOR HOUSING, REMOVE                      EACH                   400.00                                           880.00 
0012 202-93741                6.000         290.00000         200.00000                     1,200.00000    68.9655 
        GUARD RAIL END TREATMENT, REMOVE              EACH                 1,740.00                                          -540.00 
0013 203-90014               12.000         787.00000         138.00000                     1,656.00000    17.5349 
        LINEAR GRADING                                STA                  9,444.00                                        -7,788.00 
0014 303-01180               50.000          35.00000           4.00000                       200.00000    11.4286 
        COMPACT AGG, NO. 53                           TON                  1,750.00                                        -1,550.00 
0015 303-07449            2,500.000          35.00000           4.00000                    10,000.00000    11.4286 
        COMPACT AGG, NO. 73                           TON                 87,500.00                                       -77,500.00 
0016 304-07490               50.000          83.03915         125.00000                     6,250.00000   150.5313 
        HMA PATCHING, TYPE B                          TON                  4,151.96                                         2,098.04 
0017 306-08039              460.000           4.00000           6.40000                     2,944.00000   160.0000 
        MILLING, ASPHALT REMOVAL                      SYS                  1,840.00                                         1,104.00 
0018 306-08041            1,300.000           4.00000           0.75000                       975.00000    18.7500 
        MILLING, PCCP                                 SYS                  5,200.00                                        -4,225.00 
0019 306-08042           99,600.000           3.00000           0.45000                    44,820.00000    15.0000 
        MILLING, SCARIFICATION/PROFILE                SYS                298,800.00                                      -253,980.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 355                     CONTRACT ID : RS-28606-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0020 306-08043              950.000           8.00000          20.00000                    19,000.00000   250.0000 
        MILLING, TRANSITION                           SYS                  7,600.00                                        11,400.00 
0021 306-08432            6,633.000           1.43577           0.01000                        66.33000     0.6965 
        MILLING, APPROACH                             SYS                  9,523.46                                        -9,457.13 
0022 401-06264                1.000       5,000.00000       2,200.00000                     2,200.00000    44.0000 
        PROFILOGRAPH, HMA                             LS                   5,000.00                                        -2,800.00 
0023 401-07328            8,400.000          58.00000          55.75000                   468,300.00000    96.1207 
        QC/QA-HMA, 3, 70, SURFACE, 9.5 mm             TON                487,200.00                                       -18,900.00 
0024 402-07451              500.000          65.00000          44.00000                    22,000.00000    67.6923 
        HMA, TYPE B, WEDGE AND LEVEL                  TON                 32,500.00                                       -10,500.00 
0025 402-07452              300.000          65.00000          65.00000                    19,500.00000   100.0000 
        HMA, TYPE C, WEDGE AND LEVEL                  TON                 19,500.00                                             0.00 
0026 406-05520               20.000         250.00000         345.00000                     6,900.00000   138.0000 
        ASPHALT FOR TACK COAT                         TON                  5,000.00                                         1,900.00 
0027 601-01128                8.000       1,633.00000       1,200.00000                     9,600.00000    73.4844 
        GUARDRAIL TRANSITION TYPE WGB                 EACH                13,064.00                                        -3,464.00 
0028 601-05071                2.000       1,910.00000       1,800.00000                     3,600.00000    94.2408 
        GUARDRAIL TERMINAL SYS, W BEAM,CURVED,7       EACH                 3,820.00                                          -220.00 
0029 601-94689                6.000       2,334.00000       2,400.00000                    14,400.00000   102.8278 
        GUARDRAIL END TREATMENT, OS                   EACH                14,004.00                                           396.00 
0030 601-99105            1,090.000          15.00000          16.00000                    17,440.00000   106.6667 
        GUARDRAIL, W BEAM, 6 FT 3 IN SPACING          LFT                 16,350.00                                         1,090.00 
0031 610-07486              680.000          94.00000          68.00000                    46,240.00000    72.3404 
        HMA FOR APPROACHES, TYPE A                    TON                 63,920.00                                       -17,680.00 
0032 612-04315              133.000       1,023.00000       1,125.00000                   149,625.00000   109.9707 
        ASPHALT MATERIAL FOR UNDERSEAL                TON                136,059.00                                        13,566.00 
0033 612-60410            2,216.000          12.00000           7.60000                    16,841.60000    63.3333 
        DRILLED HOLE FOR UNDERSEAL                    EACH                26,592.00                                        -9,750.40 
0034 615-06527               13.000         275.00000         315.00000                     4,095.00000   114.5455 
        MONUMENT, SECTION CORNER                      EACH                 3,575.00                                           520.00 
0036 720-44000                1.000         120.00000         465.00000                       465.00000   387.5000 
        CASTING, ADJUST TO GRADE                      EACH                   120.00                                           345.00 
0037 801-06203            3,100.000           0.41306           0.17000                       527.00000    41.1561 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  1,280.49                                          -753.49 
0038 801-06207            3,100.000           0.84067           0.78000                     2,418.00000    92.7830 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  2,606.08                                          -188.08 
0039 801-06640               40.000         315.14360          59.00000                     2,360.00000    18.7216 
        CONSTRUCTION SIGN, A                          EACH                12,605.74                                       -10,245.74 
0040 801-06710               10.000          12.15185          10.00000                       100.00000    82.2910 
        FLASHING ARROW SIGN                           DAY                    121.52                                           -21.52 
0041 801-06775                1.000      82,000.00000      42,200.00000                    42,200.00000    51.4634 
        MAINTAINING TRAFFIC                           LS                  82,000.00                                       -39,800.00 
0042 801-92448              340.000           2.00000           0.01000                         3.40000     0.5000 
        CONSTRUCTION SIGNS, MOBILE                    DAY                    680.00                                          -676.60 
0043 804-06771               10.000          33.00000          28.00000                       280.00000    84.8485 
        DELINEATOR POST, FLEXIBLE                     EACH                   330.00                                           -50.00 
0044 805-78470              625.000           0.25000           1.00000                       625.00000   400.0000 
        SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.          LFT                    156.25                                           468.75 
0045 805-78510            1,600.000           1.34570           1.50000                     2,400.00000   111.4662 
        SIGNAL CABLE, 2C 16GA., SHIELDED              LFT                  2,153.12                                           246.88 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 355                     CONTRACT ID : RS-28606-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0046 805-78785                4.000         467.94872         550.00000                     2,200.00000   117.5346 
        SIGNAL DETECTOR HOUSING                       EACH                 1,871.79                                           328.21 
0047 805-78795              225.000           6.66000          11.50000                     2,587.50000   172.6727 
        SAW CUT FOR ROADWAY LOOP AND SEALER           LFT                  1,498.50                                         1,089.00 
0048 808-05929              200.000           8.00000           1.75000                       350.00000    21.8750 
        TRANSVERSE MARKGS, THERMO,CROSSWALK, 8IN      LFT                  1,600.00                                        -1,250.00 
0049 808-06701              100.000           1.00000           0.75000                        75.00000    75.0000 
        LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN      LFT                    100.00                                           -25.00 
0050 808-06712            6,300.000           0.11873           0.12000                       756.00000   101.0695 
        LINE, PAINT, BROKEN, YELLOW, 4 IN.            LFT                    748.00                                             8.00 
0051 808-06713           59,800.000           0.08896           0.12000                     7,176.00000   134.8920 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  5,319.81                                         1,856.19 
0052 808-06714           17,400.000           0.10459           0.12000                     2,088.00000   114.7335 
        LINE, PAINT, SOLID, YELLOW, 4 IN.             LFT                  1,819.87                                           268.13 
0053 808-75245            2,000.000           0.56628           0.75000                     1,500.00000   132.4433 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  1,132.56                                           367.44 
0054 808-75278               70.000           2.00000           4.50000                       315.00000   225.0000 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                    140.00                                           175.00 
0055 808-75297              110.000           7.00000           4.50000                       495.00000    64.2857 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    770.00                                          -275.00 
0056 808-75996              565.000           4.75450           2.50000                     1,412.50000    52.5818 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 2,686.29                                        -1,273.79 
0057 808-75998              565.000          42.00000          16.00000                     9,040.00000    38.0952 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                23,730.00                                       -14,690.00 
0058 808-92027              850.000           2.00000           1.75000                     1,487.50000    87.5000 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN      LFT                  1,700.00                                          -212.50 
0059 612-05081                1.000       2,000.00000       2,575.00000                     2,575.00000   128.7500 
        MOBILIZATION AND DEMOB FOR UNDERSEAL          EACH                 2,000.00                                           575.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,512,706.59      1,019,244.83       67.3789       -493,461.76 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,512,706.59      1,019,244.83       67.3789       -493,461.76 
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     CALL ORDER   : 365                     CONTRACT ID : RS-28608-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 11/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       1798020 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-0997978      PHEND & BROWN, INC.                       $     1,557,369.17     1        76.8657   100.0000 
              2   35-1065659      BROOKS CONSTRUCTION COMPANY INC           $     1,575,060.83     2        77.7389   101.1360 
              3   35-1139301      E & B PAVING, INC.                        $     1,659,227.07     3        81.8930   106.5404 
              4    -EST-          ENGINEER'S ESTIMATE                       $     2,026,090.77     4       100.0000   130.0970 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000       5,000.00000       3,000.00000                     3,000.00000    60.0000 
        CONSTRUCTION ENGINEERING                      LS                   5,000.00                                        -2,000.00 
0002 105-07039                6.000       2,200.00000         600.00000                     3,600.00000    27.2727 
        FIELD OFFICE, B                               MOS                 13,200.00                                        -9,600.00 
0003 105-08520                2.000          75.00000         260.00000                       520.00000   346.6667 
        CELLULAR TELEPHONE/RADIO                      EACH                   150.00                                           370.00 
0004 105-08521               12.000         120.00000         135.00000                     1,620.00000   112.5000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  1,440.00                                           180.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000     112,000.00000      65,000.00000                    65,000.00000    58.0357 
        MOBILIZATION AND DEMOBILIZATION               LS                 112,000.00                                       -47,000.00 
0010 202-93741               14.000         290.00000         160.00000                     2,240.00000    55.1724 
        GUARD RAIL END TREATMENT, REMOVE              EACH                 4,060.00                                        -1,820.00 
0011 303-07449            3,450.000          35.00000          16.00000                    55,200.00000    45.7143 
        COMPACT AGG, NO. 73                           TON                120,750.00                                       -65,550.00 
0012 304-07490              200.000         112.00000         120.00000                    24,000.00000   107.1429 
        HMA PATCHING, TYPE B                          TON                 22,400.00                                         1,600.00 
0013 306-08033          105,200.000           0.94000           0.50000                    52,600.00000    53.1915 
        MILLING, ASPHALT, 1 IN                        SYS                 98,888.00                                       -46,288.00 
0014 306-08043            1,300.000           4.67000           1.10000                     1,430.00000    23.5546 
        MILLING, TRANSITION                           SYS                  6,071.00                                        -4,641.00 
0015 306-08432            3,847.000           2.06488           0.01000                        38.47000     0.4843 
        MILLING, APPROACH                             SYS                  7,943.59                                        -7,905.12 
0016 401-06264                1.000       5,000.00000       6,000.00000                     6,000.00000   120.0000 
        PROFILOGRAPH, HMA                             LS                   5,000.00                                         1,000.00 
0017 401-07328            8,754.000          58.00000          52.00000                   455,208.00000    89.6552 
        QC/QA-HMA, 3, 70, SURFACE, 9.5 mm             TON                507,732.00                                       -52,524.00 
0018 401-07379           11,672.000          52.00000          42.00000                   490,224.00000    80.7692 
        QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm       TON                606,944.00                                      -116,720.00 
0019 402-07432              677.000          98.00000          51.00000                    34,527.00000    52.0408 
        HMA SURFACE, TYPE A                           TON                 66,346.00                                       -31,819.00 
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     CALL ORDER   : 365                     CONTRACT ID : RS-28608-A                   COUNTIES : WABASH 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
0020 402-07435              903.000          65.00000          43.00000                    38,829.00000    66.1538 
        HMA INTERMEDIATE, TYPE A                      TON                 58,695.00                                       -19,866.00 
0021 402-07451               81.000          51.76000          50.00000                     4,050.00000    96.5997 
        HMA, TYPE B, WEDGE AND LEVEL                  TON                  4,192.56                                          -142.56 
0022 406-05520               75.000         250.00000           1.00000                        75.00000     0.4000 
        ASPHALT FOR TACK COAT                         TON                 18,750.00                                       -18,675.00 
0023 601-94689               14.000       1,925.00000       3,200.00000                    44,800.00000   166.2338 
        GUARDRAIL END TREATMENT, OS                   EACH                26,950.00                                        17,850.00 
0024 610-07486              966.000          65.00000          75.00000                    72,450.00000   115.3846 
        HMA FOR APPROACHES, TYPE A                    TON                 62,790.00                                         9,660.00 
0025 612-04315              124.000         843.00000       1,148.00000                   142,352.00000   136.1803 
        ASPHALT MATERIAL FOR UNDERSEAL                TON                104,532.00                                        37,820.00 
0026 612-05081                1.000      10,000.00000       3,150.00000                     3,150.00000    31.5000 
        MOBILIZATION AND DEMOB FOR UNDERSEAL          EACH                10,000.00                                        -6,850.00 
0027 612-60410            2,052.000           5.00000           6.60000                    13,543.20000   132.0000 
        DRILLED HOLE FOR UNDERSEAL                    EACH                10,260.00                                         3,283.20 
0028 615-06527               11.000         275.00000         210.00000                     2,310.00000    76.3636 
        MONUMENT, SECTION CORNER                      EACH                 3,025.00                                          -715.00 
0029 801-06203            6,250.000           0.41000           0.26000                     1,625.00000    63.4146 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  2,562.50                                          -937.50 
0030 801-06207            6,250.000           0.84000           0.15000                       937.50000    17.8571 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  5,250.00                                        -4,312.50 
0031 801-06640               24.000         170.88000         144.00000                     3,456.00000    84.2697 
        CONSTRUCTION SIGN, A                          EACH                 4,101.12                                          -645.12 
0032 801-06775                1.000      92,000.00000       6,000.00000                     6,000.00000     6.5217 
        MAINTAINING TRAFFIC                           LS                  92,000.00                                       -86,000.00 
0033 801-92448              340.000           2.00000           2.00000                       680.00000   100.0000 
        CONSTRUCTION SIGNS, MOBILE                    DAY                    680.00                                             0.00 
0034 808-06713           62,500.000           0.08000           0.10000                     6,250.00000   125.0000 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  5,000.00                                         1,250.00 
0035 808-75240            6,200.000           0.30000           0.26000                     1,612.00000    86.6667 
        LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 I      LFT                  1,860.00                                          -248.00 
0036 808-75245           24,300.000           0.30000           0.26000                     6,318.00000    86.6667 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  7,290.00                                          -972.00 
0037 808-75297               60.000           4.96000          10.00000                       600.00000   201.6129 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    297.60                                           302.40 
0038 808-75996              640.000           4.76000           4.50000                     2,880.00000    94.5378 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 3,046.40                                          -166.40 
0039 808-75998              640.000          42.00000          16.00000                    10,240.00000    38.0952 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                26,880.00                                       -16,640.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                2,026,090.77      1,557,369.17       76.8657       -468,721.60 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   2,026,090.77      1,557,369.17       76.8657       -468,721.60 
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     CALL ORDER   : 375                     CONTRACT ID : RS-28610-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       3744007 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1065659      BROOKS CONSTRUCTION COMPANY INC           $     1,926,028.92     1        68.2602   100.0000 
              2   35-0918397      RIETH RILEY CONSTRUCTION                  $     2,295,111.65     2        81.3408   119.1629 
              3    -EST-          ENGINEER'S ESTIMATE                       $     2,821,600.77     3       100.0000   146.4984 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06899                1.000         100.00000         100.00000                       100.00000   100.0000 
        RADIO                                         EACH                   100.00                                             0.00 
0002 105-07039                6.000       2,000.00000       1,530.00000                     9,180.00000    76.5000 
        FIELD OFFICE, B                               MOS                 12,000.00                                        -2,820.00 
0003 105-08520                1.000         145.00000         100.00000                       100.00000    68.9655 
        CELLULAR TELEPHONE/RADIO                      EACH                   145.00                                           -45.00 
0004 105-08521                6.000         150.00000          80.00000                       480.00000    53.3333 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                    900.00                                          -420.00 
0005 105-08523                6.000          50.00000          80.00000                       480.00000   160.0000 
        RADIO SERVICE                                 MOS                    300.00                                           180.00 
0006 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0007 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0008 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0009 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0010 110-01001                1.000     138,900.00000      96,200.00000                    96,200.00000    69.2585 
        MOBILIZATION AND DEMOBILIZATION               LS                 138,900.00                                       -42,700.00 
0011 203-90014               11.400       1,950.00000       2,300.00000                    26,220.00000   117.9487 
        LINEAR GRADING                                STA                 22,230.00                                         3,990.00 
0012 301-07448              286.000          43.01000          18.00000                     5,148.00000    41.8507 
        COMPACT AGG, NO. 53, BASE                     TON                 12,300.86                                        -7,152.86 
0013 304-07490              624.000          83.03000          80.50000                    50,232.00000    96.9529 
        HMA PATCHING, TYPE B                          TON                 51,810.72                                        -1,578.72 
0014 306-08033           60,280.000           1.40000           0.34000                    20,495.20000    24.2857 
        MILLING, ASPHALT, 1 IN                        SYS                 84,392.00                                       -63,896.80 
0015 306-08034            9,578.000           2.50000           0.66000                     6,321.48000    26.4000 
        MILLING, ASPHALT, 1 1/2 IN                    SYS                 23,945.00                                       -17,623.52 
0016 306-08043            1,848.000           3.00000           0.01000                        18.48000     0.3333 
        MILLING, TRANSITION                           SYS                  5,544.00                                        -5,525.52 
0017 306-08432            2,413.000           4.00000           0.01000                        24.13000     0.2500 
        MILLING, APPROACH                             SYS                  9,652.00                                        -9,627.87 
0018 401-06264                1.000       6,610.00000       4,500.00000                     4,500.00000    68.0787 
        PROFILOGRAPH, HMA                             LS                   6,610.00                                        -2,110.00 
0019 401-07320            3,236.000          56.20000          37.00000                   119,732.00000    65.8363 
        QC/QA-HMA, 1, 64, SURFACE, 9.5 mm             TON                181,863.20                                       -62,131.20 
0020 401-07329            5,665.000          62.00000          39.00000                   220,935.00000    62.9032 
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     CALL ORDER   : 375                     CONTRACT ID : RS-28610-A                   COUNTIES : LAGRANGE 
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        QC/QA-HMA, 4, 70, SURFACE, 9.5 mm             TON                351,230.00                                      -130,295.00 
0021 401-07370            4,184.000          55.76000          42.40000                   177,401.60000    76.0402 
        QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm       TON                233,299.84                                       -55,898.24 
0022 401-07399            9,947.000          61.00000          31.00000                   308,357.00000    50.8197 
        QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm       TON                606,767.00                                      -298,410.00 
0023 402-07451               27.000          75.00000          75.00000                     2,025.00000   100.0000 
        HMA, TYPE B, WEDGE AND LEVEL                  TON                  2,025.00                                             0.00 
0024 406-05520               59.000         350.00000         285.00000                    16,815.00000    81.4286 
        ASPHALT FOR TACK COAT                         TON                 20,650.00                                        -3,835.00 
0025 507-07479            3,138.000          87.00000          45.10000                   141,523.80000    51.8391 
        HMA PARTIAL DEPTH PATCH                       TON                273,006.00                                      -131,482.20 
0026 610-07486              770.000          89.00000          32.00000                    24,640.00000    35.9551 
        HMA FOR APPROACHES, TYPE A                    TON                 68,530.00                                       -43,890.00 
0027 611-06497                2.000         135.00000         159.00000                       318.00000   117.7778 
        MAILBOX ASSEMBLY, SINGLE                      EACH                   270.00                                            48.00 
0028 611-08232               10.000          50.00000          92.00000                       920.00000   184.0000 
        MAILBOX ASSEMBLY, SINGLE, RESET               EACH                   500.00                                           420.00 
0029 612-04315                4.000         800.00000       2,460.00000                     9,840.00000   307.5000 
        ASPHALT MATERIAL FOR UNDERSEAL                TON                  3,200.00                                         6,640.00 
0030 612-05081                1.000       3,000.00000       3,500.00000                     3,500.00000   116.6667 
        MOBILIZATION AND DEMOB FOR UNDERSEAL          EACH                 3,000.00                                           500.00 
0031 612-60410               63.000           8.00000          28.00000                     1,764.00000   350.0000 
        DRILLED HOLE FOR UNDERSEAL                    EACH                   504.00                                         1,260.00 
0032 615-06520                9.000         405.00000         425.00000                     3,825.00000   104.9383 
        MONUMENT, RE-ESTABLISH                        EACH                 3,645.00                                           180.00 
0033 801-06203          127,483.000           0.41000           0.20000                    25,496.60000    48.7805 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                 52,268.03                                       -26,771.43 
0034 801-06207            6,533.000           1.02000           0.95000                     6,206.35000    93.1373 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  6,663.66                                          -457.31 
0035 801-06640               25.000         150.00000         130.00000                     3,250.00000    86.6667 
        CONSTRUCTION SIGN, A                          EACH                 3,750.00                                          -500.00 
0036 801-06775                1.000     166,530.00000      75,000.00000                    75,000.00000    45.0369 
        MAINTAINING TRAFFIC                           LS                 166,530.00                                       -91,530.00 
0037 801-92448              600.000           4.25000          10.00000                     6,000.00000   235.2941 
        CONSTRUCTION SIGNS, MOBILE                    DAY                  2,550.00                                         3,450.00 
0038 808-06703           48,479.000           0.39000           0.26000                    12,604.54000    66.6667 
        LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.      LFT                 18,906.81                                        -6,302.27 
0039 808-06705              185.000           1.25000           1.75000                       323.75000   140.0000 
        LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.      LFT                    231.25                                            92.50 
0040 808-75240            4,779.000           0.24000           0.26000                     1,242.54000   108.3333 
        LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 I      LFT                  1,146.96                                            95.58 
0041 808-75245           26,255.000           0.26000           0.26000                     6,826.30000   100.0000 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  6,826.30                                             0.00 
0042 808-75260               70.000           1.75000           4.00000                       280.00000   228.5714 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                    122.50                                           157.50 
0043 808-75278               80.000         175.00000           4.00000                       320.00000     2.2857 
        TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI      LFT                 14,000.00                                       -13,680.00 
0044 808-75297              143.000          14.39000           5.00000                       715.00000    34.7464 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                  2,057.77                                        -1,342.77 
0045 808-75320                8.000          74.92562          60.00000                       480.00000    80.0801 
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        PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI      EACH                   599.40                                          -119.40 
0046 808-75325                8.000          89.46474          80.00000                       640.00000    89.4204 
        PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY      EACH                   715.72                                           -75.72 
0047 808-75996              575.000           4.73000           4.25000                     2,443.75000    89.8520 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 2,719.75                                          -276.00 
0048 808-75998              575.000          23.33000          16.80000                     9,660.00000    72.0103 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                13,414.75                                        -3,754.75 
0049 808-92027              810.000           1.25000           1.75000                     1,417.50000   140.0000 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN      LFT                  1,012.50                                           405.00 
0050 105-06845                1.000      39,751.00000      25,000.00000                    25,000.00000    62.8915 
        CONSTRUCTION ENGINEERING                      LS                  39,751.00                                       -14,751.00 
0051 201-52370                1.000      17,975.00000      35,000.00000                    35,000.00000   194.7149 
        CLEARING RIGHT OF WAY                         LS                  17,975.00                                        17,025.00 
0052 202-02265                1.000       3,600.00000       1,800.00000                     1,800.00000    50.0000 
        TREE, 48 IN, REMOVE                           EACH                 3,600.00                                        -1,800.00 
0053 203-90014                1.900       1,950.00000      11,500.00000                    21,850.00000   589.7436 
        LINEAR GRADING                                STA                  3,705.00                                        18,145.00 
0054 205-06931               32.000          52.05000          73.50000                     2,352.00000   141.2104 
        TEMPORARY CHECK DAM, REVETMENT RIPRAP         TON                  1,665.60                                           686.40 
0055 205-06936               80.000          24.63000          57.10000                     4,568.00000   231.8311 
        TEMPORARY SEDIMENT TRAP                       TON                  1,970.40                                         2,597.60 
0056 213-04324               75.000          97.43000         122.00000                     9,150.00000   125.2181 
        FLOWABLE FILL                                 CYS                  7,307.25                                         1,842.75 
0057 303-01180            2,935.000          30.00000          25.00000                    73,375.00000    83.3333 
        COMPACT AGG, NO. 53                           TON                 88,050.00                                       -14,675.00 
0058 603-06040              470.000           9.00000          10.00000                     4,700.00000   111.1111 
        FENCE, FARM FIELD, 47 IN                      LFT                  4,230.00                                           470.00 
0059 603-06045               50.000          35.00000          25.00000                     1,250.00000    71.4286 
        FENCE, CHAIN LINK, 48 IN                      LFT                  1,750.00                                          -500.00 
0060 616-02320            1,358.000           3.00000           4.35000                     5,907.30000   145.0000 
        GEOTEXTILES                                   SYS                  4,074.00                                         1,833.30 
0061 616-06405              538.000          31.00000          42.00000                    22,596.00000   135.4839 
        RIPRAP, REVETMENT                             TON                 16,678.00                                         5,918.00 
0062 616-06451              336.000          27.48000          42.00000                    14,112.00000   152.8384 
        RIPRAP, UNIFORM                               TON                  9,233.28                                         4,878.72 
0063 621-06575              236.000           9.07000          14.10000                     3,327.60000   155.4576 
        SODDING, NURSERY                              SYS                  2,140.52                                         1,187.08 
0064 715-05203               20.000          25.00000          30.00000                       600.00000   120.0000 
        PIPE, TYPE 4, CIRCULAR, 4 IN.                 LFT                    500.00                                           100.00 
0065 716-07636              155.000         561.41000         800.00000                   124,000.00000   142.4984 
        PIPE INSTALLATION, TRENCHLESS, 42 IN.         LFT                 87,018.55                                        36,981.45 
0066 716-07726              215.000         561.41000         800.00000                   172,000.00000   142.4984 
        PIPE INSTALLATION, TRENCHLESS, 54 IN.         LFT                120,703.15                                        51,296.85 
0067 802-05701               10.000          20.00000          15.00000                       150.00000    75.0000 
        SIGN POST, SQUARE, 1, REINFORCED ANCHOR       LFT                    200.00                                           -50.00 
0068 802-91122                1.000         210.00000         285.00000                       285.00000   135.7143 
        SIGN, GROUND MOUNTED, RESET                   EACH                   210.00                                            75.00 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                2,821,600.77      1,926,028.92       68.2602       -895,571.85 
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------------------------------------------------------------------------------------------------------------------------------------ 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   2,821,600.77      1,926,028.92       68.2602       -895,571.85 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 385 -1 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 385                     CONTRACT ID : RS-28637-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       2004028 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1139301      E & B PAVING, INC.                        $     5,674,742.90     1        62.8680   100.0000 
              2   35-1120685      WALSH & KELLY INC                         $     5,883,939.05     2        65.1856   103.6864 
              3   35-0918397      RIETH RILEY CONSTRUCTION                  $     6,062,212.63     3        67.1606   106.8280 
              4    -EST-          ENGINEER'S ESTIMATE                       $     9,026,443.23     4       100.0000   159.0635 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000      20,000.00000       8,500.00000                     8,500.00000    42.5000 
        CONSTRUCTION ENGINEERING                      LS                  20,000.00                                       -11,500.00 
0002 105-07039                6.000       1,712.14286       1,800.00000                    10,800.00000   105.1314 
        FIELD OFFICE, B                               MOS                 10,272.86                                           527.14 
0003 105-08520                3.000         144.58071          80.00000                       240.00000    55.3327 
        CELLULAR TELEPHONE/RADIO                      EACH                   433.74                                          -193.74 
0004 105-08521               36.000          94.29014          60.00000                     2,160.00000    63.6333 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  3,394.45                                        -1,234.45 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000     504,000.00000     283,650.00000                   283,650.00000    56.2798 
        MOBILIZATION AND DEMOBILIZATION               LS                 504,000.00                                      -220,350.00 
0010 202-02241            5,180.000           3.00000           1.90000                     9,842.00000    63.3333 
        GUARDRAIL, REMOVE                             LFT                 15,540.00                                        -5,698.00 
0011 202-02271               80.000         218.53073         240.00000                    19,200.00000   109.8244 
        HEADWALL, REMOVE                              EACH                17,482.46                                         1,717.54 
0012 202-02772               44.000         516.29815          65.00000                     2,860.00000    12.5896 
        CASTING, REMOVE                               EACH                22,717.12                                       -19,857.12 
0013 202-93741               11.000         276.88585         190.00000                     2,090.00000    68.6204 
        GUARD RAIL END TREATMENT, REMOVE              EACH                 3,045.74                                          -955.74 
0014 203-02000              750.000          34.00000          20.00000                    15,000.00000    58.8235 
        EXCAVATION, COMMON                            CYS                 25,500.00                                       -10,500.00 
0015 203-02080                0.100      25,000.00000      50,000.00000                     5,000.00000   200.0000 
        LINEAR GRADING                                MILE                 2,500.00                                         2,500.00 
0016 207-08263            1,700.000          40.00000          16.00000                    27,200.00000    40.0000 
        SUBGRADE TREATMENT, TYPE IA                   SYS                 68,000.00                                       -40,800.00 
0017 303-07449            9,800.000          31.00000          10.00000                    98,000.00000    32.2581 
        COMPACT AGG, NO. 73                           TON                303,800.00                                      -205,800.00 
0018 304-07491            1,000.000         125.00000          55.00000                    55,000.00000    44.0000 
        HMA PATCHING, TYPE C                          TON                125,000.00                                       -70,000.00 
0019 305-07465              500.000         115.00000         120.00000                    60,000.00000   104.3478 
        PCC BASE PATCHING, 10 IN                      SYS                 57,500.00                                         2,500.00 
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0020 306-08033          349,049.000           0.95000           1.60000                   558,478.40000   168.4211 
        MILLING, ASPHALT, 1 IN                        SYS                331,596.55                                       226,881.85 
0021 306-08043            3,192.000           0.95000           9.00000                    28,728.00000   947.3684 
        MILLING, TRANSITION                           SYS                  3,032.40                                        25,695.60 
0022 306-08432            6,540.000           0.95000           0.01000                        65.40000     1.0526 
        MILLING, APPROACH                             SYS                  6,213.00                                        -6,147.60 
0023 401-06264                1.000      20,000.00000      10,000.00000                    10,000.00000    50.0000 
        PROFILOGRAPH, HMA                             LS                  20,000.00                                       -10,000.00 
0024 401-07320            8,351.000          75.20000          49.00000                   409,199.00000    65.1596 
        QC/QA-HMA, 1, 64, SURFACE, 9.5 mm             TON                627,995.20                                      -218,796.20 
0026 401-07329           25,126.000          81.00000          50.00000                 1,256,300.00000    61.7284 
        QC/QA-HMA, 4, 70, SURFACE, 9.5 mm             TON              2,035,206.00                                      -778,906.00 
0028 401-07370           11,692.000          80.00000          41.00000                   479,372.00000    51.2500 
        QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm       TON                935,360.00                                      -455,988.00 
0030 401-07409            1,496.000          68.00000          40.00000                    59,840.00000    58.8235 
        QC/QA-HMA, 4, 64, BASE, 25.0 mm               TON                101,728.00                                       -41,888.00 
0031 406-05520              172.000         317.00000           1.00000                       172.00000     0.3155 
        ASPHALT FOR TACK COAT                         TON                 54,524.00                                       -54,352.00 
0032 601-01700                1.000       1,762.40327       1,900.00000                     1,900.00000   107.8075 
        GUARDRAIL TERMINAL SYS, W BEAM, CURVED,1      EACH                 1,762.40                                           137.60 
0033 601-05999               11.000          41.94463          45.00000                       495.00000   107.2845 
        CURVED TERMINAL END                           EACH                   461.39                                            33.61 
0034 601-06854                2.000       1,500.00000       2,400.00000                     4,800.00000   160.0000 
        GUARDRAIL, W-BEAM, NESTED                     EACH                 3,000.00                                         1,800.00 
0035 601-08434                2.000       2,500.00000       1,350.00000                     2,700.00000    54.0000 
        GUARDRAIL END TREAT,OS,SPARE PKG,STAGE 2      EACH                 5,000.00                                        -2,300.00 
0036 601-08436                2.000       2,500.00000       1,950.00000                     3,900.00000    78.0000 
        GUARDRAIL END TREAT,MS,SPARE PKG,STAGE 2      EACH                 5,000.00                                        -1,100.00 
0037 601-94689                9.000       2,351.39430       2,550.00000                    22,950.00000   108.4463 
        GUARDRAIL END TREATMENT, OS                   EACH                21,162.55                                         1,787.45 
0038 601-94690                6.000       3,349.04297       3,750.00000                    22,500.00000   111.9723 
        GUARDRAIL END TREATMENT, MS                   EACH                20,094.26                                         2,405.74 
0039 601-99105            4,687.500          14.64000          16.00000                    75,000.00000   109.2896 
        GUARDRAIL, W BEAM, 6 FT 3 IN SPACING          LFT                 68,625.00                                         6,375.00 
0040 601-99108            1,500.000          19.00000          23.00000                    34,500.00000   121.0526 
        GUARDRAIL, W BEAM, DBL FACED, 6 FT 3 IN       LFT                 28,500.00                                         6,000.00 
0041 610-07488              500.000         110.00000         130.00000                    65,000.00000   118.1818 
        HMA FOR APPROACHES, TYPE C                    TON                 55,000.00                                        10,000.00 
0042 612-04315                3.730         764.41401       2,720.00000                    10,145.60000   355.8287 
        ASPHALT MATERIAL FOR UNDERSEAL                TON                  2,851.26                                         7,294.34 
0043 612-05081                1.000       1,000.00000       3,550.00000                     3,550.00000   355.0000 
        MOBILIZATION AND DEMOB FOR UNDERSEAL          EACH                 1,000.00                                         2,550.00 
0044 612-60410               48.000           8.85040          68.00000                     3,264.00000   768.3254 
        DRILLED HOLE FOR UNDERSEAL                    EACH                   424.82                                         2,839.18 
0045 621-06574              600.000           8.41999           8.00000                     4,800.00000    95.0121 
        SODDING                                       SYS                  5,051.99                                          -251.99 
0046 715-01354            2,000.000           5.61997           2.00000                     4,000.00000    35.5874 
        CLEAN EXISTING PIPE                           LFT                 11,239.94                                        -7,239.94 
0047 715-03475               16.000         514.37857         390.00000                     6,240.00000    75.8196 
        SAFETY METAL END SECTION, 4:1, 15 IN.         EACH                 8,230.06                                        -1,990.06 
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0048 715-03476                4.000         700.00000         840.00000                     3,360.00000   120.0000 
        SAFETY METAL END SECTION, 4:1, 24 IN.         EACH                 2,800.00                                           560.00 
0049 715-03487                7.000         800.00000       1,245.00000                     8,715.00000   155.6250 
        SAFETY METAL END SECTION, 4:1, 30 IN.         EACH                 5,600.00                                         3,115.00 
0050 715-03584               20.000         600.00000         500.00000                    10,000.00000    83.3333 
        SAFETY METAL END SECTION, 4:1, 18 IN.         EACH                12,000.00                                        -2,000.00 
0051 715-46000               65.000         193.55070         265.00000                    17,225.00000   136.9150 
        PIPE END SECTION, 12 IN.                      EACH                12,580.80                                         4,644.20 
0052 720-44040               44.000         497.20678         430.00000                    18,920.00000    86.4831 
        CASTING, 7, FURNISH AND ADJUST TO GRADE       EACH                21,877.10                                        -2,957.10 
0053 720-96995               61.000         111.94294          10.00000                       610.00000     8.9331 
        CLEAN INLET                                   EACH                 6,828.52                                        -6,218.52 
0054 801-06203           20,150.000           0.23942           0.18000                     3,627.00000    75.1817 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  4,824.31                                        -1,197.31 
0055 801-06207           10,075.000           0.82878           1.02000                    10,276.50000   123.0724 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  8,349.96                                         1,926.54 
0056 801-06640               50.000          80.43213          79.00000                     3,950.00000    98.2194 
        CONSTRUCTION SIGN, A                          EACH                 4,021.61                                           -71.61 
0057 801-06710              150.000          15.95676          12.00000                     1,800.00000    75.2034 
        FLASHING ARROW SIGN                           DAY                  2,393.51                                          -593.51 
0058 801-06775                1.000     591,000.00000     104,000.00000                   104,000.00000    17.5973 
        MAINTAINING TRAFFIC                           LS                 591,000.00                                      -487,000.00 
0059 801-09133                4.000       3,876.79576       3,200.00000                    12,800.00000    82.5424 
        TEMPORARY CHANGEABLE MESSAGE SIGN             EACH                15,507.18                                        -2,707.18 
0060 804-06771              118.000          25.04409          24.00000                     2,832.00000    95.8311 
        DELINEATOR POST, FLEXIBLE                     EACH                 2,955.20                                          -123.20 
0061 808-75051           96,202.000           2.00000           1.50000                   144,303.00000    75.0000 
        LINE, PREFORMED PLASTIC, SOLID, WHITE, 4      LFT                192,404.00                                       -48,101.00 
0062 808-75053              840.000           2.00000           3.00000                     2,520.00000   150.0000 
        LINE, PREFORMED PLASTIC, SOLID, WHITE, 8      LFT                  1,680.00                                           840.00 
0063 808-75054           96,202.000           2.00000           1.50000                   144,303.00000    75.0000 
        LINE, PREFORMED PLASTIC, SOLID, YELLOW,       LFT                192,404.00                                       -48,101.00 
0064 808-75059           23,710.000           2.04127           1.50000                    35,565.00000    73.4837 
        LINE, PREFORMED PLASTIC, BROKEN, WHITE,       LFT                 48,398.51                                       -12,833.51 
0065 808-75067              138.000          11.71602          14.00000                     1,932.00000   119.4946 
        TRANSVERSE MARKINGS, PREFORMED PLASTIC,       LFT                  1,616.81                                           315.19 
0066 808-75996            1,276.000           9.18700           4.00000                     5,104.00000    43.5398 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                11,722.61                                        -6,618.61 
0067 808-75998            1,276.000          16.17817          17.50000                    22,330.00000   108.1705 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                20,643.34                                         1,686.66 
0068 808-91662              146.000           6.00000           7.00000                     1,022.00000   116.6667 
        TRANSVERSE MARKINGS, PREFORMED PLASTIC,       LFT                    876.00                                           146.00 
0069 606-07484          191,900.000           1.00000           0.05000                     9,595.00000     5.0000 
        MILLED HMA SHOULDER CORRUGATIONS              LFT                191,900.00                                      -182,305.00 
0070 402-07434              180.000         100.70000          60.00000                    10,800.00000    59.5829 
        HMA SURFACE, TYPE C                           TON                 18,126.00                                        -7,326.00 
0071 401-07380           33,774.000          62.17000          42.00000                 1,418,508.00000    67.5567 
        QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm       TON              2,099,729.58                                      -681,221.58 
0072 402-07439              300.000          79.85000          44.00000                    13,200.00000    55.1033 
        HMA INTERMEDIATE, TYPE C                      TON                 23,955.00                                       -10,755.00 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 385                     CONTRACT ID : RS-28637-A                   COUNTIES : LAPORTE         STARKE 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                9,026,443.23      5,674,742.90       62.8680     -3,351,700.33 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   9,026,443.23      5,674,742.90       62.8680     -3,351,700.33 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 393 -1 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 393                     CONTRACT ID : RS-28695-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 10/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       2124011 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-0918397      RIETH RILEY CONSTRUCTION                  $     1,180,073.93     1        72.5049   100.0000 
              2   35-1120685      WALSH & KELLY INC                         $     1,238,270.72     2        76.0805   104.9316 
              3    -EST-          ENGINEER'S ESTIMATE                       $     1,627,578.83     3       100.0000   137.9218 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000      32,460.00000       3,850.00000                     3,850.00000    11.8608 
        CONSTRUCTION ENGINEERING                      LS                  32,460.00                                       -28,610.00 
0002 105-07039                4.000       2,200.00000       1,750.00000                     7,000.00000    79.5455 
        FIELD OFFICE, B                               MOS                  8,800.00                                        -1,800.00 
0003 105-08520                2.000         200.00000         163.50000                       327.00000    81.7500 
        CELLULAR TELEPHONE/RADIO                      EACH                   400.00                                           -73.00 
0004 105-08521                8.000         150.00000         109.00000                       872.00000    72.6667 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                  1,200.00                                          -328.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000      96,000.00000      30,500.00000                    30,500.00000    31.7708 
        MOBILIZATION AND DEMOBILIZATION               LS                  96,000.00                                       -65,500.00 
0010 202-93741                4.000         388.02921         657.22000                     2,628.88000   169.3735 
        GUARD RAIL END TREATMENT, REMOVE              EACH                 1,552.12                                         1,076.76 
0011 203-02080                0.040      71,421.00000      72,800.00000                     2,912.00000   101.9308 
        LINEAR GRADING                                MILE                 2,856.84                                            55.16 
0012 303-07449            4,227.000          30.00000          20.50000                    86,653.50000    68.3333 
        COMPACT AGG, NO. 73                           TON                126,810.00                                       -40,156.50 
0013 304-07491              200.000         133.90000          75.00000                    15,000.00000    56.0119 
        HMA PATCHING, TYPE C                          TON                 26,780.00                                       -11,780.00 
0014 306-08033          177,867.000           1.00000           0.47000                    83,597.49000    47.0000 
        MILLING, ASPHALT, 1 IN                        SYS                177,867.00                                       -94,269.51 
0015 306-08043              840.000           3.00000           2.14000                     1,797.60000    71.3333 
        MILLING, TRANSITION                           SYS                  2,520.00                                          -722.40 
0016 306-08432            4,921.000           4.00000           1.39000                     6,840.19000    34.7500 
        MILLING, APPROACH                             SYS                 19,684.00                                       -12,843.81 
0017 401-06264                1.000      15,000.00000       6,000.00000                     6,000.00000    40.0000 
        PROFILOGRAPH, HMA                             LS                  15,000.00                                        -9,000.00 
0018 401-07322           14,674.000          55.09000          49.00000                   719,026.00000    88.9454 
        QC/QA-HMA, 3, 64, SURFACE, 9.5 mm             TON                808,390.66                                       -89,364.66 
0019 406-05520               44.000         263.22000         480.00000                    21,120.00000   182.3570 
        ASPHALT FOR TACK COAT                         TON                 11,581.68                                         9,538.32 
0020 601-08434                1.000       1,000.00000       1,260.00000                     1,260.00000   126.0000 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/14/06 
                                                                                                                   PAGE : 393 -2 
                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 393                     CONTRACT ID : RS-28695-A                   COUNTIES : LAPORTE 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        GUARDRAIL END TREAT,OS,SPARE PKG,STAGE 2      EACH                 1,000.00                                           260.00 
0021 601-94689                4.000       2,675.00000       3,360.00000                    13,440.00000   125.6075 
        GUARDRAIL END TREATMENT, OS                   EACH                10,700.00                                         2,740.00 
0022 610-07488              812.000          97.66000          72.00000                    58,464.00000    73.7252 
        HMA FOR APPROACHES, TYPE C                    TON                 79,299.92                                       -20,835.92 
0023 615-06520                8.000         438.29418         682.50000                     5,460.00000   155.7175 
        MONUMENT, RE-ESTABLISH                        EACH                 3,506.35                                         1,953.65 
0024 801-06203           10,541.000           0.32000           0.27000                     2,846.07000    84.3750 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  3,373.12                                          -527.05 
0025 801-06207            5,270.000           1.05000           1.09000                     5,744.30000   103.8095 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  5,533.50                                           210.80 
0026 801-06640               47.000         150.00000         136.50000                     6,415.50000    91.0000 
        CONSTRUCTION SIGN, A                          EACH                 7,050.00                                          -634.50 
0027 801-06775                1.000     112,910.00000      36,750.00000                    36,750.00000    32.5480 
        MAINTAINING TRAFFIC                           LS                 112,910.00                                       -76,160.00 
0028 808-04298                2.000         400.00000         530.25000                     1,060.50000   132.5625 
        PAVEMENT MESSAGE MARKING, THERMO,WORD RR      EACH                   800.00                                           260.50 
0029 808-75205          108,768.000           0.33000           0.27000                    29,367.36000    81.8182 
        LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.      LFT                 35,893.44                                        -6,526.08 
0030 808-75240           10,930.000           0.27000           0.27000                     2,951.10000   100.0000 
        LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 I      LFT                  2,951.10                                             0.00 
0031 808-75245           30,916.000           0.29000           0.27000                     8,347.32000    93.1034 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  8,965.64                                          -618.32 
0032 808-75297               96.000           5.88937           5.25000                       504.00000    89.1436 
        TRANSVERSE MARKINGS, THERMOPLASTIC, STOP      LFT                    565.38                                           -61.38 
0033 808-75996              952.000           5.09000           3.25000                     3,094.00000    63.8507 
        SNOWPLOWABLE RAISED PAVEMENT MARKER, REM      EACH                 4,845.68                                        -1,751.68 
0034 808-75998              952.000          19.20000          17.06000                    16,241.12000    88.8542 
        SNOWPLOWABLE RAISED PAVEMENT MARKER           EACH                18,278.40                                        -2,037.28 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,627,578.83      1,180,073.93       72.5049       -447,504.90 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,627,578.83      1,180,073.93       72.5049       -447,504.90 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 405                     CONTRACT ID : RS-28697-A                   COUNTIES : FULTON 
     LETTING DATE : 05/10/06 
                                          CONTRACT TIME : 09/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) :       1823018 
            ------------------------------------------------------------------------------------------------------------------ 
                                                                                 TOTAL         APPARENT     % OF        % OF 
            RANK  VENDOR             VENDOR NAME                                  BID            RANK       EST       LOW BID 
            ------------------------------------------------------------------------------------------------------------------ 
              1   35-1139301      E & B PAVING, INC.                        $       883,131.92     1        58.5637   100.0000 
              2   35-0997978      PHEND & BROWN, INC.                       $       927,445.91     2        61.5023   105.0178 
              3    -EST-          ENGINEER'S ESTIMATE                       $     1,507,985.14     3       100.0000   170.7542 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
SECTION NO. 0001   ASPHALT RESURFACE 
 
0001 105-06845                1.000          15.00000      15,000.00000                    15,000.00000   100000 
        CONSTRUCTION ENGINEERING                      LS                      15.00                                        14,985.00 
0002 105-07039                3.000       2,200.00000       1,800.00000                     5,400.00000    81.8182 
        FIELD OFFICE, B                               MOS                  6,600.00                                        -1,200.00 
0003 105-08520                2.000          75.00000          65.00000                       130.00000    86.6667 
        CELLULAR TELEPHONE/RADIO                      EACH                   150.00                                           -20.00 
0004 105-08521                6.000         120.00000         150.00000                       900.00000   125.0000 
        CELLULAR TELEPHONE/RADIO SERVICE              MOS                    720.00                                           180.00 
0005 105-08524                1.000           1.00000           1.00000                         1.00000   100.0000 
        CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN      DOL                      1.00                                             0.00 
0006 109-08440                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, HMA                      DOL                      1.00                                             0.00 
0007 109-08443                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUST, TEMP TRAF CONT DEV            DOL                      1.00                                             0.00 
0008 109-08444                1.000           1.00000           1.00000                         1.00000   100.0000 
        QUALITY ADJUSTMENTS, FAILED MATERIALS         DOL                      1.00                                             0.00 
0009 110-01001                1.000      98,000.00000      44,000.00000                    44,000.00000    44.8980 
        MOBILIZATION AND DEMOBILIZATION               LS                  98,000.00                                       -54,000.00 
0010 202-93741                1.000         209.27006         350.00000                       350.00000   167.2481 
        GUARD RAIL END TREATMENT, REMOVE              EACH                   209.27                                           140.73 
0011 203-02080                0.020      23,862.44192     100,000.00000                     2,000.00000   419.0676 
        LINEAR GRADING                                MILE                   477.25                                         1,522.75 
0012 303-07449            3,250.000          35.00000           1.00000                     3,250.00000     2.8571 
        COMPACT AGG, NO. 73                           TON                113,750.00                                      -110,500.00 
0013 304-07490              500.000          95.17000          65.00000                    32,500.00000    68.2988 
        HMA PATCHING, TYPE B                          TON                 47,585.00                                       -15,085.00 
0014 306-08034          129,342.000           0.80000           1.00000                   129,342.00000   125.0000 
        MILLING, ASPHALT, 1 1/2 IN                    SYS                103,473.60                                        25,868.40 
0015 306-08043              830.000           2.00000           0.24000                       199.20000    12.0000 
        MILLING, TRANSITION                           SYS                  1,660.00                                        -1,460.80 
0016 306-08432            3,460.000           2.15492           0.24000                       830.40000    11.1373 
        MILLING, APPROACH                             SYS                  7,456.02                                        -6,625.62 
0017 401-06264                1.000      15,000.00000       6,200.00000                     6,200.00000    41.3333 
        PROFILOGRAPH, HMA                             LS                  15,000.00                                        -8,800.00 
0018 401-07321           10,670.000          68.00000          50.00000                   533,500.00000    73.5294 
        QC/QA-HMA, 2, 64, SURFACE, 9.5 mm             TON                725,560.00                                      -192,060.00 
0019 404-05511           45,988.000           5.00000           0.60000                    27,592.80000    12.0000 
        SEAL COAT, 2                                  SYS                229,940.00                                      -202,347.20 
0020 406-05520               33.200         261.03837          50.00000                     1,660.00000    19.1543 
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                                                         LOW BID ITEM ANALYSIS 
 
     CALL ORDER   : 405                     CONTRACT ID : RS-28697-A                   COUNTIES : FULTON 
     LETTING DATE : 05/10/06 
------------------------------------------------------------------------------------------------------------------------------------ 
           ITEM/                         ESTIMATED          BID PRICE/    ESTIMATED          BID          BID          OVERRUN/ 
LINE    DESCRIPTION        QUANTITY        PRICE            UNITS          AMOUNT           AMOUNT        EST %        UNDERRUN 
------------------------------------------------------------------------------------------------------------------------------------ 
        ASPHALT FOR TACK COAT                         TON                  8,666.47                                        -7,006.47 
0021 601-94689                1.000       2,433.58136       4,550.00000                     4,550.00000   186.9673 
        GUARDRAIL END TREATMENT, OS                   EACH                 2,433.58                                         2,116.42 
0022 610-07487              285.000         104.05000          90.00000                    25,650.00000    86.4969 
        HMA FOR APPROACHES, TYPE B                    TON                 29,654.25                                        -4,004.25 
0023 615-06520                5.000         388.80000         525.00000                     2,625.00000   135.0309 
        MONUMENT, RE-ESTABLISH                        EACH                 1,944.00                                           681.00 
0024 801-06203            5,315.000           0.34571           0.15000                       797.25000    43.3889 
        TEMPORARY PAVEMENT MARKING, 4 IN.             LFT                  1,837.45                                        -1,040.20 
0025 801-06207            5,315.000           1.00449           1.10000                     5,846.50000   109.5084 
        TEMPORARY PAVEMENT MARKING, REMOVABLE         LFT                  5,338.86                                           507.64 
0026 801-06640               28.000         165.07113         110.00000                     3,080.00000    66.6380 
        CONSTRUCTION SIGN, A                          EACH                 4,621.99                                        -1,541.99 
0027 801-06775                1.000      86,000.00000      19,500.00000                    19,500.00000    22.6744 
        MAINTAINING TRAFFIC                           LS                  86,000.00                                       -66,500.00 
0028 808-06713          101,482.000           0.09598           0.11000                    11,163.02000   114.6072 
        LINE, PAINT, SOLID, WHITE, 4 IN.              LFT                  9,740.24                                         1,422.78 
0029 808-75240           11,750.000           0.23343           0.25000                     2,937.50000   107.0986 
        LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 I      LFT                  2,742.80                                           194.70 
0030 808-75245           16,497.000           0.26704           0.25000                     4,124.25000    93.6189 
        LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN      LFT                  4,405.36                                          -281.11 
                                                                 -------------------------------------------------------------- 
SECTION 0001  SUBTOTAL                                                1,507,985.14        883,131.92       58.5637       -624,853.22 
 
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS                   1,507,985.14        883,131.92       58.5637       -624,853.22 
 


