INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES :

PROJECT

ST. JOSEPH

(S) : S0500065
55710025
55710025
OTHERS

8,658,235.
9,378,491.
9,995,235.

DATE : 05/01/07
PAGE : 140 -1

% OVER
LOW BID

100.0000%
108.3187%
115.4419%

CALL ORDER : 140 CONTRACT ID : IR-28369-A
LETTING DATE : 04/18/07 10:00 AM DISTRICT 64
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-0918397 RIETH RILEY CONSTRUCTION
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC
3 35-1185040 NIBLOCK EXCAVATING INC
4  35-1120685 WALSH & KELLY INC

10,181,176.

117.5895%



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ADDED TRAVEL LANES, HMA
| | |
0001 105-06845 LUMP | 110000.00000 110000.00] 152309.00000 152309.00] 196499 _08000 196499.08
CONSTRUCTION ENGINEERING I | |
0002 105-06899 2.000 EACH | 160.00000 320.00] 100.00000 200.00] 125.00000 250.00
RADIO I I |
0004 105-08520 1.000 EACH | 110.00000 110.00] 100.00000 100.00] 125.00000 125.00
CELLULAR TELEPHONE/RADIO | | |
0005 105-08521 24.000 MOS | 160.00000 3840.00] 45_00000 1080.00] 75.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 48.000 MOS | 110.00000 5280.00] 45_00000 2160.00] 4500000 2160.00
RADIO SERVICE | | |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 335000.00000 335000.00] 468900.00000 468900.00] 500000.00000 500000.00
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP | 100000.00000 100000.00] 210000.00000 210000.00] 250000.00000 250000.00
CLEARING RIGHT OF WAY I I |
0013 202-02240 20340.000 m2 | 12.00000 244080.00| 5.76000 117158.40] 7.50000 152550.00
PAVEMENT REMOVAL I I |
0014 202-02241 219.000 m I 17.00000 3723.00] 23.00000 5037.00] 23.00000 5037.00
GUARDRAIL, REMOVE I I |
0015 202-02279 600.000 m I 14.25000 8550.00]| 13.00000 7800.00] 11.50000 6900.00
CURB AND GUTTER, REMOVE I I |
0016 202-78515 LUMP | 7000.00000 7000.00] 7000.00000 7000.00] 7000.00000 7000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0017 203-02000 35638.000 m3 | 12.25000 436565.50] 7.70000 274412.60] 9.25000 329651.50
EXCAVATION, COMMON I I |
0018 203-02070 1777.000 m3 | 0.01000 17.77] 1.00000 1777.00] 21.50000 38205.50
| | |

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
|RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTION COMPANY  [NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0019 205-06932 54.000 m | 31.50000 1701.00] 31.50000 1701.00] 31.50000 1701.00
TEMPORARY CHECK DAM, STRAW BALES | | |
0020 205-06933 7.000 EACH | 100.00000 700.00] 100.00000 700.00] 100.00000 700.00
TEMPORARY DITCH INLET PROTECTION | | |
0021 205-06935 1.000 EACH | 2400.00000 2400.00] 1600.00000 1600.00] 1350.00000 1350.00
TEMPORARY SEDIMENT BASIN | | |
0022 205-06937 3095.000 m | 5.35000 16558.25] 4.90000 15165.50] 4.90000 15165.50
TEMPORARY SILT FENCE | | |
0023 207-08266 10253.000 m2 | 1.35000 13841.55] 2.25000 23069.25] 1.65000 16917.45
SUBGRADE TREATMENT, TYPE 111 | | |
0024 207-08268 93614.000 m2 | 13.75000 1287192.50] 13.00000 1216982.00] 13.15000 1231024.10
SUBGRADE TREATMENT, TYPE IV | | |
0025 211-07454 13949.000 m3 | 0.01000 139.49] 0.01000 139.49] 6.50000 90668.50
STRUCTURE BACKFILL | | |
0026 301-07448 10000.000 Mg | 23.00000 230000.00] 1.00000 10000.00] 19.50000 195000.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0027 304-07490 228.000 Mg | 110.00000 25080.00] 80.00000 18240.00] 90.00000 20520.00
HMA PATCHING, TYPE B | | |
0028 306-08034 10251.000 m2 | 0.85000 8713.35] 1.05000 10763.55] 0.60000 6150.60
MILLING, ASPHALT, 38 mm | | |
0029 401-06264 LUMP | 6000.00000 6000.00] 25000.00000 25000.00] 50000.00000 50000.00
PROFILOGRAPH, HMA | | |
0030 401-09050 8575.000 Mg | 68.25000 585243.75] 64 .20000 550515.00] 55.00000 471625.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL | | |
0031 401-09053 12854.000 Mg | 50.00000 642700.00] 49.00000 629846.00] 50.00000 642700.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 | | |
mm-PWL | | |
0032 401-09054 46149.000 Mg | 37.00000 1707513.00] 46 .50000 2145928 .50] 45_.00000 2076705.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm-PWL | | |
0033 402-07432 927.000 Mg | 47.75000 44264 .25] 57.00000 52839.00] 55.00000 50985.00
HVMA SURFACE, TYPE A | | |
0034 402-07435 3696.000 Mg | 41_.75000 154308.00] 38.40000 141926.40] 45_.00000 166320.00
HVMA INTERMEDIATE, TYPE A | | |
0035 406-05520 102.000 Mg | 1.00000 102.00] 325.00000 33150.00] 0.01000 1.02
ASPHALT FOR TACK COAT | | |
0036 506-06333 71.000 m2 | 130.00000 9230.00] 144 .00000 10224.00] 109.65000 7785.15
PCCP PATCHING, FULL DEPTH | | |
0038 601-06228 1.000 EACH | 54000.00000 54000.00] 50000.00000 50000.00] 50000.00000 50000.00
I I |

IMPACT ATTENUATOR, CR, W1, TL-3



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0041 603-06045 460.000 m I 38.25000 17595.00] 35.00000 16100.00] 35.00000 16100.00
FENCE, CHAIN LINK, 1220 mm I I |
0042 605-06120 103.000 m I 4600000 4738.00]| 125.00000 12875.00] 3450000 3553.50
CURB, CONCRETE I I |
0043 605-06140 870.000 m I 37.75000 32842.50] 43.50000 37845.00] 42.20000 36714.00
CURB AND GUTTER, CONCRETE I I |
0044 605-06145 5223.000 m I 4275000 223283.25| 4350000 227200.50] 30.00000 156690.00
CURB AND GUTTER, B, CONCRETE I I |
0045 610-05330 5092.000 m2 | 4400000 224048.00] 4400000 224048.00] 4825000 245689.00
PCCP FOR APPROACHES I I |
0046 610-07486 67.000 Mg | 90.00000 6030.00] 85.00000 5695.00]| 80.00000 5360.00
HMA FOR APPROACHES, TYPE A I I |
0047 611-06497 67.000 EACH | 180.00000 12060.00] 135.00000 9045.00] 135.00000 9045.00
MAILBOX ASSEMBLY, SINGLE I I |
0048 611-07052 750.000 m I 1.00000 750.00] 11.53000 8647.50] 9.71000 7282.50
PREFORMED JOINT MATERIAL I I |
0049 615-06490 99.000 EACH | 120.00000 11880.00] 400.00000 39600.00] 115.00000 11385.00
RIGHT OF WAY MARKER I I |
0050 615-06505 22.000 EACH | 620.00000 13640.00] 300.00000 6600.00]| 400.00000 8800.00
MONUMENT, B I I |
0051 615-06527 1.000 EACH | 550.00000 550.00] 4800.00000 4800.00] 300.00000 300.00
MONUMENT, SECTION CORNER I | |
0052 616-02320 5085.000 m2 | 1.10000 5593.50] 2.00000 10170.00] 2.10000 10678.50
GEOTEXTILES I I |
0053 616-06405 153.000 Mg | 45_00000 6885.00] 35.00000 5355.00]| 60.00000 9180.00
RIPRAP, REVETMENT I | |
0054 616-06451 13.000 Mg | 4400000 572.00] 40.00000 520.00] 62.00000 806.00
RIPRAP, UNIFORM I I |
0056 621-01004 4.000 EACH | 430.00000 1720.00] 425.00000 1700.00] 425_00000 1700.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0057 621-06545 6.500 Mg | 680.00000 4420.00] 678.00000 4407.00] 678.00000 4407.00
FERTILIZER I I |
0058 621-06554 802.000 kg | 8.20000 6576.40] 6.20000 4972.40] 8.20000 6576.40
SEED MIXTURE, U I I |
0059 621-06557 437.000 kg | 8.65000 3780.05] 8.65000 3780.05] 8.65000 3780.05
SEED MIXTURE, T I I |
0060 621-06565 23.000 Mg | 520.00000 11960.00] 517.00000 11891.00] 517.00000 11891.00
| | |

MULCHING MATERIAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
IRIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0061 621-06567 268.000 kL | 5.00000 1340.00] 5.00000 1340.00] 5.00000 1340.00
WATER I I |
0062 621-06570 1538.000 m3 | 10.00000 15380.00] 1.00000 1538.00] 40.00000 61520.00
TOP SOIL I I |
0063 621-06575 15645.000 m2 | 3.35000 52410.75] 3.36000 52567.20] 3.36000 52567.20
SODDING, NURSERY I I |
0064 715-01354 122.000 m I 70.00000 8540.00]| 16.00000 1952.00] 19.00000 2318.00
CLEAN EXISTING PIPE I I |
0065 715-02630 2.000 EACH | 1100.00000 2200.00] 1300.00000 2600.00] 1920.00000 3840.00
SAFETY METAL END SECTION, 6:1, 600 mm | I |
0066 715-04799 4.000 EACH | 4800.00000 19200.00] 6900.00000 27600.00] 7860.00000 31440.00
SAFETY METAL END SECTION, 4:1, 1500 mm | I |
X 950 mm (MIN. AREA 1.2 m2) I | |
0067 715-05024 365.000 m I 130.00000 47450.00] 120.00000 43800.00] 155.00000 56575.00
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0068 715-05118 3.000 m I 70.00000 210.00] 45_00000 135.00] 170.00000 510.00
PIPE, TYPE 1, CIRCULAR, 300 mm I | |
0069 715-05123 3.000 m I 80.00000 240.00] 71.00000 213.00] 250.00000 750.00
PIPE, TYPE 1, CIRCULAR, 600 mm I I |
0070 715-05133 38.000 m I 320.00000 12160.00] 360.00000 13680.00] 600.00000 22800.00
PIPE, TYPE 1, CIRCULAR, 1500 mm I | |
0071 715-05148 10.000 m I 40.00000 400.00] 4200000 420.00] 115.00000 1150.00
PIPE, TYPE 2, CIRCULAR, 250 mm I I |
0072 715-05149 1320.000 m I 55.00000 72600.00] 45_00000 59400.00] 90.00000 118800.00
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0073 715-05151 845.000 m I 60.00000 50700.00] 48.00000 40560.00] 100.00000 84500.00
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0074 715-05152 465.000 m I 70.00000 32550.00] 53.00000 24645_00] 110.00000 51150.00
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0075 715-05154 502.000 m I 85.00000 42670.00] 71.00000 35642.00] 110.00000 55220.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0076 715-05161 1604.000 m I 230.00000 368920.00] 210.00000 336840.00] 285.00000 457140.00
PIPE, TYPE 2, CIRCULAR, 1200 mm I I |
0077 715-05165 300.000 m I 390.00000 117000.00] 430.00000 129000.00] 530.00000 159000.00
PIPE, TYPE 2, CIRCULAR, 1800 mm I I |
0078 715-05169 11.000 m I 60.00000 660.00]| 48.00000 528.00] 125.00000 1375.00
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0079 715-46000 2.000 EACH | 250.00000 500.00] 350.00000 700.00] 650.00000 1300.00
| | |

PIPE END SECTION, 300 mm



ENGINEER"S ESTIMATE: $ 11,839,000
CALL ORDER : 140
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-28369-A

: LAPORTE DISTRICT

ROUTE : 23
COUNTIES :

ST. JOSEPH

DATE :
PAGE :

05701707
140 -6

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0080 715-46005 5.000 EACH
PIPE END SECTION, 375 mm

0081 715-46010 6.000 EACH
PIPE END SECTION, 450 mm

0082 715-46020 1.000 EACH
PIPE END SECTION, 600 mm

0083 720-01915 1.000 EACH
MANHOLE, E

0085 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO 61B

0086 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO 61C

0087 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO.
111B

0088 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO.
112B

0089 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR. NO. 13

0090 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , STR.NO. 138

0091 720-44000 15.000 EACH
CASTING, ADJUST TO GRADE

0092 720-45030 3.000 EACH
INLET, E7

0093 720-45045 2.000 EACH
INLET, J10

0094 720-45270 3.000 EACH
PIPE CATCH BASIN, 450 mm

0095 720-45410 19.000 EACH
MANHOLE, C4

0096 720-45415 6.000 EACH
MANHOLE, D4

0097 720-45416 24.000 EACH
MANHOLE, E4

0098 720-45425 2.000 EACH
MANHOLE, F4

0099 720-96995 1.000 EACH

CLEAN INLET

3 ) 35-1185040
IBLOCK EXCAVATING

UNIT PRICE

900.

3700.

11000.

11000.

15500.

15500.

15500.

15500.

295.

1725.

2025.

1165.

3000.

4150.

7825.

21250.

560.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC

AMOUNT

3700.

11000.

11000.

15500.

15500.

15500.

15500.

4425.

5175.

4050.

3495.

57000.

24900.

187800.

42500.

560.

IC 1 ) 35-0918397 | 2 ) 35-1065659 |
|RIETH RILEY CONSTRUCTION |BROOKS CONSTRUCTION COMPANY |
I UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
| as0.00000 1300.00]  400.00000 2000.00  675.00000 3375
I 330.00000 1980.00I 550.00000 3300.00:
I 620.00000 620.00I 850.00000 850.00:
I 2900.00000 2900.00I 6500.00000 6500.00:
I 11000.00000 11000.00I 10400.00000 10400.00:
I 11000.00000 11000.00I 10400.00000 10400.00:
I 17000.00000 17000.00I 16000.00000 16000.00:
I I |
I 17000.00000 17000.00I 16000.00000 16000.00:
I I |
I 17000.00000 17000.00I 16000.00000 16000.00:
I 17000.00000 17000.00I 16000.00000 16000.00:
I 150.00000 2250.00I 395.00000 5925.00:
I 830.00000 2490.00I 1700.00000 5100.00:
I 1100.00000 2200.00I 2500.00000 5000.00:
I 1300.00000 3900.00I 1400.00000 4200.00:
I 2900.00000 55100.00I 3600.00000 68400.00:
I 2000.00000 12000.00I 3900.00000 23400.00:
I 2800.00000 67200.00I 6500.00000 156000.00=
I 10000.00000 ZOOO0.00I 19000.00000 38000.00:
i 100.00000 100.00! 280.00000 280.00!

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 11,839,000
CALL ORDER : 140
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-28369-A

: LAPORTE DISTRICT

ROUTE : 23
COUNTIES :

ST. JOSEPH

DATE :
PAGE :

05/01/07
140 -7

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0100 720-98174 2.000 EACH
INLET, B15

0101 720-98555 2.000 EACH
INLET, C15

0102 720-99349 57.000 EACH
INLET, B16

0103 720-99350 32.000 EACH
INLET, C16

0104 801-01504 47.000 EACH

TEMPORARY PAVEMENT MESSAGE MARKING,

LANE INDICATION ARROW

0105 801-06203 29434.000 m
TEMPORARY PAVEMENT MARKING, 100 mm

0106 801-06640 43.000 EACH
CONSTRUCTION SIGN, A

0107 801-06645 26.000 EACH

CONSTRUCTION SIGN, B
0108 801-06710
FLASHING ARROW SIGN

1100.000 DAY

0109 801-06775 LUMP
MAINTAINING TRAFFIC
0110 801-07023 2.000 EACH

ENERGY ABSORBIBG TERMINAL, CZ, TL-2

0111 801-07119 124.000 m
BARRICADE, 111-B
0112 801-07612 141.000 m

TEMPORARY PAVEMENT MARKING, 600 mm

0113 801-08401 100.000 m
TEMPORARY TRAFFIC BARRIER, TYPE 2

0114 805-01815 12.000 EACH
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7

0115 805-01828 16.000 EACH
TRAFFIC SIGNAL HEAD, REALIGN

0116 805-01842 33.000 EACH
HANDHOLE, SIGNAL
0117 805-02087 LUMP

TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0118 805-02503 8156.000 m
CABLE, ROADWAY LOOP, 1C 14GA.

3 ) 35-1185040
IBLOCK EXCAVATING

UNIT PRICE

173.

42.

12.

250000.

4800.

65.

12.

95.

2100.

75.

800.

1000.

-00000

.00000

-00000

.00000

-00000

-35000

00000

00000

25000

00000

00000

00000

00000

12000

00000

00000

00000

00000

.55000

INC

AMOUNT

163875.

92000.

2303.

10301.

7439.

1092.

13475.

250000.

9600.

8060.

1692.

9512.

25200.

1200.

26400.

1000.

4485.

I C 1 ) 35-0918397 | 2 ) 35-1065659 |
|RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTION COMPANY |
| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
A A A -
| 1800.00000 3600.00] 3200.00000 6400.00]
| | |
| 1800.00000 3600.00] 3200.00000 6400.00]
| | |
| 1800.00000 102600.00] 3200.00000 182400.00]
| | |
| 1800.00000 57600.00] 3200.00000 102400.00]
| | |
| 49.00000 2303.00] 49.00000 2303.00]
| | |
| | |
| 0.35000 10301.90] 0.35000 10301.90]
| | |
| 190.00000 8170.00] 173.00000 7439.00]
| | |
| 42 .00000 1092.00] 42 .00000 1092.00]
| | |
| 11.00000 12100.00] 11.00000 12100.00]
| | |
| 39000.00000 39000.00] 352000.00000 352000.00]
| | |
| 4800.00000 9600.00] 4800.00000 9600.00]
| | |
| 65.00000 8060.00] 65.00000 8060.00]
| | |
| 12.00000 1692.00] 12.00000 1692.00]
| | |
| 50.00000 5000.00] 125.00000 12500.00]
| | |
| 2100.00000 25200.00] 2100.00000 25200.00]
| | |
| 75.00000 1200.00] 75.00000 1200.00]
| | |
| 800.00000 26400.00] 800.00000 26400.00]
| | |
| 1000.00000 1000.00] 1000.00000 1000.00]
| | |
| | |
| 0.55000 4485.80] 0.55000 4485.80]
| | |

.00

.00

00

00

00

90

00

00

00

00

00

00

00

00

00

00

00

00

80



ENGINEER"S ESTIMATE: $ 11,839,000
CALL ORDER : 140
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-28369-A
: LAPORTE DISTRICT

ROUTE : 23
COUNTIES :

ST. JOSEPH

DATE :
PAGE :

05701707
140 -8

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0119 805-03793 35.000 EACH
DETECTOR CARD RACK AND DETECTOR MODULES

0120 805-06592 1855.000 m
CONDUIT, STEEL, GALVANIZED, 50mm

0121 805-78100 2.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0122 805-78109 2.000 EACH
CONTROLLER AND CABINET, SECONDARY, MENU
DRIVEN, 8 PHASE DRIVE, 8 PHASE

0123 805-78205 24.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN

0124 805-78215 12.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER ARROW, GREEN ARROW

0125 805-78230 11.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0126 805-78415 12.000 EACH
SPAN, CATENARY, AND TETHER

0127 805-78420 14.000 EACH
DISCONNECT HANGER

0128 805-78445 4.000 EACH
SIGNAL SERVICE

0129 805-78467 80.000 m
SIGNAL CABLE, 3C 8CGA.

0130 805-78485 513.000 m
SIGNAL CABLE, 5C 14GA.

0131 805-78490 1530.000 m
SIGNAL CABLE, 7C 14CGA.

0132 805-78500 95.000 m
SIGNAL CABLE, 11C 14GA.

0133 805-78510 6540.000 m
SIGNAL CABLE, 2C 16GA., SHIELDED

0134 805-78746 1420.000 m
PREFORMED LOOP DETECTORS

0135 805-78785 21.000 EACH

SIGNAL DETECTOR HOUSING

( 1 ) 35-0918397
R

I
IETH RILEY CONSTRUCTION I
I

27.

10000.

12000.

600.

600.

990.

1700.

220.

680.

20.

490.

00000

00000

00000

00000

00000

-50000

.00000

.70000

.60000

.20000

25000

00000

2 ) 35-1065659 |
ROOKS CONSTRUCTION COMPANY |

|

AMOUNT] UNIT PRICE AMOUNT]
10150.00] 290.00000 10150.00]
| |
51012.50] 27.40000 50827.00]
| |
20000.00]  10200.00000 20400.00]
I I
24000.00]  12150.00000 24300.00]
| |

| |
14400.00] 600.00000 14400.00]
| |

| |
7200.00] 600.00000 7200.00]
| |

| |
10890.00] 990.00000 10890.00]
| |

| |
20400.00] 1650.00000 19800.00]
| |
3080.00] 215.00000 3010.00]
| |
2720.00] 675.00000 2700.00]
| |

520.00] 6.50000 520.00]

| |
2565.00] 5.00000 2565.00]
| |
8721.00] 5.70000 8721.00]
| |

627.00] 6.60000 627.00]

| |
20928.00] 3.20000 20928.00]
| |
28755.00] 20.25000 28755.00]
| |
10290.00] 485.00000 10185.00]
| |

3 ) 35-1185040
IBLOCK EXCAVATING

UNIT PRICE

27.

10200.

12150.

600.

600.

990.

1650.

215.

675.

20.

485.

00000

00000

00000

00000

00000

-50000

.00000

.70000

.60000

.20000

25000

00000

INC

AMOUNT

7200.

10890.

19800.

3010.

2700.

520.

2565.

8721.

627.

20928.

28755.

10185.

.00

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

05/01/07
140 -9
TABULATION OF BIDS

PAVEMENT MESSAGE MARKINGS,

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1065659 IC 3 ) 35-1185040
|RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTION COMPANY  [NIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0136 805-78795 1050.000 m | 8.75000 9187.50] 8.75000 9187.50] 8.75000 9187.50
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0137 805-78925 4.000 EACH | 870.00000 3480.00] 870.00000 3480.00] 870.00000 3480.00
CONTROLLER CABINET FOUNDATION, P1 | | |
0138 805-79020 LUMP | 68000.00000 68000.00] 68000.00000 68000.00] 68000.00000 68000.00
TRAFFIC SIGNAL INSTALLATION , BRICK | | |
ROAD AND SR 23 | | |
0139 805-81060 12.000 EACH | 4000.00000 48000.00] 4000.00000 48000.00] 4000.00000 48000.00
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0140 805-96260 250.000 m | 21.50000 5375.00] 21.50000 5375.00] 21.50000 5375.00
FIBER OPTIC CABLE, IN CONDUIT | | |
0141 808-06701 5490.000 m | 1.10000 6039.00] 1.10000 6039.00] 1.10000 6039.00
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0142 808-06703 2766.000 m | 1.10000 3042.60] 1.10000 3042.60] 1.10000 3042.60
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0143 808-06716 23600.000 m | 1.95000 46020.00] 1.96000 46256.00] 1.96000 46256.00
LINE, REMOVE | | |
0144 808-75240 678.000 m | 1.10000 745.80] 1.10000 745_80] 1.10000 745.80
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0145 808-75245 4500.000 m | 1.10000 4950.00] 1.10000 4950.00] 1.10000 4950.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0146 808-75260 95.000 m | 5.95000 565.25] 5.95000 565.25] 5.95000 565.25
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0147 808-75290 779.000 m | 12.00000 9348.00] 11.90000 9270.10] 11.90000 9270.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 600 mm | | |
0148 808-75297 263.000 m | 12.00000 3156.00] 11.90000 3129.70] 11.90000 3129.70
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0149 808-75320 117.000 EACH | 80.00000 9360.00] 80.00000 9360.00] 80.00000 9360.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0150 808-75325 69.000 EACH | 120.00000 8280.00] 115.00000 7935.00] 115.00000 7935.00
I I |
I I |

THERMOPLASTIC, WORD (ONLY)



ENGINEER"S ESTIMATE: $ 11,839,000
CALL ORDER : 140
LETTING DATE : 04/18/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-28369-A

: LAPORTE DISTRICT

COUNTIES :

ROUTE : 23

ST. JOSEPH

DATE :
PAGE :

140 -10

05701707

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0151 808-75998 846.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0152 808-92027 2973.000 m
LINE, THERMOPLASTIC, SOLID, YELLOW,
200mm

0153 802-04893 4.000 EACH
REFERENCE POST

0154 802-05701 263.400 m
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0155 802-07060 16.000 EACH
SIGN, SHEET, RELOCATE

0156 802-76025 31.650 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS

0157 802-76035 48.850 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

0158 802-76045 9.450 m2
SIGN, SHEET ENCAPSULATED LENS WITH
LEGEND, 3.18 mm THICKNESS

0159 105-07039 24.000 MOS
FIELD OFFICE, B

0160 210-09175 2.000 EACH
CLEAN , DRYWELL

0161 720-08559 1.000 EACH
BEST MANAGEMENT PRACTICES , 62A

0162 801-08401 24.000 m
TEMPORARY TRAFFIC BARRIER, TYPE 2 ,
CONCRETE

0163 801-06207 11860.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm

0164 801-06577 165.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
600 mm

SECTION TOTALS

SECTION 0002 Des. No. 963360X SIGNING

SECTION TOTALS

CONTRACT TOTALS

3 ) 35-1185040

IBLOCK EXCAVATING

UNIT PRICE

20.

27.

75.

145.

135.

150.

3225.

560.

11000.

95.

00000

35000

00000

00000

00000

00000

00000

00000

00000

00000

.52000

.12000

INC

AMOUNT

80.

7203.

1200.

4589.

6594.

1417.

77400.
1120.
11000.

2280.

29887.

2494.

9,995,235.

C 1 ) 35-0918397 | 2 ) 35-1065659 |

RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTION COMPANY |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ o

15.25000 12901.50] 18.50000 15651.00]

| |

3.95000 11743.35] 3.97000 11802.81]

| I

100.00000 400.00] 2750.00000 11000.00]

| |

27.25000 7177.65] 27.35000 7203.99]

| I

75.00000 1200.00] 75.00000 1200.00]

I |

150.00000 4747 .50] 145.00000 4589.25]

| I

140.00000 6839.00] 135.00000 6594._75]

| |

| |

150.00000 1417 .50] 150.00000 1417 .50]

| I

1700.00000 40800.00] 1682 .00000 40368.00]

| |

800.00000 1600.00] 350.00000 700.00]

I |

11000.00000 11000.00] 10400.00000 10400.00]

| |

50.00000 1200.00] 125.00000 3000.00]

I |

| |

2.50000 29650.00] 2.52000 29887.20]

| I

15.00000 2475.00] 15.12000 2494 .80]

| |

| |

$ 8,658,235.71] $ 9,378,491.29]

---------------------------- + +

| |

$ I $ |
____________________________ O B

$ 8,658,235.71] $ 9,378,491.29]

9,995,235.

.50

.81

00

99

00

25

75

50

00

00

00

00

20

80

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 1C ) 1C )
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  ADDED TRAVEL LANES, HMA

0001 105-06845 LUMP 120000.00000 120000.00
CONSTRUCTION ENGINEERING

0002 105-06899 2.000 EACH 200.00000 400.00
RADIO

0004 105-08520 1.000 EACH 200.00000 200.00
CELLULAR TELEPHONE/RADIO

0005 105-08521 24.000 MOS 200.00000 4800.00
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 48.000 MOS 200.00000 9600.00
RADIO SERVICE

0007 105-08524 1.000 DOL 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0009 109-08443 1.000 DOL 1.00000 1.00

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| I I

0011 110-01001 LUMP 508000.00000 508000.00
MOBILIZATION AND DEMOBILIZATION

0012 201-52370 LUMP 252000.00000 252000.00
CLEARING RIGHT OF WAY

0013 202-02240 20340.000 m2 8.00000 162720.00
PAVEMENT REMOVAL

0014 202-02241 219.000 m 17.00000 3723.00
GUARDRAIL, REMOVE

0015 202-02279 600.000 m 20.00000 12000.00
CURB AND GUTTER, REMOVE

0016 202-78515 LUMP 7000.00000 7000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE

0017 203-02000 35638.000 m3 16.00000 570208.00
EXCAVATION, COMMON

0018 203-02070 1777.000 m3 2.00000 3554.00
BORROW

0019 205-06932 54.000 m 31.50000 1701.00

TEMPORARY CHECK DAM, STRAW BALES



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 140 -12
TABULATION OF BIDS
ENGINEER®"S ESTIMATE: $ 11,839,000 1 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 4 ) 35-1120685 | ) | )
IWALSH & KELLY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0020 205-06933 7.000 EACH | 100.00000 700.00] |
TEMPORARY DITCH INLET PROTECTION | | |
0021 205-06935 1.000 EACH | 3500.00000 3500.00] |
TEMPORARY SEDIMENT BASIN | | |
0022 205-06937 3095.000 m | 4.90000 15165.50] |
TEMPORARY SILT FENCE | | |
0023 207-08266 10253.000 m2 | 5.40000 55366.20] |
SUBGRADE TREATMENT, TYPE 111 | | |
0024 207-08268 93614.000 m2 | 13.00000 1216982.00] |
SUBGRADE TREATMENT, TYPE 1V | | |
0025 211-07454 13949.000 m3 | 0.01000 139.49] |
STRUCTURE BACKFILL | | |
0026 301-07448 10000.000 Mg | 24 .00000 240000.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0027 304-07490 228.000 Mg | 80.00000 18240.00] |
HMA PATCHING, TYPE B | | |
0028 306-08034 10251.000 m2 | 1.75000 17939.25] |
MILLING, ASPHALT, 38 mm | | |
0029 401-06264 LUMP | 10000.00000 10000.00] |
PROFILOGRAPH, HMA | | |
0030 401-09050 8575.000 Mg | 63.00000 540225.00] |
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL | | |
0031 401-09053 12854.000 Mg | 50.00000 642700.00] |
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 I | |
mm-PWL | | |
0032 401-09054 46149.000 Mg | 47.00000 2169003.00] |
QC/QA-HMA, 3, 64, BASE, 25.0 mm-PWL | | |
0033 402-07432 927.000 Mg | 63.00000 58401.00] |
HMA SURFACE, TYPE A | | |
0034 402-07435 3696.000 Mg | 50.00000 184800.00] |
HMA INTERMEDIATE, TYPE A | | |
0035 406-05520 102.000 Mg | 0.01000 1.02] |
ASPHALT FOR TACK COAT | | |
0036 506-06333 71.000 m2 | 150.00000 10650.00] |
PCCP PATCHING, FULL DEPTH | | |
0038 601-06228 1.000 EACH | 54400.00000 54400.00] |
IMPACT ATTENUATOR, CR, W1, TL-3 | | |
0041 603-06045 460.000 m | 38.25000 17595.00] |
| | |

FENCE, CHAIN LINK, 1220 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 l ) | )
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0042 605-06120 103.000 m I 80.00000 8240.00] |
CURB, CONCRETE I I |
0043 605-06140 870.000 m I 60.00000 52200.00] |
CURB AND GUTTER, CONCRETE I I |
0044 605-06145 5223.000 m I 47.00000 245481.00] |
CURB AND GUTTER, B, CONCRETE I I |
0045 610-05330 5092.000 m2 | 70.00000 356440.00] |
PCCP FOR APPROACHES I I |
0046 610-07486 67.000 Mg | 120.00000 8040.00] |
HMA FOR APPROACHES, TYPE A I I |
0047 611-06497 67.000 EACH | 313.00000 20971.00] |
MAILBOX ASSEMBLY, SINGLE I I |
0048 611-07052 750.000 m I 1.00000 750.00] |
PREFORMED JOINT MATERIAL I I |
0049 615-06490 99.000 EACH | 311.00000 30789.00] |
RIGHT OF WAY MARKER I I |
0050 615-06505 22.000 EACH | 615.00000 13530.00] |
MONUMENT, B I I |
0051 615-06527 1.000 EACH | 550.00000 550.00] |
MONUMENT, SECTION CORNER I I |
0052 616-02320 5085.000 m2 | 2.08000 10576.80] |
GEOTEXTILES I | |
0053 616-06405 153.000 Mg | 71.27000 10904.31] |
RIPRAP, REVETMENT I I |
0054 616-06451 13.000 Mg | 96.42000 1253_46] |
RIPRAP, UNIFORM | | |
0056 621-01004 4.000 EACH | 425.00000 1700.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0057 621-06545 6.500 Mg | 678.00000 4407.00] |
FERTILIZER I I |
0058 621-06554 802.000 kg | 8.20000 6576.40] |
SEED MIXTURE, U I I |
0059 621-06557 437.000 kg | 8.65000 3780.05] |
SEED MIXTURE, T I I |
0060 621-06565 23.000 Mg | 517.00000 11891.00] |
MULCHING MATERIAL I I |
0061 621-06567 268.000 kL | 5.00000 1340.00] |
| | |

WATER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -14
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 l ) | )
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0062 621-06570 1538.000 m3 | 60.00000 92280.00] |
TOP SOIL I I |
0063 621-06575 15645.000 m2 | 3.36000 52567.20] |
SODDING, NURSERY I I |
0064 715-01354 122.000 m I 16.00000 1952.00] |
CLEAN EXISTING PIPE I I |
0065 715-02630 2.000 EACH | 1300.00000 2600.00] |
SAFETY METAL END SECTION, 6:1, 600 mm | I |
0066 715-04799 4.000 EACH | 6900.00000 27600.00] |
SAFETY METAL END SECTION, 4:1, 1500 mm | I |
X 950 mm (MIN. AREA 1.2 m2) I I |
0067 715-05024 365.000 m I 120.00000 43800.00] |
PIPE, TYPE 2, CIRCULAR, 900 mm I | |
0068 715-05118 3.000 m I 45_00000 135.00] |
PIPE, TYPE 1, CIRCULAR, 300 mm I I |
0069 715-05123 3.000 m I 71.00000 213.00] |
PIPE, TYPE 1, CIRCULAR, 600 mm I | |
0070 715-05133 38.000 m I 360.00000 13680.00] |
PIPE, TYPE 1, CIRCULAR, 1500 mm I I |
0071 715-05148 10.000 m I 4200000 420.00] |
PIPE, TYPE 2, CIRCULAR, 250 mm I | |
0072 715-05149 1320.000 m I 45_00000 59400.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0073 715-05151 845.000 m I 48_00000 40560.00] |
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0074 715-05152 465.000 m I 53.00000 24645.00] |
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0075 715-05154 502.000 m I 71.00000 35642.00] |
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0076 715-05161 1604.000 m I 210.00000 336840.00] |
PIPE, TYPE 2, CIRCULAR, 1200 mm I I |
0077 715-05165 300.000 m I 430.00000 129000.00]| |
PIPE, TYPE 2, CIRCULAR, 1800 mm I I |
0078 715-05169 11.000 m I 48.00000 528.00] |
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0079 715-46000 2.000 EACH | 350.00000 700.00] |
PIPE END SECTION, 300 mm I I |
0080 715-46005 5.000 EACH | 400.00000 2000.00] |
| | |

PIPE END SECTION, 375 mm



INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 140 -15
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 1 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 l ) | )
[WALSH & KELLY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0081 715-46010 6.000 EACH | 550.00000 3300.00] |
PIPE END SECTION, 450 mm I I |
0082 715-46020 1.000 EACH | 850.00000 850.00] |
PIPE END SECTION, 600 mm I I |
0083 720-01915 1.000 EACH | 6500.00000 6500.00] |
MANHOLE, E I I |
0085 720-08559 1.000 EACH |  10400.00000 10400.00] |
BEST MANAGEMENT PRACTICES , STR. NO 61B | I |
0086 720-08559 1.000 EACH |  10400.00000 10400.00] |
BEST MANAGEMENT PRACTICES , STR. NO 61C | I |
0087 720-08559 1.000 EACH |  16000.00000 16000.00] |
BEST MANAGEMENT PRACTICES , STR. NO. I I |
1118 I | |
0088 720-08559 1.000 EACH |  16000.00000 16000.00] |
BEST MANAGEMENT PRACTICES , STR. NO. I I |
1128 I I |
0089 720-08559 1.000 EACH |  16000.00000 16000.00] |
BEST MANAGEMENT PRACTICES , STR. NO. 13 | I |
0090 720-08559 1.000 EACH |  16000.00000 16000.00] |
BEST MANAGEMENT PRACTICES , STR.NO. 138 | I |
0091 720-44000 15.000 EACH | 500.00000 7500.00] |
CASTING, ADJUST TO GRADE I | |
0092 720-45030 3.000 EACH | 1700.00000 5100.00] |
INLET, E7 I I |
0093 720-45045 2.000 EACH | 2500.00000 5000.00]| |
INLET, J10 I | |
0094 720-45270 3.000 EACH | 1400.00000 4200.00] |
PIPE CATCH BASIN, 450 mm I I |
0095 720-45410 19.000 EACH | 3600.00000 68400.00] |
MANHOLE, C4 I | |
0096 720-45415 6.000 EACH | 3900.00000 23400.00] |
MANHOLE, D4 I I |
0097 720-45416 24.000 EACH | 6500 .00000 156000.00]| |
MANHOLE, E4 I | |
0098 720-45425 2.000 EACH |  19000.00000 38000.00] |
MANHOLE, F4 I I |
0099 720-96995 1.000 EACH | 280.00000 280.00] |
CLEAN INLET I | |
0100 720-98174 2.000 EACH | 3200.00000 6400.00] |
| | |

INLET, B15



DETECTOR CARD RACK AND DETECTOR MODULES

INDIANA DEPARTMENT OF TRANSPORTATION : 05/01/07
: 140 -16
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 1 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 l ) | )
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0101 720-98555 2.000 EACH | 3200.00000 6400.00] |
INLET, C15 I I |
0102 720-99349 57.000 EACH | 3200.00000 182400.00]| |
INLET, B16 I I |
0103 720-99350 32.000 EACH | 3200.00000 102400.00] |
INLET, C16 I I |
0104 801-01504 47.000 EACH | 49_00000 2303.00] |
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
LANE INDICATION ARROW I | |
0105 801-06203 29434.000 m I 0.35000 10301.90] |
TEMPORARY PAVEMENT MARKING, 100 mm I I |
0106 801-06640 43.000 EACH | 173.00000 7439.00] |
CONSTRUCTION SIGN, A I | |
0107 801-06645 26.000 EACH | 4200000 1092.00] |
CONSTRUCTION SIGN, B I I |
0108 801-06710 1100.000 DAY | 11.00000 12100.00] |
FLASHING ARROW SIGN I | |
0109 801-06775 LUMP | 175000.00000 175000.00]| |
MAINTAINING TRAFFIC I I |
0110 801-07023 2.000 EACH | 562500000 11250.00] |
ENERGY ABSORBIBG TERMINAL, CZ, TL-2 I | |
0111 801-07119 124.000 m I 65.00000 8060.00] |
BARRICADE, 111-B I I |
0112 801-07612 141.000 m I 80.00000 11280.00] |
TEMPORARY PAVEMENT MARKING, 600 mm I I |
0113 801-08401 100.000 m I 375.00000 37500.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0114 805-01815 12.000 EACH | 2100.00000 25200.00] |
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0115 805-01828 16.000 EACH | 75.00000 1200.00] |
TRAFFIC SIGNAL HEAD, REALIGN I I |
0116 805-01842 33.000 EACH | 800.00000 26400.00] |
HANDHOLE, SIGNAL I I |
0117 805-02087 LUMP | 1000.00000 1000.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0118 805-02503 8156.000 m I 0.55000 4485 .80 |
CABLE, ROADWAY LOOP, 1C 14GA. I | |
0119 805-03793 35.000 EACH | 290.00000 10150.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -17
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER  : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 1C ) 1C
[WALSH & KELLY INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0120 805-06592 1855.000 m I 27.40000 50827.00] |
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0121 805-78100 2.000 EACH | 10200.00000 20400.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I | |
0122 805-78109 2.000 EACH | 12150.00000 24300.00] |
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE DRIVE, 8 PHASE I I |
0123 805-78205 24.000 EACH | 600.00000 14400.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0124 805-78215 12.000 EACH | 600.00000 7200.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER ARROW, GREEN ARROW I I |
0125 805-78230 11.000 EACH | 990.00000 10890.00] |
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0126 805-78415 12.000 EACH | 165000000 19800.00] |
SPAN, CATENARY, AND TETHER I I |
0127 805-78420 14.000 EACH | 215.00000 3010.00] |
DISCONNECT HANGER I | |
0128 805-78445 4.000 EACH | 675.00000 2700.00] |
SIGNAL SERVICE I I |
0129 805-78467 80.000 m I 6.50000 520.00] |
SIGNAL CABLE, 3C 8GA. I I |
0130 805-78485 513.000 m I 5.00000 2565.00] |
SIGNAL CABLE, 5C 14GA. I I |
0131 805-78490 1530.000 m I 5.70000 8721.00] |
SIGNAL CABLE, 7C 14GA. I I |
0132 805-78500 95.000 m I 6.60000 627.00] |
SIGNAL CABLE, 11C 14GA. I I |
0133 805-78510 6540.000 m I 3.20000 20928.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0134 805-78746 1420.000 m I 20.25000 28755.00] |
PREFORMED LOOP DETECTORS I I |
0135 805-78785 21.000 EACH | 485.00000 10185.00] |
SIGNAL DETECTOR HOUSING I I |
0136 805-78795 1050.000 m I 8.75000 9187.50] |
| | |

SAW CUT FOR ROADWAY LOOP AND SEALER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -18
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 1( ) 1C )
|WALSH & KELLY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0137 805-78925 4.000 EACH | 870.00000 3480.00] |
CONTROLLER CABINET FOUNDATION, P1 | | |
0138 805-79020 LUMP | 68000.00000 68000.00] |
TRAFFIC SIGNAL INSTALLATION , BRICK | | |
ROAD AND SR 23 | | |
0139 805-81060 12.000 EACH | 4000.00000 48000.00] |
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0140 805-96260 250.000 m | 21.50000 5375.00] |
FIBER OPTIC CABLE, IN CONDUIT | | |
0141 808-06701 5490.000 m | 1.10000 6039.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0142 808-06703 2766.000 m | 1.10000 3042.60] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0143 808-06716 23600.000 m | 0.96000 22656.00] |
LINE, REMOVE | | |
0144 808-75240 678.000 m | 1.10000 745.80] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0145 808-75245 4500.000 m | 1.10000 4950.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0146 808-75260 95.000 m | 5.95000 565.25] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0147 808-75290 779.000 m | 11.90000 9270.10] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 600 mm | | |
0148 808-75297 263.000 m | 11.90000 3129.70] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm | | |
0149 808-75320 117.000 EACH | 80.00000 9360.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0150 808-75325 69.000 EACH | 115.00000 7935.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0151 808-75998 846.000 EACH | 18.50000 15651.00] |
I I |

SNOWPLOWABLE RAISED PAVEMENT MARKER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07
PAGE : 140 -19
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,839,000 ROUTE : 23
CALL ORDER : 140 CONTRACT ID : IR-28369-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/18/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1120685 1( ) 1C )
|WALSH & KELLY INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0152 808-92027 2973.000 m | 3.97000 11802.81] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0153 802-04893 4.000 EACH | 120.00000 480.00] |
REFERENCE POST | | |
0154 802-05701 263.400 m | 27.35000 7203.99] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0155 802-07060 16.000 EACH | 75.00000 1200.00] |
SIGN, SHEET, RELOCATE | | |
0156 802-76025 31.650 m2 | 145.00000 4589.25] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0157 802-76035 48.850 m2 | 135.00000 6594.75] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0158 802-76045 9.450 m2 | 150.00000 1417.50] |
SIGN, SHEET ENCAPSULATED LENS WITH | | |
LEGEND, 3.18 mm THICKNESS | | |
0159 105-07039 24.000 MoOs | 1700.00000 40800.00] |
FIELD OFFICE, B | | |
0160 210-09175 2.000 EACH | 350.00000 700.00] |
CLEAN , DRYWELL | | |
0161 720-08559 1.000 EACH | 10400.00000 10400.00] |
BEST MANAGEMENT PRACTICES , 62A | | |
0162 801-08401 24.000 m | 375.00000 9000.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 , | | |
CONCRETE | | |
0163 801-06207 11860.000 m | 2.52000 29887.20] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0164 801-06577 165.000 m | 15.12000 2494 .80] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
600 mm | | |
SECTION TOTALS | $ 10,181,176.63] $ | $
------------------------------------------ o e e
SECTION 0002 Des. No. 963360X SIGNING
I I |
SECTION TOTALS | $ | $ | $
------------------------------------------ o e e
I

CONTRACT TOTALS $ 10,181,176.63] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/01/07

PAGE : 180 -1
VENDOR RANKING

CALL ORDER : 180 CONTRACT ID : I1R-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 05/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - Old Code PROJECT(S) : 0600519
0600522
0600526
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 31-0515195 VALLEY ASPHALT CORPORATION & SUBSIDIARIES $ 25,887,825.10 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 27,188,000.00 105.0223%
3  35-1917625 MILESTONE CONTRACTORS, L.P. $ 30,939,244.40 119.5127%



ENGINEER"S ESTIMATE: $ 37,455,000
CALL ORDER : 180

CONTRACT ID :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

1R-29320-A

ROUTE :
COUNTIES :

DECATUR

DATE :
PAGE :

05701707
180 -2

LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 2 ) 35-0918397 | 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP | 253873.26000 253873.26] 330000.00000 330000.00] 245000.00000 245000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07040 19.000 MOS | 1846.99000 35092.81] 3000.00000 57000.00] 2500.00000 47500.00
FIELD OFFICE, C I I |
0003 105-08520 6.000 EACH | 100.00000 600.00] 100.00000 600.00] 125.00000 750.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 114.000 MOS | 65.00000 7410.00] 100.00000 11400.00] 95.00000 10830.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 108-01614 LUMP | 8400.00000 8400.00] 8400.00000 8400.00]  20000.00000 20000.00
PARTNERING OVERHEAD I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 1002000.00000 1002000.00] 1552918.28000 1552918.28| 1545000.00000 1545000.00
MOBILIZATION AND DEMOBILIZATION I I |
0012 201-52370 LUMP | 229528.15000 229528.15| 550000.00000 550000.00] 615000.00000 615000.00
CLEARING RIGHT OF WAY I I |
0013 202-01000 LUMP |  40255.02000 40255.02]  12000.00000 12000.00]  25000.00000 25000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE I I |
0014 202-02240 58288.000 SYS | 1.68000 97923 .84 7.45000 434245 60| 9.00000 524592.00
PAVEMENT REMOVAL I I |
0015 202-02286 1.000 EACH |  58000.00000 58000.00]  39000.00000 39000.00]  40000.00000 40000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | I |
0016 203-02000 136994.000 CYS | 9.62000 1317882.28]| 13.30000 1822020.20]| 1450000 1986413.00
EXCAVATION, COMMON I I |
0017 203-02070 167940.000 CYS | 11.03000 1852378.20]| 6.20000 1041228.00] 11.00000 1847340.00
| | |

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
180 -3

CHEMICAL MODIFICATION, SOILS , SUBGRADE

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 203-51223 650.000 CYS | 8.00000 5200.00] 8.10000 5265.00] 10.00000 6500.00
EXCAVATION, WATERWAY I I |
0019 203-95673 111.000 CYS | 57.00000 6327.00] 35.50000 3940.50] 25.00000 2775.00
BACKFILL, GRANULAR , FOR WATERMAIN I I |
0020 204-02290 13.000 EACH | 985.46000 12810.98] 1110.00000 14430.00] 800.00000 10400.00
SETTLEMENT PLATE I I |
0021 204-08415 8.000 EACH | 305.11000 2440._88| 102.00000 816.00] 75.00000 600.00
STAKES, SETTLEMENT I I |
0022 205-03371 100.000 CYS | 41.32000 4132.00] 36.00000 3600.00] 4500000 4500.00
SEDIMENT, REMOVE I I |
0023 205-06930 128.000 TON | 50.53000 6467.84| 4600000 5888.00| 120.00000 15360.00
SPLASHPAD, RIPRAP I I |
0024 205-06931 1801.000 TON | 31.64000 56983.64] 46.00000 82846.00] 40.00000 72040.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0025 205-06932 114.000 LFT | 7.59000 865.26] 8.90000 1014.60] 8.40000 957.60
TEMPORARY CHECK DAM, STRAW BALES I I |
0026 205-06933 19.000 EACH | 468.04000 8892.76| 85.00000 1615.00] 68.00000 1292.00
TEMPORARY DITCH INLET PROTECTION I I |
0027 205-06937 30151.000 LFT | 2.39000 72060.89] 1.20000 36181.20] 1.40000 42211.40
TEMPORARY SILT FENCE I I |
0028 205-06938 730.000 LFT | 22.51000 16432.30] 32.50000 23725.00] 15.00000 10950.00
TEMPORARY SLOPE DRAIN I | |
0029 206-51225 415.000 CYS | 14500000 60175.00] 147.00000 61005.00] 20.00000 8300.00
EXCAVATION, DRY I I |
0030 207-08263 35600.000 SYS | 5.84000 207904 .00 4.10000 145960.00| 3.50000 124600.00
SUBGRADE TREATMENT, TYPE IA I | |
0031 211-02050 910.000 CYS | 33.34000 30339.40] 20.00000 18200.00] 28.50000 25935.00
B BORROW I I |
0032 211-06467 155.000 CYS | 63.36000 9820.80]| 51.00000 7905.00] 75.00000 11625.00
AGGREGATE FOR END BENT BACKFILL I | |
0033 211-07454 11879.000 CYS | 35.25000 418734.75] 2400000 285096.00] 28.50000 338551.50
STRUCTURE BACKFILL I I |
0034 213-52830 44.400 CYS | 136.35000 6053.94] 132.00000 5860.80]| 170.00000 7548.00
FLOWABLE MORTAR I | |
0035 214-07202 3577.000 SYS | 4.24000 15166.48] 4.00000 14308.00] 3.00000 10731.00
GEOGRID, | I I |
0037 215-07043 218593.000 SYS | 4.23000 924648.39] 4.10000 896231.30] 3.50000 76507550
| | |
| | |

TREATMENT



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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PAGE :
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ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 215-07706 24964.000 TON | 75.75000 1891023.00] 110.00000 2746040.00] 122.00000 3045608.00
CHEMICAL MODIFICATION, SOILS, , I I |
MODIFYING WET FILL SOIL, LIME I I |
0040 301-07448 114225.000 TON | 16.84000 1923549 .00 15.00000 1713375.00] 19.25000 2198831.25
COMPACTED AGGREGATE, NO. 53, BASE I | |
0041 302-06464 10544.000 CYS | 35.42000 373468.48] 46.30000 488187.20] 39.00000 411216.00
SUBBASE FOR PCCP I I |
0042 302-07455 206.400 CYS | 49_48000 10212.67] 5600000 11558.40] 68.00000 14035.20
DENSE GRADED SUBBASE I | |
0043 303-01180 5230.000 TON | 18.05000 94401.50] 20.00000 104600.00]| 20.00000 104600.00
COMPACTED AGGREGATE, NO. 53 I I |
0044 304-07494 140.000 TON | 82.43000 11540.20] 100.00000 14000.00] 105.00000 14700.00
WIDENING WITH HMA, TYPE C I | |
0045 306-08034 8138.000 SYS | 1.67000 13590.46] 2.00000 16276.00] 1.15000 9358.70
MILLING, ASPHALT, 1 1/2 IN. I I |
0046 401-06264 LUMP | 8800.00000 8800.00]| 5300.00000 5300.00]  10000.00000 10000.00
PROFILOGRAPH, HMA I | |
0047 401-07328 11850.000 TON | 67.80000 803430.00] 67.00000 793950.00] 66.00000 782100.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0048 401-07398 17932.000 TON | 49_61000 889606.52] 50.00000 896600.00] 50.00000 896600.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |
0049 401-07424 52161.000 TON | 4522000 2358720.42] 4600000 2399406.00] 48.00000 2503728.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0050 401-07429 19369.000 TON | 56.95000 1103064.55| 4600000 890974.00] 58.00000 1123402.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0051 402-07432 176.000 TON | 99.21000 17460.96] 100.00000 17600.00] 110.00000 19360.00
HMA SURFACE, TYPE A I I |
0052 402-07435 851.000 TON | 55_79000 47477.29] 100.00000 85100.00] 6600000 56166.00
HMA INTERMEDIATE, TYPE A I | |
0053 402-07450 34.000 TON | 139.40000 4739.60]| 100.00000 3400.00] 185.00000 6290.00
HMA WEDGE AND LEVEL, TYPE A I I |
0054 406-05520 140.000 TON | 350.00000 49000.00] 320.00000 44800.00] 225.00000 31500.00
ASPHALT FOR TACK COAT I | |
0055 501-06266 LUMP | 6000.00000 6000.00] 9800.00000 9800.00] 8000.00000 8000.00
PROFILOGRAPH, PCCP I I |
0056 501-06321 31600.000 SYS | 36.00000 1137600.00] 38.00000 1200800.00] 4800000 1516800.00
QC/QA-PCCP, 10 IN. I | |
0057 501-08194 7355.000 SYS | 47.00000 345685.00] 4400000 323620.00] 55.00000 404525 .00
QC/QA-PCCP, 11.5 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05701707
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REINFORCED CONCRETE BRIDGE APPROACH 12

ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0058 503-05240 22688.000 LFT | 10.50000 238224.00] 9.60000 217804.80] 11.00000 249568.00
D-1 CONTRACTION JOINT I I |
0059 503-05310 92.000 LFT | 208.47000 19179.24]| 140.00000 12880.00] 140.00000 12880.00
TERMINAL JOINT I I |
0060 601-01522 4.000 EACH | 1640.00000 6560.00] 1660.00000 6640.00] 1725.00000 6900.00
GUARDRAIL TRANSITION TYPE TGB I I |
0062 601-05999 1.000 EACH | 48_00000 48.00] 49_00000 49.00] 50.00000 50.00
CURVED TERMINAL END I I |
0063 601-06233 2.000 EACH | 7175.00000 14350.00] 7300.00000 14600.00] 7600.00000 15200.00
IMPACT ATTENUATOR, ED, Wi, TL-3 I I |
0064 601-06854 2.000 EACH | 242500000 4850.00| 2460.00000 4920.00] 2600.00000 5200.00
GUARDRAIL, W-BEAM, NESTED I I |
0065 601-08186 2.000 EACH | 252500000 5050.00] 2560.00000 5120.00] 2700.00000 5400.00
GUARDRAIL TRANSITION, TTT I I |
0066 601-08187 2.000 EACH | 825.00000 1650.00] 840.00000 1680.00] 870.00000 1740.00
GUARDRAIL TRANSITION, WGT I I |
0067 601-94689 9.000 EACH | 2175.00000 19575.00] 2200.00000 19800.00] 2800.00000 25200.00
GUARDRAIL END TREATMENT, 0S I I |
0068 601-95344 226.200 LFT | 81.00000 18322.20] 82.00000 18548.40] 85.00000 19227.00
HANDRAIL, PEDESTRIAN I I |
0069 601-99105 1543.750 LFT | 14.90000 23001.88] 15.00000 23156.25] 15.75000 24314.06
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0070 602-06729 40.000 EACH | 7.60000 304.00] 9.10000 364.00] 9.50000 380.00
BARRIER DELINEATOR I I |
0071 603-06045 1109.000 LFT | 9.75000 10812.75] 9.90000 10979.10] 10.25000 11367.25
FENCE, CHAIN LINK, 48 IN. I | |
0072 604-07901 67.000 SYS | 115.00000 7705.00] 130.00000 8710.00] 160.00000 10720.00
CURB RAMP, CONCRETE, G I I |
0073 604-91531 5283.000 SYS | 28.75000 151886.25| 30.00000 158490.00] 32.75000 173018.25
SIDEWALK, CONCRETE, 4 IN. I | |
0074 605-06090 5135.900 LFT | 6.50000 33383.35] 10.50000 53926.95| 10.00000 51359.00
CURB, INTEGRAL, CONCRETE I I |
0075 605-06140 37129.000 LFT | 12.65000 469681 .85] 11.00000 408419.00] 14.00000 519806.00
CURB AND GUTTER, CONCRETE I | |
0076 605-06155 520.000 LFT | 15.50000 8060.00]| 32.00000 16640.00] 30.00000 15600.00
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0079 609-06259 1242.900 SYS | 67.00000 83274.30] 68.00000 84517.20] 80.00000 99432.00
| | |
| | |

IN.
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ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 1C ) 35-0918397 | 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0080 610-07486 1367.000 TON | 51.70000 70673.90] 80.00000 109360.00] 120.00000 164040.00
HMA FOR APPROACHES, TYPE A I I |
0081 610-08446 893.000 SYS | 39.00000 34827.00] 4600000 41078.00] 4650000 4152450
PCCP FOR APPROACHES, 6 IN. I I |
0082 611-06497 11.000 EACH | 176.00000 1936.00] 180.00000 1980.00] 185.00000 2035.00
MAILBOX ASSEMBLY, SINGLE I I |
0083 615-06490 89.000 EACH | 114.00000 10146.00] 115.00000 10235.00] 120.00000 10680.00
RIGHT OF WAY MARKER I I |
0084 615-06505 46.000 EACH | 450.00000 20700.00] 455.00000 20930.00] 475.00000 21850.00
MONUMENT, B I I |
0085 615-06510 6.000 EACH | 385.00000 2310.00] 390.00000 2340.00] 405.00000 2430.00
MONUMENT, C I I |
0086 615-06515 10.000 EACH | 108.00000 1080.00] 110.00000 1100.00] 115.00000 1150.00
MONUMENT, D I I |
0088 616-02320 4295.000 SYS | 1.80000 7731.00] 2.80000 12026.00] 2.20000 9449.00
GEOTEXTILES I I |
0089 616-05688 1351.000 TON | 26.69000 36058.19] 25.00000 33775.00] 30.00000 40530.00
RIPRAP, CLASS 1 I I |
0090 616-05689 1714.000 TON | 28.63000 49071.82| 26.00000 44564 .00 29.00000 49706.00
RIPRAP, CLASS 2 I I |
0091 616-06405 781.000 TON | 27.56000 21524.36] 35.00000 27335.00] 25.00000 19525.00
RIPRAP, REVETMENT I | |
0092 616-06406 22.000 SYS | 104 .47000 2298.34] 4600000 1012.00] 25.00000 550.00
RIPRAP, REVETMENT I I |
0093 621-01004 6.000 EACH | 610.00000 3660.00] 620.00000 3720.00] 210.00000 1260.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0094 621-02363 48307.000 SYS | 0.22000 10627.54] 0.23000 11110.61] 0.30000 14492.10
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0095 621-06545 17.680 TON | 290.00000 5127.20] 295.00000 5215.60]| 475.00000 8398.00
FERTILIZER I I |
0096 621-06553 4120.000 LBS | 4.34000 17880.80] 4.40000 18128.00] 2.20000 9064 .00
SEED MIXTURE, R I I |
0097 621-06560 96612.000 SYS | 0.30000 28983.60] 0.31000 29949.72| 0.30000 28983.60
MULCHED SEEDING, U I I |
0098 621-06565 48.400 TON | 300.00000 14520.00] 305.00000 14762.00] 370.00000 17908.00
MULCHING MATERIAL I I |
0099 621-06567 47.000 KGAL | 2.00000 94._00] 2.00000 94._00] 1.05000 49.35
| | |

WATER
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ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 31-0515195 IC 2 ) 35-0918397 | 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0100 621-06574 1828.000 SYS | 2.42000 4423.76] 2.45000 4478.60] 2.50000 4570.00
SODDING I I |
0101 621-06575 11407.000 SYS | 2.42000 27604.94] 2.45000 27947.15] 2.50000 28517.50
SODDING, NURSERY I I |
0102 622-52436 2.000 EACH | 4600000 92.00] 47.00000 94._00] 32.00000 64.00
SIGN, DO NOT MOW OR SPRAY I I |
0103 622-91786 120.000 EACH | 8.76000 1051.20] 8.90000 1068.00] 10.50000 1260.00
SEEDLING I I |
0104 701-01849 2825.000 LFT | 4725000 133481.25] 48.00000 135600.00] 35.00000 98875.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
312 IN., 14 IN. I I |
0105 701-02139 6230.000 LFT | 50.50000 314615.00] 51.00000 317730.00] 60.00000 373800.00
PILE, STEEL SHELL, 0.375 IN., 14 IN. I | |
0106 701-06011 4.000 EACH | 2400.00000 9600.00]| 2430.00000 9720.00] 3300.00000 13200.00
DYNAMIC PILE LOAD TEST I I |
0107 701-06012 4.000 EACH | 1700.00000 6800.00] 1725.00000 6900.00] 1600.00000 6400.00
TEST PILE, RESTRIKE I | |
0108 701-06027 4.000 EACH | 2800.00000 11200.00] 2840.00000 11360.00] 1300.00000 5200.00
TEST PILE I I |
0109 701-98648 850.000 LFT | 9600000 81600.00] 97.00000 82450.00] 60.00000 51000.00
PILE, REINFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 0.203 IN., 14 | | |
IN. | | |
0110 701-99086 142.000 EACH | 300.00000 42600.00] 305.00000 43310.00] 335.00000 47570.00
PILE TIP, STEEL SHELL I I |
0111 701-99086 59.000 EACH | 300.00000 17700.00] 305.00000 17995.00] 340.00000 20060.00
PILE TIP, STEEL SHELL , GRADE 50 I I |
0112 702-04325 LUMP |  56000.00000 56000.00] 6100.00000 6100.00]  50000.00000 50000.00
TEMPORARY SHORING STR. NO. 1 I I |
0113 702-51005 730.000 CYS | 450.00000 328500.00] 455.00000 332150.00] 600.00000 438000.00
CONCRETE, A, SUBSTRUCTURE I I |
0114 702-51015 138.400 CYS | 280.00000 38752.00] 285.00000 39444 _00] 600.00000 83040.00
CONCRETE, B, FOOTINGS I I |
0115 703-51030 161250.000 LBS | 0.80000 129000.00] 0.81000 130612.50] 1.00000 161250.00
REINFORCING STEEL I I |
0116 703-51032 456128.000 LBS | 0.85000 387708.80] 0.86000 392270.08| 1.10000 501740.80
REINFORCING STEEL, EPOXY COATED I I |
0117 704-51002 1884.500 CYS | 500.00000 942250.00] 510.00000 961095.00] 600.00000 1130700.00
| | |

CONCRETE, C, SUPERSTRUCTURE
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ENGINEER"S ESTIMATE: $ 37,455,000 ROUTE :
CALL ORDER : 180 CONTRACT ID : IR-29320-A COUNTIES : DECATUR
LETTING DATE : 04/18/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-0918397 IC 3 ) 35-1917625
[VALLEY ASPHALT CORPORATION & |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT