SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 120 CONTRACT ID :© R -29440-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 17.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 17.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 17.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-96133 PIPE, REMOVE 1,293.000 LFT
14 203-02000 EXCAVATION, COMMON 49,999.500 CYS
15 205-06933 TEMPORARY DITCH INLET PROTECTION 40.000 EACH
16 205-06937 TEMPORARY SILT FENCE 9,775.700 LFT
17 206-04301 SHEET PILING, STEEL, S=18.1 2,809.000 SFT
18 207-08263 SUBGRADE TREATMENT, TYPE IA 65,558.500 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE I111A 2,136.000 SYS
20 211-02050 B BORROW 102.000 CYS
21 211-07454 STRUCTURE BACKFILL 23,214.100 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,196.000 TON
23 303-07449 COMPACTED AGGREGATE, NO. 73 241.200 TON
24 304-07493 WIDENING WITH HMA, TYPE B 4,897.000 TON
25 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 4,739.000 TON
26 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 7,898.000 TON
27 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 12,637.000 TON
28 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 9,829.000 TON
29 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 8,411.000 TON
30 402-07432 HMA SURFACE, TYPE A 652.000 TON
31 402-07435 HMA INTERMEDIATE, TYPE A 1,086.000 TON
32 406-05520 ASPHALT FOR TACK COAT 68.200 TON
33 604-06070 SIDEWALK, CONCRETE 4,192.300 SYS
34 604-07897 CURB RAMP, CONCRETE, C 5.300 SYS
35 604-07901 CURB RAMP, CONCRETE, G 199.900 SYS
36 605-06140 CURB AND GUTTER, CONCRETE 16,445.200 LFT
37 605-06255 CENTER CURB, D, CONCRETE 350.200 SYS
38 610-07486 HMA FOR APPROACHES, TYPE A 341.000 TON
39 610-08446 PCCP FOR APPROACHES, 6 IN. 928.400 SYS
40 610-09108 PCCP FOR APPROACHES, 9 IN. 1,207.700 SYS
41 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
42 615-06490 RIGHT OF WAY MARKER 33.000 EACH
43 615-06505 MONUMENT, B 17.000 EACH
44 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-06567 WATER 100.900 KGAL
47 621-06570 TOP SOIL 2,818.500 CYS

48 621-06575 SODDING, NURSERY 25,391.900 SYS



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 120 CONTRACT ID :© R -29440-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 22.000 EACH
50 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 41.000 LFT
51 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,447.600 LFT
52 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 15,912.100 LFT
53 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 83.500 LFT
54 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 94 .000 LFT
55 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 6,571.100 LFT
56 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 712.300 LFT
57 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 3,015.500 LFT
58 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 1,340.100 LFT
59 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 2,142.500 LFT
60 715-05155 PIPE, TYPE 2, CIRCULAR, 27 IN. 9.500 LFT
61 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 3,469.700 LFT
62 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 891.800 LFT
63 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 39.000 LFT
64 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 405.000 LFT
65 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 647.000 LFT
66 715-05408 PIPE, SANITARY SEWER, 8 IN. 1,028.000 LFT
67 715-05409 PIPE, SANITARY SEWER, 10 IN. 221.000 LFT
68 715-05413 PIPE, SANITARY SEWER, 18 IN. 113.000 LFT
69 715-05711 PIPE, SANITARY SEWER, 6 IN. 111.000 LFT
70 715-08283 PCCP FOR STRUCTURE INSTALLATION 89.300 SYS
71 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 19.700 TON
72 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
73 715-46005 PIPE END SECTION, 15 IN. 6.000 EACH
74 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
75 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
76 718-52610 AGGREGATE FOR UNDERDRAINS 1,260.500 CYS
77 718-99153 GEOTEXTILES FOR UNDERDRAIN 15,894.100 SYS
78 720-03194 MANHOLE 4.000 EACH
79 720-08559 BEST MANAGEMENT PRACITICES 2.000 EACH
80 720-08559 BEST MANAGEMENT PRACITICES 1.000 EACH
81 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
82 720-45045 INLET, J10 76.000 EACH
83 720-45235 CATCH BASIN, E7 11.000 EACH
84 720-45250 CATCH BASIN, K10 34.000 EACH
85 720-45275 PIPE CATCH BASIN, 24 IN. 2.000 EACH
86 720-45410 MANHOLE, C4 26.000 EACH
87 720-45415 MANHOLE, D4 22.000 EACH
88 720-90984 MANHOLE, C2 13.000 EACH
89 720-92025 MANHOLE, D2 10.000 EACH
90 720-98555 INLET, C15 12.000 EACH
91 728-98377 MASONRY COATING LUMP LUMP
92 731-03133 CONCRETE FACING 1,032.500 SFT
93 731-08252 LEVELING PAD 665.000 LFT
94 732-08419 MODULAR BLOCK WALL 295.000 SYS
95 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 86.000 SYS

96 732-08421 MODULAR BLOCK WALL ERECTION 381.000 SYS
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CALL ORDER : 120 CONTRACT ID :© R -29440-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

97 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
98 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 47,819.000 LFT
99 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 24,095.300 LFT
100 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
101 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 2.000 EACH
102 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 26.000 LFT
103 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 44.000 LFT
104 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07119 BARRICADE, 111-B 48.000 LFT
107 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,140.000 LFT
108 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 408.000 LFT
109 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 219.400 SFT
110 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
111 805-01842 HANDHOLE, SIGNAL 12.000 EACH
112 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,709.300 LFT
113 805-78746 PREFORMED LOOP DETECTORS 496.200 LFT
114 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
115 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
116 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 892.300 LFT
117 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,869.000 LFT
118 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,080.000 LFT
119 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 3,465.000 LFT
120 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 15,447.000 LFT
121 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 238.000 LFT
122 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 42.000 EACH
123 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 42.000 EACH

124 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 575.000 EACH
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CALL ORDER : 130 CONTRACT ID : R -29572-A
LETTING DATE :

SECTION NO. 0001 BIKE/PEDESTRIAN FACILITY, ENHANCEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02241 GUARDRAIL, REMOVE 10.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 24.000 SYS
11 203-02000 EXCAVATION, COMMON 468.500 CYS
12 205-03371 SEDIMENT, REMOVE 30.000 CYS
13 205-06937 TEMPORARY SILT FENCE 2,300.000 LFT
14 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 299.300 CYS
15 210-03827 FOUNTAIN, DRINKING 1.000 EACH
16 210-04181 BICYCLE RACK 2.000 EACH
17 210-05666 DECKING 2,550.000 SFT
18 210-05835 KIT0SK 1.000 EACH
19 210-07797 WATER 1.000 EACH
20 210-08619 UMBRELLA 1.000 EACH
21 303-01180 COMPACTED AGGREGATE, NO. 53 1,528.000 TON
22 303-04489 COMPACTED CRUSHED AGGREGATE, 8 11.000 TON
23 303-07449 COMPACTED AGGREGATE, NO. 73 497.000 TON
24 402-07434 HMA SURFACE, TYPE C 267.000 TON
25 402-07439 HMA INTERMEDIATE, TYPE C 428.000 TON
26 406-05521 ASPHALT FOR TACK COAT 3,110.000 SYS
27 603-06045 FENCE, CHAIN LINK, 48 IN. 500.000 LFT
28 604-07902 CURB RAMP, CONCRETE, H 16.000 SYS
29 604-07903 CURB RAMP, CONCRETE, K 21.300 SYS
30 605-06120 CURB, CONCRETE 1,233.000 LFT
31 611-03671 TRASH RECEPTACLE 4.000 EACH
32 614-06475 HEADER, CEMENT CONCRETE, B 4.000 LFT
33 616-02320 GEOTEXTILES 36.000 SYS
34 616-06405 RIPRAP, REVETMENT 30.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-02166 MULCHED SEEDING, SPECIAL CLASS 359.000 SYS
37 621-06560 MULCHED SEEDING, U 47,440.000 SYS
38 621-06570 TOP SOIL 1,300.000 CYS
39 622-01937 PLANT 165.000 EACH
40 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 48 TO 1.000 EACH
41 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 265.000 EACH
42 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 5.000 EACH
43 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 31.000 EACH
44 622-05654 PLANT, PERENNIAL 663.000 EACH
45 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 216.000 LFT
46 701-99086 PILE TIP, STEEL SHELL 14.000 EACH
47 702-51005 CONCRETE, A, SUBSTRUCTURE 27.560 CYS

48 702-51015 CONCRETE, B, FOOTINGS 14.220 CYS
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CALL ORDER : 130 CONTRACT ID : R -29572-A
LETTING DATE :

SECTION NO. 0001 BIKE/PEDESTRIAN FACILITY, ENHANCEMENT

49 702-94656 CONCRETE, B 11.000 CYS
50 703-51030 REINFORCING STEEL 5,131.000 LBS
51 706-04683 RAILING 130.000 LFT
52 707-99085 FLAG POLE 3.000 EACH
53 712-03812 BENCH 10.000 EACH
54 712-03862 PREFABRICATED BRIDGE LUMP LUMP
55 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 35.000 LFT
56 724-03855 EXPANSION JOINT, SLIDING PLATE 20.000 LFT
57 732-03943 WATER VALVE 1.000 EACH
58 732-07653 COARSE AGGREGATE, NO. 8 50.000 TON
59 732-08419 MODULAR BLOCK WALL 71.000 SYS
60 732-96629 WATER LINE, 1 IN. 425.000 LFT
61 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 802-03821 SIGN, SHEET WITH LEGEND 23.000 EACH
64 802-03896 BOLLARD 45.000 EACH
65 805-95466 FLASHING BEACON WITH SIGNAL AHEAD SIGN, 6 IN. 1 BEAM AND 2.000 EACH
66 805-96014 SAW CUT, FULL DEPTH 775.000 LFT
67 807-03738 LIGHT POLE ASSEMBLY, STREET 19.000 EACH

68 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 490.000 LFT



SCHEDULE OF PAY ITEMS

CALL ORDER : 140
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION

OCoOoO~NOOUDWNE

105-06845 CONSTRUCTION ENGINEERING

105-07039 FIELD OFFICE, B

105-09198 LAPTOP COMPUTER SYSTEM

105-09199 FIELD OFFICE INTERNET SERVICE
109-08359 LIQUIDATED DAMAGES

109-08360 CONTRACT LIENS

109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS
110-01001 MOBILIZATION AND DEMOBILIZATION
201-52370 CLEARING RIGHT OF WAY

203-02000 EXCAVATION, COMMON

203-02070 BORROW

205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP
205-06937 TEMPORARY SILT FENCE

207-08263 SUBGRADE TREATMENT, TYPE IA

211-07454 STRUCTURE BACKFILL

301-07448 COMPACTED AGGREGATE, NO. 53, BASE
306-08038 MILLING, ASPHALT, 4 IN.

402-07433 HMA SURFACE, TYPE B

402-07438 HMA INTERMEDIATE, TYPE B

402-07441 HMA BASE, TYPE B

402-07451 HMA WEDGE AND LEVEL, TYPE B

406-05520 ASPHALT FOR TACK COAT

601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6
601-94689 GUARDRAIL END TREATMENT, OS

601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING
603-92636 FENCE, CHAIN LINK, 72 IN.

603-96521 FENCE GATE, CHAIN LINK, RESET
607-06345 PAVED SIDE DITCH, C

610-07487 HMA FOR APPROACHES, TYPE B

611-06497 MAILBOX ASSEMBLY, SINGLE

615-06505 MONUMENT, B

615-06527 MONUMENT, SECTION CORNER

616-02320 GEOTEXTILES

616-06405 RIPRAP, REVETMENT

621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING
621-06559 MULCHED SEEDING, R

621-06567 WATER

621-06574 SODDING

621-06575 SODDING, NURSERY

715-05820 PIPE, REINFORCED CONCRETE

715-05820 PIPE, REINFORCED CONCRETE

715-07806 PIPE, STEEL CASING

715-46045 PIPE END SECTION, MIN. AREA 1.1 SQ. FT.
715-46055 PIPE END SECTION, MIN. AREA 1.8 SQ. FT.
801-03290 CONSTRUCTION SIGN, C

801-04308 ROAD CLOSURE SIGN ASSEMBLY

801-06203 TEMPORARY PAVEMENT MARKING, 4 IN.
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SCHEDULE OF PAY ITEMS PAGE 7

CALL ORDER : 140 CONTRACT ID : R -29801-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION

49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
50 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07119 BARRICADE, 111-B 96.000 LFT
53 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 137.400 LFT
54 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 43.860 SFT
55 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 23.010 SFT
56 802-91122 SIGN, GROUND MOUNTED, RESET 8.000 EACH
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 770.000 LFT
58 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 66.000 LFT
59 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,658.000 LFT
60 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,346.000 LFT
61 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

62 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -29845-A
LETTING DATE :

SECTION NO. 0001 REHABILITATION OF LAPORET TRAIN DEPOT,

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 210-06744 INTERIOR LUMP LUMP
9 210-07893 IRRIGATION LUMP LUMP
10 621-06570 TOP SOIL 21.000 CYS
11 621-06570 TOP SOIL 6.000 CYS
12 622-03948 PLANTER 3.000 EACH
13 622-03948 PLANTER 1.000 EACH
14 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 20.000 EACH
15 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 82.000 EACH
16 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 8.000 EACH
17 622-05653 PLANT, GROUND COVER 180.000 EACH
18 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
19 711-90932 EDGING, STEEL 160.000 LFT
20 719-03975 BUILDING PLUMBING LUMP LUMP
21 805-04973 CONDUIT 289.000 LFT
22 805-95890 WIRE, NO. 12 COPPER, 1/C 867.000 LFT
23 807-02819 LIGHTING RECEPTACLE, SINGLE, WATERPROOF 12.000 EACH
24 807-03694 BUILDING ELECTRICAL LUMP LUMP

25 807-03974 BUILDING HEATING, VENTILATION, AIR CONDITIONING LUMP LUMP
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CALL ORDER : 180 CONTRACT ID : RS-27039-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 4.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02676 TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL 200.000 TON
12 303-07449 COMPACTED AGGREGATE, NO. 73 460.000 TON
13 304-07490 HMA PATCHING, TYPE B 40.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 58,935.000 SYS
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 6,117.000 SYS
16 306-08043 MILLING, TRANSITION 600.000 SYS
17 306-08432 MILLING, APPROACH 3,632.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 5,367.000 TON
20 406-05520 ASPHALT FOR TACK COAT 16.000 TON
21 610-07487 HMA FOR APPROACHES, TYPE B 552.000 TON
22 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
23 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,974.000 LFT
24 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,049.000 LFT
27 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 37,845.000 LFT
28 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 16,687.000 LFT
29 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 48.000 LFT
30 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
31 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH

32 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 361.000 EACH
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CALL ORDER : 200 CONTRACT ID : B -27840-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 14.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 42.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 14.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02241 GUARDRAIL, REMOVE 108.000 m
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 203-02000 EXCAVATION, COMMON 357.000 m3
18 203-02010 EXCAVATION, ROCK 27.600 m3
19 203-02070 BORROW 346.000 m3
20 203-51223 EXCAVATION, WATERWAY 151.000 m3
21 205-03371 SEDIMENT REMOVE 11.000 m3
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 79.800 Mg
23 205-06937 TEMPORARY SILT FENCE 330.000 m
24 207-08262 SUBGRADE TREATMENT, TYPE I 1,187.000 m2
25 211-06467 AGGREGATE FOR END BENT BACKFILL 16.700 m3
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 493.000 Mg
27 302-07455 DENSE GRADED SUBBASE 26.000 m3
28 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 136.000 Mg
29 306-08033 MILLING, ASPHALT, 25 mm 372.000 m2
30 306-08036 MILLING, ASPHALT, 50 mm 302.000 m2
31 306-08043 MILLING, TRANSITION 324.000 m2
32 402-07432 HMA SURFACE, TYPE A 122.000 Mg
33 402-07433 HMA SURFACE, TYPE B 108.000 Mg
34 402-07438 HVMA INTERMEDIATE, TYPE B 62.000 Mg
35 402-07440 HMA BASE, TYPE A 366.000 Mg
36 402-07441 HVA BASE, TYPE B 27.000 Mg
37 406-05520 ASPHALT FOR TACK COAT 0.800 Mg
38 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
39 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
41 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 45.720 m
43 602-06729 BARRIER DELINEATOR 10.000 EACH
44 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 170.100 m2
45 610-07486 HMA FOR APPROACHES, TYPE A 120.000 Mg
46 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
47 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH

48 615-06490 RIGHT OF WAY MARKER 13.000 EACH
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CALL ORDER : 200 CONTRACT ID : B -27840-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 615-06505 MONUMENT, B 3.000 EACH
50 616-02320 GEOTEXTILES 943.000 m2
51 616-05688 RIPRAP, CLASS 1 407.000 Mg
52 616-06405 RIPRAP, REVETMENT 61.600 Mg
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
54 621-06545 FERTILIZER 31.000 Mg
55 621-06559 MULCHED SEEDING, R 1,927.000 m2
56 621-06565 MULCHING MATERIAL 0.620 Mg
57 621-06567 WATER 28.000 kL
58 621-06574 SODDING 578.000 m2
59 621-06575 SODDING, NURSERY 993.000 m2
60 621-07045 SEED MIXTURE, T, FALL MIX 13.000 kg
61 701-05569 CORED HOLE IN ROCK 10.000 m
62 701-51195 PILE, STEEL H, HP 310 X 79 37.000 m
63 701-91792 PILE TIP, STEEL H 10.000 EACH
64 701-93633 OVERSIZED PREDRILLED PILE HOLES 30.500 m
65 702-51005 CONCRETE, A, SUBSTRUCTURE 55.900 m3
66 702-51015 CONCRETE, B, FOOTINGS 18.600 m3
67 703-51032 REINFORCING STEEL, EPOXY COATED 33,443.000 kg
68 703-90512 THREADED BAR SPLICE 68.000 EACH
69 703-97703 THREADED BAR SPLICE, EPOXY COATED 635.000 EACH
70 704-51002 CONCRETE, C, SUPERSTRUCTURE 131.500 m3
71 704-51030 REINFORCING STEEL 4,688.000 kg
72 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
73 706-51020 CONCRETE, C, RAILING 19.000 m3
74 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 177.300 m2
75 709-51821 SURFACE SEAL LUMP LUMP
76 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
77 715-05407 PIPE, END BENT DRAIN, 150 mm 26.000 m
78 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
79 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 1,000.000 m
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,000.000 m
81 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
82 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 4.000 EACH
85 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 246.890 m
86 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 108.000 m
87 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 108.000 m
88 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 336.000 m
89 808-06716 LINE, REMOVE 684.000 m
90 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 17.500 m
91 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 255.000 m
92 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 210 CONTRACT ID : B -29548-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 16.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 16.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 175.000 LFT
14 203-02000 EXCAVATION, COMMON 1,093.000 CYS
15 203-02070 BORROW 4,868.000 CYS
16 203-51223 EXCAVATION, WATERWAY 845.000 CYS
17 205-03371 SEDIMENT, REMOVE 83.000 CYS
18 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
19 205-06937 TEMPORARY SILT FENCE 1,720.000 LFT
20 206-51220 EXCAVATION, WET 152.000 CYS
21 206-51235 COFFERDAM LUMP LUMP
22 207-08266 SUBGRADE TREATMENT, TYPE 111 3,147.000 SYS
23 211-06467 AGGREGATE FOR END BENT BACKFILL 28.800 CYS
24 211-07454 STRUCTURE BACKFILL 25.500 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,262.000 TON
26 302-07455 DENSE GRADED SUBBASE 23.200 CYS
27 303-07449 COMPACTED AGGREGATE, NO. 73 183.000 TON
28 402-07432 HMA SURFACE, TYPE A 216.000 TON
29 402-07435 HMA INTERMEDIATE, TYPE A 367.000 TON
30 404-05514 SEAL COAT, 5 558.000 SYS
31 406-05521 ASPHALT FOR TACK COAT 2,619.000 SYS
32 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
33 601-06037 GUARDRAIL END TREATMENT, | 4.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 450.000 LFT
35 602-06729 BARRIER DELINEATOR 8.000 EACH
36 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 138.600 SYS
37 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
38 615-06490 RIGHT OF WAY MARKER 29.000 EACH
39 615-06505 MONUMENT, B 4.000 EACH
40 616-02320 GEOTEXTILES 1,379.000 SYS
41 616-06405 RIPRAP, REVETMENT 1,073.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-02770 EROSION CONTROL BLANKET 1,388.000 SYS
44 621-06545 FERTILIZER 0.080 TON
45 621-06557 SEED MIXTURE, T 59.000 LBS
46 621-06559 MULCHED SEEDING, R 3,550.000 SYS
47 621-06565 MULCHING MATERIAL 1.500 TON

48 621-06574 SODDING 48.000 SYS
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CALL ORDER : 210 CONTRACT ID : B -29548-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
50 622-91786 SEEDLING 110.000 EACH
51 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
52 701-51195 PILE, STEEL H, HP 12 X 53 1,390.000 LFT
53 701-91792 PILE TIP, STEEL H 22.000 EACH
54 702-51005 CONCRETE, A, SUBSTRUCTURE 105.000 CYS
55 702-51015 CONCRETE, B, FOOTINGS 9.200 CYS
56 703-06029 REINFORCING BARS, EPOXY COATED 59,077.000 LBS
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 150.200 CYS
58 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
59 706-51020 CONCRETE, C, RAILING 22.000 CYS
60 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 11, 36 IN. X 12 IN. 460.000 LFT
61 709-51821 SURFACE SEAL LUMP LUMP
62 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 32.000 LFT
63 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 317.000 LFT
64 715-05407 PIPE, END BENT DRAIN, 6 IN. 100.000 LFT
65 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
66 720-45235 CATCH BASIN, E7 4.000 EACH
67 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, I111-A 48.000 LFT
74 801-07119 BARRICADE, 111-B 48.000 LFT
75 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 16.000 LFT
76 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 18.000 SFT
77 805-86900 JUNCTION BOX 1.000 EACH
78 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,500.000 LFT

79 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,500.000 LFT
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CALL ORDER 220 CONTRACT ID : B -29554-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 280.000 m3
14 203-02070 BORROW 184.000 m3
15 203-51223 EXCAVATION, WATERWAY 511.000 m3
16 205-06937 TEMPORARY SILT FENCE 600.000 m
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 34.000 m3
18 207-08265 SUBGRADE TREATMENT, TYPE I11A 2,430.000 m2
19 211-06467 AGGREGATE FOR END BENT BACKFILL 44.000 m3
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 915.000 Mg
21 303-07449 COMPACTED AGGREGATE, NO. 73 205.000 Mg
22 306-08043 MILLING, TRANSITION 140.000 m2
23 402-07432 HMA SURFACE, TYPE A 160.000 Mg
24 402-07435 HVMA INTERMEDIATE, TYPE A 245.000 Mg
25 406-05521 ASPHALT FOR TACK COAT 1,740.000 m2
26 601-06037 GUARDRAIL END TREATMENT, 1 4.000 EACH
27 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
28 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 118.120 m
29 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 153.800 m2
30 610-07486 HMA FOR APPROACHES, TYPE A 30.000 Mg
31 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
32 615-06505 MONUMENT, B 5.000 EACH
33 615-06510 MONUMENT, C 1.000 EACH
34 615-06530 POST, BENCHMARK 1.000 EACH
35 616-02320 GEOTEXTILES 431.000 m2
36 616-06405 RIPRAP, REVETMENT 290.000 Mg
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-01956 SEED MIXTURE, LEGUME, 1 56.000 kg
39 621-06545 FERTILIZER 0.300 Mg
40 621-06553 SEED MIXTURE, R 49.000 kg
41 621-06565 MULCHING MATERIAL 1.200 Mg
42 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
43 622-91786 SEEDLING 50.000 EACH
44  701-05569 CORED HOLE IN ROCK 9.000 m
45 701-51195 PILE, STEEL H, HP 310 X 79 105.000 m
46 701-91792 PILE TIP, STEEL H 10.000 EACH
47 703-51032 REINFORCING STEEL, EPOXY COATED 11,403.000 kg

48 704-51002 CONCRETE, C, SUPERSTRUCTURE 85.200 m3
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CALL ORDER 220 CONTRACT ID : B -29554-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 706-06344 RAILING, TS-1 45.700 m
50 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 151.000 m2
51 709-51821 SURFACE SEAL LUMP LUMP
52 715-05407 PIPE, END BENT DRAIN, 150 mm 26.000 m
53 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, 111-A 21.600 m
59 801-07119 BARRICADE, 111-B 28.800 m
60 804-06770 DELINEATOR POST 2.000 EACH
61 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 660.000 m

62 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 660.000 m
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CALL ORDER 230 CONTRACT ID : B -29647-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02278 CURB, CONCRETE, REMOVE 130.000 LFT
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-52710 SIDEWALK, CONCRETE, REMOVE 74.000 SYS
15 202-96133 PIPE, REMOVE 185.000 LFT
16 203-02000 EXCAVATION, COMMON 1,605.000 CYS
17 206-51817 SHEET PILING, STEEL 123.000 SFT
18 211-07454 STRUCTURE BACKFILL 1,370.000 CYS
19 213-08058 FLOWABLE BACKFILL 8.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 20.000 TON
21 302-07455 DENSE GRADED SUBBASE 132.000 CYS
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 785.000 SYS
23 402-07433 HMA SURFACE, TYPE B 88.000 TON
24 402-07438 HMA INTERMEDIATE, TYPE B 57.000 TON
25 402-07441 HVA BASE, TYPE B 97.000 TON
26 402-07451 HWA WEDGE AND LEVEL, TYPE B 35.000 TON
27 502-06327 PCCP, 10 IN. 787.000 SYS
28 502-06627 PCCP, 6 IN. 58.000 SYS
29 503-05240 D-1 CONTRACTION JOINT 384.000 LFT
30 604-03654 BRICK PAVERS, RESET 10.000 SYS
31 604-07894 CURB RAMP, CONCRETE, A 5.000 SYS
32 604-91531 SIDEWALK, CONCRETE, 4 IN. 93.000 SYS
33 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 295.000 LFT
34 605-06120 CURB, CONCRETE 15.000 LFT
35 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 62.000 LFT
36 605-90726 CURB, CONCRETE, DEPRESSED 20.000 LFT
37 616-06405 RIPRAP, REVETMENT 175.000 TON
38 702-03607 CORED HOLE IN CONCRETE 4.000 EACH
39 702-05696 WATERPROOF ING 8,700.000 SFT
40 702-51863 FIELD DRILLED HOLE IN CONCRETE 812.000 EACH
41 703-51032 REINFORCING STEEL, EPOXY COATED 50,118.000 LBS
42 704-51002 CONCRETE, C, SUPERSTRUCTURE 113.900 CYS
43 706-06349 RAILING, TX 302.000 LFT
44 708-51813 PNEUMATICALLY PLACED MORTAR 3,000.000 SFT
45 708-51814 WELDED STEEL WIRE FABRIC 3,000.000 SFT
46 709-51821 SURFACE SEAL LUMP LUMP
47 714-44240 CONCRETE, A, STRUCTURES 58.600 CYS

48 714-96642 TEMPORARY RETAINING WALL LUMP LUMP
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CALL ORDER 230 CONTRACT ID : B -29647-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

49 715-04608 PIPE, INSULATION AND JACKET 160.000 LFT
50 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 101.000 LFT
51 715-07794 WATER MAIN CONNECTIONS 2.000 EACH
52 715-91361 PIPE, PVC, 6 IN. 12.000 LFT
53 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
54 720-96995 CLEAN INLET 1.000 EACH
55 720-98174 INLET, B15 1.000 EACH
56 720-98555 INLET, C15 1.000 EACH
57 727-90308 EPOXY INJECTION, CRACK PREPARATION 400.000 LFT
58 727-90309 EPOXY INJECTION, EPOXY MATERIAL 120.000 GAL
59 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
60 728-98377 MASONRY COATING LUMP LUMP
61 729-51875 CONCRETE, A, PATCHING 600.000 SFT
62 732-02745 GATE VALVE AND BOX, 8 IN. 1.000 EACH
63 732-91739 WATER MAIN, DUCTILE IRON, 8 IN. 197.000 LFT
64 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
65 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,670.000 LFT
66 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
67 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
68 801-06710 FLASHING ARROW SIGN 240.000 DAY
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07118 BARRICADE, 111-A 72.000 LFT
71 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 240.000 LFT
72 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
73 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
74 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 3.000 EACH
75 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 176.000 LFT
76 805-07557 LOOP DETECTOR 8.000 EACH
77 805-86844 WIRE, THW, NO. 4 COPPER, 1/C 200.000 LFT
78 805-94554 PULL BOX, POLYETHYLENE 4.000 EACH
79 805-95889 WIRE, NO. 10 COPPER, 1C 80.000 LFT
80 807-04243 DECORATIVE POSTS AND LIGHTING 6.000 EACH
81 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 60.000 LFT
82 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 65.000 LFT
83 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 295.000 LFT
84 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 45.000 LFT
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 210.000 LFT
86 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 1.000 EACH
87 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 275.000 LFT
89 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 35.000 LFT
90 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 140.000 LFT

91 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
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CALL ORDER : 240 CONTRACT ID : B -29708-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 9.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 9.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-91385 INLET, REMOVE 2.000 EACH
13 203-02000 EXCAVATION, COMMON 368.000 m3
14 207-08267 SUBGRADE TREATMENT, TYPE I111A 222.000 m2
15 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,476.000 m2
16 211-07454 STRUCTURE BACKFILL 546.000 m3
17 213-08058 FLOWABLE BACKFILL 277.000 m3
18 303-07449 COMPACTED AGGREGATE, NO. 73 9.000 Mg
19 402-07433 HMA SURFACE, TYPE B 119.000 Mg
20 402-07438 HMA INTERMEDIATE, TYPE B 198.000 Mg
21 402-07441 HVA BASE, TYPE B 666.000 Mg
22 406-05521 ASPHALT FOR TACK COAT 2,639.000 m2
23 604-07896 CURB RAMP, CONCRETE, B 24.200 m2
24 604-07901 CURB RAMP, CONCRETE, G 2.300 m2
25 604-91531 SIDEWALK, CONCRETE, 100 mm 291.000 m2
26 605-06120 CURB, CONCRETE 2.600 m
27 605-06140 CURB AND GUTTER, CONCRETE 162.000 m
28 610-05330 PCCP FOR APPROACHES 222.000 m2
29 616-02320 GEOTEXTILES 251.000 m2
30 616-06405 RIPRAP, REVETMENT 365.000 Mg
31 621-06557 SEED MIXTURE, T 7.000 kg
32 621-06575 SODDING, NURSERY 372.000 m2
33 703-51032 REINFORCING STEEL, EPOXY COATED 1,100.000 kg
34 706-06349 RAILING, TX 21.600 m
35 706-92237 HANDRAIL, STEEL 25.000 m
36 709-51821 SURFACE SEAL LUMP LUMP
37 714-08514 WINGWALL 97.200 m2
38 715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm 6.000 m
39 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 97.500 m
40 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 24.500 m
41 720-04666 CATCH BASIN 1.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
43 720-44296 CAP INLET 1.000 EACH
44  720-45045 INLET, J10 3.000 EACH
45 720-45055 INLET, M10 2.000 EACH
46 720-45410 MANHOLE, C4 1.000 EACH
47 720-94208 MANHOLE, C10 1.000 EACH
48 721-43005 AUTOMATIC DRAINAGE GATE, 375 mm 1.000 EACH
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CALL ORDER : 240 CONTRACT ID : B -29708-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 721-43020 AUTOMATIC DRAINAGE GATE, 600 mm 1.000 EACH
50 723-09220 STRUCTURE, PRECAST THREE-SIDED, 18.600 m
51 728-98377 MASONRY COATING LUMP LUMP
52 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07118 BARRICADE, I111-A 24.000 m
58 801-07119 BARRICADE, 111-B 24.000 m
59 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.610 m2

60 802-76055 SIGN POST, A 12.000 m
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SECTION NO. 0001 BRIDGE REHABLITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-06587 CLEARING AND GRUBBING 0.100 ha
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 203-02000 EXCAVATION, COMMON 289.000 m3
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 3.000 m

13 205-06937 TEMPORARY SILT FENCE 129.000 m

14 210-07878 BRIDGE PLAQUE 1.000 EACH
15 211-02050 B BORROW 16.000 m3
16 211-07454 STRUCTURE BACKFILL 139.000 m3
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 230.000 Mg
18 402-07432 HMA SURFACE, TYPE A 83.000 Mg
19 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
20 605-05523 CURB, HMA 36.000 m

21 616-02320 GEOTEXTILES 39.000 m2
22 616-06451 RIPRAP, UNIFORM 9.000 Mg
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
24 621-02770 EROSION CONTROL BLANKET 226.000 m2
25 621-06545 FERTILIZER 0.100 Mg
26 621-06557 SEED MIXTURE, T 28.000 kg
27 621-06559 MULCHED SEEDING, R 410.000 m2
28 621-06565 MULCHING MATERIAL 2.000 Mg
29 621-06567 WATER 8.000 kL
30 621-06575 SODDING, NURSERY 394.000 m2
31 702-90915 CONCRETE, A 4.100 m3
32 703-51032 REINFORCING STEEL, EPOXY COATED 14,438.000 kg
33 704-51002 CONCRETE, C, SUPERSTRUCTURE 79.100 m3
34 706-03705 BRIDGE RAIL 105.000 m
35 706-92237 HANDRAIL, STEEL 36.000 m
36 708-51813 PNEUMATICALLY PLACED MORTAR 72.000 m2
37 708-51814 WELDED STEEL WIRE FABRIC 22.000 m2
38 709-51821 SURFACE SEAL LUMP LUMP
39 710-51870 REPOINTING MASONRY IN STRUCTURES 15.000 m2
40 711-05778 JACKING AND SUPPORTING LUMP LUMP
41 712-04131 STRUCTURE LUMP LUMP
42 715-05407 PIPE, END BENT DRAIN, 150 mm 90.000 m
43 724-51885 STRUCTURAL EXPANSION JOINT, BS6 23.000 m
44 727-90308 EPOXY INJECTION, CRACK PREPARATION 14.000 m
45 727-90309 EPOXY INJECTION, EPOXY MATERIAL 4.000 L
46 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
47 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 95.000 m2
48 732-08421 MODULAR BLOCK WALL ERECTION 95.000 m2
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SECTION NO. 0001 BRIDGE REHABLITATION

49 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
50 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
51 802-03896 BOLLARD 8.000 EACH

52 802-03896 BOLLARD 64.000 EACH






