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          CALL ORDER   : 120                                              CONTRACT ID  : IR-29726-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HOUSES AND BUILDINGS, REMOVE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   5  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  10  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,254.000        SFT 
  11  205-06937           TEMPORARY SILT FENCE                                                   1,200.000        LFT 
  12  621-06560           MULCHED SEEDING, U                                                     3,000.000        SYS 
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          CALL ORDER   : 130                                              CONTRACT ID  : IR-29727-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HOUSES AND BUILDINGS, REMOVE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   5  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  11  202-74025           FENCE, REMOVE                                                            150.000        LFT 
  12  205-06937           TEMPORARY SILT FENCE                                                   1,400.000        LFT 
  13  621-06560           MULCHED SEEDING, U                                                     3,500.000        SYS 
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          CALL ORDER   : 160                                              CONTRACT ID  : R -27267-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         5.500        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                         279.000        m2 
  14  202-02273           CENTER CURB, CONCRETE, REMOVE                                             72.000        m2 
  15  202-02278           CURB, CONCRETE, REMOVE                                                   645.000        m 
  16  202-03875           CONCRETE STEPS, REMOVE                                                     2.000        EACH 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                               142.000        m2 
  18  202-86946           HANDHOLE, REMOVE                                                           1.000        EACH 
  19  202-94116           LUMINAIRE, REMOVE                                                          1.000        EACH 
  20  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
  21  203-02000           EXCAVATION, COMMON                                                     3,693.000        m3 
  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          80.000        m 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                          17.000        EACH 
  24  205-06937           TEMPORARY SILT FENCE                                                     208.000        m 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,518.000        m2 
  26  207-08268           SUBGRADE TREATMENT, TYPE IV                                           12,286.000        m2 
  27  211-07454           STRUCTURE BACKFILL                                                     2,111.000        m3 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,233.000        Mg 
  29  304-07491           HMA PATCHING, TYPE C                                                      44.000        Mg 
  30  304-07494           WIDENING WITH HMA, TYPE C                                                172.000        Mg 
  31  306-08038           MILLING, ASPHALT, 100 mm                                               7,886.000        m2 
  32  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      2,165.000        Mg 
  33  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                4,050.000        Mg 
  34  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        4,535.000        Mg 
  35  402-07432           HMA SURFACE, TYPE A                                                      132.000        Mg 
  36  402-07440           HMA BASE, TYPE A                                                         397.000        Mg 
  37  406-05520           ASPHALT FOR TACK COAT                                                     18.300        Mg 
  38  604-07902           CURB RAMP, CONCRETE, H                                                     8.400        m2 
  39  604-44251           STEPS, CONCRETE                                                            2.970        m3 
  40  604-91531           SIDEWALK, CONCRETE, 100 mm                                               251.000        m2 
  41  605-06120           CURB, CONCRETE                                                           247.000        m 
  42  605-06140           CURB AND GUTTER, CONCRETE                                              1,102.000        m 
  43  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                           30.000        m 
  44  610-09108           PCCP FOR APPROACHES, 225 mm                                            2,518.000        m2 
  45  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  46  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 
  47  615-06490           RIGHT OF WAY MARKER                                                       45.000        EACH 
  48  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
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          CALL ORDER   : 160                                              CONTRACT ID  : R -27267-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  49  616-02320           GEOTEXTILES                                                              139.000        m2 
  50  616-06405           RIPRAP, REVETMENT                                                        310.000        Mg 
  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  52  621-06545           FERTILIZER                                                                 0.400        Mg 
  53  621-06553           SEED MIXTURE, R                                                           76.000        kg 
  54  621-06565           MULCHING MATERIAL                                                          1.800        Mg 
  55  621-06567           WATER                                                                    136.000        kL 
  56  621-06575           SODDING, NURSERY                                                       6,779.000        m2 
  57  715-03584           SAFETY METAL END SECTION, 4:1, 450 mm                                      1.000        EACH 
  58  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         1,703.000        m 
  59  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          140.000        m 
  60  715-05146           PIPE, TYPE 2, CIRCULAR, 150 mm                                             3.000        m 
  61  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           934.000        m 
  62  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           508.000        m 
  63  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                            62.000        m 
  64  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                            46.000        m 
  65  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           222.000        m 
  66  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                            80.000        m 
  67  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   812.000        Mg 
  68  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
  69  718-52610           AGGREGATE FOR UNDERDRAINS                                                392.000        m3 
  70  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,573.000        m2 
  71  720-45030           INLET, E7                                                                  2.000        EACH 
  72  720-45070           INLET, P12A                                                                4.000        EACH 
  73  720-45205           CATCH BASIN, A2                                                            1.000        EACH 
  74  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  75  720-45250           CATCH BASIN, K10                                                           1.000        EACH 
  76  720-45265           PIPE CATCH BASIN, 375 mm                                                   8.000        EACH 
  77  720-45410           MANHOLE, C4                                                               23.000        EACH 
  78  720-95422           MANHOLE, J4                                                                4.000        EACH 
  79  720-98174           INLET, B15                                                                 2.000        EACH 
  80  720-99416           CATCH BASIN, B15                                                          23.000        EACH 
  81  720-99417           CATCH BASIN, C15                                                           7.000        EACH 
  82  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  8.000        EACH 
  83  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  84  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  85  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     7,137.000        m 
  86  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                            393.000        m 
  87  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                             32.000        m 
  88  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 
  89  801-06645           CONSTRUCTION SIGN, B                                                      22.000        EACH 
  90  801-06710           FLASHING ARROW SIGN                                                      270.000        DAY 
  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  92  801-07118           BARRICADE, III-A                                                          78.000        m 
  93  801-94295           SIGNAL HEAD, RELOCATE                                                     12.000        EACH 
  94  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              94.500        m 
  95  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              27.400        m 
  96  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        8.800        m2 
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          CALL ORDER   : 160                                              CONTRACT ID  : R -27267-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  97  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              10.600        m2 
  98  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   4.000        EACH 
  99  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
 100  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            8.000        EACH 
 101  805-01844           CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND                           185.000        m 
 102  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
 103  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 104  805-02439           CONDUIT RISER, GALVANIZED, 50 mm                                           1.000        EACH 
 105  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                          29.000        m 
 106  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 107  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      2.000        EACH 
 108  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                2.000        EACH 
 109  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     6.000        EACH 
 110  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 111  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 112  805-78467           SIGNAL CABLE, 3C 8GA.                                                     17.000        m 
 113  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,755.000        m 
 114  805-78485           SIGNAL CABLE, 5C 14GA.                                                    20.000        m 
 115  805-78490           SIGNAL CABLE, 7C 14GA.                                                   567.000        m 
 116  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,503.000        m 
 117  805-78785           SIGNAL DETECTOR HOUSING                                                   14.000        EACH 
 118  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      546.000        m 
 119  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 120  805-81060           SIGNAL STRAIN POLE, STEEL, 11.0 m                                          4.000        EACH 
 121  805-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER                             66.000        m 
 122  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
 123  805-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                      63.000        m 
 124  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    198.000        m 
 125  807-01559           LUMINAIRE, ROADWAY, INSTALL                                                1.000        EACH 
 126  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
 127  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          1.000        EACH 
 128  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,                             2.000        EACH 
 129  807-84752           LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE                1.000        EACH 
 130  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         1.000        EACH 
 131  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 132  807-86905           TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC                   1.000        EACH 
 133  807-86910           CONNECTOR KIT, UNFUSED                                                     4.000        EACH 
 134  807-86915           CONNECTOR KIT, FUSED                                                       4.000        EACH 
 135  807-86935           INSULATING LINK, WATERPROOFED                                              8.000        EACH 
 136  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          19.600        m2 
 137  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                263.000        m 
 138  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               2,494.000        m 
 139  808-06716           LINE, REMOVE                                                           1,088.000        m 
 140  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              1,615.000        m 
 141  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        21.000        m 
 142  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     74.000        m 
 143  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 38.000        EACH 
 144  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     14.000        EACH 
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          CALL ORDER   : 160                                              CONTRACT ID  : R -27267-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
 145  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               44.000        EACH 
 146  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       44.000        EACH 
 147  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                222.000        m 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -27928-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, TRAIN STATION REHABILITATION, 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            4.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     4.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              4.000        MOS 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  210-05665           ROOFING                                                               LUMP              LUMP 
   7  210-05813           PAINT                                                                 LUMP              LUMP 
   8  210-06994           CONCRETE                                                              LUMP              LUMP 
   9  210-07170           SITE                                                                  LUMP              LUMP 
  10  210-07447           PLUMBING                                                              LUMP              LUMP 
  11  210-07859           WINDOWS                                                               LUMP              LUMP 
  12  712-04131           STRUCTURE                                                             LUMP              LUMP 
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          CALL ORDER   : 176                                              CONTRACT ID  : R -28934-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    36.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         102.000        m2 
  15  202-02241           GUARDRAIL, REMOVE                                                        158.000        m 
  16  202-02272           PAVED SIDE DITCH, REMOVE                                                  40.000        m 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  203-02000           EXCAVATION, COMMON                                                    52,002.000        m3 
  19  203-02070           BORROW                                                                 5,061.000        m3 
  20  203-51223           EXCAVATION, WATERWAY                                                      58.000        m3 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,460.000        Mg 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  23  205-06937           TEMPORARY SILT FENCE                                                   8,617.000        m 
  24  207-08262           SUBGRADE TREATMENT, TYPE I                                           166,479.000        m2 
  25  211-07454           STRUCTURE BACKFILL                                                     3,782.500        m3 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     67,131.000        Mg 
  27  302-07455           DENSE GRADED SUBBASE                                                      26.000        m3 
  28  303-07449           COMPACTED AGGREGATE, NO. 73                                              277.000        Mg 
  29  303-60012           AGGREGATE, 2                                                             534.000        Mg 
  30  306-08033           MILLING, ASPHALT, 25 mm                                              142,186.000        m2 
  31  306-08043           MILLING, TRANSITION                                                    3,238.500        m2 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     17,346.000        Mg 
  34  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                               29,138.000        Mg 
  35  402-07442           HMA BASE, TYPE C                                                      27,125.500        Mg 
  36  406-05520           ASPHALT FOR TACK COAT                                                    136.000        Mg 
  37  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  38  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               6.000        EACH 
  39  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  40  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  41  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  7.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                               22.000        EACH 
  43  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  44  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       818.500        m 
  45  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  46  603-06040           FENCE, FARM FIELD, 1190 mm                                               455.000        m 
  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              174.000        m2 
  48  610-07486           HMA FOR APPROACHES, TYPE A                                             7,460.000        Mg 
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          CALL ORDER   : 176                                              CONTRACT ID  : R -28934-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  42.000        EACH 
  50  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  51  615-06500           MONUMENT, A                                                               39.000        EACH 
  52  615-06505           MONUMENT, B                                                               25.000        EACH 
  53  615-06510           MONUMENT, C                                                                1.000        EACH 
  54  616-02320           GEOTEXTILES                                                              216.000        m2 
  55  616-05688           RIPRAP, CLASS 1                                                          281.000        Mg 
  56  616-05689           RIPRAP, CLASS 2                                                          128.000        Mg 
  57  616-06405           RIPRAP, REVETMENT                                                        978.000        Mg 
  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  59  621-06545           FERTILIZER                                                                34.200        Mg 
  60  621-06553           SEED MIXTURE, R                                                        7,220.000        kg 
  61  621-06565           MULCHING MATERIAL                                                        171.000        Mg 
  62  621-06574           SODDING                                                                4,670.000        m2 
  63  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            72.000        EACH 
  64  702-90915           CONCRETE, A                                                               69.000        m3 
  65  703-51030           REINFORCING STEEL                                                      2,156.000        kg 
  66  703-51032           REINFORCING STEEL, EPOXY COATED                                        6,970.000        kg 
  67  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               11.600        m3 
  68  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  69  706-51020           CONCRETE, C, RAILING                                                       5.200        m3 
  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  71  710-51870           REPOINTING MASONRY IN STRUCTURES                                           4.000        m2 
  72  714-01366           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm              65.000        m 
  73  714-07032           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 2100 mm              25.500        m 
  74  714-07892           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2700 mm x 900 mm               38.000        m 
  75  714-26702           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 900 mm               23.000        m 
  76  714-26708           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm X 1200 mm              46.500        m 
  77  715-03475           SAFETY METAL END SECTION, 4:1, 375 mm                                     44.000        EACH 
  78  715-03476           SAFETY METAL END SECTION, 4:1, 600 mm                                     30.000        EACH 
  79  715-03584           SAFETY METAL END SECTION, 4:1, 450 mm                                      8.000        EACH 
  80  715-04618           SAFETY METAL END SECTION, 6:1, 750 mm                                      2.000        EACH 
  81  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                            67.000        m 
  82  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                           233.000        m 
  83  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                           289.000        m 
  84  715-05125           PIPE, TYPE 1, CIRCULAR, 750 mm                                            33.000        m 
  85  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           138.000        m 
  86  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           715.000        m 
  87  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                           120.600        m 
  88  715-05173           PIPE, TYPE 3, CIRCULAR, 600 mm                                           245.000        m 
  89  715-05233           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31 m2                                 73.700        m 
  90  715-05234           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38 m2                                189.500        m 
  91  715-05237           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.59 m2                                 22.500        m 
  92  715-06471           PIPE END SECTION, MIN. AREA .31 m2                                        30.000        EACH 
  93  715-07029           SAFETY METAL END SECTION, 4:1, MIN. AREA 0.31 m2                          10.000        EACH 
  94  715-07072           SAFETY METAL END SECTION, 4:1, MIN. AREA 0.38 m2                          20.000        EACH 
  95  715-46005           PIPE END SECTION, 375 mm                                                  54.000        EACH 
  96  715-46010           PIPE END SECTION, 450 mm                                                  14.000        EACH 
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  97  715-46020           PIPE END SECTION, 600 mm                                                   8.000        EACH 
  98  715-46055           PIPE END SECTION, MIN. AREA .17 m2                                        10.000        EACH 
  99  715-46060           PIPE END SECTION, MIN. AREA .21 m2                                         2.000        EACH 
 100  715-46095           PIPE END SECTION, MIN. AREA .60 m2                                         2.000        EACH 
 101  720-45030           INLET, E7                                                                  1.000        EACH 
 102  720-45035           INLET, F7                                                                  1.000        EACH 
 103  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                           3.000        m2 
 104  722-51842           BRIDGE DECK OVERLAY                                                      125.000        m2 
 105  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            1.000        m3 
 106  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       10.000        m2 
 107  722-60824           SURFACE MILLING                                                           94.000        m2 
 108  724-03276           EXPANSION JOINT SEALING SYSTEM                                            28.400        m 
 109  732-07653           COARSE AGGREGATE, NO. 8                                                  534.000        Mg 
 110  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 111  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 112  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
 113  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
 114  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
 115  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 116  801-07119           BARRICADE, III-B                                                          30.000        m 
 117  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             430.300        m 
 118  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             175.700        m 
 119  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       23.970        m2 
 120  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              89.100        m2 
 121  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              12.600        m2 
 122  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
 123  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         425.000        m 
 124  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
 125  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    1.000        EACH 
 126  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     10.000        EACH 
 127  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 128  805-78467           SIGNAL CABLE, 3C 8GA.                                                     20.000        m 
 129  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     100.000        m 
 130  805-78480           SIGNAL CABLE, 3C 14GA.                                                    25.000        m 
 131  805-78485           SIGNAL CABLE, 5C 14GA.                                                    70.000        m 
 132  805-78490           SIGNAL CABLE, 7C 14GA.                                                   120.000        m 
 133  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         355.000        m 
 134  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       48.000        m 
 135  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 136  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS                127.000        EACH 
 137  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                129.000        EACH 
 138  808-06694           LINE, PAINT, SOLID, YELLOW, 200 mm                                     1,612.000        m 
 139  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               7,441.000        m 
 140  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                     42,205.000        m 
 141  808-75060           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,               408.000        m 
 142  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                             4,125.000        m 
 143  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             14,263.000        m 
 144  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    483.000        m 
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 145  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      861.000        EACH 
 146  603-03829           FENCE                                                                     38.000        m 
 147  714-06279           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm X 900 mm               81.100        m 
 148  714-06503           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6100 mm X 1800 mm              42.500        m 
 149  714-95246           CULVERT, PRECAST BOX, REINFORCED                                          26.500        m 
 150  714-07892           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2700 mm x 900 mm               38.000        m 
 151  402-07440           HMA BASE, TYPE A                                                      24,449.000        Mg 
 152  402-07452           HMA WEDGE AND LEVEL, TYPE C                                           20,999.000        Mg 
 153  402-07432           HMA SURFACE, TYPE A                                                    8,016.000        Mg 
 154  715-05229           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17 m2                                 62.200        m 
 155  715-05236           PIPE, TYPE 1, DEFORMED, MIN. AREA 0.47 m2                                 19.000        m 
 156  715-07565           PIPE END SECTION, MIN. AREA 0.47 m2                                        2.000        EACH 
 157  715-07780           SAFETY METAL END SECTION, 4:1, MIN. AREA 0.47 m2                           2.000        EACH 
 158  715-46080           PIPE END SECTION, MIN. AREA .41 m2                                        12.000        EACH 
 159  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   580.000        Mg 
 160  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          884.000        m2 
 161  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              800.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   6  105-08523           RADIO SERVICE                                                             24.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             24.000        MOS 
  10  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  11  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  12  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  13  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  16  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  19  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  20  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                    1,742.000        CYS 
  21  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                 1,742.000        CYS 
  22  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                   1,742.000        CYS 
  23  202-08429           REGULATED MATERIALS, DISPOSE, B                                        1,000.000        GAL 
  24  202-08430           REGULATED MATERIALS, REMOVE, B                                         1,000.000        GAL 
  25  202-08431           REGULATED MATERIALS, TRANSPORT, B                                      1,000.000        GAL 
  26  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND                              53.000        EACH 
  27  202-09243           REGULATED MATERIALS, DISPOSE, Z                                        1,242.000        CYS 
  28  202-09244           REGULATED MATERIALS, REMOVE, Z                                         1,242.000        CYS 
  29  202-09245           REGULATED MATERIALS, TRANSPORT, Z                                      1,242.000        CYS 
  30  202-91385           INLET, REMOVE                                                             15.000        EACH 
  31  203-02000           EXCAVATION, COMMON                                                    17,777.000        CYS 
  32  203-02070           BORROW                                                                 3,428.000        CYS 
  33  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.000        TON 
  34  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         222.000        LFT 
  35  205-06937           TEMPORARY SILT FENCE                                                  23,028.000        LFT 
  36  207-08263           SUBGRADE TREATMENT, TYPE IA                                           38,379.000        SYS 
  37  207-08268           SUBGRADE TREATMENT, TYPE IV                                           40,541.000        SYS 
  38  210-06369           SAW CUT                                                               19,535.000        LFT 
  39  211-07454           STRUCTURE BACKFILL                                                    21,298.000        CYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,748.000        TON 
  41  303-02051           STONE, NO 2                                                              106.000        TON 
  42  306-08033           MILLING, ASPHALT, 1 IN.                                               26,833.000        SYS 
  43  306-08043           MILLING, TRANSITION                                                    9,553.000        SYS 
  44  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  45  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      8,377.000        TON 
  46  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               15,298.000        TON 
  47  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       12,547.000        TON 
  48  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       10,023.000        TON 
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  49  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             5,345.000        TON 
  50  402-07432           HMA SURFACE, TYPE A                                                      544.000        TON 
  51  402-07435           HMA INTERMEDIATE, TYPE A                                                 915.000        TON 
  52  402-07440           HMA BASE, TYPE A                                                       2,987.000        TON 
  53  406-05520           ASPHALT FOR TACK COAT                                                     62.000        TON 
  54  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  55  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  56  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               1.000        EACH 
  57  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  58  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,687.000        LFT 
  59  604-07900           CURB RAMP, CONCRETE, F                                                   221.000        SYS 
  60  604-07901           CURB RAMP, CONCRETE, G                                                    69.000        SYS 
  61  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,535.000        SYS 
  62  605-06140           CURB AND GUTTER, CONCRETE                                             14,693.000        LFT 
  63  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      22,241.000        LFT 
  64  610-07487           HMA FOR APPROACHES, TYPE B                                             5,244.000        TON 
  65  610-08446           PCCP FOR APPROACHES, 6 IN.                                             4,366.000        SYS 
  66  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  18.000        EACH 
  67  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  68  615-06490           RIGHT OF WAY MARKER                                                      178.000        EACH 
  69  615-06505           MONUMENT, B                                                               53.000        EACH 
  70  615-06510           MONUMENT, C                                                                1.000        EACH 
  71  616-02320           GEOTEXTILES                                                              181.000        SYS 
  72  616-06405           RIPRAP, REVETMENT                                                         73.000        TON 
  73  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  74  621-06545           FERTILIZER                                                                 2.200        TON 
  75  621-06553           SEED MIXTURE, R                                                          929.000        LBS 
  76  621-06565           MULCHING MATERIAL                                                         11.000        TON 
  77  621-06567           WATER                                                                    698.000        kGAL 
  78  621-06575           SODDING, NURSERY                                                      17,440.000        SYS 
  79  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                34.000        LFT 
  80  714-08212           CULVERT EXTENSION                                                         18.000        LFT 
  81  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,785.000        LFT 
  82  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         15,646.000        LFT 
  83  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            30.000        LFT 
  84  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            28.000        LFT 
  85  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,253.000        LFT 
  86  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           617.000        LFT 
  87  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           769.000        LFT 
  88  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,764.000        LFT 
  89  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         3,572.000        LFT 
  90  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            32.000        LFT 
  91  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  92  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  93  716-07636           PIPE INSTALLATION, TRENCHLESS, 42 IN.                                    115.000        LFT 
  94  716-07637           PIPE INSTALLATION, TRENCHLESS, 48 IN.                                    235.000        LFT 
  95  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  96  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,408.000        CYS 
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  97  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,081.000        SYS 
  98  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  99  720-45030           INLET, E7                                                                  1.000        EACH 
 100  720-45410           MANHOLE, C4                                                               30.000        EACH 
 101  720-45415           MANHOLE, D4                                                               38.000        EACH 
 102  720-98174           INLET, B15                                                               118.000        EACH 
 103  720-98555           INLET, C15                                                                19.000        EACH 
 104  732-08419           MODULAR BLOCK WALL                                                       451.000        SYS 
 105  732-08421           MODULAR BLOCK WALL ERECTION                                              451.000        SYS 
 106  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 107  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 
 108  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          58,602.000        LFT 
 109  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             48.000        LFT 
 110  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 111  801-06640           CONSTRUCTION SIGN, A                                                     113.000        EACH 
 112  801-06645           CONSTRUCTION SIGN, B                                                      87.000        EACH 
 113  801-06710           FLASHING ARROW SIGN                                                      210.000        DAY 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07119           BARRICADE, III-B                                                         192.000        LFT 
 116  802-04893           REFERENCE POST                                                            10.000        EACH 
 117  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,928.000        LFT 
 118  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              67.000        LFT 
 119  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        157.000        EACH 
 120  802-07060           SIGN, SHEET, RELOCATE                                                     30.000        EACH 
 121  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    667.000        SFT 
 122  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    642.000        SFT 
 123  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     76.000        SFT 
 124  805-01842           HANDHOLE, SIGNAL                                                          21.000        EACH 
 125  805-02440           SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.                                   3,108.000        LFT 
 126  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          5,264.000        LFT 
 127  805-05698           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT.                8.000        EACH 
 128  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,613.000        LFT 
 129  805-78060           CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE                               2.000        EACH 
 130  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 131  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     20.000        EACH 
 132  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     9.000        EACH 
 133  805-78355           PEDESTRIAN SIGNAL HEAD, 12 IN.                                             2.000        EACH 
 134  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
 135  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
 136  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 137  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 138  805-78467           SIGNAL CABLE, 3C 8GA.                                                    120.000        LFT 
 139  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,574.000        LFT 
 140  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,792.000        LFT 
 141  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       7,068.000        LFT 
 142  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 143  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
 144  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   4.000        EACH 
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 145  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,093.000        LFT 
 146  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 147  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
 148  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          8.000        EACH 
 149  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         6.000        EACH 
 150  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                327.000        LFT 
 151  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              32,865.000        LFT 
 152  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 332.000        LFT 
 153  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             367.000        LFT 
 154  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            367.000        LFT 
 155  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,432.000        LFT 
 156  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             40,693.000        LFT 
 157  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       342.000        LFT 
 158  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        58.000        LFT 
 159  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,487.000        LFT 
 160  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,075.000        LFT 
 161  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 38.000        EACH 
 162  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     38.000        EACH 
 163  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 
 164  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      846.000        EACH 
 165  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,720.000        LFT 
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          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            4.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              4.000        MOS 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       836.000        CYS 
  12  203-02070           BORROW                                                                   236.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          30.000        CYS 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         120.000        LFT 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,298.000        SYS 
  16  211-07454           STRUCTURE BACKFILL                                                       585.000        CYS 
  17  213-04324           FLOWABLE FILL                                                            321.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        625.000        TON 
  19  306-08036           MILLING, ASPHALT, 2 IN.                                                1,810.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  21  401-93793           WEDGE AND LEVELING                                                        53.000        TON 
  22  402-07432           HMA SURFACE, TYPE A                                                      128.000        TON 
  23  402-07434           HMA SURFACE, TYPE C                                                      177.000        TON 
  24  402-07439           HMA INTERMEDIATE, TYPE C                                                 249.000        TON 
  25  402-07440           HMA BASE, TYPE A                                                         394.000        TON 
  26  402-07442           HMA BASE, TYPE C                                                         155.000        TON 
  27  404-05511           SEAL COAT, 2                                                           1,529.000        SYS 
  28  405-05518           ASPHALT FOR PRIME COAT                                                 1,625.000        SYS 
  29  406-05521           ASPHALT FOR TACK COAT                                                  4,051.000        SYS 
  30  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   750.000        LFT 
  33  615-06490           RIGHT OF WAY MARKER                                                        2.000        EACH 
  34  615-06505           MONUMENT, B                                                                2.000        EACH 
  35  616-02320           GEOTEXTILES                                                              308.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                        308.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  38  621-06559           MULCHED SEEDING, R                                                     4,572.000        SYS 
  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  40  723-06660           WINGWALL                                                                 180.000        SYS 
  41  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                           52.000        LFT 
  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                24.000        EACH 
  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              32.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  46  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  801-07118           BARRICADE, III-A                                                          96.000        LFT 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -29024-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    STRUCTURE REPLACEMENT 
 
  49  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       245.000        LFT 
  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,960.000        LFT 
  52  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 
  53  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -29093-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           12.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-96133           PIPE, REMOVE                                                             287.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                    12,365.000        CYS 
  14  203-02070           BORROW                                                                11,270.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    239.300        TON 
  16  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                     978.700        LFT 
  18  207-08262           SUBGRADE TREATMENT, TYPE I                                             8,712.000        SYS 
  19  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,375.000        SYS 
  20  211-07454           STRUCTURE BACKFILL                                                       321.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,885.100        TON 
  22  303-07449           COMPACTED AGGREGATE, NO. 73                                               89.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              618.000        SYS 
  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        609.000        TON 
  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  929.000        TON 
  26  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,974.000        TON 
  27  402-07433           HMA SURFACE, TYPE B                                                      275.000        TON 
  28  402-07440           HMA BASE, TYPE A                                                         119.000        TON 
  29  402-07441           HMA BASE, TYPE B                                                         825.000        TON 
  30  404-05511           SEAL COAT, 2                                                             721.000        SYS 
  31  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 
  32  605-06121           CURB, CONCRETE, B                                                        266.000        LFT 
  33  605-94811           CURB TURNOUT                                                               2.000        EACH 
  34  610-07486           HMA FOR APPROACHES, TYPE A                                               111.000        TON 
  35  610-07487           HMA FOR APPROACHES, TYPE B                                               942.000        TON 
  36  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
  37  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  38  615-06490           RIGHT OF WAY MARKER                                                       32.000        EACH 
  39  615-06505           MONUMENT, B                                                                7.000        EACH 
  40  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  41  616-02320           GEOTEXTILES                                                               14.000        SYS 
  42  616-06451           RIPRAP, UNIFORM                                                            6.100        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  44  621-06545           FERTILIZER                                                                 1.100        TON 
  45  621-06553           SEED MIXTURE, R                                                          502.000        LBS 
  46  621-06565           MULCHING MATERIAL                                                          5.900        TON 
  47  621-06567           WATER                                                                     11.000        kGAL 
  48  621-06574           SODDING                                                                2,198.000        SYS 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -29093-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
  49  621-06575           SODDING, NURSERY                                                         822.000        SYS 
  50  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         952.000        SYS 
  51  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            82.000        LFT 
  52  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            83.000        LFT 
  53  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           200.000        LFT 
  54  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           126.000        LFT 
  55  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           508.000        LFT 
  56  715-46005           PIPE END SECTION, 15 IN.                                                  13.000        EACH 
  57  715-46020           PIPE END SECTION, 24 IN.                                                   4.000        EACH 
  58  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  59  720-45010           INLET, A3                                                                  2.000        EACH 
  60  720-45030           INLET, E7                                                                  3.000        EACH 
  61  720-45410           MANHOLE, C4                                                                1.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                22.000        EACH 
  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              44.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-07119           BARRICADE, III-B                                                         216.000        LFT 
  68  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              76.000        LFT 
  69  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  70  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     36.000        SFT 
  71  804-06770           DELINEATOR POST                                                            8.000        EACH 
  72  804-76350           DELINEATOR WITH POST, D3, 3 IN. DIA.                                       2.000        EACH 
  73  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,900.000        LFT 
  74  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               498.000        LFT 
  75  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,741.000        LFT 
  76  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     63.000        LFT 
  77  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 
  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       37.000        EACH 
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          CALL ORDER   : 204                                              CONTRACT ID  : R -29240-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BEAUTIFICATION/WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-03424           WILDFLOWERS                                                                0.130        ACRE 
   8  621-06545           FERTILIZER                                                                 1.480        TON 
   9  622-03761           SEED MIXTURE NO. 1                                                       160.600        LBS 
  10  622-03762           SEED MIXTURE NO. 2                                                        86.000        LBS 
  11  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  12  624-92647           HERBICIDE TREATMENT                                                       15.400        ACRE 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 206                                              CONTRACT ID  : R -29459-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           14.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          42.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    42.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             14.000        MOS 
   8  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-02240           PAVEMENT REMOVAL                                                      15,950.000        m2 
  18  202-02278           CURB, CONCRETE, REMOVE                                                 1,079.000        m 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          136.000        m 
  24  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,329.000        m2 
  25  202-74035           SIGN, REMOVE                                                              57.000        EACH 
  26  202-74070           OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE                                4.000        EACH 
  27  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                1.000        EACH 
  28  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
  29  202-91385           INLET, REMOVE                                                             34.000        EACH 
  30  202-96133           PIPE, REMOVE                                                             299.000        m 
  31  203-02000           EXCAVATION, COMMON                                                     4,185.000        m3 
  32  203-02020           EXCAVATION, UNCLASSIFIED                                               3,745.000        m3 
  33  203-04523           DEWATERING                                                            LUMP              LUMP 
  34  207-08268           SUBGRADE TREATMENT, TYPE IV                                           21,124.000        m2 
  35  210-05815           LIGHTING                                                                   1.000        EACH 
  36  211-02050           B BORROW                                                               1,730.000        m3 
  37  211-07454           STRUCTURE BACKFILL                                                     4,406.000        m3 
  38  213-08058           FLOWABLE BACKFILL                                                      1,557.000        m3 
  39  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        675.000        Mg 
  40  306-08034           MILLING, ASPHALT, 38 mm                                                3,676.000        m2 
  41  306-08037           MILLING, ASPHALT, 75 mm                                                   93.000        m2 
  42  306-08041           MILLING, PCCP                                                             48.000        m2 
  43  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      2,031.000        Mg 
  44  401-07387           QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm                                  442.000        Mg 
  45  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  MM                               2,812.000        Mg 
  46  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       10,708.000        Mg 
  47  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              2,840.000        Mg 
  48  402-07784           HMA SURFACE, TYPE D                                                      116.000        Mg 
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          CALL ORDER   : 206                                              CONTRACT ID  : R -29459-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
  49  402-07785           HMA INTERMEDIATE, TYPE D                                                 209.000        Mg 
  50  402-07786           HMA BASE, TYPE D                                                         729.000        Mg 
  51  406-05520           ASPHALT FOR TACK COAT                                                     23.000        Mg 
  52  604-07896           CURB RAMP, CONCRETE, B                                                    98.000        m2 
  53  604-07900           CURB RAMP, CONCRETE, F                                                    17.000        m2 
  54  604-07901           CURB RAMP, CONCRETE, G                                                    13.000        m2 
  55  604-07902           CURB RAMP, CONCRETE, H                                                    32.000        m2 
  56  604-91531           SIDEWALK, CONCRETE, 100 mm                                             2,541.000        m2 
  57  605-06120           CURB, CONCRETE                                                            23.500        m 
  58  605-06140           CURB AND GUTTER, CONCRETE                                              1,207.000        m 
  59  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                     677.500        m 
  60  610-07486           HMA FOR APPROACHES, TYPE A                                                34.000        Mg 
  61  610-08446           PCCP FOR APPROACHES, 150 mm                                            1,708.000        m2 
  62  615-06505           MONUMENT, B                                                                3.000        EACH 
  63  621-06560           MULCHED SEEDING, U                                                        50.000        m2 
  64  621-06567           WATER                                                                     15.000        kL 
  65  621-06575           SODDING, NURSERY                                                         795.000        m2 
  66  715-01336           GATE VALVE, 300 mm                                                         5.000        EACH 
  67  715-01902           WATER SERVICE LINE, 50 mm                                                110.000        m 
  68  715-03541           LINE STOP, 400 mm                                                          3.000        EACH 
  69  715-03795           PIPE, DUCTILE IRON, 150 mm                                                15.000        m 
  70  715-04612           PIPE                                                                     263.000        m 
  71  715-04612           PIPE                                                                      16.000        m 
  72  715-04612           PIPE                                                                      49.000        m 
  73  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           176.000        m 
  74  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         1,545.000        m 
  75  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                           15.000        m 
  76  715-05061           WATER SERVICE LINE, 150 mm                                               132.000        m 
  77  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            61.000        m 
  78  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           653.000        m 
  79  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           306.500        m 
  80  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           226.500        m 
  81  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           277.000        m 
  82  715-05751           BUTTERFLY                                                                  1.000        EACH 
  83  715-09228           INSERTION VALVE, 400 mm                                                    1.000        EACH 
  84  715-97544           PIPE, DUCTILE IRON, 200 mm                                                26.000        m 
  85  716-07632           PIPE INSTALLATION, TRENCHLESS, 450 mm                                     30.000        m 
  86  716-07633           PIPE INSTALLATION, TRENCHLESS, 600 mm                                     30.000        m 
  87  718-52610           AGGREGATE FOR UNDERDRAINS                                                350.000        m3 
  88  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,454.000        m2 
  89  720-44000           CASTING, ADJUST TO GRADE                                                  39.000        EACH 
  90  720-44296           CAP INLET                                                                  1.000        EACH 
  91  720-45045           INLET, J10                                                                25.000        EACH 
  92  720-45055           INLET, M10                                                                 5.000        EACH 
  93  720-45085           INLET, T14                                                                 2.000        EACH 
  94  720-45410           MANHOLE, C4                                                               10.000        EACH 
  95  720-45415           MANHOLE, D4                                                                8.000        EACH 
  96  720-91742           FIRE HYDRANT                                                               5.000        EACH 
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  97  720-96995           CLEAN INLET                                                                4.000        EACH 
  98  720-98174           INLET, B15                                                                 5.000        EACH 
  99  720-98555           INLET, C15                                                                 6.000        EACH 
 100  732-03036           PIPE, DUCTILE IRON, CLASS 52, 300 mm                                     381.000        m 
 101  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 102  732-03063           TAPPING SLEEVE                                                             2.000        EACH 
 103  732-04751           WATER SERVICE                                                             12.000        EACH 
 104  732-04836           GATE VALVE                                                                 7.000        EACH 
 105  732-04995           LINE STOP                                                                  2.000        EACH 
 106  732-04995           LINE STOP                                                                  2.000        EACH 
 107  732-04995           LINE STOP                                                                  2.000        EACH 
 108  732-05923           WATER SERVICE LINE, 25 mm                                                120.000        m 
 109  732-07264           FITTINGS                                                               3,789.000        kg 
 110  732-96948           GATE VALVE, 200 mm                                                         1.000        EACH 
 111  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 112  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
 113  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     2,354.000        m 
 114  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          9,854.000        m 
 115  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        9.000        EACH 
 116  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                            134.000        m 
 117  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
 118  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
 119  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
 120  801-06710           FLASHING ARROW SIGN                                                    1,440.000        DAY 
 121  801-06735           TUBULAR MARKER, PERMANENT                                                 56.000        EACH 
 122  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 123  801-07118           BARRICADE, III-A                                                         100.000        m 
 124  801-07119           BARRICADE, III-B                                                          29.000        m 
 125  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 126  801-92448           CONSTRUCTION SIGNS, MOBILE                                               840.000        DAY 
 127  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              76.000        m 
 128  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         57.000        EACH 
 129  802-07135           CABLE SPAN SIGN STRUCTURE FOUNDATION, IV                                  12.000        EACH 
 130  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       41.825        m2 
 131  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              29.100        m2 
 132  802-76125           SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN                                    6.000        EACH 
 133  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                  12.000        EACH 
 134  805-01842           HANDHOLE, SIGNAL                                                          20.000        EACH 
 135  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                           10.000        EACH 
 136  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
 137  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 138  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm                  24.000        EACH 
 139  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                          788.000        m 
 140  805-02439           CONDUIT RISER, GALVANIZED, 50 mm                                           1.000        EACH 
 141  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         954.000        m 
 142  805-06595           CONDUIT, PVC, 50 mm                                                    2,165.000        m 
 143  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  3.000        EACH 
 144  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     21.000        EACH 
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 145  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                4.000        EACH 
 146  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     3.000        EACH 
 147  805-78415           SPAN, CATENARY, AND TETHER                                                12.000        EACH 
 148  805-78420           DISCONNECT HANGER                                                         12.000        EACH 
 149  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 150  805-78467           SIGNAL CABLE, 3C 8GA.                                                     70.000        m 
 151  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,184.000        m 
 152  805-78485           SIGNAL CABLE, 5C 14GA.                                                   826.000        m 
 153  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,686.000        m 
 154  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       3,339.000        m 
 155  805-78746           PREFORMED LOOP DETECTORS                                                 668.000        m 
 156  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 157  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      440.000        m 
 158  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 159  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            4.000        EACH 
 160  805-81060           SIGNAL STRAIN POLE, STEEL, 11.0 m                                          8.000        EACH 
 161  805-86838           WIRE, NO. 4 COPPER IN CONDUIT, 1C                                      9,433.000        m 
 162  805-90734           TRAFFIC RESPONSIVE SYSTEM MASTER                                           1.000        EACH 
 163  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  28.000        EACH 
 164  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                           16.000        EACH 
 165  807-02191           HANDHOLE, LIGHTING                                                         9.000        EACH 
 166  807-02193           LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm                          11.000        EACH 
 167  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
 168  807-02781           LUMINAIRE MAST ARM, 3.1 m                                                  8.000        EACH 
 169  807-04112           WIRE, XHHW, NO. 10                                                     1,350.000        m 
 170  807-04143           LIGHT STANDARD, 4.3 m E.M.H., 3.7 m, DECORATIVE                           45.000        EACH 
 171  807-04922           LIGHT STANDARD FOUNDATION                                                 45.000        EACH 
 172  807-83596           LIGHT POLE, 10.4 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE                    11.000        EACH 
 173  807-86615           LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM                        19.000        EACH 
 174  807-86805           SERVICE POINT, I                                                           2.000        EACH 
 175  807-86910           CONNECTOR KIT, UNFUSED                                                    64.000        EACH 
 176  807-86915           CONNECTOR KIT, FUSED                                                      64.000        EACH 
 177  807-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                           138.000        EACH 
 178  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                28.000        EACH 
 179  807-86930           INSULATION LINK, NONWATERPROOFED                                         146.000        EACH 
 180  807-86935           INSULATING LINK, WATERPROOFED                                             52.000        EACH 
 181  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            64.000        EACH 
 182  807-93647           LUMINAIRE POST TOP, HIGH PRESSURE SODIUM, 150 WATT                        45.000        EACH 
 183  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                411.000        m 
 184  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 473.000        m 
 185  808-06716           LINE, REMOVE                                                           1,033.000        m 
 186  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                                79.000        m 
 187  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,176.000        m 
 188  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       155.000        m 
 189  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    190.000        m 
 190  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               615.000        m 
 191  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 28.000        EACH 
 192  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     13.000        EACH 
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 193  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
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   1  105-07038           FIELD OFFICE, A                                                            3.000        MOS 
   2  105-09198           LAPTOP COMPUTER SYSTEM                                                     3.000        MOS 
   3  105-09199           FIELD OFFICE INTERNET SERVICE                                              3.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  203-60778           GRADING                                                               LUMP              LUMP 
  10  203-90014           LINEAR GRADING                                                            25.000        STA 
  11  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        779.000        TON 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                              272.000        TON 
  14  402-07432           HMA SURFACE, TYPE A                                                      348.000        TON 
  15  402-07435           HMA INTERMEDIATE, TYPE A                                                 579.000        TON 
  16  616-02320           GEOTEXTILES                                                              100.000        SYS 
  17  616-06451           RIPRAP, UNIFORM                                                           18.000        TON 
  18  621-06560           MULCHED SEEDING, U                                                       425.000        SYS 
  19  621-06570           TOP SOIL                                                                  25.000        CYS 
  20  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            40.000        LFT 
  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  22  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-07119           BARRICADE, III-B                                                          36.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01502           LIGHT STANDARD, REMOVE                                                     4.000        EACH 
  12  202-02240           PAVEMENT REMOVAL                                                          20.000        SYS 
  13  202-02278           CURB, CONCRETE, REMOVE                                                 1,099.000        LFT 
  14  202-03875           CONCRETE STEPS, REMOVE                                                     4.000        EACH 
  15  202-05545           REGULATED MATERIALS, DISPOSE, C                                           20.000        CYS 
  16  202-05550           REGULATED MATERIALS, REMOVE, C                                            20.000        CYS 
  17  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         20.000        CYS 
  18  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GAL               1.000        EACH 
  19  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,694.000        SYS 
  20  204-92222           TESTING FOR CONTAMINATED MATERIALS                                         4.000        EACH 
  21  210-05066           FOUNTAIN                                                                   1.000        EACH 
  22  210-05815           LIGHTING                                                                   1.000        EACH 
  23  211-07454           STRUCTURE BACKFILL                                                       247.000        CYS 
  24  213-04324           FLOWABLE FILL                                                            220.000        CYS 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              131.000        TON 
  26  304-07490           HMA PATCHING, TYPE B                                                      16.500        TON 
  27  406-05521           ASPHALT FOR TACK COAT                                                     80.000        SYS 
  28  604-06070           SIDEWALK, CONCRETE                                                       128.000        SYS 
  29  604-07894           CURB RAMP, CONCRETE, A                                                    36.000        SYS 
  30  604-07896           CURB RAMP, CONCRETE, B                                                    24.000        SYS 
  31  604-07897           CURB RAMP, CONCRETE, C                                                    20.000        SYS 
  32  604-91404           SIDEWALK, CONCRETE, 5 IN.                                              1,265.000        SYS 
  33  605-06120           CURB, CONCRETE                                                           322.000        LFT 
  34  605-06140           CURB AND GUTTER, CONCRETE                                                859.000        LFT 
  35  610-08446           PCCP FOR APPROACHES, 6 IN.                                                43.000        SYS 
  36  621-06574           SODDING                                                                  510.000        SYS 
  37  622-04648           TREE GRATE                                                                12.000        EACH 
  38  702-51864           FIELD DRILLED HOLE                                                         1.000        EACH 
  39  702-90915           CONCRETE, A                                                                1.500        CYS 
  40  714-04802           CONCRETE MODULAR BLOCK WALL                                               25.000        SYS 
  41  715-01902           WATER SERVICE LINE, 2 IN.                                                120.000        LFT 
  42  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           298.000        LFT 
  43  720-44000           CASTING, ADJUST TO GRADE                                                  17.000        EACH 
  44  720-45030           INLET, E7                                                                  1.000        EACH 
  45  720-45045           INLET, J10                                                                 1.000        EACH 
  46  720-45055           INLET, M10                                                                 2.000        EACH 
  47  720-45135           INLET, F7, MODIFIED                                                        1.000        EACH 
  48  732-04445           WATER TAP                                                             LUMP              LUMP 
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  49  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  51  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-07118           BARRICADE, III-A                                                          80.000        LFT 
  54  802-07060           SIGN, SHEET, RELOCATE                                                     12.000        EACH 
  55  802-76055           SIGN POST, A                                                             180.000        LFT 
  56  805-86900           JUNCTION BOX                                                               6.000        EACH 
  57  807-03802           LIGHT STANDARDS                                                            3.000        EACH 
  58  807-03802           LIGHT STANDARDS                                                           18.000        EACH 
  59  807-06585           CLOCK                                                                      1.000        EACH 
  60  807-86810           SERVICE POINT, II                                                          2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           28.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    56.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             28.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                       6,700.000        SYS 
  14  202-91385           INLET, REMOVE                                                             26.000        EACH 
  15  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  16  202-93615           CONCRETE, REMOVE                                                         143.000        SYS 
  17  203-02000           EXCAVATION, COMMON                                                     6,498.000        CYS 
  18  203-02070           BORROW                                                                 1,220.000        CYS 
  19  203-04984           EXCAVATION                                                                41.000        CYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,573.000        SYS 
  21  207-08268           SUBGRADE TREATMENT, TYPE IV                                           12,715.000        SYS 
  22  211-07454           STRUCTURE BACKFILL                                                     6,400.000        CYS 
  23  303-07449           COMPACTED AGGREGATE, NO. 73                                                4.000        TON 
  24  304-07492           WIDENING WITH HMA, TYPE A                                              1,640.000        TON 
  25  305-08445           PCC BASE, 4 IN.                                                          851.000        SYS 
  26  306-08038           MILLING, ASPHALT, 4 IN.                                               33,100.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                      600.000        SYS 
  28  306-08432           MILLING, APPROACH                                                      3,746.000        SYS 
  29  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                      3,175.000        TON 
  30  401-07384           QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm                                5,295.000        TON 
  31  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,900.000        TON 
  32  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             200.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     31.000        TON 
  34  604-06070           SIDEWALK, CONCRETE                                                     9,270.000        SYS 
  35  604-07894           CURB RAMP, CONCRETE, A                                                    31.000        SYS 
  36  604-07901           CURB RAMP, CONCRETE, G                                                   995.000        SYS 
  37  604-07902           CURB RAMP, CONCRETE, H                                                   392.000        SYS 
  38  605-06090           CURB, INTEGRAL, CONCRETE                                                  62.000        LFT 
  39  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                   13,500.000        LFT 
  40  610-07487           HMA FOR APPROACHES, TYPE B                                             1,685.000        TON 
  41  610-08446           PCCP FOR APPROACHES, 6 IN.                                               504.000        SYS 
  42  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,069.000        SYS 
  43  621-06575           SODDING, NURSERY                                                       6,740.000        SYS 
  44  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                      7.000        EACH 
  45  714-44240           CONCRETE, A, STRUCTURES                                                   10.000        CYS 
  46  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         2,900.000        LFT 
  47  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,220.000        LFT 
  48  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,520.000        LFT 
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  49  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         1,160.000        LFT 
  50  715-05408           PIPE, SANITARY SEWER, 8 IN.                                               60.000        LFT 
  51  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   660.000        TON 
  52  720-44000           CASTING, ADJUST TO GRADE                                                  19.000        EACH 
  53  720-44070           CASTING, 13, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 
  54  720-45045           INLET, J10                                                                20.000        EACH 
  55  720-45055           INLET, M10                                                                14.000        EACH 
  56  720-45141           INLET, H5, MODIFIED                                                        1.000        EACH 
  57  720-45410           MANHOLE, C4                                                               15.000        EACH 
  58  720-94208           MANHOLE, C10                                                               1.000        EACH 
  59  720-94612           MANHOLE, K4                                                                1.000        EACH 
  60  720-95422           MANHOLE, J4                                                                2.000        EACH 
  61  720-98174           INLET, B15                                                                17.000        EACH 
  62  720-98555           INLET, C15                                                                 5.000        EACH 
  63  732-04965           WATER SERVICE LINE                                                       400.000        LFT 
  64  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                32.000        EACH 
  66  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  801-07119           BARRICADE, III-B                                                         432.000        LFT 
  69  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             916.000        LFT 
  70  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    555.000        SFT 
  71  802-90623           SIGN BRACKET FOR STREET NAME                                              11.000        EACH 
  72  802-97812           STREET NAME IDENTIFICATION SIGN                                           19.000        EACH 
  73  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      5,718.000        LFT 
  74  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,600.000        LFT 
  75  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,248.000        LFT 
  76  805-08093           POLE                                                                       6.000        EACH 
  77  805-08093           POLE                                                                       8.000        EACH 
  78  805-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                           280.000        EACH 
  79  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.              42.000        EACH 
  80  807-04112           WIRE, XHHW, NO. 10                                                     4,200.000        LFT 
  81  807-04866           LUMINAIRE                                                                  8.000        EACH 
  82  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                 14,600.000        LFT 
  83  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE                                         34.000        EACH 
  84  807-86805           SERVICE POINT, I                                                           6.000        EACH 
  85  807-86910           CONNECTOR KIT, UNFUSED                                                    42.000        EACH 
  86  807-86915           CONNECTOR KIT, FUSED                                                      42.000        EACH 
  87  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,180.000        LFT 
  88  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 254.000        LFT 
  89  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    670.000        LFT 
  90  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                120.000        LFT 
  91  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
  92  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02278           CURB, CONCRETE, REMOVE                                                   396.000        LFT 
   9  202-04089           SIGN, SHEET, REMOVE                                                        6.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                     1,596.600        CYS 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,011.000        TON 
  12  306-08033           MILLING, ASPHALT, 1 IN.                                                   32.300        SYS 
  13  402-05498           HMA FOR PARKING AREA                                                     896.000        TON 
  14  402-07432           HMA SURFACE, TYPE A                                                      185.140        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      2.600        TON 
  16  605-06120           CURB, CONCRETE                                                           908.400        LFT 
  17  615-06496           PARKING BARRIER                                                          100.000        EACH 
  18  621-06559           MULCHED SEEDING, R                                                       551.700        SYS 
  19  621-06570           TOP SOIL                                                                  30.650        CYS 
  20  622-09114           VEGETATION                                                            LUMP              LUMP 
  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  24  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     40.500        SFT 
  25  802-96248           POST, WOOD, 4 IN. X 4 IN.                                                111.700        LFT 
  26  808-04767           LINE                                                                     282.000        LFT 
  27  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,902.000        LFT 
  28  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                734.000        LFT 
  29  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     40.000        LFT 
  30  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  6.000        EACH 
  31  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                          6.000        EACH 
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          CALL ORDER   : 250                                              CONTRACT ID  : RS-28228-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                        190.000        LFT 
  15  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                          1,000.000        TON 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                62.300        SYS 
  17  202-93091           TREE, 15 IN., REMOVE                                                       1.000        EACH 
  18  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          12.000        EACH 
  19  202-93996           PEDESTAL BASE, REMOVE                                                      1.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                       260.000        CYS 
  21  213-08058           FLOWABLE BACKFILL                                                        169.500        CYS 
  22  302-06464           SUBBASE FOR PCCP                                                           3.000        CYS 
  23  304-07491           HMA PATCHING, TYPE C                                                   1,093.000        TON 
  24  306-08033           MILLING, ASPHALT, 1 IN.                                               22,961.000        SYS 
  25  306-08042           MILLING, SCARIFICATION/PROFILE                                       127,370.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                    2,873.000        SYS 
  27  306-08432           MILLING, APPROACH                                                      9,696.000        SYS 
  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     13,700.000        TON 
  30  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                           1,578.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     42.000        TON 
  32  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              3.000        EACH 
  33  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               2.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                               15.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   832.000        LFT 
  36  604-07898           CURB RAMP, CONCRETE, D                                                    92.000        SYS 
  37  604-07899           CURB RAMP, CONCRETE, E                                                     3.000        SYS 
  38  604-07900           CURB RAMP, CONCRETE, F                                                     2.000        SYS 
  39  604-07901           CURB RAMP, CONCRETE, G                                                    11.000        SYS 
  40  604-07902           CURB RAMP, CONCRETE, H                                                     2.000        SYS 
  41  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 62.300        SYS 
  42  605-06150           CURB AND GUTTER, C, CONCRETE                                              50.000        LFT 
  43  607-06340           PAVED SIDE DITCH, B                                                       31.000        LFT 
  44  610-07488           HMA FOR APPROACHES, TYPE C                                               805.000        TON 
  45  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            86.000        TON 
  46  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,436.000        EACH 
  47  616-02320           GEOTEXTILES                                                              595.000        SYS 
  48  616-05688           RIPRAP, CLASS 1                                                           50.000        TON 
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          CALL ORDER   : 250                                              CONTRACT ID  : RS-28228-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  616-06405           RIPRAP, REVETMENT                                                        209.000        TON 
  50  616-06451           RIPRAP, UNIFORM                                                           38.000        TON 
  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  52  621-06559           MULCHED SEEDING, R                                                       431.000        SYS 
  53  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             20.000        LFT 
  54  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           220.000        LFT 
  55  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            80.000        LFT 
  56  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            34.000        LFT 
  57  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           104.000        LFT 
  58  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           80.100        SYS 
  59  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    23.600        TON 
  60  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  61  715-46030           PIPE END SECTION, 30 IN.                                                   1.000        EACH 
  62  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  63  718-52610           AGGREGATE FOR UNDERDRAINS                                                 20.000        CYS 
  64  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  65  720-45250           CATCH BASIN, K10                                                           1.000        EACH 
  66  720-93409           INLET, B15, MODIFIED                                                       1.000        EACH 
  67  720-94157           MANHOLE, C                                                                 1.000        EACH 
  68  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,000.000        LFT 
  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,500.000        LFT 
  71  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 
  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  73  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              50.000        LFT 
  74  802-97812           STREET NAME IDENTIFICATION SIGN                                           50.000        EACH 
  75  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          4,230.000        LFT 
  76  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,550.000        LFT 
  77  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 300.000        LFT 
  78  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,010.000        LFT 
  79  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      66,825.000        LFT 
  80  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     30,900.000        LFT 
  81  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             17,500.000        LFT 
  82  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             160.000        LFT 
  83  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       120.000        LFT 
  84  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    454.000        LFT 
  85  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                730.000        LFT 
  86  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 10.000        EACH 
  87  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      5.000        EACH 
  88  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
  89  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              818.000        EACH 
  90  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      715.000        EACH 
  91  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,193.000        LFT 
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          CALL ORDER   : 280                                              CONTRACT ID  : RS-28666-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY, PREVENTIVE MAINTENENCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           16.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          32.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             16.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                        694.000        LFT 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           7.000        EACH 
  16  202-96133           PIPE, REMOVE                                                              40.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                     8,000.000        CYS 
  18  203-02070           BORROW                                                                   140.000        CYS 
  19  211-07454           STRUCTURE BACKFILL                                                       150.000        CYS 
  20  214-07202           GEOGRID, I                                                               900.000        SYS 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,100.000        TON 
  22  303-60012           AGGREGATE, 2                                                             500.000        TON 
  23  303-99391           _OMPACTED AGGREGATE FOR UNDERCUT BACKFILL, SIZE NO. 53,                  600.000        TON 
  24  304-07489           HMA PATCHING, TYPE A                                                   2,450.000        TON 
  25  306-08042           MILLING, SCARIFICATION/PROFILE                                       150,000.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                    3,000.000        SYS 
  27  306-08432           MILLING, APPROACH                                                      6,850.000        SYS 
  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  29  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                     12,700.000        TON 
  30  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            1,300.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     46.500        TON 
  32  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  33  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              4.000        EACH 
  34  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               2.000        EACH 
  35  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  36  601-93346           GUARDRAIL CONNECTOR, AS                                                    7.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                               14.000        EACH 
  38  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   213.000        LFT 
  39  607-95754           PAVED SIDE DITCH, BREAK                                                  225.000        LFT 
  40  610-07486           HMA FOR APPROACHES, TYPE A                                               625.000        TON 
  41  616-02320           GEOTEXTILES                                                            5,100.000        SYS 
  42  616-06405           RIPRAP, REVETMENT                                                         75.000        TON 
  43  616-06451           RIPRAP, UNIFORM                                                        5,300.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  45  621-02770           EROSION CONTROL BLANKET                                                4,000.000        SYS 
  46  621-06545           FERTILIZER                                                                 1.000        TON 
  47  621-06553           SEED MIXTURE, R                                                          340.000        LBS 
  48  621-06565           MULCHING MATERIAL                                                          4.000        TON 
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          CALL ORDER   : 280                                              CONTRACT ID  : RS-28666-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HMA OVERLAY, PREVENTIVE MAINTENENCE 
 
  49  706-91957           BRIDGE RAILING, THRIE BEAM                                               100.000        LFT 
  50  715-04522           PIPE END SECTION, 42 IN.                                                   2.000        EACH 
  51  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           282.000        LFT 
  52  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            35.000        LFT 
  53  715-05244           PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SQ. FT.                            40.000        LFT 
  54  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                           5.000        LFT 
  55  715-05597           PIPE EXTENSION, CIRCULAR, 24 IN.                                           4.000        LFT 
  56  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                   136.000        TON 
  57  715-46005           PIPE END SECTION, 15 IN.                                                   7.000        EACH 
  58  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  59  715-46040           PIPE END SECTION, 36 IN.                                                   6.000        EACH 
  60  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  61  725-06857           PIPE LINER, THERMOPLASTIC, 24 IN.                                         37.000        LFT 
  62  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN.                                        410.000        LFT 
  63  725-06863           PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT                                 200.000        LFT 
  64  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN.                                        200.000        LFT 
  65  725-06872           PIPE LINER, THERMOPLASTIC, 42 IN.                                        180.000        LFT 
  66  725-08642           PIPE LINER, THERMOPLASTIC, MIN. AREA 17.6 SFT.                            80.000        LFT 
  67  725-09251           PIPE LINER, THERMOPLASTIC, AREA 42.4 SFT.                                 50.000        LFT 
  68  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  70  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,510.000        LFT 
  71  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,600.000        LFT 
  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
  73  801-06640           CONSTRUCTION SIGN, A                                                      51.000        EACH 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  76  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,400.000        LFT 
  77  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     111,500.000        LFT 
  78  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    106,000.000        LFT 
  79  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     12.000        LFT 
  80  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,383.000        EACH 
  81  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,397.000        EACH 
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          CALL ORDER   : 290                                              CONTRACT ID  : RS-29139-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP CLEANING AND SEALING JOINTS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02241           GUARDRAIL, REMOVE                                                        112.500        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               278.100        SYS 
  12  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           3.000        EACH 
  13  402-07433           HMA SURFACE, TYPE B                                                       11.200        TON 
  14  402-07438           HMA INTERMEDIATE, TYPE B                                                  44.600        TON 
  15  402-07453           HMA FOR TEMPORARY PAVEMENT                                               870.000        TON 
  16  503-05240           D-1 CONTRACTION JOINT                                                  2,292.000        LFT 
  17  506-06333           PCCP PATCHING, FULL DEPTH                                              8,213.300        SYS 
  18  507-08270           CRACKS IN PCCP, ROUT AND SEAL                                          5,437.500        LFT 
  19  507-08272           JOINTS IN PCCP, SAW AND SEAL                                         310,704.000        LFT 
  20  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  21  604-07894           CURB RAMP, CONCRETE, A                                                    37.700        SYS 
  22  604-07902           CURB RAMP, CONCRETE, H                                                    39.000        SYS 
  23  604-07903           CURB RAMP, CONCRETE, K                                                   185.300        SYS 
  24  604-07904           CURB RAMP, CONCRETE, L                                                    10.000        SYS 
  25  615-06515           MONUMENT, D                                                                2.000        EACH 
  26  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  27  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  29  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  30  801-06198           PATROLLER                                                                210.000        DAY 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          72,560.000        LFT 
  32  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           4,560.000        LFT 
  33  801-06640           CONSTRUCTION SIGN, A                                                     117.000        EACH 
  34  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  35  801-06710           FLASHING ARROW SIGN                                                      370.000        DAY 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-07118           BARRICADE, III-A                                                          40.000        LFT 
  38  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          1.000        EACH 
  39  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   6,832.000        LFT 
  40  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,464.000        LFT 
  41  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  14.000        EACH 
  42  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                     33,849.000        LFT 
  43  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                     114,651.000        LFT 
  44  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     90,230.000        LFT 
  45  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                      18,170.000        LFT 
  46  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,             3,441.000        LFT 
  47  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         271.400        SYS 
  48  808-06368           TRANSVERSE MARKING, REMOVE                                             7,397.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : RS-29139-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP CLEANING AND SEALING JOINTS 
 
  49  808-06716           LINE, REMOVE                                                         256,900.000        LFT 
  50  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                          2,056.000        LFT 
  51  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 92.000        EACH 
  52  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             46.000        EACH 
  53  808-75994           PRISMATIC REFLECTOR                                                    1,394.000        EACH 
  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      211.000        EACH 
  55  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN.                           1,900.000        LFT 
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          CALL ORDER   : 300                                              CONTRACT ID  : RS-29143-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   6  105-08523           RADIO SERVICE                                                             20.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    30.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                      3,271.000        LFT 
  17  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          30.000        EACH 
  18  203-02070           BORROW                                                                   160.000        CYS 
  19  203-08607           LINEAR GRADING                                                         6,168.750        LFT 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                              650.000        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,000.000        TON 
  22  304-07490           HMA PATCHING, TYPE B                                                     250.000        TON 
  23  306-08033           MILLING, ASPHALT, 1 IN.                                              120,189.000        SYS 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,618.000        SYS 
  25  306-08042           MILLING, SCARIFICATION/PROFILE                                        16,932.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                    1,334.000        SYS 
  27  306-08432           MILLING, APPROACH                                                     12,150.000        SYS 
  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     11,710.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                     37.000        TON 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                               32.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 3,018.750        LFT 
  33  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                             12.000        EACH 
  34  610-07487           HMA FOR APPROACHES, TYPE B                                               843.000        TON 
  35  615-06505           MONUMENT, B                                                                5.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,297.000        LFT 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,297.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             127,678.000        LFT 
  42  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,461.000        LFT 
  43  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            116,338.000        LFT 
  44  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     36.000        LFT 
  45  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,577.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : RS-29722-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   5  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        150.000        LFT 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   700.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               190.000        SYS 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           1.000        EACH 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,000.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                   1,000.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          144,540.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    4,300.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     13,870.000        SYS 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     13,700.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     36.000        TON 
  23  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               1.000        EACH 
  24  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  26  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   100.000        LFT 
  27  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                  25.000        LFT 
  28  604-06070           SIDEWALK, CONCRETE                                                       190.000        SYS 
  29  604-07896           CURB RAMP, CONCRETE, B                                                   197.000        SYS 
  30  604-07897           CURB RAMP, CONCRETE, C                                                    14.000        SYS 
  31  604-07900           CURB RAMP, CONCRETE, F                                                    86.000        SYS 
  32  604-07902           CURB RAMP, CONCRETE, H                                                   305.000        SYS 
  33  605-06120           CURB, CONCRETE                                                           700.000        LFT 
  34  610-07488           HMA FOR APPROACHES, TYPE C                                             1,720.000        TON 
  35  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            28.000        TON 
  36  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  37  612-60410           DRILLED HOLE FOR UNDERSEAL                                               175.000        EACH 
  38  720-04499           INLET, RECONSTRUCT                                                         2.000        EACH 
  39  720-44000           CASTING, ADJUST TO GRADE                                                  57.000        EACH 
  40  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  41  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,300.000        LFT 
  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,300.000        LFT 
  43  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 
  44  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  21.000        EACH 
  47  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   5,920.000        LFT 
  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,480.000        LFT 
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          CALL ORDER   : 310                                              CONTRACT ID  : RS-29722-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              8,020.000        LFT 
  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              31,680.000        LFT 
  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             32,724.000        LFT 
  52  808-75256           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             425.000        LFT 
  53  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              88.000        LFT 
  54  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    925.000        LFT 
  55  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                712.000        LFT 
  56  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 11.000        EACH 
  57  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      9.000        EACH 
  58  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       8.000        EACH 
  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              120.000        EACH 
  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      120.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : RS-29770-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      3.000        EACH 
   3  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   6  105-08523           RADIO SERVICE                                                             24.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                        321.000        LFT 
  17  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           6.000        EACH 
  18  203-08607           LINEAR GRADING                                                         1,150.000        LFT 
  19  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,900.000        TON 
  20  304-07491           HMA PATCHING, TYPE C                                                     400.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            8,705.000        SYS 
  22  306-08041           MILLING, PCCP                                                          6,720.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                    7,280.000        SYS 
  24  306-08432           MILLING, APPROACH                                                      1,800.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      4,920.000        TON 
  27  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      8,800.000        TON 
  28  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                8,160.000        TON 
  29  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               13,067.000        TON 
  30  402-07432           HMA SURFACE, TYPE A                                                      750.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     88.000        TON 
  32  506-06333           PCCP PATCHING, FULL DEPTH                                              4,300.000        SYS 
  33  601-01322           GUARDRAIL END TREATMENT, OS, RESET                                        17.000        LFT 
  34  601-06035           GUARDRAIL, RESET                                                       2,574.000        LFT 
  35  601-06035           GUARDRAIL, RESET                                                         400.000        LFT 
  36  601-08436           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              1.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  38  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  39  601-95300           CONNECTOR, A S                                                             4.000        EACH 
  40  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  41  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   162.500        LFT 
  42  601-99106           GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING                                 125.000        LFT 
  43  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      54,378.000        LFT 
  44  610-07488           HMA FOR APPROACHES, TYPE C                                             3,600.000        TON 
  45  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,828.000        LFT 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,066.000        LFT 
  48  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : RS-29770-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              62,760.000        LFT 
  51  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               2,700.000        LFT 
  52  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                              1,460.000        LFT 
  53  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             6,310.000        LFT 
  54  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             17,440.000        LFT 
  55  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    120.000        LFT 
  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              645.000        EACH 
  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      645.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : RS-29837-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-90277           DETECTOR HOUSING, REMOVE                                                  12.000        EACH 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         44.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     232.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          308,257.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    4,160.000        SYS 
  19  306-08432           MILLING, APPROACH                                                     11,321.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     26,748.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                    113.000        TON 
  23  507-07479           HMA PARTIAL DEPTH PATCH                                                  146.000        TON 
  24  610-07488           HMA FOR APPROACHES, TYPE C                                               981.000        TON 
  25  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             1.000        TON 
  26  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  27  612-60410           DRILLED HOLE FOR UNDERSEAL                                                16.000        EACH 
  28  615-06527           MONUMENT, SECTION CORNER                                                   5.000        EACH 
  29  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 
  30  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN.                                        210.000        LFT 
  31  725-08292           PIPE LINER, CURED-IN-PLACE, 30 IN.                                        60.000        LFT 
  32  725-08293           PIPE LINER, CURED-IN-PLACE, 36 IN.                                        90.000        LFT 
  33  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              18.000        EACH 
  34  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  35  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,800.000        LFT 
  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,800.000        LFT 
  37  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 
  38  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  41  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  42  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,040.000        LFT 
  43  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
  44  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,255.000        LFT 
  45  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                     109,475.000        LFT 
  46  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     97,900.000        LFT 
  47  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN.                             660.000        LFT 
  48  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                         24,705.000        LFT 
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          CALL ORDER   : 330                                              CONTRACT ID  : RS-29837-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-75067           TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN.                386.000        LFT 
  50  808-75071           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION              24.000        EACH 
  51  808-75073           PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY                    16.000        EACH 
  52  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,539.000        EACH 
  53  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,539.000        EACH 
  54  808-97643           BUZZ STRIPS                                                              288.000        LFT 
  55  808-99077           LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN.                            150.000        LFT 
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          CALL ORDER   : 340                                              CONTRACT ID  : RS-29840-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-96133           PIPE, REMOVE                                                              70.000        LFT 
  14  203-90014           LINEAR GRADING                                                             1.000        STA 
  15  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,160.000        SYS 
  16  211-02050           B BORROW                                                                   2.000        CYS 
  17  213-04324           FLOWABLE FILL                                                             11.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        275.000        TON 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,850.000        TON 
  20  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
  21  304-07493           WIDENING WITH HMA, TYPE B                                                385.000        TON 
  22  306-08033           MILLING, ASPHALT, 1 IN.                                              150,000.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                      400.000        SYS 
  24  306-08432           MILLING, APPROACH                                                      1,800.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      4,705.000        TON 
  27  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      9,200.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                     35.400        TON 
  29  610-07486           HMA FOR APPROACHES, TYPE A                                               150.000        TON 
  30  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             7.600        TON 
  31  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  32  612-60410           DRILLED HOLE FOR UNDERSEAL                                               150.000        EACH 
  33  615-06527           MONUMENT, SECTION CORNER                                                   6.000        EACH 
  34  621-06574           SODDING                                                                    3.000        SYS 
  35  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            70.000        LFT 
  36  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  37  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,300.000        LFT 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,300.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  43  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           100.000        LFT 
  44  802-91122           SIGN, GROUND MOUNTED, RESET                                               10.000        EACH 
  45  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              67,300.000        LFT 
  46  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,900.000        LFT 
  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             19,200.000        LFT 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              613.000        EACH 
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          CALL ORDER   : 340                                              CONTRACT ID  : RS-29840-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      613.000        EACH 
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          CALL ORDER   : 350                                              CONTRACT ID  : RS-29842-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          14.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                     7.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                          1,000.000        TON 
  14  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,487.000        SYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,519.000        TON 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,508.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                   3,871.000        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN.                                               96,710.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                    1,300.000        SYS 
  21  306-08432           MILLING, APPROACH                                                     14,770.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      8,087.000        TON 
  24  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                10,782.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     55.000        TON 
  26  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  28  610-07487           HMA FOR APPROACHES, TYPE B                                             3,440.000        TON 
  29  615-06520           MONUMENT, RE-ESTABLISH                                                     5.000        EACH 
  30  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        5.000        EACH 
  31  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,886.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,443.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-92448           CONSTRUCTION SIGNS, MOBILE                                               750.000        DAY 
  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      68,852.000        LFT 
  39  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,136.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             56,974.000        LFT 
  41  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     15.000        LFT 
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          CALL ORDER   : 360                                              CONTRACT ID  : RS-29864-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                         15.000        LFT 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           7.000        EACH 
  16  202-95149           RAILROAD, REMOVE                                                      LUMP              LUMP 
  17  203-02070           BORROW                                                                     7.000        CYS 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,000.000        TON 
  19  304-07490           HMA PATCHING, TYPE B                                                   1,800.000        TON 
  20  306-08033           MILLING, ASPHALT, 1 IN.                                                3,200.000        SYS 
  21  306-08042           MILLING, SCARIFICATION/PROFILE                                       152,000.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                    1,200.000        SYS 
  23  306-08432           MILLING, APPROACH                                                     14,250.000        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     13,025.000        TON 
  26  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             285.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                     45.500        TON 
  28  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  30  610-07487           HMA FOR APPROACHES, TYPE B                                             1,200.000        TON 
  31  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  33  621-06559           MULCHED SEEDING, R                                                        14.000        SYS 
  34  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  35  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                         81.000        LFT 
  36  725-06874           PIPE LINER, THERMOPLASTIC, 60 IN.                                        112.000        LFT 
  37  725-06875           PIPE LINER, THERMOPLASTIC, 66 IN.                                         92.000        LFT 
  38  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,315.000        LFT 
  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,315.000        LFT 
  41  801-06640           CONSTRUCTION SIGN, A                                                      63.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    42,316.000        LFT 
  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     126,298.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     65,030.000        LFT 
  46  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              60.000        LFT 
  47  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     55.000        LFT 
  48  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                 80.000        LFT 
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          CALL ORDER   : 360                                              CONTRACT ID  : RS-29864-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,297.000        EACH 
  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,302.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : RS-29929-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            7.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          14.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     7.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  304-07491           HMA PATCHING, TYPE C                                                     472.120        TON 
  15  305-60400           COMPACTED AGGREGATE FOR PATCHING                                         195.000        TON 
  16  306-08033           MILLING, ASPHALT, 1 IN.                                              386,792.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    2,133.000        SYS 
  18  306-08432           MILLING, APPROACH                                                     10,353.890        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     32,086.500        TON 
  21  404-05513           SEAL COAT, 4                                                         214,953.000        SYS 
  22  406-05520           ASPHALT FOR TACK COAT                                                     96.410        TON 
  23  610-07488           HMA FOR APPROACHES, TYPE C                                               854.200        TON 
  24  615-06510           MONUMENT, C                                                                6.000        EACH 
  25  720-06525           CASTING, ADJUST TO GRADE, MONUMENT                                         3.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     13,672.700        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,672.700        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      1,052.000        LFT 
  32  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       4,367.000        LFT 
  33  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      4,980.000        LFT 
  34  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         4.000        EACH 
  35  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             32,249.000        LFT 
  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             140,786.000        LFT 
  37  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,664.000        LFT 
  38  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                260.000        LFT 
  39  808-06716           LINE, REMOVE                                                          10,398.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            137,856.000        LFT 
  41  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     48.000        LFT 
  42  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,659.000        EACH 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -27254-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   6  105-08523           RADIO SERVICE                                                             12.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                        673.000        m 
  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  18  202-96133           PIPE, REMOVE                                                              28.700        m 
  19  203-02000           EXCAVATION, COMMON                                                     6,745.000        m3 
  20  205-03371           SEDIMENT REMOVE                                                           70.000        m3 
  21  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          15.000        m 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                   45.000        Mg 
  23  205-06937           TEMPORARY SILT FENCE                                                     752.000        m 
  24  207-08262           SUBGRADE TREATMENT, TYPE I                                             1,980.000        m2 
  25  211-07454           STRUCTURE BACKFILL                                                         2.400        m3 
  26  213-08058           FLOWABLE BACKFILL                                                        284.800        m3 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,256.000        Mg 
  28  306-08034           MILLING, ASPHALT, 38 mm                                                1,518.000        m2 
  29  306-08043           MILLING, TRANSITION                                                      396.000        m2 
  30  402-07432           HMA SURFACE, TYPE A                                                      220.000        Mg 
  31  402-07434           HMA SURFACE, TYPE C                                                      196.000        Mg 
  32  402-07439           HMA INTERMEDIATE, TYPE C                                                 300.000        Mg 
  33  402-07440           HMA BASE, TYPE A                                                         330.000        Mg 
  34  402-07442           HMA BASE, TYPE C                                                         368.000        Mg 
  35  406-05520           ASPHALT FOR TACK COAT                                                      2.060        Mg 
  36  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               1.000        EACH 
  37  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  39  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        95.250        m 
  40  610-07486           HMA FOR APPROACHES, TYPE A                                                22.000        Mg 
  41  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  42  615-06505           MONUMENT, B                                                                2.000        EACH 
  43  616-02320           GEOTEXTILES                                                              750.000        m2 
  44  616-05688           RIPRAP, CLASS 1                                                          540.000        Mg 
  45  616-05689           RIPRAP, CLASS 2                                                          160.000        Mg 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  47  621-01371           SEED MIXTURE, LEGUME, 2                                                   26.000        kg 
  48  621-06545           FERTILIZER                                                                 0.800        Mg 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -27254-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  49  621-06553           SEED MIXTURE, R                                                          130.000        kg 
  50  621-06557           SEED MIXTURE, T                                                          123.000        kg 
  51  621-06565           MULCHING MATERIAL                                                          4.100        Mg 
  52  621-06567           WATER                                                                     11.000        kL 
  53  621-06574           SODDING                                                                  611.000        m2 
  54  702-02925           WATERPROOFING MEMBRANE SYSTEM                                            152.000        m2 
  55  706-06347           RAILING, CF-1                                                             18.300        m 
  56  713-04858           TEMPORARY BRIDGE                                                      LUMP              LUMP 
  57  714-08514           WINGWALL                                                                  71.500        m2 
  58  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                            10.000        m 
  59  715-05049           PIPE, TYPE 4, CIRCULAR, 200 mm                                            10.000        m 
  60  715-05051           PIPE, TYPE 4, CIRCULAR, 250 mm                                            10.000        m 
  61  715-05052           PIPE, TYPE 4, CIRCULAR, 300 mm                                            10.000        m 
  62  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            15.000        m 
  63  715-05597           PIPE EXTENSION, CIRCULAR, 600 mm                                           3.500        m 
  64  715-46005           PIPE END SECTION, 375 mm                                                   2.000        EACH 
  65  715-46020           PIPE END SECTION, 600 mm                                                   2.000        EACH 
  66  723-08473           STRUCTURE, PRECAST THREE-SIDED,                                           15.600        m 
  67  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          2,592.000        m 
  69  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm                   7.200        m 
  70  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  71  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  73  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        230.000        m 
  74  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  75  801-97643           TEMPORARY BUZZ STRIPS                                                     43.200        m 
  76  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                               5.600        m 
  77  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        0.900        m2 
  78  808-06712           LINE, PAINT, BROKEN, YELLOW, 100 mm                                      195.000        m 
  79  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                      1,640.000        m 
  80  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                       277.000        m 
  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               48.000        EACH 
  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       48.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : B -28704-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE RENMOVE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           14.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    28.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             14.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02240           PAVEMENT REMOVAL                                                       1,398.000        SYS 
  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                          1,328.000        SYS 
  18  202-02278           CURB, CONCRETE, REMOVE                                                   354.000        LFT 
  19  202-02279           CURB AND GUTTER, REMOVE                                                  120.000        LFT 
  20  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  21  202-52710           SIDEWALK, CONCRETE, REMOVE                                               350.000        SYS 
  22  203-02000           EXCAVATION, COMMON                                                       480.000        CYS 
  23  205-06937           TEMPORARY SILT FENCE                                                     118.000        LFT 
  24  207-08268           SUBGRADE TREATMENT, TYPE IV                                              977.000        SYS 
  25  211-07454           STRUCTURE BACKFILL                                                       963.000        CYS 
  26  211-09194           B BORROW                                                               1,036.000        TON 
  27  213-08058           FLOWABLE BACKFILL                                                        599.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        613.000        TON 
  29  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           334.000        TON 
  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            9,932.000        SYS 
  31  402-07453           HMA FOR TEMPORARY PAVEMENT                                               511.000        TON 
  32  402-07784           HMA SURFACE, TYPE D                                                      892.000        TON 
  33  402-07785           HMA INTERMEDIATE, TYPE D                                                 123.000        TON 
  34  402-07786           HMA BASE, TYPE D                                                         558.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      3.920        TON 
  36  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  37  601-06224           IMPACT ATTENUATOR, CR, W1, TL-2                                            2.000        EACH 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  39  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    37.500        LFT 
  40  602-06729           BARRIER DELINEATOR                                                         2.000        EACH 
  41  603-06045           FENCE, CHAIN LINK, 48 IN.                                                 20.000        LFT 
  42  604-06070           SIDEWALK, CONCRETE                                                       350.000        SYS 
  43  604-07902           CURB RAMP, CONCRETE, H                                                     8.500        SYS 
  44  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                136.000        SYS 
  45  605-06150           CURB AND GUTTER, C, CONCRETE                                             120.000        LFT 
  46  605-06150           CURB AND GUTTER, C, CONCRETE                                             354.000        LFT 
  47  605-06250           CENTER CURB, C, CONCRETE                                               1,328.000        SYS 
  48  616-02320           GEOTEXTILES                                                              260.000        SYS 
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  SECTION NO. 0001    SMALL STRUCTURE RENMOVE 
 
  49  616-06405           RIPRAP, REVETMENT                                                        116.000        TON 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                     200.000        SYS 
  52  621-06560           MULCHED SEEDING, U                                                       200.000        SYS 
  53  621-06567           WATER                                                                      0.400        kGAL 
  54  621-06574           SODDING                                                                  285.000        SYS 
  55  621-06575           SODDING, NURSERY                                                          91.000        SYS 
  56  701-98647           PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN.                 1,280.000        LFT 
  57  702-51015           CONCRETE, B, FOOTINGS                                                      7.000        CYS 
  58  703-51030           REINFORCING STEEL                                                        164.000        LBS 
  59  703-51032           REINFORCING STEEL, EPOXY COATED                                        3,974.000        LBS 
  60  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    4.000        EACH 
  61  706-51025           CONCRETE, C, RAILING                                                      40.000        LFT 
  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  63  715-05415           PIPE, SANITARY SEWER, 24 IN.                                             369.000        LFT 
  64  715-98165           WATER MAIN, 12 IN.                                                       465.000        LFT 
  65  716-98960           CASING, STEEL                                                             40.000        LFT 
  66  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  67  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  68  723-06660           WINGWALL                                                                 144.400        SYS 
  69  723-08568           STRUCTURE, PRECAST THREE-SIDED, 120 IN. X 120 IN.                        116.830        LFT 
  70  732-04836           GATE VALVE                                                                 2.000        EACH 
  71  732-04995           LINE STOP                                                                  4.000        EACH 
  72  732-07264           FITTINGS                                                               3,072.000        LBS 
  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  74  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,250.000        LFT 
  75  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                              50.000        LFT 
  76  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 
  77  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 1.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  79  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                      225.000        EACH 
  80  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  82  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  83  801-07118           BARRICADE, III-A                                                          36.000        LFT 
  84  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        400.000        LFT 
  85  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              20.000        LFT 
  86  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      6.200        SFT 
  87  803-94494           SIGN STRUCTURE, OVERHEAD, RELOCATE                                         1.000        EACH 
  88  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,600.000        LFT 
  89  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 330.000        LFT 
  90  808-06716           LINE, REMOVE                                                             860.000        LFT 
  91  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,456.000        LFT 
  92  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    118.000        LFT 
  93  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  94  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  95  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       3.000        EACH 
  96  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               80.000        EACH 
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  SECTION NO. 0001    SMALL STRUCTURE RENMOVE 
 
  97  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       80.000        EACH 
  98  808-95933           CURB PAINTING, YELLOW                                                  2,456.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK RECONSTRUCTION AND OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    14.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         386.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                      1,119.000        LFT 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  203-02000           EXCAVATION, COMMON                                                        25.000        CYS 
  16  203-02070           BORROW                                                                    25.000        CYS 
  17  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     223.000        CYS 
  18  211-06467           AGGREGATE FOR END BENT BACKFILL                                           43.000        CYS 
  19  211-07454           STRUCTURE BACKFILL                                                       181.000        CYS 
  20  302-07455           DENSE GRADED SUBBASE                                                      76.000        CYS 
  21  306-08043           MILLING, TRANSITION                                                    1,312.000        SYS 
  22  402-07434           HMA SURFACE, TYPE C                                                      144.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                  1,752.000        SYS 
  24  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  25  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              4.000        EACH 
  26  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  27  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,056.000        LFT 
  28  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 74.000        SYS 
  29  605-06205           CENTER CURB, B, CONCRETE                                                  66.000        LFT 
  30  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               453.200        SYS 
  31  616-02320           GEOTEXTILES                                                               71.000        SYS 
  32  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  33  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  34  702-51005           CONCRETE, A, SUBSTRUCTURE                                                269.000        CYS 
  35  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,028.000        LBS 
  36  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         2,935.000        EACH 
  37  703-06029           REINFORCING BARS, EPOXY COATED                                        76,191.000        LBS 
  38  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   28.000        EACH 
  39  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              167.700        CYS 
  40  706-06342           RAILING, PS-1                                                            874.000        LFT 
  41  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  4.000        EACH 
  42  706-51020           CONCRETE, C, RAILING                                                      55.000        CYS 
  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  44  710-51864           FIELD DRILLED HOLE                                                        88.000        EACH 
  45  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  46  711-51080           ANCHOR PLATE, AP 3                                                        45.000        EACH 
  47  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  48  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              100.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK RECONSTRUCTION AND OVERLAY 
 
  49  715-91361           PIPE, PVC, 6 IN.                                                          12.500        LFT 
  50  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       2,754.000        SFT 
  51  722-51842           BRIDGE DECK OVERLAY                                                    3,206.000        SYS 
  52  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           27.000        CYS 
  53  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,754.000        SFT 
  54  722-60824           SURFACE MILLING                                                        3,060.000        SYS 
  55  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           173.200        LFT 
  56  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  57  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  59  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,820.000        LFT 
  60  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,470.000        LFT 
  61  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       10.000        EACH 
  62  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 2.000        EACH 
  63  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN.                                      8,484.000        LFT 
  64  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  65  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  66  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  801-07118           BARRICADE, III-A                                                         154.000        LFT 
  69  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        48.000        LFT 
  70  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              980.000        LFT 
  71  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 
  72  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      1,268.000        LFT 
  73  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       813.000        LFT 
  74  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,523.000        LFT 
  75  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      4,093.000        LFT 
  76  808-06716           LINE, REMOVE                                                          20,074.000        LFT 
  77  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                          44.000        LFT 
  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       70.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-07038           FIELD OFFICE, A                                                            3.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                              3.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         121.000        SYS 
  15  202-02241           GUARDRAIL, REMOVE                                                        250.000        LFT 
  16  202-02277           GUTTER, LIP, REMOVE                                                       25.500        LFT 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  19  203-08607           LINEAR GRADING                                                            80.000        LFT 
  20  302-07455           DENSE GRADED SUBBASE                                                      18.000        CYS 
  21  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               20.500        TON 
  22  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  23  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  24  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   250.000        LFT 
  25  603-06040           FENCE, FARM FIELD, 47 IN.                                                 12.000        LFT 
  26  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              133.000        SYS 
  27  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  28  616-02842           RIPRAP, DITCH                                                             36.000        TON 
  29  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           677.000        EACH 
  30  703-51032           REINFORCING STEEL, EPOXY COATED                                       20,432.000        LBS 
  31  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               22.400        CYS 
  32  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  33  706-51025           CONCRETE, C, RAILING                                                     433.000        LFT 
  34  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  35  720-44296           CAP INLET                                                                  4.000        EACH 
  36  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         260.000        SFT 
  37  722-51842           BRIDGE DECK OVERLAY                                                      637.000        SYS 
  38  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.000        CYS 
  39  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,039.000        SFT 
  40  722-60824           SURFACE MILLING                                                          577.000        SYS 
  41  724-03276           EXPANSION JOINT SEALING SYSTEM                                            59.000        LFT 
  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  48  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         643.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  49  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        643.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     7.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         173.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                        483.000        LFT 
  17  202-02277           GUTTER, LIP, REMOVE                                                      516.000        LFT 
  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  19  203-02000           EXCAVATION, COMMON                                                       192.000        CYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            288.000        SYS 
  21  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 
  22  306-08043           MILLING, TRANSITION                                                      382.000        SYS 
  23  402-07433           HMA SURFACE, TYPE B                                                       25.000        TON 
  24  402-07438           HMA INTERMEDIATE, TYPE B                                                  40.000        TON 
  25  402-07441           HMA BASE, TYPE B                                                         127.000        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                    576.000        SYS 
  27  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  28  601-06773           ENERGY ABSORBING TERMINAL, B, SPARE PARTS PACKAGE                          1.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  30  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   325.000        LFT 
  32  605-04510           LIP GUTTER                                                               516.000        LFT 
  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               210.000        SYS 
  34  610-07487           HMA FOR APPROACHES, TYPE B                                                38.000        TON 
  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            64.000        EACH 
  36  703-06029           REINFORCING BARS, EPOXY COATED                                        24,346.000        LBS 
  37  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 
  38  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               20.000        CYS 
  39  706-06339           RAILING, PF-1                                                            458.000        LFT 
  40  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
  41  706-51020           CONCRETE, C, RAILING                                                      30.600        CYS 
  42  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  43  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         322.000        SFT 
  44  722-51842           BRIDGE DECK OVERLAY                                                      802.000        SYS 
  45  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           27.000        CYS 
  46  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      642.000        SFT 
  47  722-60824           SURFACE MILLING                                                          714.000        SYS 
  48  724-03276           EXPANSION JOINT SEALING SYSTEM                                           188.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  49  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  50  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,376.000        LFT 
  52  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  53  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  54  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  57  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        392.000        LFT 
  58  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,356.000        LFT 
  59  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      1,356.000        LFT 
  60  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        420.000        LFT 
  61  808-06716           LINE, REMOVE                                                           1,748.000        LFT 
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  SECTION NO. 0001    STEEL TRUSS BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           10.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02241           GUARDRAIL, REMOVE                                                        413.000        LFT 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                        94.000        CYS 
  14  203-02070           BORROW                                                                   408.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                     630.000        LFT 
  16  210-08047           RIVET                                                                    200.000        EACH 
  17  211-02050           B BORROW                                                                  77.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        185.000        TON 
  19  402-07432           HMA SURFACE, TYPE A                                                      100.000        TON 
  20  402-07435           HMA INTERMEDIATE, TYPE A                                                  80.000        TON 
  21  601-06035           GUARDRAIL, RESET                                                         231.000        LFT 
  22  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                               96.000        SYS 
  23  615-06496           PARKING BARRIER                                                           14.000        EACH 
  24  616-02320           GEOTEXTILES                                                              255.000        SYS 
  25  616-05688           RIPRAP, CLASS 1                                                          215.000        TON 
  26  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  27  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  28  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  30  621-01956           SEED MIXTURE, LEGUME, 1                                                   60.000        LBS 
  31  621-02468           SEED MIXTURE, GRASS, 1                                                    60.000        LBS 
  32  621-06545           FERTILIZER                                                                 0.100        TON 
  33  621-06565           MULCHING MATERIAL                                                          0.300        TON 
  34  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  35  702-51090           BRONZE PLATES                                                            250.000        LBS 
  36  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,492.000        LBS 
  37  702-93722           CONCRETE, C                                                               46.500        CYS 
  38  702-94656           CONCRETE, B                                                               17.800        CYS 
  39  703-51030           REINFORCING STEEL                                                      1,760.000        LBS 
  40  703-51032           REINFORCING STEEL, EPOXY COATED                                       35,039.000        LBS 
  41  706-92237           HANDRAIL, STEEL                                                          684.200        LFT 
  42  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  43  710-51870           REPOINTING MASONRY IN STRUCTURES                                       2,080.000        SFT 
  44  711-09112           ROLLER ASSEMBLY                                                          830.000        LBS 
  45  711-51035           STRUCTURAL STEEL                                                      46,600.000        LBS 
  46  711-51876           JACKING AND SUPPORTING TRUSSES                                        LUMP              LUMP 
  47  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            18.000        LFT 
  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -29598-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    STEEL TRUSS BRIDGE 
 
  49  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  50  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  51  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  52  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  53  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     32.000        SFT 
  54  802-76055           SIGN POST, A                                                              42.000        LFT 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -29833-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         657.000        SYS 
  13  202-62420           BRIDGE RAILING, REMOVE                                                    19.000        LFT 
  14  213-08058           FLOWABLE BACKFILL                                                          5.000        CYS 
  15  306-08043           MILLING, TRANSITION                                                    1,795.000        SYS 
  16  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             359.000        TON 
  17  406-05521           ASPHALT FOR TACK COAT                                                  1,795.000        SYS 
  18  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  19  602-06944           BARRIER, CONCRETE, 33 IN.                                                 19.000        LFT 
  20  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               626.000        SYS 
  21  702-51864           FIELD DRILLED HOLE                                                       157.000        EACH 
  22  703-51032           REINFORCING STEEL, EPOXY COATED                                       28,188.000        LBS 
  23  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  24  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,870.000        SFT 
  25  724-03276           EXPANSION JOINT SEALING SYSTEM                                           321.000        LFT 
  26  724-03276           EXPANSION JOINT SEALING SYSTEM                                           233.000        LFT 
  27  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               6.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,020.000        LFT 
  30  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   24.000        LFT 
  31  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
  32  801-06640           CONSTRUCTION SIGN, A                                                      61.000        EACH 
  33  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  34  801-06710           FLASHING ARROW SIGN                                                       58.000        DAY 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  801-07118           BARRICADE, III-A                                                         150.000        LFT 
  37  801-07119           BARRICADE, III-B                                                         150.000        LFT 
  38  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,420.000        LFT 
  39  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  40  801-92448           CONSTRUCTION SIGNS, MOBILE                                               252.000        DAY 
  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,030.000        LFT 
  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,030.000        LFT 
  43  808-06716           LINE, REMOVE                                                           2,480.000        LFT 
  44  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                        330.000        LFT 
  45  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                80.000        LFT 
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          CALL ORDER   : 500                                              CONTRACT ID  : M -29795-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB BITUMINOUS PAVEMENT 
 
   1  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   2  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   3  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                      50.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        16,608.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    1,200.000        SYS 
  13  402-07434           HMA SURFACE, TYPE C                                                    1,425.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  15  610-07488           HMA FOR APPROACHES, TYPE C                                               100.000        TON 
  16  615-06496           PARKING BARRIER                                                            5.000        EACH 
  17  615-97768           PARKING BARRIER, RESET                                                   102.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,450.000        LFT 
  22  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,300.000        LFT 
  23  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                          2.000        EACH 
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          CALL ORDER   : 510                                              CONTRACT ID  : M -30045-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PARK ROAD MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-04791           PARKING BARRIER, REMOVE                                                   14.000        EACH 
   7  303-01180           COMPACTED AGGREGATE, NO. 53                                               75.000        TON 
   8  402-07432           HMA SURFACE, TYPE A                                                    1,280.000        TON 
   9  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  10  615-97768           PARKING BARRIER, RESET                                                    36.000        EACH 
  11  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,400.000        LFT 
  15  808-75074           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,               240.000        LFT 
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          CALL ORDER   : 520                                              CONTRACT ID  : M -30052-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              1.000        EACH 
  11  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  12  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               8.000        EACH 
  13  601-01867           GUARDRAIL TRANSITION, TGB RETROFIT                                         1.000        EACH 
  14  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O IN LONG, GALVANIZED              350.000        EACH 
  15  601-02800           GUARDRAIL TRANSITION, TGT                                                 10.000        EACH 
  16  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      6.000        EACH 
  17  601-03453           GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM                                160.000        EACH 
  18  601-03456           GUARDRAIL POST, WOOD TYPE W5                                              15.000        EACH 
  19  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                8.000        EACH 
  20  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           5.000        EACH 
  21  601-03677           ANCHOR, TYPE 5                                                             1.000        EACH 
  22  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 
  23  601-06774           COMBINATION ATTENUATING TERMINAL                                           2.000        EACH 
  24  601-06798           TIMBER BLOCK                                                             200.000        EACH 
  25  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  5.000        EACH 
  26  601-09254           WIRE ROPE SAFETY BARRIER, POST, INSTALL                                1,000.000        EACH 
  27  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                1,500.000        LFT 
  28  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 60.000        EACH 
  29  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                  150.000        EACH 
  30  601-61360           GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED,                             20.000        EACH 
  31  601-61370           GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED                     275.000        EACH 
  32  601-61380           GUARDRAIL TERMINAL SECTION, FLATEND, GALVANIZED                            1.000        EACH 
  33  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 
  34  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              2.000        EACH 
  35  601-61550           GUARDRAIL TERMINAL END SECTION, ALUMINUM                                   5.000        EACH 
  36  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     20,000.000        LFT 
  37  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                            15.000        LFT 
  38  601-62100           GUARDRAIL POST, STEEL, INSTALL                                            20.000        EACH 
  39  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                            250.000        LFT 
  40  601-62120           GUARDRAIL POST BRACKET, INSTALL                                            6.000        EACH 
  41  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                            20.000        EACH 
  42  601-62297           GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN END SHOE                   1.000        EACH 
  43  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 
  44  601-62540           GUARDRAIL POST, PLUMB                                                  1,300.000        EACH 
  45  601-62550           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM                                  450.000        LFT 
  46  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            25.000        EACH 
  47  601-62630           GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN.                                      4.000        EACH 
  48  601-62640           GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN.                                     15.000        EACH 
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          CALL ORDER   : 520                                              CONTRACT ID  : M -30052-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE 
 
  49  601-62680           GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END,                       1.000        EACH 
  50  601-90382           GUARDRAIL POST, ALUMINUM, 7 FT.                                            1.000        EACH 
  51  601-90389           GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN.                             1.000        EACH 
  52  601-90677           DRILLED BRACKET, INSTALL                                                   1.000        EACH 
  53  601-91198           GUARDRAIL POST, MODIFIED                                                   4.000        EACH 
  54  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         1.000        EACH 
  55  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 
  56  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 
  57  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 
  58  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         5.000        EACH 
  59  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         5.000        EACH 
  60  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                         5.000        EACH 
  61  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        8.000        EACH 
  62  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 
  63  601-93346           GUARDRAIL CONNECTOR, AS                                                    5.000        EACH 
  64  601-94689           GUARDRAIL END TREATMENT, OS                                               30.000        EACH 
  65  601-95342           GUARDRAIL SPLICE PLATE, C, GALVANIZED                                      4.000        EACH 
  66  601-95972           GUARDRAIL POST (CRT), 8 IN.X 6 IN.TREATED LUMBER,                         40.000        EACH 
  67  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                          10.000        EACH 
  68  601-98636           GUARDRAIL CHANNEL, 6.7 LBS PER LFT., GALVANIZED, 5 IN.                   260.000        LFT 
  69  601-98637           GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED                       1.000        EACH 
  70  601-98638           GUARDRAIL SPLICE PLATE, ALUMINUM                                           1.000        EACH 
  71  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 3,000.000        LFT 
  72  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     150.000        LFT 
  73  601-99123           GUARDRAIL TRANSITION, GP                                                   1.000        EACH 
  74  706-01515           BRIDGE BRACKET, A, ALUMINUM                                                1.000        EACH 
  75  706-05587           BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL                             1.000        EACH 
  76  706-06347           RAILING, CF-1                                                            100.000        LFT 
  77  706-62380           BRIDGE RAILING POST, 5A                                                    3.000        EACH 
  78  706-62390           BRIDGE RAILING POST, 6                                                     1.000        EACH 
  79  706-62400           BRIDGE RAILING POST, 7                                                     1.000        EACH 
  80  706-90672           BRIDGE RAILING POST, ALUMINUM, 5                                           5.000        EACH 
  81  706-94133           RAILING, TUBE, GALVANIZED STEEL                                            1.000        LFT 
  82  706-95431           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A                           1.000        EACH 
  83  706-95432           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B                           1.000        EACH 
  84  706-95433           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C                           1.000        EACH 
  85  706-98639           BRIDGE RAILING SPLICE BAR, ALUMINUM                                        1.000        EACH 
  86  711-51823           EXPANSION ANCHOR, 0.75 IN.                                                 1.000        EACH 
  87  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  89  802-97573           ANGLE POST                                                                 1.000        EACH 
  90  803-61430           BRIDGE BRACKET A, GALVANIZED                                               1.000        EACH 
  91  803-61440           BRIDGE BRACKET B, GALVANIZED                                               1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 69 
 
          CALL ORDER   : 530                                              CONTRACT ID  : M -30062-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP CLEANING AND SEALING JOINTS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  507-07482           CRACKS AND JOINTS IN PCCP, ROUT AND SEAL                             223,594.000        LFT 
  11  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                       75.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     732.000        LFT 
  16  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      264.000        LFT 
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          CALL ORDER   : 560                                              CONTRACT ID  : T -29298-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  808-75994           PRISMATIC REFLECTOR                                                   56,641.000        EACH 
  12  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      200.000        EACH 
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          CALL ORDER   : 570                                              CONTRACT ID  : T -29405-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-04089           SIGN, SHEET, REMOVE                                                       38.000        EACH 
  14  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     7.000        EACH 
  15  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                 748.000        EACH 
  16  202-74050           SIGN, OVERHEAD, REMOVE                                                    30.000        EACH 
  17  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  20  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  801-92448           CONSTRUCTION SIGNS, MOBILE                                               240.000        DAY 
  23  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                         6,852.500        LFT 
  24  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                         1,193.000        LFT 
  25  802-05706           SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE                            90.000        LFT 
  26  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                  2,216.450        SFT 
  27  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                  2,359.650        SFT 
  28  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                    380.500        SFT 
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          CALL ORDER   : 580                                              CONTRACT ID  : T -30386-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ITS TRAFFIC MANAGEMENT SYSTEM 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  210-03825           SHELTER                                                                    1.000        EACH 
  14  210-06901           GENERATOR                                                                  1.000        EACH 
  15  210-07170           SITE                                                                  LUMP              LUMP 
  16  210-07221           SURGE SUPPRESSION DEVICE                                                   1.000        EACH 
  17  210-07221           SURGE SUPPRESSION DEVICE                                                   1.000        EACH 
  18  210-07221           SURGE SUPPRESSION DEVICE                                                   6.000        EACH 
  19  210-07224           VIDEO                                                                      1.000        EACH 
  20  210-07225           MICROWAVE                                                                  1.000        EACH 
  21  210-07227           POWER SUPPLY                                                               1.000        EACH 
  22  210-07228           NETWORK                                                                    1.000        EACH 
  23  210-07229           CDP FIELD SERVER                                                           1.000        EACH 
  24  210-07234           SENSOR                                                                     1.000        EACH 
  25  210-07235           ALARM                                                                      1.000        EACH 
  26  603-01932           FENCE, CHAIN LINK, 96 IN.                                                170.000        LFT 
  27  603-04847           FENCE GATE                                                                 1.000        EACH 
  28  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                150.000        SYS 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  805-04977           MICROLOOP                                                                  1.000        EACH 
  31  805-06128           CCTV ASSEMBLY                                                              2.000        EACH 
  32  805-06146           EQUIPMENT RACK                                                             5.000        EACH 
  33  805-06997           CAMERA                                                                     2.000        EACH 
  34  805-08589           CCTV                                                                       1.000        EACH 
  35  807-04651           WIRE                                                                     200.000        LFT 
  36  807-05072           TOWER                                                                      1.000        EACH 
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          CALL ORDER   : 600                                              CONTRACT ID  : TM-28439-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC HARDWARE MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   6  105-08523           RADIO SERVICE                                                              8.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          44.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  802-03896           BOLLARD                                                                    3.000        EACH 
  20  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     32.000        SFT 
  21  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
  22  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
  23  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                206.000        EACH 
  24  805-03162           TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION           LUMP              LUMP 
  25  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                 23.000        EACH 
  26  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                 20.000        EACH 
  27  805-08494           RADIO SPREAD SPECTRUM                                                      2.000        EACH 
  28  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
  29  805-78370           PEDESTRIAN PUSH BUTTON                                                    76.000        EACH 
  30  805-78420           DISCONNECT HANGER                                                          1.000        EACH 
  31  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  32  805-78467           SIGNAL CABLE, 3C 8GA.                                                    340.000        LFT 
  33  805-78480           SIGNAL CABLE, 3C 14GA.                                                   155.000        LFT 
  34  805-78485           SIGNAL CABLE, 5C 14GA.                                                   135.000        LFT 
  35  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
  36  805-90734           TRAFFIC RESPONSIVE SYSTEM MASTER                                           1.000        EACH 
  37  805-90734           TRAFFIC RESPONSIVE SYSTEM MASTER                                           1.000        EACH 
  38  805-90736           TELEPHONE MODEM                                                            2.000        EACH 
  39  805-90737           TELEPHONE SERVICE                                                          2.000        EACH 
  40  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  90.000        EACH 
  41  805-97509           MODIFY M FOUNDATION TO P1 FOUNDATION                                      23.000        EACH 
  42  805-99162           SIGNAL PEDESTAL, 11 FT.                                                   10.000        EACH 
  43  807-95513           SERVICE POINT MAIN BREAKER                                                 1.000        EACH 
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          CALL ORDER   : 610                                              CONTRACT ID  : TM-30047-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                       14.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  2.000        EACH 
  16  805-03592           PAINT EXISTING SIGNAL STRUCTURE                                            1.000        EACH 
  17  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 
  18  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER                                  8.000        EACH 
  19  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED                                    8.000        EACH 
  20  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
  21  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
  22  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
  23  805-78467           SIGNAL CABLE, 3C 8GA.                                                     70.000        LFT 
  24  805-78480           SIGNAL CABLE, 3C 14GA.                                                   451.000        LFT 
  25  805-78485           SIGNAL CABLE, 5C 14GA.                                                   100.000        LFT 
  26  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          2.000        EACH 



 
 


