SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER - 110 CONTRACT ID - IR-29384-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW INTERCHANGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 34.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 102.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 34.000 MOS
5 108-09283 CPM SCHEDULE LUMP LUMP
6 108-09284 CPM SCHEDULE, MONTHLY UPDATE 1.000 EACH
7 108-09285 CPM SCHEDULE, REVISED 1.000 EACH
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
11 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01011 ASBESTOS, REMOVE LUMP LUMP
18 202-01261 TESTING FOR ASBESTOS 16.000 EACH
19 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
20 202-02240 PAVEMENT REMOVAL 42,513.000 SYS
21 202-02273 CENTER CURB, CONCRETE, REMOVE 753.000 SYS
22 202-02279 CURB AND GUTTER, REMOVE 989.000 LFT
23 202-02446 BRIDGE RAILING, CONCRETE, REMOVE 3,252.000 LFT
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-06580 CONTAMINATED SOIL, REMOVE 12,500.000 CYS
32 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
33 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
34 202-52710 SIDEWALK, CONCRETE, REMOVE 3,130.000 SYS
35 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 2.000 EACH
36 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 3.000 EACH
37 202-86946 HANDHOLE, REMOVE 1.000 EACH
38 202-90747 RETAINING WALL, REMOVE 3,130.000 LFT
39 202-91385 INLET, REMOVE 62.000 EACH
40 202-93047 MANHOLE, REMOVE 24.000 EACH
41 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 56.000 EACH
42 202-93974 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE 4.000 EACH
43 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 2,097.000 LFT
44 202-96133 PIPE, REMOVE 7,086.000 LFT
45 203-02000 EXCAVATION, COMMON 36,123.000 CYS
46 203-02020 EXCAVATION, UNCLASSIFIED 82,384.000 CYS
47 203-02070 BORROW 121,870.000 CYS

48 203-05859 FILL 717.400 CYS
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49 205-03371 SEDIMENT, REMOVE 25.000 CYS
50 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 47.800 TON
51 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
52 205-06936 TEMPORARY SEDIMENT TRAP 23.900 TON
53 205-06937 TEMPORARY SILT FENCE 3,011.000 LFT
54 206-51220 EXCAVATION, WET 10.000 CYS
55 206-51225 EXCAVATION, DRY 166.000 CYS
56 207-08262 SUBGRADE TREATMENT, TYPE I 57,820.000 SYS
57 210-05533 GRATE 1.000 EACH
58 210-06318 PROTECTION LUMP LUMP
59 210-07739 TEMPORARY 1.000 EACH
60 210-07824 LATERAL 1.000 EACH
61 210-09275 PERMANENT LUMP LUMP
62 210-09276 FLOODWALL LUMP LUMP
63 211-02050 B BORROW 97,635.000 CYS
64 211-06467 AGGREGATE FOR END BENT BACKFILL 182.000 CYS
65 211-07454 STRUCTURE BACKFILL 54,770.000 CYS
66 213-08058 FLOWABLE BACKFILL 95.000 CYS
67 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 307.000 TON
68 302-06464 SUBBASE FOR PCCP 14,699.000 CYS
69 302-07455 DENSE GRADED SUBBASE 118.000 CYS
70 402-07433 HMA SURFACE, TYPE B 25.400 TON
71 402-07438 HMA INTERMEDIATE, TYPE B 49.500 TON
72 402-07441 HMA BASE, TYPE B 128.400 TON
73 406-05520 ASPHALT FOR TACK COAT 0.200 TON
74 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
75 501-06321 QC/QA-PCCP, 10 IN. 7,390.000 SYS
76 501-06322 QC/QA-PCCP, 11 IN. 33,119.000 SYS
77 501-06727 CORING, PCCP LUMP LUMP
78 501-09107 QC/QA-PCCP, 9 IN. 12,826.000 SYS
79 503-03489 RETROFITTED TIE BARS 702.000 EACH
80 503-05240 D-1 CONTRACTION JOINT 37,800.000 LFT
81 503-05310 TERMINAL JOINT 365.500 LFT
82 506-06333 PCCP PATCHING, FULL DEPTH 203.000 SYS
83 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 1.000 EACH
84 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 2.000 EACH
85 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
86 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
87 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
88 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 150.000 LFT
89 602-06729 BARRIER DELINEATOR 434.000 EACH
90 602-08472 CONCRETE BARRIER, 33 IN. 913.000 LFT
91 602-08606 CONCRETE BARRIER, 33 IN., MODIFIED 835.000 LFT
92 602-91266 MEDIAN BARRIER, CONCRETE, MODIFIED 3,063.000 LFT
93 603-06045 FENCE, CHAIN LINK, 48 IN. 5,063.000 LFT
94 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
95 604-07897 CURB RAMP, CONCRETE, C 22.500 SYS

96 604-07900 CURB RAMP, CONCRETE, F 29.500 SYS
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97 604-07902 CURB RAMP, CONCRETE, H 99.500 SYS
98 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,775.000 SYS
99 605-05523 CURB, HMA 1,177.000 LFT
100 605-06090 CURB, INTEGRAL, CONCRETE 6,095.000 LFT
101 605-06095 CURB, INTEGRAL, B, CONCRETE 2,285.000 LFT
102 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 417.000 LFT
103 605-06250 CENTER CURB, C, CONCRETE 289.000 SYS
104 605-52807 CURB AND GUTTER, COMBINED 282.000 LFT
105 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 860.000 SYS
106 615-03866 MILE MARKER 5.000 EACH
107 615-06515 MONUMENT, D 12.000 EACH
108 616-02320 GEOTEXTILES 428.000 SYS
109 616-06405 RIPRAP, REVETMENT 45.000 TON
110 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
111 621-06545 FERTILIZER 3.700 TON
112 621-06554 SEED MIXTURE, U 509.000 LBS
113 621-06557 SEED MIXTURE, T 1,929.200 LBS
114 621-06565 MULCHING MATERIAL 54.300 TON
115 621-06567 WATER 94.300 KGAL
116 621-06574 SODDING 26,180.300 SYS
117 701-02936 PILE, STEEL H, HP 14 X 89 3,920.000 LFT
118 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
119 701-06012 TEST PILE, RESTRIKE 2.000 EACH
120 701-06027 TEST PILE 2.000 EACH
121 701-91792 PILE TIP, STEEL H 32.000 EACH
122 702-03607 CORED HOLE IN CONCRETE 40.000 EACH
123 702-51863 FIELD DRILLED HOLE IN CONCRETE 126.000 EACH
124 703-51030 REINFORCING STEEL 24,297.000 LBS
125 703-51032 REINFORCING STEEL, EPOXY COATED 389,822.000 LBS
126 704-51002 CONCRETE, C, SUPERSTRUCTURE 714.100 CYS
127 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 6,598.000 SYS
128 706-51020 CONCRETE, C, RAILING 535.800 CYS
129 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 42 IN. 2,192.000 LFT
130 708-01112 GROUT, NON-SHRINK 4.000 CYS
131 709-07110 SEAL COAT, GRAFFITI RESISTANT 64,522.000 SFT
132 709-51821 SURFACE SEAL LUMP LUMP
133 711-51070 ANCHOR PLATE, AP 1 64.000 EACH
134 714-44240 CONCRETE, A, STRUCTURES 1,729.000 CYS
135 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 379.000 LFT
136 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 16,784.000 LFT
137 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 328.000 LFT
138 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4,882.000 LFT
139 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,899.000 LFT
140 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,803.000 LFT
141 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 2,347.000 LFT
142 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 798.000 LFT
143 715-05157 PIPE, TYPE 2, CIRCULAR, 33 IN. 442 .000 LFT
144 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 780.000 LFT
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145 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
146 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN. 149.000 LFT
147 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN. 162.000 LFT
148 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
149 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
150 718-52610 AGGREGATE FOR UNDERDRAINS 1,328.000 CYS
151 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,855.000 SYS
152 720-07299 INLET TYPE H 3.000 EACH
153 720-07300 INLET TYPE H, WITH SLOTTED DRAIN 7.000 EACH
154 720-07301 INLET TYPE HA 17.000 EACH
155 720-07302 INLET TYPE HA, WITH SLOTTED DRAIN 27.000 EACH
156 720-08559 BEST MANAGEMENT PRACITICES 1.000 EACH
157 720-08628 SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE 11 3.000 EACH
158 720-09079 INLET, HA5, MODIFIED 1.000 EACH
159 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
160 720-45030 INLET, E7 5.000 EACH
161 720-45075 INLET, R13 1.000 EACH
162 720-45141 INLET, H5, MODIFIED 1.000 EACH
163 720-45410 MANHOLE, C4 60.000 EACH
164 720-45416 MANHOLE, E4 3.000 EACH
165 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
166 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 39.000 LFT
167 720-91973 MANHOLE, H4 12.000 EACH
168 720-98174 INLET, B15 26.000 EACH
169 720-99416 CATCH BASIN, B15 21.000 EACH
170 720-99417 CATCH BASIN, C15 19.000 EACH
171 721-09294 SLUICE GATE, 30 IN. X 30 IN. 1.000 EACH
172  725-09292 PIPE LINER, CURED-IN-PLACE, DEFORMED, 30 IN. X 30 IN. 517.000 LFT
173 725-09293 PIPE LINER, CURED-IN-PLACE, 60 IN. 22.000 LFT
174 731-93945 FACE PANELS, CONCRETE 76,174.000 SFT
175 731-93946 WALL ERECTION 76,174.000 SFT
176 731-93946 WALL ERECTION 3,474.000 SFT
177 731-93947 LEVELING PAD, CONCRETE 4,525.000 LFT
178 732-07653 COARSE AGGREGATE, NO. 8 2,833.000 TON
179 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
180 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
181 801-06198 PATROLLER 730.000 DAY
182 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 77,002.000 LFT
183 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 5.000 EACH
184 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 6.000 EACH
185 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 167.000 LFT
186 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 1,899.000 LFT
187 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
188 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
189 801-06645 CONSTRUCTION SIGN, B 13.000 EACH
190 801-06710 FLASHING ARROW SIGN 730.000 DAY
191 801-06775 MAINTAINING TRAFFIC LUMP LUMP
192 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
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193 801-07118 BARRICADE, 111-A 350.000 LFT
194 801-07119 BARRICADE, 111-B 108.000 LFT
195 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 400.000 LFT
196 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,325.000 LFT
197 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 520.000 LFT
198 801-08509 TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED 270.000 LFT
199 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN. 424 .000 LFT
200 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
201 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 1.000 EACH
202 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 864.000 LFT
203 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 93.000 LFT
204 802-07057 SIGN, PANEL, WITH LEGEND 3,345.000 SFT
205 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
206 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 3.000 EACH
207 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 9.000 EACH
208 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
209 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 10.000 EACH
210 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 4.000 EACH
211 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 1.000 EACH
212 802-07275 BOX TRUSS SIGN FOUNDATION, V-C 12.000 EACH
213 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 2.000 EACH
214 802-08479 OVERHEAD SIGN STRUCTURE, BOX TRUSS 3.000 EACH
215 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 464.000 SFT
216 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 452.000 SFT
217 802-76095 STRUCTURAL STEEL, BREAKAWAY 2,075.000 LBS
218 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 7.000 EACH
219 802-76150 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, DOUBLE ARM 2.000 EACH
220 802-76235 INSTALL OVERHEAD SIGN 1.000 EACH
221 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
222 805-01842 HANDHOLE, SIGNAL 15.000 EACH
223 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
224 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
225 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 12.000 EACH
226 805-02373 INTERCONNECT CABLE, FIBER OPTIC 413.000 LFT
227 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 5,400.000 LFT
228 805-06101 FOUNDATION 3.000 EACH
229 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,407.000 LFT
230 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
231 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 19.000 EACH
232 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
233 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1.000 EACH
234 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
235 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
236 805-78420 DISCONNECT HANGER 8.000 EACH
237 805-78467 SIGNAL CABLE, 3C 8GA. 73.000 LFT
238 805-78480 SIGNAL CABLE, 3C 14GA. 2,186.000 LFT
239 805-78485 SIGNAL CABLE, 5C 14GA. 3,443.000 LFT

240 805-78490 SIGNAL CABLE, 7C 14GA. 1,049.000 LFT
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241 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,159.000 LFT
242 805-78746 PREFORMED LOOP DETECTORS 96.000 LFT
243 805-78900 PEDESTAL FOUNDATION, A 3.000 EACH
244 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
245 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
246 805-87780 CIRCUIT BREAKER 2.000 EACH
247 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN. 1,042.000 LFT
248 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH
249 805-99162 SIGNAL PEDESTAL, 11 FT. 3.000 EACH
250 807-01603 SERVICE POINT, TYPE 11 2.000 EACH
251 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 24.000 EACH
252 807-02191 HANDHOLE, LIGHTING 2.000 EACH
253 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 12.000 EACH
254 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 14.000 EACH
255 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,860.000 LFT
256 807-82001 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 2 LUMINAIRES 1.000 EACH
257 807-82005 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 LUMINAIRES 2.000 EACH
258 807-82008 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 9 LUMINAIRES 1.000 EACH
259 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 3.000 EACH
260 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 12.000 EACH
261 807-85752 LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE 12.000 EACH
262 807-85752 LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE 14.000 EACH
263 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 28.000 EACH
264 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 4.000 EACH
265 807-86910 CONNECTOR KIT, UNFUSED 26.000 EACH
266 807-86915 CONNECTOR KIT, FUSED 56.000 EACH
267 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 90.000 EACH
268 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
269 807-86930 INSULATION LINK, NONWATERPROOFED 70.000 EACH
270 807-86935 INSULATION LINK, WATERPROOFED 12.000 EACH
271 807-86955 CABLE DUCT MARKER 5.000 EACH
272 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 860.000 LFT
273 807-95488 NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE 2.000 EACH
274 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 8,980.000 LFT
275 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 23,452.000 LFT
276 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 22,311.000 LFT
277 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 2,470.000 LFT
278 808-06716 LINE, REMOVE 13,669.000 LFT
279 808-06848 LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP 164.000 LFT
280 808-07310 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, 170.000 LFT
281 808-09038 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, 373.000 LFT
282 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 348.000 LFT
283 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 21.000 EACH
284 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 9.000 EACH
285 808-74809 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R) 2.000 EACH
286 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 298.000 EACH
287 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 631.000 EACH

288 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN. 1,320.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 22.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 44 .000 MOS
4 105-09291 MOBILE BROADBAND ACCESS 22.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
13 202-02240 PAVEMENT REMOVAL 5,238.000 SYS
14 202-02245 TREE, 6 IN., REMOVE 109.000 EACH
15 202-02273 CENTER CURB, CONCRETE, REMOVE 961.000 SYS
16 202-02278 CURB, CONCRETE, REMOVE 74.000 LFT
17 202-02279 CURB AND GUTTER, REMOVE 6,895.000 LFT
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-52710 SIDEWALK, CONCRETE, REMOVE 2,282.000 SYS
28 202-91385 INLET, REMOVE 13.000 EACH
29 202-96133 PIPE, REMOVE 340.000 LFT
30 203-02000 EXCAVATION, COMMON 17,760.000 CYS
31 205-02237 TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET 91.000 EACH
32 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
33 207-08263 SUBGRADE TREATMENT, TYPE IA 18,834.000 SYS
34 207-08267 SUBGRADE TREATMENT, TYPE I1IA 3,484.000 SYS
35 211-07454 STRUCTURE BACKFILL 9,899.000 CYS
36 303-01180 COMPACTED AGGREGATE, NO. 53 52.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN. 37,393.000 SYS
38 306-08432 MILLING, APPROACH 1,469.000 SYS
39 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,135.000 TON
40 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,654.000 TON
41 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 1,081.000 TON
42 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,069.000 TON
43 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 2,842.000 TON
44 402-07452 HMA WEDGE AND LEVEL, TYPE C 246.000 TON
45 405-05518 ASPHALT FOR PRIME COAT 20,185.000 SYS
46 406-05521 ASPHALT FOR TACK COAT 55,670.000 SYS
47 604-07896 CURB RAMP, CONCRETE, B 17.000 SYS

48 604-07900 CURB RAMP, CONCRETE, F 16.000 SYS
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CALL ORDER : 120 CONTRACT ID - IR-29450-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES, SIGNS, LIGHTING, AND

49 604-07901 CURB RAMP, CONCRETE, G 98.000 SYS
50 604-07902 CURB RAMP, CONCRETE, H 22.000 SYS
51 604-91531 SIDEWALK, CONCRETE, 4 IN. 4,137.000 SYS
52 605-06090 CURB, INTEGRAL, CONCRETE 1,656.000 LFT
53 605-06120 CURB, CONCRETE 638.000 LFT
54 605-06140 CURB AND GUTTER, CONCRETE 9,627.000 LFT
55 605-06145 CURB AND GUTTER, B, CONCRETE 89.000 LFT
56 605-09137 CURB TURNOUT 56.000 LFT
57 610-07486 HMA FOR APPROACHES, TYPE A 446.000 TON
58 610-07488 HMA FOR APPROACHES, TYPE C 122.000 TON
59 610-08446 PCCP FOR APPROACHES, 6 IN. 994.000 SYS
60 610-09108 PCCP FOR APPROACHES, 9 IN. 2,563.000 SYS
61 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 13.000 EACH
62 615-06490 RIGHT OF WAY MARKER 104.000 EACH
63 615-06505 MONUMENT, B 34.000 EACH
64 615-06510 MONUMENT, C 1.000 EACH
65 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
66 616-02320 GEOTEXTILES 18.000 SYS
67 616-06405 RIPRAP, REVETMENT 14.000 TON
68 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
69 621-06545 FERTILIZER 8.000 TON
70 621-06554 SEED MIXTURE, U 392.000 LBS
71 621-06565 MULCHING MATERIAL 11.000 TON
72 621-06567 WATER 9.000 KGAL
73 621-06575 SODDING, NURSERY 2,329.000 SYS
74 714-07665 RETAINING WALL LUMP LUMP
75 715-01354 CLEAN EXISTING PIPE 179.000 LFT
76 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 378.000 LFT
77 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 2,434.000 LFT
78 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,842.000 LFT
79 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 988.000 LFT
80 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 886.000 LFT
81 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 516.000 TON
82 715-46040 PIPE END SECTION, 36 IN. 7.000 EACH
83 720-03194 MANHOLE 1.000 EACH
84 720-03757 MANHOLE, C15 12.000 EACH
85 720-44000 CASTING, ADJUST TO GRADE 51.000 EACH
86 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 13.000 EACH
87 720-45005 INLET, A2 1.000 EACH
88 720-45030 INLET, E7 1.000 EACH
89 720-45075 INLET, R13 3.000 EACH
90 720-45410 MANHOLE, C4 2.000 EACH
91 720-90984 MANHOLE, C2 5.000 EACH
92 720-92025 MANHOLE, D2 2.000 EACH
93 720-98174 INLET, B15 22.000 EACH
94 720-98555 INLET, C15 16.000 EACH
95 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
96 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 120 CONTRACT ID - IR-29450-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES, SIGNS, LIGHTING, AND
97 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
98 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 44,150.000 LFT
99 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
100 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 728.000 LFT
101 801-06625 DETOUR ROUTE MARKER ASSEMBLY 66.000 EACH
102 801-06640 CONSTRUCTION SIGN, A 74.000 EACH
103 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
104 801-06710 FLASHING ARROW SIGN 365.000 DAY
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07118 BARRICADE, 111-A 1,192.000 LFT
107 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 757.000 LFT
108 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 38.000 EACH
109 802-07060 SIGN, SHEET, RELOCATE 18.000 EACH
110 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 89.000 SFT
111 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 [IN. THICKNESS 583.000 SFT
112 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 12.000 EACH
113 805-01842 HANDHOLE, SIGNAL 20.000 EACH
114 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
115 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN. 14.000 EACH
116 805-04133 SIGNAL PEDESTAL, 12 FT. 2.000 EACH
117 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 4,295.000 LFT
118 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
119 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 20.000 EACH
120 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 6.000 EACH
121 805-78370 PEDESTRIAN PUSH BUTTON 6.000 EACH
122 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
123 805-78420 DISCONNECT HANGER 12.000 EACH
124 805-78445 SIGNAL SERVICE 3.000 EACH
125 805-78467 SIGNAL CABLE, 3C 8GA. 240.000 LFT
126 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 15,370.000 LFT
127 805-78480 SIGNAL CABLE, 3C 14GA. 845.000 LFT
128 805-78485 SIGNAL CABLE, 5C 14GA. 2,425.000 LFT
129 805-78490 SIGNAL CABLE, 7C 14GA. 2,390.000 LFT
130 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 12,064 .000 LFT
131 805-78785 SIGNAL DETECTOR HOUSING 26.000 EACH
132 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 5,860.000 LFT
133 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
134 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
135 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
136 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 19.000 EACH
137 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,365.000 LFT
138 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,850.000 LFT
139 808-06716 LINE, REMOVE 14,331.000 LFT
140 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,620.000 LFT
141 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 14,723.000 LFT
142 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 665.000 LFT
143 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,350.000 LFT
144 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 48.000 EACH
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CALL ORDER : 120 CONTRACT ID - IR-29450-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ADDED TRAVEL LANES, SIGNS, LIGHTING, AND

145 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 29.000 EACH
146 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 521.000 EACH
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CALL ORDER : 140 CONTRACT ID : IR-29818-A
LETTING DATE :

SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,460.000 SYS
13 202-03783 SIGN, PANEL, REMOVE 1.000 EACH
14 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 1.000 EACH
15 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 126.000 LFT
16 202-96070 HIGH MAST TOWER, REMOVE 3.000 EACH
17 203-02000 EXCAVATION, COMMON 787.000 CYS
18 203-02070 BORROW 1,652.000 CYS
19 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 1.000 EACH
20 205-06937 TEMPORARY SILT FENCE 2,047.000 LFT
21 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,419.000 SYS
22 211-07454 STRUCTURE BACKFILL 126.000 CYS
23 215-07043 CHEMICAL MODIFICATION, SOILS 3,000.000 SYS
24 303-52308 COMPACTED AGGREGATE, 0, 53 324.000 TON
25 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 511.000 TON
26 402-07434 HMA SURFACE, TYPE C 249.000 TON
27 402-07439 HMA INTERMEDIATE, TYPE C 420.000 TON
28 402-07442 HVMA BASE, TYPE C 1,167.000 TON
29 406-05520 ASPHALT FOR TACK COAT 4.000 TON
30 601-08146 IMPACT ATTENUATOR, SD, W1, TL-2 2.000 EACH
31 605-06245 CENTER CURB, B, CONCRETE 77.000 SYS
32 616-02320 GEOTEXTILES 19.000 SYS
33 616-06405 RIPRAP, REVETMENT 9.000 TON
34 621-06560 MULCHED SEEDING, U 3,589.000 SYS
35 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,458.000 LFT
36 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 362.000 LFT
37 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 106.000 LFT
38 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
39 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
40 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
41 718-52610 AGGREGATE FOR UNDERDRAINS 146.000 CYS
42 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,969.000 LFT
45 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
46 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
47 801-06710 FLASHING ARROW SIGN 56.000 DAY

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 140 CONTRACT ID : IR-29818-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERCHANGE MODIFICATION

49 801-07117 TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY 19.000 EACH
50 801-07118 BARRICADE, 111-A 96.000 LFT
51 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 13.000 LFT
52 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 120.000 LFT
53 802-07057 SIGN, PANEL, WITH LEGEND 372.000 SFT
54 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 4.000 EACH
55 802-07137 WIDE FLANGE SIGN POST SUPPORT FOUNDATION,VIII 2.000 EACH
56 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
57 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
58 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 88.000 SFT
59 802-76095 STRUCTURAL STEEL, BREAKAWAY 771.000 LBS
60 804-06771 DELINEATOR POST, FLEXIBLE 3.000 EACH
61 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 3.000 EACH
62 805-01825 DISCONNECT HANGER, INSTALL 2.000 EACH
63 805-01842 HANDHOLE, SIGNAL 7.000 EACH
64 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,005.000 LFT
65 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,725.000 LFT
66 805-06595 CONDUIT, PVC, 2 IN. 255.000 LFT
67 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
68 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
69 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
70 805-78445 SIGNAL SERVICE 2.000 EACH
71 805-78467 SIGNAL CABLE, 3C 8GA. 230.000 LFT
72 805-78485 SIGNAL CABLE, 5C 14GA. 275.000 LFT
73 805-78490 SIGNAL CABLE, 7C 14GA. 250.000 LFT
74 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,480.000 LFT
75 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
76 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 2.000 EACH
77 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 345.000 LFT
78 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
79 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 3.000 EACH
80 805-86900 JUNCTION BOX 1.000 EACH
81 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
82 805-92512 MICROLOOP DETECTOR 4.000 EACH
83 805-96014 SAW CUT, FULL DEPTH 1,200.000 LFT
84 805-97114 CABLE, INTERCONNECT, 6 PAIR 19 570.000 LFT
85 807-04967 CABLE 395.000 LFT
86 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 109.000 LFT
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,215.000 LFT
88 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 348.000 LFT
89 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 77.000 LFT
90 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 60.000 LFT

91 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 518.000 LFT
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CALL ORDER : 150 CONTRACT ID - IR-29899-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 25.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 100.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 100.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 25.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL

10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP

15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP

16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH

17 202-02240 PAVEMENT REMOVAL 44,842 900 m2

18 202-02241 GUARDRAIL, REMOVE 424000 m

19 202-02272 PAVED SIDE DITCH, REMOVE 748.800 m

20 202-04089 SIGN, SHEET, REMOVE 80.000 EACH

21 202-74025 FENCE, REMOVE 858.000 m

22 203-02000 EXCAVATION, COMMON 110, 406.000 m3

23 203-02070 BORROW 239,713.000 m3

24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 751.000 Mg

25 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH

26 205-06936 TEMPORARY SEDIMENT TRAP 810.000 Mg

27 205-06937 TEMPORARY SILT FENCE 6,722.000 m

28 207-08262 SUBGRADE TREATMENT, TYPE I 79,233.200 m2

29 211-07454 STRUCTURE BACKFILL 24,165.000 m3

30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 17,134.070 Mg

31 303-07449 COMPACTED AGGREGATE, NO. 73 60.580 Mg

32 401-06264 PROFILOGRAPH, HMA LUMP LUMP

33 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,365.000 Mg

34 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 1,083.750 Mg

35 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 10,735.910 Mg

36 401-07401 QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm 1,806.250 Mg

37 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 17,885.260 Mg

38 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 4,391.090 Mg

39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,364.400 Mg

40 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 51,027.490 Mg

41 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 20,969.000 Mg

42 402-07432 HMA SURFACE, TYPE A 285.530 Mg

43  402-07435 HMA INTERMEDIATE, TYPE A 478.850 Mg

44  402-07453 HMA FOR TEMPORARY PAVEMENT 17,801.400 Mg

45 406-05520 ASPHALT FOR TACK COAT 153.750 Mg

46 605-06120 CURB, CONCRETE 122.100 m

47 605-06140 CURB AND GUTTER, CONCRETE 11,600.880 m

48 605-06215 CENTER CURB, D, CONCRETE 1,415.000 m
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CALL ORDER : 150 CONTRACT ID - IR-29899-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

49 606-07484 MILLED HMA SHOULDER CORRUGATIONS 6,938.000 m
50 610-07712 PCCP FOR APPROACHES, 150 mm 3,494.000 m2
51 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
52 615-06490 RIGHT OF WAY MARKER 201.000 EACH
53 615-06510 MONUMENT, C 5.000 EACH
54 615-06515 MONUMENT, D 9.000 EACH
55 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
56 616-02320 GEOTEXTILES 3,785.000 m2
57 616-06405 RIPRAP, REVETMENT 2,625.000 Mg
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
59 621-06545 FERTILIZER 2.790 Mg
60 621-06553 SEED MIXTURE, R 690.000 kg
61 621-06557 SEED MIXTURE, T 539.000 kg
62 621-06565 MULCHING MATERIAL 43.300 Mg
63 621-06567 WATER 1,802.000 kL
64 621-06575 SODDING, NURSERY 100,103.000 m2
65 714-26704 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm 76.000 m
66 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm 16.000 m
67 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1800 mm 14.400 m
68 714-26726 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm 228.000 m
69 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 236.000 m
70 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 89.000 m
71 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 14,211.800 m
72 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 215.000 m
73 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 219.500 m
74 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 38.000 m
75 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 229.000 m
76 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,598.500 m
77 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 887.000 m
78 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 607.500 m
79 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 555.000 m
80 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 418.000 m
81 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 114.000 m
82 715-05164 PIPE, TYPE 2, CIRCULAR, 1650 mm 96.000 m
83 715-05165 PIPE, TYPE 2, CIRCULAR, 1800 mm 88.000 m
84 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 75.500 m
85 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 11.000 m
86 715-05841 CONCRETE ANCHOR, 1500 mm 1.000 EACH
87 715-06357 CONCRETE ANCHOR, 1800 mm 1.000 EACH
88 715-07626 CONCRETE ANCHOR, 1650 mm 2.000 EACH
89 715-46000 PIPE END SECTION, 300 mm 9.000 EACH
90 715-46005 PIPE END SECTION, 375 mm 23.000 EACH
91 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
92 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
93 715-46030 PIPE END SECTION, 750 mm 8.000 EACH
94 715-46040 PIPE END SECTION, 900 mm 11.000 EACH
95 718-06528 OUTLET PROTECTOR, 1 42.000 EACH

96 718-52610 AGGREGATE FOR UNDERDRAINS 2,387.700 m3
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CALL ORDER : 150 CONTRACT ID - IR-29899-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

97 718-99153 GEOTEXTILES FOR UNDERDRAIN 23,145.900 m2

98 720-44000 CASTING, ADJUST TO GRADE 21.000 EACH
99 720-45065 INLET, N12 2.000 EACH
100 720-45070 INLET, P12A 5.000 EACH
101 720-45275 PIPE CATCH BASIN, 600 mm 3.000 EACH
102 720-45410 MANHOLE, C4 31.000 EACH
103 720-45430 MANHOLE, G4 2.000 EACH
104 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 17.800 m

105 720-91110 MANHOLE, N4 1.000 EACH
106 720-91246 INLET, N12A 2.000 EACH
107 720-91973 MANHOLE, H4 6.000 EACH
108 720-94612 MANHOLE, K4 3.000 EACH
109 720-95335 MANHOLE, M4 1.000 EACH
110 720-98174 INLET, B15 74.000 EACH
111 720-98555 INLET, C15 129.000 EACH
112 730-97686 GRATED BOX END SECTION, Il, 10:1, 375 mm 4.000 EACH
113 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 24.000 EACH
114 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
115 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
116 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 35,665.000 m

117 801-06625 DETOUR ROUTE MARKER ASSEMBLY 43.000 EACH
118 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
119 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
120 801-06710 FLASHING ARROW SIGN 3,000.000 DAY
121 801-06775 MAINTAINING TRAFFIC LUMP LUMP
122 801-07118 BARRICADE, 111-A 18.000 m

123 801-07119 BARRICADE, 111-B 252.000 m

124 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,080.000 m

125 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 4,860.000 m

126 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 201.390 m

127 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 19.200 m

128 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
129 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.750 m2

130 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 40.230 m2

131 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 11.070 m2

132 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 12.000 EACH
133 805-01842 HANDHOLE, SIGNAL 18.000 EACH
134 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
135 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 741.000 m

136 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
137 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
138 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 8.000 EACH
139 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 8.000 EACH
140 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 14.000 EACH
141 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 3.000 EACH
142 805-78415 SPAN, CATENARY, AND TETHER 9.000 EACH
143 805-78420 DISCONNECT HANGER 9.000 EACH

144 805-78445 SIGNAL SERVICE 4.000 EACH
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CALL ORDER : 150 CONTRACT ID - IR-29899-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

145 805-78467 SIGNAL CABLE, 3C 8GA. 39.000 m
146 805-78480 SIGNAL CABLE, 3C 14GA. 993.000 m
147 805-78485 SIGNAL CABLE, 5C 14GA. 265.000 m
148 805-78490 SIGNAL CABLE, 7C 14GA. 535.000 m
149 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,171.000 m
150 805-78746 PREFORMED LOOP DETECTORS 633.000 m
151 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 7.000 EACH
152 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
153 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 8.000 EACH
154 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
155 805-95568 CONDUIT, PVC, 100 mm 34.300 m
156 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 2,392.000 m
157 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 14,114.000 m
158 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 10,801.000 m
159 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 530.000 m
160 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 168.000 m
161 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 64.000 EACH
162 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 49.000 EACH
163 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 288.000 EACH

164 401-07416 QC/QA-HMA, 1, 76, BASE, 25.0 MM 4,324.220 Mg
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CALL ORDER : 160 CONTRACT ID : R -25862-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 11.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 11.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 22.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 11.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02241 GUARDRAIL, REMOVE 84.700 m
17 202-02245 TREE, 150 mm, REMOVE 6.000 EACH
18 202-02250 TREE, 250 mm, REMOVE 4.000 EACH
19 202-02255 TREE, 460 mm, REMOVE 6.000 EACH
20 202-02260 TREE, 760 mm, REMOVE 3.000 EACH
21 202-02265 TREE, 1220 mm, REMOVE 2.000 EACH
22 202-96133 PIPE, REMOVE 110.000 m
23 203-02000 EXCAVATION, COMMON 9,693.130 m3
24 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 1.000 EACH
25 205-06932 TEMPORARY CHECK DAM, STRAW BALES 211.500 m
26 205-06937 TEMPORARY SILT FENCE 40.000 m
27 207-08263 SUBGRADE TREATMENT, TYPE IA 8,335.480 m2
28 211-02050 B BORROW 49.700 m3
29 211-02060 B BORROW FOR STRUCTURE BACKFILL 9.600 m3
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,104.000 Mg
31 306-08034 MILLING, ASPHALT, 38 mm 496.570 m2
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,067.000 Mg
34 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 933.190 Mg
35 402-07432 HMA SURFACE, TYPE A 173.690 Mg
36 402-07433 HMA SURFACE, TYPE B 703.750 Mg
37 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 8.000 EACH
38 601-06035 GUARDRAIL, RESET 4.000 m
39 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
40 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 144.100 m
41 610-05527 HMA FOR APPROACHES 461.000 Mg
42 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
43 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
44 616-02320 GEOTEXTILES 932.600 m2
45 616-06405 RIPRAP, REVETMENT 425.800 Mg
46 621-06559 MULCHED SEEDING, R 3,217.000 m2
47 621-06574 SODDING 1,876.000 m2

48 621-96949 GATE VALVE, 150 mm 4.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -25862-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 701-01406 SAMPLING AND TESTING ANALYSIS 3.000 EACH
50 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1200 mm 6.000 m
51 715-02889 SERVICE LINE, 25 mm 205.400 m
52 715-04612 PIPE 18.300 m
53 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 178.000 m
54 715-05234 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38 m2 109.000 m
55 715-46005 PIPE END SECTION, 375 mm 40.000 EACH
56 715-46080 PIPE END SECTION, MIN. AREA .41 m2 3.000 EACH
57 715-93912 WATER MAIN, 150 mm 783.400 m
58 720-45040 INLET, G7 3.000 EACH
59 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
60 732-04166 TAPPING SLEEVE AND VALVE ASSEMBLY, 150 mm 3.000 EACH
61 732-04994 METER 20.000 EACH
62 732-04996 CUT 3.000 EACH
63 732-05560 SERVICE LINE 132.000 m
64 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 4.200 m
71 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 4.200 m
72 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 0.560 m2
73 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 0.990 m2
74 802-99045 SIGN REMOUNTING 3.000 EACH
75 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm 9.000 m
76 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,532.000 m

77 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 33.000 EACH
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CALL ORDER : 170 CONTRACT ID :© R -27997-A
LETTING DATE :

SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02271 HEADWALL, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 2,801.000 CYS
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 10.000 LFT
17 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
18 205-06937 TEMPORARY SILT FENCE 3,832.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 4,237.000 SYS
20 303-07449 COMPACTED AGGREGATE, NO. 73 1,878.000 TON
21 304-07491 HMA PATCHING, TYPE C 565.000 TON
22 306-08033 MILLING, ASPHALT, 1 IN. 242,113.000 SYS
23 306-08043 MILLING, TRANSITION 713.000 SYS
24 306-08432 MILLING, APPROACH 9,142.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 7,533.000 TON
27 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 102.000 TON
28 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 247.000 TON
29 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 12,441.000 TON
30 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 583.000 TON
31 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,447.000 TON
32 406-05520 ASPHALT FOR TACK COAT 68.000 TON
33 606-07484 MILLED HMA SHOULDER CORRUGATIONS 103,000.000 LFT
34 610-05527 HMA FOR APPROACHES 867.000 TON
35 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 1.915 TON
36 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
37 612-60410 DRILLED HOLE FOR UNDERSEAL 32.000 EACH
38 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
39 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
41 621-06560 MULCHED SEEDING, U 6,061.000 SYS
42 715-41055 PIPE, REINFORCED CONCRETE, 111, 18 IN. 10.000 LFT
43 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,316.000 LFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,316.000 LFT
47 801-06640 CONSTRUCTION SIGN, A 38.000 EACH

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 170 CONTRACT ID :© R -27997-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PATCH AND REHAB PAVEMENT

49 802-07060 SIGN, SHEET, RELOCATE 10.000 EACH
50 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 8.000 EACH
51 805-01842 HANDHOLE, SIGNAL 2.000 EACH
52 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 300.000 LFT
53 805-08464 RADIO, INTERCONNECT 2.000 EACH
54 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
55 805-09089 RADIO, YAGI ANTENNA 2.000 EACH
56 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,000.000 LFT
57 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 300.000 LFT
58 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
59 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,000.000 LFT
60 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 111,239.000 LFT
61 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 12,299.000 LFT
62 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 16,810.000 LFT
63 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 170.000 LFT
64 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
65 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 842.000 EACH
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CALL ORDER - 180 CONTRACT ID : R -28108-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
17 202-02240 PAVEMENT REMOVAL 402.000 m2
18 202-02241 GUARDRAIL, REMOVE 12.000 m
19 202-02271 HEADWALL, REMOVE 2.000 EACH
20 202-02278 CURB, CONCRETE, REMOVE 57.000 m
21 202-02279 CURB AND GUTTER, REMOVE 833.000 m
22 202-60815 CENTER CURB, REMOVE 356.000 m
23 202-74035 SIGN, REMOVE 13.000 EACH
24 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 1.000 EACH
25 202-91385 INLET, REMOVE 12.000 EACH
26 202-93047 MANHOLE, REMOVE 2.000 EACH
27 202-96133 PIPE, REMOVE 270.000 m
28 202-98488 PIPE END SECTION, REMOVE 2.000 EACH
29 203-02000 EXCAVATION, COMMON 3,410.000 m3
30 205-03371 SEDIMENT REMOVE 2.000 m3
31 205-06932 TEMPORARY CHECK DAM, STRAW BALES 14.000 m
32 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
33 205-06936 TEMPORARY SEDIMENT TRAP 19.300 Mg
34 205-06937 TEMPORARY SILT FENCE 348.000 m
35 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,549.000 m2
36 211-07454 STRUCTURE BACKFILL 960.000 m3
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 85.000 Mg
38 306-08036 MILLING, ASPHALT, 50 mm 12,774.000 m2
39 306-08043 MILLING, TRANSITION 1,884.000 m2
40 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,506.000 Mg
41 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,142.000 Mg
42 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,525.000 Mg
43 406-05520 ASPHALT FOR TACK COAT 12.000 Mg
44 605-06120 CURB, CONCRETE 88.000 m
45 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 765.000 m
46 605-06215 CENTER CURB, D, CONCRETE 702.000 m
47 605-94811 CURB TURNOUT 5.000 EACH

48 610-07486 HMA FOR APPROACHES, TYPE A 293.000 Mg
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CALL ORDER - 180 CONTRACT ID : R -28108-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 610-08446 PCCP FOR APPROACHES, 150 mm 239.000 m2
50 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
51 615-06490 RIGHT OF WAY MARKER 22.000 EACH
52 615-06505 MONUMENT, B 3.000 EACH
53 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
54 616-02320 GEOTEXTILES 664 .000 m2
55 616-06451 RIPRAP, UNIFORM 342.000 Mg
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
57 621-06560 MULCHED SEEDING, U 2,700.000 m2
58 621-06567 WATER 36.000 kL
59 621-06575 SODDING, NURSERY 1,972.000 m2
60 702-94656 CONCRETE, B 15.000 m3
61 714-08514 WINGWALL 92.000 m2
62 714-26726 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm 50.000 m
63 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 294.000 m
64 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 23.000 m
65 715-05596 PIPE EXTENSION, CIRCULAR, 450 mm 1.800 m
66 715-05597 PIPE EXTENSION, CIRCULAR, 600 mm 1.000 m
67 715-05756 PIPE EXTENSION, CIRCULAR, 300 mm 26.000 m
68 715-05889 PIPE EXTENSION, CIRCULAR, 750 mm 1.800 m
69 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 18.000 Mg
70 715-09279 PIPE EXTENSION, CIRCULAR, 1350 mm 3.000 m
71 715-46000 PIPE END SECTION, 300 mm 3.000 EACH
72 715-46005 PIPE END SECTION, 375 mm 1.000 EACH
73 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
74 720-45030 INLET, E7 4.000 EACH
75 720-45045 INLET, J10 4.000 EACH
76 720-45055 INLET, M10 7.000 EACH
77 720-90984 MANHOLE, C2 3.000 EACH
78 720-96995 CLEAN INLET 1.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
81 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,395.000 m
82 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 53.000 m
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
86 801-06710 FLASHING ARROW SIGN 180.000 DAY
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, I111-A 168.000 m
89 801-07119 BARRICADE, 111-B 84.000 m
90 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
91 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 58.000 m
92 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40.000 m
93 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
94 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.710 m2
95 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.380 m2

96 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 13.500 m2
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CALL ORDER - 180 CONTRACT ID : R -28108-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

97 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
98 805-01842 HANDHOLE, SIGNAL 9.000 EACH
99 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
100 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
101 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
102 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,210.000 m
103 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 657.000 m
104 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
105 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 7.000 EACH
106 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 8.000 EACH
107 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 1.000 EACH
108 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm 2.000 EACH
109 805-78255 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm 2.000 EACH
110 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
111 805-78420 DISCONNECT HANGER 5.000 EACH
112 805-78445 SIGNAL SERVICE 1.000 EACH
113 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 m
114 805-78485 SIGNAL CABLE, 5C 14GA. 853.000 m
115 805-78490 SIGNAL CABLE, 7C 14GA. 70.000 m
116 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,266.000 m
117 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
118 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 733.000 m
119 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
120 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
121 805-97114 CABLE, INTERCONNECT, 6 PAIR 19 80.000 m
122 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 9.000 EACH
123 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 308.000 m
124 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 879.000 m
125 808-06716 LINE, REMOVE 2,335.000 m
126 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 712.000 m
127 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 278.000 m
128 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 80.000 m
129 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 17.000 EACH
130 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
131 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 38.000 EACH
132 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 520.000 m

133 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 107.000 m
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CALL ORDER : 190 CONTRACT ID : R -28149-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 48.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 240.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 192.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 48.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 6.000 EACH
17 202-02240 PAVEMENT REMOVAL 365.000 m2
18 202-02273 CENTER CURB, CONCRETE, REMOVE 2,406.000 m2
19 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 5,355.000 m
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
32 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
33 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
34 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
35 202-52710 SIDEWALK, CONCRETE, REMOVE 2,094.000 m2
36 202-74035 SIGN, REMOVE 138.000 EACH
37 202-91385 INLET, REMOVE 75.000 EACH
38 202-93047 MANHOLE, REMOVE 4.000 EACH
39 203-02000 EXCAVATION, COMMON 33,395.000 m3
40 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
41 205-06937 TEMPORARY SILT FENCE 709.000 m
42 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,011.000 m3
43 207-08267 SUBGRADE TREATMENT, TYPE I111A 7,810.000 m2
44 207-08268 SUBGRADE TREATMENT, TYPE 1V 36,022.000 m2
45 210-06899 RADIO 1.000 EACH
46 210-07824 LATERAL 30.000 EACH
47 211-07454 STRUCTURE BACKFILL 13,024.800 m3

48 213-04324 FLOWABLE FILL 9.200 m3
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49 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 313.000 Mg
50 303-07449 COMPACTED AGGREGATE, NO. 73 26.000 Mg
51 306-08034 MILLING, ASPHALT, 38 mm 53,367.000 m2
52 306-08043 MILLING, TRANSITION 4,688.000 m2
53 401-06264 PROFILOGRAPH, HMA LUMP LUMP
54 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 6,878.000 Mg
55 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,632.000 Mg
56 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 11,374.000 Mg
57 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 4,658.000 Mg
58 402-07787 HMA WEDGE AND LEVEL, TYPE D 172.000 Mg
59 406-05520 ASPHALT FOR TACK COAT 51.000 Mg
60 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
61 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
62 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
63 601-95434 HANDRAIL, STEEL PIPE, 37.5 mm 10.500 m
64 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 103.000 m
65 604-06070 SIDEWALK, CONCRETE 6,491.000 m2
66 604-07483 HMA FOR SIDEWALK 221.000 Mg
67 604-07894 CURB RAMP, CONCRETE, A 47.000 m2
68 604-07900 CURB RAMP, CONCRETE, F 32.000 m2
69 604-07901 CURB RAMP, CONCRETE, G 194.000 m2
70 604-07902 CURB RAMP, CONCRETE, H 43.000 m2
71 604-44251 STEPS, CONCRETE 1.100 m3
72 605-06090 CURB, INTEGRAL, CONCRETE 26.000 m
73 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 7.000 m
74 605-06120 CURB, CONCRETE 692.000 m
75 605-06140 CURB AND GUTTER, CONCRETE 5,531.000 m
76 605-06255 CENTER CURB, D, CONCRETE 793.000 m2
77 610-07487 HMA FOR APPROACHES, TYPE B 4,297.000 Mg
78 610-08446 PCCP FOR APPROACHES, 150 mm 2,680.000 m2
79 610-09108 PCCP FOR APPROACHES, 225 mm 3,907.000 m2
80 611-06497 MAILBOX ASSEMBLY, SINGLE 68.000 EACH
81 615-06490 RIGHT OF WAY MARKER 163.000 EACH
82 615-06500 MONUMENT, A 10.000 EACH
83 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
84 616-02320 GEOTEXTILES 2,395.000 m2
85 616-05688 RIPRAP, CLASS 1 1,350.000 Mg
86 616-05689 RIPRAP, CLASS 2 720.000 Mg
87 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
88 621-02770 EROSION CONTROL BLANKET 515.000 m2
89 621-04258 SEED MIXTURE 5.500 kg
90 621-04316 SPADE EDGE 12.000 m
91 621-06545 FERTILIZER 0.570 Mg
92 621-06567 WATER 71.540 kL
93 621-06570 TOP SOIL 210.300 m3
94 621-06575 SODDING, NURSERY 21,770.000 m2
95 621-98038 MULCH, HARDWOOD SHREDDED BARK 220.100 m3

96 622-01937 PLANT 747.000 EACH
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97 622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
98 622-05641 PLANT, DECIDUOUS SHRUB, OVER 900 TO 1200 mm 52.000 EACH
99 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 119.000 EACH
100 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 53.000 EACH
101 622-05654 PLANT, PERENNIAL 367.000 EACH
102 702-03607 CORED HOLE IN CONCRETE 16.000 EACH
103 702-51005 CONCRETE, A, SUBSTRUCTURE 231.200 m3
104 702-51015 CONCRETE, B, FOOTINGS 432.600 m3
105 702-51100 DRAIN PIPE, CAST IRON, 150 mm 97.200 kg
106 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 522.600 kg
107 702-51863 FIELD DRILLED HOLE IN CONCRETE 298.000 EACH
108 702-94656 CONCRETE, B 97.300 m3
109 703-06029 REINFORCING BARS, EPOXY COATED 56,593.000 kg
110 703-51030 REINFORCING STEEL 24.000 kg
111 704-51002 CONCRETE, C, SUPERSTRUCTURE 494 .200 m3
112 706-06349 RAILING, TX 177.900 m
113 709-51821 SURFACE SEAL LUMP LUMP
114 710-09158 PATCHING CONCRETE STRUCTURES 32.000 m2
115 714-96642 TEMPORARY RETAINING WALL LUMP LUMP
116 715-04629 PIPE 21.000 EACH
117 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 66.000 m
118 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 6,025.000 m
119 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 4,664.500 m
120 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 753.500 m
121 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 490.000 m
122 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 19.500 m
123 715-05411 PIPE, SANITARY SEWER, 300 mm 91.300 m
124 715-05413 PIPE, SANITARY SEWER, 450 mm 30.500 m
125 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 1,093.500 Mg
126 715-09064 VIDEO INSPECTION FOR PIPE 5,993.500 m
127 715-09252 PIPE, SANITARY SEWER, 500 mm 75.900 m
128 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
129 715-92037 PIPE, PVC, 100 mm 28.800 m
130 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
131 718-52610 AGGREGATE FOR UNDERDRAINS 1,249.000 m3
132 718-99153 GEOTEXTILES FOR UNDERDRAIN 18,422.000 m2
133 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
134 720-03988 MANHOLE, J4, DROP 1.000 EACH
135 720-44000 CASTING, ADJUST TO GRADE 82.000 EACH
136 720-44296 CAP INLET 3.000 EACH
137 720-45035 INLET, F7 1.000 EACH
138 720-45075 INLET, R13 4.000 EACH
139 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
140 720-45410 MANHOLE, C4 14.000 EACH
141 720-45410 MANHOLE, C4 4.000 EACH
142 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
143 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 30.000 m

144 720-93409 INLET, B15, MODIFIED 39.000 EACH
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145 720-95157 CATCH BASIN, R13, MODIFIED 2.000 EACH
146 720-95422 MANHOLE, J4 11.000 EACH
147 720-98174 INLET, B15 6.000 EACH
148 720-98555 INLET, C15 154.000 EACH
149 720-99416 CATCH BASIN, B15 16.000 EACH
150 720-99417 CATCH BASIN, C15 28.000 EACH
151 727-90308 EPOXY INJECTION, CRACK PREPARATION 62.000 m
152 727-90309 EPOXY INJECTION, EPOXY MATERIAL 30.000 L
153 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
154 731-05777 FACING BLOCKS, MODULAR CONCRETE GRAVITY WALL 1.000 m2
155 732-08419 MODULAR BLOCK WALL 589.000 m2
156 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 777.000 m2
157 732-08421 MODULAR BLOCK WALL ERECTION 1,366.000 m2
158 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 102.000 EACH
159 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
160 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 40,582.000 m
161 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 17,773.000 m
162 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 64.000 EACH
163 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 329.000 m
164 801-06640 CONSTRUCTION SIGN, A 61.000 EACH
165 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
166 801-06710 FLASHING ARROW SIGN 450.000 DAY
167 801-06775 MAINTAINING TRAFFIC LUMP LUMP
168 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
169 801-07119 BARRICADE, 111-B 123.000 m
170 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 802.000 m
171 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 210.000 m
172 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 3.000 EACH
173 801-94295 SIGNAL HEAD, RELOCATE 1.000 EACH
174 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 328.000 m
175 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 160.000 m2
176 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 11.000 m2
177 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 32.000 m2
178 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 21.000 EACH
179 805-01842 HANDHOLE, SIGNAL 35.000 EACH
180 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
181 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 12.000 EACH
182 805-02328 SIGNAL CABLE, 1C 14GA. 5,901.000 m
183 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,758.000 m
184 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 5.000 EACH
185 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 40.000 EACH
186 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 10.000 EACH
187 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
188 805-78415 SPAN, CATENARY, AND TETHER 21.000 EACH
189 805-78420 DISCONNECT HANGER 21.000 EACH
190 805-78445 SIGNAL SERVICE 6.000 EACH
191 805-78467 SIGNAL CABLE, 3C 8GA. 89.000 m

192 805-78480 SIGNAL CABLE, 3C 14GA. 858.000 m
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193 805-78485 SIGNAL CABLE, 5C 14GA. 1,244.000 m
194 805-78490 SIGNAL CABLE, 7C 14GA. 2,097.000 m
195 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,174.000 m
196 805-78746 PREFORMED LOOP DETECTORS 1,285.000 m
197 805-78785 SIGNAL DETECTOR HOUSING 42.000 EACH
198 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,308.000 m
199 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
200 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 21.000 EACH
201 805-90005 SIGNAL PEDESTAL, 3.0 m 1.000 EACH
202 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 67.000 EACH
203 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,595.000 m
204 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,006.000 m
205 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,014.000 m
206 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,081.000 m
207 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 377.000 m
208 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 1,241.000 m
209 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 79.000 EACH
210 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 61.000 EACH

211 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,446.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 303-07449 COMPACTED AGGREGATE, NO. 73 4,773.000 TON
15 304-07783 HMA PATCHING, TYPE D 2,063.000 TON
16 306-08043 MILLING, TRANSITION 21,461.000 SYS
17 306-08563 MILLING ASPHALT, 1 1/4 IN. 832,338.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 29,390.000 TON
20 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 39,441.000 TON
21 406-05520 ASPHALT FOR TACK COAT 209.000 TON
22 506-06333 PCCP PATCHING, FULL DEPTH 100.000 SYS
23 606-07484 MILLED HMA SHOULDER CORRUGATIONS 218,118.000 LFT
24 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 21,830.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 21,830.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 96.000 EACH
28 801-06710 FLASHING ARROW SIGN 90.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,200.000 LFT
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 150.000 LFT
32 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 55,603.000 LFT
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 135,779.000 LFT
34 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 21,842.000 LFT
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 135,779.000 LFT
36 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 66.000 LFT
37 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 7.000 EACH
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3,615.000 EACH

39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3,615.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 72.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 48.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
13 