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                                                          VENDOR RANKING 

 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 09/30/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600355 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     2,785,017.93  100.0000% 

   2   35-1374866     PRIMCO INC                                                                 $     2,928,017.44  105.1346% 

   3   32-0154474     JCI BRIDGE GROUP INC                                                       $     3,013,686.28  108.2107% 

   4   35-0997978     PHEND & BROWN INC                                                          $     3,185,912.28  114.3947% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1339168          |(   2  ) 35-1374866          |(   3  ) 32-0154474 

                                          |LAPORTE CONSTRUCTION CO      |PRIMCO INC                   |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NEW BRIDGE 

                                          |                             |                             | 

0001 105-06845                       LUMP |   17900.00000       17900.00|   19753.50000       19753.50|   48000.00000       48000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |  140000.00000      140000.00|  145450.85000      145450.85|  150000.00000      150000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |    6034.80000        6034.80|   29296.17000       29296.17|   11000.00000       11000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 202-96133              100.000  LFT  |      16.16000        1616.00|      10.50000        1050.00|      12.50000        1250.00 

  PIPE, REMOVE                            |                             |                             | 

0010 203-02000             6707.000  CYS  |      11.22000       75252.54|       8.73000       58552.11|      13.20000       88532.40 

  EXCAVATION, COMMON                      |                             |                             | 

0011 203-02070            39049.000  CYS  |       8.04000      313953.96|       7.45000      290915.05|       9.25000      361203.25 

  BORROW                                  |                             |                             | 

0012 205-03371               26.000  CYS  |      19.92000         517.92|      20.00000         520.00|       9.65000         250.90 

  SEDIMENT, REMOVE                        |                             |                             | 

0013 205-06931              103.000  TON  |      25.00000        2575.00|      42.00000        4326.00|      45.00000        4635.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0014 205-06933                5.000  EACH |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0015 205-06934               10.500  TON  |     455.00000        4777.50|     455.00000        4777.50|     455.00000        4777.50 

  TEMPORARY MULCHING                      |                             |                             | 

0016 205-06937             1415.000  LFT  |       3.49000        4938.35|       3.10000        4386.50|       2.10000        2971.50 

  TEMPORARY SILT FENCE                    |                             |                             | 

0017 206-51230              158.000  CYS  |      10.28000        1624.24|      41.00000        6478.00|      12.00000        1896.00 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0018 207-08264             9185.000  SYS  |       6.42000       58967.70|       5.45000       50058.25|       6.30000       57865.50 

  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1339168          |(   2   ) 35-1374866         |(   3  ) 32-0154474 

                                          |LAPORTE CONSTRUCTION CO      |PRIMCO INC                   |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 207-08267              465.000  SYS  |       6.14000        2855.10|       8.22000        3822.30|       6.30000        2929.50 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0020 211-02050             3870.000  CYS  |      24.59000       95163.30|      26.50000      102555.00|      23.00000       89010.00 

  B BORROW                                |                             |                             | 

0021 211-06467               72.000  CYS  |      28.41000        2045.52|      81.50000        5868.00|      60.00000        4320.00 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0022 211-09264              125.000  CYS  |      24.44000        3055.00|      17.50000        2187.50|      34.20000        4275.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0023 211-09266             3574.000  CYS  |      27.77000       99249.98|      26.50000       94711.00|      23.00000       82202.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0024 214-07202             1642.000  SYS  |       1.34000        2200.28|       3.10000        5090.20|       3.40000        5582.80 

  GEOGRID, I                              |                             |                             | 

0025 301-07448             4455.000  TON  |      21.37000       95203.35|      20.10000       89545.50|      16.67000       74264.85 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0026 302-07455              100.000  CYS  |      46.08000        4608.00|      83.00000        8300.00|      50.00000        5000.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0027 303-02051              100.000  TON  |      30.04000        3004.00|      22.00000        2200.00|      24.65000        2465.00 

  STONE, NO 2                             |                             |                             | 

0028 306-08043              495.000  SYS  |       9.28000        4593.60|       8.85000        4380.75|       9.00000        4455.00 

  MILLING, TRANSITION                     |                             |                             | 

0029 401-07320              710.000  TON  |      67.00000       47570.00|      73.00000       51830.00|      67.00000       47570.00 

  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 

0030 401-07389             1573.000  TON  |      45.00000       70785.00|      51.75000       81402.75|      45.00000       70785.00 

  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0031 404-05511             2950.000  SYS  |       1.00000        2950.00|       0.50000        1475.00|       1.00000        2950.00 

  SEAL COAT, 2                            |                             |                             | 

0032 406-05520                2.200  TON  |     400.00000         880.00|     100.00000         220.00|     400.00000         880.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0033 601-01522                4.000  EACH |    2050.00000        8200.00|    2050.00000        8200.00|    2050.00000        8200.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0034 601-01846                1.000  EACH |    1590.00000        1590.00|    1590.00000        1590.00|    1590.00000        1590.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0035 601-05999                2.000  EACH |      55.00000         110.00|      55.00000         110.00|      55.00000         110.00 

  CURVED TERMINAL END                     |                             |                             | 

0036 601-06246                2.000  EACH |   14000.00000       28000.00|   14000.00000       28000.00|   14000.00000       28000.00 

  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 

0037 601-06454                1.000  EACH |    2975.00000        2975.00|    2975.00000        2975.00|    2975.00000        2975.00 

  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 

  R2, W1, TL-3 STAGE 2                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1339168          |(   2   ) 35-1374866         |(   3  ) 32-0154474 

                                          |LAPORTE CONSTRUCTION CO      |PRIMCO INC                   |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 601-08434                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 2                  |                             |                             | 

0039 601-94689                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0040 601-99105              512.500  LFT  |      17.70000        9071.25|      17.70000        9071.25|      17.70000        9071.25 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0041 602-06729               18.000  EACH |       8.00000         144.00|       8.00000         144.00|       7.00000         126.00 

  BARRIER DELINEATOR                      |                             |                             | 

0042 603-06040              700.000  LFT  |      10.25000        7175.00|      10.25000        7175.00|      10.25000        7175.00 

  FENCE, FARM FIELD, 47 IN.               |                             |                             | 

0043 605-06095               70.400  LFT  |      42.90000        3020.16|      47.50000        3344.00|      28.00000        1971.20 

  CURB, INTEGRAL, B, CONCRETE , MODIFIED  |                             |                             | 

0044 605-06145              185.000  LFT  |      73.05000       13514.25|      37.50000        6937.50|      34.00000        6290.00 

  CURB AND GUTTER, B, CONCRETE            |                             |                             | 

0045 609-06259              290.800  SYS  |      89.70000       26084.76|      82.50000       23991.00|      85.00000       24718.00 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0046 610-07487              112.000  TON  |      74.70000        8366.40|     192.00000       21504.00|      74.70000        8366.40 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0047 610-07712              149.000  SYS  |      68.19000       10160.31|      55.50000        8269.50|      40.00000        5960.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0048 611-06497                4.000  EACH |     130.00000         520.00|     130.00000         520.00|     185.00000         740.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0049 615-06490               36.000  EACH |     117.00000        4212.00|     117.00000        4212.00|     117.00000        4212.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0050 615-06505                5.000  EACH |     640.00000        3200.00|     640.00000        3200.00|     640.00000        3200.00 

  MONUMENT, B                             |                             |                             | 

0051 616-02320              857.000  SYS  |       2.90000        2485.30|       3.25000        2785.25|       2.50000        2142.50 

  GEOTEXTILES                             |                             |                             | 

0052 616-06451              289.000  TON  |      33.11000        9568.79|      42.50000       12282.50|      40.00000       11560.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0053 621-01004                3.000  EACH |     375.00000        1125.00|     375.00000        1125.00|     375.00000        1125.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0054 621-06545                1.500  TON  |    1943.00000        2914.50|    1943.00000        2914.50|    1943.00000        2914.50 

  FERTILIZER                              |                             |                             | 

0055 621-06553              615.000  LBS  |       3.32000        2041.80|       3.32000        2041.80|       3.32000        2041.80 

  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1339168          |(   2   ) 35-1374866         |(   3  ) 32-0154474 

                                          |LAPORTE CONSTRUCTION CO      |PRIMCO INC                   |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 621-06557              630.000  LBS  |       3.35000        2110.50|       3.35000        2110.50|       3.35000        2110.50 

  SEED MIXTURE, T                         |                             |                             | 

0057 621-06565                7.300  TON  |     418.00000        3051.40|     418.00000        3051.40|     418.00000        3051.40 

  MULCHING MATERIAL                       |                             |                             | 

0058 621-06567              160.000  kGAL |       1.00000         160.00|       1.00000         160.00|       1.00000         160.00 

  WATER (FOR SODDING)                     |                             |                             | 

0059 621-06574             3094.000  SYS  |       3.12000        9653.28|       3.12000        9653.28|       3.12000        9653.28 

  SODDING                                 |                             |                             | 

0060 628-09402               12.000  MOS  |    2632.44000       31589.28|    1995.00000       23940.00|    2300.00000       27600.00 

  FIELD OFFICE, B                         |                             |                             | 

0061 701-06011                2.000  EACH |     775.36000        1550.72|    2300.00000        4600.00|    1200.00000        2400.00 

  DYNAMIC PILE LOAD TEST                  |                             |                             | 

0062 701-06012                2.000  EACH |    1271.21000        2542.42|    1550.50000        3101.00|    1200.00000        2400.00 

  TEST PILE, RESTRIKE , HP 12 X 74        |                             |                             | 

0063 701-06027                2.000  EACH |    2463.92000        4927.84|    5482.00000       10964.00|    6500.00000       13000.00 

  TEST PILE , HP 12 X 74                  |                             |                             | 

0064 701-91792               39.000  EACH |       1.00000          39.00|     150.00000        5850.00|      50.00000        1950.00 

  PILE TIP, STEEL H , HP 12 X 74          |                             |                             | 

0065 701-95780             2820.000  LFT  |      55.00000      155100.00|      64.50000      181890.00|      60.00000      169200.00 

  PILE, STEEL H, HP 12" X 74              |                             |                             | 

0066 702-51005              159.200  CYS  |     700.00000      111440.00|     500.00000       79600.00|     385.00000       61292.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0067 702-51015               59.900  CYS  |     500.00000       29950.00|     325.00000       19467.50|     200.00000       11980.00 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0068 702-51863               16.000  EACH |       8.69000         139.04|      27.50000         440.00|      30.00000         480.00 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0069 702-92857               47.900  CYS  |     808.23000       38714.22|     685.00000       32811.50|    1000.00000       47900.00 

  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 

0070 703-51030            17843.000  LBS  |       0.79000       14095.97|       1.15000       20519.45|       0.90000       16058.70 

  REINFORCING STEEL                       |                             |                             | 

0071 703-51032           132097.000  LBS  |       0.74000       97751.78|       0.95000      125492.15|       0.95000      125492.15 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0072 704-51002              284.700  CYS  |     615.40000      175204.38|     650.00000      185055.00|     575.00000      163702.50 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0073 706-05732                4.000  EACH |    1568.88000        6275.52|    1550.00000        6200.00|    1400.00000        5600.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0074 706-51020               48.700  CYS  |     778.26000       37901.26|     550.00000       26785.00|     500.00000       24350.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0075 709-51821                       LUMP |    7586.00000        7586.00|    6943.00000        6943.00|    5500.00000        5500.00 

  SURFACE SEAL                            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1339168          |(   2   ) 35-1374866         |(   3  ) 32-0154474 

                                          |LAPORTE CONSTRUCTION CO      |PRIMCO INC                   |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0076 711-51038                       LUMP |  509862.99000      509862.99|  636759.17000      636759.17|  700000.00000      700000.00 

  STRUCTURAL STEEL                        |                             |                             | 

0077 715-02629                2.000  EACH |     558.68000        1117.36|     650.00000        1300.00|     700.00000        1400.00 

  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 

0078 715-03475                1.000  EACH |     468.66000         468.66|     320.00000         320.00|     385.00000         385.00 

  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 

0079 715-05121              320.000  LFT  |      43.06000       13779.20|      50.40000       16128.00|      36.10000       11552.00 

  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 

0080 715-05123               52.000  LFT  |      33.14000        1723.28|      54.95000        2857.40|      39.50000        2054.00 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0081 715-05169               93.000  LFT  |      43.10000        4008.30|      38.05000        3538.65|      29.10000        2706.30 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0082 715-05407              160.000  LFT  |      19.98000        3196.80|      15.00000        2400.00|       9.00000        1440.00 

  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 

0083 715-26764                2.000  EACH |    8237.07000       16474.14|    6500.00000       13000.00|    6150.00000       12300.00 

  GRATED BOX END SECTION, II, 10:1, 18 IN |                             |                             | 

0084 715-46005                4.000  EACH |     360.25000        1441.00|     170.00000         680.00|     355.00000        1420.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0085 715-46020                2.000  EACH |     468.68000         937.36|     270.00000         540.00|     500.00000        1000.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0086 716-07631               67.000  LFT  |      95.00000        6365.00|     267.21000       17903.07|     400.00000       26800.00 

  PIPE INSTALLATION, TRENCHLESS, 15 IN.   |                             |                             | 

0087 720-45070                1.000  EACH |    8237.05000        8237.05|    2460.00000        2460.00|    1750.00000        1750.00 

  INLET, P12A 6:1                         |                             |                             | 

0088 724-03276               94.200  LFT  |      71.19000        6706.10|      82.13000        7736.65|      70.00000        6594.00 

  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 

0089 726-92406                8.000  EACH |    1180.00000        9440.00|    1659.73000       13277.84|    2500.00000       20000.00 

  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 

0090 731-93945             5999.000  SFT  |      15.35000       92084.65|      14.55000       87285.45|      18.00000      107982.00 

  FACE PANELS, CONCRETE                   |                             |                             | 

0091 731-93946             5999.000  SFT  |      14.00000       83986.00|      11.00000       65989.00|      15.00000       89985.00 

  WALL ERECTION                           |                             |                             | 

0092 731-93947              378.000  LFT  |      28.21000       10663.38|      30.00000       11340.00|      25.00000        9450.00 

  LEVELING PAD, CONCRETE                  |                             |                             | 

0093 801-03290                4.000  EACH |     179.00000         716.00|     179.00000         716.00|     179.00000         716.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0094 801-04308                8.000  EACH |     300.00000        2400.00|     300.00000        2400.00|     300.00000        2400.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0095 801-06625               31.000  EACH |      69.00000        2139.00|      69.00000        2139.00|      69.00000        2139.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1339168          |(   2   ) 35-1374866         |(   3  ) 32-0154474 

                                          |LAPORTE CONSTRUCTION CO      |PRIMCO INC                   |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0096 801-06640               50.000  EACH |     120.00000        6000.00|     120.00000        6000.00|     120.00000        6000.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0097 801-06645                4.000  EACH |      50.00000         200.00|      50.00000         200.00|      50.00000         200.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0098 801-06710              360.000  DAY  |      12.00000        4320.00|      12.00000        4320.00|      12.00000        4320.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0099 801-06775                       LUMP |   26992.39000       26992.39|   31268.20000       31268.20|   12000.00000       12000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0100 801-07118               72.000  LFT  |      12.00000         864.00|      12.00000         864.00|      12.00000         864.00 

  BARRICADE, III-A                        |                             |                             | 

0101 801-07119              228.000  LFT  |      12.00000        2736.00|      12.00000        2736.00|      12.00000        2736.00 

  BARRICADE, III-B                        |                             |                             | 

0102 801-08401              250.000  LFT  |      47.52000       11880.00|      28.00000        7000.00|      25.00000        6250.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 

0103 801-09133                2.000  EACH |    3800.00000        7600.00|    2850.00000        5700.00|    3800.00000        7600.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0104 802-05701               36.000  LFT  |      12.00000         432.00|      15.00000         540.00|      21.00000         756.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0105 802-05702               77.000  LFT  |       9.00000         693.00|      16.50000        1270.50|      21.00000        1617.00 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0106 802-76025               40.000  SFT  |      12.50000         500.00|      16.00000         640.00|      19.00000         760.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0107 802-76035               19.500  SFT  |      14.00000         273.00|      17.00000         331.50|      22.00000         429.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0108 808-03631              680.000  LFT  |       0.60000         408.00|       0.60000         408.00|       0.70000         476.00 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0109 808-03632              680.000  LFT  |       0.60000         408.00|       0.60000         408.00|       0.70000         476.00 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0110 808-06703             4715.000  LFT  |       0.30000        1414.50|       0.30000        1414.50|       0.36000        1697.40 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0111 808-75245             4295.000  LFT  |       0.30000        1288.50|       0.30000        1288.50|       0.36000        1546.20 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0112 808-75297               40.000  LFT  |      10.00000         400.00|      10.00000         400.00|      13.50000         540.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1339168          |(   2   ) 35-1374866         |(   3  ) 32-0154474 

                                          |LAPORTE CONSTRUCTION CO      |PRIMCO INC                   |JCI BRIDGE GROUP INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0113 808-75998               65.000  EACH |      35.00000        2275.00|      35.00000        2275.00|      60.00000        3900.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     2,785,017.93|           $     2,928,017.44|           $     3,013,686.28 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,785,017.93|           $     2,928,017.44|           $     3,013,686.28 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(       )                    |(      ) 

                                          |PHEND & BROWN INC            |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NEW BRIDGE 

                                          |                             |                             | 

0001 105-06845                       LUMP |   50000.00000       50000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |  160000.00000      160000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   64000.00000       64000.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 202-96133              100.000  LFT  |      10.00000        1000.00|                             | 

  PIPE, REMOVE                            |                             |                             | 

0010 203-02000             6707.000  CYS  |      12.00000       80484.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0011 203-02070            39049.000  CYS  |       9.50000      370965.50|                             | 

  BORROW                                  |                             |                             | 

0012 205-03371               26.000  CYS  |     105.00000        2730.00|                             | 

  SEDIMENT, REMOVE                        |                             |                             | 

0013 205-06931              103.000  TON  |      76.00000        7828.00|                             | 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0014 205-06933                5.000  EACH |     100.00000         500.00|                             | 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0015 205-06934               10.500  TON  |     455.00000        4777.50|                             | 

  TEMPORARY MULCHING                      |                             |                             | 

0016 205-06937             1415.000  LFT  |       2.10000        2971.50|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0017 206-51230              158.000  CYS  |      32.00000        5056.00|                             | 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0018 207-08264             9185.000  SYS  |       3.80000       34903.00|                             | 

  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(       )                    |(      ) 

                                          |PHEND & BROWN INC            |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 207-08267              465.000  SYS  |      13.00000        6045.00|                             | 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0020 211-02050             3870.000  CYS  |      32.00000      123840.00|                             | 

  B BORROW                                |                             |                             | 

0021 211-06467               72.000  CYS  |      47.00000        3384.00|                             | 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0022 211-09264              125.000  CYS  |      18.00000        2250.00|                             | 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0023 211-09266             3574.000  CYS  |      32.00000      114368.00|                             | 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0024 214-07202             1642.000  SYS  |       3.75000        6157.50|                             | 

  GEOGRID, I                              |                             |                             | 

0025 301-07448             4455.000  TON  |      21.00000       93555.00|                             | 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0026 302-07455              100.000  CYS  |      51.00000        5100.00|                             | 

  DENSE GRADED SUBBASE                    |                             |                             | 

0027 303-02051              100.000  TON  |      25.20000        2520.00|                             | 

  STONE, NO 2                             |                             |                             | 

0028 306-08043              495.000  SYS  |      10.00000        4950.00|                             | 

  MILLING, TRANSITION                     |                             |                             | 

0029 401-07320              710.000  TON  |      80.00000       56800.00|                             | 

  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 

0030 401-07389             1573.000  TON  |      60.00000       94380.00|                             | 

  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0031 404-05511             2950.000  SYS  |       2.00000        5900.00|                             | 

  SEAL COAT, 2                            |                             |                             | 

0032 406-05520                2.200  TON  |       1.00000           2.20|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0033 601-01522                4.000  EACH |    2050.00000        8200.00|                             | 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0034 601-01846                1.000  EACH |    1590.00000        1590.00|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 3                               |                             |                             | 

0035 601-05999                2.000  EACH |      55.00000         110.00|                             | 

  CURVED TERMINAL END                     |                             |                             | 

0036 601-06246                2.000  EACH |   14000.00000       28000.00|                             | 

  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 

0037 601-06454                1.000  EACH |    2975.00000        2975.00|                             | 

  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 

  R2, W1, TL-3 STAGE 2                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(       )                    |(      ) 

                                          |PHEND & BROWN INC            |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 601-08434                1.000  EACH |    1000.00000        1000.00|                             | 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 2                  |                             |                             | 

0039 601-94689                1.000  EACH |    2500.00000        2500.00|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0040 601-99105              512.500  LFT  |      17.70000        9071.25|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0041 602-06729               18.000  EACH |      10.00000         180.00|                             | 

  BARRIER DELINEATOR                      |                             |                             | 

0042 603-06040              700.000  LFT  |      10.25000        7175.00|                             | 

  FENCE, FARM FIELD, 47 IN.               |                             |                             | 

0043 605-06095               70.400  LFT  |      38.00000        2675.20|                             | 

  CURB, INTEGRAL, B, CONCRETE , MODIFIED  |                             |                             | 

0044 605-06145              185.000  LFT  |      27.00000        4995.00|                             | 

  CURB AND GUTTER, B, CONCRETE            |                             |                             | 

0045 609-06259              290.800  SYS  |     120.00000       34896.00|                             | 

  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 

  IN.                                     |                             |                             | 

0046 610-07487              112.000  TON  |     170.00000       19040.00|                             | 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0047 610-07712              149.000  SYS  |      65.00000        9685.00|                             | 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0048 611-06497                4.000  EACH |     185.00000         740.00|                             | 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0049 615-06490               36.000  EACH |     117.00000        4212.00|                             | 

  RIGHT OF WAY MARKER                     |                             |                             | 

0050 615-06505                5.000  EACH |     640.00000        3200.00|                             | 

  MONUMENT, B                             |                             |                             | 

0051 616-02320              857.000  SYS  |       3.00000        2571.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0052 616-06451              289.000  TON  |      46.00000       13294.00|                             | 

  RIPRAP, UNIFORM                         |                             |                             | 

0053 621-01004                3.000  EACH |     375.00000        1125.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0054 621-06545                1.500  TON  |    1943.00000        2914.50|                             | 

  FERTILIZER                              |                             |                             | 

0055 621-06553              615.000  LBS  |       3.32000        2041.80|                             | 

  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(       )                    |(      ) 

                                          |PHEND & BROWN INC            |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 621-06557              630.000  LBS  |       3.35000        2110.50|                             | 

  SEED MIXTURE, T                         |                             |                             | 

0057 621-06565                7.300  TON  |     418.00000        3051.40|                             | 

  MULCHING MATERIAL                       |                             |                             | 

0058 621-06567              160.000  kGAL |       1.00000         160.00|                             | 

  WATER (FOR SODDING)                     |                             |                             | 

0059 621-06574             3094.000  SYS  |       3.12000        9653.28|                             | 

  SODDING                                 |                             |                             | 

0060 628-09402               12.000  MOS  |    2500.00000       30000.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0061 701-06011                2.000  EACH |    1500.00000        3000.00|                             | 

  DYNAMIC PILE LOAD TEST                  |                             |                             | 

0062 701-06012                2.000  EACH |    1700.00000        3400.00|                             | 

  TEST PILE, RESTRIKE , HP 12 X 74        |                             |                             | 

0063 701-06027                2.000  EACH |    2200.00000        4400.00|                             | 

  TEST PILE , HP 12 X 74                  |                             |                             | 

0064 701-91792               39.000  EACH |     100.00000        3900.00|                             | 

  PILE TIP, STEEL H , HP 12 X 74          |                             |                             | 

0065 701-95780             2820.000  LFT  |      59.00000      166380.00|                             | 

  PILE, STEEL H, HP 12" X 74              |                             |                             | 

0066 702-51005              159.200  CYS  |     490.00000       78008.00|                             | 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0067 702-51015               59.900  CYS  |     250.00000       14975.00|                             | 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0068 702-51863               16.000  EACH |      95.00000        1520.00|                             | 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0069 702-92857               47.900  CYS  |     900.00000       43110.00|                             | 

  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 

0070 703-51030            17843.000  LBS  |       0.79000       14095.97|                             | 

  REINFORCING STEEL                       |                             |                             | 

0071 703-51032           132097.000  LBS  |       0.84000      110961.48|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0072 704-51002              284.700  CYS  |     700.00000      199290.00|                             | 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0073 706-05732                4.000  EACH |    1200.00000        4800.00|                             | 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0074 706-51020               48.700  CYS  |     445.00000       21671.50|                             | 

  CONCRETE, C, RAILING                    |                             |                             | 

0075 709-51821                       LUMP |    7340.00000        7340.00|                             | 

  SURFACE SEAL                            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(       )                    |(      ) 

                                          |PHEND & BROWN INC            |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0076 711-51038                       LUMP |  650000.00000      650000.00|                             | 

  STRUCTURAL STEEL                        |                             |                             | 

0077 715-02629                2.000  EACH |     800.00000        1600.00|                             | 

  SAFETY METAL END SECTION, 6:1, 18 IN.   |                             |                             | 

0078 715-03475                1.000  EACH |     500.00000         500.00|                             | 

  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 

0079 715-05121              320.000  LFT  |      35.00000       11200.00|                             | 

  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 

0080 715-05123               52.000  LFT  |      90.00000        4680.00|                             | 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0081 715-05169               93.000  LFT  |      33.00000        3069.00|                             | 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0082 715-05407              160.000  LFT  |       9.00000        1440.00|                             | 

  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 

0083 715-26764                2.000  EACH |   10000.00000       20000.00|                             | 

  GRATED BOX END SECTION, II, 10:1, 18 IN |                             |                             | 

0084 715-46005                4.000  EACH |     400.00000        1600.00|                             | 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0085 715-46020                2.000  EACH |     800.00000        1600.00|                             | 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0086 716-07631               67.000  LFT  |     300.00000       20100.00|                             | 

  PIPE INSTALLATION, TRENCHLESS, 15 IN.   |                             |                             | 

0087 720-45070                1.000  EACH |    3000.00000        3000.00|                             | 

  INLET, P12A 6:1                         |                             |                             | 

0088 724-03276               94.200  LFT  |      56.00000        5275.20|                             | 

  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 

0089 726-92406                8.000  EACH |    1650.00000       13200.00|                             | 

  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 

0090 731-93945             5999.000  SFT  |      14.00000       83986.00|                             | 

  FACE PANELS, CONCRETE                   |                             |                             | 

0091 731-93946             5999.000  SFT  |      15.00000       89985.00|                             | 

  WALL ERECTION                           |                             |                             | 

0092 731-93947              378.000  LFT  |      37.00000       13986.00|                             | 

  LEVELING PAD, CONCRETE                  |                             |                             | 

0093 801-03290                4.000  EACH |     179.00000         716.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0094 801-04308                8.000  EACH |     300.00000        2400.00|                             | 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0095 801-06625               31.000  EACH |      69.00000        2139.00|                             | 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(       )                    |(      ) 

                                          |PHEND & BROWN INC            |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0096 801-06640               50.000  EACH |     120.00000        6000.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0097 801-06645                4.000  EACH |      50.00000         200.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0098 801-06710              360.000  DAY  |      12.00000        4320.00|                             | 

  FLASHING ARROW SIGN                     |                             |                             | 

0099 801-06775                       LUMP |   30000.00000       30000.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0100 801-07118               72.000  LFT  |      12.00000         864.00|                             | 

  BARRICADE, III-A                        |                             |                             | 

0101 801-07119              228.000  LFT  |      12.00000        2736.00|                             | 

  BARRICADE, III-B                        |                             |                             | 

0102 801-08401              250.000  LFT  |      25.00000        6250.00|                             | 

  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 

0103 801-09133                2.000  EACH |    3800.00000        7600.00|                             | 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0104 802-05701               36.000  LFT  |      15.00000         540.00|                             | 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0105 802-05702               77.000  LFT  |      16.50000        1270.50|                             | 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0106 802-76025               40.000  SFT  |      16.00000         640.00|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0107 802-76035               19.500  SFT  |      17.00000         331.50|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0108 808-03631              680.000  LFT  |       0.60000         408.00|                             | 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0109 808-03632              680.000  LFT  |       0.60000         408.00|                             | 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0110 808-06703             4715.000  LFT  |       0.30000        1414.50|                             | 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0111 808-75245             4295.000  LFT  |       0.30000        1288.50|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0112 808-75297               40.000  LFT  |      10.00000         400.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 141                     CONTRACT ID : IB-29521-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0997978          |(       )                    |(      ) 

                                          |PHEND & BROWN INC            |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0113 808-75998               65.000  EACH |      35.00000        2275.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     3,185,912.28|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,185,912.28|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0400992 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1386990     ISOM JACK CONSTRUCTION CO                                                  $     2,683,547.39  100.0000% 

   2   61-1023045     FAULKNER CONSTRUCTION LLC                                                  $     3,097,000.00  115.4069% 

   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,271,062.46  121.8932% 

   4   90-0177865     HIS CONSTRUCTORS LLC                                                       $     3,379,696.10  125.9414% 

   5   35-1875662     CRIDER & CRIDER INC                                                        $     3,740,296.74  139.3788% 

   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,799,731.64  141.5936% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2  ) 61-1023045          |(   3  ) 35-1917625 

                                          |ISOM JACK CONSTRUCTION CO    |FAULKNER CONSTRUCTION LLC    |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NEW BRIDGE 

                                          |                             |                             | 

0001 105-06845                       LUMP |   42000.00000       42000.00|   55575.07000       55575.07|   25000.00000       25000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                2.000  EACH |     120.00000         240.00|     150.00000         300.00|      90.00000         180.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     120.00000         120.00|     150.00000         150.00|      90.00000          90.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               12.000  MOS  |      75.00000         900.00|      35.00000         420.00|     120.00000        1440.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               24.000  MOS  |      75.00000        1800.00|      30.00000         720.00|     120.00000        2880.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 110-01001                       LUMP |  115000.00000      115000.00|  147476.19050      147476.19|  156500.00000      156500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 201-52370                       LUMP |    8500.00000        8500.00|   21000.00000       21000.00|   33000.00000       33000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0014 202-03000                       LUMP |   12000.00000       12000.00|   51700.00000       51700.00|   17000.00000       17000.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 

  NO. 48                                  |                             |                             | 

0015 203-02000             6731.000  CYS  |       6.00000       40386.00|       1.00000        6731.00|       8.00000       53848.00 

  EXCAVATION, COMMON                      |                             |                             | 

0016 203-02070            61629.000  CYS  |       3.85000      237271.65|       5.27000      324784.83|       6.60000      406751.40 

  BORROW                                  |                             |                             | 

0017 205-03371              600.000  CYS  |      12.00000        7200.00|       2.00000        1200.00|      14.00000        8400.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0018 205-06930               17.800  TON  |      26.00000         462.80|      44.75000         796.55|      70.00000        1246.00 

  SPLASHPAD, RIPRAP                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 61-1023045         |(   3  ) 35-1917625 

                                          |ISOM JACK CONSTRUCTION CO    |FAULKNER CONSTRUCTION LLC    |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 205-06931               94.000  TON  |      25.00000        2350.00|      29.75000        2796.50|      65.00000        6110.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0020 205-06937             1650.000  LFT  |       1.92000        3168.00|       1.58000        2607.00|       1.60000        2640.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0021 205-06938              362.000  LFT  |      25.00000        9050.00|      10.00000        3620.00|      18.00000        6516.00 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0022 206-51230               95.000  CYS  |      12.00000        1140.00|      10.00000         950.00|      40.00000        3800.00 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0023 207-08266             8888.000  SYS  |       0.85000        7554.80|       1.00000        8888.00|       2.00000       17776.00 

  SUBGRADE TREATMENT, TYPE III            |                             |                             | 

0024 207-08267              888.000  SYS  |       6.00000        5328.00|       8.00000        7104.00|      12.00000       10656.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0025 211-02050             6470.000  CYS  |      19.00000      122930.00|      18.75000      121312.50|      23.00000      148810.00 

  B BORROW                                |                             |                             | 

0026 211-09264              270.000  CYS  |      20.00000        5400.00|      40.00000       10800.00|      27.00000        7290.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0027 211-09266            12000.000  CYS  |      18.00000      216000.00|      18.75000      225000.00|      23.00000      276000.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0028 211-09267               65.000  CYS  |     175.00000       11375.00|     100.00000        6500.00|     120.00000        7800.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0030 301-07448             3881.000  TON  |      14.59000       56623.79|      25.00000       97025.00|      16.00000       62096.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0031 302-07455               28.000  CYS  |      35.00000         980.00|      40.00000        1120.00|     100.00000        2800.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0032 303-02051              100.000  TON  |      19.00000        1900.00|      20.00000        2000.00|      26.00000        2600.00 

  STONE, NO 2                             |                             |                             | 

0033 303-07449              111.000  TON  |      16.55000        1837.05|      20.00000        2220.00|      20.00000        2220.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0035 304-07492               18.000  TON  |     275.00000        4950.00|     204.36000        3678.48|     220.00000        3960.00 

  WIDENING WITH HMA, TYPE A               |                             |                             | 

0036 306-08034              329.000  SYS  |      12.00000        3948.00|      13.96000        4592.84|      15.00000        4935.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0037 402-07432              773.000  TON  |      75.00000       57975.00|      66.80000       51636.40|      71.00000       54883.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0038 402-07435             1738.000  TON  |      67.00000      116446.00|      64.29000      111736.02|      60.00000      104280.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0040 406-05520                2.500  TON  |     600.00000        1500.00|     543.16000        1357.90|     700.00000        1750.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0041 601-01522                4.000  EACH |    2200.00000        8800.00|    1980.00000        7920.00|    2020.00000        8080.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 61-1023045         |(   3  ) 35-1917625 

                                          |ISOM JACK CONSTRUCTION CO    |FAULKNER CONSTRUCTION LLC    |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0042 601-05586                1.000  EACH |    2175.00000        2175.00|    2210.00000        2210.00|    2254.00000        2254.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 9                               |                             |                             | 

0043 601-06037                3.000  EACH |     975.00000        2925.00|     830.00000        2490.00|     847.00000        2541.00 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0044 601-99105              237.500  LFT  |      18.88000        4484.00|      18.00000        4275.00|      18.40000        4370.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0045 601-99106              568.750  LFT  |      30.00000       17062.50|      27.20000       15470.00|      27.70000       15754.38 

  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 

0046 602-06729               20.000  EACH |      15.00000         300.00|      10.00000         200.00|      10.20000         204.00 

  BARRIER DELINEATOR                      |                             |                             | 

0047 603-06045              750.000  LFT  |      18.00000       13500.00|      15.00000       11250.00|      15.30000       11475.00 

  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 

0048 605-06095              663.000  LFT  |      17.50000       11602.50|      15.00000        9945.00|      15.50000       10276.50 

  CURB, INTEGRAL, B, CONCRETE , MODOFIED  |                             |                             | 

0049 609-06257              156.000  SYS  |      68.00000       10608.00|      55.00000        8580.00|     104.00000       16224.00 

  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 

  IN.                                     |                             |                             | 

0050 610-07486              246.000  TON  |     115.00000       28290.00|     109.80000       27010.80|     111.00000       27306.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0051 611-06497                5.000  EACH |     190.00000         950.00|     153.00000         765.00|     156.00000         780.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0052 611-06498                1.000  EACH |     230.00000         230.00|     268.00000         268.00|     274.00000         274.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0053 615-06505                9.000  EACH |     725.00000        6525.00|     595.00000        5355.00|     605.00000        5445.00 

  MONUMENT, B                             |                             |                             | 

0054 615-06510                2.000  EACH |     585.00000        1170.00|     380.00000         760.00|     385.00000         770.00 

  MONUMENT, C                             |                             |                             | 

0055 616-02320              572.000  SYS  |       5.00000        2860.00|       1.20000         686.40|       2.00000        1144.00 

  GEOTEXTILES                             |                             |                             | 

0056 616-06405              417.000  TON  |      24.00000       10008.00|      27.75000       11571.75|      45.00000       18765.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0057 621-01004                6.000  EACH |     350.00000        2100.00|     275.00000        1650.00|     280.00000        1680.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0058 621-06545                3.000  TON  |    1100.00000        3300.00|     850.00000        2550.00|     867.00000        2601.00 

  FERTILIZER                              |                             |                             | 

0059 621-06553              986.000  LBS  |      11.00000       10846.00|       8.74000        8617.64|       8.90000        8775.40 

  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 61-1023045         |(   3  ) 35-1917625 

                                          |ISOM JACK CONSTRUCTION CO    |FAULKNER CONSTRUCTION LLC    |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0060 621-06557              464.000  LBS  |       7.00000        3248.00|       4.65000        2157.60|       4.70000        2180.80 

  SEED MIXTURE, T                         |                             |                             | 

0061 621-06565               23.000  TON  |     500.00000       11500.00|     200.00000        4600.00|     204.00000        4692.00 

  MULCHING MATERIAL                       |                             |                             | 

0062 621-06574             4816.000  SYS  |       4.00000       19264.00|       2.84000       13677.44|       3.30000       15892.80 

  SODDING                                 |                             |                             | 

0063 628-09402               12.000  MOS  |    2300.00000       27600.00|    1454.00000       17448.00|    2700.00000       32400.00 

  FIELD OFFICE, B                         |                             |                             | 

0064 628-09407               24.000  MOS  |     300.00000        7200.00|     212.00000        5088.00|     300.00000        7200.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 2                          |                             |                             | 

0065 701-06011                2.000  EACH |    2000.00000        4000.00|    6500.00000       13000.00|    2500.00000        5000.00 

  DYNAMIC PILE LOAD TEST                  |                             |                             | 

0066 701-06012                2.000  EACH |     850.00000        1700.00|     400.00000         800.00|    1400.00000        2800.00 

  TEST PILE, RESTRIKE , HP 12 X 74        |                             |                             | 

0067 701-06027                2.000  EACH |    3900.00000        7800.00|    2900.00000        5800.00|    5000.00000       10000.00 

  TEST PILE , HP 12 X 74                  |                             |                             | 

0068 701-91792               30.000  EACH |     105.00000        3150.00|      90.00000        2700.00|     100.00000        3000.00 

  PILE TIP, STEEL H                       |                             |                             | 

0069 701-95780             2285.000  LFT  |      49.00000      111965.00|      46.97000      107326.45|      65.00000      148525.00 

  PILE, STEEL H, HP 12" X 74              |                             |                             | 

0070 702-51005              180.500  CYS  |     500.00000       90250.00|    1179.50000      212899.75|     550.00000       99275.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0071 703-51030            15438.000  LBS  |       0.57000        8799.66|       2.34000       36124.92|       0.80000       12350.40 

  REINFORCING STEEL                       |                             |                             | 

0072 703-51032           133012.000  LBS  |       0.65000       86457.80|       1.46000      194197.52|       0.89000      118380.68 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0073 704-51002              349.500  CYS  |     500.00000      174750.00|     673.54000      235402.23|     650.00000      227175.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0074 706-05732                4.000  EACH |    1350.00000        5400.00|    2000.00000        8000.00|    1428.00000        5712.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0075 706-51020               68.200  CYS  |     400.00000       27280.00|     365.00000       24893.00|     475.00000       32395.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0076 707-09332             1346.000  LFT  |     217.00000      292082.00|     193.36000      260262.56|     225.00000      302850.00 

  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 

  BEAM, 66 IN. X 48 IN.                   |                             |                             | 

0077 709-51821                       LUMP |    8800.00000        8800.00|    7000.00000        7000.00|    7040.00000        7040.00 

  SURFACE SEAL                            |                             |                             | 

0078 715-05048              300.000  LFT  |      10.00000        3000.00|      10.00000        3000.00|      18.00000        5400.00 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 61-1023045         |(   3  ) 35-1917625 

                                          |ISOM JACK CONSTRUCTION CO    |FAULKNER CONSTRUCTION LLC    |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0079 715-05049              300.000  LFT  |      12.00000        3600.00|      11.00000        3300.00|      19.30000        5790.00 

  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 

0080 715-05051              300.000  LFT  |      13.00000        3900.00|      12.00000        3600.00|      23.20000        6960.00 

  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 

0081 715-05052              300.000  LFT  |      14.00000        4200.00|      18.00000        5400.00|      26.90000        8070.00 

  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 

0082 715-05119               60.000  LFT  |      19.00000        1140.00|      29.00000        1740.00|      30.80000        1848.00 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0083 715-05123               76.000  LFT  |      20.75000        1577.00|      29.00000        2204.00|      41.40000        3146.40 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0084 715-05125               74.000  LFT  |      30.00000        2220.00|      35.00000        2590.00|      51.20000        3788.80 

  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 

0085 715-05149               73.000  LFT  |      15.00000        1095.00|      28.00000        2044.00|      26.90000        1963.70 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0086 715-05152               54.000  LFT  |      21.00000        1134.00|      32.00000        1728.00|      31.60000        1706.40 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0087 715-05154              142.000  LFT  |      23.00000        3266.00|      28.00000        3976.00|      45.20000        6418.40 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0088 715-05168               36.000  LFT  |      15.00000         540.00|      26.00000         936.00|      26.90000         968.40 

  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 

0089 715-05237              106.000  LFT  |     122.00000       12932.00|      25.00000        2650.00|     125.00000       13250.00 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4   |                             |                             | 

  SQ. FT.                                 |                             |                             | 

0090 715-08282                4.000  TON  |     350.00000        1400.00|     200.00000         800.00|     150.00000         600.00 

  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 

0091 715-46000                3.000  EACH |     135.00000         405.00|     850.00000        2550.00|     695.00000        2085.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0092 715-46005                2.000  EACH |     145.00000         290.00|     850.00000        1700.00|     735.00000        1470.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0093 715-46020                2.000  EACH |     225.00000         450.00|    1100.00000        2200.00|    1050.00000        2100.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0094 715-46030                2.000  EACH |     445.00000         890.00|    1250.00000        2500.00|    1540.00000        3080.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0095 715-46095                4.000  EACH |     955.00000        3820.00|    1400.00000        5600.00|    1795.00000        7180.00 

  PIPE END SECTION, MIN. AREA 6.4 SQ. FT. |                             |                             | 

0096 720-45030                1.000  EACH |    1100.00000        1100.00|    1100.00000        1100.00|    1730.00000        1730.00 

  INLET, E7                               |                             |                             | 

0097 720-45040                2.000  EACH |    1350.00000        2700.00|    2100.00000        4200.00|    2115.00000        4230.00 

  INLET, G7                               |                             |                             | 
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0098 720-45260                1.000  EACH |     875.00000         875.00|     400.00000         400.00|     850.00000         850.00 

  PIPE CATCH BASIN, 12 IN.                |                             |                             | 

0099 720-93501                1.000  EACH |    3200.00000        3200.00|    5750.00000        5750.00|    5435.00000        5435.00 

  MANHOLE, L4                             |                             |                             | 

0100 731-93945            19690.000  SFT  |      16.00000      315040.00|      13.20000      259908.00|      17.00000      334730.00 

  FACE PANELS, CONCRETE                   |                             |                             | 

0101 731-93946            19690.000  SFT  |       6.00000      118140.00|       5.33000      104947.70|       9.50000      187055.00 

  WALL ERECTION                           |                             |                             | 

0102 731-93947              848.000  LFT  |      23.00000       19504.00|      17.05000       14458.40|      27.00000       22896.00 

  LEVELING PAD, CONCRETE                  |                             |                             | 

0103 801-04308                5.000  EACH |     362.00000        1810.00|     325.00000        1625.00|     230.00000        1150.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0104 801-06625               18.000  EACH |     103.00000        1854.00|      85.00000        1530.00|      87.00000        1566.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0105 801-06640                9.000  EACH |     197.00000        1773.00|     165.00000        1485.00|     122.00000        1098.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0106 801-06775                       LUMP |   11000.00000       11000.00|   85500.00000       85500.00|    5000.00000        5000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0107 801-07119               48.000  LFT  |      19.00000         912.00|      16.00000         768.00|      15.30000         734.40 

  BARRICADE, III-B                        |                             |                             | 

0108 802-05701              104.000  LFT  |      22.00000        2288.00|      19.00000        1976.00|      19.40000        2017.60 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0109 802-05702               21.000  LFT  |      22.00000         462.00|      19.00000         399.00|      19.40000         407.40 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0110 802-76025               53.500  SFT  |      36.00000        1926.00|      32.00000        1712.00|      32.60000        1744.10 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0111 802-76035                8.000  SFT  |      36.00000         288.00|      32.00000         256.00|      32.60000         260.80 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0112 808-06713             5322.000  LFT  |       0.22000        1170.84|       0.13000         691.86|       0.50000        2661.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0113 808-75054              776.000  LFT  |       2.00000        1552.00|       2.25000        1746.00|       2.75000        2134.00 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  4 IN.                                   |                             |                             | 

0114 808-75245             4546.000  LFT  |       2.00000        9092.00|       0.35000        1591.10|       0.45000        2045.70 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 151 -8 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1386990          |(   2   ) 61-1023045         |(   3  ) 35-1917625 

                                          |ISOM JACK CONSTRUCTION CO    |FAULKNER CONSTRUCTION LLC    |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
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0115 808-75297               28.000  LFT  |      26.00000         728.00|      22.95000         642.60|      10.00000         280.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0116 213-09269              113.000  CYS  |     150.00000       16950.00|      80.00000        9040.00|      74.00000        8362.00 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

     SECTION TOTALS                       |           $     2,683,547.39|           $     3,097,000.00|           $     3,271,062.46 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,683,547.39|           $     3,097,000.00|           $     3,271,062.46 

==================================================================================================================================== 
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SECTION 0001   NEW BRIDGE 

                                          |                             |                             | 

0001 105-06845                       LUMP |   20000.00000       20000.00|  244000.00000      244000.00|   25000.00000       25000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                2.000  EACH |      89.60000         179.20|     100.00000         200.00|     350.00000         700.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     179.19000         179.19|     150.00000         150.00|     350.00000         350.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               12.000  MOS  |      77.65000         931.80|      75.00000         900.00|      75.00000         900.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               24.000  MOS  |      41.81000        1003.44|      50.00000        1200.00|      75.00000        1800.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 110-01001                       LUMP |  165000.00000      165000.00|  187500.00000      187500.00|  189986.58200      189986.58 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 201-52370                       LUMP |   33000.00000       33000.00|   50000.00000       50000.00|   12330.00000       12330.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0014 202-03000                       LUMP |   30000.00000       30000.00|    7500.00000        7500.00|   15850.00000       15850.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 

  NO. 48                                  |                             |                             | 

0015 203-02000             6731.000  CYS  |      13.43000       90397.33|      25.00000      168275.00|      18.65000      125533.15 

  EXCAVATION, COMMON                      |                             |                             | 

0016 203-02070            61629.000  CYS  |       9.50000      585475.50|       5.00000      308145.00|       6.75000      415995.75 

  BORROW                                  |                             |                             | 

0017 205-03371              600.000  CYS  |      16.19000        9714.00|      15.00000        9000.00|      12.17000        7302.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0018 205-06930               17.800  TON  |      65.42000        1164.48|      45.00000         801.00|      40.72000         724.82 

  SPLASHPAD, RIPRAP                       |                             |                             | 
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0019 205-06931               94.000  TON  |      40.23000        3781.62|      45.00000        4230.00|      39.23000        3687.62 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0020 205-06937             1650.000  LFT  |       1.62000        2673.00|       1.58000        2607.00|       1.58000        2607.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0021 205-06938              362.000  LFT  |      19.45000        7040.90|      17.50000        6335.00|      14.72000        5328.64 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0022 206-51230               95.000  CYS  |      26.18000        2487.10|      25.00000        2375.00|      32.28000        3066.60 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0023 207-08266             8888.000  SYS  |       1.00000        8888.00|       0.25000        2222.00|       5.00000       44440.00 

  SUBGRADE TREATMENT, TYPE III            |                             |                             | 

0024 207-08267              888.000  SYS  |       8.85000        7858.80|       8.00000        7104.00|       5.00000        4440.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0025 211-02050             6470.000  CYS  |      20.00000      129400.00|      22.50000      145575.00|      12.45000       80551.50 

  B BORROW                                |                             |                             | 

0026 211-09264              270.000  CYS  |      20.00000        5400.00|      21.50000        5805.00|      21.00000        5670.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0027 211-09266            12000.000  CYS  |      20.00000      240000.00|      23.75000      285000.00|      22.75000      273000.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0028 211-09267               65.000  CYS  |     105.00000        6825.00|      60.00000        3900.00|     115.00000        7475.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0030 301-07448             3881.000  TON  |      19.47000       75563.07|      16.25000       63066.25|      16.50000       64036.50 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0031 302-07455               28.000  CYS  |      90.71000        2539.88|      60.00000        1680.00|      36.80000        1030.40 

  DENSE GRADED SUBBASE                    |                             |                             | 

0032 303-02051              100.000  TON  |      22.00000        2200.00|      25.00000        2500.00|      21.50000        2150.00 

  STONE, NO 2                             |                             |                             | 

0033 303-07449              111.000  TON  |      29.04000        3223.44|      25.00000        2775.00|      16.50000        1831.50 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0035 304-07492               18.000  TON  |     209.03000        3762.54|     204.36000        3678.48|     205.00000        3690.00 

  WIDENING WITH HMA, TYPE A               |                             |                             | 

0036 306-08034              329.000  SYS  |      10.28000        3382.12|      13.96000        4592.84|      20.00000        6580.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0037 402-07432              773.000  TON  |      68.33000       52819.09|      66.80000       51636.40|      67.00000       51791.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0038 402-07435             1738.000  TON  |      60.29000      104784.02|      58.94000      102437.72|      59.00000      102542.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0040 406-05520                2.500  TON  |     555.56000        1388.90|     543.16000        1357.90|     545.00000        1362.50 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0041 601-01522                4.000  EACH |    1841.10000        7364.40|    1800.00000        7200.00|    2000.00000        8000.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
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0042 601-05586                1.000  EACH |    1738.81000        1738.81|    1700.00000        1700.00|    1990.00000        1990.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 9                               |                             |                             | 

0043 601-06037                3.000  EACH |    1125.11000        3375.33|    1100.00000        3300.00|     850.00000        2550.00 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0044 601-99105              237.500  LFT  |      23.53000        5588.38|      23.00000        5462.50|      17.25000        4096.88 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0045 601-99106              568.750  LFT  |      31.71000       18035.06|      15.00000        8531.25|      27.50000       15640.63 

  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 

0046 602-06729               20.000  EACH |       8.18000         163.60|      10.00000         200.00|      10.00000         200.00 

  BARRIER DELINEATOR                      |                             |                             | 

0047 603-06045              750.000  LFT  |      13.30000        9975.00|      13.00000        9750.00|      15.50000       11625.00 

  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 

0048 605-06095              663.000  LFT  |      23.00000       15249.00|      20.00000       13260.00|      30.00000       19890.00 

  CURB, INTEGRAL, B, CONCRETE , MODOFIED  |                             |                             | 

0049 609-06257              156.000  SYS  |      86.16000       13440.96|      85.00000       13260.00|     100.00000       15600.00 

  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 

  IN.                                     |                             |                             | 

0050 610-07486              246.000  TON  |     112.31000       27628.26|     109.80000       27010.80|     110.00000       27060.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0051 611-06497                5.000  EACH |     153.42000         767.10|     150.00000         750.00|     175.00000         875.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0052 611-06498                1.000  EACH |     184.11000         184.11|     180.00000         180.00|     210.00000         210.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0053 615-06505                9.000  EACH |     511.42000        4602.78|     500.00000        4500.00|     595.00000        5355.00 

  MONUMENT, B                             |                             |                             | 

0054 615-06510                2.000  EACH |     306.85000         613.70|     300.00000         600.00|     490.00000         980.00 

  MONUMENT, C                             |                             |                             | 

0055 616-02320              572.000  SYS  |       2.81000        1607.32|       2.00000        1144.00|       1.42000         812.24 

  GEOTEXTILES                             |                             |                             | 

0056 616-06405              417.000  TON  |      34.84000       14528.28|      30.00000       12510.00|      33.80000       14094.60 

  RIPRAP, REVETMENT                       |                             |                             | 

0057 621-01004                6.000  EACH |     281.28000        1687.68|     275.00000        1650.00|     275.00000        1650.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0058 621-06545                3.000  TON  |     869.41000        2608.23|     850.00000        2550.00|     850.00000        2550.00 

  FERTILIZER                              |                             |                             | 

0059 621-06553              986.000  LBS  |       8.94000        8814.84|       8.74000        8617.64|       8.74000        8617.64 

  SEED MIXTURE, R                         |                             |                             | 
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     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 90-0177865          |(   5   ) 35-1875662         |(   6  ) 35-1618530 

                                          |HIS CONSTRUCTORS LLC         |CRIDER & CRIDER INC          |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0060 621-06557              464.000  LBS  |       4.76000        2208.64|       4.65000        2157.60|       4.65000        2157.60 

  SEED MIXTURE, T                         |                             |                             | 

0061 621-06565               23.000  TON  |     204.57000        4705.11|     200.00000        4600.00|     200.00000        4600.00 

  MULCHING MATERIAL                       |                             |                             | 

0062 621-06574             4816.000  SYS  |       2.90000       13966.40|       2.84000       13677.44|       2.84000       13677.44 

  SODDING                                 |                             |                             | 

0063 628-09402               12.000  MOS  |    1750.00000       21000.00|    1920.00000       23040.00|    2500.00000       30000.00 

  FIELD OFFICE, B                         |                             |                             | 

0064 628-09407               24.000  MOS  |     238.92000        5734.08|     100.00000        2400.00|     300.00000        7200.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 2                          |                             |                             | 

0065 701-06011                2.000  EACH |    3700.00000        7400.00|    1500.00000        3000.00|    4000.00000        8000.00 

  DYNAMIC PILE LOAD TEST                  |                             |                             | 

0066 701-06012                2.000  EACH |    1200.00000        2400.00|    1500.00000        3000.00|    1000.00000        2000.00 

  TEST PILE, RESTRIKE , HP 12 X 74        |                             |                             | 

0067 701-06027                2.000  EACH |      25.00000          50.00|    1500.00000        3000.00|    1000.00000        2000.00 

  TEST PILE , HP 12 X 74                  |                             |                             | 

0068 701-91792               30.000  EACH |      95.00000        2850.00|      95.00000        2850.00|     150.00000        4500.00 

  PILE TIP, STEEL H                       |                             |                             | 

0069 701-95780             2285.000  LFT  |      52.50000      119962.50|      95.00000      217075.00|      75.00000      171375.00 

  PILE, STEEL H, HP 12" X 74              |                             |                             | 

0070 702-51005              180.500  CYS  |     525.00000       94762.50|     525.00000       94762.50|     750.00000      135375.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0071 703-51030            15438.000  LBS  |       0.76000       11732.88|       0.90000       13894.20|       1.10000       16981.80 

  REINFORCING STEEL                       |                             |                             | 

0072 703-51032           133012.000  LBS  |       0.83000      110399.96|       1.00000      133012.00|       1.20000      159614.40 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0073 704-51002              349.500  CYS  |     525.00000      183487.50|     525.00000      183487.50|     700.00000      244650.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0074 706-05732                4.000  EACH |    1600.00000        6400.00|    1200.00000        4800.00|    1400.00000        5600.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0075 706-51020               68.200  CYS  |     450.00000       30690.00|     450.00000       30690.00|     466.00000       31781.20 

  CONCRETE, C, RAILING                    |                             |                             | 

0076 707-09332             1346.000  LFT  |     243.00000      327078.00|     310.00000      417260.00|     500.00000      673000.00 

  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 

  BEAM, 66 IN. X 48 IN.                   |                             |                             | 

0077 709-51821                       LUMP |    7151.96000        7151.96|     400.00000         400.00|    6992.31000        6992.31 

  SURFACE SEAL                            |                             |                             | 

0078 715-05048              300.000  LFT  |       7.35000        2205.00|      10.00000        3000.00|       5.83000        1749.00 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 90-0177865          |(   5   ) 35-1875662         |(   6  ) 35-1618530 

                                          |HIS CONSTRUCTORS LLC         |CRIDER & CRIDER INC          |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0079 715-05049              300.000  LFT  |       8.07000        2421.00|      12.50000        3750.00|      27.55000        8265.00 

  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 

0080 715-05051              300.000  LFT  |       9.29000        2787.00|      15.00000        4500.00|      28.75000        8625.00 

  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 

0081 715-05052              300.000  LFT  |      18.06000        5418.00|      17.50000        5250.00|      29.93000        8979.00 

  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 

0082 715-05119               60.000  LFT  |      26.97000        1618.20|      23.00000        1380.00|      37.70000        2262.00 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0083 715-05123               76.000  LFT  |      36.71000        2789.96|      37.00000        2812.00|      49.90000        3792.40 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0084 715-05125               74.000  LFT  |      45.52000        3368.48|      44.09000        3262.66|      56.55000        4184.70 

  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 

0085 715-05149               73.000  LFT  |      24.38000        1779.74|      21.00000        1533.00|      32.00000        2336.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0086 715-05152               54.000  LFT  |      29.80000        1609.20|      27.00000        1458.00|      34.95000        1887.30 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0087 715-05154              142.000  LFT  |      36.72000        5214.24|      36.00000        5112.00|      47.90000        6801.80 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0088 715-05168               36.000  LFT  |      19.08000         686.88|      21.00000         756.00|      32.70000        1177.20 

  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 

0089 715-05237              106.000  LFT  |      59.23000        6278.38|     115.00000       12190.00|     153.50000       16271.00 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4   |                             |                             | 

  SQ. FT.                                 |                             |                             | 

0090 715-08282                4.000  TON  |     106.38000         425.52|     200.00000         800.00|     250.00000        1000.00 

  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 

0091 715-46000                3.000  EACH |     670.92000        2012.76|     300.00000         900.00|     375.00000        1125.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0092 715-46005                2.000  EACH |     704.11000        1408.22|     350.00000         700.00|     390.00000         780.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0093 715-46020                2.000  EACH |     803.65000        1607.30|     475.00000         950.00|     590.00000        1180.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0094 715-46030                2.000  EACH |     889.92000        1779.84|     690.00000        1380.00|     660.00000        1320.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0095 715-46095                4.000  EACH |    1268.21000        5072.84|    1320.00000        5280.00|     875.00000        3500.00 

  PIPE END SECTION, MIN. AREA 6.4 SQ. FT. |                             |                             | 

0096 720-45030                1.000  EACH |    1238.83000        1238.83|    1275.00000        1275.00|    1500.00000        1500.00 

  INLET, E7                               |                             |                             | 

0097 720-45040                2.000  EACH |    1717.64000        3435.28|    1700.00000        3400.00|    2650.00000        5300.00 

  INLET, G7                               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 90-0177865          |(   5   ) 35-1875662         |(   6  ) 35-1618530 

                                          |HIS CONSTRUCTORS LLC         |CRIDER & CRIDER INC          |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0098 720-45260                1.000  EACH |     794.50000         794.50|    1000.00000        1000.00|    1100.00000        1100.00 

  PIPE CATCH BASIN, 12 IN.                |                             |                             | 

0099 720-93501                1.000  EACH |    4345.74000        4345.74|    5000.00000        5000.00|    8250.00000        8250.00 

  MANHOLE, L4                             |                             |                             | 

0100 731-93945            19690.000  SFT  |      15.75000      310117.50|      16.00000      315040.00|      20.00000      393800.00 

  FACE PANELS, CONCRETE                   |                             |                             | 

0101 731-93946            19690.000  SFT  |      13.50000      265815.00|      10.00000      196900.00|       6.00000      118140.00 

  WALL ERECTION                           |                             |                             | 

0102 731-93947              848.000  LFT  |      23.00000       19504.00|      15.00000       12720.00|      25.00000       21200.00 

  LEVELING PAD, CONCRETE                  |                             |                             | 

0103 801-04308                5.000  EACH |     404.02000        2020.10|     395.00000        1975.00|     675.00000        3375.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0104 801-06625               18.000  EACH |     127.85000        2301.30|     125.00000        2250.00|     135.00000        2430.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0105 801-06640                9.000  EACH |     138.08000        1242.72|     135.00000        1215.00|     295.00000        2655.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0106 801-06775                       LUMP |    5000.00000        5000.00|  175000.00000      175000.00|    5200.00000        5200.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0107 801-07119               48.000  LFT  |      12.27000         588.96|      12.00000         576.00|      31.00000        1488.00 

  BARRICADE, III-B                        |                             |                             | 

0108 802-05701              104.000  LFT  |      18.41000        1914.64|      18.00000        1872.00|      19.00000        1976.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0109 802-05702               21.000  LFT  |      16.37000         343.77|      16.00000         336.00|      19.00000         399.00 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0110 802-76025               53.500  SFT  |      19.43000        1039.51|      19.00000        1016.50|      32.00000        1712.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0111 802-76035                8.000  SFT  |      20.46000         163.68|      20.00000         160.00|      32.00000         256.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0112 808-06713             5322.000  LFT  |       0.13000         691.86|       0.13000         691.86|       0.67000        3565.74 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0113 808-75054              776.000  LFT  |       2.30000        1784.80|       2.25000        1746.00|       2.55000        1978.80 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  4 IN.                                   |                             |                             | 

0114 808-75245             4546.000  LFT  |       0.36000        1636.56|       0.35000        1591.10|       0.90000        4091.40 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 151                     CONTRACT ID : IB-30839-A                   COUNTIES : TIPPECANOE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 90-0177865          |(   5   ) 35-1875662         |(   6  ) 35-1618530 

                                          |HIS CONSTRUCTORS LLC         |CRIDER & CRIDER INC          |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0115 808-75297               28.000  LFT  |      23.47000         657.16|      22.95000         642.60|      15.00000         420.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0116 213-09269              113.000  CYS  |     137.68000       15557.84|      80.00000        9040.00|     200.00000       22600.00 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

     SECTION TOTALS                       |           $     3,379,696.10|           $     3,740,296.74|           $     3,799,731.64 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,379,696.10|           $     3,740,296.74|           $     3,799,731.64 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 06/01/11  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710951 

                                                                                                        0753015 

                                                                                                        996136B 

                                                                                                        OTHERS 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   34-0907180     E S WAGNER COMPANY                                                         $    29,854,562.14  100.0000% 

   2   35-1875662     CRIDER & CRIDER INC                                                        $    29,857,593.32  100.0102% 

   3   35-1698047     GRADEX INC                                                                 $    34,555,664.80  115.7467% 

   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $    35,656,000.00  119.4323% 

   5   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $    35,789,962.22  119.8810% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 34-0907180          |(   2  ) 35-1875662          |(   3  ) 35-1698047 

                                          |E S WAGNER COMPANY           |CRIDER & CRIDER INC          |GRADEX INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NEW ROAD CONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |  240000.00000      240000.00|  279990.00000      279990.00|  750000.00000      750000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                4.000  EACH |     175.00000         700.00|     160.00000         640.00|     150.00000         600.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521              104.000  MOS  |      75.00000        7800.00|      50.00000        5200.00|     125.00000       13000.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0011 110-01001                       LUMP | 1450000.00000     1450000.00| 1480000.00000     1480000.00| 1727000.00000     1727000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0012 201-52370                       LUMP |  204589.00000      204589.00|  290000.00000      290000.00|  345000.00000      345000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0013 202-01261                9.000  EACH |     200.00000        1800.00|     150.00000        1350.00|     215.00000        1935.00 

  TESTING FOR ASBESTOS                    |                             |                             | 

0014 202-03000                       LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    5000.00000        5000.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 2 |                             |                             | 

0015 202-03000                       LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    5000.00000        5000.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 4 |                             |                             | 

0016 203-02000          1310430.000  m3   |       4.49000     5883830.70|       4.30000     5634849.00|       5.50000     7207365.00 

  EXCAVATION, COMMON                      |                             |                             | 

0017 203-51223             1625.000  m3   |       5.00000        8125.00|      20.00000       32500.00|       8.85000       14381.25 

  EXCAVATION, WATERWAY                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 34-0907180          |(   2   ) 35-1875662         |(   3  ) 35-1698047 

                                          |E S WAGNER COMPANY           |CRIDER & CRIDER INC          |GRADEX INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 204-02290               22.000  EACH |     800.00000       17600.00|    1300.00000       28600.00|    1530.00000       33660.00 

  SETTLEMENT PLATE                        |                             |                             | 

0019 205-03371             3000.000  m3   |      10.00000       30000.00|       5.00000       15000.00|      11.00000       33000.00 

  SEDIMENT REMOVE                         |                             |                             | 

0020 205-06931             4953.000  Mg   |      36.00000      178308.00|      30.00000      148590.00|      31.70000      157010.10 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0021 205-06934              109.000  Mg   |     396.00000       43164.00|     335.00000       36515.00|     405.00000       44145.00 

  TEMPORARY MULCHING                      |                             |                             | 

0022 205-06936             3050.000  Mg   |      30.00000       91500.00|      26.00000       79300.00|      27.00000       82350.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0023 205-06938             1222.000  m    |      46.00000       56212.00|      35.00000       42770.00|      34.00000       41548.00 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0024 207-08262           204945.000  m2   |       1.33000      272576.85|       1.00000      204945.00|       4.80000      983736.00 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0025 207-08267              680.000  m2   |      10.50000        7140.00|       9.00000        6120.00|       8.61000        5854.80 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0026 211-02050             4046.000  m3   |      40.00000      161840.00|      32.00000      129472.00|      24.75000      100138.50 

  B BORROW                                |                             |                             | 

0027 211-06467              114.000  m3   |     125.00000       14250.00|      63.00000        7182.00|      29.00000        3306.00 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0028 211-09264             1149.000  m3   |      40.00000       45960.00|      34.00000       39066.00|      25.00000       28725.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0029 211-09265             8118.000  m3   |      42.50000      345015.00|      43.00000      349074.00|      40.00000      324720.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0030 211-09268              288.000  m3   |     115.00000       33120.00|     100.00000       28800.00|     115.00000       33120.00 

  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 

0031 215-07043            50000.000  m2   |       3.96000      198000.00|       3.70000      185000.00|       3.95000      197500.00 

  CHEMICAL MODIFICATION, SOILS            |                             |                             | 

0032 301-07448            80731.000  Mg   |      18.00000     1453158.00|      19.00000     1533889.00|      27.43000     2214451.33 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0033 302-07455              119.600  m3   |      55.00000        6578.00|      68.00000        8132.80|      81.60000        9759.36 

  DENSE GRADED SUBBASE                    |                             |                             | 

0034 401-06264                       LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   15300.00000       15300.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0035 401-07320             1117.000  Mg   |      97.00000      108349.00|      95.00000      106115.00|      98.94000      110515.98 

  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 

0036 401-07332             4085.000  Mg   |      79.00000      322715.00|      85.00000      347225.00|      80.58000      329169.30 

  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm       |                             |                             | 

0037 401-07335            12481.000  Mg   |      98.25000     1226258.25|      98.00000     1223138.00|     100.22000     1250845.82 

  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
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0038 401-07389             3377.000  Mg   |      70.00000      236390.00|      71.00000      239767.00|      71.40000      241117.80 

  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0039 401-07404            20980.000  Mg   |      70.00000     1468600.00|      75.00000     1573500.00|      71.40000     1497972.00 

  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 

0040 401-07406            14596.000  Mg   |      60.00000      875760.00|      64.00000      934144.00|      61.20000      893275.20 

  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 

0041 401-07409            70171.000  Mg   |      62.00000     4350602.00|      63.00000     4420773.00|      63.24000     4437614.04 

  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 

0042 401-08338            34209.000  Mg   |      64.00000     2189376.00|      65.00000     2223585.00|      65.28000     2233163.52 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 

  mm                                      |                             |                             | 

0043 402-07432             1004.000  Mg   |      82.00000       82328.00|      97.00000       97388.00|      83.64000       83974.56 

  HMA SURFACE, TYPE A                     |                             |                             | 

0044 402-07435             1629.000  Mg   |      75.00000      122175.00|      75.00000      122175.00|      76.50000      124618.50 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0045 404-05511             3124.000  m2   |       3.00000        9372.00|       4.00000       12496.00|       3.06000        9559.44 

  SEAL COAT, 2                            |                             |                             | 

0046 406-05520              184.300  Mg   |     620.00000      114266.00|     525.00000       96757.50|     632.40000      116551.32 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0047 601-01522                4.000  EACH |    2075.00000        8300.00|    1980.00000        7920.00|    1938.00000        7752.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0048 601-06037                2.000  EACH |     875.00000        1750.00|    1040.00000        2080.00|    1020.00000        2040.00 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0049 601-94689                8.000  EACH |    2500.00000       20000.00|    3000.00000       24000.00|    2856.00000       22848.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0050 601-94690                2.000  EACH |    4150.00000        8300.00|    3800.00000        7600.00|    3672.00000        7344.00 

  GUARDRAIL END TREATMENT, MS             |                             |                             | 

0051 601-99105              802.100  m    |      61.70000       49489.57|      78.00000       62563.80|      77.00000       61761.70 

  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 

0052 601-99108              150.000  m    |      90.10000       13515.00|     100.00000       15000.00|     100.00000       15000.00 

  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                             |                             | 

  m SPACING                               |                             |                             | 

0053 602-06729               16.000  EACH |      15.00000         240.00|      15.50000         248.00|      26.00000         416.00 

  BARRIER DELINEATOR                      |                             |                             | 

0054 603-06040            16914.000  m    |      17.75000      300223.50|      17.50000      295995.00|      17.25000      291766.50 

  FENCE, FARM FIELD, 1190 mm              |                             |                             | 

0055 606-07484             1637.000  m    |       2.75000        4501.75|      10.00000       16370.00|       2.80000        4583.60 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0056 609-08229              335.600  m2   |      95.00000       31882.00|     140.00000       46984.00|     127.50000       42789.00 

  REINFORCED CONCRETE BRIDGE APPROACH     |                             |                             | 
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0057 610-07486              321.000  Mg   |     120.00000       38520.00|     110.00000       35310.00|     122.50000       39322.50 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0058 610-07487              204.000  Mg   |     137.00000       27948.00|     115.00000       23460.00|     139.75000       28509.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0059 611-06497                6.000  EACH |     145.00000         870.00|     150.00000         900.00|     143.00000         858.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0060 615-06490               73.000  EACH |     115.00000        8395.00|     135.00000        9855.00|     133.00000        9709.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0061 615-06505               37.000  EACH |     595.00000       22015.00|     490.00000       18130.00|     480.00000       17760.00 

  MONUMENT, B                             |                             |                             | 

0062 615-06510               51.000  EACH |     495.00000       25245.00|     280.00000       14280.00|     275.00000       14025.00 

  MONUMENT, C                             |                             |                             | 

0063 615-06527               11.000  EACH |     495.00000        5445.00|     350.00000        3850.00|     350.00000        3850.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0064 616-02320            50273.000  m2   |       1.76000       88480.48|       2.50000      125682.50|       1.35000       67868.55 

  GEOTEXTILES                             |                             |                             | 

0065 616-05688             6754.000  Mg   |      32.00000      216128.00|      28.00000      189112.00|      25.50000      172227.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0066 616-05689              743.000  Mg   |      33.00000       24519.00|      29.50000       21918.50|      36.25000       26933.75 

  RIPRAP, CLASS 2                         |                             |                             | 

0067 616-06405            18628.000  Mg   |      30.00000      558840.00|      29.00000      540212.00|      29.40000      547663.20 

  RIPRAP, REVETMENT                       |                             |                             | 

0068 616-06451            14148.000  Mg   |      26.00000      367848.00|      30.00000      424440.00|      30.00000      424440.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0069 621-01004               24.000  EACH |     615.00000       14760.00|     640.00000       15360.00|     625.00000       15000.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0070 621-02770             1000.000  m2   |       2.20000        2200.00|       2.30000        2300.00|       2.25000        2250.00 

  EROSION CONTROL BLANKET                 |                             |                             | 

0071 621-04258               18.870  kg   |     110.00000        2075.70|     115.00000        2170.05|     112.20000        2117.21 

  SEED MIXTURE , DITCH BOTTOM SEED MIX    |                             |                             | 

0072 621-04258              192.210  kg   |     126.00000       24218.46|     130.00000       24987.30|     128.50000       24698.99 

  SEED MIXTURE , LOW-PROFILE PRAIRIE SEED |                             |                             | 

  MIX                                     |                             |                             | 

0073 621-06545               73.500  Mg   |    1050.00000       77175.00|    1100.00000       80850.00|    1071.00000       78718.50 

  FERTILIZER                              |                             |                             | 

0074 621-06553            15022.000  kg   |       5.60000       84123.20|       5.85000       87878.70|       5.70000       85625.40 

  SEED MIXTURE, R                         |                             |                             | 

0075 621-06557             6523.000  kg   |       2.20000       14350.60|       2.30000       15002.90|       2.24000       14611.52 

  SEED MIXTURE, T                         |                             |                             | 
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0076 621-06565              378.700  Mg   |     430.00000      162841.00|     450.00000      170415.00|     438.60000      166097.82 

  MULCHING MATERIAL                       |                             |                             | 

0077 621-06567              128.200  kL   |      10.00000        1282.00|      10.00000        1282.00|      10.20000        1307.64 

  WATER                                   |                             |                             | 

0078 621-06574            71207.000  m2   |       3.53000      251360.71|       3.15000      224302.05|       3.55000      252784.85 

  SODDING                                 |                             |                             | 

0079 621-06575             2200.000  m2   |       3.53000        7766.00|       3.15000        6930.00|       3.55000        7810.00 

  SODDING, NURSERY                        |                             |                             | 

0080 622-52436               45.000  EACH |      30.00000        1350.00|      30.00000        1350.00|      30.60000        1377.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0081 622-91786             8590.000  EACH |       3.83000       32899.70|       4.00000       34360.00|       3.90000       33501.00 

  SEEDLING                                |                             |                             | 

0082 628-09402               30.000  MOS  |    3000.00000       90000.00|    1200.00000       36000.00|    2040.00000       61200.00 

  FIELD OFFICE, B                         |                             |                             | 

0083 628-09407               30.000  MOS  |     107.00000        3210.00|     130.00000        3900.00|     235.62000        7068.60 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0084 701-51195              361.600  m    |     160.00000       57856.00|     220.00000       79552.00|     184.00000       66534.40 

  PILE, STEEL H, HP 310mm X 79            |                             |                             | 

0085 701-91792               32.000  EACH |     105.00000        3360.00|     165.00000        5280.00|     255.00000        8160.00 

  PILE TIP, STEEL H                       |                             |                             | 

0086 702-51005               49.200  m3   |     685.00000       33702.00|    1300.00000       63960.00|     837.00000       41180.40 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0087 702-51110              292.200  kg   |       5.00000        1461.00|      11.00000        3214.20|       7.14000        2086.31 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

0088 703-51032            42536.000  kg   |       2.14000       91027.04|       1.90000       80818.40|       2.30000       97832.80 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0089 704-51002              265.200  m3   |     850.00000      225420.00|     825.00000      218790.00|     612.00000      162302.40 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0090 706-05732                8.000  EACH |    1400.00000       11200.00|    1550.00000       12400.00|    1326.00000       10608.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0091 706-51020               23.200  m3   |     650.00000       15080.00|     650.00000       15080.00|     398.00000        9233.60 

  CONCRETE, C, RAILING                    |                             |                             | 

0092 707-06404              194.400  m    |     950.00000      184680.00|    1160.00000      225504.00|    1285.00000      249804.00 

  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 

  BEAM , 1372mm X 1220mm                  |                             |                             | 

0093 709-51821                       LUMP |    7000.00000        7000.00|    6500.00000        6500.00|    6200.00000        6200.00 

  SURFACE SEAL                            |                             |                             | 

0094 714-05760               26.000  m    |    2600.00000       67600.00|    2350.00000       61100.00|    2450.00000       63700.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3600 mm X 1500 mm             |                             |                             | 
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0095 714-07773               21.600  m    |    1800.00000       38880.00|    1700.00000       36720.00|    1723.00000       37216.80 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3000 mm X 900 mm              |                             |                             | 

0096 714-08514              431.300  m2   |     850.00000      366605.00|     790.00000      340727.00|     730.00000      314849.00 

  WINGWALL                                |                             |                             | 

0097 714-26708               87.500  m    |    1300.00000      113750.00|    1200.00000      105000.00|    1108.00000       96950.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 2400 mm X 1200 mm             |                             |                             | 

0098 714-26717               25.400  m    |    2200.00000       55880.00|    2000.00000       50800.00|    1800.00000       45720.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3000 mm x 1500 mm             |                             |                             | 

0099 714-26718               92.100  m    |    2100.00000      193410.00|    1800.00000      165780.00|    1752.00000      161359.20 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3000 mm x 1800 mm             |                             |                             | 

0100 714-26724              146.500  m    |    2400.00000      351600.00|    3000.00000      439500.00|    2820.00000      413130.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3600 mm x 1200 mm             |                             |                             | 

0101 715-02397                2.000  EACH |    2600.00000        5200.00|    2000.00000        4000.00|    2046.00000        4092.00 

  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 

0102 715-03476                2.000  EACH |    1700.00000        3400.00|     900.00000        1800.00|     973.00000        1946.00 

  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 

0103 715-05019               15.300  m    |     300.00000        4590.00|     100.00000        1530.00|     290.00000        4437.00 

  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 

0104 715-05048            30723.000  m    |       7.00000      215061.00|       5.00000      153615.00|       9.15000      281115.45 

  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 

0105 715-05053             2886.200  m    |      45.00000      129879.00|      30.00000       86586.00|      33.50000       96687.70 

  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 

0106 715-05121               42.800  m    |     150.00000        6420.00|      85.00000        3638.00|     114.00000        4879.20 

  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 

0107 715-05123               41.500  m    |     175.00000        7262.50|      95.00000        3942.50|     141.00000        5851.50 

  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 

0108 715-05151             3432.600  m    |      75.00000      257445.00|      55.00000      188793.00|     101.00000      346692.60 

  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 

0109 715-05152              603.100  m    |     105.00000       63325.50|      65.00000       39201.50|     113.00000       68150.30 

  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 

0110 715-05169               53.400  m    |      95.00000        5073.00|     100.00000        5340.00|      98.00000        5233.20 

  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 

0111 715-05173               20.700  m    |     105.00000        2173.50|     110.00000        2277.00|     152.00000        3146.40 

  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
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0112 715-05177               38.000  m    |     185.00000        7030.00|     150.00000        5700.00|     298.00000       11324.00 

  PIPE, TYPE 3, CIRCULAR, 900 mm          |                             |                             | 

0113 715-05238               59.700  m    |     310.00000       18507.00|     275.00000       16417.50|     542.00000       32357.40 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                             |                             | 

  m2                                      |                             |                             | 

0114 715-05244               20.900  m    |     435.00000        9091.50|     400.00000        8360.00|     664.00000       13877.60 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.08  |                             |                             | 

  m2                                      |                             |                             | 

0115 715-05407               64.400  m    |      25.00000        1610.00|      35.00000        2254.00|      55.00000        3542.00 

  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 

0116 715-07090                2.000  EACH |    1800.00000        3600.00|    1300.00000        2600.00|    1950.00000        3900.00 

  CONCRETE ANCHOR, MIN. AREA 1.08 m2      |                             |                             | 

0117 715-08304                4.000  EACH |    3725.00000       14900.00|    2400.00000        9600.00|    2350.00000        9400.00 

  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 

  AREA 0.60 m2                            |                             |                             | 

0118 715-46005               55.000  EACH |     405.00000       22275.00|     300.00000       16500.00|     575.00000       31625.00 

  PIPE END SECTION, 375 mm                |                             |                             | 

0119 715-46010                5.000  EACH |     605.00000        3025.00|     410.00000        2050.00|     620.00000        3100.00 

  PIPE END SECTION, 450 mm                |                             |                             | 

0120 715-46020                6.000  EACH |     625.00000        3750.00|     800.00000        4800.00|     720.00000        4320.00 

  PIPE END SECTION, 600 mm                |                             |                             | 

0121 715-46040                4.000  EACH |    1100.00000        4400.00|    1500.00000        6000.00|    1230.00000        4920.00 

  PIPE END SECTION, 900 mm                |                             |                             | 

0122 715-46095                2.000  EACH |    1500.00000        3000.00|    1400.00000        2800.00|    1130.00000        2260.00 

  PIPE END SECTION, MIN. AREA .60 m2      |                             |                             | 

0123 715-91361                2.800  m    |     110.00000         308.00|     120.00000         336.00|     365.00000        1022.00 

  PIPE, PVC, 150 mm                       |                             |                             | 

0124 718-06528              121.000  EACH |     625.00000       75625.00|     400.00000       48400.00|     795.00000       96195.00 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0125 718-06529               53.000  EACH |     620.00000       32860.00|     390.00000       20670.00|     360.00000       19080.00 

  OUTLET PROTECTOR, 2                     |                             |                             | 

0126 718-06532             3000.000  m    |       2.50000        7500.00|       5.00000       15000.00|       3.35000       10050.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0127 718-52610             7066.000  m3   |      36.00000      254376.00|      39.00000      275574.00|      37.40000      264268.40 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0128 718-99153            56838.000  m2   |       1.00000       56838.00|       1.25000       71047.50|       0.92000       52290.96 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0129 720-45065               30.000  EACH |    3000.00000       90000.00|    2400.00000       72000.00|    2660.00000       79800.00 

  INLET, N12                              |                             |                             | 
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                                                        TABULATION OF BIDS 
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     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 
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          SET-ASIDE : 
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                                          |(   1  ) 34-0907180          |(   2   ) 35-1875662         |(   3  ) 35-1698047 

                                          |E S WAGNER COMPANY           |CRIDER & CRIDER INC          |GRADEX INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0130 720-45070               41.000  EACH |    2200.00000       90200.00|    2200.00000       90200.00|    1946.00000       79786.00 

  INLET, P12A                             |                             |                             | 

0131 723-06927               87.500  m    |    5900.00000      516250.00|    6800.00000      595000.00|    5785.00000      506187.50 

  STRUCTURE, PRECAST THREE-SIDED, ,       |                             |                             | 

  6100mm X 3660 mm                        |                             |                             | 

0132 723-07311               76.000  m    |    3700.00000      281200.00|    3200.00000      243200.00|    3870.00000      294120.00 

  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                             |                             | 

  X 2440 mm                               |                             |                             | 

0134 723-08051              205.600  m    |    3600.00000      740160.00|    3100.00000      637360.00|    3689.00000      758458.40 

  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                             |                             | 

  X 1830 mm                               |                             |                             | 

0135 801-06625               47.000  EACH |     125.00000        5875.00|      75.00000        3525.00|     122.00000        5734.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0136 801-06640               32.000  EACH |     265.00000        8480.00|     100.00000        3200.00|     250.00000        8000.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0137 801-06645                3.000  EACH |      50.00000         150.00|      95.00000         285.00|      91.00000         273.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0138 801-06775                       LUMP |   40000.00000       40000.00|   70000.00000       70000.00|  659000.00000      659000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0139 801-07118               80.000  m    |      68.49000        5479.20|      40.00000        3200.00|     189.00000       15120.00 

  BARRICADE, III-A                        |                             |                             | 

0140 801-07119               40.000  m    |      82.20000        3288.00|      40.00000        1600.00|     189.00000        7560.00 

  BARRICADE, III-B                        |                             |                             | 

0141 802-05701              170.800  m    |      35.30000        6029.24|      58.00000        9906.40|      57.20000        9769.76 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0142 802-05702               29.200  m    |      36.28000        1059.38|      51.00000        1489.20|      48.90000        1427.88 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0143 802-76025               14.120  m2   |     182.92000        2582.83|     200.00000        2824.00|     198.00000        2795.76 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS               |                             |                             | 

0144 802-76035               28.960  m2   |     204.44000        5920.58|     212.00000        6139.52|     208.00000        6023.68 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND 2.54 mm THICKNESS                |                             |                             | 

0145 804-06770              142.000  EACH |      31.90000        4529.80|      21.00000        2982.00|      20.40000        2896.80 

  DELINEATOR POST                         |                             |                             | 

0146 808-03631            22473.000  m    |       1.43000       32136.39|       1.45000       32585.85|       1.40000       31462.20 

  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 34-0907180          |(   2   ) 35-1875662         |(   3  ) 35-1698047 

                                          |E S WAGNER COMPANY           |CRIDER & CRIDER INC          |GRADEX INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0147 808-03632            20677.000  m    |       1.43000       29568.11|       1.45000       29981.65|       1.40000       28947.80 

  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 

0148 808-74805              103.800  m    |      40.96000        4251.65|      40.00000        4152.00|      40.25000        4177.95 

  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 

  600 mm                                  |                             |                             | 

0149 808-74811             3905.000  m    |       2.59000       10113.95|       2.60000       10153.00|       2.50000        9762.50 

  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                             |                             | 

0150 808-75998              870.000  EACH |      16.45000       14311.50|      17.00000       14790.00|      16.50000       14355.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0151 203-09290               25.000  EACH |     950.00000       23750.00|     400.00000       10000.00|    1000.00000       25000.00 

  DCP TEST SECTION                        |                             |                             | 

0152 723-08059               75.600  m    |    5700.00000      430920.00|    6900.00000      521640.00|    7344.00000      555206.40 

  STRUCTURE, PRECAST THREE-SIDED, 8530 mm |                             |                             | 

  X 2440 mm                               |                             |                             | 

0153 715-05233               14.800  m    |     185.00000        2738.00|     210.00000        3108.00|     378.00000        5594.40 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31  |                             |                             | 

  m2                                      |                             |                             | 

0154 715-06471                2.000  EACH |    1000.00000        2000.00|     830.00000        1660.00|     975.00000        1950.00 

  PIPE END SECTION, MIN. AREA .31 m2      |                             |                             | 

     SECTION TOTALS                       |           $    29,854,562.14|           $    29,857,593.32|           $    34,555,664.80 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    29,854,562.14|           $    29,857,593.32|           $    34,555,664.80 

==================================================================================================================================== 
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     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 
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                                          |(   4  ) 35-2040801          |(   5   ) 05-0558668         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NEW ROAD CONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |  250000.00000      250000.00|  283599.16000      283599.16| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                4.000  EACH |     250.00000        1000.00|     506.86000        2027.44| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521              104.000  MOS  |     140.00000       14560.00|     146.42000       15227.68| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0011 110-01001                       LUMP | 1749178.11000     1749178.11| 1789300.00000     1789300.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0012 201-52370                       LUMP |  350000.00000      350000.00|  356200.00000      356200.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0013 202-01261                9.000  EACH |     600.00000        5400.00|     221.39000        1992.51| 

  TESTING FOR ASBESTOS                    |                             |                             | 

0014 202-03000                       LUMP |    3000.00000        3000.00|    3953.18000        3953.18| 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 2 |                             |                             | 

0015 202-03000                       LUMP |     100.00000         100.00|    2700.94000        2700.94| 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 4 |                             |                             | 

0016 203-02000          1310430.000  m3   |       5.70000     7469451.00|       5.64000     7390825.20| 

  EXCAVATION, COMMON                      |                             |                             | 

0017 203-51223             1625.000  m3   |      12.00000       19500.00|       7.43000       12073.75| 

  EXCAVATION, WATERWAY                    |                             |                             | 

0018 204-02290               22.000  EACH |    1500.00000       33000.00|    1170.84000       25758.48| 

  SETTLEMENT PLATE                        |                             |                             | 
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     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 
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          SET-ASIDE : 
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                                          |(   4  ) 35-2040801          |(   5   ) 05-0558668         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 205-03371             3000.000  m3   |      13.00000       39000.00|       8.09000       24270.00| 

  SEDIMENT REMOVE                         |                             |                             | 

0020 205-06931             4953.000  Mg   |      42.00000      208026.00|      35.18000      174246.54| 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0021 205-06934              109.000  Mg   |     396.00000       43164.00|     413.54000       45075.86| 

  TEMPORARY MULCHING                      |                             |                             | 

0022 205-06936             3050.000  Mg   |      42.00000      128100.00|      30.72000       93696.00| 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0023 205-06938             1222.000  m    |      38.00000       46436.00|      51.87000       63385.14| 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0024 207-08262           204945.000  m2   |       4.60000      942747.00|       7.10000     1455109.50| 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0025 207-08267              680.000  m2   |       9.50000        6460.00|      10.53000        7160.40| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0026 211-02050             4046.000  m3   |      45.00000      182070.00|      28.89000      116888.94| 

  B BORROW                                |                             |                             | 

0027 211-06467              114.000  m3   |      95.00000       10830.00|      52.22000        5953.08| 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0028 211-09264             1149.000  m3   |      56.00000       64344.00|      50.78000       58346.22| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0029 211-09265             8118.000  m3   |      50.00000      405900.00|      53.61000      435205.98| 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0030 211-09268              288.000  m3   |     140.00000       40320.00|     172.25000       49608.00| 

  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 

0031 215-07043            50000.000  m2   |       3.90000      195000.00|       4.42000      221000.00| 

  CHEMICAL MODIFICATION, SOILS            |                             |                             | 

0032 301-07448            80731.000  Mg   |      22.00000     1776082.00|      26.13000     2109501.03| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0033 302-07455              119.600  m3   |      90.00000       10764.00|      81.46000        9742.62| 

  DENSE GRADED SUBBASE                    |                             |                             | 

0034 401-06264                       LUMP |   15000.00000       15000.00|   15664.50000       15664.50| 

  PROFILOGRAPH, HMA                       |                             |                             | 

0035 401-07320             1117.000  Mg   |      99.00000      110583.00|     101.30000      113152.10| 

  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 

0036 401-07332             4085.000  Mg   |     100.00000      408500.00|      82.50000      337012.50| 

  QC/QA-HMA, 1, 76, SURFACE, 9.5 mm       |                             |                             | 

0037 401-07335            12481.000  Mg   |     115.00000     1435315.00|     102.60000     1280550.60| 

  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 

0038 401-07389             3377.000  Mg   |      83.00000      280291.00|      73.10000      246858.70| 

  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 401-07404            20980.000  Mg   |      80.00000     1678400.00|      73.10000     1533638.00| 

  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 

0040 401-07406            14596.000  Mg   |      73.00000     1065508.00|      62.66000      914585.36| 

  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 

0041 401-07409            70171.000  Mg   |      71.00000     4982141.00|      64.75000     4543572.25| 

  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 

0042 401-08338            34209.000  Mg   |      68.00000     2326212.00|      66.84000     2286529.56| 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 

  mm                                      |                             |                             | 

0043 402-07432             1004.000  Mg   |      90.00000       90360.00|      85.63000       85972.52| 

  HMA SURFACE, TYPE A                     |                             |                             | 

0044 402-07435             1629.000  Mg   |      80.00000      130320.00|      78.32000      127583.28| 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0045 404-05511             3124.000  m2   |       4.00000       12496.00|       3.13000        9778.12| 

  SEAL COAT, 2                            |                             |                             | 

0046 406-05520              184.300  Mg   |     580.00000      106894.00|     647.47000      119328.72| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0047 601-01522                4.000  EACH |    2075.00000        8300.00|    1984.17000        7936.68| 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0048 601-06037                2.000  EACH |     875.00000        1750.00|    1044.30000        2088.60| 

  GUARDRAIL END TREATMENT, I              |                             |                             | 

0049 601-94689                8.000  EACH |    2500.00000       20000.00|    2924.04000       23392.32| 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0050 601-94690                2.000  EACH |    4150.00000        8300.00|    3759.48000        7518.96| 

  GUARDRAIL END TREATMENT, MS             |                             |                             | 

0051 601-99105              802.100  m    |      61.70000       49489.57|      78.84000       63237.56| 

  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 

0052 601-99108              150.000  m    |      90.10000       13515.00|     102.86000       15429.00| 

  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                             |                             | 

  m SPACING                               |                             |                             | 

0053 602-06729               16.000  EACH |      10.00000         160.00|       7.31000         116.96| 

  BARRIER DELINEATOR                      |                             |                             | 

0054 603-06040            16914.000  m    |      17.75000      300223.50|      17.65000      298532.10| 

  FENCE, FARM FIELD, 1190 mm              |                             |                             | 

0055 606-07484             1637.000  m    |       2.75000        4501.75|       5.29000        8659.73| 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0056 609-08229              335.600  m2   |     110.00000       36916.00|      83.54000       28036.02| 

  REINFORCED CONCRETE BRIDGE APPROACH     |                             |                             | 

0057 610-07486              321.000  Mg   |     100.00000       32100.00|     125.32000       40227.72| 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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0058 610-07487              204.000  Mg   |     100.00000       20400.00|     143.07000       29186.28| 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0059 611-06497                6.000  EACH |     165.00000         990.00|     146.20000         877.20| 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0060 615-06490               73.000  EACH |     127.00000        9271.00|     135.76000        9910.48| 

  RIGHT OF WAY MARKER                     |                             |                             | 

0061 615-06505               37.000  EACH |     560.00000       20720.00|     490.82000       18160.34| 

  MONUMENT, B                             |                             |                             | 

0062 615-06510               51.000  EACH |     470.00000       23970.00|     281.96000       14379.96| 

  MONUMENT, C                             |                             |                             | 

0063 615-06527               11.000  EACH |     500.00000        5500.00|     355.06000        3905.66| 

  MONUMENT, SECTION CORNER                |                             |                             | 

0064 616-02320            50273.000  m2   |       2.00000      100546.00|       1.82000       91496.86| 

  GEOTEXTILES                             |                             |                             | 

0065 616-05688             6754.000  Mg   |      42.00000      283668.00|      33.21000      224300.34| 

  RIPRAP, CLASS 1                         |                             |                             | 

0066 616-05689              743.000  Mg   |      42.00000       31206.00|      34.57000       25685.51| 

  RIPRAP, CLASS 2                         |                             |                             | 

0067 616-06405            18628.000  Mg   |      30.00000      558840.00|      31.42000      585291.76| 

  RIPRAP, REVETMENT                       |                             |                             | 

0068 616-06451            14148.000  Mg   |      30.00000      424440.00|      31.15000      440710.20| 

  RIPRAP, UNIFORM                         |                             |                             | 

0069 621-01004               24.000  EACH |     615.00000       14760.00|     642.24000       15413.76| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0070 621-02770             1000.000  m2   |       2.20000        2200.00|       3.92000        3920.00| 

  EROSION CONTROL BLANKET                 |                             |                             | 

0071 621-04258               18.870  kg   |     110.00000        2075.70|     114.87000        2167.60| 

  SEED MIXTURE , DITCH BOTTOM SEED MIX    |                             |                             | 

0072 621-04258              192.210  kg   |     126.00000       24218.46|     131.58000       25290.99| 

  SEED MIXTURE , LOW-PROFILE PRAIRIE SEED |                             |                             | 

  MIX                                     |                             |                             | 

0073 621-06545               73.500  Mg   |    1050.00000       77175.00|    1096.51000       80593.49| 

  FERTILIZER                              |                             |                             | 

0074 621-06553            15022.000  kg   |       5.60000       84123.20|       5.85000       87878.70| 

  SEED MIXTURE, R                         |                             |                             | 

0075 621-06557             6523.000  kg   |       2.20000       14350.60|       2.30000       15002.90| 

  SEED MIXTURE, T                         |                             |                             | 

0076 621-06565              378.700  Mg   |     430.00000      162841.00|     449.05000      170055.24| 

  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 05-0558668         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0077 621-06567              128.200  kL   |      10.00000        1282.00|      10.44000        1338.41| 

  WATER                                   |                             |                             | 

0078 621-06574            71207.000  m2   |       2.99000      212908.93|       3.39000      241391.73| 

  SODDING                                 |                             |                             | 

0079 621-06575             2200.000  m2   |       2.99000        6578.00|       4.20000        9240.00| 

  SODDING, NURSERY                        |                             |                             | 

0080 622-52436               45.000  EACH |      30.00000        1350.00|      31.33000        1409.85| 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0081 622-91786             8590.000  EACH |       3.83000       32899.70|       4.00000       34360.00| 

  SEEDLING                                |                             |                             | 

0082 628-09402               30.000  MOS  |    2800.00000       84000.00|    1527.85000       45835.50| 

  FIELD OFFICE, B                         |                             |                             | 

0083 628-09407               30.000  MOS  |     400.00000       12000.00|     225.27000        6758.10| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0084 701-51195              361.600  m    |     185.00000       66896.00|     187.97000       67969.95| 

  PILE, STEEL H, HP 310mm X 79            |                             |                             | 

0085 701-91792               32.000  EACH |     115.00000        3680.00|     261.08000        8354.56| 

  PILE TIP, STEEL H                       |                             |                             | 

0086 702-51005               49.200  m3   |     800.00000       39360.00|     856.33000       42131.44| 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0087 702-51110              292.200  kg   |       8.00000        2337.60|       7.31000        2135.98| 

  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 

0088 703-51032            42536.000  kg   |       2.00000       85072.00|       2.46000      104638.56| 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0089 704-51002              265.200  m3   |     850.00000      225420.00|     626.58000      166169.02| 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0090 706-05732                8.000  EACH |    1350.00000       10800.00|    1357.59000       10860.72| 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0091 706-51020               23.200  m3   |     390.00000        9048.00|     407.28000        9448.90| 

  CONCRETE, C, RAILING                    |                             |                             | 

0092 707-06404              194.400  m    |    1200.00000      233280.00|    1392.01000      270606.74| 

  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 

  BEAM , 1372mm X 1220mm                  |                             |                             | 

0093 709-51821                       LUMP |    5000.00000        5000.00|    6359.79000        6359.79| 

  SURFACE SEAL                            |                             |                             | 

0094 714-05760               26.000  m    |    2550.00000       66300.00|    3474.65000       90340.90| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3600 mm X 1500 mm             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 05-0558668         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0095 714-07773               21.600  m    |    1900.00000       41040.00|    2767.24000       59772.38| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3000 mm X 900 mm              |                             |                             | 

0096 714-08514              431.300  m2   |    1155.00000      498151.50|     865.84000      373436.79| 

  WINGWALL                                |                             |                             | 

0097 714-26708               87.500  m    |    1400.00000      122500.00|    1848.08000      161707.00| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 2400 mm X 1200 mm             |                             |                             | 

0098 714-26717               25.400  m    |    2000.00000       50800.00|    2759.82000       70099.43| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3000 mm x 1500 mm             |                             |                             | 

0099 714-26718               92.100  m    |    2040.00000      187884.00|    2597.06000      239189.23| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3000 mm x 1800 mm             |                             |                             | 

0100 714-26724              146.500  m    |    2980.00000      436570.00|    3864.18000      566102.37| 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 3600 mm x 1200 mm             |                             |                             | 

0101 715-02397                2.000  EACH |    3000.00000        6000.00|    2170.22000        4340.44| 

  SAFETY METAL END SECTION, 4:1, 900 mm   |                             |                             | 

0102 715-03476                2.000  EACH |    1500.00000        3000.00|     994.79000        1989.58| 

  SAFETY METAL END SECTION, 4:1, 600 mm   |                             |                             | 

0103 715-05019               15.300  m    |     240.00000        3672.00|     287.95000        4405.64| 

  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 

0104 715-05048            30723.000  m    |       8.00000      245784.00|      10.09000      309995.07| 

  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 

0105 715-05053             2886.200  m    |      40.00000      115448.00|      48.04000      138653.05| 

  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 

0106 715-05121               42.800  m    |     110.00000        4708.00|     153.09000        6552.25| 

  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 

0107 715-05123               41.500  m    |     150.00000        6225.00|     164.82000        6840.03| 

  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 

0108 715-05151             3432.600  m    |      80.00000      274608.00|      95.40000      327470.04| 

  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 

0109 715-05152              603.100  m    |      90.00000       54279.00|     131.94000       79573.01| 

  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 

0110 715-05169               53.400  m    |     110.00000        5874.00|     140.48000        7501.63| 

  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 

0111 715-05173               20.700  m    |     120.00000        2484.00|     212.34000        4395.44| 

  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 05-0558668         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0112 715-05177               38.000  m    |     190.00000        7220.00|     219.96000        8358.48| 

  PIPE, TYPE 3, CIRCULAR, 900 mm          |                             |                             | 

0113 715-05238               59.700  m    |     250.00000       14925.00|     271.37000       16200.79| 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                             |                             | 

  m2                                      |                             |                             | 

0114 715-05244               20.900  m    |     380.00000        7942.00|     315.02000        6583.92| 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.08  |                             |                             | 

  m2                                      |                             |                             | 

0115 715-05407               64.400  m    |      32.00000        2060.80|      31.33000        2017.65| 

  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 

0116 715-07090                2.000  EACH |    3000.00000        6000.00|    2365.40000        4730.80| 

  CONCRETE ANCHOR, MIN. AREA 1.08 m2      |                             |                             | 

0117 715-08304                4.000  EACH |    2900.00000       11600.00|    2254.63000        9018.52| 

  SAFETY METAL END SECTION, 4:1, MIN.     |                             |                             | 

  AREA 0.60 m2                            |                             |                             | 

0118 715-46005               55.000  EACH |     460.00000       25300.00|     321.22000       17667.10| 

  PIPE END SECTION, 375 mm                |                             |                             | 

0119 715-46010                5.000  EACH |     520.00000        2600.00|     348.78000        1743.90| 

  PIPE END SECTION, 450 mm                |                             |                             | 

0120 715-46020                6.000  EACH |     900.00000        5400.00|     431.49000        2588.94| 

  PIPE END SECTION, 600 mm                |                             |                             | 

0121 715-46040                4.000  EACH |    1600.00000        6400.00|     896.05000        3584.20| 

  PIPE END SECTION, 900 mm                |                             |                             | 

0122 715-46095                2.000  EACH |    1600.00000        3200.00|     555.29000        1110.58| 

  PIPE END SECTION, MIN. AREA .60 m2      |                             |                             | 

0123 715-91361                2.800  m    |     150.00000         420.00|     125.31000         350.87| 

  PIPE, PVC, 150 mm                       |                             |                             | 

0124 718-06528              121.000  EACH |     500.00000       60500.00|     652.69000       78975.49| 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0125 718-06529               53.000  EACH |     490.00000       25970.00|     626.58000       33208.74| 

  OUTLET PROTECTOR, 2                     |                             |                             | 

0126 718-06532             3000.000  m    |       2.40000        7200.00|       2.72000        8160.00| 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0127 718-52610             7066.000  m3   |      37.00000      261442.00|      43.86000      309914.76| 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0128 718-99153            56838.000  m2   |       1.00000       56838.00|       1.46000       82983.48| 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0129 720-45065               30.000  EACH |    3200.00000       96000.00|    3309.29000       99278.70| 

  INLET, N12                              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 05-0558668         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0130 720-45070               41.000  EACH |    2600.00000      106600.00|    2758.65000      113104.65| 

  INLET, P12A                             |                             |                             | 

0131 723-06927               87.500  m    |    8000.00000      700000.00|    6072.22000      531319.25| 

  STRUCTURE, PRECAST THREE-SIDED, ,       |                             |                             | 

  6100mm X 3660 mm                        |                             |                             | 

0132 723-07311               76.000  m    |    4100.00000      311600.00|    4546.65000      345545.40| 

  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                             |                             | 

  X 2440 mm                               |                             |                             | 

0134 723-08051              205.600  m    |    4700.00000      966320.00|    4954.99000     1018745.94| 

  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                             |                             | 

  X 1830 mm                               |                             |                             | 

0135 801-06625               47.000  EACH |     120.00000        5640.00|     125.32000        5890.04| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0136 801-06640               32.000  EACH |     245.00000        7840.00|     255.85000        8187.20| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0137 801-06645                3.000  EACH |      89.00000         267.00|      92.94000         278.82| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0138 801-06775                       LUMP |  100000.00000      100000.00|  160281.10000      160281.10| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0139 801-07118               80.000  m    |     185.00000       14800.00|     193.20000       15456.00| 

  BARRICADE, III-A                        |                             |                             | 

0140 801-07119               40.000  m    |     185.00000        7400.00|     193.20000        7728.00| 

  BARRICADE, III-B                        |                             |                             | 

0141 802-05701              170.800  m    |      48.00000        8198.40|      58.48000        9988.38| 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0142 802-05702               29.200  m    |      28.50000         832.20|      50.13000        1463.80| 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0143 802-76025               14.120  m2   |     244.00000        3445.28|     202.59000        2860.57| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS               |                             |                             | 

0144 802-76035               28.960  m2   |     229.00000        6631.84|     213.04000        6169.64| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND 2.54 mm THICKNESS                |                             |                             | 

0145 804-06770              142.000  EACH |      27.50000        3905.00|      20.89000        2966.38| 

  DELINEATOR POST                         |                             |                             | 

0146 808-03631            22473.000  m    |       1.38000       31012.74|       1.44000       32361.12| 

  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 191 -19 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 231 

     CALL ORDER   : 191                     CONTRACT ID : IR-27845-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 05-0558668         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |WEDDLE BROTHERS HIGHWAY GROU | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0147 808-03632            20677.000  m    |       1.38000       28534.26|       1.44000       29774.88| 

  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 

0148 808-74805              103.800  m    |      39.45000        4094.91|      41.20000        4276.56| 

  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 

  600 mm                                  |                             |                             | 

0149 808-74811             3905.000  m    |       2.49000        9723.45|       2.60000       10153.00| 

  LINE, EPOXY, BROKEN, WHITE, 125 mm      |                             |                             | 

0150 808-75998              870.000  EACH |      16.45000       14311.50|      17.18000       14946.60| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0151 203-09290               25.000  EACH |     200.00000        5000.00|     781.55000       19538.75| 

  DCP TEST SECTION                        |                             |                             | 

0152 723-08059               75.600  m    |    7700.00000      582120.00|    7523.01000      568739.56| 

  STRUCTURE, PRECAST THREE-SIDED, 8530 mm |                             |                             | 

  X 2440 mm                               |                             |                             | 

0153 715-05233               14.800  m    |     220.00000        3256.00|     274.49000        4062.45| 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31  |                             |                             | 

  m2                                      |                             |                             | 

0154 715-06471                2.000  EACH |    1600.00000        3200.00|     894.95000        1789.90| 

  PIPE END SECTION, MIN. AREA .31 m2      |                             |                             | 

     SECTION TOTALS                       |           $    35,656,000.00|           $    35,789,962.22|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    35,656,000.00|           $    35,789,962.22|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 11/12/10  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710327 

                                                                                                        4939002 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1357381     O`MARA DAVE CONTRACTOR                                                     $    12,483,929.79  100.0000% 

   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $    12,687,000.04  101.6267% 

   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $    14,289,000.00  114.4592% 

   4   61-1023045     FAULKNER CONSTRUCTION LLC                                                  $    14,317,700.00  114.6890% 

   5   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $    15,214,354.58  121.8715% 

   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $    15,300,000.00  122.5576% 

   7   31-0578656     JOHN R JURGENSEN COMPANY                                                   $    15,636,192.88  125.2506% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(   2  ) 35-1487672          |(   3  ) 35-1917625 

                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SIGNS, SIGNALS, LIGHTING AND MARKINGS 

                                          |                             |                             | 

0001 105-06845                       LUMP |   50000.00000       50000.00|  100000.00000      100000.00|   89000.00000       89000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     155.00000         465.00|     270.00000         810.00|     115.00000         345.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521              108.000  MOS  |     130.00000       14040.00|     114.00000       12312.00|      85.00000        9180.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0012 110-01001                       LUMP |  624200.00000      624200.00|  486300.00000      486300.00|  715000.00000      715000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 201-52370                       LUMP |  249000.00000      249000.00|   45000.00000       45000.00|  280000.00000      280000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0014 202-01300                2.000  EACH |    1000.00000        2000.00|    1730.00000        3460.00|    1795.00000        3590.00 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0015 202-03000                       LUMP |     900.00000         900.00|    1000.00000        1000.00|     100.00000         100.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 1 |                             |                             | 

0016 202-03000                       LUMP |    5900.00000        5900.00|    1000.00000        1000.00|     100.00000         100.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 1 |                             |                             | 

0017 202-03000                       LUMP |     800.00000         800.00|    1000.00000        1000.00|     100.00000         100.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 4 |                             |                             | 

0018 202-03000                       LUMP |     500.00000         500.00|    1000.00000        1000.00|     100.00000         100.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 6 |                             |                             | 
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0019 202-03000                       LUMP |     500.00000         500.00|    1000.00000        1000.00|     100.00000         100.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 7 |                             |                             | 

0020 202-03000                       LUMP |     400.00000         400.00|    1000.00000        1000.00|     100.00000         100.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 9 |                             |                             | 

0021 203-02000            71582.000  CYS  |       8.50000      608447.00|       9.00000      644238.00|       8.00000      572656.00 

  EXCAVATION, COMMON                      |                             |                             | 

0022 205-06931                4.000  TON  |     100.00000         400.00|     105.00000         420.00|      65.00000         260.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0023 205-06932              392.000  LFT  |       4.10000        1607.20|       4.10000        1607.20|       4.20000        1646.40 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0024 205-06933               39.000  EACH |      80.00000        3120.00|      80.00000        3120.00|      85.00000        3315.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0025 205-06936                8.000  TON  |     100.00000         800.00|      57.87000         462.96|      65.00000         520.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0026 205-06937            11135.000  LFT  |       1.08000       12025.80|       1.08000       12025.80|       1.70000       18929.50 

  TEMPORARY SILT FENCE                    |                             |                             | 

0027 207-08267             7471.000  SYS  |       5.50000       41090.50|       7.50000       56032.50|       9.50000       70974.50 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0028 207-08268           122245.000  SYS  |       8.75000     1069643.75|       9.75000     1191888.75|       9.10000     1112429.50 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0030 301-07448             1000.000  TON  |      16.00000       16000.00|      16.50000       16500.00|      19.50000       19500.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0031 303-01180             1200.000  TON  |      16.00000       19200.00|      20.00000       24000.00|      20.00000       24000.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0032 401-06264                       LUMP |    3200.00000        3200.00|    3500.00000        3500.00|    4000.00000        4000.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0033 401-07328             8601.000  TON  |      61.00000      524661.00|      70.00000      602070.00|      78.00000      670878.00 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0034 401-07392              101.000  TON  |      52.00000        5252.00|      61.00000        6161.00|      76.00000        7676.00 

  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0035 401-07398            14288.000  TON  |      47.00000      671536.00|      57.00000      814416.00|      61.00000      871568.00 

  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0036 401-07408             2822.000  TON  |      37.00000      104414.00|      51.00000      143922.00|      60.50000      170731.00 

  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 

0037 401-07424            44579.000  TON  |      37.00000     1649423.00|      54.00000     2407266.00|      59.00000     2630161.00 

  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 

0038 401-07429            22647.000  TON  |      50.00000     1132350.00|      59.00000     1336173.00|      76.00000     1721172.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 
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0039 402-07433               74.000  TON  |      67.00000        4958.00|     128.00000        9472.00|     125.00000        9250.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0040 402-07438              274.000  TON  |      49.00000       13426.00|      67.00000       18358.00|      82.00000       22468.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0041 406-05520              113.000  TON  |     450.00000       50850.00|     600.00000       67800.00|     280.00000       31640.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0042 601-01522                1.000  EACH |    2495.00000        2495.00|    2495.00000        2495.00|    2550.00000        2550.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0043 601-01740                1.000  EACH |    2595.00000        2595.00|    2595.00000        2595.00|    2050.00000        2050.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 4                               |                             |                             | 

0044 601-99105              250.000  LFT  |    4750.00000     1187500.00|      19.00000        4750.00|      20.40000        5100.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0045 605-06145             2208.000  LFT  |      13.75000       30360.00|      13.75000       30360.00|      21.00000       46368.00 

  CURB AND GUTTER, B, CONCRETE            |                             |                             | 

0046 610-07487             1997.000  TON  |      69.00000      137793.00|      86.50000      172740.50|      95.00000      189715.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0047 610-08446             1582.000  SYS  |      49.00000       77518.00|      43.00000       68026.00|      41.85000       66206.70 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0048 610-09108             5711.000  SYS  |      53.00000      302683.00|      51.00000      291261.00|      51.00000      291261.00 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0049 611-06497               77.000  EACH |     140.00000       10780.00|     130.00000       10010.00|     175.00000       13475.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0050 611-06498               16.000  EACH |     275.00000        4400.00|     260.00000        4160.00|     230.00000        3680.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0051 615-06490              129.000  EACH |     116.00000       14964.00|     115.00000       14835.00|     130.00000       16770.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0052 615-06505               20.000  EACH |     600.00000       12000.00|     595.00000       11900.00|     612.00000       12240.00 

  MONUMENT, B                             |                             |                             | 

0053 615-06510                1.000  EACH |     495.00000         495.00|     495.00000         495.00|     540.00000         540.00 

  MONUMENT, C                             |                             |                             | 

0054 616-02320             1250.000  SYS  |       3.00000        3750.00|       2.10000        2625.00|       3.00000        3750.00 

  GEOTEXTILES                             |                             |                             | 

0055 616-06405              697.000  TON  |      30.00000       20910.00|      24.00000       16728.00|      32.00000       22304.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0056 621-01004               10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     525.00000        5250.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0057 621-06545                5.100  TON  |    1200.00000        6120.00|     975.00000        4972.50|     995.00000        5074.50 

  FERTILIZER                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 201 -5 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(   2   ) 35-1487672         |(   3  ) 35-1917625 

                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 621-06554             1917.000  LBS  |       3.00000        5751.00|       3.00000        5751.00|       3.05000        5846.85 

  SEED MIXTURE, U                         |                             |                             | 

0059 621-06565               26.000  TON  |     400.00000       10400.00|     395.00000       10270.00|     405.00000       10530.00 

  MULCHING MATERIAL                       |                             |                             | 

0060 621-06567               86.000  kGAL |       1.00000          86.00|       1.00000          86.00|       1.05000          90.30 

  WATER                                   |                             |                             | 

0061 621-06574             1188.000  SYS  |       3.00000        3564.00|       2.41000        2863.08|       3.05000        3623.40 

  SODDING                                 |                             |                             | 

0062 621-06575            22454.000  SYS  |       3.00000       67362.00|       2.41000       54114.14|       3.05000       68484.70 

  SODDING, NURSERY                        |                             |                             | 

0063 622-05638               64.000  EACH |      28.00000        1792.00|      26.75000        1712.00|      27.35000        1750.40 

  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                             |                             | 

0064 622-52436                8.000  EACH |      32.00000         256.00|      32.00000         256.00|      32.60000         260.80 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0065 622-91786              300.000  EACH |       7.50000        2250.00|       7.13000        2139.00|       7.25000        2175.00 

  SEEDLING                                |                             |                             | 

0067 628-09407               36.000  MOS  |      70.00000        2520.00|     110.00000        3960.00|     175.00000        6300.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0068 714-01634              139.000  LFT  |     525.00000       72975.00|     414.12000       57562.68|     510.00000       70890.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 7 FT. X 4 FT.                 |                             |                             | 

0069 714-01764              128.000  LFT  |     540.00000       69120.00|     442.40000       56627.20|     565.00000       72320.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 7 FT. X 5 FT.                 |                             |                             | 

0070 714-07773              240.000  LFT  |     575.00000      138000.00|     445.00000      106800.00|     650.00000      156000.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 10 FT. X 3 FT.                |                             |                             | 

0071 714-26703              115.000  LFT  |     475.00000       54625.00|     388.35000       44660.25|     455.00000       52325.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 6' X 4'                       |                             |                             | 

0072 715-05024              779.000  LFT  |      49.00000       38171.00|      59.90000       46662.10|      63.00000       49077.00 

  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 

0073 715-05048            20018.000  LFT  |       3.65000       73065.70|       3.55000       71063.90|       3.60000       72064.80 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0074 715-05053              367.000  LFT  |      22.00000        8074.00|      22.00000        8074.00|      22.50000        8257.50 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0075 715-05149            12088.000  LFT  |      30.00000      362640.00|      22.70000      274397.60|      22.50000      271980.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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0076 715-05151             3730.000  LFT  |      20.00000       74600.00|      23.30000       86909.00|      25.75000       96047.50 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0077 715-05152             4468.000  LFT  |      32.00000      142976.00|      26.00000      116168.00|      30.00000      134040.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0078 715-05154             4184.000  LFT  |      37.00000      154808.00|      35.70000      149368.80|      35.00000      146440.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0079 715-05156             4702.000  LFT  |      47.00000      220994.00|      52.84000      248453.68|      44.00000      206888.00 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0080 715-05168               42.000  LFT  |      30.00000        1260.00|      36.70000        1541.40|      22.00000         924.00 

  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 

0081 715-05169              467.000  LFT  |      20.00000        9340.00|      29.80000       13916.60|      25.75000       12025.25 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0082 715-05171               45.000  LFT  |      32.00000        1440.00|      35.00000        1575.00|      30.50000        1372.50 

  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 

0083 715-05428               40.000  LFT  |      95.00000        3800.00|     100.00000        4000.00|     155.00000        6200.00 

  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                             |                             | 

0084 715-05998                2.000  LFT  |      45.00000          90.00|     192.00000         384.00|     400.00000         800.00 

  PIPE, TYPE 3, CIRCULAR, 8 IN.           |                             |                             | 

0085 715-46000                2.000  EACH |     275.00000         550.00|     360.00000         720.00|     325.00000         650.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0086 715-46005               11.000  EACH |     295.00000        3245.00|     385.00000        4235.00|     366.00000        4026.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0087 715-46010                6.000  EACH |     325.00000        1950.00|     495.00000        2970.00|     450.00000        2700.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0088 715-46020                3.000  EACH |     495.00000        1485.00|     625.00000        1875.00|     630.00000        1890.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0089 715-46030                1.000  EACH |     545.00000         545.00|     850.00000         850.00|     895.00000         895.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0090 715-46040                3.000  EACH |     645.00000        1935.00|    1130.00000        3390.00|    1445.00000        4335.00 

  PIPE END SECTION, 36 IN.                |                             |                             | 

0091 718-06528                8.000  EACH |     825.00000        6600.00|     825.00000        6600.00|     840.00000        6720.00 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0092 718-06532             3000.000  LFT  |       1.00000        3000.00|       1.00000        3000.00|       1.55000        4650.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0093 718-52610             1459.000  CYS  |      35.00000       51065.00|      35.00000       51065.00|      35.70000       52086.30 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0094 718-99153            20834.000  SYS  |       1.20000       25000.80|       1.40000       29167.60|       1.25000       26042.50 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0095 720-44000               19.000  EACH |     375.00000        7125.00|     283.00000        5377.00|     485.00000        9215.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 
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0096 720-45030                7.000  EACH |    1000.00000        7000.00|    1510.00000       10570.00|    1230.00000        8610.00 

  INLET, E7                               |                             |                             | 

0097 720-45080               12.000  EACH |    1300.00000       15600.00|    2100.00000       25200.00|    1930.00000       23160.00 

  INLET, S14                              |                             |                             | 

0098 720-45085               12.000  EACH |    1300.00000       15600.00|    2100.00000       25200.00|    1955.00000       23460.00 

  INLET, T14                              |                             |                             | 

0099 720-45235                1.000  EACH |    1100.00000        1100.00|    1780.00000        1780.00|    1515.00000        1515.00 

  CATCH BASIN, E7                         |                             |                             | 

0100 720-45265               26.000  EACH |     775.00000       20150.00|    1200.00000       31200.00|    1430.00000       37180.00 

  PIPE CATCH BASIN, 15 IN.                |                             |                             | 

0101 720-45275                6.000  EACH |     875.00000        5250.00|    1500.00000        9000.00|    1600.00000        9600.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0102 720-45410               55.000  EACH |    2600.00000      143000.00|    2200.00000      121000.00|    2300.00000      126500.00 

  MANHOLE, C4                             |                             |                             | 

0103 720-45415               28.000  EACH |    2600.00000       72800.00|    2664.00000       74592.00|    2800.00000       78400.00 

  MANHOLE, D4                             |                             |                             | 

0104 720-45510               25.000  EACH |    2300.00000       57500.00|    2160.00000       54000.00|    2200.00000       55000.00 

  MANHOLE, C4, MODIFIED                   |                             |                             | 

0105 720-45515                6.000  EACH |    2300.00000       13800.00|    3790.00000       22740.00|    2600.00000       15600.00 

  MANHOLE, D4, MODIFIED                   |                             |                             | 

0106 720-45605               44.000  LFT  |     100.00000        4400.00|    1000.00000       44000.00|     450.00000       19800.00 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0107 801-03290                5.000  EACH |     275.00000        1375.00|     275.00000        1375.00|     300.00000        1500.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0108 801-04308                8.000  EACH |     495.00000        3960.00|     495.00000        3960.00|     605.00000        4840.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0109 801-06207           115484.000  LFT  |       0.95000      109709.80|       0.90000      103935.60|       1.00000      115484.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0110 801-06625               16.000  EACH |     395.00000        6320.00|     120.00000        1920.00|     138.00000        2208.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0111 801-06640               28.000  EACH |     185.00000        5180.00|     185.00000        5180.00|     255.00000        7140.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0112 801-06645                3.000  EACH |      60.00000         180.00|      60.00000         180.00|     125.00000         375.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0113 801-06775                       LUMP |   48000.00000       48000.00|  101500.00000      101500.00|   69795.34000       69795.34 

  MAINTAINING TRAFFIC                     |                             |                             | 

0114 801-07119              324.000  LFT  |      25.00000        8100.00|      25.00000        8100.00|      19.00000        6156.00 

  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(   2   ) 35-1487672         |(   3  ) 35-1917625 

                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0115 801-07612              303.000  LFT  |       1.00000         303.00|       1.00000         303.00|       3.00000         909.00 

  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 

0116 802-05701              854.000  LFT  |      10.80000        9223.20|      10.86000        9274.44|      19.00000       16226.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0117 802-05702              218.000  LFT  |      11.50000        2507.00|      11.36000        2476.48|      16.75000        3651.50 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0118 802-76025              271.000  SFT  |      17.00000        4607.00|      17.00000        4607.00|      18.65000        5054.15 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0119 802-76035              646.000  SFT  |      19.00000       12274.00|      19.00000       12274.00|      19.60000       12661.60 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0120 802-76045              111.000  SFT  |      21.00000        2331.00|      21.00000        2331.00|      20.40000        2264.40 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

0121 805-01842               12.000  EACH |     800.00000        9600.00|    1040.00000       12480.00|    1200.00000       14400.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0122 805-02503             4284.000  LFT  |       0.36000        1542.24|       0.15000         642.60|       0.15000         642.60 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0123 805-05870                4.000  EACH |    2000.00000        8000.00|    2440.00000        9760.00|    2650.00000       10600.00 

  SIGNAL SUPPORT FOUNDATION , 3 FT X 3 FT |                             |                             | 

  X 12 FT                                 |                             |                             | 

0124 805-06592             1986.000  LFT  |      16.80000       33364.80|      15.30000       30385.80|      17.60000       34953.60 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0125 805-78010                1.000  EACH |    1000.00000        1000.00|    1050.00000        1050.00|    1100.00000        1100.00 

  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 

  STATE                                   |                             |                             | 

0126 805-78100                1.000  EACH |   11064.00000       11064.00|   10000.00000       10000.00|   11225.00000       11225.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0127 805-78190                4.000  EACH |     400.00000        1600.00|     366.00000        1464.00|     380.00000        1520.00 

  TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER  |                             |                             | 

0128 805-78195                2.000  EACH |     400.00000         800.00|     340.00000         680.00|     355.00000         710.00 

  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 

0129 805-78205                8.000  EACH |     696.00000        5568.00|     740.00000        5920.00|     775.00000        6200.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(   2   ) 35-1487672         |(   3  ) 35-1917625 

                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0131 805-78415                5.000  EACH |    1500.00000        7500.00|    1710.00000        8550.00|    1775.00000        8875.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0132 805-78420                5.000  EACH |     280.00000        1400.00|     295.00000        1475.00|     310.00000        1550.00 

  DISCONNECT HANGER                       |                             |                             | 

0133 805-78445                2.000  EACH |     500.00000        1000.00|     520.00000        1040.00|     540.00000        1080.00 

  SIGNAL SERVICE                          |                             |                             | 

0134 805-78467               30.000  LFT  |       2.00000          60.00|       3.71000         111.30|       3.85000         115.50 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0135 805-78480              183.000  LFT  |       1.20000         219.60|       2.13000         389.79|       2.25000         411.75 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0136 805-78485              735.000  LFT  |       1.44000        1058.40|       2.09000        1536.15|       2.20000        1617.00 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0137 805-78490              284.000  LFT  |       1.50000         426.00|       2.51000         712.84|       2.60000         738.40 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0138 805-78510             3859.000  LFT  |       0.75000        2894.25|       1.59000        6135.81|       1.66000        6405.94 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0139 805-78520                       LUMP |    2000.00000        2000.00|     660.00000         660.00|     685.00000         685.00 

  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             | 

  SIGNALS                                 |                             |                             | 

0140 805-78785               14.000  EACH |     550.00000        7700.00|     950.00000       13300.00|     990.00000       13860.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0141 805-78795             3060.000  LFT  |       7.20000       22032.00|       7.40000       22644.00|       8.05000       24633.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0142 805-78925                1.000  EACH |    1200.00000        1200.00|    1430.00000        1430.00|    1480.00000        1480.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0143 805-81032                4.000  EACH |    4500.00000       18000.00|    3900.00000       15600.00|    4080.00000       16320.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0144 805-96014              430.000  LFT  |       6.00000        2580.00|       2.00000         860.00|       4.35000        1870.50 

  SAW CUT, FULL DEPTH                     |                             |                             | 

0145 808-06701             6613.000  LFT  |       0.35000        2314.55|       0.39000        2579.07|       0.35000        2314.55 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0146 808-06703            33976.000  LFT  |       0.35000       11891.60|       0.39000       13250.64|       0.35000       11891.60 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0147 808-75240             4611.000  LFT  |       0.35000        1613.85|       0.39000        1798.29|       0.37000        1706.07 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0148 808-75245            30571.000  LFT  |       0.35000       10699.85|       0.39000       11922.69|       0.35000       10699.85 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(   2   ) 35-1487672         |(   3  ) 35-1917625 

                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0149 808-75290               97.000  LFT  |       5.90000         572.30|       5.90000         572.30|       4.35000         421.95 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 

0150 808-75297              567.000  LFT  |       5.90000        3345.30|       5.90000        3345.30|       4.35000        2466.45 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0151 808-75320               45.000  EACH |      60.00000        2700.00|      60.00000        2700.00|      74.50000        3352.50 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0152 808-75325               45.000  EACH |      70.00000        3150.00|      70.00000        3150.00|      97.00000        4365.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0153 808-75998             1130.000  EACH |      15.00000       16950.00|      15.00000       16950.00|      15.30000       17289.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0154 808-92027             1718.000  LFT  |       0.85000        1460.30|       0.90000        1546.20|       1.45000        2491.10 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 

  IN.                                     |                             |                             | 

0155 628-09403               36.000  MOS  |    1500.00000       54000.00|    1850.00000       66600.00|    2500.00000       90000.00 

  FIELD OFFICE, C                         |                             |                             | 

0156 108-01614                       LUMP |   12100.00000       12100.00|   13130.00000       13130.00|   14000.00000       14000.00 

  PARTNERING OVERHEAD                     |                             |                             | 

0157 303-08210             3000.000  TON  |      13.00000       39000.00|      18.50000       55500.00|      24.75000       74250.00 

  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 

  FOR DRIVEWAYS                           |                             |                             | 

0158 304-07490              182.000  TON  |      79.00000       14378.00|     130.00000       23660.00|      92.00000       16744.00 

  HMA PATCHING, TYPE B                    |                             |                             | 

0159 611-08232                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     305.00000         305.00 

  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 

0160 605-06140            27612.000  LFT  |      13.75000      379665.00|      13.00000      358956.00|      16.00000      441792.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0161 720-98174              122.000  EACH |    1275.00000      155550.00|    2220.00000      270840.00|    1900.00000      231800.00 

  INLET, B15                              |                             |                             | 

0162 720-98555               60.000  EACH |    1275.00000       76500.00|    2220.00000      133200.00|    1940.00000      116400.00 

  INLET, C15                              |                             |                             | 

0163 720-90984               18.000  EACH |    2700.00000       48600.00|    2425.00000       43650.00|    2560.00000       46080.00 

  MANHOLE, C2                             |                             |                             | 

0164 720-92025                1.000  EACH |    3200.00000        3200.00|    2495.00000        2495.00|    2855.00000        2855.00 

  MANHOLE, D2                             |                             |                             | 

0165 720-97865                3.000  EACH |    2400.00000        7200.00|    3075.00000        9225.00|    2500.00000        7500.00 

  MANHOLE, C2, MODIFIED                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1357381          |(   2   ) 35-1487672         |(   3  ) 35-1917625 

                                          |O`MARA DAVE CONTRACTOR       |MAC CONSTRUCTION & EXCAVATIN |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0166 805-02087                       LUMP |     480.00000         480.00|     960.00000         960.00|    1000.00000        1000.00 

  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 

  EQUIPMENT                               |                             |                             | 

0167 805-92504                1.000  EACH |     400.00000         400.00|     700.00000         700.00|     725.00000         725.00 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0168 807-03934                7.000  EACH |     250.00000        1750.00|     455.00000        3185.00|     320.00000        2240.00 

  LIGHT STRUCTURE, REMOVE                 |                             |                             | 

0169 808-06713            15000.000  LFT  |       0.10000        1500.00|       0.24000        3600.00|       0.16000        2400.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0170 808-06714            15000.000  LFT  |       0.10000        1500.00|       0.24000        3600.00|       0.16000        2400.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0171 808-06716            30000.000  LFT  |       0.50000       15000.00|       0.31000        9300.00|       0.30000        9000.00 

  LINE, REMOVE                            |                             |                             | 

0172 211-09264            32455.000  CYS  |      18.00000      584190.00|      20.70000      671818.50|      32.25000     1046673.75 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

     SECTION TOTALS                       |           $    12,483,929.79|           $    12,687,000.04|           $    14,289,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    12,483,929.79|           $    12,687,000.04|           $    14,289,000.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 31-1323837         |(   6  ) 35-2040801 

                                          |FAULKNER CONSTRUCTION LLC    |SUNESIS CONSTRUCTION COMPANY |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SIGNS, SIGNALS, LIGHTING AND MARKINGS 

                                          |                             |                             | 

0001 105-06845                       LUMP |  475000.00000      475000.00|  110000.00000      110000.00|  107620.10000      107620.10 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     300.00000         900.00|     260.00000         780.00|     280.00000         840.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521              108.000  MOS  |     125.00000       13500.00|     520.00000       56160.00|     135.00000       14580.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0012 110-01001                       LUMP |  681795.23800      681795.24|  760717.72800      760717.73|  750000.00000      750000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 201-52370                       LUMP |  313258.34000      313258.34|  200000.00000      200000.00|  100000.00000      100000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0014 202-01300                2.000  EACH |    3620.00000        7240.00|    1800.00000        3600.00|    1730.00000        3460.00 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0015 202-03000                       LUMP |    1350.00000        1350.00|     300.00000         300.00|     600.00000         600.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 1 |                             |                             | 

0016 202-03000                       LUMP |    1350.00000        1350.00|       0.01000           0.01|    4000.00000        4000.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 1 |                             |                             | 

0017 202-03000                       LUMP |    1350.00000        1350.00|       0.01000           0.01|       0.01000           0.01 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 4 |                             |                             | 

0018 202-03000                       LUMP |    1350.00000        1350.00|      65.00000          65.00|     600.00000         600.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 6 |                             |                             | 

0019 202-03000                       LUMP |    1350.00000        1350.00|     550.00000         550.00|     600.00000         600.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 7 |                             |                             | 
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     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 31-1323837         |(   6  ) 35-2040801 

                                          |FAULKNER CONSTRUCTION LLC    |SUNESIS CONSTRUCTION COMPANY |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 202-03000                       LUMP |    1350.00000        1350.00|     100.00000         100.00|     300.00000         300.00 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 9 |                             |                             | 

0021 203-02000            71582.000  CYS  |       9.25000      662133.50|       9.85000      705082.70|      13.00000      930566.00 

  EXCAVATION, COMMON                      |                             |                             | 

0022 205-06931                4.000  TON  |      50.00000         200.00|      30.00000         120.00|     180.00000         720.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0023 205-06932              392.000  LFT  |       4.10000        1607.20|       4.25000        1666.00|      15.00000        5880.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0024 205-06933               39.000  EACH |      80.00000        3120.00|      80.00000        3120.00|     133.00000        5187.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0025 205-06936                8.000  TON  |      25.00000         200.00|      41.00000         328.00|     180.00000        1440.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0026 205-06937            11135.000  LFT  |       1.08000       12025.80|       1.25000       13918.75|       1.85000       20599.75 

  TEMPORARY SILT FENCE                    |                             |                             | 

0027 207-08267             7471.000  SYS  |       4.05000       30257.55|       8.55000       63877.05|       9.50000       70974.50 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0028 207-08268           122245.000  SYS  |       6.88000      841045.60|      10.55000     1289684.75|      11.20000     1369144.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0030 301-07448             1000.000  TON  |      25.25000       25250.00|      20.00000       20000.00|      27.00000       27000.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0031 303-01180             1200.000  TON  |      25.25000       30300.00|      20.00000       24000.00|      19.00000       22800.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0032 401-06264                       LUMP |    7342.47000        7342.47|    7000.00000        7000.00|    4500.00000        4500.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0033 401-07328             8601.000  TON  |      97.98000      842725.98|     107.76000      926843.76|      88.00000      756888.00 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0034 401-07392              101.000  TON  |      81.12000        8193.12|      90.73000        9163.73|      68.00000        6868.00 

  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0035 401-07398            14288.000  TON  |      67.27000      961153.76|      74.41000     1063170.08|      69.00000      985872.00 

  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0036 401-07408             2822.000  TON  |      64.16000      181059.52|      62.90000      177503.80|      60.00000      169320.00 

  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 

0037 401-07424            44579.000  TON  |      57.56000     2565967.24|      64.11000     2857959.69|      63.00000     2808477.00 

  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 

0038 401-07429            22647.000  TON  |      71.06000     1609295.82|      81.37000     1842786.39|      63.00000     1426761.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0039 402-07433               74.000  TON  |     163.95000       12132.30|      80.00000        5920.00|      85.00000        6290.00 

  HMA SURFACE, TYPE B                     |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0040 402-07438              274.000  TON  |      89.43000       24503.82|      80.00000       21920.00|      70.00000       19180.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0041 406-05520              113.000  TON  |     500.00000       56500.00|     580.73000       65622.49|     530.00000       59890.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0042 601-01522                1.000  EACH |      83.67000          83.67|    2900.00000        2900.00|    2495.00000        2495.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0043 601-01740                1.000  EACH |    2595.00000        2595.00|    2900.00000        2900.00|    2595.00000        2595.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 4                               |                             |                             | 

0044 601-99105              250.000  LFT  |      19.00000        4750.00|      22.00000        5500.00|      19.00000        4750.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0045 605-06145             2208.000  LFT  |      12.75000       28152.00|      34.84000       76926.72|      19.00000       41952.00 

  CURB AND GUTTER, B, CONCRETE            |                             |                             | 

0046 610-07487             1997.000  TON  |     155.06000      309654.82|      97.18000      194068.46|      87.00000      173739.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0047 610-08446             1582.000  SYS  |      37.00000       58534.00|      49.94000       79005.08|      48.00000       75936.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0048 610-09108             5711.000  SYS  |      55.00000      314105.00|      59.23000      338262.53|      56.00000      319816.00 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0049 611-06497               77.000  EACH |     173.00000       13321.00|     150.00000       11550.00|     130.00000       10010.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0050 611-06498               16.000  EACH |     360.00000        5760.00|     520.00000        8320.00|     260.00000        4160.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0051 615-06490              129.000  EACH |     162.00000       20898.00|     130.00000       16770.00|     115.00000       14835.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0052 615-06505               20.000  EACH |     610.00000       12200.00|     690.00000       13800.00|     595.00000       11900.00 

  MONUMENT, B                             |                             |                             | 

0053 615-06510                1.000  EACH |     458.00000         458.00|     500.00000         500.00|     495.00000         495.00 

  MONUMENT, C                             |                             |                             | 

0054 616-02320             1250.000  SYS  |       0.98000        1225.00|       1.00000        1250.00|       2.70000        3375.00 

  GEOTEXTILES                             |                             |                             | 

0055 616-06405              697.000  TON  |      21.50000       14985.50|      20.00000       13940.00|      34.00000       23698.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0056 621-01004               10.000  EACH |     515.00000        5150.00|     493.62000        4936.20|     515.00000        5150.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0057 621-06545                5.100  TON  |     975.00000        4972.50|     871.09000        4442.56|     975.00000        4972.50 

  FERTILIZER                              |                             |                             | 

0058 621-06554             1917.000  LBS  |       3.00000        5751.00|       4.07000        7802.19|       3.00000        5751.00 

  SEED MIXTURE, U                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 201 -15 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 31-1323837         |(   6  ) 35-2040801 

                                          |FAULKNER CONSTRUCTION LLC    |SUNESIS CONSTRUCTION COMPANY |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0059 621-06565               26.000  TON  |     395.00000       10270.00|     522.65000       13588.90|     395.00000       10270.00 

  MULCHING MATERIAL                       |                             |                             | 

0060 621-06567               86.000  kGAL |       1.00000          86.00|      29.04000        2497.44|       1.00000          86.00 

  WATER                                   |                             |                             | 

0061 621-06574             1188.000  SYS  |       2.41000        2863.08|       3.83000        4550.04|       2.41000        2863.08 

  SODDING                                 |                             |                             | 

0062 621-06575            22454.000  SYS  |       2.41000       54114.14|       3.83000       85998.82|       2.41000       54114.14 

  SODDING, NURSERY                        |                             |                             | 

0063 622-05638               64.000  EACH |      26.75000        1712.00|      41.81000        2675.84|      26.75000        1712.00 

  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                             |                             | 

0064 622-52436                8.000  EACH |      32.00000         256.00|      40.65000         325.20|      32.00000         256.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0065 622-91786              300.000  EACH |       7.13000        2139.00|       9.87000        2961.00|       7.13000        2139.00 

  SEEDLING                                |                             |                             | 

0067 628-09407               36.000  MOS  |     500.00000       18000.00|     200.00000        7200.00|     250.00000        9000.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0068 714-01634              139.000  LFT  |     829.00000      115231.00|     665.00000       92435.00|     377.00000       52403.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 7 FT. X 4 FT.                 |                             |                             | 

0069 714-01764              128.000  LFT  |     844.00000      108032.00|     605.00000       77440.00|     393.00000       50304.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 7 FT. X 5 FT.                 |                             |                             | 

0070 714-07773              240.000  LFT  |     935.00000      224400.00|     630.00000      151200.00|     480.00000      115200.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 10 FT. X 3 FT.                |                             |                             | 

0071 714-26703              115.000  LFT  |     782.00000       89930.00|     605.00000       69575.00|     329.00000       37835.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 6' X 4'                       |                             |                             | 

0072 715-05024              779.000  LFT  |      44.79000       34891.41|      57.25000       44597.75|      57.00000       44403.00 

  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 

0073 715-05048            20018.000  LFT  |       2.65000       53047.70|       5.35000      107096.30|       2.50000       50045.00 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0074 715-05053              367.000  LFT  |      14.00000        5138.00|      25.55000        9376.85|      14.00000        5138.00 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0075 715-05149            12088.000  LFT  |      19.19000      231968.72|      18.65000      225441.20|      31.00000      374728.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0076 715-05151             3730.000  LFT  |      17.79000       66356.70|      33.20000      123836.00|      32.00000      119360.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
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0077 715-05152             4468.000  LFT  |      18.81000       84043.08|      33.75000      150795.00|      35.00000      156380.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0078 715-05154             4184.000  LFT  |      24.11000      100876.24|      47.00000      196648.00|      43.00000      179912.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0079 715-05156             4702.000  LFT  |      31.03000      145903.06|      70.00000      329140.00|      50.00000      235100.00 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0080 715-05168               42.000  LFT  |      23.11000         970.62|      20.00000         840.00|      27.00000        1134.00 

  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 

0081 715-05169              467.000  LFT  |      16.56000        7733.52|      21.00000        9807.00|      28.00000       13076.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0082 715-05171               45.000  LFT  |      20.58000         926.10|      31.00000        1395.00|      32.00000        1440.00 

  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 

0083 715-05428               40.000  LFT  |      35.00000        1400.00|     100.00000        4000.00|     110.00000        4400.00 

  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                             |                             | 

0084 715-05998                2.000  LFT  |      80.00000         160.00|      15.00000          30.00|      60.00000         120.00 

  PIPE, TYPE 3, CIRCULAR, 8 IN.           |                             |                             | 

0085 715-46000                2.000  EACH |     270.00000         540.00|     300.00000         600.00|     400.00000         800.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0086 715-46005               11.000  EACH |     296.00000        3256.00|     360.00000        3960.00|     400.00000        4400.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0087 715-46010                6.000  EACH |     325.00000        1950.00|     350.00000        2100.00|     520.00000        3120.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0088 715-46020                3.000  EACH |     437.00000        1311.00|     570.00000        1710.00|     620.00000        1860.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0089 715-46030                1.000  EACH |     568.00000         568.00|     600.00000         600.00|     820.00000         820.00 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0090 715-46040                3.000  EACH |     776.00000        2328.00|     450.00000        1350.00|     960.00000        2880.00 

  PIPE END SECTION, 36 IN.                |                             |                             | 

0091 718-06528                8.000  EACH |     575.00000        4600.00|     958.20000        7665.60|     425.00000        3400.00 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0092 718-06532             3000.000  LFT  |       1.00000        3000.00|       1.20000        3600.00|       1.00000        3000.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0093 718-52610             1459.000  CYS  |      30.00000       43770.00|      40.65000       59308.35|      29.50000       43040.50 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0094 718-99153            20834.000  SYS  |       0.75000       15625.50|       1.40000       29167.60|       0.70000       14583.80 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0095 720-44000               19.000  EACH |     350.00000        6650.00|     280.00000        5320.00|     600.00000       11400.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0096 720-45030                7.000  EACH |    1000.00000        7000.00|    1130.00000        7910.00|    2500.00000       17500.00 

  INLET, E7                               |                             |                             | 
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0097 720-45080               12.000  EACH |    1600.00000       19200.00|    1640.00000       19680.00|    3000.00000       36000.00 

  INLET, S14                              |                             |                             | 

0098 720-45085               12.000  EACH |    1600.00000       19200.00|    1490.00000       17880.00|    3000.00000       36000.00 

  INLET, T14                              |                             |                             | 

0099 720-45235                1.000  EACH |    1300.00000        1300.00|    1800.00000        1800.00|    2700.00000        2700.00 

  CATCH BASIN, E7                         |                             |                             | 

0100 720-45265               26.000  EACH |    1000.00000       26000.00|     850.00000       22100.00|    2300.00000       59800.00 

  PIPE CATCH BASIN, 15 IN.                |                             |                             | 

0101 720-45275                6.000  EACH |    1200.00000        7200.00|    1185.00000        7110.00|    2500.00000       15000.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0102 720-45410               55.000  EACH |    1544.00000       84920.00|    1800.00000       99000.00|    2600.00000      143000.00 

  MANHOLE, C4                             |                             |                             | 

0103 720-45415               28.000  EACH |    2033.00000       56924.00|    2400.00000       67200.00|    3300.00000       92400.00 

  MANHOLE, D4                             |                             |                             | 

0104 720-45510               25.000  EACH |    1514.00000       37850.00|    1320.00000       33000.00|    2600.00000       65000.00 

  MANHOLE, C4, MODIFIED                   |                             |                             | 

0105 720-45515                6.000  EACH |    2086.00000       12516.00|    1745.00000       10470.00|    3300.00000       19800.00 

  MANHOLE, D4, MODIFIED                   |                             |                             | 

0106 720-45605               44.000  LFT  |    2000.00000       88000.00|     285.00000       12540.00|     900.00000       39600.00 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0107 801-03290                5.000  EACH |     568.00000        2840.00|     320.00000        1600.00|     275.00000        1375.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0108 801-04308                8.000  EACH |    1100.00000        8800.00|     570.00000        4560.00|     495.00000        3960.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0109 801-06207           115484.000  LFT  |       0.83000       95851.72|       1.05000      121258.20|       1.20000      138580.80 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0110 801-06625               16.000  EACH |     277.00000        4432.00|     135.00000        2160.00|     120.00000        1920.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0111 801-06640               28.000  EACH |     349.00000        9772.00|     200.00000        5600.00|     185.00000        5180.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0112 801-06645                3.000  EACH |     125.00000         375.00|      69.00000         207.00|      60.00000         180.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0113 801-06775                       LUMP |  359271.00000      359271.00|  112253.38000      112253.38|  150000.00000      150000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0114 801-07119              324.000  LFT  |      32.00000       10368.00|      29.00000        9396.00|      25.00000        8100.00 

  BARRICADE, III-B                        |                             |                             | 

0115 801-07612              303.000  LFT  |       4.00000        1212.00|       1.00000         303.00|       3.20000         969.60 

  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 
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0116 802-05701              854.000  LFT  |      19.10000       16311.40|      12.50000       10675.00|      10.76000        9189.04 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0117 802-05702              218.000  LFT  |      16.80000        3662.40|      13.00000        2834.00|      11.36000        2476.48 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0118 802-76025              271.000  SFT  |      18.80000        5094.80|      19.00000        5149.00|      17.00000        4607.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0119 802-76035              646.000  SFT  |      19.70000       12726.20|      22.00000       14212.00|      19.00000       12274.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0120 802-76045              111.000  SFT  |      21.00000        2331.00|      24.00000        2664.00|      21.00000        2331.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

0121 805-01842               12.000  EACH |    1200.00000       14400.00|    1300.00000       15600.00|    1040.00000       12480.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0122 805-02503             4284.000  LFT  |       0.16000         685.44|       0.17000         728.28|       0.15000         642.60 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0123 805-05870                4.000  EACH |    2700.00000       10800.00|     300.00000        1200.00|    2440.00000        9760.00 

  SIGNAL SUPPORT FOUNDATION , 3 FT X 3 FT |                             |                             | 

  X 12 FT                                 |                             |                             | 

0124 805-06592             1986.000  LFT  |      17.70000       35152.20|      20.00000       39720.00|      15.30000       30385.80 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0125 805-78010                1.000  EACH |    1100.00000        1100.00|    1240.00000        1240.00|    1050.00000        1050.00 

  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 

  STATE                                   |                             |                             | 

0126 805-78100                1.000  EACH |   22500.00000       22500.00|   12750.00000       12750.00|   10000.00000       10000.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0127 805-78190                4.000  EACH |     384.00000        1536.00|     425.00000        1700.00|     366.00000        1464.00 

  TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER  |                             |                             | 

0128 805-78195                2.000  EACH |     357.00000         714.00|     400.00000         800.00|     340.00000         680.00 

  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 

0129 805-78205                8.000  EACH |     780.00000        6240.00|     880.00000        7040.00|     740.00000        5920.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0131 805-78415                5.000  EACH |    1790.00000        8950.00|    2000.00000       10000.00|    1710.00000        8550.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 31-1323837         |(   6  ) 35-2040801 

                                          |FAULKNER CONSTRUCTION LLC    |SUNESIS CONSTRUCTION COMPANY |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0132 805-78420                5.000  EACH |     309.00000        1545.00|     350.00000        1750.00|     295.00000        1475.00 

  DISCONNECT HANGER                       |                             |                             | 

0133 805-78445                2.000  EACH |     550.00000        1100.00|     600.00000        1200.00|     520.00000        1040.00 

  SIGNAL SERVICE                          |                             |                             | 

0134 805-78467               30.000  LFT  |       3.89000         116.70|       4.25000         127.50|       3.71000         111.30 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0135 805-78480              183.000  LFT  |       2.24000         409.92|       2.50000         457.50|       2.13000         389.79 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0136 805-78485              735.000  LFT  |       2.19000        1609.65|       2.45000        1800.75|       2.09000        1536.15 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0137 805-78490              284.000  LFT  |       2.63000         746.92|       2.90000         823.60|       2.51000         712.84 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0138 805-78510             3859.000  LFT  |       1.67000        6444.53|       1.80000        6946.20|       1.59000        6135.81 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0139 805-78520                       LUMP |     690.00000         690.00|     775.00000         775.00|     660.00000         660.00 

  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             | 

  SIGNALS                                 |                             |                             | 

0140 805-78785               14.000  EACH |    1000.00000       14000.00|    1125.00000       15750.00|     950.00000       13300.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0141 805-78795             3060.000  LFT  |       8.10000       24786.00|       9.00000       27540.00|       7.40000       22644.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0142 805-78925                1.000  EACH |    1490.00000        1490.00|    1680.00000        1680.00|    1430.00000        1430.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0143 805-81032                4.000  EACH |    4100.00000       16400.00|    4650.00000       18600.00|    3900.00000       15600.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0144 805-96014              430.000  LFT  |       3.00000        1290.00|       5.00000        2150.00|       6.00000        2580.00 

  SAW CUT, FULL DEPTH                     |                             |                             | 

0145 808-06701             6613.000  LFT  |       0.40000        2645.20|       0.50000        3306.50|       0.39000        2579.07 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0146 808-06703            33976.000  LFT  |       0.40000       13590.40|       0.50000       16988.00|       0.39000       13250.64 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0147 808-75240             4611.000  LFT  |       0.40000        1844.40|       0.50000        2305.50|       0.39000        1798.29 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0148 808-75245            30571.000  LFT  |       0.40000       12228.40|       0.50000       15285.50|       0.39000       11922.69 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0149 808-75290               97.000  LFT  |       6.95000         674.15|       8.90000         863.30|       5.90000         572.30 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 31-1323837         |(   6  ) 35-2040801 

                                          |FAULKNER CONSTRUCTION LLC    |SUNESIS CONSTRUCTION COMPANY |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0150 808-75297              567.000  LFT  |       6.95000        3940.65|       8.90000        5046.30|       5.90000        3345.30 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0151 808-75320               45.000  EACH |     144.00000        6480.00|     184.00000        8280.00|      60.00000        2700.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0152 808-75325               45.000  EACH |     194.00000        8730.00|     240.00000       10800.00|      70.00000        3150.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0153 808-75998             1130.000  EACH |      15.00000       16950.00|      17.00000       19210.00|      15.00000       16950.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0154 808-92027             1718.000  LFT  |       2.35000        4037.30|       3.00000        5154.00|       0.84000        1443.12 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 

  IN.                                     |                             |                             | 

0155 628-09403               36.000  MOS  |    3000.00000      108000.00|    1500.00000       54000.00|    2000.00000       72000.00 

  FIELD OFFICE, C                         |                             |                             | 

0156 108-01614                       LUMP |    5000.00000        5000.00|   11600.00000       11600.00|    9700.00000        9700.00 

  PARTNERING OVERHEAD                     |                             |                             | 

0157 303-08210             3000.000  TON  |      30.00000       90000.00|      13.00000       39000.00|      28.00000       84000.00 

  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 

  FOR DRIVEWAYS                           |                             |                             | 

0158 304-07490              182.000  TON  |     169.00000       30758.00|      90.00000       16380.00|     150.00000       27300.00 

  HMA PATCHING, TYPE B                    |                             |                             | 

0159 611-08232                1.000  EACH |     220.00000         220.00|     150.00000         150.00|     250.00000         250.00 

  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 

0160 605-06140            27612.000  LFT  |      13.50000      372762.00|      17.00000      469404.00|      16.00000      441792.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0161 720-98174              122.000  EACH |    1650.00000      201300.00|    1840.00000      224480.00|    3100.00000      378200.00 

  INLET, B15                              |                             |                             | 

0162 720-98555               60.000  EACH |    1650.00000       99000.00|    1840.00000      110400.00|    3100.00000      186000.00 

  INLET, C15                              |                             |                             | 

0163 720-90984               18.000  EACH |    1975.00000       35550.00|    1250.00000       22500.00|    3000.00000       54000.00 

  MANHOLE, C2                             |                             |                             | 

0164 720-92025                1.000  EACH |    2500.00000        2500.00|    1695.00000        1695.00|    3700.00000        3700.00 

  MANHOLE, D2                             |                             |                             | 

0165 720-97865                3.000  EACH |    2200.00000        6600.00|    1100.00000        3300.00|    3000.00000        9000.00 

  MANHOLE, C2, MODIFIED                   |                             |                             | 

0166 805-02087                       LUMP |    1010.00000        1010.00|    1100.00000        1100.00|     960.00000         960.00 

  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 

  EQUIPMENT                               |                             |                             | 
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                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 61-1023045          |(   5   ) 31-1323837         |(   6  ) 35-2040801 

                                          |FAULKNER CONSTRUCTION LLC    |SUNESIS CONSTRUCTION COMPANY |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0167 805-92504                1.000  EACH |     730.00000         730.00|     820.00000         820.00|     700.00000         700.00 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0168 807-03934                7.000  EACH |     477.00000        3339.00|     525.00000        3675.00|     455.00000        3185.00 

  LIGHT STRUCTURE, REMOVE                 |                             |                             | 

0169 808-06713            15000.000  LFT  |       0.25000        3750.00|       0.30000        4500.00|       0.24000        3600.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0170 808-06714            15000.000  LFT  |       0.25000        3750.00|       0.30000        4500.00|       0.24000        3600.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0171 808-06716            30000.000  LFT  |       0.36000       10800.00|       0.40000       12000.00|       0.31000        9300.00 

  LINE, REMOVE                            |                             |                             | 

0172 211-09264            32455.000  CYS  |      18.00000      584190.00|      16.70000      541998.50|      29.00000      941195.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

     SECTION TOTALS                       |           $    14,317,700.00|           $    15,214,354.58|           $    15,300,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    14,317,700.00|           $    15,214,354.58|           $    15,300,000.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SIGNS, SIGNALS, LIGHTING AND MARKINGS 

                                          |                             |                             | 

0001 105-06845                       LUMP |  195000.00000      195000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     166.85000         500.55|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521              108.000  MOS  |     100.00000       10800.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 109-08463                1.000  DOL  |       1.00000           1.00|                             | 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0012 110-01001                       LUMP |  403390.93000      403390.93|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 201-52370                       LUMP |   24429.97000       24429.97|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0014 202-01300                2.000  EACH |    1810.00000        3620.00|                             | 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0015 202-03000                       LUMP |    2927.87000        2927.87|                             | 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 1 |                             |                             | 

0016 202-03000                       LUMP |    1737.05000        1737.05|                             | 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 1 |                             |                             | 

0017 202-03000                       LUMP |    1951.59000        1951.59|                             | 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 4 |                             |                             | 

0018 202-03000                       LUMP |    1951.59000        1951.59|                             | 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 6 |                             |                             | 

0019 202-03000                       LUMP |    1951.59000        1951.59|                             | 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 7 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 202-03000                       LUMP |     921.20000         921.20|                             | 

  HOUSES AND BUILDINGS, REMOVE , PARCEL 9 |                             |                             | 

0021 203-02000            71582.000  CYS  |      14.64000     1047960.48|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0022 205-06931                4.000  TON  |     163.70000         654.80|                             | 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0023 205-06932              392.000  LFT  |      10.79000        4229.68|                             | 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0024 205-06933               39.000  EACH |     148.87000        5805.93|                             | 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0025 205-06936                8.000  TON  |     118.63000         949.04|                             | 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0026 205-06937            11135.000  LFT  |       1.99000       22158.65|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0027 207-08267             7471.000  SYS  |      14.48000      108180.08|                             | 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0028 207-08268           122245.000  SYS  |      13.71000     1675978.95|                             | 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0030 301-07448             1000.000  TON  |      26.56000       26560.00|                             | 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0031 303-01180             1200.000  TON  |      27.76000       33312.00|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0032 401-06264                       LUMP |    7131.94000        7131.94|                             | 

  PROFILOGRAPH, HMA                       |                             |                             | 

0033 401-07328             8601.000  TON  |      89.85000      772799.85|                             | 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0034 401-07392              101.000  TON  |      74.52000        7526.52|                             | 

  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0035 401-07398            14288.000  TON  |      62.06000      886713.28|                             | 

  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0036 401-07408             2822.000  TON  |      52.45000      148013.90|                             | 

  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 

0037 401-07424            44579.000  TON  |      53.46000     2383193.34|                             | 

  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 

0038 401-07429            22647.000  TON  |      67.85000     1536598.95|                             | 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0039 402-07433               74.000  TON  |     159.01000       11766.74|                             | 

  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0040 402-07438              274.000  TON  |      86.69000       23753.06|                             | 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0041 406-05520              113.000  TON  |     500.00000       56500.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0042 601-01522                1.000  EACH |    2500.00000        2500.00|                             | 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0043 601-01740                1.000  EACH |    2010.00000        2010.00|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 4                               |                             |                             | 

0044 601-99105              250.000  LFT  |      20.00000        5000.00|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0045 605-06145             2208.000  LFT  |      13.83000       30536.64|                             | 

  CURB AND GUTTER, B, CONCRETE            |                             |                             | 

0046 610-07487             1997.000  TON  |      81.08000      161916.76|                             | 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0047 610-08446             1582.000  SYS  |      41.87000       66238.34|                             | 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0048 610-09108             5711.000  SYS  |      59.87000      341917.57|                             | 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0049 611-06497               77.000  EACH |     170.00000       13090.00|                             | 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0050 611-06498               16.000  EACH |     225.00000        3600.00|                             | 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0051 615-06490              129.000  EACH |     128.00000       16512.00|                             | 

  RIGHT OF WAY MARKER                     |                             |                             | 

0052 615-06505               20.000  EACH |     600.00000       12000.00|                             | 

  MONUMENT, B                             |                             |                             | 

0053 615-06510                1.000  EACH |     530.00000         530.00|                             | 

  MONUMENT, C                             |                             |                             | 

0054 616-02320             1250.000  SYS  |       4.16000        5200.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0055 616-06405              697.000  TON  |      41.23000       28737.31|                             | 

  RIPRAP, REVETMENT                       |                             |                             | 

0056 621-01004               10.000  EACH |     915.00000        9150.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0057 621-06545                5.100  TON  |     985.00000        5023.50|                             | 

  FERTILIZER                              |                             |                             | 

0058 621-06554             1917.000  LBS  |       3.40000        6517.80|                             | 

  SEED MIXTURE, U                         |                             |                             | 
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     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0059 621-06565               26.000  TON  |     400.00000       10400.00|                             | 

  MULCHING MATERIAL                       |                             |                             | 

0060 621-06567               86.000  kGAL |       1.00000          86.00|                             | 

  WATER                                   |                             |                             | 

0061 621-06574             1188.000  SYS  |       2.41000        2863.08|                             | 

  SODDING                                 |                             |                             | 

0062 621-06575            22454.000  SYS  |       2.41000       54114.14|                             | 

  SODDING, NURSERY                        |                             |                             | 

0063 622-05638               64.000  EACH |      26.75000        1712.00|                             | 

  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                             |                             | 

0064 622-52436                8.000  EACH |      40.52000         324.16|                             | 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0065 622-91786              300.000  EACH |       7.13000        2139.00|                             | 

  SEEDLING                                |                             |                             | 

0067 628-09407               36.000  MOS  |     127.92000        4605.12|                             | 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0068 714-01634              139.000  LFT  |     889.98000      123707.22|                             | 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 7 FT. X 4 FT.                 |                             |                             | 

0069 714-01764              128.000  LFT  |     941.85000      120556.80|                             | 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 7 FT. X 5 FT.                 |                             |                             | 

0070 714-07773              240.000  LFT  |     945.53000      226927.20|                             | 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 10 FT. X 3 FT.                |                             |                             | 

0071 714-26703              115.000  LFT  |     782.88000       90031.20|                             | 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 6' X 4'                       |                             |                             | 

0072 715-05024              779.000  LFT  |      69.97000       54506.63|                             | 

  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 

0073 715-05048            20018.000  LFT  |       3.55000       71063.90|                             | 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0074 715-05053              367.000  LFT  |      22.00000        8074.00|                             | 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0075 715-05149            12088.000  LFT  |      33.69000      407244.72|                             | 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0076 715-05151             3730.000  LFT  |      42.06000      156883.80|                             | 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0077 715-05152             4468.000  LFT  |      50.06000      223668.08|                             | 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0078 715-05154             4184.000  LFT  |      66.04000      276311.36|                             | 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0079 715-05156             4702.000  LFT  |      73.58000      345973.16|                             | 

  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 

0080 715-05168               42.000  LFT  |      60.75000        2551.50|                             | 

  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 

0081 715-05169              467.000  LFT  |      43.88000       20491.96|                             | 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0082 715-05171               45.000  LFT  |      91.71000        4126.95|                             | 

  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 

0083 715-05428               40.000  LFT  |     182.79000        7311.60|                             | 

  PIPE, SLOTTED VANE DRAIN, 12 IN.        |                             |                             | 

0084 715-05998                2.000  LFT  |     596.56000        1193.12|                             | 

  PIPE, TYPE 3, CIRCULAR, 8 IN.           |                             |                             | 

0085 715-46000                2.000  EACH |     528.49000        1056.98|                             | 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0086 715-46005               11.000  EACH |     561.05000        6171.55|                             | 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0087 715-46010                6.000  EACH |     703.38000        4220.28|                             | 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0088 715-46020                3.000  EACH |     898.21000        2694.63|                             | 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0089 715-46030                1.000  EACH |     959.05000         959.05|                             | 

  PIPE END SECTION, 30 IN.                |                             |                             | 

0090 715-46040                3.000  EACH |    1318.02000        3954.06|                             | 

  PIPE END SECTION, 36 IN.                |                             |                             | 

0091 718-06528                8.000  EACH |     825.00000        6600.00|                             | 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0092 718-06532             3000.000  LFT  |       1.50000        4500.00|                             | 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0093 718-52610             1459.000  CYS  |      35.00000       51065.00|                             | 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0094 718-99153            20834.000  SYS  |       1.20000       25000.80|                             | 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0095 720-44000               19.000  EACH |     645.59000       12266.21|                             | 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0096 720-45030                7.000  EACH |    1913.16000       13392.12|                             | 

  INLET, E7                               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0097 720-45080               12.000  EACH |    1423.72000       17084.64|                             | 

  INLET, S14                              |                             |                             | 

0098 720-45085               12.000  EACH |    1423.72000       17084.64|                             | 

  INLET, T14                              |                             |                             | 

0099 720-45235                1.000  EACH |    2067.38000        2067.38|                             | 

  CATCH BASIN, E7                         |                             |                             | 

0100 720-45265               26.000  EACH |    1299.29000       33781.54|                             | 

  PIPE CATCH BASIN, 15 IN.                |                             |                             | 

0101 720-45275                6.000  EACH |    1455.08000        8730.48|                             | 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0102 720-45410               55.000  EACH |    3678.25000      202303.75|                             | 

  MANHOLE, C4                             |                             |                             | 

0103 720-45415               28.000  EACH |    4340.13000      121523.64|                             | 

  MANHOLE, D4                             |                             |                             | 

0104 720-45510               25.000  EACH |    3112.82000       77820.50|                             | 

  MANHOLE, C4, MODIFIED                   |                             |                             | 

0105 720-45515                6.000  EACH |    3774.68000       22648.08|                             | 

  MANHOLE, D4, MODIFIED                   |                             |                             | 

0106 720-45605               44.000  LFT  |     619.31000       27249.64|                             | 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0107 801-03290                5.000  EACH |     270.00000        1350.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0108 801-04308                8.000  EACH |     390.00000        3120.00|                             | 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0109 801-06207           115484.000  LFT  |       1.15000      132806.60|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0110 801-06625               16.000  EACH |     115.00000        1840.00|                             | 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0111 801-06640               28.000  EACH |     160.00000        4480.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0112 801-06645                3.000  EACH |      65.00000         195.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0113 801-06775                       LUMP |  310056.71000      310056.71|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0114 801-07119              324.000  LFT  |      18.00000        5832.00|                             | 

  BARRICADE, III-B                        |                             |                             | 

0115 801-07612              303.000  LFT  |       5.00000        1515.00|                             | 

  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0116 802-05701              854.000  LFT  |      19.10000       16311.40|                             | 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0117 802-05702              218.000  LFT  |      16.80000        3662.40|                             | 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0118 802-76025              271.000  SFT  |      18.80000        5094.80|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0119 802-76035              646.000  SFT  |      19.70000       12726.20|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0120 802-76045              111.000  SFT  |      21.00000        2331.00|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 

0121 805-01842               12.000  EACH |    1200.00000       14400.00|                             | 

  HANDHOLE, SIGNAL                        |                             |                             | 

0122 805-02503             4284.000  LFT  |       0.16000         685.44|                             | 

  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 

0123 805-05870                4.000  EACH |    2700.00000       10800.00|                             | 

  SIGNAL SUPPORT FOUNDATION , 3 FT X 3 FT |                             |                             | 

  X 12 FT                                 |                             |                             | 

0124 805-06592             1986.000  LFT  |      17.70000       35152.20|                             | 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0125 805-78010                1.000  EACH |    1100.00000        1100.00|                             | 

  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 

  STATE                                   |                             |                             | 

0126 805-78100                1.000  EACH |   11300.00000       11300.00|                             | 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0127 805-78190                4.000  EACH |     384.00000        1536.00|                             | 

  TRAFFIC SIGNAL HEAD, 1 FACE, 12" AMBER  |                             |                             | 

0128 805-78195                2.000  EACH |     357.00000         714.00|                             | 

  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 

0129 805-78205                8.000  EACH |     780.00000        6240.00|                             | 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0131 805-78415                5.000  EACH |    1790.00000        8950.00|                             | 

  SPAN, CATENARY, AND TETHER              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0132 805-78420                5.000  EACH |     309.00000        1545.00|                             | 

  DISCONNECT HANGER                       |                             |                             | 

0133 805-78445                2.000  EACH |     550.00000        1100.00|                             | 

  SIGNAL SERVICE                          |                             |                             | 

0134 805-78467               30.000  LFT  |       3.89000         116.70|                             | 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0135 805-78480              183.000  LFT  |       2.24000         409.92|                             | 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0136 805-78485              735.000  LFT  |       2.19000        1609.65|                             | 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0137 805-78490              284.000  LFT  |       2.63000         746.92|                             | 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0138 805-78510             3859.000  LFT  |       1.67000        6444.53|                             | 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0139 805-78520                       LUMP |     690.00000         690.00|                             | 

  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             | 

  SIGNALS                                 |                             |                             | 

0140 805-78785               14.000  EACH |    1000.00000       14000.00|                             | 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0141 805-78795             3060.000  LFT  |       8.10000       24786.00|                             | 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0142 805-78925                1.000  EACH |    1490.00000        1490.00|                             | 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0143 805-81032                4.000  EACH |    4100.00000       16400.00|                             | 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0144 805-96014              430.000  LFT  |       2.00000         860.00|                             | 

  SAW CUT, FULL DEPTH                     |                             |                             | 

0145 808-06701             6613.000  LFT  |       0.31000        2050.03|                             | 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0146 808-06703            33976.000  LFT  |       0.31000       10532.56|                             | 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0147 808-75240             4611.000  LFT  |       0.29000        1337.19|                             | 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0148 808-75245            30571.000  LFT  |       0.29000        8865.59|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0149 808-75290               97.000  LFT  |       4.00000         388.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0150 808-75297              567.000  LFT  |       4.50000        2551.50|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0151 808-75320               45.000  EACH |      65.00000        2925.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0152 808-75325               45.000  EACH |      95.00000        4275.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0153 808-75998             1130.000  EACH |      16.16000       18260.80|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0154 808-92027             1718.000  LFT  |       1.15000        1975.70|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 

  IN.                                     |                             |                             | 

0155 628-09403               36.000  MOS  |    1446.43000       52071.48|                             | 

  FIELD OFFICE, C                         |                             |                             | 

0156 108-01614                       LUMP |   12100.00000       12100.00|                             | 

  PARTNERING OVERHEAD                     |                             |                             | 

0157 303-08210             3000.000  TON  |      20.34000       61020.00|                             | 

  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 

  FOR DRIVEWAYS                           |                             |                             | 

0158 304-07490              182.000  TON  |     147.30000       26808.60|                             | 

  HMA PATCHING, TYPE B                    |                             |                             | 

0159 611-08232                1.000  EACH |     200.55000         200.55|                             | 

  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 

0160 605-06140            27612.000  LFT  |      14.48000      399821.76|                             | 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0161 720-98174              122.000  EACH |    1774.95000      216543.90|                             | 

  INLET, B15                              |                             |                             | 

0162 720-98555               60.000  EACH |    1786.08000      107164.80|                             | 

  INLET, C15                              |                             |                             | 

0163 720-90984               18.000  EACH |    3039.56000       54712.08|                             | 

  MANHOLE, C2                             |                             |                             | 

0164 720-92025                1.000  EACH |    4717.85000        4717.85|                             | 

  MANHOLE, D2                             |                             |                             | 

0165 720-97865                3.000  EACH |    4056.00000       12168.00|                             | 

  MANHOLE, C2, MODIFIED                   |                             |                             | 

0166 805-02087                       LUMP |    1010.00000        1010.00|                             | 

  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 

  EQUIPMENT                               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 62 

     CALL ORDER   : 201                     CONTRACT ID : IR-29885-A                   COUNTIES : JEFFERSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 31-0578656          |(       )                    |(      ) 

                                          |JOHN R JURGENSEN COMPANY     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0167 805-92504                1.000  EACH |     730.00000         730.00|                             | 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0168 807-03934                7.000  EACH |     477.00000        3339.00|                             | 

  LIGHT STRUCTURE, REMOVE                 |                             |                             | 

0169 808-06713            15000.000  LFT  |       0.19000        2850.00|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0170 808-06714            15000.000  LFT  |       0.19000        2850.00|                             | 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0171 808-06716            30000.000  LFT  |       0.35000       10500.00|                             | 

  LINE, REMOVE                            |                             |                             | 

0172 211-09264            32455.000  CYS  |      29.38000      953527.90|                             | 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

     SECTION TOTALS                       |           $    15,636,192.88|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    15,636,192.88|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 221                     CONTRACT ID : IR-29901-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 06/01/11  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0500593 

                                                                                                        0500594 

                                                                                                        0500595 

                                                                                                        OTHERS 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   36-2231526     WALSH CONSTR COMPANY                                                       $    97,375,132.37  100.0000% 

   2   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $   100,502,896.25  103.2121% 

   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $   125,470,564.43  128.8528% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 80 

     CALL ORDER   : 221                     CONTRACT ID : IR-29901-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 36-2231526          |(   2  ) 35-1035114          |(   3  ) 35-0918397 

                                          |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD CONSTRUCTION ADDED TRAVEL LANES 

                                          |                             |                             | 

0001 105-06845                       LUMP | 2271029.00000     2271029.00| 2010000.00000     2010000.00|  842115.00000      842115.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899               21.000  EACH |     150.00000        3150.00|     100.00000        2100.00|      85.12000        1787.52 

  RADIO                                   |                             |                             | 

0003 105-08520                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     102.15000         408.60 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521              120.000  MOS  |      64.00000        7680.00|     125.00000       15000.00|      68.10000        8172.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523              630.000  MOS  |      64.00000       40320.00|      75.00000       47250.00|      56.75000       35752.50 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 108-01614                       LUMP |   15000.00000       15000.00|   15400.00000       15400.00|   15400.00000       15400.00 

  PARTNERING OVERHEAD                     |                             |                             | 

0008 109-08359                0.800  DOL  |       1.00000           0.80|       1.00000           0.80|       1.00000           0.80 

  LIQUIDATED DAMAGES                      |                             |                             | 

0009 109-08360                0.800  DOL  |       1.00000           0.80|       1.00000           0.80|       1.00000           0.80 

  CONTRACT LIENS                          |                             |                             | 

0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0011 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 

0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0014 109-08463                0.800  DOL  |       1.00000           0.80|       1.00000           0.80|       1.00000           0.80 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0015 110-01001                       LUMP | 4900000.00000     4900000.00| 4047000.00000     4047000.00| 6035552.00000     6035552.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0016 201-52370                       LUMP | 1960000.00000     1960000.00| 2000000.00000     2000000.00| 2558221.00000     2558221.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0017 202-02240           230650.000  SYS  |       5.00000     1153250.00|       0.01000        2306.50|       1.00000      230650.00 

  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 80 

     CALL ORDER   : 221                     CONTRACT ID : IR-29901-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 

                                          |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 202-02241            14142.000  LFT  |       2.50000       35355.00|       2.50000       35355.00|       2.75000       38890.50 

  GUARDRAIL, REMOVE                       |                             |                             | 

0019 202-02272              259.000  LFT  |      16.49000        4270.91|      10.00000        2590.00|      19.20000        4972.80 

  PAVED SIDE DITCH, REMOVE                |                             |                             | 

0020 202-51330                       LUMP |  250000.00000      250000.00| 2500000.00000     2500000.00|  760000.00000      760000.00 

  PRESENT STRUCTURE, REMOVE ,             |                             |                             | 

  I-80-11-02186                           |                             |                             | 

0021 202-51330                       LUMP |  250000.00000      250000.00| 2750000.00000     2750000.00|  680000.00000      680000.00 

  PRESENT STRUCTURE, REMOVE ,             |                             |                             | 

  I-80-11-05036                           |                             |                             | 

0022 202-51330                       LUMP |  300000.00000      300000.00| 3000000.00000     3000000.00|  740000.00000      740000.00 

  PRESENT STRUCTURE, REMOVE ,             |                             |                             | 

  I-80-12-03853                           |                             |                             | 

0023 202-51330                       LUMP |  250000.00000      250000.00| 1750000.00000     1750000.00|  360000.00000      360000.00 

  PRESENT STRUCTURE, REMOVE ,             |                             |                             | 

  I-80-13-03854                           |                             |                             | 

0024 202-51330                       LUMP |  130000.00000      130000.00|  100000.00000      100000.00|  146000.00000      146000.00 

  PRESENT STRUCTURE, REMOVE , STRUCTURE   |                             |                             | 

  NO. 4                                   |                             |                             | 

0025 202-51368             6594.400  SYS  |       2.75000       18134.60|      25.00000      164860.00|       9.60000       63306.24 

  SLOPEWALL, REMOVE                       |                             |                             | 

0026 202-74040                7.000  EACH |     211.01000        1477.07|     205.00000        1435.00|     225.00000        1575.00 

  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 

0027 202-74045               40.000  EACH |      32.94000        1317.60|      32.00000        1280.00|      35.20000        1408.00 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0028 202-74050                6.000  EACH |     437.47000        2624.82|     425.00000        2550.00|     465.00000        2790.00 

  SIGN, OVERHEAD, REMOVE                  |                             |                             | 

0029 202-74055                4.000  EACH |    3211.53000       12846.12|    3120.00000       12480.00|    3425.00000       13700.00 

  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                             |                             | 

  REMOVE                                  |                             |                             | 

0030 202-74080                9.000  EACH |    2727.74000       24549.66|    2650.00000       23850.00|    2915.00000       26235.00 

  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0031 202-91840            20162.000  LFT  |       1.30000       26210.60|       1.30000       26210.60|       1.45000       29234.90 

  FENCE, CHAIN LINK, REMOVE               |                             |                             | 

0032 202-93741               12.000  EACH |     250.00000        3000.00|     250.00000        3000.00|     275.00000        3300.00 

  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 

0033 202-93763               23.000  EACH |     475.77000       10942.71|     135.00000        3105.00|     150.00000        3450.00 

  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 80 

     CALL ORDER   : 221                     CONTRACT ID : IR-29901-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 

                                          |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0034 202-94954            25820.000  LFT  |       5.00000      129100.00|       0.01000         258.20|       7.60000      196232.00 

  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 

0035 202-95027                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     550.00000        1100.00 

  IMPACT ATTENUATOR, REMOVE               |                             |                             | 

0036 202-95579                2.000  EACH |     126.61000         253.22|     123.00000         246.00|     135.00000         270.00 

  SERVICE POINT, REMOVE                   |                             |                             | 

0037 202-96070                1.000  EACH |    1852.81000        1852.81|    1800.00000        1800.00|    1800.00000        1800.00 

  HIGH MAST TOWER, REMOVE                 |                             |                             | 

0038 203-02000           315139.000  CYS  |      11.40000     3592584.60|      12.00000     3781668.00|      19.50000     6145210.50 

  EXCAVATION, COMMON                      |                             |                             | 

0039 203-02100            37910.000  CYS  |      13.50000      511785.00|      12.00000      454920.00|      15.23000      577369.30 

  EXCAVATION, PEAT                        |                             |                             | 

0040 203-08279             3383.000  CYS  |      83.25000      281634.75|      80.00000      270640.00|     158.00000      534514.00 

  EXPANDED POLYSTYRENE FILL               |                             |                             | 

0041 203-51223             8187.000  CYS  |      10.03000       82115.61|      12.00000       98244.00|      16.22000      132793.14 

  EXCAVATION, WATERWAY                    |                             |                             | 

0042 204-02290               14.000  EACH |     858.69000       12021.66|     200.00000        2800.00|    2047.27000       28661.78 

  SETTLEMENT PLATE                        |                             |                             | 

0043 205-03371             2471.000  CYS  |      14.54000       35928.34|      10.00000       24710.00|      28.44000       70275.24 

  SEDIMENT, REMOVE                        |                             |                             | 

0044 205-06931              286.000  TON  |      57.58000       16467.88|      75.00000       21450.00|      43.83000       12535.38 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0045 205-06936             1724.000  TON  |      35.46000       61133.04|      50.00000       86200.00|      43.84000       75580.16 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0046 205-06937            19321.000  LFT  |       2.35000       45404.35|       1.46000       28208.66|       3.02000       58349.42 

  TEMPORARY SILT FENCE                    |                             |                             | 

0047 206-04301              627.000  SFT  |      26.00000       16302.00|      28.00000       17556.00|      52.41000       32861.07 

  SHEET PILING, STEEL, S=18.1             |                             |                             | 

0048 206-51220             1950.000  CYS  |       7.93000       15463.50|      18.00000       35100.00|      62.03000      120958.50 

  EXCAVATION, WET                         |                             |                             | 

0049 206-51235                       LUMP |  400000.00000      400000.00|       0.01000           0.01| 1972466.69000     1972466.69 

  COFFERDAM                               |                             |                             | 

0050 206-93520             6300.000  SFT  |      27.97000      176211.00|       0.01000          63.00|      29.87000      188181.00 

  TEMPORARY SHEET PILING                  |                             |                             | 

0051 206-98327             3588.000  SFT  |      34.96000      125436.48|      30.00000      107640.00|      48.47000      173910.36 

  SHEET PILING, STEEL, S 30.2             |                             |                             | 

0052 207-08262            27827.000  SYS  |       1.40000       38957.80|       0.25000        6956.75|      12.50000      347837.50 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0053 207-08263           255760.000  SYS  |       7.50000     1918200.00|       8.50000     2173960.00|      14.61000     3736653.60 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 80 

     CALL ORDER   : 221                     CONTRACT ID : IR-29901-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 

                                          |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0054 210-09518                       LUMP |    1000.00000        1000.00|   20000.00000       20000.00|  100000.00000      100000.00 

  COMMUNICATIONS , NETWORK                |                             |                             | 

0055 211-02050           141051.000  CYS  |       0.01000        1410.51|       0.01000        1410.51|      21.43000     3022722.93 

  B BORROW                                |                             |                             | 

0056 211-06467             1722.200  CYS  |      31.73000       54645.41|       0.01000          17.22|      46.82000       80633.40 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0057 211-09264             3398.000  CYS  |       0.02000          67.96|       0.01000          33.98|      13.88000       47164.24 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0058 211-09265             1520.000  CYS  |      14.18000       21553.60|      50.00000       76000.00|      49.74000       75604.80 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0059 211-09266           179657.000  CYS  |      14.88000     2673296.16|       0.01000        1796.57|      28.85000     5183104.45 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0061 301-07448           194512.000  TON  |      13.00000     2528656.00|      14.00000     2723168.00|      15.69000     3051893.28 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0062 302-06464            73979.000  CYS  |      23.00000     1701517.00|      29.00000     2145391.00|      53.82000     3981549.78 

  SUBBASE FOR PCCP                        |                             |                             | 

0063 302-07455             1582.200  CYS  |      31.07000       49158.95|      39.00000       61705.80|      77.97000      123364.13 

  DENSE GRADED SUBBASE                    |                             |                             | 

0064 303-07449               31.000  TON  |      41.61000        1289.91|      65.00000        2015.00|      38.42000        1191.02 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0065 306-08034            12574.000  SYS  |       3.50000       44009.00|       3.50000       44009.00|       3.30000       41494.20 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0066 306-08043              403.000  SYS  |      18.00000        7254.00|      18.00000        7254.00|      10.31000        4154.93 

  MILLING, TRANSITION                     |                             |                             | 

0067 401-07337              680.000  TON  |      97.00000       65960.00|      97.00000       65960.00|     130.30000       88604.00 

  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 

0068 401-07405              383.000  TON  |      91.00000       34853.00|      91.00000       34853.00|      99.55000       38127.65 

  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                             |                             | 

0069 401-07410             1731.000  TON  |      74.00000      128094.00|      74.00000      128094.00|      90.60000      156828.60 

  QC/QA-HMA, 5, 64, BASE, 25.0 mm         |                             |                             | 

0070 401-07430              483.000  TON  |      88.00000       42504.00|      88.00000       42504.00|     101.75000       49145.25 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 

  mm                                      |                             |                             | 

0071 402-07434               63.000  TON  |     145.00000        9135.00|     145.00000        9135.00|     177.85000       11204.55 

  HMA SURFACE, TYPE C                     |                             |                             | 

0072 402-07439              105.000  TON  |     120.00000       12600.00|     120.00000       12600.00|     113.65000       11933.25 

  HMA INTERMEDIATE, TYPE C                |                             |                             | 

0073 402-07442              474.000  TON  |      85.00000       40290.00|      85.00000       40290.00|      90.40000       42849.60 

  HMA BASE, TYPE C                        |                             |                             | 
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0074 402-07452              151.000  TON  |     125.00000       18875.00|     125.00000       18875.00|     120.75000       18233.25 

  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 

0075 402-07787             2247.000  TON  |      89.00000      199983.00|      89.00000      199983.00|      97.60000      219307.20 

  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 

0076 406-05520                7.000  TON  |    1500.00000       10500.00|    1500.00000       10500.00|     389.75000        2728.25 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0077 501-06266                       LUMP |   11513.87000       11513.87|   13745.33000       13745.33|   38034.99000       38034.99 

  PROFILOGRAPH, PCCP                      |                             |                             | 

0078 501-06323            25904.000  SYS  |      38.73000     1003261.92|      37.55000      972695.20|      46.25000     1198060.00 

  QC/QA-PCCP, 12 IN.                      |                             |                             | 

0079 501-06326               70.000  SYS  |      59.28000        4149.60|      70.00000        4900.00|     113.34000        7933.80 

  QC/QA-PCCP, 15 IN.                      |                             |                             | 

0080 501-08544           241007.000  SYS  |      46.00000    11086322.00|      42.80000    10315099.60|      53.86000    12980637.02 

  QC/QA-PCCP, 16 IN.                      |                             |                             | 

0081 502-06627             2444.000  SYS  |      21.62000       52839.28|      25.00000       61100.00|      41.25000      100815.00 

  PCCP, 6 IN.                             |                             |                             | 

0082 503-03489              674.000  EACH |      12.45000        8391.30|      12.00000        8088.00|      16.65000       11222.10 

  RETROFITTED TIE BARS                    |                             |                             | 

0083 503-05240           142930.000  LFT  |      12.00000     1715160.00|      11.68000     1669422.40|      14.31000     2045328.30 

  D-1 CONTRACTION JOINT                   |                             |                             | 

0084 503-05310             1945.000  LFT  |     141.68000      275567.60|     140.00000      272300.00|     124.40000      241958.00 

  TERMINAL JOINT                          |                             |                             | 

0085 601-06238                5.000  EACH |   15800.00000       79000.00|   15800.00000       79000.00|   15800.00000       79000.00 

  IMPACT ATTENUATOR, R1, W1, TL-3         |                             |                             | 

0086 601-06246                3.000  EACH |   15800.00000       47400.00|   15800.00000       47400.00|   15800.00000       47400.00 

  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 

0087 601-06421                2.000  EACH |    2800.00000        5600.00|    2800.00000        5600.00|    2800.00000        5600.00 

  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 

  R1, W1, TL-3                            |                             |                             | 

0088 601-06454                2.000  EACH |    2800.00000        5600.00|    2800.00000        5600.00|    2800.00000        5600.00 

  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 

  R2, W1, TL-3                            |                             |                             | 

0089 601-94689                1.000  EACH |    3300.00000        3300.00|    3300.00000        3300.00|    3300.00000        3300.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0090 601-99105              140.000  LFT  |      30.00000        4200.00|      30.00000        4200.00|      30.00000        4200.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0091 602-06729             1743.000  EACH |      10.00000       17430.00|       4.98000        8680.14|       4.98000        8680.14 

  BARRIER DELINEATOR                      |                             |                             | 

0092 602-06944             9978.000  LFT  |      26.24000      261822.72|      30.00000      299340.00|      71.56000      714025.68 

  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
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0093 602-06945            16497.000  LFT  |      42.16000      695513.52|      61.00000     1006317.00|      88.03000     1452230.91 

  BARRIER, CONCRETE, 45 IN.               |                             |                             | 

0094 603-06045            20162.000  LFT  |      12.85000      259081.70|      12.85000      259081.70|      12.85000      259081.70 

  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 

0095 603-93373               57.000  LFT  |     130.00000        7410.00|     130.00000        7410.00|     130.00000        7410.00 

  FENCE, PEDESTRIAN                       |                             |                             | 

0096 609-08579             9454.700  SYS  |      82.36000      778689.09|     125.00000     1181837.50|      77.56000      733306.53 

  REINFORCED CONCRETE BRIDGE APPROACH, 16 |                             |                             | 

  IN.                                     |                             |                             | 

0097 615-06510                3.000  EACH |     270.00000         810.00|     270.00000         810.00|     270.00000         810.00 

  MONUMENT, C                             |                             |                             | 

0098 615-06515               39.000  EACH |     110.00000        4290.00|     110.00000        4290.00|     110.00000        4290.00 

  MONUMENT, D                             |                             |                             | 

0099 616-02320            14120.500  SYS  |       1.76000       24852.08|       3.75000       52951.88|       2.00000       28241.00 

  GEOTEXTILES                             |                             |                             | 

0100 616-05688             2085.000  TON  |      54.09000      112777.65|      60.00000      125100.00|      62.25000      129791.25 

  RIPRAP, CLASS 1                         |                             |                             | 

0101 616-05689              164.000  TON  |      54.09000        8870.76|      80.00000       13120.00|      64.85000       10635.40 

  RIPRAP, CLASS 2                         |                             |                             | 

0102 616-06405             5011.000  TON  |      31.23000      156493.53|      60.00000      300660.00|      42.20000      211464.20 

  RIPRAP, REVETMENT                       |                             |                             | 

0103 616-09395             2444.000  SYS  |       7.95000       19429.80|      12.00000       29328.00|      13.57000       33165.08 

  GEOMEMBRANE                             |                             |                             | 

0104 619-09422             1802.000  SFT  |       3.40000        6126.80|       3.75000        6757.50|      10.00000       18020.00 

  CLEAN STEEL BRIDGE, TYPE 1, QP-1 ,      |                             |                             | 

  STRUCTURE NO 12                         |                             |                             | 

0106 620-08426                       LUMP |   60000.00000       60000.00|   55000.00000       55000.00|   61803.41000       61803.41 

  SOUND BARRIER DESIGN AND LAYOUT         |                             |                             | 

0107 620-08427            16098.000  SFT  |       5.00000       80490.00|       3.75000       60367.50|       4.53000       72923.94 

  SOUND BARRIER ERECTION , BM, TYPE 2     |                             |                             | 

0108 620-08427           103918.000  SFT  |       4.00000      415672.00|       4.00000      415672.00|       2.66000      276421.88 

  SOUND BARRIER ERECTION , WM, TYPE 2     |                             |                             | 

0109 620-08427             9352.000  SFT  |       5.00000       46760.00|       5.00000       46760.00|       3.67000       34321.84 

  SOUND BARRIER ERECTION , WM, TYPE 2     |                             |                             | 

  LIGHTWEIGHT                             |                             |                             | 

0110 620-08428            16098.000  SFT  |      26.00000      418548.00|      23.00000      370254.00|      28.71000      462173.58 

  SOUND BARRIER PANELS , BM, TYPE 2       |                             |                             | 

  LIGHTWEIGHT                             |                             |                             | 

0111 620-08428           103918.000  SFT  |      26.00000     2701868.00|      23.50000     2442073.00|      28.03000     2912821.54 

  SOUND BARRIER PANELS , WM, TYPE 2       |                             |                             | 
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0112 620-08428             9352.000  SFT  |      26.00000      243152.00|      23.00000      215096.00|      28.71000      268495.92 

  SOUND BARRIER PANELS , WM, TYPE 2       |                             |                             | 

  LIGHTWEIGHT                             |                             |                             | 

0113 621-01004                8.000  EACH |     500.00000        4000.00|     500.00000        4000.00|     500.00000        4000.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0114 621-06545               22.000  TON  |     800.00000       17600.00|     800.00000       17600.00|     800.00000       17600.00 

  FERTILIZER                              |                             |                             | 

0115 621-06554             7175.000  LBS  |       8.40000       60270.00|       8.40000       60270.00|       8.40000       60270.00 

  SEED MIXTURE, U                         |                             |                             | 

0116 621-06557             1908.000  LBS  |       2.80000        5342.40|       2.80000        5342.40|       2.80000        5342.40 

  SEED MIXTURE, T                         |                             |                             | 

0117 621-06565              144.000  TON  |     275.00000       39600.00|     275.00000       39600.00|     275.00000       39600.00 

  MULCHING MATERIAL                       |                             |                             | 

0118 621-06567                6.000  kGAL |       1.00000           6.00|       1.00000           6.00|       1.00000           6.00 

  WATER                                   |                             |                             | 

0119 621-06574             1691.000  SYS  |       5.08000        8590.28|       5.08000        8590.28|       5.08000        8590.28 

  SODDING                                 |                             |                             | 

0120 628-09401               30.000  MOS  |    1665.67000       49970.10|    1425.00000       42750.00|    2750.74000       82522.20 

  FIELD OFFICE, A                         |                             |                             | 

0121 628-09403               30.000  MOS  |    1705.67000       51170.10|    2425.00000       72750.00|    2955.78000       88673.40 

  FIELD OFFICE, C                         |                             |                             | 

0122 701-04732             2112.300  LFT  |      15.77000       33310.97|      25.00000       52807.50|      44.68000       94377.56 

  PILE , SLEEVE 18 IN                     |                             |                             | 

0123 701-06011               20.000  EACH |    2591.84000       51836.80|     550.00000       11000.00|    2509.36000       50187.20 

  DYNAMIC PILE LOAD TEST                  |                             |                             | 

0124 701-06012               20.000  EACH |    2591.84000       51836.80|     875.00000       17500.00|    1670.63000       33412.60 

  TEST PILE, RESTRIKE                     |                             |                             | 

0125 701-06027               20.000  EACH |    6826.39000      136527.80|    1250.00000       25000.00|    6040.17000      120803.40 

  TEST PILE                               |                             |                             | 

0126 701-95780            45089.000  LFT  |      42.13000     1899599.57|      50.00000     2254450.00|      76.59000     3453366.51 

  PILE, STEEL H, HP 12" X 74              |                             |                             | 

0127 702-51005             2875.700  CYS  |     500.00000     1437850.00|     750.00000     2156775.00|     571.86000     1644497.80 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0128 702-51015              130.000  CYS  |     500.00000       65000.00|     125.00000       16250.00|     431.74000       56126.20 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0129 702-51863             1808.000  EACH |       8.49000       15349.92|      20.00000       36160.00|       9.52000       17212.16 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0130 702-90915             1376.000  CYS  |     122.44000      168477.44|     225.00000      309600.00|     243.19000      334629.44 

  CONCRETE, A                             |                             |                             | 
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0131 703-01540              420.000  EACH |      20.86000        8761.20|      26.56000       11155.20|      24.00000       10080.00 

  THREADED TIE BAR ASSEMBLY               |                             |                             | 

0132 703-06028           231447.000  LBS  |       0.89000      205987.83|       0.95000      219874.65|       1.12000      259220.64 

  REINFORCING BARS                        |                             |                             | 

0133 703-06029          2451722.000  LBS  |       0.79000     1936860.38|       1.00000     2451722.00|       1.19000     2917549.18 

  REINFORCING BARS, EPOXY COATED          |                             |                             | 

0134 703-97936             7191.000  EACH |       9.96000       71622.36|      26.56000      190992.96|      24.00000      172584.00 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0135 704-51002             4578.600  CYS  |     622.62000     2850727.93|     800.00000     3662880.00|     624.58000     2859701.99 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0136 706-08496             3580.000  SYS  |      97.12000      347689.60|     100.00000      358000.00|     133.20000      476856.00 

  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             | 

0137 706-08496             3300.000  SYS  |      96.22000      317526.00|     120.00000      396000.00|     168.83000      557139.00 

  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             | 

  , MODIFIED                              |                             |                             | 

0138 706-08504             7574.000  SYS  |     118.04000      894034.96|     110.00000      833140.00|     145.19000     1099669.06 

  REINFORCED CONCRETE MOMENT SLAB, 16 IN. |                             |                             | 

0139 706-08504             9809.000  SYS  |     100.00000      980900.00|     115.00000     1128035.00|     172.48000     1691856.32 

  REINFORCED CONCRETE MOMENT SLAB, 16 IN. |                             |                             | 

  , MODIFIED                              |                             |                             | 

0140 706-51020              461.500  CYS  |     186.01000       85843.62|     370.00000      170755.00|     606.99000      280125.89 

  CONCRETE, C, RAILING                    |                             |                             | 

0141 706-51025             6669.000  LFT  |      27.00000      180063.00|      48.00000      320112.00|      65.37000      435952.53 

  CONCRETE, C, RAILING , 45"              |                             |                             | 

0142 706-51025             7685.000  LFT  |      29.00000      222865.00|      48.00000      368880.00|      66.09000      507901.65 

  CONCRETE, C, RAILING , MODIFIED         |                             |                             | 

0143 706-94947               16.300  CYS  |     300.00000        4890.00|     900.00000       14670.00|     653.43000       10650.91 

  RAILING, CONCRETE, C, MODIFIED          |                             |                             | 

0144 707-05984             9567.000  LFT  |     225.00000     2152575.00|     250.00000     2391750.00|     195.26000     1868052.42 

  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                             |                             | 

  III, 45 IN. X 16 IN.                    |                             |                             | 

0145 707-08643             2743.900  LFT  |     270.00000      740853.00|     350.00000      960365.00|     257.26000      705895.71 

  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 

  BEAM, 60 IN. X 48 IN.                   |                             |                             | 

0146 709-51821                       LUMP |    9315.00000        9315.00|    4320.00000        4320.00|   15000.00000       15000.00 

  SURFACE SEAL , DES 0500594              |                             |                             | 

0147 709-51821                       LUMP |   21780.00000       21780.00|   15719.00000       15719.00|   30000.00000       30000.00 

  SURFACE SEAL , DES 9910810              |                             |                             | 

0148 709-51821                       LUMP |   11992.50000       11992.50|    9645.00000        9645.00|   15000.00000       15000.00 

  SURFACE SEAL , DES 9910820              |                             |                             | 
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0149 709-51821                       LUMP |   42750.00000       42750.00|   35798.00000       35798.00|   55000.00000       55000.00 

  SURFACE SEAL , DES 9910830              |                             |                             | 

0150 709-51821                       LUMP |    9588.24000        9588.24|    7521.00000        7521.00|   12000.00000       12000.00 

  SURFACE SEAL , DES 9910850              |                             |                             | 

0151 711-51038                       LUMP | 3200000.00000     3200000.00| 4500000.00000     4500000.00| 3062635.69000     3062635.69 

  STRUCTURAL STEEL , DES 9910810          |                             |                             | 

0152 711-51070              208.000  EACH |      57.66000       11993.28|      50.00000       10400.00|      99.59000       20714.72 

  ANCHOR PLATE, AP 1                      |                             |                             | 

0153 714-44240              154.000  CYS  |     385.83000       59417.82|     600.00000       92400.00|     604.42000       93080.68 

  CONCRETE, A, STRUCTURES                 |                             |                             | 

0154 714-96642                       LUMP |  550000.00000      550000.00|  175000.00000      175000.00| 1528727.67000     1528727.67 

  TEMPORARY RETAINING WALL                |                             |                             | 

0155 715-02630                1.000  EACH |    1041.60000        1041.60|    1000.00000        1000.00|    1137.00000        1137.00 

  SAFETY METAL END SECTION, 6:1, 24 IN.   |                             |                             | 

0156 715-04522                1.000  EACH |    1017.73000        1017.73|    1700.00000        1700.00|    1600.00000        1600.00 

  PIPE END SECTION, 42 IN.                |                             |                             | 

0157 715-05019              190.000  LFT  |      61.83000       11747.70|      62.00000       11780.00|      74.00000       14060.00 

  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 

0158 715-05028             8575.000  LFT  |      23.43000      200912.25|      19.00000      162925.00|      41.00000      351575.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0159 715-05032             1365.000  LFT  |      26.39000       36022.35|      36.00000       49140.00|      45.50000       62107.50 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0160 715-05048            32867.000  LFT  |       2.89000       94985.63|       2.70000       88740.90|       3.30000      108461.10 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0161 715-05053              632.000  LFT  |      11.14000        7040.48|      14.00000        8848.00|      17.50000       11060.00 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0162 715-05128              450.000  LFT  |      92.61000       41674.50|     110.00000       49500.00|      94.00000       42300.00 

  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                             |                             | 

0163 715-05152              527.000  LFT  |      33.41000       17607.07|      61.00000       32147.00|      45.00000       23715.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0164 715-05153               53.000  LFT  |      46.86000        2483.58|      65.00000        3445.00|      52.00000        2756.00 

  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 

0165 715-05422             3990.000  LFT  |      64.59000      257714.10|      55.00000      219450.00|     103.50000      412965.00 

  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 

0166 715-05597                2.800  LFT  |     193.64000         542.19|     325.00000         910.00|     721.00000        2018.80 

  PIPE EXTENSION, CIRCULAR, 24 IN.        |                             |                             | 

0167 715-05756               87.000  LFT  |      39.22000        3412.14|      35.00000        3045.00|      54.00000        4698.00 

  PIPE EXTENSION, CIRCULAR, 12 IN.        |                             |                             | 

0168 715-05890              136.000  LFT  |      81.42000       11073.12|     165.00000       22440.00|      89.00000       12104.00 

  PIPE EXTENSION, CIRCULAR, 42 IN.        |                             |                             | 
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0169 715-06004                2.000  EACH |    1016.66000        2033.32|     650.00000        1300.00|    2795.00000        5590.00 

  CONCRETE ANCHOR, 48 IN.                 |                             |                             | 

0170 715-09064            12058.000  LFT  |       1.25000       15072.50|       1.40000       16881.20|       1.25000       15072.50 

  VIDEO INSPECTION FOR PIPE               |                             |                             | 

0171 715-46000               84.000  EACH |     240.80000       20227.20|     400.00000       33600.00|     256.00000       21504.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0172 715-46005               20.000  EACH |     261.30000        5226.00|     450.00000        9000.00|     430.00000        8600.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0173 715-46010                3.000  EACH |     292.47000         877.41|     565.00000        1695.00|     462.00000        1386.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0174 715-46015                2.000  EACH |     315.80000         631.60|     610.00000        1220.00|     494.00000         988.00 

  PIPE END SECTION, 21 IN.                |                             |                             | 

0175 715-46040                2.000  EACH |     752.02000        1504.04|     950.00000        1900.00|     906.00000        1812.00 

  PIPE END SECTION, 36 IN.                |                             |                             | 

0176 718-06528                9.000  EACH |    1020.46000        9184.14|     450.00000        4050.00|     491.00000        4419.00 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0177 718-06529               14.000  EACH |     556.55000        7791.70|     450.00000        6300.00|     448.00000        6272.00 

  OUTLET PROTECTOR, 2                     |                             |                             | 

0178 718-06532             6500.000  LFT  |       0.80000        5200.00|       1.05000        6825.00|       0.80000        5200.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0179 718-52610             1876.000  CYS  |      37.13000       69655.88|      33.50000       62846.00|      21.90000       41084.40 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0180 720-07299               48.000  EACH |    3441.97000      165214.56|    4000.00000      192000.00|    3330.00000      159840.00 

  INLET TYPE H                            |                             |                             | 

0181 720-07300               53.000  EACH |    5141.49000      272498.97|    4750.00000      251750.00|    6825.00000      361725.00 

  INLET TYPE H, WITH SLOTTED DRAIN        |                             |                             | 

0182 720-07301               45.000  EACH |    2277.06000      102467.70|    2000.00000       90000.00|    1645.00000       74025.00 

  INLET TYPE HA                           |                             |                             | 

0183 720-07302               32.000  EACH |    3073.63000       98356.16|    3000.00000       96000.00|    3425.00000      109600.00 

  INLET TYPE HA, WITH SLOTTED DRAIN       |                             |                             | 

0184 720-08628                3.000  EACH |    2471.60000        7414.80|    3650.00000       10950.00|    2100.00000        6300.00 

  SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE  |                             |                             | 

  II                                      |                             |                             | 

0185 720-44000                2.000  EACH |     428.10000         856.20|     600.00000        1200.00|     184.00000         368.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0186 720-45410                2.000  EACH |    3010.69000        6021.38|    1600.00000        3200.00|    1500.00000        3000.00 

  MANHOLE, C4                             |                             |                             | 

0187 720-90984               60.000  EACH |    2074.27000      124456.20|    1600.00000       96000.00|    1550.00000       93000.00 

  MANHOLE, C2                             |                             |                             | 
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0188 720-93501                4.000  EACH |    6756.73000       27026.92|    4000.00000       16000.00|    3635.00000       14540.00 

  MANHOLE, L4                             |                             |                             | 

0189 723-07069              195.000  LFT  |    1605.16000      313006.20|    3000.00000      585000.00|    3923.69000      765119.55 

  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                             |                             | 

  X 108 IN.                               |                             |                             | 

0190 724-51925              269.000  LFT  |     103.38000       27809.22|     150.00000       40350.00|     156.21000       42020.49 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0191 725-06859              529.000  LFT  |     248.41000      131408.89|     234.00000      123786.00|     234.00000      123786.00 

  PIPE LINER, THERMOPLASTIC, 48 IN.       |                             |                             | 

0192 725-06870              325.000  LFT  |     117.00000       38025.00|     117.00000       38025.00|     117.00000       38025.00 

  PIPE LINER, THERMOPLASTIC, 30 IN.       |                             |                             | 

0193 725-06872              342.000  LFT  |     180.00000       61560.00|     180.00000       61560.00|     180.00000       61560.00 

  PIPE LINER, THERMOPLASTIC, 42 IN.       |                             |                             | 

0194 726-92406               17.000  EACH |     998.42000       16973.14|    1750.00000       29750.00|    2099.08000       35684.36 

  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 

0195 728-98377                       LUMP |   16560.00000       16560.00|    8640.00000        8640.00|   15000.00000       15000.00 

  MASONRY COATING , DES 0500594           |                             |                             | 

0196 728-98377                       LUMP |    6229.94000        6229.94|   15000.00000       15000.00|   10000.00000       10000.00 

  MASONRY COATING , DES 9910810           |                             |                             | 

0197 728-98377                       LUMP |    4119.68000        4119.68|   15000.00000       15000.00|    8000.00000        8000.00 

  MASONRY COATING , DES 9910820           |                             |                             | 

0198 728-98377                       LUMP |    8250.00000        8250.00|   15000.00000       15000.00|   15000.00000       15000.00 

  MASONRY COATING , DES 9910830           |                             |                             | 

0199 728-98377                       LUMP |    3669.90000        3669.90|   15000.00000       15000.00|    5000.00000        5000.00 

  MASONRY COATING , DES 9910850           |                             |                             | 

0200 730-03321                1.000  EACH |     516.25000         516.25|     675.00000         675.00|    1400.00000        1400.00 

  SAFETY METAL END SECTION, 6:1, 12 IN    |                             |                             | 

0201 731-93945           302928.000  SFT  |      16.00000     4846848.00|      12.00000     3635136.00|      15.44000     4677208.32 

  FACE PANELS, CONCRETE                   |                             |                             | 

0202 731-93946           302928.000  SFT  |      12.00000     3635136.00|       6.00000     1817568.00|      10.52000     3186802.56 

  WALL ERECTION                           |                             |                             | 

0203 731-93947            15468.000  LFT  |      15.00000      232020.00|      10.00000      154680.00|      20.00000      309360.00 

  LEVELING PAD, CONCRETE                  |                             |                             | 

0204 732-07653             8278.000  TON  |      20.63000      170775.14|      20.00000      165560.00|      18.81000      155709.18 

  COARSE AGGREGATE, NO. 8                 |                             |                             | 

0205 801-03290                4.000  EACH |     381.56000        1526.24|     389.00000        1556.00|     389.00000        1556.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0206 801-06202              717.000  LFT  |      25.00000       17925.00|      17.00000       12189.00|      17.00000       12189.00 

  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
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0207 801-06207           188821.000  LFT  |       0.93000      175603.53|       0.95000      179379.95|       0.95000      179379.95 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0208 801-06208            26182.000  LFT  |       1.18000       30894.76|       1.03000       26967.46|       1.03000       26967.46 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  5 IN                                    |                             |                             | 

0209 801-06625               69.000  EACH |     213.68000       14743.92|     151.00000       10419.00|     151.00000       10419.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0210 801-06640               70.000  EACH |     252.34000       17663.80|     349.00000       24430.00|     349.00000       24430.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0211 801-06645               21.000  EACH |     111.93000        2350.53|     116.00000        2436.00|     116.00000        2436.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0212 801-06710              300.000  DAY  |       4.37000        1311.00|      15.00000        4500.00|      15.00000        4500.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0213 801-06775                       LUMP | 2500000.00000     2500000.00|  750000.00000      750000.00|  575000.00000      575000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0214 801-07024               11.000  EACH |    6100.00000       67100.00|   10000.00000      110000.00|    6100.00000       67100.00 

  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 

0215 801-07118              108.000  LFT  |      25.44000        2747.52|      42.59000        4599.72|      42.59000        4599.72 

  BARRICADE, III-A                        |                             |                             | 

0216 801-08400            20208.000  LFT  |      15.16000      306353.28|      11.00000      222288.00|      40.61000      820646.88 

  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 

0217 801-08401            21940.000  LFT  |      17.71000      388557.40|      14.00000      307160.00|      40.32000      884620.80 

  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 

0218 801-08507             2104.000  LFT  |      13.65000       28719.60|       4.00000        8416.00|      41.91000       88178.64 

  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             | 

  ANCHORED                                |                             |                             | 

0219 801-08508             3655.000  LFT  |      24.80000       90644.00|      19.00000       69445.00|      42.37000      154862.35 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

0220 801-09133                3.000  EACH |   13877.70000       41633.10|   15800.00000       47400.00|   15800.00000       47400.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0221 801-09282             2710.000  SFT  |      20.59000       55798.90|      20.00000       54200.00|      20.00000       54200.00 

  TEMPORARY PANEL SIGNS                   |                             |                             | 

0222 802-01749                8.000  EACH |     638.19000        5105.52|     620.00000        4960.00|     620.00000        4960.00 

  SIGN BRACKET, WALL MOUNTED              |                             |                             | 

0223 802-02475                3.000  EACH |     844.06000        2532.18|     820.00000        2460.00|     820.00000        2460.00 

  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 

0224 802-03811                1.000  EACH |   39114.78000       39114.78|   38000.00000       38000.00|   38000.00000       38000.00 

  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                             |                             | 

  RESET                                   |                             |                             | 
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0225 802-04314                9.000  EACH |     437.47000        3937.23|     425.00000        3825.00|     425.00000        3825.00 

  SIGN , PANEL SIGN, MODIFY, TEMPORARY    |                             |                             | 

0226 802-04893               33.000  EACH |     334.53000       11039.49|     325.00000       10725.00|     325.00000       10725.00 

  REFERENCE POST                          |                             |                             | 

0227 802-05701              161.000  LFT  |      13.38000        2154.18|      13.00000        2093.00|      13.00000        2093.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0228 802-05702              261.000  LFT  |      14.41000        3761.01|      14.00000        3654.00|      14.00000        3654.00 

  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0229 802-07057             5585.000  SFT  |      15.80000       88243.00|      15.35000       85729.75|      15.35000       85729.75 

  SIGN, PANEL, WITH LEGEND                |                             |                             | 

0230 802-07060                4.000  EACH |     108.08000         432.32|     105.00000         420.00|     105.00000         420.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0231 802-07061                1.000  EACH |   99022.14000       99022.14|   96200.00000       96200.00|   96200.00000       96200.00 

  OVERHEAD DMS STRUCTURE, BOX TRUSS       |                             |                             | 

0232 802-07101               11.000  EACH |   18178.08000      199958.88|   17660.00000      194260.00|   17660.00000      194260.00 

  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                             |                             | 

0233 802-07102                1.000  EACH |   10159.55000       10159.55|    9870.00000        9870.00|    9870.00000        9870.00 

  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                             |                             | 

0234 802-07151                6.000  EACH |     535.26000        3211.56|     520.00000        3120.00|     520.00000        3120.00 

  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 

  FOUNDATION, VII                         |                             |                             | 

0235 802-07158                2.000  EACH |    8090.59000       16181.18|    7860.00000       15720.00|    7860.00000       15720.00 

  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 

  FOUNDATION, I                           |                             |                             | 

0236 802-07272                1.000  EACH |    8234.69000        8234.69|    6500.00000        6500.00|    8000.00000        8000.00 

  BOX TRUSS SIGN FOUNDATION, V-B          |                             |                             | 

0237 802-07278                1.000  EACH |    9264.03000        9264.03|    6500.00000        6500.00|    9000.00000        9000.00 

  BOX TRUSS SIGN FOUNDATION, V-D          |                             |                             | 

0238 802-09206                4.000  EACH |    8823.95000       35295.80|   12000.00000       48000.00|   16184.56000       64738.24 

  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 

  TYPE 1-A                                |                             |                             | 

0239 802-09207                5.000  EACH |    9592.01000       47960.05|   13000.00000       65000.00|   16184.69000       80923.45 

  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 

  TYPE 1-B                                |                             |                             | 

0240 802-09208                1.000  EACH |   10455.43000       10455.43|   12500.00000       12500.00|   16185.17000       16185.17 

  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 

  TYPE 1-C                                |                             |                             | 
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0241 802-09209                5.000  EACH |   12054.40000       60272.00|   14500.00000       72500.00|   16184.69000       80923.45 

  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 

  TYPE 2-A                                |                             |                             | 

0242 802-09210                1.000  EACH |   13083.58000       13083.58|   16000.00000       16000.00|   16185.17000       16185.17 

  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 

  TYPE 2-B                                |                             |                             | 

0243 802-09211                1.000  EACH |   13083.58000       13083.58|   15000.00000       15000.00|   16185.17000       16185.17 

  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 

  TYPE 2-C                                |                             |                             | 

0244 802-09221                1.000  EACH |   43901.19000       43901.19|   42650.00000       42650.00|   42650.00000       42650.00 

  BOX TRUSS SIGN STRUCTURE, TYPE A        |                             |                             | 

0245 802-09222                2.000  EACH |   59701.50000      119403.00|   58000.00000      116000.00|   58000.00000      116000.00 

  BOX TRUSS SIGN STRUCTURE, TYPE B        |                             |                             | 

0246 802-09223                3.000  EACH |   69994.86000      209984.58|   68000.00000      204000.00|   68000.00000      204000.00 

  BOX TRUSS SIGN STRUCTURE, TYPE C        |                             |                             | 

0247 802-09224                4.000  EACH |   54554.82000      218219.28|   53000.00000      212000.00|   53000.00000      212000.00 

  BOX TRUSS SIGN STRUCTURE, TYPE D        |                             |                             | 

0248 802-09483                1.000  EACH |   10058.01000       10058.01|   15000.00000       15000.00|   16185.17000       16185.17 

  DMS , BOX TRUSS FOUNDATION NO 2 MEDIAN  |                             |                             | 

0249 802-09483                1.000  EACH |   10318.64000       10318.64|   15000.00000       15000.00|   16185.17000       16185.17 

  DMS , BOX TRUSS FOUNDATION NO 2, 45"    |                             |                             | 

  BARRIER                                 |                             |                             | 

0250 802-09483                1.000  EACH |  117994.87000      117994.87|  114632.00000      114632.00|  114632.00000      114632.00 

  DMS , OVERHEAD                          |                             |                             | 

0251 802-76025               55.000  SFT  |      15.44000         849.20|      15.00000         825.00|      15.00000         825.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0252 802-76035              599.000  SFT  |      14.41000        8631.59|      14.00000        8386.00|      14.00000        8386.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0253 802-76095             1008.000  LBS  |       4.12000        4152.96|       4.00000        4032.00|       4.00000        4032.00 

  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 

0254 802-76140                1.000  EACH |   29850.75000       29850.75|   29000.00000       29000.00|   29000.00000       29000.00 

  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 

  DOUBLE ARM                              |                             |                             | 

0255 802-76205                3.000  EACH |     437.47000        1312.41|     425.00000        1275.00|     425.00000        1275.00 

  SIGN MODIFICATION (OVERHEAD)            |                             |                             | 

0256 802-76235                9.000  EACH |    1492.54000       13432.86|    1450.00000       13050.00|    1450.00000       13050.00 

  INSTALL OVERHEAD SIGN                   |                             |                             | 
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0257 802-91084                4.000  EACH |    1492.54000        5970.16|    1450.00000        5800.00|    1450.00000        5800.00 

  OVERHEAD PANEL SIGN, REMOVE AND         |                             |                             | 

  REINSTALL                               |                             |                             | 

0258 802-93389                6.000  EACH |     993.31000        5959.86|     965.00000        5790.00|     965.00000        5790.00 

  BARRIER WALL SIGN BRACKET, SHOULDER     |                             |                             | 

0259 802-94494                2.000  EACH |    3345.35000        6690.70|    3250.00000        6500.00|    3250.00000        6500.00 

  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                             |                             | 

0260 804-06770               20.000  EACH |      32.94000         658.80|      28.95000         579.00|      28.95000         579.00 

  DELINEATOR POST                         |                             |                             | 

0261 805-02618              425.000  LFT  |       9.26000        3935.50|       9.00000        3825.00|       9.00000        3825.00 

  WIRE, NO. 2 COPPER, 3 1C , XHHW         |                             |                             | 

0262 805-04973            35640.000  LFT  |       9.18000      327175.20|       8.92000      317908.80|       8.92000      317908.80 

  CONDUIT , POLYDUCT, 4 IN                |                             |                             | 

0263 805-04977                4.000  EACH |    8169.84000       32679.36|    7937.00000       31748.00|    7937.00000       31748.00 

  MICROLOOP , DETECTOR EQUIP, SITE TYPE 1 |                             |                             | 

  1-4 PROB                                |                             |                             | 

0264 805-04977                9.000  EACH |   11873.39000      106860.51|   11535.00000      103815.00|   11535.00000      103815.00 

  MICROLOOP , DETECTOR EQUIP, SITE TYPE 2 |                             |                             | 

  5-8 PROBE                               |                             |                             | 

0265 805-04977                6.000  EACH |   12707.16000       76242.96|   12345.00000       74070.00|   12345.00000       74070.00 

  MICROLOOP , DETECTOR EQUIP, SITE TYPE 3 |                             |                             | 

  9-12 PROB                               |                             |                             | 

0266 805-04982            33520.000  LFT  |       6.18000      207153.60|       6.00000      201120.00|       6.00000      201120.00 

  CABLE , 96 STRAND OUTDOOR FIBER OPTIC,  |                             |                             | 

  INSTALL                                 |                             |                             | 

0267 805-04982              765.000  LFT  |       6.18000        4727.70|       6.00000        4590.00|       6.00000        4590.00 

  CABLE , FIBER OPTIC DROP CABLE, 6 STRAN |                             |                             | 

0268 805-05406                1.000  EACH |   71791.05000       71791.05|   69745.00000       69745.00|   69745.00000       69745.00 

  DATA COLLECTION SITE                    |                             |                             | 

0269 805-06592             1948.000  LFT  |      13.59000       26473.32|      13.20000       25713.60|      13.20000       25713.60 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0270 805-06595             3952.000  LFT  |      10.29000       40666.08|      10.00000       39520.00|      10.00000       39520.00 

  CONDUIT, PVC, 2 IN.                     |                             |                             | 

0271 805-06600             2605.000  LFT  |      16.47000       42904.35|      16.00000       41680.00|      16.00000       41680.00 

  CONDUIT, PVC, 3 IN. , SCHEDULE 80       |                             |                             | 

0272 805-06600              425.000  LFT  |      13.38000        5686.50|      13.00000        5525.00|      13.00000        5525.00 

  CONDUIT, PVC, 3 IN. , SCHEDULE 80, FOR  |                             |                             | 

  ELECTRIC                                |                             |                             | 

0273 805-07074                7.000  EACH |   13733.40000       96133.80|   13342.00000       93394.00|   13342.00000       93394.00 

  ITS CONTROLLER CABINET                  |                             |                             | 
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0274 805-07075                7.000  EACH |    1235.20000        8646.40|    1200.00000        8400.00|    1200.00000        8400.00 

  ITS CABINET FOUNDATION                  |                             |                             | 

0275 805-09281                       LUMP |  750000.00000      750000.00|  631000.00000      631000.00|  631000.00000      631000.00 

  WIM STATION, QUARTZ                     |                             |                             | 

0276 805-09343                2.000  EACH |   11322.70000       22645.40|   11000.00000       22000.00|   11000.00000       22000.00 

  ITS , FIELD HARDENED ETHERNET SWITCH    |                             |                             | 

0277 805-86820                5.000  EACH |     844.06000        4220.30|     820.00000        4100.00|     820.00000        4100.00 

  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 

  IN. X 30 IN. X 96 IN.                   |                             |                             | 

0278 805-86838            15808.000  LFT  |       2.06000       32564.48|       2.00000       31616.00|       2.00000       31616.00 

  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                             |                             | 

0279 805-86889             3872.000  LFT  |       0.84000        3252.48|       0.82000        3175.04|       0.82000        3175.04 

  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 

  COPPER                                  |                             |                             | 

0280 805-86900                4.000  EACH |    1544.01000        6176.04|    1500.00000        6000.00|    1500.00000        6000.00 

  JUNCTION BOX                            |                             |                             | 

0281 805-92155              425.000  LFT  |       2.06000         875.50|       2.00000         850.00|       2.00000         850.00 

  WIRE, XHHW, NO. 6 COPPER, 1/C , GREEN   |                             |                             | 

  JACKET                                  |                             |                             | 

0282 805-95209             2000.000  DAY  |     264.00000      528000.00|     255.00000      510000.00|     260.00000      520000.00 

  TRUCK, TOW                              |                             |                             | 

0283 805-96014              144.000  LFT  |       5.00000         720.00|       5.00000         720.00|      10.00000        1440.00 

  SAW CUT, FULL DEPTH                     |                             |                             | 

0284 805-98336              655.000  LFT  |       8.23000        5390.65|       8.00000        5240.00|       8.00000        5240.00 

  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 

  CONDUIT, 4 1/C                          |                             |                             | 

0285 807-02191               12.000  EACH |     669.07000        8028.84|     650.00000        7800.00|     650.00000        7800.00 

  HANDHOLE, LIGHTING                      |                             |                             | 

0286 807-04653               19.000  EACH |     753.47000       14315.93|     732.00000       13908.00|     732.00000       13908.00 

  LIGHTING FOUNDATION , FOR 45" MEDIAN    |                             |                             | 

  BARRIER WALL,                           |                             |                             | 

0287 807-04654                6.000  EACH |    1338.14000        8028.84|    1300.00000        7800.00|    1300.00000        7800.00 

  LIGHT POLE , 40' E.M.H. 2' MAST ARM     |                             |                             | 

0288 807-04654               19.000  EACH |    1544.00000       29336.00|    1500.00000       28500.00|    1500.00000       28500.00 

  LIGHT POLE , 40' E.M.H. 2' TWIN MAST AR |                             |                             | 

0289 807-07580             5370.000  LFT  |       8.23000       44195.10|       8.00000       42960.00|       8.00000       42960.00 

  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 

  TRENCH, 4 1/C                           |                             |                             | 

0290 807-78590               14.000  EACH |     926.40000       12969.60|     900.00000       12600.00|     900.00000       12600.00 

  HANDHOLE , ATMS                         |                             |                             | 
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0291 807-78590               49.000  EACH |     959.34000       47007.66|     932.00000       45668.00|     932.00000       45668.00 

  HANDHOLE , ATMS, HEAVY DUTY             |                             |                             | 

0292 807-78590                2.000  EACH |    1235.21000        2470.42|    1200.00000        2400.00|    1200.00000        2400.00 

  HANDHOLE , RELOCATE                     |                             |                             | 

0293 807-82400                3.000  EACH |   25733.41000       77200.23|   25000.00000       75000.00|   25000.00000       75000.00 

  LIGHT POLE, HIGH MAST, 125 FT. E.M.H.   |                             |                             | 

0294 807-86620               38.000  EACH |     823.47000       31291.86|     800.00000       30400.00|     800.00000       30400.00 

  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 

  SODIUM, 400 WATT                        |                             |                             | 

0295 807-86665               18.000  EACH |     874.94000       15748.92|     850.00000       15300.00|     850.00000       15300.00 

  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                             |                             | 

  PRESSURE SODIUM                         |                             |                             | 

0296 807-86805                1.000  EACH |    3376.22000        3376.22|    3280.00000        3280.00|    3280.00000        3280.00 

  SERVICE POINT, I                        |                             |                             | 

0297 807-86810                2.000  EACH |    4487.91000        8975.82|    4360.00000        8720.00|    4360.00000        8720.00 

  SERVICE POINT, II                       |                             |                             | 

0298 807-86832                3.000  EACH |   14225.43000       42676.29|   13820.00000       41460.00|   13820.00000       41460.00 

  CONCRETE FOUNDATION WITH GROUNDING,     |                             |                             | 

  HIGH MAST TOWER                         |                             |                             | 

0299 807-86910               52.000  EACH |      22.65000        1177.80|      22.00000        1144.00|      22.00000        1144.00 

  CONNECTOR KIT, UNFUSED                  |                             |                             | 

0300 807-86915               68.000  EACH |      26.76000        1819.68|      26.00000        1768.00|      26.00000        1768.00 

  CONNECTOR KIT, FUSED                    |                             |                             | 

0301 807-86920               94.000  EACH |      20.59000        1935.46|      20.00000        1880.00|      20.00000        1880.00 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  NON-WATERPROOFED                        |                             |                             | 

0302 807-86925                8.000  EACH |      26.76000         214.08|      26.00000         208.00|      26.00000         208.00 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  WATERPROOFED                            |                             |                             | 

0303 807-86930               33.000  EACH |      20.59000         679.47|      20.00000         660.00|      20.00000         660.00 

  INSULATION LINK, NONWATERPROOFED        |                             |                             | 

0304 807-86935               64.000  EACH |      26.76000        1712.64|      26.00000        1664.00|      26.00000        1664.00 

  INSULATION LINK, WATERPROOFED           |                             |                             | 

0305 807-86950               71.000  EACH |      57.64000        4092.44|      56.00000        3976.00|      56.00000        3976.00 

  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 

  LOCATION IDENTIFICATION                 |                             |                             | 

0306 807-86955                7.000  EACH |     128.67000         900.69|     125.00000         875.00|     125.00000         875.00 

  CABLE DUCT MARKER                       |                             |                             | 

0307 807-95492                1.000  EACH |    6690.69000        6690.69|    6500.00000        6500.00|    6500.00000        6500.00 

  SERVICE POINT, II, BREAKER ENCLOSURE ,  |                             |                             | 

  4 CIRCUIT BREAKER                       |                             |                             | 
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0308 808-03631            44980.000  LFT  |       0.40000       17992.00|       0.31000       13943.80|       0.40000       17992.00 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0309 808-03632            46111.000  LFT  |       0.40000       18444.40|       0.31000       14294.41|       0.40000       18444.40 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0310 808-05534            12544.000  LFT  |       0.85000       10662.40|       0.58000        7275.52|       0.85000       10662.40 

  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 

0311 808-05535             1120.000  LFT  |       7.00000        7840.00|      10.45000       11704.00|       7.00000        7840.00 

  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 

  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 

0312 808-06702             2830.000  LFT  |       0.70000        1981.00|       0.50000        1415.00|       0.70000        1981.00 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 

  IN.                                     |                             |                             | 

0313 808-06713            51816.000  LFT  |       0.14000        7254.24|       0.25000       12954.00|       0.14000        7254.24 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0314 808-06714            48268.000  LFT  |       0.14000        6757.52|       0.25000       12067.00|       0.14000        6757.52 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0315 808-06716           386103.000  LFT  |       0.10000       38610.30|       0.45000      173746.35|       0.10000       38610.30 

  LINE, REMOVE                            |                             |                             | 

0316 808-74811            34398.000  LFT  |       0.55000       18918.90|       0.91000       31302.18|       0.55000       18918.90 

  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 

0317 808-75001            11275.000  LFT  |       0.20000        2255.00|       0.50000        5637.50|       0.20000        2255.00 

  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             | 

0318 808-75205             5661.000  LFT  |       0.40000        2264.40|       0.25000        1415.25|       0.35000        1981.35 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0319 808-75245             5659.000  LFT  |       0.35000        1980.65|       0.25000        1414.75|       0.35000        1980.65 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0320 808-75996              970.000  EACH |       5.20000        5044.00|       1.50000        1455.00|      10.42000       10107.40 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0321 808-75998             1804.000  EACH |      17.37000       31335.48|      16.43000       29639.72|      32.86000       59279.44 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0403 211-07454             5619.000  CYS  |      19.18000      107772.42|      15.00000       84285.00|      57.97000      325733.43 

  STRUCTURE BACKFILL , LIGHTWEIGHT FILL   |                             |                             | 

0404 501-06727                       LUMP |    8646.94000        8646.94|   14100.91000       14100.91|   11943.49000       11943.49 

  CORING, PCCP                            |                             |                             | 

0405 619-09434             1802.000  SFT  |       6.80000       12253.60|       6.75000       12163.50|       7.00000       12614.00 

  PAINT STEEL BRIDGE, TYPE 1 , STRUCTURE  |                             |                             | 

  12                                      |                             |                             | 
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0406 628-09407              120.000  MOS  |     100.00000       12000.00|      70.00000        8400.00|      72.83000        8739.60 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 4 EACH                     |                             |                             | 

0407 108-09283                       LUMP |   10000.00000       10000.00|      50.00000          50.00|  100000.00000      100000.00 

  CPM SCHEDULE                            |                             |                             | 

0408 108-09284               29.000  EACH |       0.01000           0.29|      25.00000         725.00|    2000.00000       58000.00 

  CPM SCHEDULE, MONTHLY UPDATE            |                             |                             | 

0409 108-09285               12.000  EACH |       0.01000           0.12|      50.00000         600.00|    2750.00000       33000.00 

  CPM SCHEDULE, REVISED                   |                             |                             | 

0410 808-75994              220.000  EACH |      11.01000        2422.20|       5.00000        1100.00|       8.00000        1760.00 

  PRISMATIC REFLECTOR                     |                             |                             | 

0411 303-02051              300.000  TON  |      19.59000        5877.00|      35.00000       10500.00|      28.37000        8511.00 

  STONE, NO 2                             |                             |                             | 

0412 805-02971                       LUMP |    3293.88000        3293.88|    3200.00000        3200.00|    3200.00000        3200.00 

  ELECTRICAL SERVICE                      |                             |                             | 

0413 801-04308                6.000  EACH |     864.88000        5189.28|     458.00000        2748.00|     458.00000        2748.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0414 728-98377                       LUMP |  189690.74000      189690.74|   50000.00000       50000.00|       1.00000           1.00 

  MASONRY COATING                         |                             |                             | 

0415 202-96151                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 

0416 202-96151                       LUMP |    1029.34000        1029.34|    2500.00000        2500.00|    2500.00000        2500.00 

  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 

0417 202-96151                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  TRANSPORTATION OF SALVAGEABLE ITEMS ,   |                             |                             | 

  DES 0500595                             |                             |                             | 

0418 801-06775                       LUMP |  800000.00000      800000.00|  150000.00000      150000.00|  350000.00000      350000.00 

  MAINTAINING TRAFFIC , SPECIAL 3 + 1     |                             |                             | 

  LANES WB                                |                             |                             | 

0419 807-86810                1.000  EACH |    2161.61000        2161.61|    2100.00000        2100.00|    2100.00000        2100.00 

  SERVICE POINT, II , RELOCATE            |                             |                             | 

     SECTION TOTALS                       |           $    86,899,843.82|           $    89,972,761.25|           $   112,309,114.14 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   BRIDGE REPLACEMENT STEEL ALTERNATE 

                                          |                             |                             | 

     SECTION TOTALS                       |           $    10,674,100.90|           $    10,530,135.00|           $    14,768,688.56 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   BRIDGE REPLACEMENT CONCRETE ALTERNATE 

                                          |                             |                             | 
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0362 109-08359                0.100  DOL  |       1.00000           0.10|       1.00000           0.10|       1.00000           0.10 

  LIQUIDATED DAMAGES                      |                             |                             | 

0363 109-08360                0.100  DOL  |       1.00000           0.10|       1.00000           0.10|       1.00000           0.10 

  CONTRACT LIENS                          |                             |                             | 

0364 109-08463                0.100  DOL  |       1.00000           0.10|       1.00000           0.10|       1.00000           0.10 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0365 202-02241              480.000  LFT  |       2.50000        1200.00|       2.50000        1200.00|       2.50000        1200.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0366 202-51330                       LUMP | 1000903.08000     1000903.08| 5000000.00000     5000000.00| 1620000.00000     1620000.00 

  PRESENT STRUCTURE, REMOVE ,             |                             |                             | 

  I-80-12-02187                           |                             |                             | 

0367 202-51368             2286.000  SYS  |       2.84000        6492.24|      25.00000       57150.00|      12.82000       29306.52 

  SLOPEWALL, REMOVE                       |                             |                             | 

0368 203-02000              812.000  CYS  |       6.69000        5432.28|       8.67000        7040.04|      38.25000       31059.00 

  EXCAVATION, COMMON                      |                             |                             | 

0369 206-04301             4598.000  SFT  |      23.84000      109616.32|      26.52000      121938.96|      52.41000      240981.18 

  SHEET PILING, STEEL, S=18.1             |                             |                             | 

0370 206-51230             1725.000  CYS  |       7.75000       13368.75|     150.00000      258750.00|      61.02000      105259.50 

  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 

0371 211-02050             1263.000  CYS  |       8.54000       10786.02|       0.01000          12.63|      49.30000       62265.90 

  B BORROW                                |                             |                             | 

0372 211-06467              483.000  CYS  |      26.64000       12867.12|       0.01000           4.83|      46.89000       22647.87 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0373 302-07455              490.000  CYS  |      33.62000       16473.80|      61.77000       30267.30|      55.82000       27351.80 

  DENSE GRADED SUBBASE                    |                             |                             | 

0374 601-94689                2.000  EACH |    3300.00000        6600.00|    3300.00000        6600.00|    3300.00000        6600.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0375 601-99123                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    3500.00000        7000.00 

  GUARDRAIL TRANSITION, GP                |                             |                             | 

0376 602-06729               47.000  EACH |      10.00000         470.00|       4.98000         234.06|       4.98000         234.06 

  BARRIER DELINEATOR                      |                             |                             | 

0377 609-08579             2924.000  SYS  |      89.13000      260616.12|      73.65000      215352.60|      77.69000      227165.56 

  REINFORCED CONCRETE BRIDGE APPROACH, 16 |                             |                             | 

  IN.                                     |                             |                             | 

0378 616-02320              850.000  SYS  |       2.26000        1921.00|       0.01000           8.50|       3.42000        2907.00 

  GEOTEXTILES                             |                             |                             | 

0379 701-04732             1086.000  LFT  |      16.35000       17756.10|      25.00000       27150.00|      44.68000       48522.48 

  PILE , SLEEVE 18 IN                     |                             |                             | 

0380 701-06011                8.000  EACH |    2591.84000       20734.72|     549.41000        4395.28|    2509.36000       20074.88 

  DYNAMIC PILE LOAD TEST                  |                             |                             | 
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0381 701-06012                8.000  EACH |    2591.84000       20734.72|     863.37000        6906.96|    1670.64000       13365.12 

  TEST PILE, RESTRIKE                     |                             |                             | 

0382 701-06027                8.000  EACH |    7280.19000       58241.52|    1255.80000       10046.40|    6040.17000       48321.36 

  TEST PILE                               |                             |                             | 

0383 701-95780            33734.000  LFT  |      42.42000     1430996.28|      57.00000     1922838.00|      76.59000     2583687.06 

  PILE, STEEL H, HP 12" X 74              |                             |                             | 

0384 702-51005             2141.400  CYS  |     502.38000     1075796.53|     484.68000     1037893.75|     580.38000     1242825.73 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0385 702-51015              406.900  CYS  |     338.05000      137552.55|     181.81000       73978.49|     299.01000      121667.17 

  CONCRETE, B, FOOTINGS                   |                             |                             | 

0386 703-06028           416875.000  LBS  |       0.89000      371018.75|       0.95000      396031.25|       1.12000      466900.00 

  REINFORCING BARS                        |                             |                             | 

0387 703-06029           831230.000  LBS  |       0.94000      781356.20|       1.01000      839542.30|       1.19000      989163.70 

  REINFORCING BARS, EPOXY COATED          |                             |                             | 

0388 703-97936             4379.000  EACH |      20.86000       91345.94|      26.56000      116306.24|      24.00000      105096.00 

  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 

0389 704-51006             2033.300  CYS  |     559.45000     1137529.69|     529.87000     1077384.67|     642.64000     1306679.91 

  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                             |                             | 

  1                                       |                             |                             | 

0390 704-51006               25.300  CYS  |     714.33000       18072.55|    2996.75000       75817.78|     839.22000       21232.27 

  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                             |                             | 

  2                                       |                             |                             | 

0391 706-51020              211.700  CYS  |     190.89000       40411.41|     411.13000       87036.22|     607.85000      128681.85 

  CONCRETE, C, RAILING                    |                             |                             | 

0392 707-01065                       LUMP |  600608.24000      600608.24|  600000.00000      600000.00|  779577.83000      779577.83 

  POST-TENSIONING                         |                             |                             | 

0393 707-09523             8580.000  LFT  |     358.63000     3077045.40|     367.61000     3154093.80|     313.91000     2693347.80 

  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 

  BEAM , 60 IN. X 50 IN.                  |                             |                             | 

0394 709-51821                       LUMP |   41758.80000       41758.80|   23555.00000       23555.00|   50000.00000       50000.00 

  SURFACE SEAL , DES 9910840              |                             |                             | 

0395 724-51925              554.000  LFT  |     103.38000       57272.52|     149.19000       82651.26|     156.21000       86540.34 

  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 

0396 728-98377                       LUMP |   27978.60000       27978.60|   15000.00000       15000.00|   40000.00000       40000.00 

  MASONRY COATING , DES 9910840           |                             |                             | 

0397 801-03290                2.000  EACH |     275.00000         550.00|     389.00000         778.00|     389.00000         778.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0398 801-06207             1250.000  LFT  |       1.00000        1250.00|       0.95000        1187.50|       0.95000        1187.50 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 80 

     CALL ORDER   : 221                     CONTRACT ID : IR-29901-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 

                                          |WALSH CONSTR COMPANY         |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0399 801-06640               10.000  EACH |     160.00000        1600.00|     349.00000        3490.00|     349.00000        3490.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0400 801-06645                2.000  EACH |      51.00000         102.00|     116.00000         232.00|     116.00000         232.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0401 801-08401              630.000  LFT  |      12.50000        7875.00|       6.99000        4403.70|      27.32000       17211.60 

  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 

0402 801-08508              300.000  LFT  |      13.18000        3954.00|       8.58000        2574.00|      29.63000        8889.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

     SECTION TOTALS                       |           $    10,475,288.55|           $    15,268,851.82|           $    13,161,450.29 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    97,375,132.37|           $   100,502,896.25|           $   125,470,564.43 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 05/15/10  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 4130003 

                                                                                                        3348004 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     5,080,256.16  100.0000% 

   2   35-1461789     POINDEXTER EXCAVATING                                                      $     5,304,674.00  104.4175% 

   3   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     5,621,626.23  110.6564% 

   4   35-1698047     GRADEX INC                                                                 $     5,667,958.90  111.5684% 

   5   35-1212938     ATLAS EXCAVATING INC                                                       $     5,705,507.80  112.3075% 

   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,891,111.00  115.9609% 

   7   35-1875662     CRIDER & CRIDER INC                                                        $     5,969,624.08  117.5064% 

   8   35-1609544     SCHUTT-LOOKABILL CO                                                        $     6,566,427.88  129.2539% 

   9   35-1357381     O`MARA DAVE CONTRACTOR                                                     $     7,259,257.00  142.8916% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 13 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 31-1323837          |(   2  ) 35-1461789          |(   3  ) 35-1151771 

                                          |SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   45539.38000       45539.38|   36000.00000       36000.00|   43200.00000       43200.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                3.000  EACH |      59.42000         178.26|     400.00000        1200.00|     150.00000         450.00 

  RADIO                                   |                             |                             | 

0003 105-08520                3.000  EACH |      89.13000         267.39|     500.00000        1500.00|     150.00000         450.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               72.000  MOS  |      89.13000        6417.36|      60.00000        4320.00|     150.00000       10800.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               72.000  MOS  |      35.65000        2566.80|      40.00000        2880.00|     150.00000       10800.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0013 110-01001                       LUMP |   67762.90000       67762.90|  290000.00000      290000.00|  280000.00000      280000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0014 201-52370                       LUMP |   43731.13000       43731.13|   52000.00000       52000.00|   51795.74000       51795.74 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0015 202-02240              800.000  m2   |       8.64000        6912.00|      22.00000       17600.00|      15.00000       12000.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0016 202-02240               70.000  m2   |      31.57000        2209.90|      30.00000        2100.00|      15.00000        1050.00 

  PAVEMENT REMOVAL Non-participating      |                             |                             | 

0017 202-02245                2.000  EACH |     178.26000         356.52|     200.00000         400.00|     475.00000         950.00 

  TREE, 150 mm, REMOVE                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 13 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 31-1323837          |(   2   ) 35-1461789         |(   3  ) 35-1151771 

                                          |SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 202-02250                2.000  EACH |     356.50000         713.00|     320.00000         640.00|     550.00000        1100.00 

  TREE, 250 mm, REMOVE                    |                             |                             | 

0019 202-02255                4.000  EACH |    1010.09000        4040.36|     575.00000        2300.00|     880.00000        3520.00 

  TREE, 460 mm, REMOVE                    |                             |                             | 

0020 202-02271                6.000  EACH |     182.95000        1097.70|     700.00000        4200.00|     800.00000        4800.00 

  HEADWALL, REMOVE                        |                             |                             | 

0021 202-02278             2780.000  m    |      19.92000       55377.60|       3.00000        8340.00|      14.00000       38920.00 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0022 202-51330                       LUMP |    1363.66000        1363.66|   49000.00000       49000.00|    3500.00000        3500.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0023 202-51330                       LUMP |    1363.66000        1363.66|    6360.00000        6360.00|    3500.00000        3500.00 

  PRESENT STRUCTURE, REMOVE Combined      |                             |                             | 

  Sewer Overflow                          |                             |                             | 

0024 202-91385               13.000  EACH |     253.32000        3293.16|     500.00000        6500.00|     300.00000        3900.00 

  INLET, REMOVE                           |                             |                             | 

0025 202-93047                4.000  EACH |     409.42000        1637.68|     700.00000        2800.00|     400.00000        1600.00 

  MANHOLE, REMOVE                         |                             |                             | 

0026 202-96133              160.000  m    |      39.94000        6390.40|      39.00000        6240.00|      40.00000        6400.00 

  PIPE, REMOVE                            |                             |                             | 

0027 202-96133               90.000  m    |      47.33000        4259.70|      43.00000        3870.00|      82.00000        7380.00 

  PIPE, REMOVE Boiler Plate               |                             |                             | 

0028 203-02000             8670.000  m3   |       8.85000       76729.50|      28.00000      242760.00|      33.00000      286110.00 

  EXCAVATION, COMMON                      |                             |                             | 

0029 203-02070              780.000  m3   |       9.04000        7051.20|      16.00000       12480.00|       1.00000         780.00 

  BORROW                                  |                             |                             | 

0030 203-51223             2840.000  m3   |      13.00000       36920.00|      30.00000       85200.00|      17.00000       48280.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0031 205-03371              333.000  m3   |      11.35000        3779.55|      35.00000       11655.00|      17.00000        5661.00 

  SEDIMENT REMOVE                         |                             |                             | 

0032 205-06933               32.000  EACH |     112.89000        3612.48|     100.00000        3200.00|      95.00000        3040.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0033 205-06934               16.000  Mg   |     650.77000       10412.32|     600.00000        9600.00|     547.00000        8752.00 

  TEMPORARY MULCHING Seeding, R           |                             |                             | 

0034 205-06937              510.000  m    |       4.67000        2381.70|       6.00000        3060.00|       4.23000        2157.30 

  TEMPORARY SILT FENCE                    |                             |                             | 

0035 207-08267             3570.000  m2   |      11.36000       40555.20|      24.00000       85680.00|       8.50000       30345.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0036 207-08268            16220.000  m2   |      16.97000      275253.40|      11.50000      186530.00|      15.00000      243300.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 13 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 31-1323837          |(   2   ) 35-1461789         |(   3  ) 35-1151771 

                                          |SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0037 211-02050               51.000  m3   |      23.42000        1194.42|      40.00000        2040.00|      32.00000        1632.00 

  B BORROW                                |                             |                             | 

0038 211-09264             4380.000  m3   |      24.09000      105514.20|      22.00000       96360.00|      38.00000      166440.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0039 211-09265            14420.000  m3   |      35.75000      515515.00|      28.60000      412412.00|      40.00000      576800.00 

  STRUCTURE BACKFILL, TYPE 2 Type 2       |                             |                             | 

0040 211-09266              428.000  m3   |      35.76000       15305.28|      24.00000       10272.00|      38.00000       16264.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0041 211-09267              270.000  m3   |      85.69000       23136.30|      90.00000       24300.00|     130.00000       35100.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0042 211-09267             1150.000  m3   |      85.48000       98302.00|      75.00000       86250.00|     130.00000      149500.00 

  STRUCTURE BACKFILL, TYPE 4 Non          |                             |                             | 

  Participating                           |                             |                             | 

0043 211-09268              160.000  m3   |     111.83000       17892.80|      98.00000       15680.00|     130.00000       20800.00 

  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 

0044 301-07448             1650.000  Mg   |      21.56000       35574.00|      23.00000       37950.00|      20.00000       33000.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0045 303-02051              227.000  Mg   |      25.75000        5845.25|      28.00000        6356.00|      23.00000        5221.00 

  STONE, 2                                |                             |                             | 

0046 303-07449              314.000  Mg   |      23.35000        7331.90|      35.00000       10990.00|      32.00000       10048.00 

  COMPACTED AGGREGATE, NO. 73 Surface     |                             |                             | 

0047 303-97820               75.000  Mg   |      19.14000        1435.50|      70.00000        5250.00|      44.00000        3300.00 

  AGGREGATE, 8 Coarse For Weep Drains     |                             |                             | 

0048 304-07493               10.000  Mg   |     130.72000        1307.20|     290.00000        2900.00|     300.00000        3000.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0049 306-08036              170.000  m2   |      43.51000        7396.70|      14.00000        2380.00|      22.00000        3740.00 

  MILLING, ASPHALT, 50 mm                 |                             |                             | 

0050 401-07333             1140.000  Mg   |     105.76000      120566.40|      94.00000      107160.00|      85.00000       96900.00 

  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 

0051 401-07402             1890.000  Mg   |      84.37000      159459.30|      76.00000      143640.00|      74.00000      139860.00 

  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 

0052 401-07423             4850.000  Mg   |      73.68000      357348.00|      65.50000      317675.00|      61.00000      295850.00 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0053 401-08333             1750.000  Mg   |      87.94000      153895.00|      78.50000      137375.00|      80.00000      140000.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0054 406-05520               16.000  Mg   |     594.17000        9506.72|     530.00000        8480.00|     800.00000       12800.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0055 601-07009                2.000  EACH |    5347.56000       10695.12|    9200.00000       18400.00|    8600.00000       17200.00 

  IMPACT ATTENUATOR, LS, W1, TL-1 70 km/h |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 13 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 31-1323837          |(   2   ) 35-1461789         |(   3  ) 35-1151771 

                                          |SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 603-04099                3.000  EACH |     594.17000        1782.51|    1100.00000        3300.00|    1218.75000        3656.25 

  PIPE BOLLARD                            |                             |                             | 

0057 603-91304               20.000  m    |      74.34000        1486.80|     150.00000        3000.00|     135.00000        2700.00 

  FENCE, WOOD, RESET , AND REMOVE         |                             |                             | 

0058 604-07483              420.000  Mg   |     106.95000       44919.00|     110.00000       46200.00|      95.00000       39900.00 

  HMA FOR SIDEWALK Type B                 |                             |                             | 

0059 604-07897               25.000  m2   |     190.13000        4753.25|     230.00000        5750.00|     174.04000        4351.00 

  CURB RAMP, CONCRETE, C                  |                             |                             | 

0060 604-07900              123.000  m2   |     190.13000       23385.99|     240.00000       29520.00|     174.00000       21402.00 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0061 604-07900              132.000  m2   |     190.14000       25098.48|     231.00000       30492.00|     173.99000       22966.68 

  CURB RAMP, CONCRETE, F Modified         |                             |                             | 

0062 604-07901               46.000  m2   |     190.14000        8746.44|     231.00000       10626.00|     173.99000        8003.54 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0063 604-07902                6.000  m2   |     190.14000        1140.84|     250.00000        1500.00|     173.98000        1043.88 

  CURB RAMP, CONCRETE, H                  |                             |                             | 

0064 604-07902               11.000  m2   |     190.13000        2091.43|     230.00000        2530.00|     174.01000        1914.11 

  CURB RAMP, CONCRETE, H Modified         |                             |                             | 

0065 604-07903               65.000  m2   |     190.14000       12359.10|     200.00000       13000.00|     174.00000       11310.00 

  CURB RAMP, CONCRETE, K                  |                             |                             | 

0066 604-44251                4.000  m3   |    1188.35000        4753.40|    1500.00000        6000.00|    1000.00000        4000.00 

  STEPS, CONCRETE                         |                             |                             | 

0067 604-91531             2260.000  m2   |      43.96000       99349.60|      44.00000       99440.00|      49.00000      110740.00 

  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 

0068 604-91531              170.000  m2   |      52.78000        8972.60|      80.00000       13600.00|      54.00000        9180.00 

  SIDEWALK, CONCRETE, 100 mm Curb Face    |                             |                             | 

0069 605-06120              140.000  m    |      77.24000       10813.60|      79.00000       11060.00|      92.26000       12916.40 

  CURB, CONCRETE Barrier                  |                             |                             | 

0070 605-06140              250.000  m    |      59.42000       14855.00|      81.00000       20250.00|      60.39000       15097.50 

  CURB AND GUTTER, CONCRETE 785 mm        |                             |                             | 

0071 605-06150             2530.000  m    |      45.16000      114254.80|      66.00000      166980.00|      49.21000      124501.30 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0072 610-07487              420.000  Mg   |     166.37000       69875.40|     148.00000       62160.00|      90.00000       37800.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0073 610-07712              790.000  m2   |      62.98000       49754.20|      58.00000       45820.00|      66.98000       52914.20 

  PCCP FOR APPROACHES, 150 mm             |                             |                             | 

0074 610-09108             1380.000  m2   |      78.43000      108233.40|      65.00000       89700.00|      79.98000      110372.40 

  PCCP FOR APPROACHES, 225 mm             |                             |                             | 

0075 611-06497                3.000  EACH |     184.20000         552.60|     190.00000         570.00|     175.00000         525.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 13 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 31-1323837          |(   2   ) 35-1461789         |(   3  ) 35-1151771 

                                          |SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 
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0076 611-06498                2.000  EACH |     255.50000         511.00|     250.00000         500.00|     195.00000         390.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0077 615-06490               30.000  EACH |     142.60000        4278.00|     160.00000        4800.00|     150.00000        4500.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0078 615-06505               22.000  EACH |     567.22000       12478.84|     585.00000       12870.00|     550.00000       12100.00 

  MONUMENT, B                             |                             |                             | 

0079 616-02320              460.000  m2   |       2.18000        1002.80|       3.00000        1380.00|       3.00000        1380.00 

  GEOTEXTILES                             |                             |                             | 

0080 616-06406              190.000  m2   |      10.62000        2017.80|      99.00000       18810.00|     140.00000       26600.00 

  RIPRAP, REVETMENT Fabric Formed         |                             |                             | 

  Concrete Mat                            |                             |                             | 

0081 621-01004                3.000  EACH |     710.63000        2131.89|     650.00000        1950.00|     598.00000        1794.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0082 621-02770              560.000  m2   |       2.26000        1265.60|       2.00000        1120.00|       1.88000        1052.80 

  EROSION CONTROL BLANKET                 |                             |                             | 

0083 621-02770              260.000  m2   |       2.23000         579.80|       3.00000         780.00|       1.88000         488.80 

  EROSION CONTROL BLANKET Scour Protectio |                             |                             | 

0084 621-06559               16.000  m2   |      19.49000         311.84|      50.00000         800.00|      16.40000         262.40 

  MULCHED SEEDING, R                      |                             |                             | 

0085 621-06575            10730.000  m2   |       3.70000       39701.00|       3.80000       40774.00|       3.11000       33370.30 

  SODDING, NURSERY                        |                             |                             | 

0086 621-07109                       LUMP |   16361.10000       16361.10|   15000.00000       15000.00|   60000.00000       60000.00 

  WATER PUMPING Temporary Pump Around     |                             |                             | 

0087 622-05650                6.000  EACH |     374.33000        2245.98|     350.00000        2100.00|     315.00000        1890.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 50 TO 63 mm Malus "Spring Snow"    |                             |                             | 

0088 622-05650               15.000  EACH |     374.33000        5614.95|     340.00000        5100.00|     315.00000        4725.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 50 TO 63 mm Pyrus calleryana       |                             |                             | 

  "Cleveland Select"                      |                             |                             | 

0089 622-05650                9.000  EACH |     374.33000        3368.97|     340.00000        3060.00|     315.00000        2835.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 50 TO 63 mm Syringa reticulata     |                             |                             | 

  "Ivory Silk"                            |                             |                             | 

0090 628-09402               24.000  MOS  |    1188.35000       28520.40|    1600.00000       38400.00|    2800.00000       67200.00 

  FIELD OFFICE, B                         |                             |                             | 

0091 702-51863                1.000  EACH |     834.60000         834.60|     600.00000         600.00|      22.00000          22.00 

  FIELD DRILLED HOLE IN CONCRETE Manhole  |                             |                             | 
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0092 702-90915              190.000  m3   |     327.02000       62133.80|     230.00000       43700.00|     300.00000       57000.00 

  CONCRETE, A Footings                    |                             |                             | 

0093 702-94139              143.000  m3   |     719.17000      102841.31|     300.00000       42900.00|     650.00000       92950.00 

  CONCRETE, A, ABOVE FOOTINGS             |                             |                             | 

0094 703-51030            19620.000  kg   |       2.02000       39632.40|       1.00000       19620.00|       1.71000       33550.20 

  REINFORCING STEEL                       |                             |                             | 

0095 703-51032             5060.000  kg   |       2.72000       13763.20|       1.00000        5060.00|       1.97000        9968.20 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0096 706-03872               52.000  m    |     447.83000       23287.16|     540.00000       28080.00|     510.00000       26520.00 

  RAILING, ALUMINUM                       |                             |                             | 

0097 706-06349              129.000  m    |     569.27000       73435.83|     500.00000       64500.00|     472.48000       60949.92 

  RAILING, TX                             |                             |                             | 

0098 709-51821                       LUMP |    2876.98000        2876.98|    2800.00000        2800.00|    2421.00000        2421.00 

  SURFACE SEAL                            |                             |                             | 

0099 714-02544                4.000  EACH |   15338.93000       61355.72|   15000.00000       60000.00|    3000.00000       12000.00 

  WINGWALL, PRECAST CONCRETE              |                             |                             | 

0100 714-06572              144.000  m    |    4297.27000      618806.88|    3750.00000      540000.00|    3500.00000      504000.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 4800 mm X 2400 mm             |                             |                             | 

0101 715-02181              100.000  m    |     119.01000       11901.00|     160.00000       16000.00|     170.00000       17000.00 

  SANITARY SEWER SERVICE ADJUSTMENT       |                             |                             | 

0102 715-04612               10.000  m    |      96.54000         965.40|     250.00000        2500.00|    1000.00000       10000.00 

  PIPE , SANITARY SEWER, 100mm            |                             |                             | 

0103 715-04612               14.000  m    |    1324.14000       18537.96|     980.00000       13720.00|     800.00000       11200.00 

  PIPE HDPE, 200mm, Directionally Drilled |                             |                             | 

0104 715-05024               36.000  m    |     205.93000        7413.48|     248.00000        8928.00|     200.00000        7200.00 

  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 

0105 715-05048             2430.000  m    |      16.02000       38928.60|      24.00000       58320.00|      10.85000       26365.50 

  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 

0106 715-05147               10.000  m    |      65.66000         656.60|      70.00000         700.00|     110.00000        1100.00 

  PIPE, TYPE 2, CIRCULAR, 200 mm          |                             |                             | 

0107 715-05149              840.000  m    |      74.35000       62454.00|     153.00000      128520.00|     120.00000      100800.00 

  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 

0108 715-05151               74.000  m    |      80.86000        5983.64|     162.00000       11988.00|     130.00000        9620.00 

  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 

0109 715-05152              140.000  m    |     103.75000       14525.00|     166.00000       23240.00|     130.00000       18200.00 

  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 

0110 715-05153              210.000  m    |     137.82000       28942.20|     180.00000       37800.00|     145.00000       30450.00 

  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
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0111 715-05154              110.000  m    |     143.65000       15801.50|     193.00000       21230.00|     165.00000       18150.00 

  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 

0112 715-05155              260.000  m    |     182.87000       47546.20|     208.00000       54080.00|     180.00000       46800.00 

  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 

0113 715-05156              170.000  m    |     215.43000       36623.10|     219.00000       37230.00|     224.00000       38080.00 

  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 

0114 715-05168               16.000  m    |      84.39000        1350.24|     153.00000        2448.00|     220.00000        3520.00 

  PIPE, TYPE 3, CIRCULAR, 300 mm          |                             |                             | 

0115 715-05408               93.000  m    |     177.69000       16525.17|     120.00000       11160.00|     180.00000       16740.00 

  PIPE, SANITARY SEWER, 200 mm Ductile    |                             |                             | 

  Iron                                    |                             |                             | 

0116 715-05408              154.000  m    |     122.19000       18817.26|      61.00000        9394.00|     100.00000       15400.00 

  PIPE, SANITARY SEWER, 200 mm PVC        |                             |                             | 

0117 715-05412               42.000  m    |     237.12000        9959.04|     140.00000        5880.00|     100.00000        4200.00 

  PIPE, SANITARY SEWER, 375 mm            |                             |                             | 

0118 715-05711               10.000  m    |     272.45000        2724.50|      68.00000         680.00|     260.00000        2600.00 

  PIPE, SANITARY SEWER, 150 mm            |                             |                             | 

0119 715-08305               66.000  Mg   |     193.70000       12784.20|     175.00000       11550.00|     115.00000        7590.00 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0120 715-46000                4.000  EACH |     385.14000        1540.56|     500.00000        2000.00|     660.00000        2640.00 

  PIPE END SECTION, 300 mm                |                             |                             | 

0121 715-46030                1.000  EACH |     823.56000         823.56|    1200.00000        1200.00|    1000.00000        1000.00 

  PIPE END SECTION, 750 mm                |                             |                             | 

0122 715-92037               11.000  m    |      57.74000         635.14|     230.00000        2530.00|      78.00000         858.00 

  PIPE, PVC, 100 mm Weep Drains           |                             |                             | 

0123 715-95885                9.000  EACH |     903.03000        8127.27|    1330.00000       11970.00|    1400.00000       12600.00 

  GATE AND VALVE BOX, 150 mm 150mm, Non   |                             |                             | 

  Participating                           |                             |                             | 

0124 715-98265                3.000  m    |     665.98000        1997.94|     250.00000         750.00|     800.00000        2400.00 

  WATER MAIN, DUCTILE IRON, 100 mm ,Non   |                             |                             | 

  Participating                           |                             |                             | 

0125 718-06532             1000.000  m    |       5.88000        5880.00|       3.00000        3000.00|       4.45000        4450.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0126 718-52610              513.000  m3   |      35.75000       18339.75|      33.00000       16929.00|      41.15000       21109.95 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0127 718-99153             5200.000  m2   |       1.22000        6344.00|       2.50000       13000.00|       1.90000        9880.00 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0128 720-01092               14.000  EACH |    3298.91000       46184.74|    2900.00000       40600.00|    4000.00000       56000.00 

  MANHOLE, J15, MODIFIED                  |                             |                             | 
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0129 720-03194                1.000  EACH |    1862.80000        1862.80|    1700.00000        1700.00|    2200.00000        2200.00 

  MANHOLE , C7                            |                             |                             | 

0130 720-03194                4.000  EACH |    1725.62000        6902.48|    1200.00000        4800.00|    2600.00000       10400.00 

  MANHOLE , SANITARY                      |                             |                             | 

0131 720-08658                2.000  EACH |    2872.55000        5745.10|    2450.00000        4900.00|    3600.00000        7200.00 

  MANHOLE, J5                             |                             |                             | 

0132 720-44000               14.000  EACH |     288.44000        4038.16|     500.00000        7000.00|     500.00000        7000.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0133 720-45005                1.000  EACH |    1350.79000        1350.79|    1280.00000        1280.00|    1800.00000        1800.00 

  INLET, A2                               |                             |                             | 

0134 720-45030                5.000  EACH |    1440.34000        7201.70|    1050.00000        5250.00|    1500.00000        7500.00 

  INLET, E7                               |                             |                             | 

0135 720-45041                1.000  EACH |    1697.90000        1697.90|    1850.00000        1850.00|    1800.00000        1800.00 

  INLET, H5 Modified                      |                             |                             | 

0136 720-45045               17.000  EACH |    1440.74000       24492.58|    1380.00000       23460.00|    1800.00000       30600.00 

  INLET, J10                              |                             |                             | 

0137 720-45055               20.000  EACH |    1175.79000       23515.80|    1370.00000       27400.00|    1800.00000       36000.00 

  INLET, M10                              |                             |                             | 

0138 720-45075                1.000  EACH |    1719.44000        1719.44|    1500.00000        1500.00|    2000.00000        2000.00 

  INLET, R13                              |                             |                             | 

0139 720-45080                1.000  EACH |    1991.42000        1991.42|    1030.00000        1030.00|    2200.00000        2200.00 

  INLET, S14                              |                             |                             | 

0140 720-45270               26.000  EACH |     582.94000       15156.44|    1450.00000       37700.00|    1200.00000       31200.00 

  PIPE CATCH BASIN, 450 mm                |                             |                             | 

0141 720-45410                6.000  EACH |    1579.06000        9474.36|    1560.00000        9360.00|    2600.00000       15600.00 

  MANHOLE, C4                             |                             |                             | 

0142 720-94612                3.000  EACH |    2978.64000        8935.92|    4000.00000       12000.00|    3600.00000       10800.00 

  MANHOLE, K4                             |                             |                             | 

0143 720-95422                7.000  EACH |    2361.62000       16531.34|    2300.00000       16100.00|    3600.00000       25200.00 

  MANHOLE, J4                             |                             |                             | 

0144 720-98174                9.000  EACH |    2092.43000       18831.87|    2120.00000       19080.00|    2400.00000       21600.00 

  INLET, B15                              |                             |                             | 

0145 720-98555               13.000  EACH |    2089.98000       27169.74|    2160.00000       28080.00|    2400.00000       31200.00 

  INLET, C15                              |                             |                             | 

0146 732-02745                9.000  EACH |    1227.02000       11043.18|    1340.00000       12060.00|    1800.00000       16200.00 

  GATE VALVE AND BOX, 200 mm Non          |                             |                             | 

  Participating                           |                             |                             | 

0147 732-04749               33.000  m    |    2472.64000       81597.12|    1640.00000       54120.00|    1944.07000       64154.31 

  CASING 1050 mm, Bored                   |                             |                             | 
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0148 732-04749               40.000  m    |    1016.64000       40665.60|     900.00000       36000.00|     775.37000       31014.80 

  CASING 450 mm, Bored                    |                             |                             | 

0149 732-04836                2.000  EACH |    1923.11000        3846.22|    2200.00000        4400.00|    2800.00000        5600.00 

  GATE VALVE , AND BOX, 300mm, Non        |                             |                             | 

  Participating                           |                             |                             | 

0150 732-08420               28.000  m2   |     344.20000        9637.60|     350.00000        9800.00|     325.00000        9100.00 

  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 

  REINFORCEMENT                           |                             |                             | 

0151 732-91738              120.000  m    |     112.91000       13549.20|      94.00000       11280.00|     170.00000       20400.00 

  WATER MAIN, DUCTILE IRON, 150 mm Non    |                             |                             | 

  Participating                           |                             |                             | 

0152 732-91739              610.000  m    |     106.20000       64782.00|     100.00000       61000.00|     170.00000      103700.00 

  WATER MAIN, DUCTILE IRON, 200 mm Non    |                             |                             | 

  Participating                           |                             |                             | 

0153 732-91742                5.000  EACH |    2386.94000       11934.70|    3600.00000       18000.00|    3300.00000       16500.00 

  FIRE HYDRANT Non Participating          |                             |                             | 

0154 732-94780               13.000  EACH |     846.30000       11001.90|    1244.00000       16172.00|    1500.00000       19500.00 

  WATER SERVICE CONNECTION 19 mm          |                             |                             | 

0155 732-94780                3.000  EACH |    1409.95000        4229.85|    2567.00000        7701.00|    1900.00000        5700.00 

  WATER SERVICE CONNECTION 25 mm          |                             |                             | 

0156 732-96670              116.000  m    |     171.85000       19934.60|     172.00000       19952.00|     278.00000       32248.00 

  WATER MAIN, DUCTILE IRON, 300 mm Non    |                             |                             | 

  Participating                           |                             |                             | 

0157 732-97009                4.000  EACH |     347.88000        1391.52|     500.00000        2000.00|     600.00000        2400.00 

  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 

0158 801-03290                6.000  EACH |     320.86000        1925.16|     220.00000        1320.00|     220.00000        1320.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0159 801-04308               19.000  EACH |     463.45000        8805.55|     400.00000        7600.00|     385.00000        7315.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0160 801-06203              910.000  m    |       3.27000        2975.70|       1.50000        1365.00|       3.00000        2730.00 

  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 

0161 801-06207              230.000  m    |       5.88000        1352.40|       4.00000         920.00|       3.00000         690.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  100 mm                                  |                             |                             | 

0162 801-06625               23.000  EACH |     136.66000        3143.18|     220.00000        5060.00|     155.00000        3565.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0163 801-06640                7.000  EACH |     190.14000        1330.98|     350.00000        2450.00|     230.00000        1610.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0164 801-06775                       LUMP |   47533.84000       47533.84|   48000.00000       48000.00|   50000.00000       50000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 
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0165 801-07118               12.000  m    |      85.86000        1030.32|      70.00000         840.00|      90.00000        1080.00 

  BARRICADE, III-A                        |                             |                             | 

0166 801-07119               43.000  m    |      97.74000        4202.82|      80.00000        3440.00|      95.00000        4085.00 

  BARRICADE, III-B                        |                             |                             | 

0167 802-05701              190.000  m    |      55.85000       10611.50|      66.00000       12540.00|      62.50000       11875.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0168 802-76025               31.000  m2   |     255.49000        7920.19|     230.00000        7130.00|     215.50000        6680.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS               |                             |                             | 

0169 802-76025                1.000  m2   |     297.09000         297.09|     300.00000         300.00|     215.50000         215.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS End of        |                             |                             | 

  Roadway Marker                          |                             |                             | 

0170 802-76035                3.000  m2   |     273.32000         819.96|     250.00000         750.00|     225.50000         676.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND 2.54 mm THICKNESS                |                             |                             | 

0171 808-03439               20.000  m    |      13.96000         279.20|      17.00000         340.00|      11.75000         235.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK, WHITE, 600 mm                |                             |                             | 

0172 808-06703              430.000  m    |       1.49000         640.70|       1.10000         473.00|       1.25000         537.50 

  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 

0173 808-75245             1960.000  m    |       1.31000        2567.60|       1.10000        2156.00|       1.10000        2156.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  100mm                                   |                             |                             | 

0174 808-75297               63.000  m    |      13.96000         879.48|      18.00000        1134.00|      11.75000         740.25 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 600 mm                       |                             |                             | 

0175 808-75300              350.000  m    |       3.51000        1228.50|       4.00000        1400.00|       2.95000        1032.50 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 150 mm                  |                             |                             | 

0176 808-75320                3.000  EACH |      89.13000         267.39|      80.00000         240.00|      75.00000         225.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0177 808-75325                3.000  EACH |     127.75000         383.25|     150.00000         450.00|     107.50000         322.50 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0178 808-75340                2.000  EACH |     297.09000         594.18|     600.00000        1200.00|     250.00000         500.00 

  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 

  THERMOPLASTIC, WORD, RXR                |                             |                             | 
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==================================================================================================================================== 

                                          |(   1  ) 31-1323837          |(   2   ) 35-1461789         |(   3  ) 35-1151771 

                                          |SUNESIS CONSTRUCTION COMPANY |POINDEXTER EXCAVATING        |CALUMET CIVIL CONTRACTORS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0179 808-75998               50.000  EACH |      59.71000        2985.50|      55.00000        2750.00|      39.95000        1997.50 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     5,080,256.16|           $     5,304,674.00|           $     5,621,626.23 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,080,256.16|           $     5,304,674.00|           $     5,621,626.23 

==================================================================================================================================== 
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                                          |(   4  ) 35-1698047          |(   5   ) 35-1212938         |(   6  ) 35-0918397 

                                          |GRADEX INC                   |ATLAS EXCAVATING INC         |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   68500.00000       68500.00|   43200.00000       43200.00|   84470.38000       84470.38 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                3.000  EACH |     150.00000         450.00|     100.00000         300.00|     113.27000         339.81 

  RADIO                                   |                             |                             | 

0003 105-08520                3.000  EACH |     150.00000         450.00|     100.00000         300.00|     113.27000         339.81 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               72.000  MOS  |     125.00000        9000.00|     100.00000        7200.00|     113.27000        8155.44 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               72.000  MOS  |     100.00000        7200.00|      50.00000        3600.00|     113.27000        8155.44 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0013 110-01001                       LUMP |  283000.00000      283000.00|  276819.80000      276819.80|  318246.10000      318246.10 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0014 201-52370                       LUMP |  102000.00000      102000.00|  110000.00000      110000.00|  102000.00000      102000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0015 202-02240              800.000  m2   |      19.00000       15200.00|      10.00000        8000.00|      19.00000       15200.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0016 202-02240               70.000  m2   |      27.00000        1890.00|      10.00000         700.00|      27.00000        1890.00 

  PAVEMENT REMOVAL Non-participating      |                             |                             | 

0017 202-02245                2.000  EACH |     350.00000         700.00|     150.00000         300.00|     350.00000         700.00 

  TREE, 150 mm, REMOVE                    |                             |                             | 

0018 202-02250                2.000  EACH |     575.00000        1150.00|     250.00000         500.00|     575.00000        1150.00 

  TREE, 250 mm, REMOVE                    |                             |                             | 
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                                          |(   4  ) 35-1698047          |(   5   ) 35-1212938         |(   6  ) 35-0918397 

                                          |GRADEX INC                   |ATLAS EXCAVATING INC         |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 202-02255                4.000  EACH |     675.00000        2700.00|     450.00000        1800.00|     675.00000        2700.00 

  TREE, 460 mm, REMOVE                    |                             |                             | 

0020 202-02271                6.000  EACH |     900.00000        5400.00|     400.00000        2400.00|     900.00000        5400.00 

  HEADWALL, REMOVE                        |                             |                             | 

0021 202-02278             2780.000  m    |      15.00000       41700.00|      15.00000       41700.00|      15.00000       41700.00 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0022 202-51330                       LUMP |   14000.00000       14000.00|   22000.00000       22000.00|   23699.10000       23699.10 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0023 202-51330                       LUMP |   14000.00000       14000.00|   25000.00000       25000.00|   23699.10000       23699.10 

  PRESENT STRUCTURE, REMOVE Combined      |                             |                             | 

  Sewer Overflow                          |                             |                             | 

0024 202-91385               13.000  EACH |     450.00000        5850.00|     430.00000        5590.00|     450.00000        5850.00 

  INLET, REMOVE                           |                             |                             | 

0025 202-93047                4.000  EACH |     600.00000        2400.00|     430.00000        1720.00|     600.00000        2400.00 

  MANHOLE, REMOVE                         |                             |                             | 

0026 202-96133              160.000  m    |      62.00000        9920.00|     150.00000       24000.00|      62.00000        9920.00 

  PIPE, REMOVE                            |                             |                             | 

0027 202-96133               90.000  m    |      86.00000        7740.00|     140.00000       12600.00|      86.00000        7740.00 

  PIPE, REMOVE Boiler Plate               |                             |                             | 

0028 203-02000             8670.000  m3   |      20.55000      178168.50|      30.00000      260100.00|      32.00000      277440.00 

  EXCAVATION, COMMON                      |                             |                             | 

0029 203-02070              780.000  m3   |       3.00000        2340.00|       0.01000           7.80|       3.00000        2340.00 

  BORROW                                  |                             |                             | 

0030 203-51223             2840.000  m3   |      11.50000       32660.00|      15.00000       42600.00|      11.50000       32660.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0031 205-03371              333.000  m3   |      15.00000        4995.00|      10.00000        3330.00|      15.00000        4995.00 

  SEDIMENT REMOVE                         |                             |                             | 

0032 205-06933               32.000  EACH |      95.00000        3040.00|     200.00000        6400.00|      95.00000        3040.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0033 205-06934               16.000  Mg   |     547.00000        8752.00|     420.00000        6720.00|     547.00000        8752.00 

  TEMPORARY MULCHING Seeding, R           |                             |                             | 

0034 205-06937              510.000  m    |       4.23000        2157.30|       5.00000        2550.00|      14.10000        7191.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0035 207-08267             3570.000  m2   |       7.65000       27310.50|       9.00000       32130.00|       7.65000       27310.50 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0036 207-08268            16220.000  m2   |      14.85000      240867.00|      15.00000      243300.00|      14.85000      240867.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0037 211-02050               51.000  m3   |      36.00000        1836.00|      28.00000        1428.00|      36.00000        1836.00 

  B BORROW                                |                             |                             | 
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                                          |(   4  ) 35-1698047          |(   5   ) 35-1212938         |(   6  ) 35-0918397 

                                          |GRADEX INC                   |ATLAS EXCAVATING INC         |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 211-09264             4380.000  m3   |      25.00000      109500.00|      28.00000      122640.00|      25.00000      109500.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0039 211-09265            14420.000  m3   |      39.50000      569590.00|      32.00000      461440.00|      39.50000      569590.00 

  STRUCTURE BACKFILL, TYPE 2 Type 2       |                             |                             | 

0040 211-09266              428.000  m3   |      31.00000       13268.00|      32.00000       13696.00|      31.00000       13268.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0041 211-09267              270.000  m3   |     103.00000       27810.00|      85.00000       22950.00|     103.00000       27810.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0042 211-09267             1150.000  m3   |     103.00000      118450.00|      85.00000       97750.00|     103.00000      118450.00 

  STRUCTURE BACKFILL, TYPE 4 Non          |                             |                             | 

  Participating                           |                             |                             | 

0043 211-09268              160.000  m3   |     110.00000       17600.00|      88.00000       14080.00|     110.00000       17600.00 

  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 

0044 301-07448             1650.000  Mg   |      20.00000       33000.00|      26.00000       42900.00|      20.40000       33660.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0045 303-02051              227.000  Mg   |      25.00000        5675.00|      28.00000        6356.00|      70.46000       15994.42 

  STONE, 2                                |                             |                             | 

0046 303-07449              314.000  Mg   |      25.00000        7850.00|      30.00000        9420.00|      49.86000       15656.04 

  COMPACTED AGGREGATE, NO. 73 Surface     |                             |                             | 

0047 303-97820               75.000  Mg   |      30.00000        2250.00|      40.00000        3000.00|      37.00000        2775.00 

  AGGREGATE, 8 Coarse For Weep Drains     |                             |                             | 

0048 304-07493               10.000  Mg   |     119.00000        1190.00|     110.00000        1100.00|      99.00000         990.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0049 306-08036              170.000  m2   |      20.00000        3400.00|      15.00000        2550.00|       3.50000         595.00 

  MILLING, ASPHALT, 50 mm                 |                             |                             | 

0050 401-07333             1140.000  Mg   |      90.00000      102600.00|      89.00000      101460.00|     103.00000      117420.00 

  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 

0051 401-07402             1890.000  Mg   |      75.00000      141750.00|      71.00000      134190.00|      77.00000      145530.00 

  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 

0052 401-07423             4850.000  Mg   |      59.00000      286150.00|      62.00000      300700.00|      64.00000      310400.00 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0053 401-08333             1750.000  Mg   |      72.00000      126000.00|      74.00000      129500.00|      76.00000      133000.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0054 406-05520               16.000  Mg   |     620.00000        9920.00|     500.00000        8000.00|     560.00000        8960.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0055 601-07009                2.000  EACH |    8600.00000       17200.00|    8600.00000       17200.00|    8600.00000       17200.00 

  IMPACT ATTENUATOR, LS, W1, TL-1 70 km/h |                             |                             | 

0056 603-04099                3.000  EACH |     975.00000        2925.00|     650.00000        1950.00|     975.00000        2925.00 

  PIPE BOLLARD                            |                             |                             | 
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                                          |GRADEX INC                   |ATLAS EXCAVATING INC         |RIETH RILEY CONSTRUCTION 
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0057 603-91304               20.000  m    |     135.00000        2700.00|      40.00000         800.00|     135.00000        2700.00 

  FENCE, WOOD, RESET , AND REMOVE         |                             |                             | 

0058 604-07483              420.000  Mg   |     115.00000       48300.00|      90.00000       37800.00|      99.00000       41580.00 

  HMA FOR SIDEWALK Type B                 |                             |                             | 

0059 604-07897               25.000  m2   |     100.00000        2500.00|     202.00000        5050.00|     140.00000        3500.00 

  CURB RAMP, CONCRETE, C                  |                             |                             | 

0060 604-07900              123.000  m2   |     160.00000       19680.00|     202.00000       24846.00|     140.00000       17220.00 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0061 604-07900              132.000  m2   |     160.00000       21120.00|     202.00000       26664.00|     140.00000       18480.00 

  CURB RAMP, CONCRETE, F Modified         |                             |                             | 

0062 604-07901               46.000  m2   |     125.00000        5750.00|     202.00000        9292.00|     140.00000        6440.00 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0063 604-07902                6.000  m2   |     140.00000         840.00|     202.00000        1212.00|     140.00000         840.00 

  CURB RAMP, CONCRETE, H                  |                             |                             | 

0064 604-07902               11.000  m2   |     150.00000        1650.00|     202.00000        2222.00|     140.00000        1540.00 

  CURB RAMP, CONCRETE, H Modified         |                             |                             | 

0065 604-07903               65.000  m2   |     100.00000        6500.00|     190.00000       12350.00|     140.00000        9100.00 

  CURB RAMP, CONCRETE, K                  |                             |                             | 

0066 604-44251                4.000  m3   |     600.00000        2400.00|    1400.00000        5600.00|    2500.00000       10000.00 

  STEPS, CONCRETE                         |                             |                             | 

0067 604-91531             2260.000  m2   |      39.00000       88140.00|      38.00000       85880.00|      48.00000      108480.00 

  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 

0068 604-91531              170.000  m2   |      76.00000       12920.00|      65.00000       11050.00|      58.00000        9860.00 

  SIDEWALK, CONCRETE, 100 mm Curb Face    |                             |                             | 

0069 605-06120              140.000  m    |      95.00000       13300.00|      65.00000        9100.00|     108.00000       15120.00 

  CURB, CONCRETE Barrier                  |                             |                             | 

0070 605-06140              250.000  m    |      50.00000       12500.00|      65.00000       16250.00|      68.00000       17000.00 

  CURB AND GUTTER, CONCRETE 785 mm        |                             |                             | 

0071 605-06150             2530.000  m    |      52.50000      132825.00|      58.00000      146740.00|      38.00000       96140.00 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0072 610-07487              420.000  Mg   |     113.00000       47460.00|     140.00000       58800.00|      99.00000       41580.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0073 610-07712              790.000  m2   |      70.00000       55300.00|      48.00000       37920.00|      77.00000       60830.00 

  PCCP FOR APPROACHES, 150 mm             |                             |                             | 

0074 610-09108             1380.000  m2   |      75.00000      103500.00|      58.00000       80040.00|      88.00000      121440.00 

  PCCP FOR APPROACHES, 225 mm             |                             |                             | 

0075 611-06497                3.000  EACH |     175.00000         525.00|     175.00000         525.00|     175.00000         525.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0076 611-06498                2.000  EACH |     195.00000         390.00|     195.00000         390.00|     195.00000         390.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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0077 615-06490               30.000  EACH |     150.00000        4500.00|     150.00000        4500.00|     150.00000        4500.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0078 615-06505               22.000  EACH |     550.00000       12100.00|     550.00000       12100.00|     550.00000       12100.00 

  MONUMENT, B                             |                             |                             | 

0079 616-02320              460.000  m2   |       1.78000         818.80|       3.25000        1495.00|       1.78000         818.80 

  GEOTEXTILES                             |                             |                             | 

0080 616-06406              190.000  m2   |      90.00000       17100.00|      44.95000        8540.50|      90.00000       17100.00 

  RIPRAP, REVETMENT Fabric Formed         |                             |                             | 

  Concrete Mat                            |                             |                             | 

0081 621-01004                3.000  EACH |     598.00000        1794.00|     525.00000        1575.00|     598.00000        1794.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0082 621-02770              560.000  m2   |       1.88000        1052.80|       2.65000        1484.00|       1.88000        1052.80 

  EROSION CONTROL BLANKET                 |                             |                             | 

0083 621-02770              260.000  m2   |       1.88000         488.80|       3.20000         832.00|       1.88000         488.80 

  EROSION CONTROL BLANKET Scour Protectio |                             |                             | 

0084 621-06559               16.000  m2   |      16.40000         262.40|      19.00000         304.00|      16.40000         262.40 

  MULCHED SEEDING, R                      |                             |                             | 

0085 621-06575            10730.000  m2   |       3.60000       38628.00|       3.28000       35194.40|       3.61000       38735.30 

  SODDING, NURSERY                        |                             |                             | 

0086 621-07109                       LUMP |   74500.00000       74500.00|    8500.00000        8500.00|   74500.00000       74500.00 

  WATER PUMPING Temporary Pump Around     |                             |                             | 

0087 622-05650                6.000  EACH |     315.00000        1890.00|     285.00000        1710.00|     315.00000        1890.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 50 TO 63 mm Malus "Spring Snow"    |                             |                             | 

0088 622-05650               15.000  EACH |     315.00000        4725.00|     310.00000        4650.00|     315.00000        4725.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 50 TO 63 mm Pyrus calleryana       |                             |                             | 

  "Cleveland Select"                      |                             |                             | 

0089 622-05650                9.000  EACH |     315.00000        2835.00|     455.00000        4095.00|     315.00000        2835.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 50 TO 63 mm Syringa reticulata     |                             |                             | 

  "Ivory Silk"                            |                             |                             | 

0090 628-09402               24.000  MOS  |    2000.00000       48000.00|    3000.00000       72000.00|    2492.04000       59808.96 

  FIELD OFFICE, B                         |                             |                             | 

0091 702-51863                1.000  EACH |    1500.00000        1500.00|     300.00000         300.00|     350.00000         350.00 

  FIELD DRILLED HOLE IN CONCRETE Manhole  |                             |                             | 

0092 702-90915              190.000  m3   |     441.00000       83790.00|     350.00000       66500.00|     800.00000      152000.00 

  CONCRETE, A Footings                    |                             |                             | 
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0093 702-94139              143.000  m3   |     537.00000       76791.00|     350.00000       50050.00|     800.00000      114400.00 

  CONCRETE, A, ABOVE FOOTINGS             |                             |                             | 

0094 703-51030            19620.000  kg   |       2.01000       39436.20|       0.88000       17265.60|       1.00000       19620.00 

  REINFORCING STEEL                       |                             |                             | 

0095 703-51032             5060.000  kg   |       2.27000       11486.20|       1.05000        5313.00|       1.36000        6881.60 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0096 706-03872               52.000  m    |     510.00000       26520.00|     510.00000       26520.00|     510.00000       26520.00 

  RAILING, ALUMINUM                       |                             |                             | 

0097 706-06349              129.000  m    |     343.00000       44247.00|     100.00000       12900.00|     472.48000       60949.92 

  RAILING, TX                             |                             |                             | 

0098 709-51821                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    2421.00000        2421.00 

  SURFACE SEAL                            |                             |                             | 

0099 714-02544                4.000  EACH |   13000.00000       52000.00|   16500.00000       66000.00|   13000.00000       52000.00 

  WINGWALL, PRECAST CONCRETE              |                             |                             | 

0100 714-06572              144.000  m    |    4175.00000      601200.00|    4800.00000      691200.00|    4175.00000      601200.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 4800 mm X 2400 mm             |                             |                             | 

0101 715-02181              100.000  m    |     138.00000       13800.00|     200.00000       20000.00|     138.00000       13800.00 

  SANITARY SEWER SERVICE ADJUSTMENT       |                             |                             | 

0102 715-04612               10.000  m    |     128.00000        1280.00|     240.00000        2400.00|     128.00000        1280.00 

  PIPE , SANITARY SEWER, 100mm            |                             |                             | 

0103 715-04612               14.000  m    |     750.00000       10500.00|     350.00000        4900.00|     500.00000        7000.00 

  PIPE HDPE, 200mm, Directionally Drilled |                             |                             | 

0104 715-05024               36.000  m    |     260.00000        9360.00|     400.00000       14400.00|     260.00000        9360.00 

  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 

0105 715-05048             2430.000  m    |      18.00000       43740.00|      10.00000       24300.00|      18.00000       43740.00 

  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 

0106 715-05147               10.000  m    |      13.75000         137.50|     365.00000        3650.00|      13.75000         137.50 

  PIPE, TYPE 2, CIRCULAR, 200 mm          |                             |                             | 

0107 715-05149              840.000  m    |     100.00000       84000.00|     175.00000      147000.00|     100.00000       84000.00 

  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 

0108 715-05151               74.000  m    |     105.00000        7770.00|     190.00000       14060.00|     105.00000        7770.00 

  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 

0109 715-05152              140.000  m    |     120.00000       16800.00|     190.00000       26600.00|     120.00000       16800.00 

  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 

0110 715-05153              210.000  m    |     150.00000       31500.00|     175.00000       36750.00|     150.00000       31500.00 

  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 

0111 715-05154              110.000  m    |     175.00000       19250.00|     260.00000       28600.00|     175.00000       19250.00 

  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
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0112 715-05155              260.000  m    |     195.00000       50700.00|     250.00000       65000.00|     195.00000       50700.00 

  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 

0113 715-05156              170.000  m    |     195.00000       33150.00|     315.00000       53550.00|     195.00000       33150.00 

  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 

0114 715-05168               16.000  m    |     100.00000        1600.00|     190.00000        3040.00|     100.00000        1600.00 

  PIPE, TYPE 3, CIRCULAR, 300 mm          |                             |                             | 

0115 715-05408               93.000  m    |     203.00000       18879.00|     240.00000       22320.00|     203.00000       18879.00 

  PIPE, SANITARY SEWER, 200 mm Ductile    |                             |                             | 

  Iron                                    |                             |                             | 

0116 715-05408              154.000  m    |     171.00000       26334.00|     170.00000       26180.00|     171.00000       26334.00 

  PIPE, SANITARY SEWER, 200 mm PVC        |                             |                             | 

0117 715-05412               42.000  m    |     238.00000        9996.00|     315.00000       13230.00|     238.00000        9996.00 

  PIPE, SANITARY SEWER, 375 mm            |                             |                             | 

0118 715-05711               10.000  m    |     145.00000        1450.00|     300.00000        3000.00|     145.00000        1450.00 

  PIPE, SANITARY SEWER, 150 mm            |                             |                             | 

0119 715-08305               66.000  Mg   |      56.00000        3696.00|     225.00000       14850.00|      99.00000        6534.00 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0120 715-46000                4.000  EACH |     562.00000        2248.00|     600.00000        2400.00|     562.00000        2248.00 

  PIPE END SECTION, 300 mm                |                             |                             | 

0121 715-46030                1.000  EACH |    1200.00000        1200.00|     800.00000         800.00|    1200.00000        1200.00 

  PIPE END SECTION, 750 mm                |                             |                             | 

0122 715-92037               11.000  m    |      44.00000         484.00|      60.00000         660.00|      44.00000         484.00 

  PIPE, PVC, 100 mm Weep Drains           |                             |                             | 

0123 715-95885                9.000  EACH |    1100.00000        9900.00|    1100.00000        9900.00|    1100.00000        9900.00 

  GATE AND VALVE BOX, 150 mm 150mm, Non   |                             |                             | 

  Participating                           |                             |                             | 

0124 715-98265                3.000  m    |     195.00000         585.00|    2000.00000        6000.00|     195.00000         585.00 

  WATER MAIN, DUCTILE IRON, 100 mm ,Non   |                             |                             | 

  Participating                           |                             |                             | 

0125 718-06532             1000.000  m    |       3.40000        3400.00|       4.45000        4450.00|       3.40000        3400.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0126 718-52610              513.000  m3   |      42.00000       21546.00|      41.15000       21109.95|      42.00000       21546.00 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0127 718-99153             5200.000  m2   |       1.20000        6240.00|       1.90000        9880.00|       1.20000        6240.00 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0128 720-01092               14.000  EACH |    3100.00000       43400.00|    5000.00000       70000.00|    3100.00000       43400.00 

  MANHOLE, J15, MODIFIED                  |                             |                             | 

0129 720-03194                1.000  EACH |    1700.00000        1700.00|    2500.00000        2500.00|    1700.00000        1700.00 

  MANHOLE , C7                            |                             |                             | 
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0130 720-03194                4.000  EACH |    1800.00000        7200.00|    2600.00000       10400.00|    1800.00000        7200.00 

  MANHOLE , SANITARY                      |                             |                             | 

0131 720-08658                2.000  EACH |    3000.00000        6000.00|    4500.00000        9000.00|    3000.00000        6000.00 

  MANHOLE, J5                             |                             |                             | 

0132 720-44000               14.000  EACH |     700.00000        9800.00|     600.00000        8400.00|     700.00000        9800.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0133 720-45005                1.000  EACH |    1200.00000        1200.00|    1900.00000        1900.00|    1200.00000        1200.00 

  INLET, A2                               |                             |                             | 

0134 720-45030                5.000  EACH |    1300.00000        6500.00|    2000.00000       10000.00|    1300.00000        6500.00 

  INLET, E7                               |                             |                             | 

0135 720-45041                1.000  EACH |    2100.00000        2100.00|    2000.00000        2000.00|    2100.00000        2100.00 

  INLET, H5 Modified                      |                             |                             | 

0136 720-45045               17.000  EACH |    1300.00000       22100.00|    1800.00000       30600.00|    1300.00000       22100.00 

  INLET, J10                              |                             |                             | 

0137 720-45055               20.000  EACH |    1325.00000       26500.00|    1800.00000       36000.00|    1325.00000       26500.00 

  INLET, M10                              |                             |                             | 

0138 720-45075                1.000  EACH |    2100.00000        2100.00|    2000.00000        2000.00|    2100.00000        2100.00 

  INLET, R13                              |                             |                             | 

0139 720-45080                1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00|    2200.00000        2200.00 

  INLET, S14                              |                             |                             | 

0140 720-45270               26.000  EACH |    1100.00000       28600.00|    2000.00000       52000.00|    1100.00000       28600.00 

  PIPE CATCH BASIN, 450 mm                |                             |                             | 

0141 720-45410                6.000  EACH |    1900.00000       11400.00|    3600.00000       21600.00|    1900.00000       11400.00 

  MANHOLE, C4                             |                             |                             | 

0142 720-94612                3.000  EACH |    3800.00000       11400.00|    5000.00000       15000.00|    3800.00000       11400.00 

  MANHOLE, K4                             |                             |                             | 

0143 720-95422                7.000  EACH |    3300.00000       23100.00|    4000.00000       28000.00|    3300.00000       23100.00 

  MANHOLE, J4                             |                             |                             | 

0144 720-98174                9.000  EACH |    1900.00000       17100.00|    2800.00000       25200.00|    1900.00000       17100.00 

  INLET, B15                              |                             |                             | 

0145 720-98555               13.000  EACH |    1550.00000       20150.00|    2800.00000       36400.00|    1550.00000       20150.00 

  INLET, C15                              |                             |                             | 

0146 732-02745                9.000  EACH |    1300.00000       11700.00|    2200.00000       19800.00|    1300.00000       11700.00 

  GATE VALVE AND BOX, 200 mm Non          |                             |                             | 

  Participating                           |                             |                             | 

0147 732-04749               33.000  m    |    1900.00000       62700.00|    2300.00000       75900.00|    1893.00000       62469.00 

  CASING 1050 mm, Bored                   |                             |                             | 

0148 732-04749               40.000  m    |     750.00000       30000.00|    1100.00000       44000.00|     755.00000       30200.00 

  CASING 450 mm, Bored                    |                             |                             | 
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0149 732-04836                2.000  EACH |    2300.00000        4600.00|    2700.00000        5400.00|    2300.00000        4600.00 

  GATE VALVE , AND BOX, 300mm, Non        |                             |                             | 

  Participating                           |                             |                             | 

0150 732-08420               28.000  m2   |     300.00000        8400.00|     270.00000        7560.00|     485.22000       13586.16 

  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 

  REINFORCEMENT                           |                             |                             | 

0151 732-91738              120.000  m    |     125.00000       15000.00|     220.00000       26400.00|     125.00000       15000.00 

  WATER MAIN, DUCTILE IRON, 150 mm Non    |                             |                             | 

  Participating                           |                             |                             | 

0152 732-91739              610.000  m    |     138.00000       84180.00|     175.00000      106750.00|     138.00000       84180.00 

  WATER MAIN, DUCTILE IRON, 200 mm Non    |                             |                             | 

  Participating                           |                             |                             | 

0153 732-91742                5.000  EACH |    3200.00000       16000.00|    4500.00000       22500.00|    3200.00000       16000.00 

  FIRE HYDRANT Non Participating          |                             |                             | 

0154 732-94780               13.000  EACH |    3100.00000       40300.00|    1600.00000       20800.00|    3100.00000       40300.00 

  WATER SERVICE CONNECTION 19 mm          |                             |                             | 

0155 732-94780                3.000  EACH |    3800.00000       11400.00|    1600.00000        4800.00|    3800.00000       11400.00 

  WATER SERVICE CONNECTION 25 mm          |                             |                             | 

0156 732-96670              116.000  m    |     191.00000       22156.00|     280.00000       32480.00|     191.00000       22156.00 

  WATER MAIN, DUCTILE IRON, 300 mm Non    |                             |                             | 

  Participating                           |                             |                             | 

0157 732-97009                4.000  EACH |    2700.00000       10800.00|     240.00000         960.00|    2700.00000       10800.00 

  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 

0158 801-03290                6.000  EACH |     175.00000        1050.00|     220.00000        1320.00|     220.00000        1320.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0159 801-04308               19.000  EACH |     420.00000        7980.00|     385.00000        7315.00|     385.00000        7315.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0160 801-06203              910.000  m    |       2.50000        2275.00|       3.00000        2730.00|       1.64000        1492.40 

  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 

0161 801-06207              230.000  m    |       6.50000        1495.00|       3.00000         690.00|       3.61000         830.30 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  100 mm                                  |                             |                             | 

0162 801-06625               23.000  EACH |      89.00000        2047.00|     155.00000        3565.00|     155.00000        3565.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0163 801-06640                7.000  EACH |     165.00000        1155.00|     230.00000        1610.00|     230.00000        1610.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0164 801-06775                       LUMP |  208200.00000      208200.00|     595.00000         595.00|   77043.87000       77043.87 

  MAINTAINING TRAFFIC                     |                             |                             | 

0165 801-07118               12.000  m    |      46.78000         561.36|      90.00000        1080.00|      90.00000        1080.00 

  BARRICADE, III-A                        |                             |                             | 
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0166 801-07119               43.000  m    |      42.57000        1830.51|      95.00000        4085.00|      95.00000        4085.00 

  BARRICADE, III-B                        |                             |                             | 

0167 802-05701              190.000  m    |      62.50000       11875.00|      62.50000       11875.00|      62.50000       11875.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0168 802-76025               31.000  m2   |     215.50000        6680.50|     215.50000        6680.50|     215.50000        6680.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS               |                             |                             | 

0169 802-76025                1.000  m2   |     215.50000         215.50|     215.50000         215.50|     215.50000         215.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS End of        |                             |                             | 

  Roadway Marker                          |                             |                             | 

0170 802-76035                3.000  m2   |     225.50000         676.50|     225.50000         676.50|     225.50000         676.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND 2.54 mm THICKNESS                |                             |                             | 

0171 808-03439               20.000  m    |      16.37000         327.40|      11.75000         235.00|      11.75000         235.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK, WHITE, 600 mm                |                             |                             | 

0172 808-06703              430.000  m    |       2.12000         911.60|       1.25000         537.50|       1.25000         537.50 

  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 

0173 808-75245             1960.000  m    |       2.12000        4155.20|       1.10000        2156.00|       1.10000        2156.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  100mm                                   |                             |                             | 

0174 808-75297               63.000  m    |      12.91000         813.33|      11.75000         740.25|      11.75000         740.25 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 600 mm                       |                             |                             | 

0175 808-75300              350.000  m    |       6.40000        2240.00|       2.95000        1032.50|       2.95000        1032.50 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 150 mm                  |                             |                             | 

0176 808-75320                3.000  EACH |      65.00000         195.00|      75.00000         225.00|      75.00000         225.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0177 808-75325                3.000  EACH |      65.00000         195.00|     107.50000         322.50|     107.60000         322.80 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0178 808-75340                2.000  EACH |     260.00000         520.00|     250.00000         500.00|     250.00000         500.00 

  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 

  THERMOPLASTIC, WORD, RXR                |                             |                             | 

0179 808-75998               50.000  EACH |      55.04000        2752.00|      39.95000        1997.50|      50.25000        2512.50 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     5,667,958.90|           $     5,705,507.80|           $     5,891,111.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,667,958.90|           $     5,705,507.80|           $     5,891,111.00 

==================================================================================================================================== 
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SECTION 0001   SMALL STRUCTURE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |  150000.00000      150000.00|   49437.00000       49437.00|   75000.00000       75000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                3.000  EACH |     150.00000         450.00|     318.13000         954.39|    1600.00000        4800.00 

  RADIO                                   |                             |                             | 

0003 105-08520                3.000  EACH |     250.00000         750.00|     364.38000        1093.14|     330.00000         990.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               72.000  MOS  |      75.00000        5400.00|      75.60000        5443.20|     190.00000       13680.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               72.000  MOS  |      50.00000        3600.00|      64.80000        4665.60|     170.00000       12240.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0013 110-01001                       LUMP |  290000.00000      290000.00|  328321.03000      328321.03|  365000.00000      365000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0014 201-52370                       LUMP |  100000.00000      100000.00|    5525.10000        5525.10|   80000.00000       80000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0015 202-02240              800.000  m2   |      10.00000        8000.00|      10.99000        8792.00|      12.50000       10000.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0016 202-02240               70.000  m2   |      10.00000         700.00|      10.99000         769.30|      13.00000         910.00 

  PAVEMENT REMOVAL Non-participating      |                             |                             | 

0017 202-02245                2.000  EACH |     200.00000         400.00|     123.25000         246.50|     150.00000         300.00 

  TREE, 150 mm, REMOVE                    |                             |                             | 

0018 202-02250                2.000  EACH |     350.00000         700.00|     273.50000         547.00|     250.00000         500.00 

  TREE, 250 mm, REMOVE                    |                             |                             | 
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0019 202-02255                4.000  EACH |     450.00000        1800.00|     932.00000        3728.00|     350.00000        1400.00 

  TREE, 460 mm, REMOVE                    |                             |                             | 

0020 202-02271                6.000  EACH |     250.00000        1500.00|     945.80000        5674.80|     400.00000        2400.00 

  HEADWALL, REMOVE                        |                             |                             | 

0021 202-02278             2780.000  m    |      21.00000       58380.00|      21.37000       59408.60|      11.50000       31970.00 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0022 202-51330                       LUMP |    7500.00000        7500.00|  300175.20000      300175.20|   30000.00000       30000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0023 202-51330                       LUMP |    2500.00000        2500.00|    3543.00000        3543.00|   30000.00000       30000.00 

  PRESENT STRUCTURE, REMOVE Combined      |                             |                             | 

  Sewer Overflow                          |                             |                             | 

0024 202-91385               13.000  EACH |     300.00000        3900.00|     128.65000        1672.45|     650.00000        8450.00 

  INLET, REMOVE                           |                             |                             | 

0025 202-93047                4.000  EACH |     500.00000        2000.00|     418.35000        1673.40|    1200.00000        4800.00 

  MANHOLE, REMOVE                         |                             |                             | 

0026 202-96133              160.000  m    |      38.00000        6080.00|      21.15000        3384.00|      80.00000       12800.00 

  PIPE, REMOVE                            |                             |                             | 

0027 202-96133               90.000  m    |      40.00000        3600.00|      41.06000        3695.40|     160.00000       14400.00 

  PIPE, REMOVE Boiler Plate               |                             |                             | 

0028 203-02000             8670.000  m3   |      44.50000      385815.00|      28.79000      249609.30|      21.00000      182070.00 

  EXCAVATION, COMMON                      |                             |                             | 

0029 203-02070              780.000  m3   |       1.00000         780.00|       3.01000        2347.80|      20.00000       15600.00 

  BORROW                                  |                             |                             | 

0030 203-51223             2840.000  m3   |      17.50000       49700.00|      16.84000       47825.60|      22.00000       62480.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0031 205-03371              333.000  m3   |      20.00000        6660.00|      39.30000       13086.90|      22.00000        7326.00 

  SEDIMENT REMOVE                         |                             |                             | 

0032 205-06933               32.000  EACH |      95.00000        3040.00|     102.60000        3283.20|     105.00000        3360.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0033 205-06934               16.000  Mg   |     547.00000        8752.00|     590.76000        9452.16|     570.00000        9120.00 

  TEMPORARY MULCHING Seeding, R           |                             |                             | 

0034 205-06937              510.000  m    |       4.23000        2157.30|       4.57000        2330.70|       4.80000        2448.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0035 207-08267             3570.000  m2   |      12.50000       44625.00|      14.21000       50729.70|      14.50000       51765.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0036 207-08268            16220.000  m2   |      16.00000      259520.00|      16.15000      261953.00|      23.00000      373060.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0037 211-02050               51.000  m3   |      20.00000        1020.00|      32.14000        1639.14|      45.00000        2295.00 

  B BORROW                                |                             |                             | 
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0038 211-09264             4380.000  m3   |      35.00000      153300.00|      30.22000      132363.60|      41.00000      179580.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0039 211-09265            14420.000  m3   |      40.00000      576800.00|      42.91000      618762.20|      50.00000      721000.00 

  STRUCTURE BACKFILL, TYPE 2 Type 2       |                             |                             | 

0040 211-09266              428.000  m3   |      43.00000       18404.00|      30.22000       12934.16|      58.00000       24824.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0041 211-09267              270.000  m3   |      88.00000       23760.00|      81.84000       22096.80|     125.00000       33750.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0042 211-09267             1150.000  m3   |      88.00000      101200.00|      81.84000       94116.00|     125.00000      143750.00 

  STRUCTURE BACKFILL, TYPE 4 Non          |                             |                             | 

  Participating                           |                             |                             | 

0043 211-09268              160.000  m3   |     108.00000       17280.00|      98.33000       15732.80|     130.00000       20800.00 

  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 

0044 301-07448             1650.000  Mg   |      26.50000       43725.00|      31.00000       51150.00|      20.00000       33000.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0045 303-02051              227.000  Mg   |      25.00000        5675.00|      36.28000        8235.56|      24.00000        5448.00 

  STONE, 2                                |                             |                             | 

0046 303-07449              314.000  Mg   |      35.00000       10990.00|      35.73000       11219.22|      23.00000        7222.00 

  COMPACTED AGGREGATE, NO. 73 Surface     |                             |                             | 

0047 303-97820               75.000  Mg   |      21.00000        1575.00|      57.07000        4280.25|      34.00000        2550.00 

  AGGREGATE, 8 Coarse For Weep Drains     |                             |                             | 

0048 304-07493               10.000  Mg   |     110.00000        1100.00|     118.80000        1188.00|     135.00000        1350.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0049 306-08036              170.000  m2   |      10.00000        1700.00|      11.51000        1956.70|      12.00000        2040.00 

  MILLING, ASPHALT, 50 mm                 |                             |                             | 

0050 401-07333             1140.000  Mg   |      89.00000      101460.00|      96.12000      109576.80|      90.00000      102600.00 

  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 

0051 401-07402             1890.000  Mg   |      71.00000      134190.00|      76.68000      144925.20|      76.00000      143640.00 

  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                             |                             | 

0052 401-07423             4850.000  Mg   |      62.00000      300700.00|      66.96000      324756.00|      66.00000      320100.00 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0053 401-08333             1750.000  Mg   |      74.00000      129500.00|      79.92000      139860.00|      79.00000      138250.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 

  mm                                      |                             |                             | 

0054 406-05520               16.000  Mg   |     500.00000        8000.00|     540.00000        8640.00|     520.00000        8320.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0055 601-07009                2.000  EACH |    8600.00000       17200.00|    9288.00000       18576.00|   13600.00000       27200.00 

  IMPACT ATTENUATOR, LS, W1, TL-1 70 km/h |                             |                             | 

0056 603-04099                3.000  EACH |     975.00000        2925.00|    1053.00000        3159.00|    1000.00000        3000.00 

  PIPE BOLLARD                            |                             |                             | 
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0057 603-91304               20.000  m    |     135.00000        2700.00|     145.80000        2916.00|     150.00000        3000.00 

  FENCE, WOOD, RESET , AND REMOVE         |                             |                             | 

0058 604-07483              420.000  Mg   |      90.00000       37800.00|      97.20000       40824.00|      95.00000       39900.00 

  HMA FOR SIDEWALK Type B                 |                             |                             | 

0059 604-07897               25.000  m2   |     130.00000        3250.00|     125.60000        3140.00|     170.00000        4250.00 

  CURB RAMP, CONCRETE, C                  |                             |                             | 

0060 604-07900              123.000  m2   |     130.00000       15990.00|      90.15000       11088.45|     170.00000       20910.00 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0061 604-07900              132.000  m2   |     130.00000       17160.00|      85.93000       11342.76|     170.00000       22440.00 

  CURB RAMP, CONCRETE, F Modified         |                             |                             | 

0062 604-07901               46.000  m2   |     130.00000        5980.00|     105.18000        4838.28|     170.00000        7820.00 

  CURB RAMP, CONCRETE, G                  |                             |                             | 

0063 604-07902                6.000  m2   |     130.00000         780.00|     108.42000         650.52|     170.00000        1020.00 

  CURB RAMP, CONCRETE, H                  |                             |                             | 

0064 604-07902               11.000  m2   |     130.00000        1430.00|     120.20000        1322.20|     170.00000        1870.00 

  CURB RAMP, CONCRETE, H Modified         |                             |                             | 

0065 604-07903               65.000  m2   |     130.00000        8450.00|      84.14000        5469.10|     170.00000       11050.00 

  CURB RAMP, CONCRETE, K                  |                             |                             | 

0066 604-44251                4.000  m3   |     100.00000         400.00|    2426.00000        9704.00|    1100.00000        4400.00 

  STEPS, CONCRETE                         |                             |                             | 

0067 604-91531             2260.000  m2   |      36.00000       81360.00|      29.48000       66624.80|      37.00000       83620.00 

  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 

0068 604-91531              170.000  m2   |      45.00000        7650.00|      50.10000        8517.00|      42.00000        7140.00 

  SIDEWALK, CONCRETE, 100 mm Curb Face    |                             |                             | 

0069 605-06120              140.000  m    |      55.00000        7700.00|      70.75000        9905.00|      37.00000        5180.00 

  CURB, CONCRETE Barrier                  |                             |                             | 

0070 605-06140              250.000  m    |      55.00000       13750.00|      78.18000       19545.00|      50.00000       12500.00 

  CURB AND GUTTER, CONCRETE 785 mm        |                             |                             | 

0071 605-06150             2530.000  m    |      48.50000      122705.00|      61.63000      155923.90|      50.00000      126500.00 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0072 610-07487              420.000  Mg   |     140.00000       58800.00|     151.20000       63504.00|     145.00000       60900.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0073 610-07712              790.000  m2   |      46.00000       36340.00|      46.63000       36837.70|      55.00000       43450.00 

  PCCP FOR APPROACHES, 150 mm             |                             |                             | 

0074 610-09108             1380.000  m2   |      52.00000       71760.00|      57.69000       79612.20|      70.00000       96600.00 

  PCCP FOR APPROACHES, 225 mm             |                             |                             | 

0075 611-06497                3.000  EACH |     175.00000         525.00|     189.00000         567.00|     190.00000         570.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0076 611-06498                2.000  EACH |     195.00000         390.00|     210.60000         421.20|     215.00000         430.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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0077 615-06490               30.000  EACH |     150.00000        4500.00|     162.00000        4860.00|     160.00000        4800.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0078 615-06505               22.000  EACH |     550.00000       12100.00|     594.00000       13068.00|     580.00000       12760.00 

  MONUMENT, B                             |                             |                             | 

0079 616-02320              460.000  m2   |       2.25000        1035.00|       6.01000        2764.60|       4.20000        1932.00 

  GEOTEXTILES                             |                             |                             | 

0080 616-06406              190.000  m2   |      90.00000       17100.00|     174.36000       33128.40|      75.00000       14250.00 

  RIPRAP, REVETMENT Fabric Formed         |                             |                             | 

  Concrete Mat                            |                             |                             | 

0081 621-01004                3.000  EACH |     598.00000        1794.00|     645.84000        1937.52|     625.00000        1875.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0082 621-02770              560.000  m2   |       1.88000        1052.80|       2.03000        1136.80|       2.00000        1120.00 

  EROSION CONTROL BLANKET                 |                             |                             | 

0083 621-02770              260.000  m2   |       1.88000         488.80|       2.03000         527.80|       2.00000         520.00 

  EROSION CONTROL BLANKET Scour Protectio |                             |                             | 

0084 621-06559               16.000  m2   |      16.40000         262.40|      17.71000         283.36|      17.00000         272.00 

  MULCHED SEEDING, R                      |                             |                             | 

0085 621-06575            10730.000  m2   |       3.11000       33370.30|       3.36000       36052.80|       3.40000       36482.00 

  SODDING, NURSERY                        |                             |                             | 

0086 621-07109                       LUMP |   20000.00000       20000.00|   77475.00000       77475.00|  105000.00000      105000.00 

  WATER PUMPING Temporary Pump Around     |                             |                             | 

0087 622-05650                6.000  EACH |     315.00000        1890.00|     340.20000        2041.20|     340.00000        2040.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 50 TO 63 mm Malus "Spring Snow"    |                             |                             | 

0088 622-05650               15.000  EACH |     315.00000        4725.00|     340.20000        5103.00|     340.00000        5100.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 50 TO 63 mm Pyrus calleryana       |                             |                             | 

  "Cleveland Select"                      |                             |                             | 

0089 622-05650                9.000  EACH |     315.00000        2835.00|     340.20000        3061.80|     340.00000        3060.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 50 TO 63 mm Syringa reticulata     |                             |                             | 

  "Ivory Silk"                            |                             |                             | 

0090 628-09402               24.000  MOS  |    1516.67000       36400.08|    2052.87000       49268.88|    1700.00000       40800.00 

  FIELD OFFICE, B                         |                             |                             | 

0091 702-51863                1.000  EACH |     500.00000         500.00|    1433.00000        1433.00|    2800.00000        2800.00 

  FIELD DRILLED HOLE IN CONCRETE Manhole  |                             |                             | 

0092 702-90915              190.000  m3   |     325.00000       61750.00|     464.60000       88274.00|     500.00000       95000.00 

  CONCRETE, A Footings                    |                             |                             | 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1875662          |(   8   ) 35-1609544         |(   9  ) 35-1357381 

                                          |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO          |O`MARA DAVE CONTRACTOR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0093 702-94139              143.000  m3   |     700.00000      100100.00|     570.29000       81551.47|     550.00000       78650.00 

  CONCRETE, A, ABOVE FOOTINGS             |                             |                             | 

0094 703-51030            19620.000  kg   |       2.50000       49050.00|       1.96000       38455.20|       2.10000       41202.00 

  REINFORCING STEEL                       |                             |                             | 

0095 703-51032             5060.000  kg   |       2.60000       13156.00|       2.21000       11182.60|       2.30000       11638.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0096 706-03872               52.000  m    |     510.00000       26520.00|     550.80000       28641.60|     680.00000       35360.00 

  RAILING, ALUMINUM                       |                             |                             | 

0097 706-06349              129.000  m    |     450.00000       58050.00|     371.79000       47960.91|     400.00000       51600.00 

  RAILING, TX                             |                             |                             | 

0098 709-51821                       LUMP |    2000.00000        2000.00|    4017.60000        4017.60|    5500.00000        5500.00 

  SURFACE SEAL                            |                             |                             | 

0099 714-02544                4.000  EACH |   25000.00000      100000.00|   17003.04000       68012.16|   16000.00000       64000.00 

  WINGWALL, PRECAST CONCRETE              |                             |                             | 

0100 714-06572              144.000  m    |    5500.00000      792000.00|    6070.38000      874134.72|    7950.00000     1144800.00 

  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 

  CONCRETE, 4800 mm X 2400 mm             |                             |                             | 

0101 715-02181              100.000  m    |     100.00000       10000.00|     116.35000       11635.00|     150.00000       15000.00 

  SANITARY SEWER SERVICE ADJUSTMENT       |                             |                             | 

0102 715-04612               10.000  m    |      75.00000         750.00|     150.25000        1502.50|     125.00000        1250.00 

  PIPE , SANITARY SEWER, 100mm            |                             |                             | 

0103 715-04612               14.000  m    |     700.00000        9800.00|    1013.98000       14195.72|     400.00000        5600.00 

  PIPE HDPE, 200mm, Directionally Drilled |                             |                             | 

0104 715-05024               36.000  m    |     185.00000        6660.00|     245.94000        8853.84|     380.00000       13680.00 

  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 

0105 715-05048             2430.000  m    |      14.00000       34020.00|      11.72000       28479.60|       6.50000       15795.00 

  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 

0106 715-05147               10.000  m    |      75.00000         750.00|     206.83000        2068.30|     210.00000        2100.00 

  PIPE, TYPE 2, CIRCULAR, 200 mm          |                             |                             | 

0107 715-05149              840.000  m    |     105.00000       88200.00|     101.95000       85638.00|     190.00000      159600.00 

  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 

0108 715-05151               74.000  m    |     100.00000        7400.00|     131.38000        9722.12|     325.00000       24050.00 

  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 

0109 715-05152              140.000  m    |     110.00000       15400.00|     142.35000       19929.00|     170.00000       23800.00 

  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 

0110 715-05153              210.000  m    |     120.00000       25200.00|     192.91000       40511.10|     275.00000       57750.00 

  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 

0111 715-05154              110.000  m    |     140.00000       15400.00|     181.53000       19968.30|     450.00000       49500.00 

  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 13 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1875662          |(   8   ) 35-1609544         |(   9  ) 35-1357381 

                                          |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO          |O`MARA DAVE CONTRACTOR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0112 715-05155              260.000  m    |     220.00000       57200.00|     226.58000       58910.80|     485.00000      126100.00 

  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 

0113 715-05156              170.000  m    |     180.00000       30600.00|     204.53000       34770.10|     450.00000       76500.00 

  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 

0114 715-05168               16.000  m    |      90.00000        1440.00|      86.48000        1383.68|     115.00000        1840.00 

  PIPE, TYPE 3, CIRCULAR, 300 mm          |                             |                             | 

0115 715-05408               93.000  m    |     125.00000       11625.00|     172.54000       16046.22|     160.00000       14880.00 

  PIPE, SANITARY SEWER, 200 mm Ductile    |                             |                             | 

  Iron                                    |                             |                             | 

0116 715-05408              154.000  m    |      90.00000       13860.00|     159.60000       24578.40|     110.00000       16940.00 

  PIPE, SANITARY SEWER, 200 mm PVC        |                             |                             | 

0117 715-05412               42.000  m    |     100.00000        4200.00|     186.85000        7847.70|     155.00000        6510.00 

  PIPE, SANITARY SEWER, 375 mm            |                             |                             | 

0118 715-05711               10.000  m    |      75.00000         750.00|     203.78000        2037.80|     145.00000        1450.00 

  PIPE, SANITARY SEWER, 150 mm            |                             |                             | 

0119 715-08305               66.000  Mg   |     163.00000       10758.00|     176.04000       11618.64|     170.00000       11220.00 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0120 715-46000                4.000  EACH |     300.00000        1200.00|     528.00000        2112.00|     500.00000        2000.00 

  PIPE END SECTION, 300 mm                |                             |                             | 

0121 715-46030                1.000  EACH |     700.00000         700.00|     763.95000         763.95|     900.00000         900.00 

  PIPE END SECTION, 750 mm                |                             |                             | 

0122 715-92037               11.000  m    |      95.00000        1045.00|      61.23000         673.53|      45.00000         495.00 

  PIPE, PVC, 100 mm Weep Drains           |                             |                             | 

0123 715-95885                9.000  EACH |     950.00000        8550.00|    1657.50000       14917.50|    1200.00000       10800.00 

  GATE AND VALVE BOX, 150 mm 150mm, Non   |                             |                             | 

  Participating                           |                             |                             | 

0124 715-98265                3.000  m    |     850.00000        2550.00|    1173.66000        3520.98|    1000.00000        3000.00 

  WATER MAIN, DUCTILE IRON, 100 mm ,Non   |                             |                             | 

  Participating                           |                             |                             | 

0125 718-06532             1000.000  m    |       3.00000        3000.00|       4.81000        4810.00|       3.00000        3000.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0126 718-52610              513.000  m3   |      42.50000       21802.50|      44.44000       22797.72|     110.00000       56430.00 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0127 718-99153             5200.000  m2   |       1.50000        7800.00|       2.05000       10660.00|       1.70000        8840.00 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0128 720-01092               14.000  EACH |    4300.00000       60200.00|    7512.82000      105179.48|    3600.00000       50400.00 

  MANHOLE, J15, MODIFIED                  |                             |                             | 

0129 720-03194                1.000  EACH |    2300.00000        2300.00|    2922.24000        2922.24|    2000.00000        2000.00 

  MANHOLE , C7                            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 13 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1875662          |(   8   ) 35-1609544         |(   9  ) 35-1357381 

                                          |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO          |O`MARA DAVE CONTRACTOR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0130 720-03194                4.000  EACH |    2700.00000       10800.00|    3972.54000       15890.16|    2000.00000        8000.00 

  MANHOLE , SANITARY                      |                             |                             | 

0131 720-08658                2.000  EACH |    4000.00000        8000.00|    5307.06000       10614.12|    3500.00000        7000.00 

  MANHOLE, J5                             |                             |                             | 

0132 720-44000               14.000  EACH |     670.00000        9380.00|     655.00000        9170.00|     350.00000        4900.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0133 720-45005                1.000  EACH |    1650.00000        1650.00|    1468.37000        1468.37|    1350.00000        1350.00 

  INLET, A2                               |                             |                             | 

0134 720-45030                5.000  EACH |    1300.00000        6500.00|    1216.26000        6081.30|    1000.00000        5000.00 

  INLET, E7                               |                             |                             | 

0135 720-45041                1.000  EACH |    2500.00000        2500.00|    2159.14000        2159.14|    3000.00000        3000.00 

  INLET, H5 Modified                      |                             |                             | 

0136 720-45045               17.000  EACH |    1600.00000       27200.00|    1898.00000       32266.00|    1300.00000       22100.00 

  INLET, J10                              |                             |                             | 

0137 720-45055               20.000  EACH |    1600.00000       32000.00|    2114.60000       42292.00|    1400.00000       28000.00 

  INLET, M10                              |                             |                             | 

0138 720-45075                1.000  EACH |    2300.00000        2300.00|    2092.87000        2092.87|    1600.00000        1600.00 

  INLET, R13                              |                             |                             | 

0139 720-45080                1.000  EACH |    2500.00000        2500.00|    2137.15000        2137.15|    1800.00000        1800.00 

  INLET, S14                              |                             |                             | 

0140 720-45270               26.000  EACH |     850.00000       22100.00|    1550.84000       40321.84|    1050.00000       27300.00 

  PIPE CATCH BASIN, 450 mm                |                             |                             | 

0141 720-45410                6.000  EACH |    2500.00000       15000.00|    3928.90000       23573.40|    2100.00000       12600.00 

  MANHOLE, C4                             |                             |                             | 

0142 720-94612                3.000  EACH |    4800.00000       14400.00|    6732.82000       20198.46|    3500.00000       10500.00 

  MANHOLE, K4                             |                             |                             | 

0143 720-95422                7.000  EACH |    3400.00000       23800.00|    5983.77000       41886.39|    3500.00000       24500.00 

  MANHOLE, J4                             |                             |                             | 

0144 720-98174                9.000  EACH |    2100.00000       18900.00|    2547.08000       22923.72|    1950.00000       17550.00 

  INLET, B15                              |                             |                             | 

0145 720-98555               13.000  EACH |    2100.00000       27300.00|    2634.08000       34243.04|    2000.00000       26000.00 

  INLET, C15                              |                             |                             | 

0146 732-02745                9.000  EACH |    1650.00000       14850.00|    1981.50000       17833.50|    1800.00000       16200.00 

  GATE VALVE AND BOX, 200 mm Non          |                             |                             | 

  Participating                           |                             |                             | 

0147 732-04749               33.000  m    |    1750.00000       57750.00|    2737.78000       90346.74|    4000.00000      132000.00 

  CASING 1050 mm, Bored                   |                             |                             | 

0148 732-04749               40.000  m    |     700.00000       28000.00|    1695.44000       67817.60|    2000.00000       80000.00 

  CASING 450 mm, Bored                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 13 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1875662          |(   8   ) 35-1609544         |(   9  ) 35-1357381 

                                          |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO          |O`MARA DAVE CONTRACTOR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0149 732-04836                2.000  EACH |    2500.00000        5000.00|    2629.50000        5259.00|    2800.00000        5600.00 

  GATE VALVE , AND BOX, 300mm, Non        |                             |                             | 

  Participating                           |                             |                             | 

0150 732-08420               28.000  m2   |     275.00000        7700.00|     620.58000       17376.24|     400.00000       11200.00 

  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 

  REINFORCEMENT                           |                             |                             | 

0151 732-91738              120.000  m    |     135.00000       16200.00|     276.74000       33208.80|     165.00000       19800.00 

  WATER MAIN, DUCTILE IRON, 150 mm Non    |                             |                             | 

  Participating                           |                             |                             | 

0152 732-91739              610.000  m    |     140.00000       85400.00|     184.95000      112819.50|     175.00000      106750.00 

  WATER MAIN, DUCTILE IRON, 200 mm Non    |                             |                             | 

  Participating                           |                             |                             | 

0153 732-91742                5.000  EACH |    3400.00000       17000.00|    3485.00000       17425.00|    3200.00000       16000.00 

  FIRE HYDRANT Non Participating          |                             |                             | 

0154 732-94780               13.000  EACH |    2600.00000       33800.00|    1529.50000       19883.50|    1750.00000       22750.00 

  WATER SERVICE CONNECTION 19 mm          |                             |                             | 

0155 732-94780                3.000  EACH |    2900.00000        8700.00|    1976.88000        5930.64|    2150.00000        6450.00 

  WATER SERVICE CONNECTION 25 mm          |                             |                             | 

0156 732-96670              116.000  m    |     200.00000       23200.00|     269.75000       31291.00|     225.00000       26100.00 

  WATER MAIN, DUCTILE IRON, 300 mm Non    |                             |                             | 

  Participating                           |                             |                             | 

0157 732-97009                4.000  EACH |     600.00000        2400.00|     739.50000        2958.00|     650.00000        2600.00 

  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 

0158 801-03290                6.000  EACH |     175.00000        1050.00|     304.56000        1827.36|     190.00000        1140.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0159 801-04308               19.000  EACH |     420.00000        7980.00|     577.80000       10978.20|     450.00000        8550.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0160 801-06203              910.000  m    |       1.00000         910.00|       1.77000        1610.70|       2.70000        2457.00 

  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 

0161 801-06207              230.000  m    |       3.75000         862.50|       3.90000         897.00|       6.90000        1587.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  100 mm                                  |                             |                             | 

0162 801-06625               23.000  EACH |      89.00000        2047.00|     123.12000        2831.76|     100.00000        2300.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0163 801-06640                7.000  EACH |     165.00000        1155.00|     299.16000        2094.12|     180.00000        1260.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0164 801-06775                       LUMP |   50000.00000       50000.00|   49390.00000       49390.00|  156000.00000      156000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0165 801-07118               12.000  m    |      46.78000         561.36|      78.03000         936.36|      50.00000         600.00 

  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 13 

     CALL ORDER   : 261                     CONTRACT ID : R -27204-A                   COUNTIES : HANCOCK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1875662          |(   8   ) 35-1609544         |(   9  ) 35-1357381 

                                          |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO          |O`MARA DAVE CONTRACTOR 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0166 801-07119               43.000  m    |      42.57000        1830.51|      88.83000        3819.69|      48.00000        2064.00 

  BARRICADE, III-B                        |                             |                             | 

0167 802-05701              190.000  m    |      62.50000       11875.00|      67.50000       12825.00|      65.00000       12350.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0168 802-76025               31.000  m2   |     215.50000        6680.50|     232.74000        7214.94|     225.00000        6975.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS               |                             |                             | 

0169 802-76025                1.000  m2   |     215.50000         215.50|     232.74000         232.74|     235.00000         235.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS End of        |                             |                             | 

  Roadway Marker                          |                             |                             | 

0170 802-76035                3.000  m2   |     225.50000         676.50|     243.54000         730.62|     240.00000         720.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND 2.54 mm THICKNESS                |                             |                             | 

0171 808-03439               20.000  m    |      16.37000         327.40|      21.06000         421.20|      17.50000         350.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK, WHITE, 600 mm                |                             |                             | 

0172 808-06703              430.000  m    |       2.12000         911.60|       1.79000         769.70|       2.40000        1032.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 

0173 808-75245             1960.000  m    |       2.12000        4155.20|       1.47000        2881.20|       2.40000        4704.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  100mm                                   |                             |                             | 

0174 808-75297               63.000  m    |      12.91000         813.33|      21.06000        1326.78|      14.00000         882.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 600 mm                       |                             |                             | 

0175 808-75300              350.000  m    |       6.40000        2240.00|       4.32000        1512.00|       7.00000        2450.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 150 mm                  |                             |                             | 

0176 808-75320                3.000  EACH |      65.00000         195.00|      95.04000         285.12|     115.00000         345.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0177 808-75325                3.000  EACH |      65.00000         195.00|     106.92000         320.76|      80.00000         240.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0178 808-75340                2.000  EACH |     260.00000         520.00|     459.00000         918.00|     290.00000         580.00 

  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 

  THERMOPLASTIC, WORD, RXR                |                             |                             | 

0179 808-75998               50.000  EACH |      50.25000        2512.50|      68.31000        3415.50|      53.00000        2650.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

     SECTION TOTALS                       |           $     5,969,624.08|           $     6,566,427.88|           $     7,259,257.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,969,624.08|           $     6,566,427.88|           $     7,259,257.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 271                     CONTRACT ID : R -28284-E                   COUNTIES : VIGO 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 11/13/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 4484005 

                                                                                                        9964094 

                                                                                                        0800309 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1673827     HENDERSON H E INC                                                          $       354,241.63  100.0000% 

   2   35-1801998     CLR INC                                                                    $       362,999.25  102.4722% 

   3   35-1111003     WHITE CONSTRUCTION INC                                                     $       459,694.45  129.7686% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 40 

     CALL ORDER   : 271                     CONTRACT ID : R -28284-E                   COUNTIES : VIGO 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1673827          |(   2  ) 35-1801998          |(   3  ) 35-1111003 

                                          |HENDERSON H E INC            |CLR INC                      |WHITE CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   REST AREA CONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4676.40000        4676.40|    1700.00000        1700.00|    3000.00000        3000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     160.50000         321.00|      95.00000         190.00|     150.00000         300.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      85.60000        2054.40|      42.00000        1008.00|      65.00000        1560.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0009 110-01001                       LUMP |   21222.00000       21222.00|   17500.00000       17500.00|   22000.00000       22000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |   12199.00000       12199.00|   14000.00000       14000.00|   17000.00000       17000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 202-02260                1.000  EACH |     795.20000         795.20|    1200.00000        1200.00|     500.00000         500.00 

  TREE, 30 IN., REMOVE                    |                             |                             | 

0012 203-02000               41.900  CYS  |      24.84000        1040.80|     145.00000        6075.50|     165.00000        6913.50 

  EXCAVATION, COMMON                      |                             |                             | 

0013 205-06937              148.000  LFT  |       5.09000         753.32|      14.00000        2072.00|       4.85000         717.80 

  TEMPORARY SILT FENCE                    |                             |                             | 

0014 210-05758                       LUMP |  150229.90000      150229.90|  126000.00000      126000.00|  196785.00000      196785.00 

  BUILDING STRUCTURE, RESTROOM            |                             |                             | 

0015 301-07448               54.000  TON  |      50.10000        2705.40|      68.00000        3672.00|     108.00000        5832.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0016 601-04849               48.000  LFT  |      13.31000         638.88|      27.00000        1296.00|      57.00000        2736.00 

  POST , WOOD, 6 IN. X 6 IN.              |                             |                             | 

0017 604-90256               30.000  SYS  |      78.77000        2363.10|     152.00000        4560.00|      80.00000        2400.00 

  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 

0018 604-91531               16.000  SYS  |      76.79000        1228.64|     150.00000        2400.00|      78.00000        1248.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 40 

     CALL ORDER   : 271                     CONTRACT ID : R -28284-E                   COUNTIES : VIGO 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1673827          |(   2   ) 35-1801998         |(   3  ) 35-1111003 

                                          |HENDERSON H E INC            |CLR INC                      |WHITE CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 611-03671                3.000  EACH |     614.70000        1844.10|    2450.00000        7350.00|    1800.00000        5400.00 

  TRASH RECEPTACLE                        |                             |                             | 

0020 616-02320              240.000  SYS  |       3.21000         770.40|       4.50000        1080.00|       1.00000         240.00 

  GEOTEXTILES                             |                             |                             | 

0021 616-06405                2.000  TON  |     120.00000         240.00|     395.00000         790.00|     400.00000         800.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0022 621-01004                2.000  EACH |     708.75000        1417.50|     475.00000         950.00|     675.00000        1350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0023 621-04316              195.000  LFT  |       1.73000         337.35|       2.00000         390.00|       1.65000         321.75 

  SPADE EDGE                              |                             |                             | 

0024 621-06560              375.000  SYS  |       1.91000         716.25|       2.65000         993.75|       1.82000         682.50 

  MULCHED SEEDING, U                      |                             |                             | 

0025 621-98038                4.800  CYS  |     126.00000         604.80|     135.00000         648.00|     120.00000         576.00 

  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 

0026 622-01103                3.000  EACH |     122.33000         366.99|     135.00000         405.00|     116.50000         349.50 

  PLANT, ARONIA ARBUTIFOLIA BRILL         |                             |                             | 

0027 622-05618               10.000  EACH |      76.91000         769.10|      82.00000         820.00|      73.25000         732.50 

  PLANT, BROADLEAF EVERGREEN, SPREADING,  |                             |                             | 

  SEMISPREADING, 15 IN. OR UNDER          |                             |                             | 

0028 622-05640               11.000  EACH |      80.06000         880.66|      90.00000         990.00|      76.25000         838.75 

  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 

  IN.                                     |                             |                             | 

0029 622-95968                1.000  EACH |    1008.00000        1008.00|    1200.00000        1200.00|     960.00000         960.00 

  PLANT, LIRIODENDRUM TULIPIFERA          |                             |                             | 

0030 622-95989               13.000  EACH |      78.28000        1017.64|      85.00000        1105.00|      74.55000         969.15 

  PLANT, POTENTILLA FRUTICOSA, GOLDFINGER |                             |                             | 

0031 628-09402               12.000  MOS  |    2024.00000       24288.00|    1250.00000       15000.00|    1876.00000       22512.00 

  FIELD OFFICE, B                         |                             |                             | 

0032 628-09407               12.000  MOS  |     210.00000        2520.00|      67.00000         804.00|     200.00000        2400.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1                          |                             |                             | 

0033 711-98751                       LUMP |   33712.75000       33712.75|   27000.00000       27000.00|   43775.00000       43775.00 

  BUILDING, MECHANICAL AND PLUMBING,      |                             |                             | 

  RESTROOM                                |                             |                             | 

0034 712-03812                1.000  EACH |    1448.60000        1448.60|    4300.00000        4300.00|    4350.00000        4350.00 

  BENCH                                   |                             |                             | 

0035 715-04612               34.000  LFT  |      21.40000         727.60|      50.00000        1700.00|      85.00000        2890.00 

  PIPE , SMOOTH INTERIOR, CORRUGATED,     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 40 

     CALL ORDER   : 271                     CONTRACT ID : R -28284-E                   COUNTIES : VIGO 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1673827          |(   2   ) 35-1801998         |(   3  ) 35-1111003 

                                          |HENDERSON H E INC            |CLR INC                      |WHITE CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0036 715-07556                       LUMP |    2415.00000        2415.00|    2800.00000        2800.00|    2500.00000        2500.00 

  FORCE MAIN , ELECTRICAL WORK            |                             |                             | 

0037 715-07556                       LUMP |   16432.50000       16432.50|   30000.00000       30000.00|   16000.00000       16000.00 

  FORCE MAIN , PIPE (202 LFT)             |                             |                             | 

0038 715-07556                       LUMP |   25917.45000       25917.45|   41000.00000       41000.00|   46600.00000       46600.00 

  FORCE MAIN , PUMP                       |                             |                             | 

0039 720-02545                1.000  EACH |     510.30000         510.30|    1725.00000        1725.00|     450.00000         450.00 

  CASTING, 1                              |                             |                             | 

0040 720-45275                1.000  EACH |     388.55000         388.55|    3500.00000        3500.00|    2500.00000        2500.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0041 801-06775                       LUMP |    9295.50000        9295.50|   24770.00000       24770.00|     500.00000         500.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0042 807-03694                       LUMP |   26379.55000       26379.55|   12000.00000       12000.00|   41000.00000       41000.00 

  BUILDING ELECTRICAL , RESTROOM          |                             |                             | 

     SECTION TOTALS                       |           $       354,241.63|           $       362,999.25|           $       459,694.45 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       354,241.63|           $       362,999.25|           $       459,694.45 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 281                     CONTRACT ID : R -28959-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 06/30/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 3845003 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1120685     WALSH & KELLY INC                                                          $     2,378,793.92  100.0000% 

   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,673,836.82  112.4030% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 2 

     CALL ORDER   : 281                     CONTRACT ID : R -28959-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 

                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROAD RECONSTRUCTION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3200.00000        3200.00|    9741.92000        9741.92| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     125.00000         375.00|      53.71000         161.13| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               18.000  MOS  |      85.00000        1530.00|      64.45000        1160.10| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |  120000.00000      120000.00|  133691.54100      133691.54| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 202-02241             2388.000  LFT  |       1.65000        3940.20|       1.65000        3940.20| 

  GUARDRAIL, REMOVE                       |                             |                             | 

0012 202-93741                8.000  EACH |     175.00000        1400.00|     175.00000        1400.00| 

  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 

0013 202-96133              300.000  LFT  |      10.00000        3000.00|      34.07000       10221.00| 

  PIPE, REMOVE                            |                             |                             | 

0014 203-02000              200.000  CYS  |      20.00000        4000.00|      39.66000        7932.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0015 203-02070             2000.000  CYS  |       0.50000        1000.00|      40.84000       81680.00| 

  BORROW                                  |                             |                             | 

0016 205-03371              120.000  CYS  |      37.00000        4440.00|      57.76000        6931.20| 

  SEDIMENT, REMOVE                        |                             |                             | 

0017 205-06932              600.000  LFT  |       2.50000        1500.00|       9.72000        5832.00| 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 2 

     CALL ORDER   : 281                     CONTRACT ID : R -28959-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 

                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 205-06937            36100.000  LFT  |       0.01000         361.00|       0.01000         361.00| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0019 207-08263             8800.000  SYS  |      19.00000      167200.00|      27.42000      241296.00| 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0021 303-07449             2800.000  TON  |      15.00000       42000.00|      25.53000       71484.00| 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0022 304-07783             1000.000  TON  |     125.00000      125000.00|     132.89000      132890.00| 

  HMA PATCHING, TYPE D                    |                             |                             | 

0023 304-07789             2845.000  TON  |      78.00000      221910.00|      93.44000      265836.80| 

  WIDENING WITH HMA, TYPE D               |                             |                             | 

0024 306-08036            51000.000  SYS  |       0.87000       44370.00|       1.27000       64770.00| 

  MILLING, ASPHALT, 2 IN.                 |                             |                             | 

0025 306-08043             4400.000  SYS  |       2.25000        9900.00|       1.29000        5676.00| 

  MILLING, TRANSITION                     |                             |                             | 

0026 306-08432             3759.000  SYS  |       3.50000       13156.50|      10.60000       39845.40| 

  MILLING, APPROACH                       |                             |                             | 

0027 401-07329             4900.000  TON  |      80.00000      392000.00|      83.70000      410130.00| 

  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 

0028 401-07399             8500.000  TON  |      67.00000      569500.00|      68.85000      585225.00| 

  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0029 406-05520               30.000  TON  |     900.00000       27000.00|     336.51000       10095.30| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0030 601-01522                4.000  EACH |    2260.00000        9040.00|    2260.00000        9040.00| 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0031 601-03130                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 

  GUARDRAIL TRANSITION, W THRIE BEAM, 6   |                             |                             | 

  FT. 3 IN.                               |                             |                             | 

0032 601-08434                4.000  EACH |    1100.00000        4400.00|    1100.00000        4400.00| 

  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 

  PARTS PACKAGE, STAGE 2                  |                             |                             | 

0033 601-94689               19.000  EACH |    3200.00000       60800.00|    2750.00000       52250.00| 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0034 601-99105             2318.750  LFT  |      19.50000       45215.63|      19.50000       45215.63| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0035 610-07788              830.000  TON  |     120.00000       99600.00|     109.92000       91233.60| 

  HMA FOR APPROACHES, TYPE D              |                             |                             | 

0036 612-04315               26.000  TON  |    1720.00000       44720.00|    1720.00000       44720.00| 

  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 

0037 612-05081                1.000  EACH |    3920.00000        3920.00|    3920.00000        3920.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  UNDERSEAL                               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 2 

     CALL ORDER   : 281                     CONTRACT ID : R -28959-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 

                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 612-60410              448.000  EACH |      11.00000        4928.00|      11.00000        4928.00| 

  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 

0039 621-01004                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0040 621-06559            10000.000  SYS  |       0.72000        7200.00|       0.72000        7200.00| 

  MULCHED SEEDING, R                      |                             |                             | 

0041 628-09401                6.000  MOS  |    3000.00000       18000.00|    3493.13000       20958.78| 

  FIELD OFFICE, A                         |                             |                             | 

0042 706-91957              162.500  LFT  |      97.00000       15762.50|      97.00000       15762.50| 

  BRIDGE RAILING, THRIE BEAM              |                             |                             | 

0043 715-05151              300.000  LFT  |      40.00000       12000.00|      86.01000       25803.00| 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0044 715-46005               12.000  EACH |     525.00000        6300.00|     507.86000        6094.32| 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0045 801-01093                8.000  EACH |     350.00000        2800.00|     350.00000        2800.00| 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0046 801-03290                4.000  EACH |     145.00000         580.00|     145.00000         580.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0047 801-06203             3780.000  LFT  |       0.50000        1890.00|       0.18000         680.40| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0048 801-06207             1890.000  LFT  |       1.25000        2362.50|       1.24000        2343.60| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0049 801-06640               26.000  EACH |      95.00000        2470.00|      95.00000        2470.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0050 801-06775                       LUMP |   75000.00000       75000.00|    4609.33000        4609.33| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0051 802-06402                2.000  EACH |    2025.00000        4050.00|    2050.00000        4100.00| 

  DYNAMIC MESSAGE SIGN                    |                             |                             | 

0052 805-01843                1.000  EACH |     420.00000         420.00|     420.00000         420.00| 

  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 

0053 805-02327                2.000  EACH |     125.00000         250.00|     125.00000         250.00| 

  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 

0054 805-02441              680.000  LFT  |       0.45000         306.00|       0.45000         306.00| 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0055 805-78795              200.000  LFT  |      10.00000        2000.00|      10.00000        2000.00| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 2 

     CALL ORDER   : 281                     CONTRACT ID : R -28959-A                   COUNTIES : LAKE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 

                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 808-75205            36828.000  LFT  |       0.29000       10680.12|       0.29000       10680.12| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0057 808-75240             2544.000  LFT  |       0.29000         737.76|       0.29000         737.76| 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 

0058 808-75245            24449.000  LFT  |       0.29000        7090.21|       0.29000        7090.21| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0059 808-75260              156.000  LFT  |       2.60000         405.60|       2.60000         405.60| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 

0060 808-75297               15.000  LFT  |       5.20000          78.00|       5.20000          78.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0061 808-75996              418.000  EACH |       5.50000        2299.00|       7.00000        2926.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0062 808-75998              418.000  EACH |      35.55000       14859.90|      16.00000        6688.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0063 401-06264                       LUMP |    2000.00000        2000.00|   12813.38000       12813.38| 

  PROFILOGRAPH, HMA                       |                             |                             | 

0064 808-75320                2.000  EACH |      85.00000         170.00|      85.00000         170.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0065 808-75325                1.000  EACH |     100.00000         100.00|     100.00000         100.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0066 211-09264              300.000  CYS  |       1.00000         300.00|      49.55000       14865.00| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0067 301-07448             3500.000  TON  |      43.50000      152250.00|      48.82000      170870.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0068 805-78785                1.000  EACH |     620.00000         620.00|     620.00000         620.00| 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0069 202-96151                       LUMP |    3000.00000        3000.00|       1.00000           1.00| 

  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 

     SECTION TOTALS                       |           $     2,378,793.92|           $     2,673,836.82|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,378,793.92|           $     2,673,836.82|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0500901 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1461789     POINDEXTER EXCAVATING                                                      $       875,443.70  100.0000% 

   2   35-1139301     E & B PAVING INC                                                           $       913,314.22  104.3259% 

   3   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       937,382.00  107.0751% 

   4   35-0999231     HUNT PAVING COMPANY INC                                                    $       939,075.80  107.2686% 

   5   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       969,500.00  110.7438% 

   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       975,822.00  111.4660% 

   7   90-0177865     HIS CONSTRUCTORS LLC                                                       $       999,900.00  114.2164% 

   8   35-1875662     CRIDER & CRIDER INC                                                        $     1,013,296.87  115.7467% 

   9   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,163,029.03  132.8502% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1461789          |(   2  ) 35-1139301          |(   3  ) 31-1323837 

                                          |POINDEXTER EXCAVATING        |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    8000.00000        8000.00|   10057.00000       10057.00|   15472.73000       15472.73 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |   41000.00000       41000.00|   45900.00000       45900.00|   24900.00000       24900.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   15000.00000       15000.00|   25000.00000       25000.00|    8750.00000        8750.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 203-02000             8161.000  CYS  |      10.00000       81610.00|       9.42000       76876.62|       7.22000       58922.42 

  EXCAVATION, COMMON                      |                             |                             | 

0010 205-03371                4.200  CYS  |     500.00000        2100.00|      33.00000         138.60|      31.00000         130.20 

  SEDIMENT, REMOVE                        |                             |                             | 

0011 205-06931               18.000  TON  |     150.00000        2700.00|      31.00000         558.00|     136.85000        2463.30 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0012 205-06933                7.000  EACH |     160.00000        1120.00|     107.00000         749.00|      80.42000         562.94 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0013 205-06936               42.000  TON  |      60.00000        2520.00|      31.00000        1302.00|      30.00000        1260.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0014 205-06937             2565.000  LFT  |       1.60000        4104.00|       1.26000        3231.90|       1.25000        3206.25 

  TEMPORARY SILT FENCE                    |                             |                             | 

0015 207-08267             5785.000  SYS  |       6.50000       37602.50|       6.20000       35867.00|       8.00000       46280.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0016 211-09264             1688.000  CYS  |      17.00000       28696.00|      15.00000       25320.00|      21.20000       35785.60 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0017 301-07448              155.000  TON  |      30.00000        4650.00|      30.00000        4650.00|      28.00000        4340.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0018 306-08034              910.000  SYS  |       5.50000        5005.00|       6.30000        5733.00|       4.15000        3776.50 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1461789          |(   2   ) 35-1139301         |(   3  ) 31-1323837 

                                          |POINDEXTER EXCAVATING        |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 401-07327              264.000  TON  |      80.00000       21120.00|     120.00000       31680.00|      91.70000       24208.80 

  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm -SMA  |                             |                             | 

0020 401-07328              199.000  TON  |      84.00000       16716.00|      88.00000       17512.00|      95.75000       19054.25 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0021 401-07397              441.000  TON  |      57.00000       25137.00|      66.00000       29106.00|      65.32000       28806.12 

  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0022 401-07398              208.000  TON  |      64.00000       13312.00|      85.00000       17680.00|      72.55000       15090.40 

  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0023 401-07407              706.000  TON  |      55.70000       39324.20|      53.00000       37418.00|      63.50000       44831.00 

  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 

0024 401-07423              656.000  TON  |      54.80000       35948.80|      52.00000       34112.00|      62.50000       41000.00 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0025 401-07424              783.000  TON  |      61.50000       48154.50|      63.00000       49329.00|      70.25000       55005.75 

  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 

0026 401-08338              596.000  TON  |      69.50000       41422.00|      66.00000       39336.00|      79.20000       47203.20 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 

  mm                                      |                             |                             | 

0027 402-07432                2.100  TON  |     500.00000        1050.00|     250.00000         525.00|     544.15000        1142.72 

  HMA SURFACE, TYPE A                     |                             |                             | 

0028 402-07435                3.500  TON  |     300.00000        1050.00|     200.00000         700.00|     302.30000        1058.05 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0029 406-05520                0.200  TON  |    1000.00000         200.00|    1000.00000         200.00|    1149.10000         229.82 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0030 604-91531              387.000  SYS  |      43.00000       16641.00|      37.35000       14454.45|      50.80000       19659.60 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0031 605-06150             1804.000  LFT  |      16.00000       28864.00|      15.00000       27060.00|      18.15000       32742.60 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0032 615-06490               10.000  EACH |     140.00000        1400.00|     225.00000        2250.00|     272.00000        2720.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0033 615-06505                6.000  EACH |     750.00000        4500.00|     500.00000        3000.00|     665.00000        3990.00 

  MONUMENT, B                             |                             |                             | 

0034 615-06510                2.000  EACH |     590.00000        1180.00|     400.00000         800.00|     423.35000         846.70 

  MONUMENT, C                             |                             |                             | 

0035 621-01004                5.000  EACH |     400.00000        2000.00|     373.00000        1865.00|     451.00000        2255.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0036 621-06545                0.100  TON  |    1500.00000         150.00|    1356.00000         135.60|    1640.00000         164.00 

  FERTILIZER                              |                             |                             | 

0037 621-06557               40.000  LBS  |      10.00000         400.00|       9.04000         361.60|      10.90000         436.00 

  SEED MIXTURE, T                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1461789          |(   2   ) 35-1139301         |(   3  ) 31-1323837 

                                          |POINDEXTER EXCAVATING        |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 621-06565                1.000  TON  |     650.00000         650.00|     610.00000         610.00|     735.00000         735.00 

  MULCHING MATERIAL                       |                             |                             | 

0039 621-06567               68.000  kGAL |       5.00000         340.00|       2.00000         136.00|       2.40000         163.20 

  WATER                                   |                             |                             | 

0040 621-06575            16677.000  SYS  |       3.00000       50031.00|       2.56000       42693.12|       3.10000       51698.70 

  SODDING, NURSERY                        |                             |                             | 

0041 628-09401               12.000  MOS  |    1500.00000       18000.00|    1999.14000       23989.68|    1400.00000       16800.00 

  FIELD OFFICE, A                         |                             |                             | 

0042 715-05048             1721.000  LFT  |       4.50000        7744.50|       4.80000        8260.80|       5.55000        9551.55 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0043 715-05149              262.000  LFT  |      28.00000        7336.00|      31.00000        8122.00|      25.60000        6707.20 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0044 715-05151              827.000  LFT  |      28.50000       23569.50|      34.00000       28118.00|      35.20000       29110.40 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0045 715-05152              615.000  LFT  |      32.00000       19680.00|      37.00000       22755.00|      43.45000       26721.75 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0046 715-05153               23.000  LFT  |      38.00000         874.00|      52.00000        1196.00|     131.30000        3019.90 

  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 

0047 715-05154              288.000  LFT  |      39.00000       11232.00|      48.00000       13824.00|      59.10000       17020.80 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0048 718-52610              170.000  CYS  |      26.00000        4420.00|      31.00000        5270.00|      32.10000        5457.00 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0049 718-99153             2024.000  SYS  |       1.50000        3036.00|       1.15000        2327.60|       0.50000        1012.00 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0050 720-45135                1.000  EACH |     752.00000         752.00|    1950.00000        1950.00|    1605.50000        1605.50 

  INLET, F7, MODIFIED                     |                             |                             | 

0051 720-45275                4.000  EACH |     900.00000        3600.00|    1400.00000        5600.00|    2575.00000       10300.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0052 720-45410               11.000  EACH |    1350.00000       14850.00|    1700.00000       18700.00|    2800.00000       30800.00 

  MANHOLE, C4                             |                             |                             | 

0053 720-98174                6.000  EACH |    1700.00000       10200.00|    2000.00000       12000.00|    1225.00000        7350.00 

  INLET, B15                              |                             |                             | 

0054 720-99417               10.000  EACH |    1800.00000       18000.00|    1800.00000       18000.00|     950.00000        9500.00 

  CATCH BASIN, C15                        |                             |                             | 

0055 801-03290                3.000  EACH |     265.00000         795.00|     355.00000        1065.00|     199.50000         598.50 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0056 801-04308                5.000  EACH |     300.00000        1500.00|     412.00000        2060.00|     517.55000        2587.75 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0057 801-06207             2220.000  LFT  |       1.00000        2220.00|       0.60000        1332.00|       1.20000        2664.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1461789          |(   2   ) 35-1139301         |(   3  ) 31-1323837 

                                          |POINDEXTER EXCAVATING        |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 801-06625                7.000  EACH |     125.00000         875.00|     108.00000         756.00|     110.00000         770.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0059 801-06640               10.000  EACH |     220.00000        2200.00|     214.00000        2140.00|     217.65000        2176.50 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0060 801-06645                3.000  EACH |      25.00000          75.00|      52.00000         156.00|      54.40000         163.20 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0061 801-06775                       LUMP |   16000.00000       16000.00|   32082.41000       32082.41|   12855.00000       12855.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0062 801-07118              140.000  LFT  |      16.00000        2240.00|      18.25000        2555.00|      15.70000        2198.00 

  BARRICADE, III-A                        |                             |                             | 

0063 801-07119               40.000  LFT  |      19.00000         760.00|      18.75000         750.00|      16.90000         676.00 

  BARRICADE, III-B                        |                             |                             | 

0064 802-05701              120.000  LFT  |      12.00000        1440.00|      14.00000        1680.00|      16.90000        2028.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0065 802-07060                3.000  EACH |     200.00000         600.00|      25.00000          75.00|      30.25000          90.75 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0066 802-76035              119.000  SFT  |      22.80000        2713.20|      21.00000        2499.00|      25.40000        3022.60 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0067 805-01815                4.000  EACH |    2450.00000        9800.00|    2800.00000       11200.00|    3385.00000       13540.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0068 805-01842                5.000  EACH |     980.00000        4900.00|    1000.00000        5000.00|    1210.00000        6050.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0069 805-02328             2244.000  LFT  |       0.80000        1795.20|       0.60000        1346.40|       0.73000        1638.12 

  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 

0070 805-06592             1060.000  LFT  |      15.40000       16324.00|      12.00000       12720.00|      14.50000       15370.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0071 805-78100                1.000  EACH |   14580.00000       14580.00|   14000.00000       14000.00|   16900.00000       16900.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0072 805-78205                6.000  EACH |     815.00000        4890.00|     750.00000        4500.00|     900.00000        5400.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0073 805-78230                2.000  EACH |    1275.00000        2550.00|    1125.00000        2250.00|    1360.00000        2720.00 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0074 805-78415                4.000  EACH |    1860.00000        7440.00|    1800.00000        7200.00|    2176.65000        8706.60 

  SPAN, CATENARY, AND TETHER              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1461789          |(   2   ) 35-1139301         |(   3  ) 31-1323837 

                                          |POINDEXTER EXCAVATING        |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0075 805-78420                4.000  EACH |     300.00000        1200.00|     275.00000        1100.00|     332.63000        1330.52 

  DISCONNECT HANGER                       |                             |                             | 

0076 805-78445                1.000  EACH |     945.00000         945.00|     750.00000         750.00|     907.17000         907.17 

  SIGNAL SERVICE                          |                             |                             | 

0077 805-78467               52.000  LFT  |       3.00000         156.00|       2.50000         130.00|       3.00000         156.00 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0078 805-78485              402.000  LFT  |       2.00000         804.00|       1.65000         663.30|       2.00000         804.00 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0079 805-78490              747.000  LFT  |       2.00000        1494.00|       1.85000        1381.95|       2.25000        1680.75 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0080 805-78510             1324.000  LFT  |       1.00000        1324.00|       0.85000        1125.40|       1.00000        1324.00 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0081 805-78746              207.000  LFT  |      17.00000        3519.00|      18.00000        3726.00|      21.75000        4502.25 

  PREFORMED LOOP DETECTORS                |                             |                             | 

0082 805-78785                5.000  EACH |     765.00000        3825.00|     900.00000        4500.00|    1090.00000        5450.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0083 805-78795              804.000  LFT  |       7.00000        5628.00|       7.50000        6030.00|       9.05000        7276.20 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0084 805-78925                1.000  EACH |    1230.00000        1230.00|    1200.00000        1200.00|    1450.00000        1450.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0085 805-81032                4.000  EACH |    4140.00000       16560.00|    4200.00000       16800.00|    5079.00000       20316.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0086 805-92504                7.000  EACH |     340.00000        2380.00|     300.00000        2100.00|     362.75000        2539.25 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0087 808-03178                1.000  EACH |     220.00000         220.00|     107.00000         107.00|     266.00000         266.00 

  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 

  PLASTIC, LANE ARROWS                    |                             |                             | 

0088 808-06694             2173.000  LFT  |       0.40000         869.20|       0.66000        1434.18|       0.19000         412.87 

  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 

0089 808-06713             4970.000  LFT  |       0.20000         994.00|       0.22000        1093.40|       0.19000         944.30 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0090 808-06714              100.000  LFT  |       0.20000          20.00|       0.65000          65.00|       0.19000          19.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0091 808-06716             1936.000  LFT  |       0.50000         968.00|       0.46000         890.56|       1.03000        1994.08 

  LINE, REMOVE                            |                             |                             | 

0092 808-06723                1.000  EACH |     110.00000         110.00|      77.00000          77.00|      72.57000          72.57 

  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 

  INDICATION ARROW                        |                             |                             | 

0093 808-06724                1.000  EACH |     110.00000         110.00|      88.00000          88.00|      72.57000          72.57 

  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 

  ONLY                                    |                             |                             | 
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                                                                                          ROUTE : 
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==================================================================================================================================== 

                                          |(   1  ) 35-1461789          |(   2   ) 35-1139301         |(   3  ) 31-1323837 

                                          |POINDEXTER EXCAVATING        |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0094 808-06726               65.000  LFT  |       1.50000          97.50|       1.77000         115.05|       3.63000         235.95 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0095 808-74812               40.000  LFT  |       9.00000         360.00|       5.65000         226.00|       7.98000         319.20 

  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0096 808-75051              462.000  LFT  |       2.70000        1247.40|       1.35000         623.70|       2.18000        1007.16 

  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0097 808-75054             1726.000  LFT  |       2.70000        4660.20|       1.35000        2330.10|       2.18000        3762.68 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  4 IN.                                   |                             |                             | 

0098 808-75067               29.000  LFT  |      15.00000         435.00|       8.95000         259.55|      13.06000         378.74 

  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0099 808-75073                1.000  EACH |     265.00000         265.00|     172.00000         172.00|     235.87000         235.87 

  PAVEMENT MESSAGE MARKINGS PREFORMED     |                             |                             | 

  PLASTIC, WORD ONLY                      |                             |                             | 

0100 808-75078              395.000  LFT  |       1.50000         592.50|       0.77000         304.15|       2.00000         790.00 

  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 

  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 

0101 808-75998               93.000  EACH |      35.00000        3255.00|      32.85000        3055.05|      39.75000        3696.75 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0102 808-97027              329.000  LFT  |       4.50000        1480.50|       3.45000        1135.05|       4.35000        1431.15 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  8 IN.                                   |                             |                             | 

     SECTION TOTALS                       |           $       875,443.70|           $       913,314.22|           $       937,382.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       875,443.70|           $       913,314.22|           $       937,382.00 

==================================================================================================================================== 
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                                                                                          ROUTE : 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0999231          |(   5   ) 35-1151771         |(   6  ) 35-0918397 

                                          |HUNT PAVING COMPANY INC      |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    9800.00000        9800.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |   38000.00000       38000.00|   48500.00000       48500.00|   48791.00000       48791.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   15000.00000       15000.00|   20000.00000       20000.00|    9450.00000        9450.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 203-02000             8161.000  CYS  |      13.50000      110173.50|      11.50000       93851.50|      12.00000       97932.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 205-03371                4.200  CYS  |     150.00000         630.00|      85.00000         357.00|     175.87000         738.65 

  SEDIMENT, REMOVE                        |                             |                             | 

0011 205-06931               18.000  TON  |      80.00000        1440.00|      55.00000         990.00|      82.11000        1477.98 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0012 205-06933                7.000  EACH |     115.00000         805.00|     107.00000         749.00|     107.00000         749.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0013 205-06936               42.000  TON  |      48.00000        2016.00|      35.00000        1470.00|      72.57000        3047.94 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0014 205-06937             2565.000  LFT  |       1.35000        3462.75|       1.26000        3231.90|       1.26000        3231.90 

  TEMPORARY SILT FENCE                    |                             |                             | 

0015 207-08267             5785.000  SYS  |       9.00000       52065.00|       6.25000       36156.25|       6.29000       36387.65 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0016 211-09264             1688.000  CYS  |      21.00000       35448.00|      19.00000       32072.00|      17.35000       29286.80 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0017 301-07448              155.000  TON  |      27.00000        4185.00|      23.00000        3565.00|      29.91000        4636.05 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0018 306-08034              910.000  SYS  |       7.30000        6643.00|       6.00000        5460.00|       4.00000        3640.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0999231          |(   5   ) 35-1151771         |(   6  ) 35-0918397 

                                          |HUNT PAVING COMPANY INC      |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 401-07327              264.000  TON  |      81.85000       21608.40|     145.00000       38280.00|      90.00000       23760.00 

  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm -SMA  |                             |                             | 

0020 401-07328              199.000  TON  |      85.50000       17014.50|      95.00000       18905.00|      90.00000       17910.00 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0021 401-07397              441.000  TON  |      58.25000       25688.25|      65.00000       28665.00|      71.00000       31311.00 

  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0022 401-07398              208.000  TON  |      64.75000       13468.00|      75.00000       15600.00|      71.00000       14768.00 

  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0023 401-07407              706.000  TON  |      56.65000       39994.90|      52.00000       36712.00|      60.00000       42360.00 

  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 

0024 401-07423              656.000  TON  |      55.75000       36572.00|      57.00000       37392.00|      60.00000       39360.00 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0025 401-07424              783.000  TON  |      62.65000       49054.95|      58.00000       45414.00|      60.00000       46980.00 

  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 

0026 401-08338              596.000  TON  |      70.65000       42107.40|      60.00000       35760.00|      71.00000       42316.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 

  mm                                      |                             |                             | 

0027 402-07432                2.100  TON  |     485.00000        1018.50|     350.00000         735.00|      90.00000         189.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0028 402-07435                3.500  TON  |     265.00000         927.50|     400.00000        1400.00|      70.00000         245.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0029 406-05520                0.200  TON  |    1000.00000         200.00|    4000.00000         800.00|     600.00000         120.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0030 604-91531              387.000  SYS  |      35.00000       13545.00|      44.00000       17028.00|      33.97000       13146.39 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0031 605-06150             1804.000  LFT  |      15.00000       27060.00|      19.00000       34276.00|      12.87000       23217.48 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0032 615-06490               10.000  EACH |     165.00000        1650.00|     132.00000        1320.00|     132.00000        1320.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0033 615-06505                6.000  EACH |     695.00000        4170.00|     700.00000        4200.00|     700.00000        4200.00 

  MONUMENT, B                             |                             |                             | 

0034 615-06510                2.000  EACH |     393.00000         786.00|     550.00000        1100.00|     550.00000        1100.00 

  MONUMENT, C                             |                             |                             | 

0035 621-01004                5.000  EACH |     400.00000        2000.00|     373.00000        1865.00|     373.00000        1865.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0036 621-06545                0.100  TON  |    1450.00000         145.00|    1355.00000         135.50|    1356.00000         135.60 

  FERTILIZER                              |                             |                             | 

0037 621-06557               40.000  LBS  |       9.75000         390.00|       9.04000         361.60|       9.04000         361.60 

  SEED MIXTURE, T                         |                             |                             | 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0999231          |(   5   ) 35-1151771         |(   6  ) 35-0918397 

                                          |HUNT PAVING COMPANY INC      |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 621-06565                1.000  TON  |     658.00000         658.00|     610.00000         610.00|     610.00000         610.00 

  MULCHING MATERIAL                       |                             |                             | 

0039 621-06567               68.000  kGAL |       2.10000         142.80|       2.00000         136.00|       2.00000         136.00 

  WATER                                   |                             |                             | 

0040 621-06575            16677.000  SYS  |       2.65000       44194.05|       2.56000       42693.12|       3.93000       65540.61 

  SODDING, NURSERY                        |                             |                             | 

0041 628-09401               12.000  MOS  |    1600.00000       19200.00|    2000.00000       24000.00|    2216.55000       26598.60 

  FIELD OFFICE, A                         |                             |                             | 

0042 715-05048             1721.000  LFT  |       4.00000        6884.00|       3.65000        6281.65|       8.57000       14748.97 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0043 715-05149              262.000  LFT  |      29.00000        7598.00|      35.00000        9170.00|      28.39000        7438.18 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0044 715-05151              827.000  LFT  |      30.50000       25223.50|      33.00000       27291.00|      31.22000       25818.94 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0045 715-05152              615.000  LFT  |      40.50000       24907.50|      42.00000       25830.00|      43.05000       26475.75 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0046 715-05153               23.000  LFT  |      85.00000        1955.00|      88.00000        2024.00|     105.75000        2432.25 

  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 

0047 715-05154              288.000  LFT  |      55.50000       15984.00|      57.00000       16416.00|      51.07000       14708.16 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0048 718-52610              170.000  CYS  |      35.00000        5950.00|      39.80000        6766.00|      63.66000       10822.20 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0049 718-99153             2024.000  SYS  |       2.00000        4048.00|       1.85000        3744.40|       2.34000        4736.16 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0050 720-45135                1.000  EACH |    1090.00000        1090.00|    1300.00000        1300.00|    1946.77000        1946.77 

  INLET, F7, MODIFIED                     |                             |                             | 

0051 720-45275                4.000  EACH |    1250.00000        5000.00|    1400.00000        5600.00|    1088.56000        4354.24 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0052 720-45410               11.000  EACH |    2300.00000       25300.00|    2500.00000       27500.00|    3188.72000       35075.92 

  MANHOLE, C4                             |                             |                             | 

0053 720-98174                6.000  EACH |    1985.00000       11910.00|    2200.00000       13200.00|    2759.09000       16554.54 

  INLET, B15                              |                             |                             | 

0054 720-99417               10.000  EACH |    2400.00000       24000.00|    2300.00000       23000.00|    2952.00000       29520.00 

  CATCH BASIN, C15                        |                             |                             | 

0055 801-03290                3.000  EACH |     380.00000        1140.00|     250.00000         750.00|     250.00000         750.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0056 801-04308                5.000  EACH |     440.00000        2200.00|     275.00000        1375.00|     275.00000        1375.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0057 801-06207             2220.000  LFT  |       0.65000        1443.00|       0.95000        2109.00|       0.95000        2109.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 
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                                          |(   4  ) 35-0999231          |(   5   ) 35-1151771         |(   6  ) 35-0918397 

                                          |HUNT PAVING COMPANY INC      |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 801-06625                7.000  EACH |     115.00000         805.00|     115.00000         805.00|     115.00000         805.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0059 801-06640               10.000  EACH |     225.00000        2250.00|     200.00000        2000.00|     200.00000        2000.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0060 801-06645                3.000  EACH |      55.00000         165.00|      20.00000          60.00|      20.00000          60.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0061 801-06775                       LUMP |    8200.00000        8200.00|   34802.98000       34802.98|   11687.57000       11687.57 

  MAINTAINING TRAFFIC                     |                             |                             | 

0062 801-07118              140.000  LFT  |      19.70000        2758.00|      15.00000        2100.00|      15.00000        2100.00 

  BARRICADE, III-A                        |                             |                             | 

0063 801-07119               40.000  LFT  |      20.00000         800.00|      17.50000         700.00|      17.50000         700.00 

  BARRICADE, III-B                        |                             |                             | 

0064 802-05701              120.000  LFT  |      11.75000        1410.00|      11.00000        1320.00|      11.00000        1320.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0065 802-07060                3.000  EACH |     200.00000         600.00|     186.00000         558.00|     186.00000         558.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0066 802-76035              119.000  SFT  |      23.00000        2737.00|      21.50000        2558.50|      21.50000        2558.50 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0067 805-01815                4.000  EACH |    2400.00000        9600.00|    2289.00000        9156.00|    2289.00000        9156.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0068 805-01842                5.000  EACH |     950.00000        4750.00|     923.00000        4615.00|     923.00000        4615.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0069 805-02328             2244.000  LFT  |       0.75000        1683.00|       0.70000        1570.80|       0.70000        1570.80 

  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 

0070 805-06592             1060.000  LFT  |      15.50000       16430.00|      14.50000       15370.00|      14.50000       15370.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0071 805-78100                1.000  EACH |   14500.00000       14500.00|   13748.00000       13748.00|   13748.00000       13748.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0072 805-78205                6.000  EACH |     825.00000        4950.00|     766.00000        4596.00|     766.00000        4596.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0073 805-78230                2.000  EACH |    1275.00000        2550.00|    1202.00000        2404.00|    1202.00000        2404.00 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0074 805-78415                4.000  EACH |    1850.00000        7400.00|    1755.00000        7020.00|    1755.00000        7020.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 291 -12 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 
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==================================================================================================================================== 

                                          |(   4  ) 35-0999231          |(   5   ) 35-1151771         |(   6  ) 35-0918397 

                                          |HUNT PAVING COMPANY INC      |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0075 805-78420                4.000  EACH |     275.00000        1100.00|     256.00000        1024.00|     256.00000        1024.00 

  DISCONNECT HANGER                       |                             |                             | 

0076 805-78445                1.000  EACH |    1000.00000        1000.00|     934.00000         934.00|     934.00000         934.00 

  SIGNAL SERVICE                          |                             |                             | 

0077 805-78467               52.000  LFT  |       2.50000         130.00|       2.30000         119.60|       2.30000         119.60 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0078 805-78485              402.000  LFT  |       1.40000         562.80|       1.30000         522.60|       1.30000         522.60 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0079 805-78490              747.000  LFT  |       1.60000        1195.20|       1.50000        1120.50|       1.50000        1120.50 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0080 805-78510             1324.000  LFT  |       0.95000        1257.80|       0.90000        1191.60|       0.90000        1191.60 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0081 805-78746              207.000  LFT  |      16.65000        3446.55|      15.50000        3208.50|      15.50000        3208.50 

  PREFORMED LOOP DETECTORS                |                             |                             | 

0082 805-78785                5.000  EACH |     775.00000        3875.00|     719.00000        3595.00|     719.00000        3595.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0083 805-78795              804.000  LFT  |       7.00000        5628.00|       6.50000        5226.00|       6.50000        5226.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0084 805-78925                1.000  EACH |    1225.00000        1225.00|    1161.00000        1161.00|    1161.00000        1161.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0085 805-81032                4.000  EACH |    4200.00000       16800.00|    3914.00000       15656.00|    3914.00000       15656.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0086 805-92504                7.000  EACH |     340.00000        2380.00|     321.00000        2247.00|     321.00000        2247.00 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0087 808-03178                1.000  EACH |     110.00000         110.00|     200.00000         200.00|     200.00000         200.00 

  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 

  PLASTIC, LANE ARROWS                    |                             |                             | 

0088 808-06694             2173.000  LFT  |       0.70000        1521.10|       0.30000         651.90|       0.30000         651.90 

  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 

0089 808-06713             4970.000  LFT  |       0.23000        1143.10|       0.17000         844.90|       0.17000         844.90 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0090 808-06714              100.000  LFT  |       0.70000          70.00|       0.17000          17.00|       0.17000          17.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0091 808-06716             1936.000  LFT  |       0.50000         968.00|       0.40000         774.40|       0.40000         774.40 

  LINE, REMOVE                            |                             |                             | 

0092 808-06723                1.000  EACH |      83.00000          83.00|     100.00000         100.00|     100.00000         100.00 

  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 

  INDICATION ARROW                        |                             |                             | 

0093 808-06724                1.000  EACH |      94.00000          94.00|     100.00000         100.00|     100.00000         100.00 

  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 

  ONLY                                    |                             |                             | 
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==================================================================================================================================== 

                                          |(   4  ) 35-0999231          |(   5   ) 35-1151771         |(   6  ) 35-0918397 

                                          |HUNT PAVING COMPANY INC      |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0094 808-06726               65.000  LFT  |       1.90000         123.50|       1.25000          81.25|       1.25000          81.25 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0095 808-74812               40.000  LFT  |       6.00000         240.00|       7.75000         310.00|       7.75000         310.00 

  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0096 808-75051              462.000  LFT  |       1.45000         669.90|       2.50000        1155.00|       2.50000        1155.00 

  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0097 808-75054             1726.000  LFT  |       1.45000        2502.70|       2.50000        4315.00|       2.50000        4315.00 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  4 IN.                                   |                             |                             | 

0098 808-75067               29.000  LFT  |       9.50000         275.50|      13.50000         391.50|      13.50000         391.50 

  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0099 808-75073                1.000  EACH |     185.00000         185.00|     250.00000         250.00|     250.00000         250.00 

  PAVEMENT MESSAGE MARKINGS PREFORMED     |                             |                             | 

  PLASTIC, WORD ONLY                      |                             |                             | 

0100 808-75078              395.000  LFT  |       0.83000         327.85|       1.00000         395.00|       1.00000         395.00 

  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 

  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 

0101 808-75998               93.000  EACH |      35.00000        3255.00|      32.85000        3055.05|      32.85000        3055.05 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0102 808-97027              329.000  LFT  |       3.70000        1217.30|       4.00000        1316.00|       4.00000        1316.00 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  8 IN.                                   |                             |                             | 

     SECTION TOTALS                       |           $       939,075.80|           $       969,500.00|           $       975,822.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       939,075.80|           $       969,500.00|           $       975,822.00 

==================================================================================================================================== 
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==================================================================================================================================== 

                                          |(   7  ) 90-0177865          |(   8   ) 35-1875662         |(   9  ) 35-1609544 

                                          |HIS CONSTRUCTORS LLC         |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    9820.00000        9820.00|   18000.00000       18000.00|   10584.00000       10584.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |   44032.55000       44032.55|   50000.00000       50000.00|   58151.00000       58151.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   15970.00000       15970.00|   30000.00000       30000.00|   52832.75000       52832.75 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 203-02000             8161.000  CYS  |      10.50000       85690.50|      22.00000      179542.00|      25.48000      207942.28 

  EXCAVATION, COMMON                      |                             |                             | 

0010 205-03371                4.200  CYS  |     260.00000        1092.00|      85.50000         359.10|      30.05000         126.21 

  SEDIMENT, REMOVE                        |                             |                             | 

0011 205-06931               18.000  TON  |      80.00000        1440.00|      58.54000        1053.72|      46.97000         845.46 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0012 205-06933                7.000  EACH |     113.00000         791.00|     107.00000         749.00|     115.56000         808.92 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0013 205-06936               42.000  TON  |      47.00000        1974.00|      50.00000        2100.00|      55.78000        2342.76 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0014 205-06937             2565.000  LFT  |       1.35000        3462.75|       1.26000        3231.90|       1.38000        3539.70 

  TEMPORARY SILT FENCE                    |                             |                             | 

0015 207-08267             5785.000  SYS  |       7.40000       42809.00|       7.00000       40495.00|      10.48000       60626.80 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0016 211-09264             1688.000  CYS  |      24.00000       40512.00|      24.00000       40512.00|      27.75000       46842.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0017 301-07448              155.000  TON  |      43.00000        6665.00|      35.00000        5425.00|      28.21000        4372.55 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0018 306-08034              910.000  SYS  |       5.30000        4823.00|       4.00000        3640.00|       6.99000        6360.90 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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                                          |HIS CONSTRUCTORS LLC         |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 401-07327              264.000  TON  |      80.00000       21120.00|      75.85000       20024.40|      81.92000       21626.88 

  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm -SMA  |                             |                             | 

0020 401-07328              199.000  TON  |      84.00000       16716.00|      79.20000       15760.80|      85.54000       17022.46 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0021 401-07397              441.000  TON  |      57.00000       25137.00|      54.00000       23814.00|      58.32000       25719.12 

  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0022 401-07398              208.000  TON  |      64.00000       13312.00|      60.00000       12480.00|      64.80000       13478.40 

  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0023 401-07407              706.000  TON  |      55.50000       39183.00|      52.50000       37065.00|      56.70000       40030.20 

  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 

0024 401-07423              656.000  TON  |      54.60000       35817.60|      51.70000       33915.20|      55.84000       36631.04 

  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 

0025 401-07424              783.000  TON  |      61.30000       47997.90|      58.10000       45492.30|      62.75000       49133.25 

  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 

0026 401-08338              596.000  TON  |      69.00000       41124.00|      65.50000       39038.00|      70.74000       42161.04 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 

  mm                                      |                             |                             | 

0027 402-07432                2.100  TON  |    1070.00000        2247.00|     450.00000         945.00|     486.00000        1020.60 

  HMA SURFACE, TYPE A                     |                             |                             | 

0028 402-07435                3.500  TON  |     620.00000        2170.00|     250.00000         875.00|     270.00000         945.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0029 406-05520                0.200  TON  |    1000.00000         200.00|     950.00000         190.00|    1026.00000         205.20 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0030 604-91531              387.000  SYS  |      42.00000       16254.00|      36.95000       14299.65|      26.60000       10294.20 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0031 605-06150             1804.000  LFT  |      19.00000       34276.00|      16.55000       29856.20|      16.03000       28918.12 

  CURB AND GUTTER, C, CONCRETE            |                             |                             | 

0032 615-06490               10.000  EACH |     140.00000        1400.00|     153.00000        1530.00|     243.00000        2430.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0033 615-06505                6.000  EACH |     740.00000        4440.00|     644.00000        3864.00|     594.00000        3564.00 

  MONUMENT, B                             |                             |                             | 

0034 615-06510                2.000  EACH |     580.00000        1160.00|     365.00000         730.00|     378.00000         756.00 

  MONUMENT, C                             |                             |                             | 

0035 621-01004                5.000  EACH |     395.00000        1975.00|     373.00000        1865.00|     402.84000        2014.20 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0036 621-06545                0.100  TON  |    1430.00000         143.00|    1356.00000         135.60|    1464.48000         146.45 

  FERTILIZER                              |                             |                             | 

0037 621-06557               40.000  LBS  |      15.00000         600.00|       9.04000         361.60|       9.76000         390.40 

  SEED MIXTURE, T                         |                             |                             | 
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0038 621-06565                1.000  TON  |     644.00000         644.00|     610.00000         610.00|     658.80000         658.80 

  MULCHING MATERIAL                       |                             |                             | 

0039 621-06567               68.000  kGAL |       2.10000         142.80|       2.00000         136.00|       2.16000         146.88 

  WATER                                   |                             |                             | 

0040 621-06575            16677.000  SYS  |       3.00000       50031.00|       2.56000       42693.12|       2.76000       46028.52 

  SODDING, NURSERY                        |                             |                             | 

0041 628-09401               12.000  MOS  |    4060.00000       48720.00|    1500.00000       18000.00|    1846.08000       22152.96 

  FIELD OFFICE, A                         |                             |                             | 

0042 715-05048             1721.000  LFT  |       6.00000       10326.00|       3.30000        5679.30|       3.94000        6780.74 

  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 

0043 715-05149              262.000  LFT  |      51.00000       13362.00|      22.00000        5764.00|      26.50000        6943.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0044 715-05151              827.000  LFT  |      39.00000       32253.00|      27.00000       22329.00|      32.99000       27282.73 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0045 715-05152              615.000  LFT  |      36.00000       22140.00|      32.00000       19680.00|      43.09000       26500.35 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0046 715-05153               23.000  LFT  |     116.00000        2668.00|      35.00000         805.00|      67.11000        1543.53 

  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 

0047 715-05154              288.000  LFT  |      69.00000       19872.00|      40.00000       11520.00|      54.11000       15583.68 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0048 718-52610              170.000  CYS  |      42.00000        7140.00|      41.00000        6970.00|      42.98000        7306.60 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0049 718-99153             2024.000  SYS  |       2.00000        4048.00|       1.00000        2024.00|       2.00000        4048.00 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0050 720-45135                1.000  EACH |    1870.00000        1870.00|    1500.00000        1500.00|    1186.49000        1186.49 

  INLET, F7, MODIFIED                     |                             |                             | 

0051 720-45275                4.000  EACH |    1770.00000        7080.00|    1020.00000        4080.00|    1644.80000        6579.20 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0052 720-45410               11.000  EACH |    2490.00000       27390.00|    2640.00000       29040.00|    4114.68000       45261.48 

  MANHOLE, C4                             |                             |                             | 

0053 720-98174                6.000  EACH |    2740.00000       16440.00|    2250.00000       13500.00|    2416.74000       14500.44 

  INLET, B15                              |                             |                             | 

0054 720-99417               10.000  EACH |    3490.00000       34900.00|    2500.00000       25000.00|    3250.76000       32507.60 

  CATCH BASIN, C15                        |                             |                             | 

0055 801-03290                3.000  EACH |     174.00000         522.00|     165.00000         495.00|     383.40000        1150.20 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0056 801-04308                5.000  EACH |     450.00000        2250.00|     428.00000        2140.00|     444.96000        2224.80 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0057 801-06207             2220.000  LFT  |       1.00000        2220.00|       0.98000        2175.60|       0.65000        1443.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 
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==================================================================================================================================== 

                                          |(   7  ) 90-0177865          |(   8   ) 35-1875662         |(   9  ) 35-1609544 

                                          |HIS CONSTRUCTORS LLC         |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 801-06625                7.000  EACH |      94.00000         658.00|      89.00000         623.00|     116.64000         816.48 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0059 801-06640               10.000  EACH |     190.00000        1900.00|     180.00000        1800.00|     231.12000        2311.20 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0060 801-06645                3.000  EACH |      47.00000         141.00|      45.00000         135.00|      56.16000         168.48 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0061 801-06775                       LUMP |    7870.00000        7870.00|   25000.00000       25000.00|   13787.25000       13787.25 

  MAINTAINING TRAFFIC                     |                             |                             | 

0062 801-07118              140.000  LFT  |      14.00000        1960.00|      13.00000        1820.00|      19.71000        2759.40 

  BARRICADE, III-A                        |                             |                             | 

0063 801-07119               40.000  LFT  |      14.50000         580.00|      14.00000         560.00|      20.25000         810.00 

  BARRICADE, III-B                        |                             |                             | 

0064 802-05701              120.000  LFT  |      11.60000        1392.00|      11.00000        1320.00|      11.88000        1425.60 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0065 802-07060                3.000  EACH |     196.00000         588.00|     186.00000         558.00|     200.88000         602.64 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0066 802-76035              119.000  SFT  |      22.00000        2618.00|      21.50000        2558.50|      23.22000        2763.18 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0067 805-01815                4.000  EACH |    2400.00000        9600.00|    2289.00000        9156.00|    2472.12000        9888.48 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0068 805-01842                5.000  EACH |     975.00000        4875.00|     923.00000        4615.00|     996.84000        4984.20 

  HANDHOLE, SIGNAL                        |                             |                             | 

0069 805-02328             2244.000  LFT  |       0.75000        1683.00|       0.70000        1570.80|       0.76000        1705.44 

  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 

0070 805-06592             1060.000  LFT  |      15.00000       15900.00|      14.50000       15370.00|      15.66000       16599.60 

  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 

0071 805-78100                1.000  EACH |   14500.00000       14500.00|   13748.00000       13748.00|   14847.84000       14847.84 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0072 805-78205                6.000  EACH |     800.00000        4800.00|     766.00000        4596.00|     827.28000        4963.68 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0073 805-78230                2.000  EACH |    1270.00000        2540.00|    1202.00000        2404.00|    1298.16000        2596.32 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0074 805-78415                4.000  EACH |    1850.00000        7400.00|    1755.00000        7020.00|    1895.40000        7581.60 

  SPAN, CATENARY, AND TETHER              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 90-0177865          |(   8   ) 35-1875662         |(   9  ) 35-1609544 

                                          |HIS CONSTRUCTORS LLC         |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0075 805-78420                4.000  EACH |     270.00000        1080.00|     256.00000        1024.00|     276.48000        1105.92 

  DISCONNECT HANGER                       |                             |                             | 

0076 805-78445                1.000  EACH |     990.00000         990.00|     934.00000         934.00|    1008.72000        1008.72 

  SIGNAL SERVICE                          |                             |                             | 

0077 805-78467               52.000  LFT  |       2.40000         124.80|       2.30000         119.60|       2.48000         128.96 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0078 805-78485              402.000  LFT  |       1.40000         562.80|       1.30000         522.60|       1.40000         562.80 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0079 805-78490              747.000  LFT  |       1.60000        1195.20|       1.50000        1120.50|       1.62000        1210.14 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0080 805-78510             1324.000  LFT  |       1.00000        1324.00|       0.90000        1191.60|       0.97000        1284.28 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0081 805-78746              207.000  LFT  |      16.50000        3415.50|      15.50000        3208.50|      16.74000        3465.18 

  PREFORMED LOOP DETECTORS                |                             |                             | 

0082 805-78785                5.000  EACH |     760.00000        3800.00|     719.00000        3595.00|     776.52000        3882.60 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0083 805-78795              804.000  LFT  |       7.00000        5628.00|       6.50000        5226.00|       7.02000        5644.08 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0084 805-78925                1.000  EACH |    1225.00000        1225.00|    1161.00000        1161.00|    1253.88000        1253.88 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0085 805-81032                4.000  EACH |    4100.00000       16400.00|    3914.00000       15656.00|    4227.12000       16908.48 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0086 805-92504                7.000  EACH |     340.00000        2380.00|     321.00000        2247.00|     346.68000        2426.76 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0087 808-03178                1.000  EACH |     230.00000         230.00|     220.00000         220.00|     115.56000         115.56 

  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 

  PLASTIC, LANE ARROWS                    |                             |                             | 

0088 808-06694             2173.000  LFT  |       0.20000         434.60|       0.16000         347.68|       0.71000        1542.83 

  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 

0089 808-06713             4970.000  LFT  |       0.20000         994.00|       0.16000         795.20|       0.24000        1192.80 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0090 808-06714              100.000  LFT  |       0.20000          20.00|       0.16000          16.00|       0.70000          70.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0091 808-06716             1936.000  LFT  |       1.00000        1936.00|       0.85000        1645.60|       0.50000         968.00 

  LINE, REMOVE                            |                             |                             | 

0092 808-06723                1.000  EACH |      63.00000          63.00|      60.00000          60.00|      83.16000          83.16 

  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 

  INDICATION ARROW                        |                             |                             | 

0093 808-06724                1.000  EACH |      63.00000          63.00|      60.00000          60.00|      95.04000          95.04 

  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 

  ONLY                                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 291                     CONTRACT ID : R -29640-A                   COUNTIES : HAMILTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 90-0177865          |(   8   ) 35-1875662         |(   9  ) 35-1609544 

                                          |HIS CONSTRUCTORS LLC         |CRIDER & CRIDER INC          |SCHUTT-LOOKABILL CO 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0094 808-06726               65.000  LFT  |       3.20000         208.00|       3.00000         195.00|       1.91000         124.15 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0095 808-74812               40.000  LFT  |       7.00000         280.00|       6.60000         264.00|       6.10000         244.00 

  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 

0096 808-75051              462.000  LFT  |       2.00000         924.00|       1.80000         831.60|       1.46000         674.52 

  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0097 808-75054             1726.000  LFT  |       2.00000        3452.00|       1.80000        3106.80|       1.46000        2519.96 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  4 IN.                                   |                             |                             | 

0098 808-75067               29.000  LFT  |      11.00000         319.00|      10.80000         313.20|       9.67000         280.43 

  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0099 808-75073                1.000  EACH |     200.00000         200.00|     195.00000         195.00|     185.76000         185.76 

  PAVEMENT MESSAGE MARKINGS PREFORMED     |                             |                             | 

  PLASTIC, WORD ONLY                      |                             |                             | 

0100 808-75078              395.000  LFT  |       2.00000         790.00|       1.65000         651.75|       0.83000         327.85 

  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 

  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 

0101 808-75998               93.000  EACH |      34.00000        3162.00|      32.85000        3055.05|      45.04000        4188.72 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0102 808-97027              329.000  LFT  |       4.00000        1316.00|       3.60000        1184.40|       3.73000        1227.17 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  8 IN.                                   |                             |                             | 

     SECTION TOTALS                       |           $       999,900.00|           $     1,013,296.87|           $     1,163,029.03 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       999,900.00|           $     1,013,296.87|           $     1,163,029.03 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 07/01/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : BIKE046 

                                                                                                        0501256 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,050,756.00  100.0000% 

   2   35-1878024     RAGLE INC                                                                  $     1,144,442.97  108.9161% 

   3   35-1057095     BLANKENBERGER BROTHERS INC                                                 $     1,245,006.00  118.4867% 

   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,467,986.14  139.7076% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2  ) 35-1878024          |(   3  ) 35-1057095 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BIKE / PEDESTRIAN FACILITIES 

                                          |                             |                             | 

0001 105-06845                       LUMP |   12730.00000       12730.00|   12000.00000       12000.00|   54000.00000       54000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     265.00000         265.00|     100.00000         100.00|     125.00000         125.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |     215.00000        2580.00|     100.00000        1200.00|      80.00000         960.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0009 110-01001                       LUMP |   51000.44000       51000.44|   55000.00000       55000.00|   58500.00000       58500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |   26050.00000       26050.00|   62000.00000       62000.00|  102847.67000      102847.67 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 202-51330                       LUMP |   19600.00000       19600.00|  117000.00000      117000.00|   64750.00000       64750.00 

  PRESENT STRUCTURE, REMOVE , TRANSPORT   |                             |                             | 

  AND REASSEMBLE                          |                             |                             | 

0013 203-02000              381.000  CYS  |      61.00000       23241.00|      10.00000        3810.00|      26.00000        9906.00 

  EXCAVATION, COMMON                      |                             |                             | 

0014 203-02070             2227.000  CYS  |      11.00000       24497.00|      14.00000       31178.00|      21.00000       46767.00 

  BORROW                                  |                             |                             | 

0015 205-02770              710.000  SYS  |       2.00000        1420.00|       1.85000        1313.50|       1.85000        1313.50 

  EROSION CONTROL BLANKET                 |                             |                             | 

0016 205-06933                1.000  EACH |     100.00000         100.00|      95.00000          95.00|      95.00000          95.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0017 205-06937             3029.000  LFT  |       1.50000        4543.50|       2.00000        6058.00|       1.45000        4392.05 

  TEMPORARY SILT FENCE                    |                             |                             | 

0018 207-08267              968.070  SYS  |      10.00000        9680.70|      12.00000       11616.84|      12.00000       11616.84 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1057095 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 210-03827                1.000  EACH |    5440.00000        5440.00|    3800.00000        3800.00|    8100.00000        8100.00 

  FOUNTAIN, DRINKING                      |                             |                             | 

0020 210-06369              256.110  LFT  |       8.40000        2151.32|       2.00000         512.22|      10.00000        2561.10 

  SAW CUT                                 |                             |                             | 

0021 210-08157                7.000  EACH |     547.00000        3829.00|     475.00000        3325.00|     475.00000        3325.00 

  BICYCLE LOOP                            |                             |                             | 

0022 210-08351                1.000  EACH |    3635.00000        3635.00|    4000.00000        4000.00|    5645.00000        5645.00 

  PLAQUE , RAIL MOUNTED                   |                             |                             | 

0023 211-06467               23.400  CYS  |      52.50000        1228.50|      50.00000        1170.00|     100.00000        2340.00 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0024 211-07454              227.790  CYS  |      38.50000        8769.92|      20.00000        4555.80|      30.00000        6833.70 

  STRUCTURE BACKFILL                      |                             |                             | 

0025 301-07448             1040.000  TON  |      20.00000       20800.00|      35.00000       36400.00|      28.00000       29120.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0026 303-07051               98.000  TON  |     455.00000       44590.00|     429.00000       42042.00|     429.00000       42042.00 

  BOULDERS                                |                             |                             | 

0027 306-08034             1376.150  SYS  |       4.00000        5504.60|       4.00000        5504.60|       5.00000        6880.75 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0028 402-07432              252.300  TON  |     162.00000       40872.60|     120.00000       30276.00|     145.00000       36583.50 

  HMA SURFACE, TYPE A                     |                             |                             | 

0029 402-07435              233.600  TON  |     157.55000       36803.68|     118.00000       27564.80|     141.00000       32937.60 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0030 406-05520                1.190  TON  |     871.50000        1037.09|     750.00000         892.50|     780.00000         928.20 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0031 601-95344             1322.120  LFT  |      88.00000      116346.56|     120.00000      158654.40|      90.00000      118990.80 

  HANDRAIL, PEDESTRIAN                    |                             |                             | 

0032 602-98036              100.000  SYS  |       4.75000         475.00|       4.35000         435.00|       4.35000         435.00 

  BARRIER MAT, WEED                       |                             |                             | 

0033 603-01947                2.000  EACH |    4595.00000        9190.00|    2500.00000        5000.00|    4775.00000        9550.00 

  GATE BARRICADE                          |                             |                             | 

0034 603-04099                3.000  EACH |     845.00000        2535.00|     500.00000        1500.00|     800.00000        2400.00 

  PIPE BOLLARD                            |                             |                             | 

0035 604-01527              121.000  SYS  |     207.00000       25047.00|     185.00000       22385.00|     208.00000       25168.00 

  PAVERS, BRICK                           |                             |                             | 

0036 604-07894               16.000  SYS  |     104.70000        1675.20|     110.00000        1760.00|     155.00000        2480.00 

  CURB RAMP, CONCRETE, A                  |                             |                             | 

0037 604-91531              732.000  SYS  |      36.25000       26535.00|      31.70000       23204.40|      28.50000       20862.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0038 605-06090              128.000  LFT  |      14.25000        1824.00|      15.50000        1984.00|      25.00000        3200.00 

  CURB, INTEGRAL, CONCRETE                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1057095 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 605-06120              311.000  LFT  |      17.90000        5566.90|      25.00000        7775.00|      20.00000        6220.00 

  CURB, CONCRETE                          |                             |                             | 

0040 611-03671                3.000  EACH |    4315.00000       12945.00|    3750.00000       11250.00|    3750.00000       11250.00 

  TRASH RECEPTACLE                        |                             |                             | 

0041 615-06496               11.000  EACH |     280.00000        3080.00|     250.00000        2750.00|     200.00000        2200.00 

  PARKING BARRIER                         |                             |                             | 

0042 616-02320              161.200  SYS  |       5.00000         806.00|       2.00000         322.40|       5.00000         806.00 

  GEOTEXTILES                             |                             |                             | 

0043 616-06405              132.530  TON  |      36.00000        4771.08|      35.00000        4638.55|      38.00000        5036.14 

  RIPRAP, REVETMENT                       |                             |                             | 

0044 619-05926                       LUMP |    7540.00000        7540.00|    7100.00000        7100.00|    5000.00000        5000.00 

  ENVIRONMENTAL CONTROL                   |                             |                             | 

0045 619-09427             1631.000  SFT  |      47.50000       77472.50|      37.00000       60347.00|      40.00000       65240.00 

  CLEAN STEEL BRIDGE, TYPE 3, QP-2        |                             |                             | 

0046 619-09436             1631.000  SFT  |      13.00000       21203.00|       8.22000       13406.82|      15.00000       24465.00 

  PAINT STEEL BRIDGE, TYPE 3              |                             |                             | 

0047 621-01004                2.000  EACH |     760.00000        1520.00|     715.00000        1430.00|     715.00000        1430.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0048 621-03909                8.550  LBS  |     292.00000        2496.60|     275.00000        2351.25|     275.00000        2351.25 

  SEED MIXTURE, NATIVE , MIX 1            |                             |                             | 

0049 621-03909                5.250  LBS  |     255.00000        1338.75|     240.00000        1260.00|     240.00000        1260.00 

  SEED MIXTURE, NATIVE , MIX 2            |                             |                             | 

0050 621-04258                7.000  LBS  |     122.00000         854.00|     115.00000         805.00|     115.00000         805.00 

  SEED MIXTURE , NURSERY CROP             |                             |                             | 

0051 621-06553               51.000  LBS  |       4.25000         216.75|       4.00000         204.00|       4.00000         204.00 

  SEED MIXTURE, R                         |                             |                             | 

0052 621-06574             3746.510  SYS  |       3.00000       11239.53|       4.00000       14986.04|       2.85000       10677.55 

  SODDING                                 |                             |                             | 

0053 621-09508                       LUMP |    2390.00000        2390.00|    2250.00000        2250.00|    2250.00000        2250.00 

  INVASIVE SPECIES CONTROL                |                             |                             | 

0054 621-09510                0.350  ACRE |   15310.00000        5358.50|   14420.00000        5047.00|   14420.00000        5047.00 

  MITIGATION , MIX 1                      |                             |                             | 

0055 621-09510                0.350  ACRE |   15310.00000        5358.50|   14420.00000        5047.00|   14420.00000        5047.00 

  MITIGATION , MIX 2                      |                             |                             | 

0056 621-93582               25.600  CYS  |     175.00000        4480.00|     165.00000        4224.00|     165.00000        4224.00 

  MULCH, STONE                            |                             |                             | 

0057 622-03672                       LUMP |    2655.00000        2655.00|    3000.00000        3000.00|    2500.00000        2500.00 

  TREE PROTECTION AND TRIMMING            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1057095 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 622-05625               33.000  EACH |     165.00000        5445.00|     155.00000        5115.00|     155.00000        5115.00 

  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 

  BROAD UPRIGHT, OVER 48 TO 72 IN.        |                             |                             | 

0059 622-05626                3.000  EACH |     310.00000         930.00|     290.00000         870.00|     290.00000         870.00 

  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 

  BROAD UPRIGHT, OVER 72 TO 96 IN.        |                             |                             | 

0060 622-05640               23.000  EACH |      48.00000        1104.00|      45.00000        1035.00|      45.00000        1035.00 

  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 

  IN.                                     |                             |                             | 

0061 622-05641               38.000  EACH |      69.00000        2622.00|      65.00000        2470.00|      65.00000        2470.00 

  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 

  IN.                                     |                             |                             | 

0062 622-05644               30.000  EACH |     260.00000        7800.00|     245.00000        7350.00|     245.00000        7350.00 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  48 TO 72 IN.                            |                             |                             | 

0063 622-05648               60.000  EACH |     133.00000        7980.00|     125.00000        7500.00|     125.00000        7500.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 

  25 IN. OR UNDER                         |                             |                             | 

0064 622-05649               77.000  EACH |     270.00000       20790.00|     255.00000       19635.00|     255.00000       19635.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 1.25 TO 2 IN.                      |                             |                             | 

0065 622-05651               17.000  EACH |     393.00000        6681.00|     370.00000        6290.00|     370.00000        6290.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN.                     |                             |                             | 

0066 622-05654             1504.000  EACH |       3.50000        5264.00|       3.25000        4888.00|       3.25000        4888.00 

  PLANT, PERENNIAL , 2" PLUG              |                             |                             | 

0067 622-05654              697.000  EACH |       5.65000        3938.05|       5.30000        3694.10|       5.30000        3694.10 

  PLANT, PERENNIAL , 4" POT               |                             |                             | 

0068 628-09402               12.000  MOS  |    1700.00000       20400.00|     750.00000        9000.00|    2400.00000       28800.00 

  FIELD OFFICE, B                         |                             |                             | 

0069 628-09407               12.000  MOS  |     213.00000        2556.00|      50.00000         600.00|     300.00000        3600.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0070 701-51195              318.000  LFT  |      93.50000       29733.00|      65.00000       20670.00|      93.00000       29574.00 

  PILE, STEEL H, HP 12" X 53              |                             |                             | 

0071 701-91792                6.000  EACH |      93.50000         561.00|     250.00000        1500.00|     150.00000         900.00 

  PILE TIP, STEEL H                       |                             |                             | 

0072 702-51005               44.400  CYS  |     716.00000       31790.40|    1200.00000       53280.00|    1350.00000       59940.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1057095 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0073 703-51032             3682.000  LBS  |       1.75000        6443.50|       2.00000        7364.00|       4.50000       16569.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0074 706-90881              207.000  LFT  |     140.00000       28980.00|     185.00000       38295.00|     163.00000       33741.00 

  STRUCTURAL BRIDGE RAILING               |                             |                             | 

0075 709-51821                       LUMP |    1340.00000        1340.00|    1000.00000        1000.00|    1750.00000        1750.00 

  SURFACE SEAL                            |                             |                             | 

0076 711-04121                8.000  EACH |      80.00000         640.00|      50.00000         400.00|     100.00000         800.00 

  ANCHOR BOLT, AB1                        |                             |                             | 

0077 711-51038                       LUMP |   42800.00000       42800.00|   28000.00000       28000.00|   28200.00000       28200.00 

  STRUCTURAL STEEL                        |                             |                             | 

0078 711-90932              365.000  LFT  |       9.25000        3376.25|       8.65000        3157.25|       8.65000        3157.25 

  EDGING, STEEL                           |                             |                             | 

0079 712-03812               10.000  EACH |    3222.00000       32220.00|    2800.00000       28000.00|    2800.00000       28000.00 

  BENCH                                   |                             |                             | 

0080 712-06386             1421.000  SFT  |       4.80000        6820.80|       8.00000       11368.00|       7.50000       10657.50 

  PLANK FLOORS, SINGLE PLY                |                             |                             | 

0081 715-05127               60.000  LFT  |     155.00000        9300.00|     125.00000        7500.00|     115.00000        6900.00 

  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 

0082 715-05152               14.000  LFT  |      61.75000         864.50|      80.00000        1120.00|     105.00000        1470.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0083 715-05407               70.000  LFT  |       9.00000         630.00|      14.00000         980.00|      10.00000         700.00 

  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 

0084 715-05842                1.000  EACH |    1890.00000        1890.00|    1000.00000        1000.00|    1300.00000        1300.00 

  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 

0085 720-45235                1.000  EACH |    2445.00000        2445.00|    2200.00000        2200.00|    2100.00000        2100.00 

  CATCH BASIN, E7                         |                             |                             | 

0086 720-94612                2.000  EACH |    6105.00000       12210.00|    5500.00000       11000.00|    5400.00000       10800.00 

  MANHOLE, K4                             |                             |                             | 

0087 802-03821                1.000  EACH |   10910.00000       10910.00|   11000.00000       11000.00|   11750.00000       11750.00 

  SIGN, SHEET WITH LEGEND , DOUBLE SIDED  |                             |                             | 

  WAYFINDING                              |                             |                             | 

0088 802-03896                5.000  EACH |    1105.00000        5525.00|     800.00000        4000.00|     825.00000        4125.00 

  BOLLARD , DROP DOWN                     |                             |                             | 

0089 802-04250                3.000  EACH |    4420.00000       13260.00|    1300.00000        3900.00|    4642.00000       13926.00 

  SIGN, TRAIL INFORMATION , DOUBLE SIDED  |                             |                             | 

0090 802-04893               20.000  EACH |     105.00000        2100.00|      90.00000        1800.00|      90.00000        1800.00 

  REFERENCE POST , NO MOW SIGN            |                             |                             | 

0091 802-76025               57.130  SFT  |      20.50000        1171.17|      17.90000        1022.63|      17.90000        1022.63 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1057095 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0092 802-76055              261.000  LFT  |      32.50000        8482.50|      28.20000        7360.20|      28.20000        7360.20 

  SIGN POST, A                            |                             |                             | 

0093 808-75245             4149.220  LFT  |       0.50000        2074.61|       0.42000        1742.67|       0.42000        1742.67 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0094 808-75325                8.000  EACH |      86.50000         692.00|      75.00000         600.00|      75.00000         600.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0095 808-06609                8.000  EACH |     260.00000        2080.00|     225.00000        1800.00|     225.00000        1800.00 

  PAVEMENT MESSAGE MARKING ,              |                             |                             | 

  THERMOPLASTIC, SYMBOL, BICYCLE          |                             |                             | 

0096 808-06609                8.000  EACH |     201.50000        1612.00|     175.00000        1400.00|     175.00000        1400.00 

  PAVEMENT MESSAGE MARKING ,              |                             |                             | 

  THERMOPLASTIC, SYMBOL, PEDESTRIAN       |                             |                             | 

     SECTION TOTALS                       |           $     1,050,756.00|           $     1,144,442.97|           $     1,245,006.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,050,756.00|           $     1,144,442.97|           $     1,245,006.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BIKE / PEDESTRIAN FACILITIES 

                                          |                             |                             | 

0001 105-06845                       LUMP |   20000.00000       20000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     350.00000         350.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |      75.00000         900.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0008 109-08463                1.000  DOL  |       1.00000           1.00|                             | 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0009 110-01001                       LUMP |   73399.30600       73399.31|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |   73399.30600       73399.31|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 202-51330                       LUMP |  125000.00000      125000.00|                             | 

  PRESENT STRUCTURE, REMOVE , TRANSPORT   |                             |                             | 

  AND REASSEMBLE                          |                             |                             | 

0013 203-02000              381.000  CYS  |      40.00000       15240.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0014 203-02070             2227.000  CYS  |      20.00000       44540.00|                             | 

  BORROW                                  |                             |                             | 

0015 205-02770              710.000  SYS  |       1.85000        1313.50|                             | 

  EROSION CONTROL BLANKET                 |                             |                             | 

0016 205-06933                1.000  EACH |      95.00000          95.00|                             | 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0017 205-06937             3029.000  LFT  |       1.45000        4392.05|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0018 207-08267              968.070  SYS  |      15.00000       14521.05|                             | 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0019 210-03827                1.000  EACH |   10000.00000       10000.00|                             | 

  FOUNTAIN, DRINKING                      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 210-06369              256.110  LFT  |       5.00000        1280.55|                             | 

  SAW CUT                                 |                             |                             | 

0021 210-08157                7.000  EACH |    1500.00000       10500.00|                             | 

  BICYCLE LOOP                            |                             |                             | 

0022 210-08351                1.000  EACH |    7500.00000        7500.00|                             | 

  PLAQUE , RAIL MOUNTED                   |                             |                             | 

0023 211-06467               23.400  CYS  |     125.00000        2925.00|                             | 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0024 211-07454              227.790  CYS  |      25.00000        5694.75|                             | 

  STRUCTURE BACKFILL                      |                             |                             | 

0025 301-07448             1040.000  TON  |      25.00000       26000.00|                             | 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0026 303-07051               98.000  TON  |     415.00000       40670.00|                             | 

  BOULDERS                                |                             |                             | 

0027 306-08034             1376.150  SYS  |       5.00000        6880.75|                             | 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0028 402-07432              252.300  TON  |     145.00000       36583.50|                             | 

  HMA SURFACE, TYPE A                     |                             |                             | 

0029 402-07435              233.600  TON  |     141.00000       32937.60|                             | 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0030 406-05520                1.190  TON  |     780.00000         928.20|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0031 601-95344             1322.120  LFT  |     131.25000      173528.25|                             | 

  HANDRAIL, PEDESTRIAN                    |                             |                             | 

0032 602-98036              100.000  SYS  |       4.35000         435.00|                             | 

  BARRIER MAT, WEED                       |                             |                             | 

0033 603-01947                2.000  EACH |    4900.00000        9800.00|                             | 

  GATE BARRICADE                          |                             |                             | 

0034 603-04099                3.000  EACH |    1100.00000        3300.00|                             | 

  PIPE BOLLARD                            |                             |                             | 

0035 604-01527              121.000  SYS  |     185.00000       22385.00|                             | 

  PAVERS, BRICK                           |                             |                             | 

0036 604-07894               16.000  SYS  |      94.00000        1504.00|                             | 

  CURB RAMP, CONCRETE, A                  |                             |                             | 

0037 604-91531              732.000  SYS  |      32.50000       23790.00|                             | 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0038 605-06090              128.000  LFT  |      12.75000        1632.00|                             | 

  CURB, INTEGRAL, CONCRETE                |                             |                             | 

0039 605-06120              311.000  LFT  |      16.00000        4976.00|                             | 

  CURB, CONCRETE                          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0040 611-03671                3.000  EACH |    1500.00000        4500.00|                             | 

  TRASH RECEPTACLE                        |                             |                             | 

0041 615-06496               11.000  EACH |     250.00000        2750.00|                             | 

  PARKING BARRIER                         |                             |                             | 

0042 616-02320              161.200  SYS  |       5.00000         806.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0043 616-06405              132.530  TON  |      35.00000        4638.55|                             | 

  RIPRAP, REVETMENT                       |                             |                             | 

0044 619-05926                       LUMP |    5000.00000        5000.00|                             | 

  ENVIRONMENTAL CONTROL                   |                             |                             | 

0045 619-09427             1631.000  SFT  |      40.00000       65240.00|                             | 

  CLEAN STEEL BRIDGE, TYPE 3, QP-2        |                             |                             | 

0046 619-09436             1631.000  SFT  |      15.00000       24465.00|                             | 

  PAINT STEEL BRIDGE, TYPE 3              |                             |                             | 

0047 621-01004                2.000  EACH |     715.00000        1430.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0048 621-03909                8.550  LBS  |     275.00000        2351.25|                             | 

  SEED MIXTURE, NATIVE , MIX 1            |                             |                             | 

0049 621-03909                5.250  LBS  |     240.00000        1260.00|                             | 

  SEED MIXTURE, NATIVE , MIX 2            |                             |                             | 

0050 621-04258                7.000  LBS  |     115.00000         805.00|                             | 

  SEED MIXTURE , NURSERY CROP             |                             |                             | 

0051 621-06553               51.000  LBS  |       4.00000         204.00|                             | 

  SEED MIXTURE, R                         |                             |                             | 

0052 621-06574             3746.510  SYS  |       2.85000       10677.55|                             | 

  SODDING                                 |                             |                             | 

0053 621-09508                       LUMP |    2250.00000        2250.00|                             | 

  INVASIVE SPECIES CONTROL                |                             |                             | 

0054 621-09510                0.350  ACRE |   14420.00000        5047.00|                             | 

  MITIGATION , MIX 1                      |                             |                             | 

0055 621-09510                0.350  ACRE |   14420.00000        5047.00|                             | 

  MITIGATION , MIX 2                      |                             |                             | 

0056 621-93582               25.600  CYS  |     165.00000        4224.00|                             | 

  MULCH, STONE                            |                             |                             | 

0057 622-03672                       LUMP |   10000.00000       10000.00|                             | 

  TREE PROTECTION AND TRIMMING            |                             |                             | 

0058 622-05625               33.000  EACH |     155.00000        5115.00|                             | 

  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 

  BROAD UPRIGHT, OVER 48 TO 72 IN.        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0059 622-05626                3.000  EACH |     290.00000         870.00|                             | 

  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 

  BROAD UPRIGHT, OVER 72 TO 96 IN.        |                             |                             | 

0060 622-05640               23.000  EACH |      45.00000        1035.00|                             | 

  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 

  IN.                                     |                             |                             | 

0061 622-05641               38.000  EACH |      65.00000        2470.00|                             | 

  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 

  IN.                                     |                             |                             | 

0062 622-05644               30.000  EACH |     245.00000        7350.00|                             | 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  48 TO 72 IN.                            |                             |                             | 

0063 622-05648               60.000  EACH |     125.00000        7500.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 

  25 IN. OR UNDER                         |                             |                             | 

0064 622-05649               77.000  EACH |     255.00000       19635.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 1.25 TO 2 IN.                      |                             |                             | 

0065 622-05651               17.000  EACH |     370.00000        6290.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN.                     |                             |                             | 

0066 622-05654             1504.000  EACH |       3.25000        4888.00|                             | 

  PLANT, PERENNIAL , 2" PLUG              |                             |                             | 

0067 622-05654              697.000  EACH |       5.30000        3694.10|                             | 

  PLANT, PERENNIAL , 4" POT               |                             |                             | 

0068 628-09402               12.000  MOS  |    2500.00000       30000.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0069 628-09407               12.000  MOS  |     300.00000        3600.00|                             | 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0070 701-51195              318.000  LFT  |     150.00000       47700.00|                             | 

  PILE, STEEL H, HP 12" X 53              |                             |                             | 

0071 701-91792                6.000  EACH |     200.00000        1200.00|                             | 

  PILE TIP, STEEL H                       |                             |                             | 

0072 702-51005               44.400  CYS  |    1500.00000       66600.00|                             | 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 

0073 703-51032             3682.000  LBS  |       2.50000        9205.00|                             | 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0074 706-90881              207.000  LFT  |     233.00000       48231.00|                             | 

  STRUCTURAL BRIDGE RAILING               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0075 709-51821                       LUMP |    1260.00000        1260.00|                             | 

  SURFACE SEAL                            |                             |                             | 

0076 711-04121                8.000  EACH |     100.00000         800.00|                             | 

  ANCHOR BOLT, AB1                        |                             |                             | 

0077 711-51038                       LUMP |  100000.00000      100000.00|                             | 

  STRUCTURAL STEEL                        |                             |                             | 

0078 711-90932              365.000  LFT  |       8.65000        3157.25|                             | 

  EDGING, STEEL                           |                             |                             | 

0079 712-03812               10.000  EACH |    4900.00000       49000.00|                             | 

  BENCH                                   |                             |                             | 

0080 712-06386             1421.000  SFT  |      25.00000       35525.00|                             | 

  PLANK FLOORS, SINGLE PLY                |                             |                             | 

0081 715-05127               60.000  LFT  |     250.00000       15000.00|                             | 

  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 

0082 715-05152               14.000  LFT  |     165.00000        2310.00|                             | 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0083 715-05407               70.000  LFT  |      30.00000        2100.00|                             | 

  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 

0084 715-05842                1.000  EACH |    2500.00000        2500.00|                             | 

  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 

0085 720-45235                1.000  EACH |    4000.00000        4000.00|                             | 

  CATCH BASIN, E7                         |                             |                             | 

0086 720-94612                2.000  EACH |    7500.00000       15000.00|                             | 

  MANHOLE, K4                             |                             |                             | 

0087 802-03821                1.000  EACH |    1500.00000        1500.00|                             | 

  SIGN, SHEET WITH LEGEND , DOUBLE SIDED  |                             |                             | 

  WAYFINDING                              |                             |                             | 

0088 802-03896                5.000  EACH |    1100.00000        5500.00|                             | 

  BOLLARD , DROP DOWN                     |                             |                             | 

0089 802-04250                3.000  EACH |    1000.00000        3000.00|                             | 

  SIGN, TRAIL INFORMATION , DOUBLE SIDED  |                             |                             | 

0090 802-04893               20.000  EACH |      75.00000        1500.00|                             | 

  REFERENCE POST , NO MOW SIGN            |                             |                             | 

0091 802-76025               57.130  SFT  |      25.00000        1428.25|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0092 802-76055              261.000  LFT  |       5.00000        1305.00|                             | 

  SIGN POST, A                            |                             |                             | 

0093 808-75245             4149.220  LFT  |       1.45000        6016.37|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 662 

     CALL ORDER   : 295                     CONTRACT ID : R -29750-A                   COUNTIES : WARRICK 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1618530          |(       )                    |(      ) 

                                          |AMERICAN CONTRACTING & SERVI |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0094 808-75325                8.000  EACH |     125.00000        1000.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0095 808-06609                8.000  EACH |     225.00000        1800.00|                             | 

  PAVEMENT MESSAGE MARKING ,              |                             |                             | 

  THERMOPLASTIC, SYMBOL, BICYCLE          |                             |                             | 

0096 808-06609                8.000  EACH |     225.00000        1800.00|                             | 

  PAVEMENT MESSAGE MARKING ,              |                             |                             | 

  THERMOPLASTIC, SYMBOL, PEDESTRIAN       |                             |                             | 

     SECTION TOTALS                       |           $     1,467,986.14|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,467,986.14|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 09/15/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 0600371 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   38-1625197     SELGE CONSTRUCTION CO INC                                                  $     1,657,988.56  100.0000% 

   2   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,728,568.35  104.2570% 

   3   35-1489621     HRP CONSTRUCTION INC                                                       $     1,735,345.48  104.6657% 

   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,739,307.00  104.9046% 

   5   35-1120685     WALSH & KELLY INC                                                          $     1,777,673.95  107.2187% 

   6   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,980,409.14  119.4465% 

   7   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $     2,487,800.00  150.0493% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 38-1625197          |(   2  ) 35-1339168          |(   3  ) 35-1489621 

                                          |SELGE CONSTRUCTION CO INC    |LAPORTE CONSTRUCTION CO      |HRP CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROADSIDE WORK, ENHANCEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   23650.00000       23650.00|   19900.00000       19900.00|   33300.00000       33300.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   81005.00000       81005.00|   84978.20000       84978.20|   86000.00000       86000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   48100.00000       48100.00|   20000.00000       20000.00|   49000.00000       49000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02241              174.000  LFT  |      10.00000        1740.00|      12.00000        2088.00|      12.00000        2088.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0009 202-02250               91.000  EACH |     100.00000        9100.00|       1.00000          91.00|     100.00000        9100.00 

  TREE, 10 IN., REMOVE                    |                             |                             | 

0010 202-02278              215.000  LFT  |      10.00000        2150.00|       3.86000         829.90|       4.00000         860.00 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0011 202-90747               40.000  LFT  |      20.00000         800.00|      59.35000        2374.00|       5.00000         200.00 

  RETAINING WALL, REMOVE                  |                             |                             | 

0012 202-92953               92.000  SYS  |      10.00000         920.00|      13.17000        1211.64|       6.00000         552.00 

  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             | 

0013 202-94747                2.000  EACH |      50.00000         100.00|     125.61000         251.22|     100.00000         200.00 

  POST, REMOVE                            |                             |                             | 

0014 203-02000            11880.000  CYS  |      23.45000      278586.00|      17.08000      202910.40|      19.00000      225720.00 

  EXCAVATION, COMMON                      |                             |                             | 

0016 205-06937             7761.000  LFT  |       1.55000       12029.55|       2.98000       23127.78|       2.00000       15522.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0017 206-96304               75.000  LFT  |      92.00000        6900.00|     200.00000       15000.00|      90.00000        6750.00 

  SHEET PILING , REINFORCED CONCRETE CAP  |                             |                             | 

0018 206-98327             1820.000  SFT  |      58.00000      105560.00|      58.00000      105560.00|      52.00000       94640.00 

  SHEET PILING, STEEL, S 30.2             |                             |                             | 

0019 207-08267              751.000  SYS  |      16.00000       12016.00|       8.60000        6458.60|      13.00000        9763.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-1625197          |(   2   ) 35-1339168         |(   3  ) 35-1489621 

                                          |SELGE CONSTRUCTION CO INC    |LAPORTE CONSTRUCTION CO      |HRP CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 210-04181                4.000  EACH |     840.00000        3360.00|     958.39000        3833.56|     950.00000        3800.00 

  BICYCLE RACK                            |                             |                             | 

0021 210-07893                       LUMP |    2275.00000        2275.00|   10750.00000       10750.00|   15000.00000       15000.00 

  IRRIGATION , CROSSWALK "7"              |                             |                             | 

0022 210-07893                       LUMP |   10503.00000       10503.00|   10750.00000       10750.00|   15000.00000       15000.00 

  IRRIGATION , CROSSWALK "8"              |                             |                             | 

0023 210-07893                       LUMP |    3425.00000        3425.00|   10750.00000       10750.00|   15000.00000       15000.00 

  IRRIGATION , CROSSWALK #5               |                             |                             | 

0024 210-07893                       LUMP |   21870.00000       21870.00|   10750.00000       10750.00|   15000.00000       15000.00 

  IRRIGATION , CROSSWALK #6               |                             |                             | 

0025 210-07893                       LUMP |   15220.00000       15220.00|   10750.00000       10750.00|   15000.00000       15000.00 

  IRRIGATION , NODE "E"                   |                             |                             | 

0026 210-07893                       LUMP |    2350.00000        2350.00|   10750.00000       10750.00|   15000.00000       15000.00 

  IRRIGATION , NODE "F"                   |                             |                             | 

0027 210-07893                       LUMP |    2555.00000        2555.00|   10750.00000       10750.00|   15000.00000       15000.00 

  IRRIGATION , NODE "G"                   |                             |                             | 

0028 210-09164              568.600  SYS  |      56.10000       31898.46|      82.25000       46767.35|      56.09000       31892.77 

  PAVING SYSTEM , POROUS " GREEN"         |                             |                             | 

0029 211-09265              142.500  CYS  |      25.00000        3562.50|      27.01000        3848.93|      20.00000        2850.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0030 211-09266              129.000  CYS  |      15.00000        1935.00|      27.03000        3486.87|       9.00000        1161.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0031 212-06282             2961.000  CYS  |       5.00000       14805.00|       4.00000       11844.00|       2.00000        5922.00 

  STOCKPILED SELECTED MATERIAL, SALVAGED  |                             |                             | 

0032 301-07448             4223.300  TON  |      16.50000       69684.45|      24.47000      103344.15|      28.00000      118252.40 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0033 303-02051              100.000  TON  |      32.00000        3200.00|      45.20000        4520.00|      35.00000        3500.00 

  STONE, NO 2                             |                             |                             | 

0034 303-07662               50.000  TON  |      60.00000        3000.00|      53.43000        2671.50|      75.00000        3750.00 

  STONE , GLACIAL                         |                             |                             | 

0035 304-07490              106.200  TON  |     128.00000       13593.60|     128.00000       13593.60|     128.00000       13593.60 

  HMA PATCHING, TYPE B                    |                             |                             | 

0036 304-07492                1.000  TON  |     360.00000         360.00|     360.00000         360.00|     360.00000         360.00 

  WIDENING WITH HMA, TYPE A               |                             |                             | 

0037 306-08034             6238.380  SYS  |       2.00000       12476.76|       2.36000       14722.58|       1.75000       10917.17 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0038 402-07432              455.000  TON  |      77.00000       35035.00|      77.00000       35035.00|      77.00000       35035.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0039 402-07433              763.800  TON  |      77.00000       58812.60|      77.00000       58812.60|      77.00000       58812.60 

  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-1625197          |(   2   ) 35-1339168         |(   3  ) 35-1489621 

                                          |SELGE CONSTRUCTION CO INC    |LAPORTE CONSTRUCTION CO      |HRP CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0040 402-07435              910.000  TON  |      58.00000       52780.00|      58.00000       52780.00|      58.00000       52780.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0041 402-07438              747.400  TON  |      64.00000       47833.60|      64.00000       47833.60|      64.00000       47833.60 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0042 406-05520                4.600  TON  |       1.00000           4.60|       1.00000           4.60|       1.00000           4.60 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0043 506-06333               33.800  SYS  |      80.00000        2704.00|     216.03000        7301.81|      88.00000        2974.40 

  PCCP PATCHING, FULL DEPTH               |                             |                             | 

0044 601-94689                1.000  EACH |    4550.00000        4550.00|    2215.00000        2215.00|    2215.00000        2215.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0045 601-99105              100.000  LFT  |      35.00000        3500.00|      24.00000        2400.00|      24.00000        2400.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0046 604-04927               30.000  LFT  |      75.00000        2250.00|      33.00000         990.00|     239.10000        7173.00 

  CONCRETE , MILE MARKER                  |                             |                             | 

0047 604-07894               12.400  SYS  |      89.00000        1103.60|     241.70000        2997.08|     125.00000        1550.00 

  CURB RAMP, CONCRETE, A                  |                             |                             | 

0048 604-07897               49.400  SYS  |     116.00000        5730.40|     193.65000        9566.31|     125.00000        6175.00 

  CURB RAMP, CONCRETE, C                  |                             |                             | 

0049 604-07904               26.640  SYS  |     116.00000        3090.24|     212.74000        5667.39|     125.00000        3330.00 

  CURB RAMP, CONCRETE, L                  |                             |                             | 

0050 604-44251                6.000  CYS  |     600.00000        3600.00|     932.52000        5595.12|    1045.00000        6270.00 

  STEPS, CONCRETE                         |                             |                             | 

0051 604-90256               33.900  SYS  |      68.00000        2305.20|      84.41000        2861.50|      56.00000        1898.40 

  SIDEWALK, CONCRETE, 6 IN. , REINFORCED  |                             |                             | 

0052 604-90256               48.400  SYS  |      72.00000        3484.80|      80.02000        3872.97|      65.00000        3146.00 

  SIDEWALK, CONCRETE, 6 IN. , REINFORCED, |                             |                             | 

  COLORED                                 |                             |                             | 

0053 604-91531              838.300  SYS  |      32.50000       27244.75|      60.98000       51119.53|      32.00000       26825.60 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0054 604-91531              285.700  SYS  |      41.00000       11713.70|      89.43000       25550.15|      40.00000       11428.00 

  SIDEWALK, CONCRETE, 4 IN. , COLORED     |                             |                             | 

0055 605-06120              881.000  LFT  |      12.25000       10792.25|      12.00000       10572.00|      12.00000       10572.00 

  CURB, CONCRETE , 6 IN                   |                             |                             | 

0056 605-06120             6189.000  LFT  |      11.75000       72720.75|      12.00000       74268.00|      12.00000       74268.00 

  CURB, CONCRETE , 8 IN.                  |                             |                             | 

0057 605-06125              348.000  LFT  |      18.00000        6264.00|      51.17000       17807.16|      25.00000        8700.00 

  CURB, CONCRETE, MODIFIED , REINFORCED   |                             |                             | 

0058 605-06250               62.000  SYS  |     100.00000        6200.00|     134.90000        8363.80|      98.00000        6076.00 

  CENTER CURB, C, CONCRETE                |                             |                             | 
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0059 610-07487              210.900  TON  |     114.00000       24042.60|     114.00000       24042.60|     114.00000       24042.60 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0060 610-09108              456.200  SYS  |      59.00000       26915.80|      92.44000       42171.13|      53.00000       24178.60 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0061 610-09108              113.800  SYS  |      60.50000        6884.90|     103.30000       11755.54|      68.00000        7738.40 

  PCCP FOR APPROACHES, 9 IN. , Color 1    |                             |                             | 

0062 611-03671                3.000  EACH |    1075.00000        3225.00|     921.51000        2764.53|     750.00000        2250.00 

  TRASH RECEPTACLE                        |                             |                             | 

0063 616-02320              290.000  SYS  |       3.50000        1015.00|       4.18000        1212.20|       2.00000         580.00 

  GEOTEXTILES                             |                             |                             | 

0064 616-06405              422.000  TON  |      48.75000       20572.50|      31.62000       13343.64|      35.00000       14770.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0065 621-01004                1.000  EACH |     425.00000         425.00|     425.00000         425.00|     100.00000         100.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0066 621-02363             5400.000  SYS  |       0.42000        2268.00|       0.42000        2268.00|       0.50000        2700.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0067 621-06545                2.000  TON  |     800.00000        1600.00|     800.00000        1600.00|    1500.00000        3000.00 

  FERTILIZER                              |                             |                             | 

0068 621-06560            21597.000  SYS  |       0.50000       10798.50|       0.50000       10798.50|       0.85000       18357.45 

  MULCHED SEEDING, U                      |                             |                             | 

0069 621-06567               11.000  kGAL |       1.00000          11.00|       1.00000          11.00|     125.00000        1375.00 

  WATER                                   |                             |                             | 

0070 621-06574             2917.000  SYS  |       3.05000        8896.85|       3.05000        8896.85|       4.00000       11668.00 

  SODDING                                 |                             |                             | 

0071 621-06748               82.000  SYS  |       5.73000         469.86|       7.90000         647.80|       5.75000         471.50 

  SEEDING , Prairie' Swale Seed mix       |                             |                             | 

0072 621-08149              578.000  SYS  |      13.92000        8045.76|      14.20000        8207.60|      13.92000        8045.76 

  GRASS , Little Blue Stem                |                             |                             | 

0073 621-08149              352.000  SYS  |      15.98000        5624.96|      20.15000        7092.80|      15.98000        5624.96 

  GRASS , Prairie Drop Seed               |                             |                             | 

0074 621-98038              173.000  CYS  |      55.00000        9515.00|      77.00000       13321.00|      55.00000        9515.00 

  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 

0075 622-05626                3.000  EACH |     345.00000        1035.00|     495.00000        1485.00|     345.00000        1035.00 

  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 

  BROAD UPRIGHT, OVER 72 TO 96 IN. ,      |                             |                             | 

  Eastern White Pine - 10' Height         |                             |                             | 

0076 622-05639              165.000  EACH |      34.42000        5679.30|      50.50000        8332.50|      34.42000        5679.30 

  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 

  IN. , Goldfinger Potentilla             |                             |                             | 
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0077 622-05642               36.000  EACH |      49.42000        1779.12|     155.00000        5580.00|      49.42000        1779.12 

  PLANT, DECIDUOUS SHRUB, OVER 48 IN. ,   |                             |                             | 

  Minerva Rose of Sharon                  |                             |                             | 

0078 622-05645                6.000  EACH |     272.00000        1632.00|     235.00000        1410.00|     272.00000        1632.00 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  72 TO 96 IN. , Autumn Brilliance        |                             |                             | 

  Serviceberry                            |                             |                             | 

0079 622-05647                6.000  EACH |     292.00000        1752.00|     440.00000        2640.00|     292.00000        1752.00 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  120 IN. , Heritage River Birch          |                             |                             | 

0080 622-05650                6.000  EACH |     244.00000        1464.00|     400.00000        2400.00|     244.00000        1464.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Redbud              |                             |                             | 

0081 622-05650                7.000  EACH |     268.00000        1876.00|     260.00000        1820.00|     268.00000        1876.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Spring Snow Crab    |                             |                             | 

0082 622-05650               19.000  EACH |     293.00000        5567.00|     445.00000        8455.00|     293.00000        5567.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Trazan Serviceberry |                             |                             | 

0083 622-05650                5.000  EACH |     244.00000        1220.00|     300.00000        1500.00|     244.00000        1220.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Winter King Hawthorn|                             |                             | 

0084 622-05651                6.000  EACH |     457.50000        2745.00|     695.00000        4170.00|     457.50000        2745.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. , Ginkgo            |                             |                             | 

0085 622-05651                2.000  EACH |     352.00000         704.00|     535.00000        1070.00|     352.00000         704.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. , Pin Oak           |                             |                             | 

0086 622-05651                5.000  EACH |     294.00000        1470.00|     515.00000        2575.00|     294.00000        1470.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. , Red Sunset Red    |                             |                             | 

  Maple                                   |                             |                             | 

0087 622-05651                2.000  EACH |     322.00000         644.00|     545.00000        1090.00|     322.00000         644.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. ,London Plane Tree  |                             |                             | 

0088 622-05653              791.000  EACH |       4.00000        3164.00|       4.55000        3599.05|       4.00000        3164.00 

  PLANT, GROUND COVER , Evergreen         |                             |                             | 

  Candytuft                               |                             |                             | 

0089 622-05654               58.000  EACH |      17.00000         986.00|      12.55000         727.90|      17.00000         986.00 

  PLANT, PERENNIAL , Brookside Cranesbill |                             |                             | 
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0090 622-05654               75.000  EACH |      16.00000        1200.00|      17.75000        1331.25|      16.00000        1200.00 

  PLANT, PERENNIAL , Happy Returns Daylil |                             |                             | 

0091 628-09401               12.000  MOS  |    1500.00000       18000.00|    2183.38000       26200.56|    1750.00000       21000.00 

  FIELD OFFICE, A                         |                             |                             | 

0092 711-90932             2066.000  LFT  |       5.00000       10330.00|       5.85000       12086.10|       5.00000       10330.00 

  EDGING, STEEL                           |                             |                             | 

0093 712-03017                7.000  EACH |     940.00000        6580.00|     944.38000        6610.66|     950.00000        6650.00 

  PARK BENCH                              |                             |                             | 

0094 714-02930                4.000  EACH |    1000.00000        4000.00|    1415.89000        5663.56|    1250.00000        5000.00 

  HEADWALL , CONCRETE                     |                             |                             | 

0095 715-05151               50.000  LFT  |      57.50000        2875.00|      24.36000        1218.00|      19.00000         950.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0096 715-05152              161.000  LFT  |      60.00000        9660.00|      40.13000        6460.93|      21.00000        3381.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0097 715-46005                1.000  EACH |     400.00000         400.00|     802.41000         802.41|     800.00000         800.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0098 720-44000                8.000  EACH |     250.00000        2000.00|     820.61000        6564.88|     300.00000        2400.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0099 720-44020                1.000  EACH |     750.00000         750.00|    1196.92000        1196.92|     800.00000         800.00 

  CASTING, 3, FURNISH AND ADJUST TO GRADE |                             |                             | 

  , PIPE CATCH BASIN CASTING, 24 IN.      |                             |                             | 

0100 720-45275                1.000  EACH |    1500.00000        1500.00|    1254.36000        1254.36|    3900.00000        3900.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0101 720-98555                1.000  EACH |    3000.00000        3000.00|    2378.04000        2378.04|    5500.00000        5500.00 

  INLET, C15                              |                             |                             | 

0102 720-99416                3.000  EACH |    3100.00000        9300.00|    2432.02000        7296.06|    5900.00000       17700.00 

  CATCH BASIN, B15                        |                             |                             | 

0104 732-08420              131.000  SYS  |     105.00000       13755.00|     131.08000       17171.48|      93.12000       12198.72 

  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 

  REINFORCEMENT                           |                             |                             | 

0105 801-01504                2.000  EACH |      12.00000          24.00|     200.00000         400.00|      75.00000         150.00 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  LANE INDICATION ARROW                   |                             |                             | 

0106 801-03290                4.000  EACH |     146.00000         584.00|     165.00000         660.00|     146.00000         584.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0107 801-06203             6866.000  LFT  |       0.15000        1029.90|       0.16000        1098.56|       0.40000        2746.40 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0108 801-06640                8.000  EACH |     129.00000        1032.00|     140.00000        1120.00|     129.00000        1032.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 
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0109 801-06645                2.000  EACH |      60.00000         120.00|     140.00000         280.00|      60.00000         120.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0110 801-06775                       LUMP |   10320.00000       10320.00|   14642.23000       14642.23|   24700.00000       24700.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0111 802-05701              413.000  LFT  |      10.70000        4419.10|      10.70000        4419.10|      10.70000        4419.10 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0112 802-07060               12.000  EACH |      48.00000         576.00|      48.00000         576.00|      48.00000         576.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0113 802-76025              232.000  SFT  |      14.00000        3248.00|      14.00000        3248.00|      14.00000        3248.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0114 805-08102                2.000  EACH |    1500.00000        3000.00|    2331.42000        4662.84|    3770.00000        7540.00 

  DECORATIVE , COLUMN                     |                             |                             | 

0115 805-08102              348.000  EACH |     141.00000       49068.00|       1.00000         348.00|     141.00000       49068.00 

  DECORATIVE , RAILING STRAIGHT           |                             |                             | 

0116 805-08102                8.000  EACH |    1320.00000       10560.00|    1200.00000        9600.00|    1320.00000       10560.00 

  DECORATIVE , RAILING, CURVED SECTION    |                             |                             | 

0117 805-95568              220.000  LFT  |       7.60000        1672.00|       7.60000        1672.00|       7.60000        1672.00 

  CONDUIT, PVC, 4 IN. , SCHEDULE 40, FOR  |                             |                             | 

  ELECTRIC                                |                             |                             | 

0118 805-95888             2988.000  LFT  |       0.75000        2241.00|       0.75000        2241.00|       0.75000        2241.00 

  WIRE, NO. 8 COPPER, 1C                  |                             |                             | 

0119 805-95889             8402.000  LFT  |       0.50000        4201.00|       0.50000        4201.00|       0.50000        4201.00 

  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 

0120 805-95890             1736.000  LFT  |       0.40000         694.40|       0.40000         694.40|       0.40000         694.40 

  WIRE, NO. 12 COPPER, 1/C                |                             |                             | 

0121 807-02823               10.000  EACH |     450.00000        4500.00|     450.00000        4500.00|     450.00000        4500.00 

  LIGHT POLE, WOOD, RELOCATE              |                             |                             | 

0122 807-03972             1838.000  LFT  |       2.75000        5054.50|       2.75000        5054.50|       2.75000        5054.50 

  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 

0123 807-04654               10.000  EACH |    4900.00000       49000.00|    4900.00000       49000.00|    4900.00000       49000.00 

  LIGHT POLE , TYPE A, FIXTURE, AND       |                             |                             | 

  FOUNDATION                              |                             |                             | 

0124 807-04654                8.000  EACH |    6850.00000       54800.00|    6850.00000       54800.00|    6850.00000       54800.00 

  LIGHT POLE , TYPE D, FIXTURE,           |                             |                             | 

  FOUNDATION, W/PEDESTR                   |                             |                             | 

0125 807-08214              345.000  LFT  |       3.00000        1035.00|       3.00000        1035.00|       3.00000        1035.00 

  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 301 -9 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-1625197          |(   2   ) 35-1339168         |(   3  ) 35-1489621 

                                          |SELGE CONSTRUCTION CO INC    |LAPORTE CONSTRUCTION CO      |HRP CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0126 807-86805                4.000  EACH |    5500.00000       22000.00|    4675.00000       18700.00|    5500.00000       22000.00 

  SERVICE POINT, I                        |                             |                             | 

0127 808-03439              456.000  LFT  |       4.45000        2029.20|       3.65000        1664.40|       4.43000        2020.08 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK, WHITE, 24 IN.                |                             |                             | 

0128 808-06703             3393.000  LFT  |       0.50000        1696.50|       0.41000        1391.13|       0.49000        1662.57 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0129 808-75245              214.000  LFT  |       0.50000         107.00|       0.41000          87.74|       0.49000         104.86 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0130 808-97664                2.000  EACH |     120.00000         240.00|     150.00000         300.00|     120.00000         240.00 

  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 

  HANDICAP SYMBOL                         |                             |                             | 

0131 210-97671                3.000  EACH |    1550.00000        4650.00|    1447.39000        4342.17|    1800.00000        5400.00 

  PICNIC TABLE                            |                             |                             | 

0132 210-07739                5.000  EACH |     100.00000         500.00|     100.00000         500.00|      90.00000         450.00 

  TEMPORARY , INLET PROTECTION            |                             |                             | 

0133 732-08421              131.000  SYS  |     105.00000       13755.00|     389.63000       51041.53|     102.42000       13417.02 

  MODULAR BLOCK WALL ERECTION             |                             |                             | 

     SECTION TOTALS                       |           $     1,657,988.56|           $     1,728,568.35|           $     1,735,345.48 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,657,988.56|           $     1,728,568.35|           $     1,735,345.48 

==================================================================================================================================== 
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SECTION 0001   ROADSIDE WORK, ENHANCEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   65000.00000       65000.00|   15500.00000       15500.00|   48500.00000       48500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   78100.00000       78100.00|   40000.00000       40000.00|  155000.00000      155000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   48900.00000       48900.00|   11900.00000       11900.00|   99871.65000       99871.65 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02241              174.000  LFT  |      12.00000        2088.00|      12.00000        2088.00|      12.00000        2088.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0009 202-02250               91.000  EACH |     100.00000        9100.00|     100.00000        9100.00|     100.00000        9100.00 

  TREE, 10 IN., REMOVE                    |                             |                             | 

0010 202-02278              215.000  LFT  |       6.88000        1479.20|       7.00000        1505.00|       8.70000        1870.50 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0011 202-90747               40.000  LFT  |      19.00000         760.00|      20.00000         800.00|     113.00000        4520.00 

  RETAINING WALL, REMOVE                  |                             |                             | 

0012 202-92953               92.000  SYS  |      16.00000        1472.00|      20.00000        1840.00|      26.00000        2392.00 

  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             | 

0013 202-94747                2.000  EACH |     200.00000         400.00|     400.00000         800.00|     340.00000         680.00 

  POST, REMOVE                            |                             |                             | 

0014 203-02000            11880.000  CYS  |      22.00000      261360.00|      23.00000      273240.00|      23.00000      273240.00 

  EXCAVATION, COMMON                      |                             |                             | 

0016 205-06937             7761.000  LFT  |       2.00000       15522.00|       1.55000       12029.55|       1.55000       12029.55 

  TEMPORARY SILT FENCE                    |                             |                             | 

0017 206-96304               75.000  LFT  |      90.00000        6750.00|      90.00000        6750.00|      90.00000        6750.00 

  SHEET PILING , REINFORCED CONCRETE CAP  |                             |                             | 

0018 206-98327             1820.000  SFT  |      49.00000       89180.00|      49.00000       89180.00|      52.00000       94640.00 

  SHEET PILING, STEEL, S 30.2             |                             |                             | 

0019 207-08267              751.000  SYS  |      14.00000       10514.00|      20.00000       15020.00|      12.00000        9012.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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0020 210-04181                4.000  EACH |     575.00000        2300.00|     600.00000        2400.00|    1920.00000        7680.00 

  BICYCLE RACK                            |                             |                             | 

0021 210-07893                       LUMP |    2275.00000        2275.00|    2275.00000        2275.00|   13000.00000       13000.00 

  IRRIGATION , CROSSWALK "7"              |                             |                             | 

0022 210-07893                       LUMP |   10503.00000       10503.00|   10503.00000       10503.00|   13000.00000       13000.00 

  IRRIGATION , CROSSWALK "8"              |                             |                             | 

0023 210-07893                       LUMP |    3425.00000        3425.00|    3425.00000        3425.00|   13000.00000       13000.00 

  IRRIGATION , CROSSWALK #5               |                             |                             | 

0024 210-07893                       LUMP |   21870.00000       21870.00|   21870.00000       21870.00|   13000.00000       13000.00 

  IRRIGATION , CROSSWALK #6               |                             |                             | 

0025 210-07893                       LUMP |   15220.00000       15220.00|   15220.00000       15220.00|   13000.00000       13000.00 

  IRRIGATION , NODE "E"                   |                             |                             | 

0026 210-07893                       LUMP |    2350.00000        2350.00|    2350.00000        2350.00|   13000.00000       13000.00 

  IRRIGATION , NODE "F"                   |                             |                             | 

0027 210-07893                       LUMP |    2555.00000        2555.00|    2555.00000        2555.00|   13000.00000       13000.00 

  IRRIGATION , NODE "G"                   |                             |                             | 

0028 210-09164              568.600  SYS  |      56.09000       31892.77|     100.00000       56860.00|      96.20000       54699.32 

  PAVING SYSTEM , POROUS " GREEN"         |                             |                             | 

0029 211-09265              142.500  CYS  |      25.00000        3562.50|     100.00000       14250.00|       4.00000         570.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0030 211-09266              129.000  CYS  |      10.00000        1290.00|      75.00000        9675.00|       4.00000         516.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0031 212-06282             2961.000  CYS  |      10.00000       29610.00|       3.00000        8883.00|       1.00000        2961.00 

  STOCKPILED SELECTED MATERIAL, SALVAGED  |                             |                             | 

0032 301-07448             4223.300  TON  |      25.00000      105582.50|      24.00000      101359.20|      31.00000      130922.30 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0033 303-02051              100.000  TON  |      45.00000        4500.00|      50.00000        5000.00|      37.00000        3700.00 

  STONE, NO 2                             |                             |                             | 

0034 303-07662               50.000  TON  |      80.00000        4000.00|      75.00000        3750.00|      48.00000        2400.00 

  STONE , GLACIAL                         |                             |                             | 

0035 304-07490              106.200  TON  |     128.00000       13593.60|     275.00000       29205.00|      68.00000        7221.60 

  HMA PATCHING, TYPE B                    |                             |                             | 

0036 304-07492                1.000  TON  |     360.00000         360.00|     275.00000         275.00|     733.00000         733.00 

  WIDENING WITH HMA, TYPE A               |                             |                             | 

0037 306-08034             6238.380  SYS  |       3.00000       18715.14|       2.00000       12476.76|       2.01000       12539.14 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0038 402-07432              455.000  TON  |      77.00000       35035.00|      78.00000       35490.00|      85.00000       38675.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0039 402-07433              763.800  TON  |      77.00000       58812.60|      78.00000       59576.40|      85.00000       64923.00 

  HMA SURFACE, TYPE B                     |                             |                             | 
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0040 402-07435              910.000  TON  |      58.00000       52780.00|      65.00000       59150.00|      67.00000       60970.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0041 402-07438              747.400  TON  |      64.00000       47833.60|      65.00000       48581.00|      67.00000       50075.80 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0042 406-05520                4.600  TON  |       1.00000           4.60|       0.01000           0.05|     200.00000         920.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0043 506-06333               33.800  SYS  |      88.00000        2974.40|     150.00000        5070.00|      85.00000        2873.00 

  PCCP PATCHING, FULL DEPTH               |                             |                             | 

0044 601-94689                1.000  EACH |    2215.00000        2215.00|    2215.00000        2215.00|    4500.00000        4500.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0045 601-99105              100.000  LFT  |      24.00000        2400.00|      24.00000        2400.00|      24.00000        2400.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0046 604-04927               30.000  LFT  |     200.00000        6000.00|     300.00000        9000.00|     310.00000        9300.00 

  CONCRETE , MILE MARKER                  |                             |                             | 

0047 604-07894               12.400  SYS  |     125.00000        1550.00|     160.00000        1984.00|     150.00000        1860.00 

  CURB RAMP, CONCRETE, A                  |                             |                             | 

0048 604-07897               49.400  SYS  |     125.00000        6175.00|     160.00000        7904.00|     140.00000        6916.00 

  CURB RAMP, CONCRETE, C                  |                             |                             | 

0049 604-07904               26.640  SYS  |     125.00000        3330.00|     160.00000        4262.40|     135.00000        3596.40 

  CURB RAMP, CONCRETE, L                  |                             |                             | 

0050 604-44251                6.000  CYS  |    1045.00000        6270.00|     400.00000        2400.00|    1500.00000        9000.00 

  STEPS, CONCRETE                         |                             |                             | 

0051 604-90256               33.900  SYS  |      56.00000        1898.40|      69.00000        2339.10|      92.00000        3118.80 

  SIDEWALK, CONCRETE, 6 IN. , REINFORCED  |                             |                             | 

0052 604-90256               48.400  SYS  |      65.00000        3146.00|      75.00000        3630.00|     104.00000        5033.60 

  SIDEWALK, CONCRETE, 6 IN. , REINFORCED, |                             |                             | 

  COLORED                                 |                             |                             | 

0053 604-91531              838.300  SYS  |      32.00000       26825.60|      37.50000       31436.25|      41.00000       34370.30 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0054 604-91531              285.700  SYS  |      40.00000       11428.00|      49.00000       13999.30|      73.00000       20856.10 

  SIDEWALK, CONCRETE, 4 IN. , COLORED     |                             |                             | 

0055 605-06120              881.000  LFT  |      12.00000       10572.00|      20.00000       17620.00|      13.00000       11453.00 

  CURB, CONCRETE , 6 IN                   |                             |                             | 

0056 605-06120             6189.000  LFT  |      12.00000       74268.00|      14.00000       86646.00|      11.80000       73030.20 

  CURB, CONCRETE , 8 IN.                  |                             |                             | 

0057 605-06125              348.000  LFT  |      25.00000        8700.00|      30.00000       10440.00|      18.00000        6264.00 

  CURB, CONCRETE, MODIFIED , REINFORCED   |                             |                             | 

0058 605-06250               62.000  SYS  |      98.00000        6076.00|     100.00000        6200.00|     150.00000        9300.00 

  CENTER CURB, C, CONCRETE                |                             |                             | 
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0059 610-07487              210.900  TON  |     114.00000       24042.60|     125.00000       26362.50|      78.00000       16450.20 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0060 610-09108              456.200  SYS  |      53.00000       24178.60|      62.00000       28284.40|      65.00000       29653.00 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0061 610-09108              113.800  SYS  |      68.00000        7738.40|      77.00000        8762.60|      85.00000        9673.00 

  PCCP FOR APPROACHES, 9 IN. , Color 1    |                             |                             | 

0062 611-03671                3.000  EACH |    1100.00000        3300.00|     562.00000        1686.00|    1600.00000        4800.00 

  TRASH RECEPTACLE                        |                             |                             | 

0063 616-02320              290.000  SYS  |      12.04000        3491.60|       2.00000         580.00|       7.80000        2262.00 

  GEOTEXTILES                             |                             |                             | 

0064 616-06405              422.000  TON  |      54.50000       22999.00|      35.00000       14770.00|      56.00000       23632.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0065 621-01004                1.000  EACH |     100.00000         100.00|     425.00000         425.00|     375.00000         375.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0066 621-02363             5400.000  SYS  |       0.50000        2700.00|       0.42000        2268.00|       0.45000        2430.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0067 621-06545                2.000  TON  |    1500.00000        3000.00|     800.00000        1600.00|     500.00000        1000.00 

  FERTILIZER                              |                             |                             | 

0068 621-06560            21597.000  SYS  |       0.85000       18357.45|       0.50000       10798.50|       0.50000       10798.50 

  MULCHED SEEDING, U                      |                             |                             | 

0069 621-06567               11.000  kGAL |     125.00000        1375.00|       1.00000          11.00|       5.00000          55.00 

  WATER                                   |                             |                             | 

0070 621-06574             2917.000  SYS  |       4.00000       11668.00|       3.05000        8896.85|       3.00000        8751.00 

  SODDING                                 |                             |                             | 

0071 621-06748               82.000  SYS  |       5.73000         469.86|       7.90000         647.80|       8.05000         660.10 

  SEEDING , Prairie' Swale Seed mix       |                             |                             | 

0072 621-08149              578.000  SYS  |      13.92000        8045.76|      14.20000        8207.60|      14.00000        8092.00 

  GRASS , Little Blue Stem                |                             |                             | 

0073 621-08149              352.000  SYS  |      15.98000        5624.96|      20.15000        7092.80|      20.00000        7040.00 

  GRASS , Prairie Drop Seed               |                             |                             | 

0074 621-98038              173.000  CYS  |      55.00000        9515.00|      77.00000       13321.00|      67.00000       11591.00 

  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 

0075 622-05626                3.000  EACH |     345.00000        1035.00|     495.00000        1485.00|     450.00000        1350.00 

  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 

  BROAD UPRIGHT, OVER 72 TO 96 IN. ,      |                             |                             | 

  Eastern White Pine - 10' Height         |                             |                             | 

0076 622-05639              165.000  EACH |      34.42000        5679.30|      50.50000        8332.50|      45.00000        7425.00 

  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 

  IN. , Goldfinger Potentilla             |                             |                             | 
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0077 622-05642               36.000  EACH |      49.42000        1779.12|     155.00000        5580.00|     120.00000        4320.00 

  PLANT, DECIDUOUS SHRUB, OVER 48 IN. ,   |                             |                             | 

  Minerva Rose of Sharon                  |                             |                             | 

0078 622-05645                6.000  EACH |     272.00000        1632.00|     235.00000        1410.00|     218.00000        1308.00 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  72 TO 96 IN. , Autumn Brilliance        |                             |                             | 

  Serviceberry                            |                             |                             | 

0079 622-05647                6.000  EACH |     292.00000        1752.00|     440.00000        2640.00|     400.00000        2400.00 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  120 IN. , Heritage River Birch          |                             |                             | 

0080 622-05650                6.000  EACH |     244.00000        1464.00|     400.00000        2400.00|     360.00000        2160.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Redbud              |                             |                             | 

0081 622-05650                7.000  EACH |     268.00000        1876.00|     260.00000        1820.00|     260.00000        1820.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Spring Snow Crab    |                             |                             | 

0082 622-05650               19.000  EACH |     293.00000        5567.00|     445.00000        8455.00|     412.00000        7828.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Trazan Serviceberry |                             |                             | 

0083 622-05650                5.000  EACH |     244.00000        1220.00|     300.00000        1500.00|     290.00000        1450.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Winter King Hawthorn|                             |                             | 

0084 622-05651                6.000  EACH |     457.50000        2745.00|     695.00000        4170.00|     590.00000        3540.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. , Ginkgo            |                             |                             | 

0085 622-05651                2.000  EACH |     352.00000         704.00|     525.00000        1050.00|     500.00000        1000.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. , Pin Oak           |                             |                             | 

0086 622-05651                5.000  EACH |     294.00000        1470.00|     515.00000        2575.00|     470.00000        2350.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. , Red Sunset Red    |                             |                             | 

  Maple                                   |                             |                             | 

0087 622-05651                2.000  EACH |     322.00000         644.00|     545.00000        1090.00|     495.00000         990.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. ,London Plane Tree  |                             |                             | 

0088 622-05653              791.000  EACH |       4.00000        3164.00|       4.55000        3599.05|       4.55000        3599.05 

  PLANT, GROUND COVER , Evergreen         |                             |                             | 

  Candytuft                               |                             |                             | 

0089 622-05654               58.000  EACH |      17.00000         986.00|      12.55000         727.90|      11.97000         694.26 

  PLANT, PERENNIAL , Brookside Cranesbill |                             |                             | 
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0090 622-05654               75.000  EACH |      16.00000        1200.00|      17.75000        1331.25|      15.20000        1140.00 

  PLANT, PERENNIAL , Happy Returns Daylil |                             |                             | 

0091 628-09401               12.000  MOS  |    1900.00000       22800.00|    2200.00000       26400.00|    1840.00000       22080.00 

  FIELD OFFICE, A                         |                             |                             | 

0092 711-90932             2066.000  LFT  |       5.00000       10330.00|       5.85000       12086.10|       4.70000        9710.20 

  EDGING, STEEL                           |                             |                             | 

0093 712-03017                7.000  EACH |    1000.00000        7000.00|     750.00000        5250.00|    1780.00000       12460.00 

  PARK BENCH                              |                             |                             | 

0094 714-02930                4.000  EACH |    1600.00000        6400.00|    5000.00000       20000.00|    4750.00000       19000.00 

  HEADWALL , CONCRETE                     |                             |                             | 

0095 715-05151               50.000  LFT  |      49.00000        2450.00|      19.00000         950.00|      42.00000        2100.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0096 715-05152              161.000  LFT  |      60.50000        9740.50|      21.00000        3381.00|      42.00000        6762.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0097 715-46005                1.000  EACH |     350.00000         350.00|     800.00000         800.00|     500.00000         500.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0098 720-44000                8.000  EACH |     350.00000        2800.00|     500.00000        4000.00|     500.00000        4000.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0099 720-44020                1.000  EACH |     750.00000         750.00|    2500.00000        2500.00|     900.00000         900.00 

  CASTING, 3, FURNISH AND ADJUST TO GRADE |                             |                             | 

  , PIPE CATCH BASIN CASTING, 24 IN.      |                             |                             | 

0100 720-45275                1.000  EACH |    1200.00000        1200.00|    3900.00000        3900.00|    1800.00000        1800.00 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0101 720-98555                1.000  EACH |    2500.00000        2500.00|    5500.00000        5500.00|    3600.00000        3600.00 

  INLET, C15                              |                             |                             | 

0102 720-99416                3.000  EACH |    3100.00000        9300.00|    5900.00000       17700.00|    3600.00000       10800.00 

  CATCH BASIN, B15                        |                             |                             | 

0104 732-08420              131.000  SYS  |      88.83000       11636.73|     140.00000       18340.00|      80.00000       10480.00 

  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 

  REINFORCEMENT                           |                             |                             | 

0105 801-01504                2.000  EACH |      40.00000          80.00|     150.00000         300.00|      55.00000         110.00 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  LANE INDICATION ARROW                   |                             |                             | 

0106 801-03290                4.000  EACH |     146.00000         584.00|     146.00000         584.00|     146.00000         584.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0107 801-06203             6866.000  LFT  |       0.17000        1167.22|       0.30000        2059.80|       0.21000        1441.86 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0108 801-06640                8.000  EACH |     129.00000        1032.00|     129.00000        1032.00|     129.00000        1032.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1065659 

                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0109 801-06645                2.000  EACH |      60.00000         120.00|      60.00000         120.00|      60.00000         120.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0110 801-06775                       LUMP |   40000.00000       40000.00|   33185.10000       33185.10|   33309.26000       33309.26 

  MAINTAINING TRAFFIC                     |                             |                             | 

0111 802-05701              413.000  LFT  |      10.70000        4419.10|      11.00000        4543.00|      10.70000        4419.10 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0112 802-07060               12.000  EACH |      48.00000         576.00|      50.00000         600.00|      48.00000         576.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0113 802-76025              232.000  SFT  |      14.00000        3248.00|      13.50000        3132.00|      14.00000        3248.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0114 805-08102                2.000  EACH |    3770.00000        7540.00|    5000.00000       10000.00|    2985.00000        5970.00 

  DECORATIVE , COLUMN                     |                             |                             | 

0115 805-08102              348.000  EACH |       0.01000           3.48|     141.00000       49068.00|      11.20000        3897.60 

  DECORATIVE , RAILING STRAIGHT           |                             |                             | 

0116 805-08102                8.000  EACH |    1154.00000        9232.00|    1320.00000       10560.00|    1078.70000        8629.60 

  DECORATIVE , RAILING, CURVED SECTION    |                             |                             | 

0117 805-95568              220.000  LFT  |       7.60000        1672.00|       8.00000        1760.00|       7.60000        1672.00 

  CONDUIT, PVC, 4 IN. , SCHEDULE 40, FOR  |                             |                             | 

  ELECTRIC                                |                             |                             | 

0118 805-95888             2988.000  LFT  |       0.75000        2241.00|       0.58000        1733.04|       0.75000        2241.00 

  WIRE, NO. 8 COPPER, 1C                  |                             |                             | 

0119 805-95889             8402.000  LFT  |       0.50000        4201.00|       1.72000       14451.44|       0.50000        4201.00 

  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 

0120 805-95890             1736.000  LFT  |       0.40000         694.40|       1.50000        2604.00|       0.40000         694.40 

  WIRE, NO. 12 COPPER, 1/C                |                             |                             | 

0121 807-02823               10.000  EACH |     450.00000        4500.00|     200.00000        2000.00|     450.00000        4500.00 

  LIGHT POLE, WOOD, RELOCATE              |                             |                             | 

0122 807-03972             1838.000  LFT  |       2.75000        5054.50|       4.67000        8583.46|       2.75000        5054.50 

  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 

0123 807-04654               10.000  EACH |    4900.00000       49000.00|    3965.00000       39650.00|    4900.00000       49000.00 

  LIGHT POLE , TYPE A, FIXTURE, AND       |                             |                             | 

  FOUNDATION                              |                             |                             | 

0124 807-04654                8.000  EACH |    6850.00000       54800.00|    5150.00000       41200.00|    6850.00000       54800.00 

  LIGHT POLE , TYPE D, FIXTURE,           |                             |                             | 

  FOUNDATION, W/PEDESTR                   |                             |                             | 

0125 807-08214              345.000  LFT  |       3.00000        1035.00|      30.00000       10350.00|       3.00000        1035.00 

  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1065659 

                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0126 807-86805                4.000  EACH |    5500.00000       22000.00|    5200.00000       20800.00|    5500.00000       22000.00 

  SERVICE POINT, I                        |                             |                             | 

0127 808-03439              456.000  LFT  |       4.43000        2020.08|       4.00000        1824.00|       4.00000        1824.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK, WHITE, 24 IN.                |                             |                             | 

0128 808-06703             3393.000  LFT  |       0.49000        1662.57|       0.75000        2544.75|       0.75000        2544.75 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0129 808-75245              214.000  LFT  |       0.49000         104.86|       0.75000         160.50|       0.75000         160.50 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0130 808-97664                2.000  EACH |     120.00000         240.00|     150.00000         300.00|     150.00000         300.00 

  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 

  HANDICAP SYMBOL                         |                             |                             | 

0131 210-97671                3.000  EACH |    1900.00000        5700.00|    1500.00000        4500.00|    3100.00000        9300.00 

  PICNIC TABLE                            |                             |                             | 

0132 210-07739                5.000  EACH |     375.00000        1875.00|     100.00000         500.00|     100.00000         500.00 

  TEMPORARY , INLET PROTECTION            |                             |                             | 

0133 732-08421              131.000  SYS  |     116.00000       15196.00|     110.00000       14410.00|     140.00000       18340.00 

  MODULAR BLOCK WALL ERECTION             |                             |                             | 

     SECTION TOTALS                       |           $     1,739,307.00|           $     1,777,673.95|           $     1,980,409.14 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,739,307.00|           $     1,777,673.95|           $     1,980,409.14 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1035122          |(       )                    |(      ) 

                                          |GARIUP CONSTRUCTION CO INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROADSIDE WORK, ENHANCEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   84000.00000       84000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |  173052.02000      173052.02|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   15000.00000       15000.00|                             | 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02241              174.000  LFT  |      10.00000        1740.00|                             | 

  GUARDRAIL, REMOVE                       |                             |                             | 

0009 202-02250               91.000  EACH |     300.00000       27300.00|                             | 

  TREE, 10 IN., REMOVE                    |                             |                             | 

0010 202-02278              215.000  LFT  |       5.00000        1075.00|                             | 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0011 202-90747               40.000  LFT  |       6.00000         240.00|                             | 

  RETAINING WALL, REMOVE                  |                             |                             | 

0012 202-92953               92.000  SYS  |       7.00000         644.00|                             | 

  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             | 

0013 202-94747                2.000  EACH |     120.00000         240.00|                             | 

  POST, REMOVE                            |                             |                             | 

0014 203-02000            11880.000  CYS  |      25.00000      297000.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0016 205-06937             7761.000  LFT  |       5.00000       38805.00|                             | 

  TEMPORARY SILT FENCE                    |                             |                             | 

0017 206-96304               75.000  LFT  |     100.00000        7500.00|                             | 

  SHEET PILING , REINFORCED CONCRETE CAP  |                             |                             | 

0018 206-98327             1820.000  SFT  |      68.00000      123760.00|                             | 

  SHEET PILING, STEEL, S 30.2             |                             |                             | 

0019 207-08267              751.000  SYS  |      13.00000        9763.00|                             | 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 301 -19 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1035122          |(       )                    |(      ) 

                                          |GARIUP CONSTRUCTION CO INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 210-04181                4.000  EACH |     780.00000        3120.00|                             | 

  BICYCLE RACK                            |                             |                             | 

0021 210-07893                       LUMP |   16000.00000       16000.00|                             | 

  IRRIGATION , CROSSWALK "7"              |                             |                             | 

0022 210-07893                       LUMP |   16000.00000       16000.00|                             | 

  IRRIGATION , CROSSWALK "8"              |                             |                             | 

0023 210-07893                       LUMP |   16000.00000       16000.00|                             | 

  IRRIGATION , CROSSWALK #5               |                             |                             | 

0024 210-07893                       LUMP |   16000.00000       16000.00|                             | 

  IRRIGATION , CROSSWALK #6               |                             |                             | 

0025 210-07893                       LUMP |   20000.00000       20000.00|                             | 

  IRRIGATION , NODE "E"                   |                             |                             | 

0026 210-07893                       LUMP |   20000.00000       20000.00|                             | 

  IRRIGATION , NODE "F"                   |                             |                             | 

0027 210-07893                       LUMP |   47000.00000       47000.00|                             | 

  IRRIGATION , NODE "G"                   |                             |                             | 

0028 210-09164              568.600  SYS  |      92.00000       52311.20|                             | 

  PAVING SYSTEM , POROUS " GREEN"         |                             |                             | 

0029 211-09265              142.500  CYS  |      45.00000        6412.50|                             | 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0030 211-09266              129.000  CYS  |      45.00000        5805.00|                             | 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0031 212-06282             2961.000  CYS  |       2.50000        7402.50|                             | 

  STOCKPILED SELECTED MATERIAL, SALVAGED  |                             |                             | 

0032 301-07448             4223.300  TON  |      32.00000      135145.60|                             | 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0033 303-02051              100.000  TON  |      39.00000        3900.00|                             | 

  STONE, NO 2                             |                             |                             | 

0034 303-07662               50.000  TON  |      80.00000        4000.00|                             | 

  STONE , GLACIAL                         |                             |                             | 

0035 304-07490              106.200  TON  |      76.00000        8071.20|                             | 

  HMA PATCHING, TYPE B                    |                             |                             | 

0036 304-07492                1.000  TON  |     900.00000         900.00|                             | 

  WIDENING WITH HMA, TYPE A               |                             |                             | 

0037 306-08034             6238.380  SYS  |       5.00000       31191.90|                             | 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0038 402-07432              455.000  TON  |      92.00000       41860.00|                             | 

  HMA SURFACE, TYPE A                     |                             |                             | 

0039 402-07433              763.800  TON  |      83.00000       63395.40|                             | 

  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1035122          |(       )                    |(      ) 

                                          |GARIUP CONSTRUCTION CO INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0040 402-07435              910.000  TON  |      75.00000       68250.00|                             | 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0041 402-07438              747.400  TON  |      75.00000       56055.00|                             | 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0042 406-05520                4.600  TON  |     300.00000        1380.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0043 506-06333               33.800  SYS  |     200.00000        6760.00|                             | 

  PCCP PATCHING, FULL DEPTH               |                             |                             | 

0044 601-94689                1.000  EACH |    3500.00000        3500.00|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0045 601-99105              100.000  LFT  |      47.00000        4700.00|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0046 604-04927               30.000  LFT  |     140.00000        4200.00|                             | 

  CONCRETE , MILE MARKER                  |                             |                             | 

0047 604-07894               12.400  SYS  |     154.00000        1909.60|                             | 

  CURB RAMP, CONCRETE, A                  |                             |                             | 

0048 604-07897               49.400  SYS  |     150.00000        7410.00|                             | 

  CURB RAMP, CONCRETE, C                  |                             |                             | 

0049 604-07904               26.640  SYS  |     154.00000        4102.56|                             | 

  CURB RAMP, CONCRETE, L                  |                             |                             | 

0050 604-44251                6.000  CYS  |    1550.00000        9300.00|                             | 

  STEPS, CONCRETE                         |                             |                             | 

0051 604-90256               33.900  SYS  |      65.00000        2203.50|                             | 

  SIDEWALK, CONCRETE, 6 IN. , REINFORCED  |                             |                             | 

0052 604-90256               48.400  SYS  |      80.00000        3872.00|                             | 

  SIDEWALK, CONCRETE, 6 IN. , REINFORCED, |                             |                             | 

  COLORED                                 |                             |                             | 

0053 604-91531              838.300  SYS  |      54.00000       45268.20|                             | 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0054 604-91531              285.700  SYS  |      65.00000       18570.50|                             | 

  SIDEWALK, CONCRETE, 4 IN. , COLORED     |                             |                             | 

0055 605-06120              881.000  LFT  |      27.00000       23787.00|                             | 

  CURB, CONCRETE , 6 IN                   |                             |                             | 

0056 605-06120             6189.000  LFT  |      25.00000      154725.00|                             | 

  CURB, CONCRETE , 8 IN.                  |                             |                             | 

0057 605-06125              348.000  LFT  |      40.00000       13920.00|                             | 

  CURB, CONCRETE, MODIFIED , REINFORCED   |                             |                             | 

0058 605-06250               62.000  SYS  |     270.00000       16740.00|                             | 

  CENTER CURB, C, CONCRETE                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1035122          |(       )                    |(      ) 

                                          |GARIUP CONSTRUCTION CO INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0059 610-07487              210.900  TON  |      82.00000       17293.80|                             | 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0060 610-09108              456.200  SYS  |     115.00000       52463.00|                             | 

  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 

0061 610-09108              113.800  SYS  |     135.00000       15363.00|                             | 

  PCCP FOR APPROACHES, 9 IN. , Color 1    |                             |                             | 

0062 611-03671                3.000  EACH |    1800.00000        5400.00|                             | 

  TRASH RECEPTACLE                        |                             |                             | 

0063 616-02320              290.000  SYS  |       5.00000        1450.00|                             | 

  GEOTEXTILES                             |                             |                             | 

0064 616-06405              422.000  TON  |      42.00000       17724.00|                             | 

  RIPRAP, REVETMENT                       |                             |                             | 

0065 621-01004                1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0066 621-02363             5400.000  SYS  |       0.50000        2700.00|                             | 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0067 621-06545                2.000  TON  |     900.00000        1800.00|                             | 

  FERTILIZER                              |                             |                             | 

0068 621-06560            21597.000  SYS  |       0.56000       12094.32|                             | 

  MULCHED SEEDING, U                      |                             |                             | 

0069 621-06567               11.000  kGAL |     150.00000        1650.00|                             | 

  WATER                                   |                             |                             | 

0070 621-06574             2917.000  SYS  |       4.00000       11668.00|                             | 

  SODDING                                 |                             |                             | 

0071 621-06748               82.000  SYS  |       9.00000         738.00|                             | 

  SEEDING , Prairie' Swale Seed mix       |                             |                             | 

0072 621-08149              578.000  SYS  |      16.00000        9248.00|                             | 

  GRASS , Little Blue Stem                |                             |                             | 

0073 621-08149              352.000  SYS  |      23.00000        8096.00|                             | 

  GRASS , Prairie Drop Seed               |                             |                             | 

0074 621-98038              173.000  CYS  |      86.00000       14878.00|                             | 

  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 

0075 622-05626                3.000  EACH |     550.00000        1650.00|                             | 

  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 

  BROAD UPRIGHT, OVER 72 TO 96 IN. ,      |                             |                             | 

  Eastern White Pine - 10' Height         |                             |                             | 

0076 622-05639              165.000  EACH |      57.00000        9405.00|                             | 

  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 

  IN. , Goldfinger Potentilla             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1035122          |(       )                    |(      ) 

                                          |GARIUP CONSTRUCTION CO INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0077 622-05642               36.000  EACH |     174.00000        6264.00|                             | 

  PLANT, DECIDUOUS SHRUB, OVER 48 IN. ,   |                             |                             | 

  Minerva Rose of Sharon                  |                             |                             | 

0078 622-05645                6.000  EACH |     263.00000        1578.00|                             | 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  72 TO 96 IN. , Autumn Brilliance        |                             |                             | 

  Serviceberry                            |                             |                             | 

0079 622-05647                6.000  EACH |     490.00000        2940.00|                             | 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  120 IN. , Heritage River Birch          |                             |                             | 

0080 622-05650                6.000  EACH |     448.00000        2688.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Redbud              |                             |                             | 

0081 622-05650                7.000  EACH |     290.00000        2030.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Spring Snow Crab    |                             |                             | 

0082 622-05650               19.000  EACH |     498.00000        9462.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Trazan Serviceberry |                             |                             | 

0083 622-05650                5.000  EACH |     336.00000        1680.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Winter King Hawthorn|                             |                             | 

0084 622-05651                6.000  EACH |     778.00000        4668.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. , Ginkgo            |                             |                             | 

0085 622-05651                2.000  EACH |     598.00000        1196.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. , Pin Oak           |                             |                             | 

0086 622-05651                5.000  EACH |     576.00000        2880.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. , Red Sunset Red    |                             |                             | 

  Maple                                   |                             |                             | 

0087 622-05651                2.000  EACH |     610.00000        1220.00|                             | 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2.5 TO 3.5 IN. ,London Plane Tree  |                             |                             | 

0088 622-05653              791.000  EACH |       5.00000        3955.00|                             | 

  PLANT, GROUND COVER , Evergreen         |                             |                             | 

  Candytuft                               |                             |                             | 

0089 622-05654               58.000  EACH |      14.00000         812.00|                             | 

  PLANT, PERENNIAL , Brookside Cranesbill |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1035122          |(       )                    |(      ) 

                                          |GARIUP CONSTRUCTION CO INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0090 622-05654               75.000  EACH |      20.00000        1500.00|                             | 

  PLANT, PERENNIAL , Happy Returns Daylil |                             |                             | 

0091 628-09401               12.000  MOS  |    5500.00000       66000.00|                             | 

  FIELD OFFICE, A                         |                             |                             | 

0092 711-90932             2066.000  LFT  |       6.50000       13429.00|                             | 

  EDGING, STEEL                           |                             |                             | 

0093 712-03017                7.000  EACH |     900.00000        6300.00|                             | 

  PARK BENCH                              |                             |                             | 

0094 714-02930                4.000  EACH |   12000.00000       48000.00|                             | 

  HEADWALL , CONCRETE                     |                             |                             | 

0095 715-05151               50.000  LFT  |      22.00000        1100.00|                             | 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0096 715-05152              161.000  LFT  |      24.00000        3864.00|                             | 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0097 715-46005                1.000  EACH |     900.00000         900.00|                             | 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0098 720-44000                8.000  EACH |     100.00000         800.00|                             | 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0099 720-44020                1.000  EACH |    1400.00000        1400.00|                             | 

  CASTING, 3, FURNISH AND ADJUST TO GRADE |                             |                             | 

  , PIPE CATCH BASIN CASTING, 24 IN.      |                             |                             | 

0100 720-45275                1.000  EACH |    4400.00000        4400.00|                             | 

  PIPE CATCH BASIN, 24 IN.                |                             |                             | 

0101 720-98555                1.000  EACH |    6150.00000        6150.00|                             | 

  INLET, C15                              |                             |                             | 

0102 720-99416                3.000  EACH |    6600.00000       19800.00|                             | 

  CATCH BASIN, B15                        |                             |                             | 

0104 732-08420              131.000  SYS  |      90.00000       11790.00|                             | 

  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 

  REINFORCEMENT                           |                             |                             | 

0105 801-01504                2.000  EACH |     840.00000        1680.00|                             | 

  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 

  LANE INDICATION ARROW                   |                             |                             | 

0106 801-03290                4.000  EACH |     165.00000         660.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0107 801-06203             6866.000  LFT  |       0.20000        1373.20|                             | 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0108 801-06640                8.000  EACH |     145.00000        1160.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1035122          |(       )                    |(      ) 

                                          |GARIUP CONSTRUCTION CO INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0109 801-06645                2.000  EACH |      68.00000         136.00|                             | 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0110 801-06775                       LUMP |   10000.00000       10000.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0111 802-05701              413.000  LFT  |      18.00000        7434.00|                             | 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0112 802-07060               12.000  EACH |     100.00000        1200.00|                             | 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0113 802-76025              232.000  SFT  |      14.00000        3248.00|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0114 805-08102                2.000  EACH |    2800.00000        5600.00|                             | 

  DECORATIVE , COLUMN                     |                             |                             | 

0115 805-08102              348.000  EACH |     160.00000       55680.00|                             | 

  DECORATIVE , RAILING STRAIGHT           |                             |                             | 

0116 805-08102                8.000  EACH |    1500.00000       12000.00|                             | 

  DECORATIVE , RAILING, CURVED SECTION    |                             |                             | 

0117 805-95568              220.000  LFT  |      62.00000       13640.00|                             | 

  CONDUIT, PVC, 4 IN. , SCHEDULE 40, FOR  |                             |                             | 

  ELECTRIC                                |                             |                             | 

0118 805-95888             2988.000  LFT  |       1.00000        2988.00|                             | 

  WIRE, NO. 8 COPPER, 1C                  |                             |                             | 

0119 805-95889             8402.000  LFT  |       0.85000        7141.70|                             | 

  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 

0120 805-95890             1736.000  LFT  |       0.70000        1215.20|                             | 

  WIRE, NO. 12 COPPER, 1/C                |                             |                             | 

0121 807-02823               10.000  EACH |    4000.00000       40000.00|                             | 

  LIGHT POLE, WOOD, RELOCATE              |                             |                             | 

0122 807-03972             1838.000  LFT  |       6.20000       11395.60|                             | 

  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 

0123 807-04654               10.000  EACH |    5200.00000       52000.00|                             | 

  LIGHT POLE , TYPE A, FIXTURE, AND       |                             |                             | 

  FOUNDATION                              |                             |                             | 

0124 807-04654                8.000  EACH |    7200.00000       57600.00|                             | 

  LIGHT POLE , TYPE D, FIXTURE,           |                             |                             | 

  FOUNDATION, W/PEDESTR                   |                             |                             | 

0125 807-08214              345.000  LFT  |       8.00000        2760.00|                             | 

  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 301                     CONTRACT ID : R -29888-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1035122          |(       )                    |(      ) 

                                          |GARIUP CONSTRUCTION CO INC   |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0126 807-86805                4.000  EACH |    5200.00000       20800.00|                             | 

  SERVICE POINT, I                        |                             |                             | 

0127 808-03439              456.000  LFT  |       6.00000        2736.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK, WHITE, 24 IN.                |                             |                             | 

0128 808-06703             3393.000  LFT  |       0.50000        1696.50|                             | 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0129 808-75245              214.000  LFT  |       0.50000         107.00|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0130 808-97664                2.000  EACH |     280.00000         560.00|                             | 

  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 

  HANDICAP SYMBOL                         |                             |                             | 

0131 210-97671                3.000  EACH |    1200.00000        3600.00|                             | 

  PICNIC TABLE                            |                             |                             | 

0132 210-07739                5.000  EACH |     290.00000        1450.00|                             | 

  TEMPORARY , INLET PROTECTION            |                             |                             | 

0133 732-08421              131.000  SYS  |     120.00000       15720.00|                             | 

  MODULAR BLOCK WALL ERECTION             |                             |                             | 

     SECTION TOTALS                       |           $     2,487,800.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,487,800.00|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 311                     CONTRACT ID : R -30011-A                   COUNTIES : PORTER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 11/18/12  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0941029 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1606893     OLCO INC                                                                   $        83,892.50  100.0000% 

   2   35-1473652     SLUSSER`S GREEN THUMB INC                                                  $        95,020.52  113.2646% 

   3   35-1817574     YARDBERRY LANDSCAPE                                                        $       208,709.00  248.7815% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 94 

     CALL ORDER   : 311                     CONTRACT ID : R -30011-A                   COUNTIES : PORTER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1606893          |(   2  ) 35-1473652          |(   3  ) 35-1817574 

                                          |OLCO INC                     |SLUSSER`S GREEN THUMB INC    |YARDBERRY LANDSCAPE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   LANDSCAPING 

                                          |                             |                             | 

0001 105-06845                       LUMP |    8000.00000        8000.00|   20565.00000       20565.00|    3800.00000        3800.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   12000.00000       12000.00|   10500.00000       10500.00|    9000.00000        9000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 621-92968              214.000  LBS  |     139.00000       29746.00|     102.18000       21866.52|     595.00000      127330.00 

  SEED MIXTURE, WILD FLOWER               |                             |                             | 

0008 622-52436               12.000  EACH |      50.00000         600.00|      50.00000         600.00|      50.00000         600.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0009 624-92647               19.500  ACRE |     515.00000       10042.50|     850.00000       16575.00|     950.00000       18525.00 

  HERBICIDE TREATMENT                     |                             |                             | 

0010 624-92647               21.000  ACRE |     700.00000       14700.00|     510.00000       10710.00|    1800.00000       37800.00 

  HERBICIDE TREATMENT , INVASIVE CONTROL  |                             |                             | 

0011 801-03290                6.000  EACH |     400.00000        2400.00|     750.00000        4500.00|     425.00000        2550.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0012 801-06640               12.000  EACH |     400.00000        4800.00|     475.00000        5700.00|     425.00000        5100.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0013 802-04893               80.000  EACH |      20.00000        1600.00|      50.00000        4000.00|      50.00000        4000.00 

  REFERENCE POST                          |                             |                             | 

     SECTION TOTALS                       |           $        83,892.50|           $        95,020.52|           $       208,709.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        83,892.50|           $        95,020.52|           $       208,709.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 321                     CONTRACT ID : R -30198-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 09/30/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 0600385 

                                                                                                        0801068 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $     1,341,129.00  100.0000% 

   2   38-1625197     SELGE CONSTRUCTION CO INC                                                  $     1,356,620.75  101.1551% 

   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,571,109.35  117.1483% 

   4   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,686,006.06  125.7154% 

   5   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $     2,079,700.00  155.0708% 

       35-1339168      LAPORTE CONSTRUCTION CO                                                             IRREGULAR 

       35-1432056      GEANS L L CONSTRUCTION COMPANY                                                      IRREGULAR 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 321                     CONTRACT ID : R -30198-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1690004          |(   2  ) 38-1625197          |(   3  ) 35-0918397 

                                          |NORTHERN INDIANA CONSTRUCTIO |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   MISHAWAKA RIVERWALK 

                                          |                             |                             | 

0001 105-06845                       LUMP |   22525.00000       22525.00|    7020.00000        7020.00|   60000.00000       60000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0006 110-01001                       LUMP |   65200.00000       65200.00|   59636.00000       59636.00|   95000.00000       95000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   42800.00000       42800.00|   14250.00000       14250.00|   65000.00000       65000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02255               11.000  EACH |     670.00000        7370.00|     900.00000        9900.00|     500.00000        5500.00 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0009 202-02279              150.000  LFT  |       6.60000         990.00|       5.00000         750.00|      10.00000        1500.00 

  CURB AND GUTTER, REMOVE                 |                             |                             | 

0010 202-91840              468.000  LFT  |      10.00000        4680.00|      10.00000        4680.00|      10.00000        4680.00 

  FENCE, CHAIN LINK, REMOVE               |                             |                             | 

0011 202-96133               20.000  LFT  |      19.80000         396.00|      10.00000         200.00|      75.00000        1500.00 

  PIPE, REMOVE                            |                             |                             | 

0012 203-02000             1832.000  CYS  |      16.20000       29678.40|      70.00000      128240.00|      53.00000       97096.00 

  EXCAVATION, COMMON                      |                             |                             | 

0013 203-02070             1506.000  CYS  |      20.45000       30797.70|      22.00000       33132.00|      40.00000       60240.00 

  BORROW                                  |                             |                             | 

0015 205-06937             1496.000  LFT  |       2.25000        3366.00|       1.85000        2767.60|       2.00000        2992.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0016 206-51215               65.000  CYS  |     125.00000        8125.00|      85.00000        5525.00|     100.00000        6500.00 

  EXCAVATION, X                           |                             |                             | 

0017 206-51220              215.000  CYS  |      95.00000       20425.00|      20.00000        4300.00|      30.00000        6450.00 

  EXCAVATION, WET                         |                             |                             | 

0018 206-51225              185.000  CYS  |       8.25000        1526.25|      20.00000        3700.00|      15.00000        2775.00 

  EXCAVATION, DRY                         |                             |                             | 

0019 206-51235                       LUMP |  160220.00000      160220.00|   95250.00000       95250.00|   90000.00000       90000.00 

  COFFERDAM                               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 321                     CONTRACT ID : R -30198-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1690004          |(   2   ) 38-1625197         |(   3  ) 35-0918397 

                                          |NORTHERN INDIANA CONSTRUCTIO |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 210-04181                2.000  EACH |     455.00000         910.00|    1225.00000        2450.00|    1400.00000        2800.00 

  BICYCLE RACK                            |                             |                             | 

0021 210-05758                       LUMP |  165120.40000      165120.40|   91500.00000       91500.00|  180000.00000      180000.00 

  BUILDING , RESTROOM                     |                             |                             | 

0022 210-06192               17.000  LFT  |     318.00000        5406.00|     270.00000        4590.00|     297.00000        5049.00 

  WALL , DECORATIVE                       |                             |                             | 

0023 210-08151             2267.000  SFT  |      17.25000       39105.75|      30.00000       68010.00|      18.00000       40806.00 

  PRESTRESSED , HOLLOW CORE SLABS         |                             |                             | 

0024 210-08229               42.000  SYS  |      94.40000        3964.80|      68.00000        2856.00|      50.00000        2100.00 

  REINFORCED , CONCRETE SLAB, 6 IN.       |                             |                             | 

0025 210-09482               16.000  TON  |      89.00000        1424.00|      51.75000         828.00|      51.75000         828.00 

  GLACIAL , STONE                         |                             |                             | 

0026 211-09264               55.000  CYS  |     100.00000        5500.00|      90.00000        4950.00|      12.00000         660.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0027 211-09266              103.000  CYS  |      69.50000        7158.50|      38.00000        3914.00|      75.00000        7725.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0028 301-07448              677.000  TON  |      18.35000       12422.95|      50.75000       34357.75|      38.07000       25773.39 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0029 303-06959              100.000  TON  |      48.10000        4810.00|      78.00000        7800.00|      90.00000        9000.00 

  AGGREGATE , NO 2                        |                             |                             | 

0031 303-06959              210.000  TON  |      47.60000        9996.00|      49.70000       10437.00|      86.45000       18154.50 

  AGGREGATE , NO 12                       |                             |                             | 

0032 303-93714               59.000  EACH |     139.00000        8201.00|      15.00000         885.00|      15.00000         885.00 

  BOULDER                                 |                             |                             | 

0033 304-07489               11.000  TON  |     145.00000        1595.00|     145.00000        1595.00|     168.00000        1848.00 

  HMA PATCHING, TYPE A                    |                             |                             | 

0034 402-07432               59.000  TON  |      97.00000        5723.00|      97.00000        5723.00|     100.00000        5900.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0035 402-07435               98.000  TON  |      55.00000        5390.00|      55.00000        5390.00|      72.00000        7056.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0036 402-07440              117.000  TON  |      52.00000        6084.00|      52.00000        6084.00|      66.00000        7722.00 

  HMA BASE, TYPE A                        |                             |                             | 

0037 406-05520                0.400  TON  |    1000.00000         400.00|    1000.00000         400.00|       1.00000           0.40 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0038 502-06627              184.000  SYS  |      67.85000       12484.40|      48.00000        8832.00|      50.00000        9200.00 

  PCCP, 6 IN.                             |                             |                             | 

0039 502-06627               41.000  SYS  |      90.05000        3692.05|      65.00000        2665.00|      50.00000        2050.00 

  PCCP, 6 IN. , COLORED                   |                             |                             | 

0040 601-95344               38.000  LFT  |     208.00000        7904.00|    1630.00000       61940.00|     310.00000       11780.00 

  HANDRAIL, PEDESTRIAN                    |                             |                             | 
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0041 603-03829              302.000  LFT  |      65.00000       19630.00|     150.00000       45300.00|      65.00000       19630.00 

  FENCE , DECORATIVE                      |                             |                             | 

0042 603-06065              263.000  LFT  |      75.00000       19725.00|      10.00000        2630.00|      75.00000       19725.00 

  FENCE, CHAIN LINK, RESET                |                             |                             | 

0043 604-03643              104.000  SYS  |      99.60000       10358.40|      95.00000        9880.00|      93.22000        9694.88 

  BRICK PAVERS                            |                             |                             | 

0044 604-07092                3.500  TON  |      50.00000         175.00|     140.00000         490.00|      50.00000         175.00 

  BED COURSE MATERIAL , SAND              |                             |                             | 

0045 604-44251                6.000  CYS  |    1000.00000        6000.00|     755.00000        4530.00|     800.00000        4800.00 

  STEPS, CONCRETE                         |                             |                             | 

0046 604-91531             1916.000  SYS  |      31.15000       59683.40|      35.70000       68401.20|      29.00000       55564.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0047 605-06120              601.000  LFT  |      33.45000       20103.45|      23.50000       14123.50|      21.00000       12621.00 

  CURB, CONCRETE                          |                             |                             | 

0048 605-06140               13.000  LFT  |      46.00000         598.00|      31.30000         406.90|      30.00000         390.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0049 605-06155              200.000  LFT  |      35.80000        7160.00|      25.00000        5000.00|      30.00000        6000.00 

  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 

0050 611-03671                4.000  EACH |    1585.00000        6340.00|    2125.00000        8500.00|    2986.92000       11947.68 

  TRASH RECEPTACLE                        |                             |                             | 

0051 616-02320              865.000  SYS  |       2.70000        2335.50|       1.75000        1513.75|       3.00000        2595.00 

  GEOTEXTILES                             |                             |                             | 

0052 616-06405              621.000  TON  |      43.30000       26889.30|      56.00000       34776.00|      46.00000       28566.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0053 616-06451              402.000  TON  |      43.30000       17406.60|      57.00000       22914.00|      45.00000       18090.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0054 616-94213               11.000  SYS  |     118.80000        1306.80|     200.00000        2200.00|     275.00000        3025.00 

  RIPRAP, GROUTED , FIELDSTONE            |                             |                             | 

0055 620-08426                       LUMP |    7400.00000        7400.00|   13750.00000       13750.00|   14000.00000       14000.00 

  SOUND BARRIER DESIGN AND LAYOUT         |                             |                             | 

0056 620-08427               64.000  SFT  |      11.00000         704.00|     187.50000       12000.00|     130.00000        8320.00 

  SOUND BARRIER ERECTION , BM, TYPE 1     |                             |                             | 

0057 620-08428               64.000  SFT  |      25.00000        1600.00|      72.00000        4608.00|     130.00000        8320.00 

  SOUND BARRIER PANELS , BM, TYPE 1       |                             |                             | 

0058 621-01004                1.000  EACH |     425.00000         425.00|     425.00000         425.00|     100.00000         100.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0059 621-02363              500.000  SYS  |       1.10000         550.00|       1.10000         550.00|       1.00000         500.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
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0060 621-06559              982.000  SYS  |       0.98000         962.36|       0.98000         962.36|       1.25000        1227.50 

  MULCHED SEEDING, R                      |                             |                             | 

0061 621-06567               11.000  kGAL |       1.00000          11.00|       1.00000          11.00|     200.00000        2200.00 

  WATER                                   |                             |                             | 

0062 621-06570              614.000  CYS  |      35.65000       21889.10|      21.00000       12894.00|      42.00000       25788.00 

  TOP SOIL                                |                             |                             | 

0063 621-06574              212.000  SYS  |       3.38000         716.56|       3.38000         716.56|       4.00000         848.00 

  SODDING                                 |                             |                             | 

0064 621-06575             2626.000  SYS  |       3.38000        8875.88|       3.38000        8875.88|       4.00000       10504.00 

  SODDING, NURSERY                        |                             |                             | 

0065 621-06748              153.000  SYS  |       6.45000         986.85|       6.45000         986.85|       4.25000         650.25 

  SEEDING , Wildflower Mix                |                             |                             | 

0066 621-98038              116.000  CYS  |      82.00000        9512.00|      82.00000        9512.00|      55.00000        6380.00 

  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 

0067 622-05611               33.000  EACH |      63.25000        2087.25|      63.25000        2087.25|      42.00000        1386.00 

  PLANT, BROADLEAF EVERGREEN, CONE, BROAD |                             |                             | 

  UPRIGHT, OVER 36 TO 48 IN. , Emerald    |                             |                             | 

  Arborvitae                              |                             |                             | 

0068 622-05616               33.000  EACH |      82.50000        2722.50|      82.50000        2722.50|      35.00000        1155.00 

  PLANT, BROADLEAF EVERGREEN, GLOBE,      |                             |                             | 

  DWARF, OVER 18 TO 24 IN. , Green Velvet |                             |                             | 

  Boxwood                                 |                             |                             | 

0069 622-05626                3.000  EACH |     570.00000        1710.00|     570.00000        1710.00|     300.00000         900.00 

  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 

  BROAD UPRIGHT, OVER 72 TO 96 IN. ,      |                             |                             | 

  Norway Spruce                           |                             |                             | 

0070 622-05631               16.000  EACH |     165.00000        2640.00|     165.00000        2640.00|      70.00000        1120.00 

  PLANT, CONIFEROUS EVERGREEN, GLOBE,     |                             |                             | 

  DWARF, OVER 24 TO 36 IN. , Canadian     |                             |                             | 

  Hemlock "Gentsch White"                 |                             |                             | 

0071 622-05640               13.000  EACH |      53.75000         698.75|      53.75000         698.75|      33.00000         429.00 

  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 

  IN. , Glowing Embers Hydrangea          |                             |                             | 

0072 622-05640               20.000  EACH |      52.25000        1045.00|      52.25000        1045.00|      30.00000         600.00 

  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 

  IN. , Snowmound Spiraea                 |                             |                             | 

0073 622-05641               28.000  EACH |     106.00000        2968.00|     106.00000        2968.00|      58.00000        1624.00 

  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 

  IN. , Korean Spice Viburnum             |                             |                             | 
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0074 622-05641               13.000  EACH |      67.00000         871.00|      67.00000         871.00|      45.00000         585.00 

  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 

  IN. , Mariesi Doublefile Viburnum       |                             |                             | 

0075 622-05642               24.000  EACH |     105.00000        2520.00|     105.00000        2520.00|      90.00000        2160.00 

  PLANT, DECIDUOUS SHRUB, OVER 48 IN. ,   |                             |                             | 

  Columnar Buckthorn                      |                             |                             | 

0076 622-05647               10.000  EACH |     370.00000        3700.00|     370.00000        3700.00|     297.00000        2970.00 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  120 IN. , Heritage River Birch          |                             |                             | 

0077 622-05650                3.000  EACH |     290.00000         870.00|     290.00000         870.00|     297.00000         891.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Cockspur Hawrhorn   |                             |                             | 

0078 622-05650                7.000  EACH |     250.00000        1750.00|     250.00000        1750.00|     300.00000        2100.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Prairiefire Crab    |                             |                             | 

0079 622-05650                4.000  EACH |     215.00000         860.00|     215.00000         860.00|     297.00000        1188.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Snowdrift Crab      |                             |                             | 

0080 622-05653              457.000  EACH |       2.20000        1005.40|       2.20000        1005.40|       3.25000        1485.25 

  PLANT, GROUND COVER , Burgundy Glow     |                             |                             | 

  Bugle Weed                              |                             |                             | 

0081 622-05653              810.000  EACH |       2.15000        1741.50|       2.15000        1741.50|       3.25000        2632.50 

  PLANT, GROUND COVER , Pachysandra       |                             |                             | 

  Terminalis                              |                             |                             | 

0082 622-05654               16.000  EACH |      25.00000         400.00|      25.00000         400.00|      22.00000         352.00 

  PLANT, PERENNIAL , Dwarf Fountain Grass |                             |                             | 

0083 622-05654              192.000  EACH |      24.50000        4704.00|      24.50000        4704.00|      19.50000        3744.00 

  PLANT, PERENNIAL , Feather Reed Grass   |                             |                             | 

0084 622-05654               47.000  EACH |      21.75000        1022.25|      21.75000        1022.25|      17.00000         799.00 

  PLANT, PERENNIAL , Gold Standard Hosta  |                             |                             | 

0085 622-05654               95.000  EACH |      21.00000        1995.00|      21.00000        1995.00|      16.50000        1567.50 

  PLANT, PERENNIAL , Happy Returns Daylil |                             |                             | 

0086 622-05654               37.000  EACH |      22.00000         814.00|      22.00000         814.00|      22.00000         814.00 

  PLANT, PERENNIAL , Red Sentinel Astilbe |                             |                             | 

0087 622-05654               40.000  EACH |      21.50000         860.00|      21.50000         860.00|      20.00000         800.00 

  PLANT, PERENNIAL , Sammy Russel Daylily |                             |                             | 

0088 628-09408                8.000  MOS  |     450.00000        3600.00|     225.00000        1800.00|     700.00000        5600.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0089 628-09409                8.000  MOS  |     110.00000         880.00|      70.00000         560.00|     150.00000        1200.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
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0090 702-01999                0.500  CYS  |    3060.00000        1530.00|     500.00000         250.00|    6000.00000        3000.00 

  CONCRETE, A, FOOTINGS                   |                             |                             | 

0091 702-08150               16.000  EACH |    1735.00000       27760.00|    2520.00000       40320.00|    2500.00000       40000.00 

  PIER , HELICAL                          |                             |                             | 

0092 702-51863                2.000  EACH |      15.00000          30.00|    1000.00000        2000.00|      50.00000         100.00 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0093 702-76240                3.000  CYS  |    1400.00000        4200.00|     730.00000        2190.00|    1800.00000        5400.00 

  CONCRETE , CHEEK WALL                   |                             |                             | 

0094 704-04850              104.000  SYS  |      54.75000        5694.00|      31.00000        3224.00|      29.00000        3016.00 

  CONCRETE , BASE FOR PAVERS, 4 IN.       |                             |                             | 

0095 707-05064                8.000  LFT  |     325.00000        2600.00|     680.00000        5440.00|     400.00000        3200.00 

  PRECAST , BOAT RAMP PANELS, TYPE A      |                             |                             | 

0096 707-05064               61.000  LFT  |     310.00000       18910.00|     680.00000       41480.00|     365.00000       22265.00 

  PRECAST , BOAT RAMP PANELS, TYPE B      |                             |                             | 

0097 711-90932              625.000  LFT  |       6.65000        4156.25|       6.65000        4156.25|       5.00000        3125.00 

  EDGING, STEEL                           |                             |                             | 

0098 712-03017                6.000  EACH |    1020.00000        6120.00|    1130.00000        6780.00|    2300.00000       13800.00 

  PARK BENCH                              |                             |                             | 

0099 714-44240              111.000  CYS  |    1250.00000      138750.00|     956.00000      106116.00|    1700.00000      188700.00 

  CONCRETE, A, STRUCTURES                 |                             |                             | 

0100 715-04612              111.000  LFT  |       5.00000         555.00|      52.00000        5772.00|      14.00000        1554.00 

  PIPE , PVC, PERFORATED, 6 IN.           |                             |                             | 

0101 715-05147               35.000  LFT  |      21.05000         736.75|      43.00000        1505.00|      44.00000        1540.00 

  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 

0102 715-05149              101.000  LFT  |      22.00000        2222.00|      47.00000        4747.00|      24.00000        2424.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0103 715-46000                1.000  EACH |     200.00000         200.00|     175.00000         175.00|     900.00000         900.00 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0104 715-91361              124.000  LFT  |       6.20000         768.80|      53.00000        6572.00|      14.00000        1736.00 

  PIPE, PVC, 6 IN. , PVC, PERFORATED, 6   |                             |                             | 

  IN.                                     |                             |                             | 

0105 715-97122               93.000  LFT  |       4.65000         432.45|      61.00000        5673.00|      41.00000        3813.00 

  PIPE, PVC, 2 IN.                        |                             |                             | 

0106 720-04682                5.000  EACH |    1195.00000        5975.00|    1075.00000        5375.00|    2900.00000       14500.00 

  INLET, , YARD                           |                             |                             | 

0107 720-44000                2.000  EACH |     360.00000         720.00|     400.00000         800.00|     550.00000        1100.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0108 720-45055                1.000  EACH |    2110.00000        2110.00|    1850.00000        1850.00|    4200.00000        4200.00 

  INLET, M10                              |                             |                             | 
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0109 722-51842              252.000  SYS  |      71.85000       18106.20|      75.00000       18900.00|     100.00000       25200.00 

  BRIDGE DECK OVERLAY , PLAIN, 2 IN.      |                             |                             | 

0111 732-08419               96.000  SYS  |     135.00000       12960.00|     119.00000       11424.00|     120.00000       11520.00 

  MODULAR BLOCK WALL                      |                             |                             | 

0112 732-08421               96.000  SYS  |     140.00000       13440.00|     135.00000       12960.00|     290.00000       27840.00 

  MODULAR BLOCK WALL ERECTION             |                             |                             | 

0113 805-08102                2.000  EACH |    1340.00000        2680.00|    2200.00000        4400.00|    1425.00000        2850.00 

  DECORATIVE , COLUMN                     |                             |                             | 

0114 807-04654               29.000  EACH |     485.00000       14065.00|     485.00000       14065.00|     485.00000       14065.00 

  LIGHT POLE , FOUNDATION                 |                             |                             | 

0115 807-08214             2070.000  LFT  |       4.05000        8383.50|       4.05000        8383.50|       4.05000        8383.50 

  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 

0116 210-07739                6.000  EACH |      70.00000         420.00|     100.00000         600.00|      90.00000         540.00 

  TEMPORARY , INLET PROTECTION            |                             |                             | 

0117 732-06050                8.000  EACH |    6175.00000       49400.00|    2700.00000       21600.00|    2500.00000       20000.00 

  CAP , PILE                              |                             |                             | 

     SECTION TOTALS                       |           $     1,341,129.00|           $     1,356,620.75|           $     1,571,109.35 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,341,129.00|           $     1,356,620.75|           $     1,571,109.35 

==================================================================================================================================== 
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SECTION 0001   MISHAWAKA RIVERWALK 

                                          |                             |                             | 

0001 105-06845                       LUMP |   31000.00000       31000.00|   20000.00000       20000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 

0006 110-01001                       LUMP |   86300.00000       86300.00|  166595.10000      166595.10| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   30000.00000       30000.00|   10000.00000       10000.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-02255               11.000  EACH |    1125.00000       12375.00|     600.00000        6600.00| 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0009 202-02279              150.000  LFT  |      11.08000        1662.00|      10.00000        1500.00| 

  CURB AND GUTTER, REMOVE                 |                             |                             | 

0010 202-91840              468.000  LFT  |       3.44000        1609.92|       7.00000        3276.00| 

  FENCE, CHAIN LINK, REMOVE               |                             |                             | 

0011 202-96133               20.000  LFT  |      38.48000         769.60|      20.00000         400.00| 

  PIPE, REMOVE                            |                             |                             | 

0012 203-02000             1832.000  CYS  |      15.33000       28084.56|      25.00000       45800.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0013 203-02070             1506.000  CYS  |      32.49000       48929.94|      37.00000       55722.00| 

  BORROW                                  |                             |                             | 

0015 205-06937             1496.000  LFT  |       4.00000        5984.00|       7.00000       10472.00| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0016 206-51215               65.000  CYS  |      60.00000        3900.00|     250.00000       16250.00| 

  EXCAVATION, X                           |                             |                             | 

0017 206-51220              215.000  CYS  |      60.00000       12900.00|     120.00000       25800.00| 

  EXCAVATION, WET                         |                             |                             | 

0018 206-51225              185.000  CYS  |      60.00000       11100.00|      40.00000        7400.00| 

  EXCAVATION, DRY                         |                             |                             | 

0019 206-51235                       LUMP |  100000.00000      100000.00|  200000.00000      200000.00| 

  COFFERDAM                               |                             |                             | 

0020 210-04181                2.000  EACH |     900.00000        1800.00|    1200.00000        2400.00| 

  BICYCLE RACK                            |                             |                             | 
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0021 210-05758                       LUMP |  218500.00000      218500.00|  145000.00000      145000.00| 

  BUILDING , RESTROOM                     |                             |                             | 

0022 210-06192               17.000  LFT  |     500.00000        8500.00|     410.00000        6970.00| 

  WALL , DECORATIVE                       |                             |                             | 

0023 210-08151             2267.000  SFT  |      35.00000       79345.00|      20.00000       45340.00| 

  PRESTRESSED , HOLLOW CORE SLABS         |                             |                             | 

0024 210-08229               42.000  SYS  |     125.00000        5250.00|     170.00000        7140.00| 

  REINFORCED , CONCRETE SLAB, 6 IN.       |                             |                             | 

0025 210-09482               16.000  TON  |      68.57000        1097.12|      80.00000        1280.00| 

  GLACIAL , STONE                         |                             |                             | 

0026 211-09264               55.000  CYS  |      50.00000        2750.00|      40.00000        2200.00| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0027 211-09266              103.000  CYS  |      50.00000        5150.00|      40.00000        4120.00| 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0028 301-07448              677.000  TON  |      45.00000       30465.00|      40.00000       27080.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0029 303-06959              100.000  TON  |      70.00000        7000.00|      30.00000        3000.00| 

  AGGREGATE , NO 2                        |                             |                             | 

0031 303-06959              210.000  TON  |      70.00000       14700.00|      30.00000        6300.00| 

  AGGREGATE , NO 12                       |                             |                             | 

0032 303-93714               59.000  EACH |      15.00000         885.00|     500.00000       29500.00| 

  BOULDER                                 |                             |                             | 

0033 304-07489               11.000  TON  |     145.00000        1595.00|     230.00000        2530.00| 

  HMA PATCHING, TYPE A                    |                             |                             | 

0034 402-07432               59.000  TON  |      97.00000        5723.00|     190.00000       11210.00| 

  HMA SURFACE, TYPE A                     |                             |                             | 

0035 402-07435               98.000  TON  |      55.00000        5390.00|     130.00000       12740.00| 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0036 402-07440              117.000  TON  |      52.00000        6084.00|     110.00000       12870.00| 

  HMA BASE, TYPE A                        |                             |                             | 

0037 406-05520                0.400  TON  |    1000.00000         400.00|     600.00000         240.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0038 502-06627              184.000  SYS  |      75.00000       13800.00|     130.00000       23920.00| 

  PCCP, 6 IN.                             |                             |                             | 

0039 502-06627               41.000  SYS  |     120.00000        4920.00|     150.00000        6150.00| 

  PCCP, 6 IN. , COLORED                   |                             |                             | 

0040 601-95344               38.000  LFT  |     120.00000        4560.00|      70.00000        2660.00| 

  HANDRAIL, PEDESTRIAN                    |                             |                             | 

0041 603-03829              302.000  LFT  |     100.00000       30200.00|      80.00000       24160.00| 

  FENCE , DECORATIVE                      |                             |                             | 
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0042 603-06065              263.000  LFT  |      10.27000        2701.01|      90.00000       23670.00| 

  FENCE, CHAIN LINK, RESET                |                             |                             | 

0043 604-03643              104.000  SYS  |     150.00000       15600.00|     140.00000       14560.00| 

  BRICK PAVERS                            |                             |                             | 

0044 604-07092                3.500  TON  |     350.00000        1225.00|    1500.00000        5250.00| 

  BED COURSE MATERIAL , SAND              |                             |                             | 

0045 604-44251                6.000  CYS  |    2500.00000       15000.00|    2000.00000       12000.00| 

  STEPS, CONCRETE                         |                             |                             | 

0046 604-91531             1916.000  SYS  |      35.00000       67060.00|      80.00000      153280.00| 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0047 605-06120              601.000  LFT  |      30.00000       18030.00|      40.00000       24040.00| 

  CURB, CONCRETE                          |                             |                             | 

0048 605-06140               13.000  LFT  |      70.00000         910.00|      40.00000         520.00| 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0049 605-06155              200.000  LFT  |      50.00000       10000.00|      40.00000        8000.00| 

  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 

0050 611-03671                4.000  EACH |    2000.00000        8000.00|     600.00000        2400.00| 

  TRASH RECEPTACLE                        |                             |                             | 

0051 616-02320              865.000  SYS  |       4.00000        3460.00|       2.00000        1730.00| 

  GEOTEXTILES                             |                             |                             | 

0052 616-06405              621.000  TON  |      50.00000       31050.00|      30.00000       18630.00| 

  RIPRAP, REVETMENT                       |                             |                             | 

0053 616-06451              402.000  TON  |      50.00000       20100.00|      30.00000       12060.00| 

  RIPRAP, UNIFORM                         |                             |                             | 

0054 616-94213               11.000  SYS  |      80.00000         880.00|     700.00000        7700.00| 

  RIPRAP, GROUTED , FIELDSTONE            |                             |                             | 

0055 620-08426                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00| 

  SOUND BARRIER DESIGN AND LAYOUT         |                             |                             | 

0056 620-08427               64.000  SFT  |      45.00000        2880.00|     450.00000       28800.00| 

  SOUND BARRIER ERECTION , BM, TYPE 1     |                             |                             | 

0057 620-08428               64.000  SFT  |     105.00000        6720.00|     120.00000        7680.00| 

  SOUND BARRIER PANELS , BM, TYPE 1       |                             |                             | 

0058 621-01004                1.000  EACH |     425.00000         425.00|     500.00000         500.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0059 621-02363              500.000  SYS  |       1.10000         550.00|       1.25000         625.00| 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0060 621-06559              982.000  SYS  |       0.98000         962.36|       1.20000        1178.40| 

  MULCHED SEEDING, R                      |                             |                             | 
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0061 621-06567               11.000  kGAL |       1.00000          11.00|     100.00000        1100.00| 

  WATER                                   |                             |                             | 

0062 621-06570              614.000  CYS  |      45.00000       27630.00|      60.00000       36840.00| 

  TOP SOIL                                |                             |                             | 

0063 621-06574              212.000  SYS  |       3.38000         716.56|       4.00000         848.00| 

  SODDING                                 |                             |                             | 

0064 621-06575             2626.000  SYS  |       3.38000        8875.88|       4.00000       10504.00| 

  SODDING, NURSERY                        |                             |                             | 

0065 621-06748              153.000  SYS  |       6.45000         986.85|       8.00000        1224.00| 

  SEEDING , Wildflower Mix                |                             |                             | 

0066 621-98038              116.000  CYS  |      82.00000        9512.00|     100.00000       11600.00| 

  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 

0067 622-05611               33.000  EACH |      63.25000        2087.25|      73.00000        2409.00| 

  PLANT, BROADLEAF EVERGREEN, CONE, BROAD |                             |                             | 

  UPRIGHT, OVER 36 TO 48 IN. , Emerald    |                             |                             | 

  Arborvitae                              |                             |                             | 

0068 622-05616               33.000  EACH |      82.50000        2722.50|      94.00000        3102.00| 

  PLANT, BROADLEAF EVERGREEN, GLOBE,      |                             |                             | 

  DWARF, OVER 18 TO 24 IN. , Green Velvet |                             |                             | 

  Boxwood                                 |                             |                             | 

0069 622-05626                3.000  EACH |     570.00000        1710.00|     650.00000        1950.00| 

  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 

  BROAD UPRIGHT, OVER 72 TO 96 IN. ,      |                             |                             | 

  Norway Spruce                           |                             |                             | 

0070 622-05631               16.000  EACH |     165.00000        2640.00|     190.00000        3040.00| 

  PLANT, CONIFEROUS EVERGREEN, GLOBE,     |                             |                             | 

  DWARF, OVER 24 TO 36 IN. , Canadian     |                             |                             | 

  Hemlock "Gentsch White"                 |                             |                             | 

0071 622-05640               13.000  EACH |      53.75000         698.75|      65.00000         845.00| 

  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 

  IN. , Glowing Embers Hydrangea          |                             |                             | 

0072 622-05640               20.000  EACH |      52.25000        1045.00|      60.00000        1200.00| 

  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 

  IN. , Snowmound Spiraea                 |                             |                             | 

0073 622-05641               28.000  EACH |     106.00000        2968.00|     120.00000        3360.00| 

  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 

  IN. , Korean Spice Viburnum             |                             |                             | 

0074 622-05641               13.000  EACH |      67.00000         871.00|      77.00000        1001.00| 

  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 

  IN. , Mariesi Doublefile Viburnum       |                             |                             | 
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0075 622-05642               24.000  EACH |     105.00000        2520.00|     120.00000        2880.00| 

  PLANT, DECIDUOUS SHRUB, OVER 48 IN. ,   |                             |                             | 

  Columnar Buckthorn                      |                             |                             | 

0076 622-05647               10.000  EACH |     370.00000        3700.00|     420.00000        4200.00| 

  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                             |                             | 

  120 IN. , Heritage River Birch          |                             |                             | 

0077 622-05650                3.000  EACH |     290.00000         870.00|     330.00000         990.00| 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Cockspur Hawrhorn   |                             |                             | 

0078 622-05650                7.000  EACH |     250.00000        1750.00|     285.00000        1995.00| 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Prairiefire Crab    |                             |                             | 

0079 622-05650                4.000  EACH |     215.00000         860.00|     250.00000        1000.00| 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN. , Snowdrift Crab      |                             |                             | 

0080 622-05653              457.000  EACH |       2.20000        1005.40|       2.50000        1142.50| 

  PLANT, GROUND COVER , Burgundy Glow     |                             |                             | 

  Bugle Weed                              |                             |                             | 

0081 622-05653              810.000  EACH |       2.15000        1741.50|       2.50000        2025.00| 

  PLANT, GROUND COVER , Pachysandra       |                             |                             | 

  Terminalis                              |                             |                             | 

0082 622-05654               16.000  EACH |      25.00000         400.00|      30.00000         480.00| 

  PLANT, PERENNIAL , Dwarf Fountain Grass |                             |                             | 

0083 622-05654              192.000  EACH |      24.50000        4704.00|      30.00000        5760.00| 

  PLANT, PERENNIAL , Feather Reed Grass   |                             |                             | 

0084 622-05654               47.000  EACH |      21.75000        1022.25|      25.00000        1175.00| 

  PLANT, PERENNIAL , Gold Standard Hosta  |                             |                             | 

0085 622-05654               95.000  EACH |      21.00000        1995.00|      25.00000        2375.00| 

  PLANT, PERENNIAL , Happy Returns Daylil |                             |                             | 

0086 622-05654               37.000  EACH |      22.00000         814.00|      25.00000         925.00| 

  PLANT, PERENNIAL , Red Sentinel Astilbe |                             |                             | 

0087 622-05654               40.000  EACH |      21.50000         860.00|      25.00000        1000.00| 

  PLANT, PERENNIAL , Sammy Russel Daylily |                             |                             | 

0088 628-09408                8.000  MOS  |     230.00000        1840.00|     500.00000        4000.00| 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0089 628-09409                8.000  MOS  |      75.00000         600.00|     200.00000        1600.00| 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0090 702-01999                0.500  CYS  |    3000.00000        1500.00|    4000.00000        2000.00| 

  CONCRETE, A, FOOTINGS                   |                             |                             | 
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0091 702-08150               16.000  EACH |    2000.00000       32000.00|    6000.00000       96000.00| 

  PIER , HELICAL                          |                             |                             | 

0092 702-51863                2.000  EACH |      50.00000         100.00|      40.00000          80.00| 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0093 702-76240                3.000  CYS  |    2000.00000        6000.00|    1000.00000        3000.00| 

  CONCRETE , CHEEK WALL                   |                             |                             | 

0094 704-04850              104.000  SYS  |      40.00000        4160.00|      47.00000        4888.00| 

  CONCRETE , BASE FOR PAVERS, 4 IN.       |                             |                             | 

0095 707-05064                8.000  LFT  |     800.00000        6400.00|    4500.00000       36000.00| 

  PRECAST , BOAT RAMP PANELS, TYPE A      |                             |                             | 

0096 707-05064               61.000  LFT  |     800.00000       48800.00|    3000.00000      183000.00| 

  PRECAST , BOAT RAMP PANELS, TYPE B      |                             |                             | 

0097 711-90932              625.000  LFT  |       5.00000        3125.00|       8.00000        5000.00| 

  EDGING, STEEL                           |                             |                             | 

0098 712-03017                6.000  EACH |    1800.00000       10800.00|    2300.00000       13800.00| 

  PARK BENCH                              |                             |                             | 

0099 714-44240              111.000  CYS  |    2500.00000      277500.00|    1200.00000      133200.00| 

  CONCRETE, A, STRUCTURES                 |                             |                             | 

0100 715-04612              111.000  LFT  |      20.27000        2249.97|      36.00000        3996.00| 

  PIPE , PVC, PERFORATED, 6 IN.           |                             |                             | 

0101 715-05147               35.000  LFT  |      57.08000        1997.80|      45.00000        1575.00| 

  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 

0102 715-05149              101.000  LFT  |      49.56000        5005.56|      50.00000        5050.00| 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 

0103 715-46000                1.000  EACH |     540.00000         540.00|     700.00000         700.00| 

  PIPE END SECTION, 12 IN.                |                             |                             | 

0104 715-91361              124.000  LFT  |      21.37000        2649.88|      38.00000        4712.00| 

  PIPE, PVC, 6 IN. , PVC, PERFORATED, 6   |                             |                             | 

  IN.                                     |                             |                             | 

0105 715-97122               93.000  LFT  |       6.00000         558.00|      25.00000        2325.00| 

  PIPE, PVC, 2 IN.                        |                             |                             | 

0106 720-04682                5.000  EACH |    1835.00000        9175.00|    3000.00000       15000.00| 

  INLET, , YARD                           |                             |                             | 

0107 720-44000                2.000  EACH |     475.00000         950.00|     500.00000        1000.00| 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0108 720-45055                1.000  EACH |    2735.00000        2735.00|    3400.00000        3400.00| 

  INLET, M10                              |                             |                             | 

0109 722-51842              252.000  SYS  |     100.00000       25200.00|      75.00000       18900.00| 

  BRIDGE DECK OVERLAY , PLAIN, 2 IN.      |                             |                             | 
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0111 732-08419               96.000  SYS  |      90.00000        8640.00|     200.00000       19200.00| 

  MODULAR BLOCK WALL                      |                             |                             | 

0112 732-08421               96.000  SYS  |     175.00000       16800.00|     300.00000       28800.00| 

  MODULAR BLOCK WALL ERECTION             |                             |                             | 

0113 805-08102                2.000  EACH |    4000.00000        8000.00|    7000.00000       14000.00| 

  DECORATIVE , COLUMN                     |                             |                             | 

0114 807-04654               29.000  EACH |     632.00000       18328.00|     800.00000       23200.00| 

  LIGHT POLE , FOUNDATION                 |                             |                             | 

0115 807-08214             2070.000  LFT  |       8.12000       16808.40|       9.30000       19251.00| 

  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 

0116 210-07739                6.000  EACH |      90.00000         540.00|     300.00000        1800.00| 

  TEMPORARY , INLET PROTECTION            |                             |                             | 

0117 732-06050                8.000  EACH |    5000.00000       40000.00|    5000.00000       40000.00| 

  CAP , PILE                              |                             |                             | 

     SECTION TOTALS                       |           $     1,686,006.06|           $     2,079,700.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,686,006.06|           $     2,079,700.00|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 331 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 331                     CONTRACT ID : R -30213-A                   COUNTIES : LAPORTE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 09/28/12  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0941026 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1606893     OLCO INC                                                                   $        89,931.00  100.0000% 

   2   35-1473652     SLUSSER`S GREEN THUMB INC                                                  $       148,824.75  165.4877% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 94 

     CALL ORDER   : 331                     CONTRACT ID : R -30213-A                   COUNTIES : LAPORTE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1606893          |(   2  ) 35-1473652          |(      ) 

                                          |OLCO INC                     |SLUSSER`S GREEN THUMB INC    | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BEAUTIFICATION - WILDFLOWERS 

                                          |                             |                             | 

0001 105-06845                       LUMP |    8000.00000        8000.00|   27500.00000       27500.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   12000.00000       12000.00|   21500.00000       21500.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 621-92968              205.000  LBS  |     132.00000       27060.00|     108.15000       22170.75| 

  SEED MIXTURE, WILD FLOWER               |                             |                             | 

0008 622-52436               12.000  EACH |      50.00000         600.00|      50.00000         600.00| 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0009 624-92647               17.000  ACRE |     515.00000        8755.00|     850.00000       14450.00| 

  HERBICIDE TREATMENT                     |                             |                             | 

0010 624-92647               30.000  ACRE |     700.00000       21000.00|     950.00000       28500.00| 

  HERBICIDE TREATMENT ,INVASIVE CONTROL   |                             |                             | 

0011 628-09408               36.000  MOS  |      80.00000        2880.00|     350.00000       12600.00| 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0012 628-09409               36.000  MOS  |      62.00000        2232.00|     175.00000        6300.00| 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0013 801-03290                6.000  EACH |     300.00000        1800.00|     750.00000        4500.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0014 801-06640               12.000  EACH |     300.00000        3600.00|     475.00000        5700.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0015 802-04893              100.000  EACH |      20.00000        2000.00|      50.00000        5000.00| 

  REFERENCE POST                          |                             |                             | 

     SECTION TOTALS                       |           $        89,931.00|           $       148,824.75|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        89,931.00|           $       148,824.75|           $ 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 335 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 335                     CONTRACT ID : R -30384-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 12/01/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710131 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0626844     J H RUDOLPH & COMPANY                                                      $     2,532,663.67  100.0000% 

   2   35-1139301     E & B PAVING INC                                                           $     2,550,000.00  100.6845% 

   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     2,840,000.00  112.1349% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 164 

     CALL ORDER   : 335                     CONTRACT ID : R -30384-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2  ) 35-1139301          |(   3  ) 35-2040801 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHAT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |   27000.00000       27000.00|   27000.00000       27000.00|   15000.00000       15000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     120.00000         360.00|      50.00000         150.00|     220.00000         660.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               42.000  MOS  |      60.00000        2520.00|      50.00000        2100.00|     110.00000        4620.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |  126600.00000      126600.00|  127500.00000      127500.00|  139009.95000      139009.95 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 202-75997               95.000  EACH |       4.95000         470.25|       4.50000         427.50|       5.00000         475.00 

  PRISMATIC REFLECTOR, REMOVE             |                             |                             | 

0012 202-93741                2.000  EACH |     330.00000         660.00|     300.00000         600.00|     300.00000         600.00 

  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 

0013 202-94954             3990.000  LFT  |      12.50000       49875.00|      12.10000       48279.00|      13.00000       51870.00 

  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 

0014 301-07448              353.000  TON  |      21.10000        7448.30|      20.90000        7377.70|      50.00000       17650.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0015 304-07489               66.000  TON  |     108.00000        7128.00|     153.00000       10098.00|     260.00000       17160.00 

  HMA PATCHING, TYPE A                    |                             |                             | 

0016 306-08033            79510.000  SYS  |       0.55000       43730.50|       0.65000       51681.50|       0.40000       31804.00 

  MILLING, ASPHALT, 1 IN.                 |                             |                             | 

0017 306-08038              515.000  SYS  |       4.50000        2317.50|       2.00000        1030.00|       1.45000         746.75 

  MILLING, ASPHALT, 4 IN. AT  W.I.M.      |                             |                             | 

  STATION                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 164 

     CALL ORDER   : 335                     CONTRACT ID : R -30384-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-2040801 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 306-08042            40605.000  SYS  |       0.55000       22332.75|       1.05000       42635.25|       1.15000       46695.75 

  MILLING, SCARIFICATION/PROFILE          |                             |                             | 

0019 306-08043             6066.000  SYS  |       2.25000       13648.50|       1.75000       10615.50|       1.65000       10008.90 

  MILLING, TRANSITION                     |                             |                             | 

0020 306-08432              124.000  SYS  |      18.20000        2256.80|       6.00000         744.00|       6.20000         768.80 

  MILLING, APPROACH , FULL DEPTH          |                             |                             | 

0021 401-06264                       LUMP |    3800.00000        3800.00|   10000.00000       10000.00|   12000.00000       12000.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0022 401-07335            11975.000  TON  |      89.00000     1065775.00|      93.00000     1113675.00|      98.00000     1173550.00 

  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 

0023 401-07387             6067.900  TON  |      83.50000      506669.65|      69.00000      418685.10|      78.00000      473296.20 

  QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm |                             |                             | 

0024 404-05512            39120.000  SYS  |       1.75000       68460.00|       2.00000       78240.00|       2.50000       97800.00 

  SEAL COAT, 3                            |                             |                             | 

0025 406-05520               66.000  TON  |     625.00000       41250.00|     400.00000       26400.00|     550.00000       36300.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0026 601-06035             3443.000  LFT  |       8.35000       28749.05|       8.35000       28749.05|       8.35000       28749.05 

  GUARDRAIL, RESET                        |                             |                             | 

0027 601-91147                2.000  EACH |    1900.00000        3800.00|    1900.00000        3800.00|    1900.00000        3800.00 

  GUARDRAIL END TREATMENT, RESET          |                             |                             | 

0028 601-94689                2.000  EACH |    4331.00000        8662.00|    5000.00000       10000.00|    3500.00000        7000.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0029 602-04137              984.000  LFT  |      13.00000       12792.00|      13.00000       12792.00|      15.00000       14760.00 

  BARRIER, PRECAST CONCRETE, RESET        |                             |                             | 

0030 602-06729              265.000  EACH |       7.15000        1894.75|       6.50000        1722.50|      15.00000        3975.00 

  BARRIER DELINEATOR                      |                             |                             | 

0032 610-07788               51.200  TON  |     115.00000        5888.00|     190.00000        9728.00|     130.00000        6656.00 

  HMA FOR APPROACHES, TYPE D              |                             |                             | 

0033 616-02320              935.500  SYS  |       3.00000        2806.50|       1.50000        1403.25|       5.00000        4677.50 

  GEOTEXTILES                             |                             |                             | 

0034 616-06451              383.000  TON  |      43.00000       16469.00|      51.00000       19533.00|      60.00000       22980.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0035 621-01004                1.000  EACH |     715.00000         715.00|     715.00000         715.00|     715.00000         715.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0036 621-06574              510.000  SYS  |      14.50000        7395.00|      11.35000        5788.50|       6.10000        3111.00 

  SODDING                                 |                             |                             | 

0037 628-09408               14.000  MOS  |     675.00000        9450.00|     250.00000        3500.00|     200.00000        2800.00 

  MOBILE LAPTOP COMPUTER SYSTEM ,1        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 164 

     CALL ORDER   : 335                     CONTRACT ID : R -30384-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-2040801 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 628-09409               14.000  MOS  |     100.00000        1400.00|      75.00000        1050.00|     110.00000        1540.00 

  MOBILE INTERNET SERVICE ,1              |                             |                             | 

0039 702-90915               13.300  CYS  |     495.00000        6583.50|    1000.00000       13300.00|     600.00000        7980.00 

  CONCRETE, A                             |                             |                             | 

0041 715-05053              160.000  LFT  |      16.00000        2560.00|      25.00000        4000.00|      65.00000       10400.00 

  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 

0042 718-06528               32.000  EACH |     725.00000       23200.00|     575.50000       18416.00|     550.00000       17600.00 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0043 720-44000               10.000  EACH |     600.00000        6000.00|     325.00000        3250.00|     800.00000        8000.00 

  CASTING, ADJUST TO GRADE , TYPE H       |                             |                             | 

0044 801-01093                4.000  EACH |    1300.00000        5200.00|    1183.00000        4732.00|    2100.00000        8400.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0045 801-03290                8.000  EACH |     260.00000        2080.00|     235.00000        1880.00|     395.00000        3160.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0046 801-06203            15860.000  LFT  |       0.16000        2537.60|       0.16000        2537.60|       0.16000        2537.60 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0047 801-06207            12570.000  LFT  |       1.05000       13198.50|       1.04000       13072.80|       2.00000       25140.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0048 801-06640               40.000  EACH |     182.00000        7280.00|     165.00000        6600.00|     135.00000        5400.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0049 801-06710              174.000  DAY  |       6.00000        1044.00|       5.47000         951.78|      20.00000        3480.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0050 801-06775                       LUMP |   19000.00000       19000.00|   76723.36000       76723.36|  100000.00000      100000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0051 801-09133                2.000  EACH |   10700.00000       21400.00|    9760.00000       19520.00|    8400.00000       16800.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0052 804-06771              100.000  EACH |      30.00000        3000.00|      30.00000        3000.00|      30.00000        3000.00 

  DELINEATOR POST, FLEXIBLE               |                             |                             | 

0053 805-06974                       LUMP |   75600.00000       75600.00|   75600.00000       75600.00|   75600.00000       75600.00 

  WIM STATION, 4 LANE PIEZO               |                             |                             | 

0054 808-03631            41995.000  LFT  |       0.37000       15538.15|       0.37000       15538.15|       0.40000       16798.00 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0055 808-03632            41995.000  LFT  |       0.37000       15538.15|       0.37000       15538.15|       0.40000       16798.00 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0056 808-05534             5900.000  LFT  |       0.75000        4425.00|       0.74000        4366.00|       0.75000        4425.00 

  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 

0057 808-05535              220.000  LFT  |      12.00000        2640.00|      12.00000        2640.00|      12.00000        2640.00 

  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 

  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 164 

     CALL ORDER   : 335                     CONTRACT ID : R -30384-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-2040801 

                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |GOHMANN ASPHALT & CONSTR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 808-06716             1590.000  LFT  |       1.10000        1749.00|       1.00000        1590.00|       1.00000        1590.00 

  LINE, REMOVE                            |                             |                             | 

0059 808-09038             2050.000  LFT  |       6.50000       13325.00|       6.50000       13325.00|       6.50000       13325.00 

  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 

  WHITE, CROSSHATCH LINE, 12 IN.          |                             |                             | 

0060 808-74811             6901.000  LFT  |       0.47000        3243.47|       0.47000        3243.47|       0.50000        3450.50 

  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 

0061 808-75320                5.000  EACH |      85.00000         425.00|      85.00000         425.00|      85.00000         425.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0062 808-75994               95.000  EACH |      15.00000        1425.00|       9.00000         855.00|       9.00000         855.00 

  PRISMATIC REFLECTOR                     |                             |                             | 

0063 808-75996              957.000  EACH |       5.00000        4785.00|       4.12000        3942.84|       7.00000        6699.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0064 808-75998              957.000  EACH |      17.75000       16986.75|      16.00000       15312.00|      16.00000       15312.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0065 602-06944             3990.000  LFT  |      43.00000      171570.00|      38.50000      153615.00|      60.00000      239400.00 

  BARRIER, CONCRETE, 33 IN.               |                             |                             | 

     SECTION TOTALS                       |           $     2,532,663.67|           $     2,550,000.00|           $     2,840,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,532,663.67|           $     2,550,000.00|           $     2,840,000.00 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 341                     CONTRACT ID : R -30573-A                   COUNTIES : LAPORTE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 09/28/12  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0710971 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1606893     OLCO INC                                                                   $        81,156.00  100.0000% 

   2   35-1473652     SLUSSER`S GREEN THUMB INC                                                  $        98,051.96  120.8191% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 2 

     CALL ORDER   : 341                     CONTRACT ID : R -30573-A                   COUNTIES : LAPORTE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1606893          |(   2  ) 35-1473652          |(      ) 

                                          |OLCO INC                     |SLUSSER`S GREEN THUMB INC    | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BEAUTIFICATION WILDFLOWERS 

                                          |                             |                             | 

0001 105-06845                       LUMP |    8000.00000        8000.00|   21825.00000       21825.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   12000.00000       12000.00|   11475.00000       11475.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 621-92968              223.000  LBS  |     139.00000       30997.00|     109.52000       24422.96| 

  SEED MIXTURE, WILD FLOWER               |                             |                             | 

0008 622-52436               10.000  EACH |      50.00000         500.00|      50.00000         500.00| 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0009 624-92647               17.000  ACRE |     515.00000        8755.00|     875.00000       14875.00| 

  HERBICIDE TREATMENT                     |                             |                             | 

0010 624-92647               20.000  ACRE |     700.00000       14000.00|     550.00000       11000.00| 

  HERBICIDE TREATMENT INVASIVE CONTROL    |                             |                             | 

0011 801-03290                6.000  EACH |     300.00000        1800.00|     750.00000        4500.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0012 801-06640               12.000  EACH |     300.00000        3600.00|     475.00000        5700.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0013 802-04893               75.000  EACH |      20.00000        1500.00|      50.00000        3750.00| 

  REFERENCE POST                          |                             |                             | 

     SECTION TOTALS                       |           $        81,156.00|           $        98,051.96|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        81,156.00|           $        98,051.96|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 07/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9971064 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   38-2947862     R & R EXCAVATING INC                                                       $     1,577,192.01  100.0000% 

   2   35-1120685     WALSH & KELLY INC                                                          $     1,624,185.45  102.9796% 

   3   35-1489621     HRP CONSTRUCTION INC                                                       $     1,628,224.16  103.2356% 

   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,662,589.67  105.4145% 

   5   38-1625197     SELGE CONSTRUCTION CO INC                                                  $     1,664,357.23  105.5266% 

   6   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,736,858.87  110.1235% 

   7   35-0997978     PHEND & BROWN INC                                                          $     1,768,533.21  112.1318% 

   8   35-1185040     NIBLOCK EXCAVATING INC                                                     $     2,465,000.00  156.2904% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CLEVELAND ROAD 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2947862          |(   2  ) 35-1120685          |(   3  ) 35-1489621 

                                          |R & R EXCAVATING INC         |WALSH & KELLY INC            |HRP CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   50000.00000       50000.00|   20000.00000       20000.00|   30000.00000       30000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |  100000.00000      100000.00|   82500.00000       82500.00|   82500.00000       82500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   90000.00000       90000.00|   65000.00000       65000.00|   49000.00000       49000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 202-01300                1.000  EACH |    1000.00000        1000.00|    2100.00000        2100.00|     130.00000         130.00 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0010 202-02250                3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     150.00000         450.00 

  TREE, 10 IN., REMOVE                    |                             |                             | 

0011 202-02255                2.000  EACH |     500.00000        1000.00|     650.00000        1300.00|     375.00000         750.00 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0012 202-02260                3.000  EACH |     800.00000        2400.00|    1500.00000        4500.00|     500.00000        1500.00 

  TREE, 30 IN., REMOVE                    |                             |                             | 

0013 202-02272              180.000  LFT  |       5.00000         900.00|      10.00000        1800.00|       5.00000         900.00 

  PAVED SIDE DITCH, REMOVE                |                             |                             | 

0014 202-02278             1573.000  LFT  |       5.50000        8651.50|       3.00000        4719.00|       3.00000        4719.00 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0015 202-52710              751.000  SYS  |       7.20000        5407.20|       4.00000        3004.00|       5.00000        3755.00 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0016 202-74035                1.000  EACH |      20.00000          20.00|     200.00000         200.00|     400.00000         400.00 

  SIGN, REMOVE                            |                             |                             | 

0017 202-74045                6.000  EACH |      25.00000         150.00|      50.00000         300.00|      14.50000          87.00 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0018 202-91385               15.000  EACH |     350.00000        5250.00|     250.00000        3750.00|     250.00000        3750.00 

  INLET, REMOVE                           |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CLEVELAND ROAD 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2947862          |(   2   ) 35-1120685         |(   3  ) 35-1489621 

                                          |R & R EXCAVATING INC         |WALSH & KELLY INC            |HRP CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 202-93047                7.000  EACH |     400.00000        2800.00|     400.00000        2800.00|     400.00000        2800.00 

  MANHOLE, REMOVE                         |                             |                             | 

0020 202-93615             6337.000  SYS  |       7.75000       49111.75|       9.00000       57033.00|       9.00000       57033.00 

  CONCRETE, REMOVE                        |                             |                             | 

0021 202-93995                4.000  EACH |     200.00000         800.00|     100.00000         400.00|     275.00000        1100.00 

  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 

0022 202-93999                4.000  EACH |     150.00000         600.00|     100.00000         400.00|     220.00000         880.00 

  SIGNAL POLE, REMOVE                     |                             |                             | 

0023 202-94747                1.000  EACH |      20.00000          20.00|      50.00000          50.00|     125.00000         125.00 

  POST, REMOVE                            |                             |                             | 

0024 202-96133               25.000  LFT  |      10.00000         250.00|       9.00000         225.00|       9.00000         225.00 

  PIPE, REMOVE                            |                             |                             | 

0025 202-98488                1.000  EACH |      25.00000          25.00|     250.00000         250.00|     250.00000         250.00 

  PIPE END SECTION, REMOVE                |                             |                             | 

0026 203-02020             9396.000  CYS  |       6.50000       61074.00|      14.00000      131544.00|      15.00000      140940.00 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0027 205-03371              108.000  CYS  |      25.00000        2700.00|      14.00000        1512.00|       7.00000         756.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0028 205-06933               23.000  EACH |      80.00000        1840.00|      55.45000        1275.35|      80.00000        1840.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0029 205-06937             3605.000  LFT  |       1.58000        5695.90|       1.58000        5695.90|       1.58000        5695.90 

  TEMPORARY SILT FENCE                    |                             |                             | 

0030 207-08267              215.000  SYS  |      11.00000        2365.00|      13.45000        2891.75|      12.00000        2580.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0031 207-08268             2947.000  SYS  |      14.00000       41258.00|      20.56000       60590.32|      15.00000       44205.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0032 211-02050             4562.000  CYS  |       0.25000        1140.50|       2.00000        9124.00|       9.00000       41058.00 

  B BORROW                                |                             |                             | 

0033 211-09264             3670.000  CYS  |       0.25000         917.50|       0.01000          36.70|       0.01000          36.70 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0034 301-07448             2341.000  TON  |      22.00000       51502.00|      22.00000       51502.00|      23.00000       53843.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0035 303-02051             1116.800  TON  |      25.00000       27920.00|      18.00000       20102.40|      18.00000       20102.40 

  STONE, NO 2                             |                             |                             | 

0036 306-08034             1339.000  SYS  |       4.50000        6025.50|       3.00000        4017.00|       3.00000        4017.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0037 401-07334              811.000  TON  |      94.00000       76234.00|      90.00000       72990.00|      94.00000       76234.00 

  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 

0038 401-07403             1768.000  TON  |      64.00000      113152.00|      66.00000      116688.00|      64.00000      113152.00 

  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CLEVELAND ROAD 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2947862          |(   2   ) 35-1120685         |(   3  ) 35-1489621 

                                          |R & R EXCAVATING INC         |WALSH & KELLY INC            |HRP CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 401-07408             2987.000  TON  |      50.00000      149350.00|      57.50000      171752.50|      50.00000      149350.00 

  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 

0040 406-05521            15990.300  SYS  |       0.01000         159.90|       0.05000         799.52|       0.01000         159.90 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0041 603-01932             1203.000  LFT  |      24.05000       28932.15|      17.25000       20751.75|      17.25000       20751.75 

  FENCE, CHAIN LINK, 96 IN.               |                             |                             | 

0042 603-02009                1.000  EACH |    1100.00000        1100.00|    1225.00000        1225.00|    1225.00000        1225.00 

  FENCE GATE, CHAIN LINK, 96 IN. X 20 FT. |                             |                             | 

0043 603-97461               50.000  LFT  |       6.00000         300.00|      27.00000        1350.00|      27.00000        1350.00 

  TEMPORARY FENCE                         |                             |                             | 

0044 604-07900               34.000  SYS  |     150.00000        5100.00|     125.00000        4250.00|     170.00000        5780.00 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0045 604-91531             1115.000  SYS  |      31.50000       35122.50|      33.50000       37352.50|      27.00000       30105.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0046 605-06140             3172.000  LFT  |      15.50000       49166.00|      17.25000       54717.00|      15.50000       49166.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0047 610-08446              215.000  SYS  |      43.00000        9245.00|      50.00000       10750.00|      50.00000       10750.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0048 611-08232                3.000  EACH |     150.00000         450.00|     175.00000         525.00|     175.00000         525.00 

  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 

0049 615-06527                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0050 616-02320              100.000  SYS  |       3.50000         350.00|       2.00000         200.00|       2.00000         200.00 

  GEOTEXTILES                             |                             |                             | 

0051 616-06405              167.000  TON  |      35.00000        5845.00|      35.00000        5845.00|      35.00000        5845.00 

  RIPRAP, REVETMENT , CLASS A             |                             |                             | 

0052 621-01004                3.000  EACH |     425.00000        1275.00|     425.00000        1275.00|     425.00000        1275.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0053 621-06567               16.000  kGAL |       1.00000          16.00|       1.00000          16.00|       1.00000          16.00 

  WATER                                   |                             |                             | 

0054 621-06574             5024.000  SYS  |       3.10000       15574.40|       3.10000       15574.40|       3.10000       15574.40 

  SODDING                                 |                             |                             | 

0055 621-92968               20.000  LBS  |     111.50000        2230.00|     111.50000        2230.00|     111.50000        2230.00 

  SEED MIXTURE, WILD FLOWER               |                             |                             | 

0056 628-09401                6.000  MOS  |     850.00000        5100.00|    2135.00000       12810.00|    2100.00000       12600.00 

  FIELD OFFICE, A                         |                             |                             | 

0057 715-05149              364.000  LFT  |      27.50000       10010.00|      18.00000        6552.00|      18.00000        6552.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CLEVELAND ROAD 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2947862          |(   2   ) 35-1120685         |(   3  ) 35-1489621 

                                          |R & R EXCAVATING INC         |WALSH & KELLY INC            |HRP CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 715-05151              777.000  LFT  |      29.50000       22921.50|      21.00000       16317.00|      21.00000       16317.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0059 715-05152              664.000  LFT  |      32.00000       21248.00|      27.00000       17928.00|      27.00000       17928.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0060 715-05154              484.000  LFT  |      41.50000       20086.00|      32.00000       15488.00|      32.00000       15488.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0061 715-46020                2.000  EACH |     450.00000         900.00|    1100.00000        2200.00|    1100.00000        2200.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0062 715-93910                2.000  EACH |    8555.00000       17110.00|   11400.00000       22800.00|   11400.00000       22800.00 

  WATER SERVICE LINE, ADJUST , REBUILD    |                             |                             | 

0063 720-03194                1.000  EACH |   11080.00000       11080.00|   11900.00000       11900.00|   11900.00000       11900.00 

  MANHOLE DROP, MODIFIED, TYPE E3         |                             |                             | 

0064 720-04682                1.000  EACH |   15630.00000       15630.00|   11900.00000       11900.00|   11900.00000       11900.00 

  INLET, DROP, MODIFIED, TYPE E2          |                             |                             | 

0065 720-04682               14.000  EACH |    7755.00000      108570.00|    8000.00000      112000.00|    8000.00000      112000.00 

  INLET, MODIFIED                         |                             |                             | 

0066 720-04815                1.000  EACH |    2200.00000        2200.00|    8900.00000        8900.00|    8900.00000        8900.00 

  DRYWELL                                 |                             |                             | 

0067 720-44000                1.000  EACH |     350.00000         350.00|     482.59000         482.59|     400.00000         400.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0068 720-45605                2.100  LFT  |     550.00000        1155.00|     800.00000        1680.00|     800.00000        1680.00 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0069 720-90984                2.000  EACH |    1875.00000        3750.00|    6500.00000       13000.00|    6500.00000       13000.00 

  MANHOLE, C2                             |                             |                             | 

0070 720-94840                1.000  EACH |     350.00000         350.00|     482.59000         482.59|     250.00000         250.00 

  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 

0071 720-98555                3.000  EACH |    2095.00000        6285.00|    5800.00000       17400.00|    5800.00000       17400.00 

  INLET, C15                              |                             |                             | 

0072 732-91742                2.000  EACH |    4510.00000        9020.00|    1500.00000        3000.00|    1500.00000        3000.00 

  FIRE HYDRANT , ASSEMBLY RESET           |                             |                             | 

0073 801-06207             7794.920  LFT  |       0.82000        6391.83|       0.82000        6391.83|       0.82000        6391.83 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0074 801-06625               29.000  EACH |      60.00000        1740.00|      60.00000        1740.00|      60.00000        1740.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0075 801-06640               14.000  EACH |      82.00000        1148.00|      82.00000        1148.00|      82.00000        1148.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0076 801-06645               11.000  EACH |      50.00000         550.00|      50.00000         550.00|      50.00000         550.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CLEVELAND ROAD 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2947862          |(   2   ) 35-1120685         |(   3  ) 35-1489621 

                                          |R & R EXCAVATING INC         |WALSH & KELLY INC            |HRP CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0077 801-06775                       LUMP |   11000.00000       11000.00|   30000.00000       30000.00|   39000.00000       39000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0078 801-07023                6.000  EACH |    4750.00000       28500.00|    4300.00000       25800.00|    4300.00000       25800.00 

  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 

0079 801-07119              180.000  LFT  |      12.50000        2250.00|      12.50000        2250.00|      12.50000        2250.00 

  BARRICADE, III-B                        |                             |                             | 

0080 801-08401             1630.000  LFT  |      36.75000       59902.50|      25.65000       41809.50|      24.00000       39120.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 

0081 801-09087               55.000  LFT  |       2.55000         140.25|       2.55000         140.25|       2.55000         140.25 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  12 IN.                                  |                             |                             | 

0082 802-07057               77.000  SFT  |      19.95000        1536.15|      13.00000        1001.00|      11.00000         847.00 

  SIGN, PANEL, WITH LEGEND                |                             |                             | 

0083 802-76055               62.500  LFT  |       6.00000         375.00|      12.00000         750.00|       7.10000         443.75 

  SIGN POST, A                            |                             |                             | 

0084 805-01439                1.000  EACH |   18551.00000       18551.00|   15551.00000       15551.00|   17850.00000       17850.00 

  MICROWAVE DETECTOR                      |                             |                             | 

0085 805-01816                4.000  EACH |     780.00000        3120.00|    1700.00000        6800.00|    1325.00000        5300.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 

  X 8FT.                                  |                             |                             | 

0086 805-01842                3.000  EACH |     610.00000        1830.00|     600.00000        1800.00|     875.00000        2625.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0087 805-01844              150.000  LFT  |      10.70000        1605.00|      15.00000        2250.00|       9.30000        1395.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0088 805-01879                1.000  EACH |     900.00000         900.00|     550.00000         550.00|     635.00000         635.00 

  SIGNAL SERVICE, INSTALL                 |                             |                             | 

0089 805-02072                4.000  EACH |    1050.00000        4200.00|     850.00000        3400.00|    1100.00000        4400.00 

  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 

0090 805-02079                1.000  EACH |     600.00000         600.00|     350.00000         350.00|     500.00000         500.00 

  CONTROLLER CABINET FOUNDATION, A        |                             |                             | 

0091 805-02152                8.000  EACH |     729.00000        5832.00|     522.00000        4176.00|     700.00000        5600.00 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 

0092 805-02426             1234.000  LFT  |       6.98000        8613.32|      10.00000       12340.00|       4.80000        5923.20 

  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 

  IN CONDUIT, 4 1C                        |                             |                             | 

0093 805-02660                4.000  EACH |    4889.00000       19556.00|    4389.00000       17556.00|    5140.00000       20560.00 

  TRAFFIC SIGNAL HEAD, OPTICALLY          |                             |                             | 

  PROGRAMMED, 5 FACE, 12 IN. RED, AMBER,  |                             |                             | 

  GREEN, AMBER ARROW, GREEN ARROW         |                             |                             | 
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0094 805-03793                1.000  EACH |     869.00000         869.00|     719.00000         719.00|     800.00000         800.00 

  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 

0095 805-03985              651.100  LFT  |       2.00000        1302.20|       1.00000         651.10|       3.00000        1953.30 

  DETECTOR CABLE 3C 20GA.                 |                             |                             | 

0096 805-06886                1.000  EACH |   28249.00000       28249.00|   26049.00000       26049.00|   31600.00000       31600.00 

  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                             |                             | 

  CAMERAS                                 |                             |                             | 

0097 805-78100                1.000  EACH |   18179.00000       18179.00|   17079.00000       17079.00|   19500.00000       19500.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0098 805-78205                4.000  EACH |     876.00000        3504.00|    1000.00000        4000.00|     860.00000        3440.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0099 805-78415                4.000  EACH |    1310.00000        5240.00|    1300.00000        5200.00|    1300.00000        5200.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0100 805-78420                4.000  EACH |     254.00000        1016.00|     154.00000         616.00|     220.00000         880.00 

  DISCONNECT HANGER                       |                             |                             | 

0101 805-78480             1651.370  LFT  |       0.83000        1370.64|       1.90000        3137.60|       1.10000        1816.51 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0102 805-78485              600.000  LFT  |       0.90000         540.00|       2.00000        1200.00|       4.20000        2520.00 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0103 805-78490              600.000  LFT  |       1.05000         630.00|       2.20000        1320.00|       1.30000         780.00 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0104 805-78510              729.000  LFT  |       2.00000        1458.00|       1.90000        1385.10|       3.00000        2187.00 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0105 805-81060                4.000  EACH |    4385.00000       17540.00|    3885.00000       15540.00|    4250.00000       17000.00 

  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 

0106 805-96121                8.000  EACH |      96.00000         768.00|      46.00000         368.00|      95.00000         760.00 

  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 

0107 807-01603                1.000  EACH |    6200.00000        6200.00|    1200.00000        1200.00|    3150.00000        3150.00 

  SERVICE POINT, TYPE II                  |                             |                             | 

0108 807-01878               10.000  EACH |     248.00000        2480.00|     145.00000        1450.00|     230.00000        2300.00 

  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 

  SODIUM, 250 WATT                        |                             |                             | 

0109 807-02191                3.000  EACH |     610.00000        1830.00|     600.00000        1800.00|     875.00000        2625.00 

  HANDHOLE, LIGHTING                      |                             |                             | 

0110 807-02784                2.000  EACH |     950.00000        1900.00|     750.00000        1500.00|     980.00000        1960.00 

  LUMINAIRE MAST ARM, 20 FT.              |                             |                             | 

0111 807-04651              499.000  LFT  |       6.98000        3483.02|       1.20000         598.80|       4.30000        2145.70 

  WIRE , NO. 4 GALVANIZED DUCT 4-1/c      |                             |                             | 
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0112 807-08214             1160.000  LFT  |       4.85000        5626.00|       7.00000        8120.00|       5.50000        6380.00 

  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 

0113 807-08317                1.000  EACH |    1000.00000        1000.00|     100.00000         100.00|     120.00000         120.00 

  CIRCUIT INSTALLATION, STR. NO.          |                             |                             | 

0114 807-08469                8.000  EACH |     589.00000        4712.00|     575.00000        4600.00|     550.00000        4400.00 

  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 

  GROUNDING, 24" X 24" X 96"              |                             |                             | 

0115 807-84762                8.000  EACH |    1340.00000       10720.00|    1087.00000        8696.00|    1535.00000       12280.00 

  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 

0116 807-86910               10.000  EACH |      17.80000         178.00|      22.00000         220.00|      40.00000         400.00 

  CONNECTOR KIT, UNFUSED                  |                             |                             | 

0117 807-86915               10.000  EACH |      17.80000         178.00|      52.00000         520.00|      42.00000         420.00 

  CONNECTOR KIT, FUSED                    |                             |                             | 

0118 807-86925               34.000  EACH |      11.20000         380.80|      12.00000         408.00|      15.00000         510.00 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  WATERPROOFED                            |                             |                             | 

0119 807-86935               70.000  EACH |       9.20000         644.00|      12.00000         840.00|       8.00000         560.00 

  INSULATION LINK, WATERPROOFED           |                             |                             | 

0120 807-95709                2.000  EACH |       1.00000           2.00|      50.00000         100.00|      25.00000          50.00 

  PHOTOCELLS                              |                             |                             | 

0121 808-06701              508.000  LFT  |       0.50000         254.00|       0.50000         254.00|       0.49000         248.92 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0122 808-06703             1228.000  LFT  |       0.50000         614.00|       0.50000         614.00|       0.49000         601.72 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0123 808-75043              615.000  LFT  |       1.50000         922.50|       1.50000         922.50|       0.85000         522.75 

  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 

0124 808-75245             6163.000  LFT  |       0.50000        3081.50|       0.50000        3081.50|       0.49000        3019.87 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0125 808-75297              167.000  LFT  |       4.00000         668.00|       4.00000         668.00|       4.43000         739.81 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0126 808-75320                7.000  EACH |      75.00000         525.00|      75.00000         525.00|      40.50000         283.50 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0127 808-75325                6.000  EACH |      90.00000         540.00|      90.00000         540.00|      69.00000         414.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $     1,577,192.01|           $     1,624,185.45|           $     1,628,224.16 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,577,192.01|           $     1,624,185.45|           $     1,628,224.16 

==================================================================================================================================== 
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SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   95000.00000       95000.00|   47500.00000       47500.00|   70519.00000       70519.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |  125000.00000      125000.00|   73500.00000       73500.00|   85600.00000       85600.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |  130000.00000      130000.00|   44310.00000       44310.00|   58525.00000       58525.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 202-01300                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0010 202-02250                3.000  EACH |     100.00000         300.00|     150.00000         450.00|     100.00000         300.00 

  TREE, 10 IN., REMOVE                    |                             |                             | 

0011 202-02255                2.000  EACH |     500.00000        1000.00|     375.00000         750.00|     500.00000        1000.00 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0012 202-02260                3.000  EACH |     700.00000        2100.00|     500.00000        1500.00|     700.00000        2100.00 

  TREE, 30 IN., REMOVE                    |                             |                             | 

0013 202-02272              180.000  LFT  |      13.00000        2340.00|      10.00000        1800.00|       3.50000         630.00 

  PAVED SIDE DITCH, REMOVE                |                             |                             | 

0014 202-02278             1573.000  LFT  |       6.10000        9595.30|       3.00000        4719.00|       4.10000        6449.30 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0015 202-52710              751.000  SYS  |       6.50000        4881.50|       5.00000        3755.00|      13.40000       10063.40 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0016 202-74035                1.000  EACH |     150.00000         150.00|      20.00000          20.00|      20.00000          20.00 

  SIGN, REMOVE                            |                             |                             | 

0017 202-74045                6.000  EACH |      25.00000         150.00|      25.00000         150.00|      25.00000         150.00 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0018 202-91385               15.000  EACH |     560.00000        8400.00|     200.00000        3000.00|     250.00000        3750.00 

  INLET, REMOVE                           |                             |                             | 
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0019 202-93047                7.000  EACH |     960.00000        6720.00|     300.00000        2100.00|     400.00000        2800.00 

  MANHOLE, REMOVE                         |                             |                             | 

0020 202-93615             6337.000  SYS  |       2.00000       12674.00|       6.75000       42774.75|       1.00000        6337.00 

  CONCRETE, REMOVE                        |                             |                             | 

0021 202-93995                4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 

  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 

0022 202-93999                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 

  SIGNAL POLE, REMOVE                     |                             |                             | 

0023 202-94747                1.000  EACH |     280.00000         280.00|      20.00000          20.00|      20.00000          20.00 

  POST, REMOVE                            |                             |                             | 

0024 202-96133               25.000  LFT  |      29.75000         743.75|      20.00000         500.00|       9.00000         225.00 

  PIPE, REMOVE                            |                             |                             | 

0025 202-98488                1.000  EACH |     650.00000         650.00|      50.00000          50.00|     250.00000         250.00 

  PIPE END SECTION, REMOVE                |                             |                             | 

0026 203-02020             9396.000  CYS  |      11.50000      108054.00|      16.00000      150336.00|      16.50000      155034.00 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0027 205-03371              108.000  CYS  |      30.75000        3321.00|      15.00000        1620.00|       1.70000         183.60 

  SEDIMENT, REMOVE                        |                             |                             | 

0028 205-06933               23.000  EACH |      80.00000        1840.00|      80.00000        1840.00|      74.00000        1702.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0029 205-06937             3605.000  LFT  |       1.60000        5768.00|       1.58000        5695.90|       1.55000        5587.75 

  TEMPORARY SILT FENCE                    |                             |                             | 

0030 207-08267              215.000  SYS  |      13.75000        2956.25|      13.05000        2805.75|      25.00000        5375.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0031 207-08268             2947.000  SYS  |      16.25000       47888.75|      16.60000       48920.20|      31.00000       91357.00 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0032 211-02050             4562.000  CYS  |       0.01000          45.62|      15.85000       72307.70|       1.50000        6843.00 

  B BORROW                                |                             |                             | 

0033 211-09264             3670.000  CYS  |       0.01000          36.70|       0.01000          36.70|       0.01000          36.70 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0034 301-07448             2341.000  TON  |      20.50000       47990.50|      22.85000       53491.85|      28.00000       65548.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0035 303-02051             1116.800  TON  |      30.25000       33783.20|       0.01000          11.17|      20.00000       22336.00 

  STONE, NO 2                             |                             |                             | 

0036 306-08034             1339.000  SYS  |       4.50000        6025.50|       2.60000        3481.40|       6.10000        8167.90 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0037 401-07334              811.000  TON  |      94.00000       76234.00|      94.00000       76234.00|      89.80000       72827.80 

  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 

0038 401-07403             1768.000  TON  |      64.00000      113152.00|      64.00000      113152.00|      57.00000      100776.00 

  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
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0039 401-07408             2987.000  TON  |      50.00000      149350.00|      50.00000      149350.00|      47.00000      140389.00 

  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 

0040 406-05521            15990.300  SYS  |       0.01000         159.90|       0.01000         159.90|       0.20000        3198.06 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0041 603-01932             1203.000  LFT  |      17.25000       20751.75|      29.75000       35789.25|      17.25000       20751.75 

  FENCE, CHAIN LINK, 96 IN.               |                             |                             | 

0042 603-02009                1.000  EACH |    1200.00000        1200.00|    3200.00000        3200.00|    1225.00000        1225.00 

  FENCE GATE, CHAIN LINK, 96 IN. X 20 FT. |                             |                             | 

0043 603-97461               50.000  LFT  |      27.00000        1350.00|      40.00000        2000.00|      27.00000        1350.00 

  TEMPORARY FENCE                         |                             |                             | 

0044 604-07900               34.000  SYS  |     150.00000        5100.00|     105.00000        3570.00|     130.00000        4420.00 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0045 604-91531             1115.000  SYS  |      31.50000       35122.50|      27.35000       30495.25|      33.00000       36795.00 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0046 605-06140             3172.000  LFT  |      15.50000       49166.00|      16.00000       50752.00|      13.00000       41236.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0047 610-08446              215.000  SYS  |      43.00000        9245.00|      45.25000        9728.75|      57.00000       12255.00 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0048 611-08232                3.000  EACH |     180.00000         540.00|     225.00000         675.00|     310.00000         930.00 

  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 

0049 615-06527                1.000  EACH |    1000.00000        1000.00|     680.00000         680.00|    1000.00000        1000.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0050 616-02320              100.000  SYS  |       2.00000         200.00|       6.50000         650.00|       2.00000         200.00 

  GEOTEXTILES                             |                             |                             | 

0051 616-06405              167.000  TON  |      35.00000        5845.00|      55.00000        9185.00|      35.00000        5845.00 

  RIPRAP, REVETMENT , CLASS A             |                             |                             | 

0052 621-01004                3.000  EACH |     430.00000        1290.00|     425.00000        1275.00|     375.00000        1125.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0053 621-06567               16.000  kGAL |       1.00000          16.00|       1.00000          16.00|       5.00000          80.00 

  WATER                                   |                             |                             | 

0054 621-06574             5024.000  SYS  |       3.10000       15574.40|       3.10000       15574.40|       3.05000       15323.20 

  SODDING                                 |                             |                             | 

0055 621-92968               20.000  LBS  |     110.00000        2200.00|     111.50000        2230.00|     105.00000        2100.00 

  SEED MIXTURE, WILD FLOWER               |                             |                             | 

0056 628-09401                6.000  MOS  |    1600.00000        9600.00|    1850.00000       11100.00|    2010.00000       12060.00 

  FIELD OFFICE, A                         |                             |                             | 

0057 715-05149              364.000  LFT  |      20.00000        7280.00|      37.25000       13559.00|      18.00000        6552.00 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CLEVELAND ROAD 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(   5   ) 38-1625197         |(   6  ) 35-1065659 

                                          |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC    |BROOKS CONSTRUCTION COMPANY I 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 715-05151              777.000  LFT  |      25.00000       19425.00|      38.65000       30031.05|      21.00000       16317.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0059 715-05152              664.000  LFT  |      30.00000       19920.00|      41.45000       27522.80|      27.00000       17928.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0060 715-05154              484.000  LFT  |      35.00000       16940.00|      56.95000       27563.80|      32.00000       15488.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0061 715-46020                2.000  EACH |     500.00000        1000.00|     550.00000        1100.00|    1100.00000        2200.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0062 715-93910                2.000  EACH |    9000.00000       18000.00|   10715.00000       21430.00|   11400.00000       22800.00 

  WATER SERVICE LINE, ADJUST , REBUILD    |                             |                             | 

0063 720-03194                1.000  EACH |    9500.00000        9500.00|   11150.00000       11150.00|   11900.00000       11900.00 

  MANHOLE DROP, MODIFIED, TYPE E3         |                             |                             | 

0064 720-04682                1.000  EACH |    9750.00000        9750.00|   14450.00000       14450.00|   11900.00000       11900.00 

  INLET, DROP, MODIFIED, TYPE E2          |                             |                             | 

0065 720-04682               14.000  EACH |    6000.00000       84000.00|    8215.00000      115010.00|    8000.00000      112000.00 

  INLET, MODIFIED                         |                             |                             | 

0066 720-04815                1.000  EACH |    4000.00000        4000.00|    7525.00000        7525.00|    8900.00000        8900.00 

  DRYWELL                                 |                             |                             | 

0067 720-44000                1.000  EACH |     250.00000         250.00|     750.00000         750.00|     690.00000         690.00 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0068 720-45605                2.100  LFT  |     600.00000        1260.00|    1075.00000        2257.50|     800.00000        1680.00 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0069 720-90984                2.000  EACH |    5000.00000       10000.00|    2850.00000        5700.00|    6500.00000       13000.00 

  MANHOLE, C2                             |                             |                             | 

0070 720-94840                1.000  EACH |     450.00000         450.00|     325.00000         325.00|     400.00000         400.00 

  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 

0071 720-98555                3.000  EACH |    4500.00000       13500.00|    3200.00000        9600.00|    5800.00000       17400.00 

  INLET, C15                              |                             |                             | 

0072 732-91742                2.000  EACH |    1750.00000        3500.00|    2475.00000        4950.00|    1500.00000        3000.00 

  FIRE HYDRANT , ASSEMBLY RESET           |                             |                             | 

0073 801-06207             7794.920  LFT  |       0.80000        6235.94|       0.82000        6391.83|       0.82000        6391.83 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0074 801-06625               29.000  EACH |      60.00000        1740.00|      60.00000        1740.00|      60.00000        1740.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0075 801-06640               14.000  EACH |      82.00000        1148.00|      82.00000        1148.00|      82.00000        1148.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0076 801-06645               11.000  EACH |      50.00000         550.00|      50.00000         550.00|      50.00000         550.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CLEVELAND ROAD 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(   5   ) 38-1625197         |(   6  ) 35-1065659 

                                          |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC    |BROOKS CONSTRUCTION COMPANY I 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0077 801-06775                       LUMP |   70000.00000       70000.00|    6750.00000        6750.00|   99109.20000       99109.20 

  MAINTAINING TRAFFIC                     |                             |                             | 

0078 801-07023                6.000  EACH |     500.00000        3000.00|    5705.00000       34230.00|    4300.00000       25800.00 

  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 

0079 801-07119              180.000  LFT  |      12.50000        2250.00|      12.50000        2250.00|      12.50000        2250.00 

  BARRICADE, III-B                        |                             |                             | 

0080 801-08401             1630.000  LFT  |       5.00000        8150.00|      24.50000       39935.00|      35.00000       57050.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 

0081 801-09087               55.000  LFT  |       2.55000         140.25|       2.55000         140.25|       2.55000         140.25 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  12 IN.                                  |                             |                             | 

0082 802-07057               77.000  SFT  |      20.00000        1540.00|      19.95000        1536.15|      19.95000        1536.15 

  SIGN, PANEL, WITH LEGEND                |                             |                             | 

0083 802-76055               62.500  LFT  |       6.00000         375.00|       6.00000         375.00|       6.00000         375.00 

  SIGN POST, A                            |                             |                             | 

0084 805-01439                1.000  EACH |   18600.00000       18600.00|   18551.00000       18551.00|   18551.00000       18551.00 

  MICROWAVE DETECTOR                      |                             |                             | 

0085 805-01816                4.000  EACH |     780.00000        3120.00|     780.00000        3120.00|     780.00000        3120.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 

  X 8FT.                                  |                             |                             | 

0086 805-01842                3.000  EACH |     610.00000        1830.00|     610.00000        1830.00|     610.00000        1830.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0087 805-01844              150.000  LFT  |      10.75000        1612.50|      10.70000        1605.00|      10.70000        1605.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0088 805-01879                1.000  EACH |     900.00000         900.00|     900.00000         900.00|     900.00000         900.00 

  SIGNAL SERVICE, INSTALL                 |                             |                             | 

0089 805-02072                4.000  EACH |    1100.00000        4400.00|    1050.00000        4200.00|    1050.00000        4200.00 

  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 

0090 805-02079                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 

  CONTROLLER CABINET FOUNDATION, A        |                             |                             | 

0091 805-02152                8.000  EACH |     730.00000        5840.00|     729.00000        5832.00|     729.00000        5832.00 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 

0092 805-02426             1234.000  LFT  |       7.00000        8638.00|       6.98000        8613.32|       6.98000        8613.32 

  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 

  IN CONDUIT, 4 1C                        |                             |                             | 

0093 805-02660                4.000  EACH |    4900.00000       19600.00|    4889.00000       19556.00|    4889.00000       19556.00 

  TRAFFIC SIGNAL HEAD, OPTICALLY          |                             |                             | 

  PROGRAMMED, 5 FACE, 12 IN. RED, AMBER,  |                             |                             | 

  GREEN, AMBER ARROW, GREEN ARROW         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CLEVELAND ROAD 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(   5   ) 38-1625197         |(   6  ) 35-1065659 

                                          |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC    |BROOKS CONSTRUCTION COMPANY I 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0094 805-03793                1.000  EACH |     870.00000         870.00|     869.00000         869.00|     869.00000         869.00 

  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 

0095 805-03985              651.100  LFT  |       2.00000        1302.20|       2.00000        1302.20|       2.00000        1302.20 

  DETECTOR CABLE 3C 20GA.                 |                             |                             | 

0096 805-06886                1.000  EACH |   28200.00000       28200.00|   28249.00000       28249.00|   28249.00000       28249.00 

  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                             |                             | 

  CAMERAS                                 |                             |                             | 

0097 805-78100                1.000  EACH |   18200.00000       18200.00|   18179.00000       18179.00|   18179.00000       18179.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0098 805-78205                4.000  EACH |     880.00000        3520.00|     876.00000        3504.00|     876.00000        3504.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0099 805-78415                4.000  EACH |    1300.00000        5200.00|    1310.00000        5240.00|    1310.00000        5240.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0100 805-78420                4.000  EACH |     250.00000        1000.00|     254.00000        1016.00|     254.00000        1016.00 

  DISCONNECT HANGER                       |                             |                             | 

0101 805-78480             1651.370  LFT  |       0.85000        1403.66|       0.83000        1370.64|       0.83000        1370.64 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0102 805-78485              600.000  LFT  |       0.90000         540.00|       0.90000         540.00|       0.90000         540.00 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0103 805-78490              600.000  LFT  |       1.05000         630.00|       1.05000         630.00|       1.05000         630.00 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0104 805-78510              729.000  LFT  |       2.00000        1458.00|       2.00000        1458.00|       2.00000        1458.00 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0105 805-81060                4.000  EACH |    4400.00000       17600.00|    4385.00000       17540.00|    4385.00000       17540.00 

  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 

0106 805-96121                8.000  EACH |      96.00000         768.00|      96.00000         768.00|      96.00000         768.00 

  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 

0107 807-01603                1.000  EACH |    6200.00000        6200.00|    6200.00000        6200.00|    6200.00000        6200.00 

  SERVICE POINT, TYPE II                  |                             |                             | 

0108 807-01878               10.000  EACH |     250.00000        2500.00|     248.00000        2480.00|     248.00000        2480.00 

  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 

  SODIUM, 250 WATT                        |                             |                             | 

0109 807-02191                3.000  EACH |     610.00000        1830.00|     610.00000        1830.00|     610.00000        1830.00 

  HANDHOLE, LIGHTING                      |                             |                             | 

0110 807-02784                2.000  EACH |     950.00000        1900.00|     950.00000        1900.00|     950.00000        1900.00 

  LUMINAIRE MAST ARM, 20 FT.              |                             |                             | 

0111 807-04651              499.000  LFT  |       7.00000        3493.00|       6.98000        3483.02|       6.98000        3483.02 

  WIRE , NO. 4 GALVANIZED DUCT 4-1/c      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : CLEVELAND ROAD 

     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-0918397          |(   5   ) 38-1625197         |(   6  ) 35-1065659 

                                          |RIETH RILEY CONSTRUCTION     |SELGE CONSTRUCTION CO INC    |BROOKS CONSTRUCTION COMPANY I 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0112 807-08214             1160.000  LFT  |       4.85000        5626.00|       4.85000        5626.00|       4.85000        5626.00 

  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 

0113 807-08317                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  CIRCUIT INSTALLATION, STR. NO.          |                             |                             | 

0114 807-08469                8.000  EACH |     590.00000        4720.00|     589.00000        4712.00|     589.00000        4712.00 

  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 

  GROUNDING, 24" X 24" X 96"              |                             |                             | 

0115 807-84762                8.000  EACH |    1300.00000       10400.00|    1340.00000       10720.00|    1340.00000       10720.00 

  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 

0116 807-86910               10.000  EACH |      17.75000         177.50|      17.80000         178.00|      17.80000         178.00 

  CONNECTOR KIT, UNFUSED                  |                             |                             | 

0117 807-86915               10.000  EACH |      17.75000         177.50|      17.80000         178.00|      17.80000         178.00 

  CONNECTOR KIT, FUSED                    |                             |                             | 

0118 807-86925               34.000  EACH |      11.25000         382.50|      11.20000         380.80|      11.20000         380.80 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  WATERPROOFED                            |                             |                             | 

0119 807-86935               70.000  EACH |       9.20000         644.00|       9.20000         644.00|       9.20000         644.00 

  INSULATION LINK, WATERPROOFED           |                             |                             | 

0120 807-95709                2.000  EACH |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

  PHOTOCELLS                              |                             |                             | 

0121 808-06701              508.000  LFT  |       0.50000         254.00|       0.50000         254.00|       0.50000         254.00 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0122 808-06703             1228.000  LFT  |       0.50000         614.00|       0.50000         614.00|       0.50000         614.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0123 808-75043              615.000  LFT  |       1.50000         922.50|       0.85000         522.75|       1.50000         922.50 

  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 

0124 808-75245             6163.000  LFT  |       0.50000        3081.50|       0.50000        3081.50|       0.50000        3081.50 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0125 808-75297              167.000  LFT  |       4.00000         668.00|       4.45000         743.15|       4.00000         668.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0126 808-75320                7.000  EACH |      75.00000         525.00|      40.50000         283.50|      75.00000         525.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0127 808-75325                6.000  EACH |      90.00000         540.00|      69.00000         414.00|      90.00000         540.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $     1,662,589.67|           $     1,664,357.23|           $     1,736,858.87 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,662,589.67|           $     1,664,357.23|           $     1,736,858.87 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
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     CALL ORDER   : 351                     CONTRACT ID : R -30645-A                   COUNTIES : ST. JOSEPH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-0997978          |(   8   ) 35-1185040         |(      ) 

                                          |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC       | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   15750.00000       15750.00|   35000.00000       35000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |   91000.00000       91000.00|  120000.00000      120000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   10000.00000       10000.00|   95606.60000       95606.60| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 202-01300                1.000  EACH |   10000.00000       10000.00|     130.00000         130.00| 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0010 202-02250                3.000  EACH |     900.00000        2700.00|     975.00000        2925.00| 

  TREE, 10 IN., REMOVE                    |                             |                             | 

0011 202-02255                2.000  EACH |    1000.00000        2000.00|    1165.00000        2330.00| 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0012 202-02260                3.000  EACH |    1100.00000        3300.00|    1950.00000        5850.00| 

  TREE, 30 IN., REMOVE                    |                             |                             | 

0013 202-02272              180.000  LFT  |       4.25000         765.00|      11.00000        1980.00| 

  PAVED SIDE DITCH, REMOVE                |                             |                             | 

0014 202-02278             1573.000  LFT  |       4.30000        6763.90|      11.35000       17853.55| 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0015 202-52710              751.000  SYS  |       9.60000        7209.60|      10.50000        7885.50| 

  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 

0016 202-74035                1.000  EACH |     400.00000         400.00|      20.00000          20.00| 

  SIGN, REMOVE                            |                             |                             | 

0017 202-74045                6.000  EACH |      35.00000         210.00|      14.50000          87.00| 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0018 202-91385               15.000  EACH |     145.00000        2175.00|    1850.00000       27750.00| 

  INLET, REMOVE                           |                             |                             | 
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0019 202-93047                7.000  EACH |     241.00000        1687.00|    2300.00000       16100.00| 

  MANHOLE, REMOVE                         |                             |                             | 

0020 202-93615             6337.000  SYS  |       6.00000       38022.00|      13.95000       88401.15| 

  CONCRETE, REMOVE                        |                             |                             | 

0021 202-93995                4.000  EACH |     325.00000        1300.00|     200.00000         800.00| 

  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 

0022 202-93999                4.000  EACH |     325.00000        1300.00|     220.00000         880.00| 

  SIGNAL POLE, REMOVE                     |                             |                             | 

0023 202-94747                1.000  EACH |     125.00000         125.00|      20.00000          20.00| 

  POST, REMOVE                            |                             |                             | 

0024 202-96133               25.000  LFT  |      32.00000         800.00|      65.00000        1625.00| 

  PIPE, REMOVE                            |                             |                             | 

0025 202-98488                1.000  EACH |      95.00000          95.00|     700.00000         700.00| 

  PIPE END SECTION, REMOVE                |                             |                             | 

0026 203-02020             9396.000  CYS  |      12.00000      112752.00|      25.35000      238188.60| 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0027 205-03371              108.000  CYS  |      13.00000        1404.00|      30.50000        3294.00| 

  SEDIMENT, REMOVE                        |                             |                             | 

0028 205-06933               23.000  EACH |      80.00000        1840.00|      80.00000        1840.00| 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0029 205-06937             3605.000  LFT  |       1.58000        5695.90|       1.58000        5695.90| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0030 207-08267              215.000  SYS  |      50.00000       10750.00|      15.70000        3375.50| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0031 207-08268             2947.000  SYS  |      23.00000       67781.00|      19.75000       58203.25| 

  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 

0032 211-02050             4562.000  CYS  |      10.00000       45620.00|      22.65000      103329.30| 

  B BORROW                                |                             |                             | 

0033 211-09264             3670.000  CYS  |      10.00000       36700.00|      24.00000       88080.00| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0034 301-07448             2341.000  TON  |      15.00000       35115.00|      29.65000       69410.65| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0035 303-02051             1116.800  TON  |      15.00000       16752.00|      34.50000       38529.60| 

  STONE, NO 2                             |                             |                             | 

0036 306-08034             1339.000  SYS  |       4.50000        6025.50|       6.25000        8368.75| 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0037 401-07334              811.000  TON  |      94.00000       76234.00|     105.50000       85560.50| 

  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 

0038 401-07403             1768.000  TON  |      64.00000      113152.00|      87.25000      154258.00| 

  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
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0039 401-07408             2987.000  TON  |      50.00000      149350.00|      78.00000      232986.00| 

  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 

0040 406-05521            15990.300  SYS  |       0.01000         159.90|       0.15000        2398.55| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0041 603-01932             1203.000  LFT  |      17.25000       20751.75|      17.25000       20751.75| 

  FENCE, CHAIN LINK, 96 IN.               |                             |                             | 

0042 603-02009                1.000  EACH |    1225.00000        1225.00|    1225.00000        1225.00| 

  FENCE GATE, CHAIN LINK, 96 IN. X 20 FT. |                             |                             | 

0043 603-97461               50.000  LFT  |      27.00000        1350.00|      27.00000        1350.00| 

  TEMPORARY FENCE                         |                             |                             | 

0044 604-07900               34.000  SYS  |     216.00000        7344.00|     140.00000        4760.00| 

  CURB RAMP, CONCRETE, F                  |                             |                             | 

0045 604-91531             1115.000  SYS  |      46.00000       51290.00|      30.00000       33450.00| 

  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 

0046 605-06140             3172.000  LFT  |      13.49000       42790.28|      18.60000       58999.20| 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0047 610-08446              215.000  SYS  |      80.00000       17200.00|      45.00000        9675.00| 

  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 

0048 611-08232                3.000  EACH |     175.00000         525.00|     175.00000         525.00| 

  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 

0049 615-06527                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 

  MONUMENT, SECTION CORNER                |                             |                             | 

0050 616-02320              100.000  SYS  |       1.70000         170.00|       5.50000         550.00| 

  GEOTEXTILES                             |                             |                             | 

0051 616-06405              167.000  TON  |      35.00000        5845.00|      62.75000       10479.25| 

  RIPRAP, REVETMENT , CLASS A             |                             |                             | 

0052 621-01004                3.000  EACH |     425.00000        1275.00|     425.00000        1275.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0053 621-06567               16.000  kGAL |       1.00000          16.00|       1.00000          16.00| 

  WATER                                   |                             |                             | 

0054 621-06574             5024.000  SYS  |       6.95000       34916.80|       3.10000       15574.40| 

  SODDING                                 |                             |                             | 

0055 621-92968               20.000  LBS  |     111.50000        2230.00|     111.50000        2230.00| 

  SEED MIXTURE, WILD FLOWER               |                             |                             | 

0056 628-09401                6.000  MOS  |    2270.00000       13620.00|    3180.00000       19080.00| 

  FIELD OFFICE, A                         |                             |                             | 

0057 715-05149              364.000  LFT  |      50.00000       18200.00|      42.10000       15324.40| 

  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0058 715-05151              777.000  LFT  |      45.00000       34965.00|      46.00000       35742.00| 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0059 715-05152              664.000  LFT  |      52.00000       34528.00|      50.00000       33200.00| 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0060 715-05154              484.000  LFT  |      73.00000       35332.00|      70.00000       33880.00| 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0061 715-46020                2.000  EACH |     650.00000        1300.00|    1600.00000        3200.00| 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0062 715-93910                2.000  EACH |   12000.00000       24000.00|   32000.00000       64000.00| 

  WATER SERVICE LINE, ADJUST , REBUILD    |                             |                             | 

0063 720-03194                1.000  EACH |   12000.00000       12000.00|   16125.00000       16125.00| 

  MANHOLE DROP, MODIFIED, TYPE E3         |                             |                             | 

0064 720-04682                1.000  EACH |   15000.00000       15000.00|   33500.00000       33500.00| 

  INLET, DROP, MODIFIED, TYPE E2          |                             |                             | 

0065 720-04682               14.000  EACH |   10000.00000      140000.00|   12250.00000      171500.00| 

  INLET, MODIFIED                         |                             |                             | 

0066 720-04815                1.000  EACH |    4109.00000        4109.00|    3715.00000        3715.00| 

  DRYWELL                                 |                             |                             | 

0067 720-44000                1.000  EACH |     361.00000         361.00|     695.00000         695.00| 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0068 720-45605                2.100  LFT  |     887.00000        1862.70|    1350.00000        2835.00| 

  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 

0069 720-90984                2.000  EACH |    3500.00000        7000.00|    4650.00000        9300.00| 

  MANHOLE, C2                             |                             |                             | 

0070 720-94840                1.000  EACH |     190.00000         190.00|     700.00000         700.00| 

  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 

0071 720-98555                3.000  EACH |    3200.00000        9600.00|    4000.00000       12000.00| 

  INLET, C15                              |                             |                             | 

0072 732-91742                2.000  EACH |    1978.00000        3956.00|    3500.00000        7000.00| 

  FIRE HYDRANT , ASSEMBLY RESET           |                             |                             | 

0073 801-06207             7794.920  LFT  |       0.82000        6391.83|       1.40000       10912.89| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0074 801-06625               29.000  EACH |      60.00000        1740.00|      60.00000        1740.00| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0075 801-06640               14.000  EACH |      82.00000        1148.00|      82.00000        1148.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0076 801-06645               11.000  EACH |      50.00000         550.00|      50.00000         550.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 
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0077 801-06775                       LUMP |   30000.00000       30000.00|   40000.00000       40000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0078 801-07023                6.000  EACH |    1000.00000        6000.00|    4300.00000       25800.00| 

  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 

0079 801-07119              180.000  LFT  |      12.50000        2250.00|      12.50000        2250.00| 

  BARRICADE, III-B                        |                             |                             | 

0080 801-08401             1630.000  LFT  |      50.00000       81500.00|      25.00000       40750.00| 

  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 

0081 801-09087               55.000  LFT  |       2.55000         140.25|       4.25000         233.75| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  12 IN.                                  |                             |                             | 

0082 802-07057               77.000  SFT  |      21.00000        1617.00|      11.00000         847.00| 

  SIGN, PANEL, WITH LEGEND                |                             |                             | 

0083 802-76055               62.500  LFT  |      13.00000         812.50|       7.10000         443.75| 

  SIGN POST, A                            |                             |                             | 

0084 805-01439                1.000  EACH |   17320.00000       17320.00|   17850.00000       17850.00| 

  MICROWAVE DETECTOR                      |                             |                             | 

0085 805-01816                4.000  EACH |     900.00000        3600.00|    1325.00000        5300.00| 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 

  X 8FT.                                  |                             |                             | 

0086 805-01842                3.000  EACH |     635.00000        1905.00|     875.00000        2625.00| 

  HANDHOLE, SIGNAL                        |                             |                             | 

0087 805-01844              150.000  LFT  |      13.00000        1950.00|       9.30000        1395.00| 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0088 805-01879                1.000  EACH |     625.00000         625.00|     635.00000         635.00| 

  SIGNAL SERVICE, INSTALL                 |                             |                             | 

0089 805-02072                4.000  EACH |    1895.00000        7580.00|    1100.00000        4400.00| 

  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 

0090 805-02079                1.000  EACH |     620.00000         620.00|     500.00000         500.00| 

  CONTROLLER CABINET FOUNDATION, A        |                             |                             | 

0091 805-02152                8.000  EACH |     782.00000        6256.00|     700.00000        5600.00| 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 

0092 805-02426             1234.000  LFT  |       8.00000        9872.00|       4.80000        5923.20| 

  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 

  IN CONDUIT, 4 1C                        |                             |                             | 

0093 805-02660                4.000  EACH |    5120.00000       20480.00|    5140.00000       20560.00| 

  TRAFFIC SIGNAL HEAD, OPTICALLY          |                             |                             | 

  PROGRAMMED, 5 FACE, 12 IN. RED, AMBER,  |                             |                             | 

  GREEN, AMBER ARROW, GREEN ARROW         |                             |                             | 
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0094 805-03793                1.000  EACH |     820.00000         820.00|     800.00000         800.00| 

  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 

0095 805-03985              651.100  LFT  |       2.00000        1302.20|       3.00000        1953.30| 

  DETECTOR CABLE 3C 20GA.                 |                             |                             | 

0096 805-06886                1.000  EACH |   32100.00000       32100.00|   31600.00000       31600.00| 

  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                             |                             | 

  CAMERAS                                 |                             |                             | 

0097 805-78100                1.000  EACH |   18600.00000       18600.00|   19500.00000       19500.00| 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0098 805-78205                4.000  EACH |     940.00000        3760.00|     860.00000        3440.00| 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0099 805-78415                4.000  EACH |    1900.00000        7600.00|    1300.00000        5200.00| 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0100 805-78420                4.000  EACH |     350.00000        1400.00|     220.00000         880.00| 

  DISCONNECT HANGER                       |                             |                             | 

0101 805-78480             1651.370  LFT  |       0.80000        1321.10|       1.10000        1816.51| 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0102 805-78485              600.000  LFT  |       1.25000         750.00|       1.20000         720.00| 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0103 805-78490              600.000  LFT  |       1.65000         990.00|       1.30000         780.00| 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0104 805-78510              729.000  LFT  |       2.00000        1458.00|       3.00000        2187.00| 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0105 805-81060                4.000  EACH |    5230.00000       20920.00|    4250.00000       17000.00| 

  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 

0106 805-96121                8.000  EACH |     126.00000        1008.00|      95.00000         760.00| 

  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 

0107 807-01603                1.000  EACH |    4620.00000        4620.00|    3150.00000        3150.00| 

  SERVICE POINT, TYPE II                  |                             |                             | 

0108 807-01878               10.000  EACH |     345.00000        3450.00|     230.00000        2300.00| 

  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 

  SODIUM, 250 WATT                        |                             |                             | 

0109 807-02191                3.000  EACH |     650.00000        1950.00|     875.00000        2625.00| 

  HANDHOLE, LIGHTING                      |                             |                             | 

0110 807-02784                2.000  EACH |    1350.00000        2700.00|     980.00000        1960.00| 

  LUMINAIRE MAST ARM, 20 FT.              |                             |                             | 

0111 807-04651              499.000  LFT  |      10.00000        4990.00|       4.30000        2145.70| 

  WIRE , NO. 4 GALVANIZED DUCT 4-1/c      |                             |                             | 
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0112 807-08214             1160.000  LFT  |       8.00000        9280.00|       5.50000        6380.00| 

  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 

  ELECTRIC                                |                             |                             | 

0113 807-08317                1.000  EACH |     850.00000         850.00|     120.00000         120.00| 

  CIRCUIT INSTALLATION, STR. NO.          |                             |                             | 

0114 807-08469                8.000  EACH |     702.00000        5616.00|     550.00000        4400.00| 

  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 

  GROUNDING, 24" X 24" X 96"              |                             |                             | 

0115 807-84762                8.000  EACH |    1500.00000       12000.00|    1535.00000       12280.00| 

  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                             |                             | 

  MAST ARM, TRANSFORMER BASE              |                             |                             | 

0116 807-86910               10.000  EACH |      24.00000         240.00|      40.00000         400.00| 

  CONNECTOR KIT, UNFUSED                  |                             |                             | 

0117 807-86915               10.000  EACH |      26.00000         260.00|      42.00000         420.00| 

  CONNECTOR KIT, FUSED                    |                             |                             | 

0118 807-86925               34.000  EACH |      26.00000         884.00|      15.00000         510.00| 

  MULTIPLE COMPRESSION FITTING,           |                             |                             | 

  WATERPROOFED                            |                             |                             | 

0119 807-86935               70.000  EACH |      24.00000        1680.00|       8.00000         560.00| 

  INSULATION LINK, WATERPROOFED           |                             |                             | 

0120 807-95709                2.000  EACH |      65.00000         130.00|      25.00000          50.00| 

  PHOTOCELLS                              |                             |                             | 

0121 808-06701              508.000  LFT  |       0.50000         254.00|       0.50000         254.00| 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0122 808-06703             1228.000  LFT  |       0.50000         614.00|       0.50000         614.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0123 808-75043              615.000  LFT  |       1.50000         922.50|       2.00000        1230.00| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 

0124 808-75245             6163.000  LFT  |       0.50000        3081.50|       0.50000        3081.50| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0125 808-75297              167.000  LFT  |       4.00000         668.00|      10.00000        1670.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0126 808-75320                7.000  EACH |      75.00000         525.00|     125.00000         875.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0127 808-75325                6.000  EACH |      90.00000         540.00|     125.00000         750.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $     1,768,533.21|           $     2,465,000.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,768,533.21|           $     2,465,000.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 11/01/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9982016 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1878024     RAGLE INC                                                                  $     2,167,149.41  100.0000% 

   2   35-0626844     J H RUDOLPH & COMPANY                                                      $     2,187,360.49  100.9326% 

   3   35-1057095     BLANKENBERGER BROTHERS INC                                                 $     2,239,555.65  103.3411% 

   4   35-1139301     E & B PAVING INC                                                           $     2,310,000.00  106.5916% 

   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     2,411,411.14  111.2711% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1878024          |(   2  ) 35-0626844          |(   3  ) 35-1057095 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

                                          |                             |                             | 

0001 105-06845                       LUMP |   25000.00000       25000.00|   21000.00000       21000.00|   20000.00000       20000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |      90.00000         180.00|     120.00000         240.00|     100.00000         200.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      60.00000        1440.00|      60.00000        1440.00|      50.00000        1200.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |  107000.00000      107000.00|  109000.00000      109000.00|  112000.00000      112000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |   43000.00000       43000.00|   43500.00000       43500.00|   31000.00000       31000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-02240              400.000  m2   |       8.00000        3200.00|       8.00000        3200.00|      17.00000        6800.00 

  PAVEMENT REMOVAL                        |                             |                             | 

0013 202-02271                2.000  EACH |     500.00000        1000.00|     400.00000         800.00|     425.00000         850.00 

  HEADWALL, REMOVE                        |                             |                             | 

0014 202-91385               11.000  EACH |     250.00000        2750.00|     150.00000        1650.00|     425.00000        4675.00 

  INLET, REMOVE                           |                             |                             | 

0015 202-96133              337.000  m    |      15.00000        5055.00|      18.00000        6066.00|      35.00000       11795.00 

  PIPE, REMOVE                            |                             |                             | 

0016 203-02000            12962.000  m3   |      14.00000      181468.00|      12.00000      155544.00|      19.50000      252759.00 

  EXCAVATION, COMMON                      |                             |                             | 

0017 203-02070             3592.000  m3   |      11.00000       39512.00|      17.75000       63758.00|      15.00000       53880.00 

  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1878024          |(   2   ) 35-0626844         |(   3  ) 35-1057095 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 205-03371              200.000  m3   |       3.00000         600.00|      10.00000        2000.00|      20.00000        4000.00 

  SEDIMENT REMOVE                         |                             |                             | 

0019 205-06932              122.000  m    |      16.00000        1952.00|      13.95000        1701.90|      12.66000        1544.52 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0020 205-06933                7.000  EACH |      85.00000         595.00|      93.50000         654.50|      85.00000         595.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0021 205-06937              510.000  m    |       6.00000        3060.00|       6.00000        3060.00|       4.90000        2499.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0022 207-08263            12845.000  m2   |       6.00000       77070.00|       9.00000      115605.00|       4.90000       62940.50 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0023 211-02050              209.000  m3   |      22.00000        4598.00|      31.00000        6479.00|      29.00000        6061.00 

  B BORROW                                |                             |                             | 

0024 211-09264              743.000  m3   |      22.00000       16346.00|      21.00000       15603.00|      35.00000       26005.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0025 211-09266              482.000  m3   |      22.00000       10604.00|      36.00000       17352.00|       1.00000         482.00 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0026 301-07448             3623.000  Mg   |      25.00000       90575.00|      29.00000      105067.00|      24.00000       86952.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0027 303-08210              400.000  Mg   |      18.00000        7200.00|      31.00000       12400.00|      27.00000       10800.00 

  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 

  FOR DRIVEWAYS                           |                             |                             | 

0028 304-07493              185.000  Mg   |     113.00000       20905.00|     106.00000       19610.00|      81.75000       15123.75 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0029 306-08034             1591.000  m2   |       3.77000        5998.07|       4.50000        7159.50|       7.00000       11137.00 

  MILLING, ASPHALT, 38 mm                 |                             |                             | 

0030 306-08043              160.000  m2   |      10.00000        1600.00|      10.00000        1600.00|      10.00000        1600.00 

  MILLING, TRANSITION                     |                             |                             | 

0031 401-06264                       LUMP |    3950.00000        3950.00|       1.00000           1.00|    4400.00000        4400.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0032 402-07433             1138.000  Mg   |      79.50000       90471.00|      82.00000       93316.00|      82.00000       93316.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0033 402-07438             1398.000  Mg   |      70.50000       98559.00|      73.65000      102962.70|      73.75000      103102.50 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0034 402-07441             6404.000  Mg   |      65.50000      419462.00|      66.00000      422664.00|      68.00000      435472.00 

  HMA BASE, TYPE B                        |                             |                             | 

0035 402-07453             2365.000  Mg   |      73.50000      173827.50|      73.00000      172645.00|      74.10000      175246.50 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0036 406-05520               15.500  Mg   |     590.00000        9145.00|     675.00000       10462.50|     640.00000        9920.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1878024          |(   2   ) 35-0626844         |(   3  ) 35-1057095 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0037 603-06045              111.000  m    |      48.00000        5328.00|      67.00000        7437.00|      67.00000        7437.00 

  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 

0038 605-06120               37.000  m    |      65.00000        2405.00|      59.00000        2183.00|      59.00000        2183.00 

  CURB, CONCRETE                          |                             |                             | 

0039 605-06140             1035.000  m    |      40.00000       41400.00|      41.40000       42849.00|      39.25000       40623.75 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0040 605-96305               65.000  m    |      40.00000        2600.00|      39.25000        2551.25|      39.25000        2551.25 

  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 

0041 607-06335               64.000  m    |      80.00000        5120.00|      78.50000        5024.00|      78.50000        5024.00 

  PAVED SIDE DITCH, A                     |                             |                             | 

0042 610-07486              265.000  Mg   |     122.00000       32330.00|     125.00000       33125.00|     123.00000       32595.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0043 610-08446              767.000  m2   |      40.00000       30680.00|      39.90000       30603.30|      39.90000       30603.30 

  PCCP FOR APPROACHES, 150 mm             |                             |                             | 

0044 611-06497               10.000  EACH |     150.00000        1500.00|     200.00000        2000.00|     200.00000        2000.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0045 611-06498                2.000  EACH |     175.00000         350.00|     230.00000         460.00|     230.00000         460.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0046 615-06527                1.000  EACH |     500.00000         500.00|     625.00000         625.00|     625.00000         625.00 

  MONUMENT, SECTION CORNER                |                             |                             | 

0047 616-02320              670.000  m2   |       2.50000        1675.00|       2.00000        1340.00|       1.75000        1172.50 

  GEOTEXTILES                             |                             |                             | 

0048 616-06405              437.000  Mg   |      35.00000       15295.00|      42.00000       18354.00|      38.00000       16606.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0049 621-01004                2.000  EACH |     715.00000        1430.00|     715.00000        1430.00|     715.00000        1430.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0050 621-02363             1500.000  m2   |       0.76000        1140.00|       0.76000        1140.00|       0.76000        1140.00 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0051 621-06545                0.700  Mg   |    1400.00000         980.00|    1400.00000         980.00|    1400.00000         980.00 

  FERTILIZER                              |                             |                             | 

0052 621-06554              115.000  kg   |      12.40000        1426.00|      12.40000        1426.00|      12.40000        1426.00 

  SEED MIXTURE, U                         |                             |                             | 

0053 621-06565                3.100  Mg   |     575.00000        1782.50|     575.00000        1782.50|     575.00000        1782.50 

  MULCHING MATERIAL                       |                             |                             | 

0054 621-06567              148.000  kL   |       1.00000         148.00|       1.00000         148.00|       1.00000         148.00 

  WATER                                   |                             |                             | 

0055 621-06575             8217.000  m2   |       5.00000       41085.00|       4.50000       36976.50|       3.48000       28595.16 

  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1878024          |(   2   ) 35-0626844         |(   3  ) 35-1057095 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0056 628-09402               12.000  MOS  |    1250.00000       15000.00|    2100.00000       25200.00|    1800.00000       21600.00 

  FIELD OFFICE, B                         |                             |                             | 

0057 704-51030               29.000  kg   |       4.00000         116.00|      13.25000         384.25|      10.00000         290.00 

  REINFORCING STEEL                       |                             |                             | 

0058 715-02246                2.000  EACH |    1900.00000        3800.00|    1400.00000        2800.00|    2000.00000        4000.00 

  PIPE END SECTION, 1200 mm               |                             |                             | 

0059 715-05024               27.000  m    |     310.00000        8370.00|     260.00000        7020.00|     240.00000        6480.00 

  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 

0060 715-05119               32.000  m    |     135.00000        4320.00|     180.00000        5760.00|     100.00000        3200.00 

  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 

0061 715-05128               51.000  m    |     425.00000       21675.00|     450.00000       22950.00|     420.00000       21420.00 

  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 

0062 715-05149              226.000  m    |     120.00000       27120.00|     100.00000       22600.00|     110.00000       24860.00 

  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 

0063 715-05151               37.000  m    |     135.00000        4995.00|     125.00000        4625.00|     110.00000        4070.00 

  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 

0064 715-05151               17.000  m    |     165.00000        2805.00|     165.00000        2805.00|     105.00000        1785.00 

  PIPE, TYPE 2, CIRCULAR, 375 mm ,        |                             |                             | 

  TEMPORARY PIPE                          |                             |                             | 

0065 715-05152               57.000  m    |     135.00000        7695.00|     105.00000        5985.00|     115.00000        6555.00 

  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 

0066 715-05154              162.500  m    |     155.00000       25187.50|     100.00000       16250.00|     180.00000       29250.00 

  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 

0067 715-05169               79.000  m    |     135.00000       10665.00|     125.00000        9875.00|     120.00000        9480.00 

  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 

0068 715-05171               33.000  m    |     145.00000        4785.00|     120.00000        3960.00|     130.00000        4290.00 

  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 

0069 715-05239               15.600  m    |     400.00000        6240.00|     600.00000        9360.00|     310.00000        4836.00 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.68  |                             |                             | 

  m2                                      |                             |                             | 

0070 715-05422                6.000  m    |     400.00000        2400.00|     425.00000        2550.00|     500.00000        3000.00 

  PIPE, SLOTTED DRAIN, 300 mm             |                             |                             | 

0071 715-05595                2.000  m    |     250.00000         500.00|     310.00000         620.00|     200.00000         400.00 

  PIPE EXTENSION, CIRCULAR, 375 mm ,      |                             |                             | 

  TEMPORARY PIPE                          |                             |                             | 

0072 715-05757                9.000  m    |     300.00000        2700.00|     450.00000        4050.00|     200.00000        1800.00 

  PIPE EXTENSION, CIRCULAR, 900 mm ,      |                             |                             | 

  TEMPORARY PIPE                          |                             |                             | 

0073 715-08310                2.000  EACH |    1500.00000        3000.00|    1350.00000        2700.00|    1275.00000        2550.00 

  PIPE END SECTION, MIN. AREA .68 m2      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1878024          |(   2   ) 35-0626844         |(   3  ) 35-1057095 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0074 715-46000                9.000  EACH |     225.00000        2025.00|     300.00000        2700.00|     230.00000        2070.00 

  PIPE END SECTION, 300 mm                |                             |                             | 

0075 715-46005               17.000  EACH |     300.00000        5100.00|     380.00000        6460.00|     330.00000        5610.00 

  PIPE END SECTION, 375 mm                |                             |                             | 

0076 715-46010                4.000  EACH |     400.00000        1600.00|     425.00000        1700.00|     360.00000        1440.00 

  PIPE END SECTION, 450 mm                |                             |                             | 

0077 715-46040                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1300.00000        1300.00 

  PIPE END SECTION, 900 mm                |                             |                             | 

0078 720-45030                1.000  EACH |    2200.00000        2200.00|    1100.00000        1100.00|    1450.00000        1450.00 

  INLET, E7                               |                             |                             | 

0079 720-45040                3.000  EACH |    2200.00000        6600.00|    1400.00000        4200.00|    1900.00000        5700.00 

  INLET, G7                               |                             |                             | 

0080 720-45045               10.000  EACH |    2500.00000       25000.00|    1400.00000       14000.00|    1785.00000       17850.00 

  INLET, J10                              |                             |                             | 

0081 720-45055                2.000  EACH |    2500.00000        5000.00|    1400.00000        2800.00|    1785.00000        3570.00 

  INLET, M10                              |                             |                             | 

0082 720-45070                1.000  EACH |    3500.00000        3500.00|    1900.00000        1900.00|    2700.00000        2700.00 

  INLET, P12A                             |                             |                             | 

0083 720-45265                1.000  EACH |    2300.00000        2300.00|    1000.00000        1000.00|    1150.00000        1150.00 

  PIPE CATCH BASIN, 375 mm , TEMPORARY    |                             |                             | 

0084 720-45275                2.000  EACH |    2300.00000        4600.00|    1500.00000        3000.00|    1550.00000        3100.00 

  PIPE CATCH BASIN, 600 mm                |                             |                             | 

0085 720-45410                3.000  EACH |    3500.00000       10500.00|    1500.00000        4500.00|    1900.00000        5700.00 

  MANHOLE, C4                             |                             |                             | 

0086 720-90984                2.000  EACH |    4000.00000        8000.00|    2000.00000        4000.00|    1900.00000        3800.00 

  MANHOLE, C2                             |                             |                             | 

0087 720-95422                1.000  EACH |    4500.00000        4500.00|    2900.00000        2900.00|    2850.00000        2850.00 

  MANHOLE, J4                             |                             |                             | 

0088 720-98174                3.000  EACH |    3500.00000       10500.00|    2300.00000        6900.00|    2500.00000        7500.00 

  INLET, B15                              |                             |                             | 

0089 720-98555                1.000  EACH |    3500.00000        3500.00|    2400.00000        2400.00|    2500.00000        2500.00 

  INLET, C15                              |                             |                             | 

0090 732-08420              263.000  m2   |      60.00000       15780.00|      73.00000       19199.00|     117.00000       30771.00 

  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 

  REINFORCEMENT                           |                             |                             | 

0091 732-08421              263.000  m2   |     130.00000       34190.00|     140.00000       36820.00|     103.83000       27307.29 

  MODULAR BLOCK WALL ERECTION             |                             |                             | 

0092 801-03290                4.000  EACH |     245.00000         980.00|     270.00000        1080.00|     245.00000         980.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 
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          SET-ASIDE : 
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                                          |(   1  ) 35-1878024          |(   2   ) 35-0626844         |(   3  ) 35-1057095 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0093 801-04308               10.000  EACH |     395.00000        3950.00|     435.00000        4350.00|     395.00000        3950.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0094 801-06203             4016.000  m    |       0.78000        3132.48|       0.78000        3132.48|       0.78000        3132.48 

  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 

0095 801-06207             4690.000  m    |       3.34000       15664.60|       3.35000       15711.50|       3.34000       15664.60 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  100 mm                                  |                             |                             | 

0096 801-06577               18.000  m    |      18.00000         324.00|      18.00000         324.00|      18.00000         324.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  600 mm                                  |                             |                             | 

0097 801-06625               17.000  EACH |      95.00000        1615.00|     105.00000        1785.00|      95.00000        1615.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0098 801-06640               19.000  EACH |     145.00000        2755.00|     160.00000        3040.00|     145.00000        2755.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0099 801-06645               10.000  EACH |      69.00000         690.00|      76.00000         760.00|      69.00000         690.00 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0100 801-06775                       LUMP |   30500.00000       30500.00|   16500.00000       16500.00|   30000.00000       30000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0102 801-07119               72.000  m    |      42.50000        3060.00|      46.75000        3366.00|      42.50000        3060.00 

  BARRICADE, III-B                        |                             |                             | 

0103 801-07612               22.000  m    |      15.00000         330.00|      15.00000         330.00|      15.00000         330.00 

  TEMPORARY PAVEMENT MARKING, 600 mm      |                             |                             | 

0104 801-08508              488.000  m    |     130.00000       63440.00|     110.00000       53680.00|     120.00000       58560.00 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

0105 802-05701               41.000  m    |      45.46000        1863.86|      45.47000        1864.27|      44.00000        1804.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0106 802-76035               10.890  m2   |     226.63000        2468.00|     227.00000        2472.03|     180.00000        1960.20 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND 2.54 mm THICKNESS                |                             |                             | 

0107 802-76045                4.990  m2   |     268.14000        1338.02|     269.00000        1342.31|     200.00000         998.00 

  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 

  LEGEND, 3.18 mm THICKNESS               |                             |                             | 

0108 805-01815                4.000  EACH |    1909.00000        7636.00|    1910.00000        7640.00|    1800.00000        7200.00 

  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 

0109 805-01842               10.000  EACH |     703.00000        7030.00|     704.00000        7040.00|     800.00000        8000.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0110 805-01879                1.000  EACH |     464.00000         464.00|     465.00000         465.00|     500.00000         500.00 

  SIGNAL SERVICE, INSTALL                 |                             |                             | 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1878024          |(   2   ) 35-0626844         |(   3  ) 35-1057095 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0111 805-06592              368.000  m    |      59.63000       21943.84|      59.65000       21951.20|      59.00000       21712.00 

  CONDUIT, STEEL, GALVANIZED, 50 mm       |                             |                             | 

0112 805-06834                1.000  EACH |   10920.00000       10920.00|   10920.00000       10920.00|   12500.00000       12500.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE, TS2, TYPE I                      |                             |                             | 

0113 805-07557               30.000  EACH |     340.00000       10200.00|     340.00000       10200.00|     460.00000       13800.00 

  LOOP DETECTOR , PREFORMED               |                             |                             | 

0114 805-78205                4.000  EACH |     622.00000        2488.00|     622.00000        2488.00|     660.00000        2640.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0115 805-78230                4.000  EACH |     957.00000        3828.00|     957.00000        3828.00|    1000.00000        4000.00 

  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0116 805-78415                4.000  EACH |    1244.00000        4976.00|    1244.00000        4976.00|    1500.00000        6000.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0117 805-78420                4.000  EACH |     291.00000        1164.00|     291.00000        1164.00|     280.00000        1120.00 

  DISCONNECT HANGER                       |                             |                             | 

0118 805-78467               19.000  m    |       7.84000         148.96|       7.85000         149.15|       6.60000         125.40 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0119 805-78485               53.000  m    |       3.83000         202.99|       3.85000         204.05|       4.80000         254.40 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0120 805-78490              209.000  m    |       4.83000        1009.47|       4.85000        1013.65|       4.92000        1028.28 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0121 805-78510              602.000  m    |       2.21000        1330.42|       2.25000        1354.50|       2.40000        1444.80 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0122 805-78795                9.300  m    |      21.50000         199.95|      21.50000         199.95|      26.40000         245.52 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0123 805-78925                1.000  EACH |     794.00000         794.00|     794.00000         794.00|    1000.00000        1000.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0124 805-81032                4.000  EACH |    3766.00000       15064.00|    3770.00000       15080.00|    4320.00000       17280.00 

  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 

0125 805-92504                9.000  EACH |     263.00000        2367.00|     265.00000        2385.00|     244.80000        2203.20 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0126 808-06701               41.000  m    |       6.95000         284.95|       6.95000         284.95|       6.95000         284.95 

  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 

  100mm                                   |                             |                             | 

0127 808-06703             1627.000  m    |       1.65000        2684.55|       1.65000        2684.55|       1.65000        2684.55 

  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 

0128 808-06716             1090.000  m    |       1.54000        1678.60|       1.55000        1689.50|       1.54000        1678.60 

  LINE, REMOVE                            |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1878024          |(   2   ) 35-0626844         |(   3  ) 35-1057095 

                                          |RAGLE INC                    |J H RUDOLPH & COMPANY        |BLANKENBERGER BROTHERS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0129 808-75245             1134.000  m    |       1.65000        1871.10|       1.65000        1871.10|       1.65000        1871.10 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  100mm                                   |                             |                             | 

0130 808-75278              145.000  m    |       6.97000        1010.65|       7.00000        1015.00|       6.97000        1010.65 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 

0131 808-75297               60.000  m    |      13.95000         837.00|      13.95000         837.00|      13.95000         837.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 600 mm                       |                             |                             | 

0132 808-75320               13.000  EACH |      59.00000         767.00|      59.00000         767.00|      59.00000         767.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0133 808-75325                6.000  EACH |      86.00000         516.00|      86.00000         516.00|      86.00000         516.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0134 808-92027              656.000  m    |       4.65000        3050.40|       4.65000        3050.40|       4.65000        3050.40 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  200mm                                   |                             |                             | 

     SECTION TOTALS                       |           $     2,167,149.41|           $     2,187,360.49|           $     2,239,555.65 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,167,149.41|           $     2,187,360.49|           $     2,239,555.65 

==================================================================================================================================== 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

                                          |                             |                             | 

0001 105-06845                       LUMP |   67815.00000       67815.00|   31880.00000       31880.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |      95.00000         190.00|     160.00000         320.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      75.00000        1800.00|     215.00000        5160.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |  115500.00000      115500.00|  119000.00000      119000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 201-52370                       LUMP |   40000.00000       40000.00|   37190.00000       37190.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0012 202-02240              400.000  m2   |       8.00000        3200.00|      27.25000       10900.00| 

  PAVEMENT REMOVAL                        |                             |                             | 

0013 202-02271                2.000  EACH |     500.00000        1000.00|    1395.00000        2790.00| 

  HEADWALL, REMOVE                        |                             |                             | 

0014 202-91385               11.000  EACH |     250.00000        2750.00|    1050.00000       11550.00| 

  INLET, REMOVE                           |                             |                             | 

0015 202-96133              337.000  m    |      15.00000        5055.00|      66.25000       22326.25| 

  PIPE, REMOVE                            |                             |                             | 

0016 203-02000            12962.000  m3   |      14.00000      181468.00|      13.25000      171746.50| 

  EXCAVATION, COMMON                      |                             |                             | 

0017 203-02070             3592.000  m3   |      10.00000       35920.00|      11.25000       40410.00| 

  BORROW                                  |                             |                             | 

0018 205-03371              200.000  m3   |       3.00000         600.00|      21.25000        4250.00| 

  SEDIMENT REMOVE                         |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 205-06932              122.000  m    |      12.66000        1544.52|      13.50000        1647.00| 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0020 205-06933                7.000  EACH |      85.00000         595.00|     146.00000        1022.00| 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0021 205-06937              510.000  m    |       4.90000        2499.00|       5.25000        2677.50| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0022 207-08263            12845.000  m2   |       6.00000       77070.00|       5.80000       74501.00| 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0023 211-02050              209.000  m3   |      32.00000        6688.00|      47.15000        9854.35| 

  B BORROW                                |                             |                             | 

0024 211-09264              743.000  m3   |      28.00000       20804.00|      54.00000       40122.00| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0025 211-09266              482.000  m3   |      38.40000       18508.80|      59.50000       28679.00| 

  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 

0026 301-07448             3623.000  Mg   |      31.00000      112313.00|      27.00000       97821.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0027 303-08210              400.000  Mg   |      33.00000       13200.00|      30.00000       12000.00| 

  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 

  FOR DRIVEWAYS                           |                             |                             | 

0028 304-07493              185.000  Mg   |     113.00000       20905.00|     123.50000       22847.50| 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0029 306-08034             1591.000  m2   |       7.00000       11137.00|       3.10000        4932.10| 

  MILLING, ASPHALT, 38 mm                 |                             |                             | 

0030 306-08043              160.000  m2   |       7.00000        1120.00|       3.10000         496.00| 

  MILLING, TRANSITION                     |                             |                             | 

0031 401-06264                       LUMP |    4000.00000        4000.00|    4315.00000        4315.00| 

  PROFILOGRAPH, HMA                       |                             |                             | 

0032 402-07433             1138.000  Mg   |      79.25000       90186.50|      86.90000       98892.20| 

  HMA SURFACE, TYPE B                     |                             |                             | 

0033 402-07438             1398.000  Mg   |      70.00000       97860.00|      77.00000      107646.00| 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0034 402-07441             6404.000  Mg   |      65.00000      416260.00|      71.50000      457886.00| 

  HMA BASE, TYPE B                        |                             |                             | 

0035 402-07453             2365.000  Mg   |      73.00000      172645.00|      80.30000      189909.50| 

  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 

0036 406-05520               15.500  Mg   |     600.00000        9300.00|     645.00000        9997.50| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0037 603-06045              111.000  m    |      64.00000        7104.00|      68.25000        7575.75| 

  FENCE, CHAIN LINK, 1220 mm              |                             |                             | 
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                                          |(   4  ) 35-1139301          |(   5   ) 35-1009310         |(      ) 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 605-06120               37.000  m    |      59.00000        2183.00|      61.60000        2279.20| 

  CURB, CONCRETE                          |                             |                             | 

0039 605-06140             1035.000  m    |      39.25000       40623.75|      44.81000       46378.35| 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0040 605-96305               65.000  m    |      39.25000        2551.25|      44.81000        2912.65| 

  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 

0041 607-06335               64.000  m    |      78.50000        5024.00|      77.25000        4944.00| 

  PAVED SIDE DITCH, A                     |                             |                             | 

0042 610-07486              265.000  Mg   |     122.00000       32330.00|     133.30000       35324.50| 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0043 610-08446              767.000  m2   |      39.90000       30603.30|      39.50000       30296.50| 

  PCCP FOR APPROACHES, 150 mm             |                             |                             | 

0044 611-06497               10.000  EACH |     150.00000        1500.00|     160.00000        1600.00| 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0045 611-06498                2.000  EACH |     175.00000         350.00|     187.00000         374.00| 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0046 615-06527                1.000  EACH |     500.00000         500.00|     533.00000         533.00| 

  MONUMENT, SECTION CORNER                |                             |                             | 

0047 616-02320              670.000  m2   |       2.25000        1507.50|       3.25000        2177.50| 

  GEOTEXTILES                             |                             |                             | 

0048 616-06405              437.000  Mg   |      47.00000       20539.00|      43.30000       18922.10| 

  RIPRAP, REVETMENT                       |                             |                             | 

0049 621-01004                2.000  EACH |     715.00000        1430.00|     761.00000        1522.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0050 621-02363             1500.000  m2   |       0.76000        1140.00|       0.80000        1200.00| 

  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 

0051 621-06545                0.700  Mg   |    1400.00000         980.00|    1490.00000        1043.00| 

  FERTILIZER                              |                             |                             | 

0052 621-06554              115.000  kg   |      12.40000        1426.00|      13.25000        1523.75| 

  SEED MIXTURE, U                         |                             |                             | 

0053 621-06565                3.100  Mg   |     575.00000        1782.50|     615.00000        1906.50| 

  MULCHING MATERIAL                       |                             |                             | 

0054 621-06567              148.000  kL   |       1.00000         148.00|       1.05000         155.40| 

  WATER                                   |                             |                             | 

0055 621-06575             8217.000  m2   |       4.73000       38866.41|       3.50000       28759.50| 

  SODDING, NURSERY                        |                             |                             | 

0056 628-09402               12.000  MOS  |    2444.75000       29337.00|    1600.00000       19200.00| 

  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1139301          |(   5   ) 35-1009310         |(      ) 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 704-51030               29.000  kg   |       6.00000         174.00|       6.10000         176.90| 

  REINFORCING STEEL                       |                             |                             | 

0058 715-02246                2.000  EACH |    2800.00000        5600.00|    1435.00000        2870.00| 

  PIPE END SECTION, 1200 mm               |                             |                             | 

0059 715-05024               27.000  m    |     230.00000        6210.00|     343.00000        9261.00| 

  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 

0060 715-05119               32.000  m    |     125.00000        4000.00|     172.00000        5504.00| 

  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 

0061 715-05128               51.000  m    |     395.00000       20145.00|     445.00000       22695.00| 

  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                             |                             | 

0062 715-05149              226.000  m    |      95.00000       21470.00|     116.00000       26216.00| 

  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 

0063 715-05151               37.000  m    |     125.00000        4625.00|     222.00000        8214.00| 

  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 

0064 715-05151               17.000  m    |     130.00000        2210.00|     126.00000        2142.00| 

  PIPE, TYPE 2, CIRCULAR, 375 mm ,        |                             |                             | 

  TEMPORARY PIPE                          |                             |                             | 

0065 715-05152               57.000  m    |     130.00000        7410.00|     157.00000        8949.00| 

  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 

0066 715-05154              162.500  m    |     140.00000       22750.00|     176.25000       28640.63| 

  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 

0067 715-05169               79.000  m    |     125.00000        9875.00|     124.00000        9796.00| 

  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 

0068 715-05171               33.000  m    |     130.00000        4290.00|     124.00000        4092.00| 

  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 

0069 715-05239               15.600  m    |     425.00000        6630.00|     525.00000        8190.00| 

  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.68  |                             |                             | 

  m2                                      |                             |                             | 

0070 715-05422                6.000  m    |     500.00000        3000.00|     155.00000         930.00| 

  PIPE, SLOTTED DRAIN, 300 mm             |                             |                             | 

0071 715-05595                2.000  m    |     225.00000         450.00|     438.75000         877.50| 

  PIPE EXTENSION, CIRCULAR, 375 mm ,      |                             |                             | 

  TEMPORARY PIPE                          |                             |                             | 

0072 715-05757                9.000  m    |     240.00000        2160.00|     414.15000        3727.35| 

  PIPE EXTENSION, CIRCULAR, 900 mm ,      |                             |                             | 

  TEMPORARY PIPE                          |                             |                             | 

0073 715-08310                2.000  EACH |    2500.00000        5000.00|    1380.00000        2760.00| 

  PIPE END SECTION, MIN. AREA .68 m2      |                             |                             | 

0074 715-46000                9.000  EACH |     400.00000        3600.00|     400.00000        3600.00| 

  PIPE END SECTION, 300 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1139301          |(   5   ) 35-1009310         |(      ) 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0075 715-46005               17.000  EACH |     425.00000        7225.00|     610.00000       10370.00| 

  PIPE END SECTION, 375 mm                |                             |                             | 

0076 715-46010                4.000  EACH |     575.00000        2300.00|     330.00000        1320.00| 

  PIPE END SECTION, 450 mm                |                             |                             | 

0077 715-46040                1.000  EACH |    1750.00000        1750.00|     845.00000         845.00| 

  PIPE END SECTION, 900 mm                |                             |                             | 

0078 720-45030                1.000  EACH |    2900.00000        2900.00|    1755.00000        1755.00| 

  INLET, E7                               |                             |                             | 

0079 720-45040                3.000  EACH |    2900.00000        8700.00|    2305.00000        6915.00| 

  INLET, G7                               |                             |                             | 

0080 720-45045               10.000  EACH |    2900.00000       29000.00|    2067.00000       20670.00| 

  INLET, J10                              |                             |                             | 

0081 720-45055                2.000  EACH |    2900.00000        5800.00|    2067.00000        4134.00| 

  INLET, M10                              |                             |                             | 

0082 720-45070                1.000  EACH |    4500.00000        4500.00|    2500.00000        2500.00| 

  INLET, P12A                             |                             |                             | 

0083 720-45265                1.000  EACH |    2900.00000        2900.00|    1875.00000        1875.00| 

  PIPE CATCH BASIN, 375 mm , TEMPORARY    |                             |                             | 

0084 720-45275                2.000  EACH |    2900.00000        5800.00|    2345.00000        4690.00| 

  PIPE CATCH BASIN, 600 mm                |                             |                             | 

0085 720-45410                3.000  EACH |    5700.00000       17100.00|    2785.00000        8355.00| 

  MANHOLE, C4                             |                             |                             | 

0086 720-90984                2.000  EACH |    5700.00000       11400.00|    2240.00000        4480.00| 

  MANHOLE, C2                             |                             |                             | 

0087 720-95422                1.000  EACH |    6800.00000        6800.00|    4480.00000        4480.00| 

  MANHOLE, J4                             |                             |                             | 

0088 720-98174                3.000  EACH |    4000.00000       12000.00|    2730.00000        8190.00| 

  INLET, B15                              |                             |                             | 

0089 720-98555                1.000  EACH |    4000.00000        4000.00|    2730.00000        2730.00| 

  INLET, C15                              |                             |                             | 

0090 732-08420              263.000  m2   |      76.00000       19988.00|     117.00000       30771.00| 

  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 

  REINFORCEMENT                           |                             |                             | 

0091 732-08421              263.000  m2   |     135.50000       35636.50|     125.00000       32875.00| 

  MODULAR BLOCK WALL ERECTION             |                             |                             | 

0092 801-03290                4.000  EACH |     245.00000         980.00|     260.00000        1040.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0093 801-04308               10.000  EACH |     395.00000        3950.00|     420.00000        4200.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1139301          |(   5   ) 35-1009310         |(      ) 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0094 801-06203             4016.000  m    |       0.78000        3132.48|       0.85000        3413.60| 

  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 

0095 801-06207             4690.000  m    |       3.34000       15664.60|       3.60000       16884.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  100 mm                                  |                             |                             | 

0096 801-06577               18.000  m    |      18.00000         324.00|      19.25000         346.50| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  600 mm                                  |                             |                             | 

0097 801-06625               17.000  EACH |      95.00000        1615.00|     101.25000        1721.25| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0098 801-06640               19.000  EACH |     145.00000        2755.00|     155.00000        2945.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0099 801-06645               10.000  EACH |      69.00000         690.00|      74.00000         740.00| 

  CONSTRUCTION SIGN, B                    |                             |                             | 

0100 801-06775                       LUMP |   61738.13000       61738.13|   60660.00000       60660.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0102 801-07119               72.000  m    |      42.50000        3060.00|      45.25000        3258.00| 

  BARRICADE, III-B                        |                             |                             | 

0103 801-07612               22.000  m    |      15.00000         330.00|      16.00000         352.00| 

  TEMPORARY PAVEMENT MARKING, 600 mm      |                             |                             | 

0104 801-08508              488.000  m    |      95.00000       46360.00|     146.25000       71370.00| 

  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 

  ANCHORED                                |                             |                             | 

0105 802-05701               41.000  m    |      45.46000        1863.86|      48.50000        1988.50| 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0106 802-76035               10.890  m2   |     226.63000        2468.00|     242.00000        2635.38| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND 2.54 mm THICKNESS                |                             |                             | 

0107 802-76045                4.990  m2   |     268.14000        1338.02|     285.00000        1422.15| 

  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 

  LEGEND, 3.18 mm THICKNESS               |                             |                             | 

0108 805-01815                4.000  EACH |    1909.00000        7636.00|    2030.00000        8120.00| 

  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 

0109 805-01842               10.000  EACH |     703.00000        7030.00|     750.00000        7500.00| 

  HANDHOLE, SIGNAL                        |                             |                             | 

0110 805-01879                1.000  EACH |     464.00000         464.00|     494.00000         494.00| 

  SIGNAL SERVICE, INSTALL                 |                             |                             | 

0111 805-06592              368.000  m    |      59.63000       21943.84|      63.50000       23368.00| 

  CONDUIT, STEEL, GALVANIZED, 50 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1139301          |(   5   ) 35-1009310         |(      ) 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0112 805-06834                1.000  EACH |   10920.00000       10920.00|   11625.00000       11625.00| 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE, TS2, TYPE I                      |                             |                             | 

0113 805-07557               30.000  EACH |     340.00000       10200.00|     362.00000       10860.00| 

  LOOP DETECTOR , PREFORMED               |                             |                             | 

0114 805-78205                4.000  EACH |     622.00000        2488.00|     662.00000        2648.00| 

  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0115 805-78230                4.000  EACH |     957.00000        3828.00|    1020.00000        4080.00| 

  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0116 805-78415                4.000  EACH |    1244.00000        4976.00|    1325.00000        5300.00| 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0117 805-78420                4.000  EACH |     291.00000        1164.00|     310.00000        1240.00| 

  DISCONNECT HANGER                       |                             |                             | 

0118 805-78467               19.000  m    |       7.84000         148.96|       8.30000         157.70| 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0119 805-78485               53.000  m    |       3.83000         202.99|       4.10000         217.30| 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0120 805-78490              209.000  m    |       4.83000        1009.47|       5.25000        1097.25| 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0121 805-78510              602.000  m    |       2.21000        1330.42|       2.40000        1444.80| 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0122 805-78795                9.300  m    |      21.50000         199.95|      22.75000         211.58| 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0123 805-78925                1.000  EACH |     794.00000         794.00|     845.00000         845.00| 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0124 805-81032                4.000  EACH |    3766.00000       15064.00|    4010.00000       16040.00| 

  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 

0125 805-92504                9.000  EACH |     263.00000        2367.00|     280.00000        2520.00| 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0126 808-06701               41.000  m    |       6.95000         284.95|       7.50000         307.50| 

  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 

  100mm                                   |                             |                             | 

0127 808-06703             1627.000  m    |       1.65000        2684.55|       1.75000        2847.25| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 

0128 808-06716             1090.000  m    |       1.54000        1678.60|       1.75000        1907.50| 

  LINE, REMOVE                            |                             |                             | 

0129 808-75245             1134.000  m    |       1.65000        1871.10|       1.75000        1984.50| 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  100mm                                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 361                     CONTRACT ID : R -30653-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1139301          |(   5   ) 35-1009310         |(      ) 

                                          |E & B PAVING INC             |DEIG BROTHERS LUMBER & CONST | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0130 808-75278              145.000  m    |       6.97000        1010.65|       7.50000        1087.50| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 

0131 808-75297               60.000  m    |      13.95000         837.00|      14.80000         888.00| 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 600 mm                       |                             |                             | 

0132 808-75320               13.000  EACH |      59.00000         767.00|      62.80000         816.40| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0133 808-75325                6.000  EACH |      86.00000         516.00|      91.50000         549.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0134 808-92027              656.000  m    |       4.65000        3050.40|       5.00000        3280.00| 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  200mm                                   |                             |                             | 

     SECTION TOTALS                       |           $     2,310,000.00|           $     2,411,411.14|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,310,000.00|           $     2,411,411.14|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 371                     CONTRACT ID : R -31100-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 05/01/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0800442 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1874009     HAUER EXCAVATING                                                           $        23,326.00  100.0000% 

   2   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $        26,271.50  112.6275% 

   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        34,304.50  147.0655% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : I-465 

     CALL ORDER   : 371                     CONTRACT ID : R -31100-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1874009          |(   2  ) 35-2103617          |(   3  ) 35-1817574 

                                          |HAUER EXCAVATING             |BRYAN`S HAULING & EXCAVATING |YARDBERRY LANDSCAPE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   DEMOLITION 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 110-01001                       LUMP |     500.00000         500.00|    2000.00000        2000.00|    1633.00000        1633.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0006 202-02255               20.000  EACH |     390.00000        7800.00|     500.00000       10000.00|     800.00000       16000.00 

  TREE, 18 IN., REMOVE                    |                             |                             | 

0007 202-03000                       LUMP |   13235.00000       13235.00|   11500.00000       11500.00|   12500.00000       12500.00 

  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 

0008 205-06937              470.000  LFT  |       0.25000         117.50|       1.25000         587.50|       3.75000        1762.50 

  TEMPORARY SILT FENCE                    |                             |                             | 

0009 621-06560             1355.000  SYS  |       0.90000        1219.50|       1.00000        1355.00|       1.00000        1355.00 

  MULCHED SEEDING, U                      |                             |                             | 

0010 801-06640                3.000  EACH |     150.00000         450.00|     275.00000         825.00|     350.00000        1050.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

     SECTION TOTALS                       |           $        23,326.00|           $        26,271.50|           $        34,304.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        23,326.00|           $        26,271.50|           $        34,304.50 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 401                     CONTRACT ID : RS-28765-A                   COUNTIES : SHELBY 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 63 

                                         CONTRACT TIME : 09/03/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600168 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   26-2688853     STRAWSER CONSTRUCTION INC                                                  $       572,229.64  100.0000% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 9 

     CALL ORDER   : 401                     CONTRACT ID : RS-28765-A                   COUNTIES : SHELBY 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 26-2688853          |(      )                     |(      ) 

                                          |STRAWSER CONSTRUCTION INC    |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    2500.00000        2500.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     150.00000         300.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |     100.00000        1200.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   21000.00000       21000.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 203-02000               55.000  CYS  |      33.00000        1815.00|                             | 

  EXCAVATION, COMMON                      |                             |                             | 

0011 211-09265               40.000  CYS  |     100.00000        4000.00|                             | 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0012 304-07491              290.000  TON  |     255.00000       73950.00|                             | 

  HMA PATCHING, TYPE C                    |                             |                             | 

0014 507-07479               96.000  TON  |     355.00000       34080.00|                             | 

  HMA PARTIAL DEPTH PATCH                 |                             |                             | 

0015 628-09402                6.000  MOS  |    1200.00000        7200.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0016 715-05032               75.000  LFT  |     185.00000       13875.00|                             | 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0017 720-44000               18.000  EACH |     550.00000        9900.00|                             | 

  CASTING, ADJUST TO GRADE                |                             |                             | 

0018 720-45075                2.000  EACH |    3600.00000        7200.00|                             | 

  INLET, R13                              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 9 

     CALL ORDER   : 401                     CONTRACT ID : RS-28765-A                   COUNTIES : SHELBY 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : GREENFIELD DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 26-2688853          |(       )                    |(      ) 

                                          |STRAWSER CONSTRUCTION INC    |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 801-03290                5.000  EACH |     325.00000        1625.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0020 801-06203              600.000  LFT  |       2.00000        1200.00|                             | 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0021 801-06640               44.000  EACH |     145.00000        6380.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0022 801-06710               30.000  DAY  |      15.00000         450.00|                             | 

  FLASHING ARROW SIGN                     |                             |                             | 

0023 801-06775                       LUMP |   39991.28000       39991.28|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0024 808-02066               87.000  LFT  |       1.50000         130.50|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  SOLID WHITE CROSSHATCH LINE, 6 IN.      |                             |                             | 

0025 808-06711             1355.000  LFT  |       1.50000        2032.50|                             | 

  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 

0026 808-06713             1089.000  LFT  |       1.00000        1089.00|                             | 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0027 808-75245             7840.000  LFT  |       0.75000        5880.00|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0028 808-75297              453.000  LFT  |       6.00000        2718.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0029 808-75300             1790.000  LFT  |       1.50000        2685.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0030 808-75320               18.000  EACH |     120.00000        2160.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0031 808-75325                5.000  EACH |     160.00000         800.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0032 808-75998              106.000  EACH |      40.00000        4240.00|                             | 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0033 411-09521            36141.000  SYS  |       8.96000      323823.36|                             | 

  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 

  COURSE                                  |                             |                             | 

     SECTION TOTALS                       |           $       572,229.64|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       572,229.64|           $             0.00|           $ 

==================================================================================================================================== 
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                                                                                                                   PAGE : 421 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 421                     CONTRACT ID : RS-29391-A                   COUNTIES : FULTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 07/01/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600006 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0997978     PHEND & BROWN INC                                                          $     1,380,181.33  100.0000% 

   2   35-1139301     E & B PAVING INC                                                           $     1,632,446.32  118.2777% 

   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,696,692.36  122.9326% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 14 

     CALL ORDER   : 421                     CONTRACT ID : RS-29391-A                   COUNTIES : FULTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0997978          |(   2  ) 35-1139301          |(   3  ) 35-1065659 

                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |   10000.00000       10000.00|   12000.00000       12000.00|   15000.00000       15000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     200.00000         600.00|      70.00000         210.00|      80.00000         240.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               27.000  MOS  |      50.00000        1350.00|      60.00000        1620.00|      36.00000         972.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0010 110-01001                       LUMP |   69009.06000       69009.06|   81600.00000       81600.00|   80000.00000       80000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0011 303-07449             4010.000  TON  |       0.01000          40.10|       5.00000       20050.00|       5.00000       20050.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0012 304-07490             1465.000  TON  |      92.00000      134780.00|      80.00000      117200.00|     147.81000      216541.65 

  HMA PATCHING, TYPE B                    |                             |                             | 

0013 306-08033           133558.000  SYS  |       0.20000       26711.60|       0.50000       66779.00|       0.47000       62772.26 

  MILLING, ASPHALT, 1 IN.                 |                             |                             | 

0014 306-08043              180.000  SYS  |       0.20000          36.00|       0.50000          90.00|       0.58000         104.40 

  MILLING, TRANSITION                     |                             |                             | 

0015 306-08432            10381.000  SYS  |       0.20000        2076.20|       0.50000        5190.50|       0.01000         103.81 

  MILLING, APPROACH                       |                             |                             | 

0016 401-06264                       LUMP |    2500.00000        2500.00|   12000.00000       12000.00|   10000.00000       10000.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0017 401-07328            11019.000  TON  |      70.00000      771330.00|      88.00000      969672.00|      75.24000      829069.56 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 14 

     CALL ORDER   : 421                     CONTRACT ID : RS-29391-A                   COUNTIES : FULTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 

                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 406-05520               34.000  TON  |       1.00000          34.00|     200.00000        6800.00|     100.00000        3400.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0019 610-07488              856.500  TON  |      65.00000       55672.50|      48.00000       41112.00|      75.00000       64237.50 

  HMA FOR APPROACHES, TYPE C              |                             |                             | 

0020 612-04315              113.350  TON  |    1672.00000      189521.20|    1672.00000      189521.20|    1672.00000      189521.20 

  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 

0021 612-05081                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  UNDERSEAL                               |                             |                             | 

0022 612-60410              947.000  EACH |      13.00000       12311.00|      13.00000       12311.00|      13.00000       12311.00 

  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 

0023 628-09402                9.000  MOS  |    2000.00000       18000.00|    1717.00000       15453.00|    1786.89000       16082.01 

  FIELD OFFICE, B                         |                             |                             | 

0024 801-03290                4.000  EACH |     178.00000         712.00|     178.00000         712.00|     178.00000         712.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0025 801-06203             8505.000  LFT  |       0.25000        2126.25|       0.01000          85.05|       0.01000          85.05 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0026 801-06207             8505.000  LFT  |       0.25000        2126.25|       0.01000          85.05|       0.01000          85.05 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0027 801-06640               47.000  EACH |     105.00000        4935.00|     105.00000        4935.00|     105.00000        4935.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0028 801-06775                       LUMP |   36600.00000       36600.00|   28000.00000       28000.00|   94149.35000       94149.35 

  MAINTAINING TRAFFIC                     |                             |                             | 

0029 802-05701               41.000  LFT  |      14.85000         608.85|      14.85000         608.85|      14.85000         608.85 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0030 802-76025               13.000  SFT  |      32.60000         423.80|      32.60000         423.80|      32.60000         423.80 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0031 804-06771               20.000  EACH |      32.00000         640.00|      32.00000         640.00|      32.00000         640.00 

  DELINEATOR POST, FLEXIBLE               |                             |                             | 

0032 808-06703            82192.000  LFT  |       0.27000       22191.84|       0.27000       22191.84|       0.27000       22191.84 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0033 808-75043              328.000  LFT  |       2.00000         656.00|       2.00000         656.00|       2.00000         656.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 

0034 808-75240             7698.000  LFT  |       0.27000        2078.46|       0.27000        2078.46|       0.27000        2078.46 

  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 

  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 14 

     CALL ORDER   : 421                     CONTRACT ID : RS-29391-A                   COUNTIES : FULTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 

                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0035 808-75245            35891.000  LFT  |       0.27000        9690.57|       0.27000        9690.57|       0.27000        9690.57 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0036 808-75297               80.000  LFT  |       5.00000         400.00|       5.00000         400.00|       5.00000         400.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0037 301-07448             1465.000  TON  |       0.01000          14.65|       5.00000        7325.00|      25.00000       36625.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

     SECTION TOTALS                       |           $     1,380,181.33|           $     1,632,446.32|           $     1,696,692.36 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,380,181.33|           $     1,632,446.32|           $     1,696,692.36 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 431                     CONTRACT ID : RS-29538-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 09/30/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0501064 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,268,360.00  100.0000% 

   2   35-0999231     HUNT PAVING COMPANY INC                                                    $     1,310,989.66  103.3610% 

   3   35-1139301     E & B PAVING INC                                                           $     1,387,000.00  109.3538% 

   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,439,752.88  113.5130% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 136 

     CALL ORDER   : 431                     CONTRACT ID : RS-29538-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2  ) 35-0999231          |(   3  ) 35-1139301 

                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC      |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   From Eagle Valley Rd to Crawforsdville Rd 

                                          |                             |                             | 

0001 105-06845                       LUMP |     900.00000         900.00|    1500.00000        1500.00|     750.00000         750.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     100.00000         100.00|      53.54000          53.54|     200.00000         200.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     100.00000         100.00|      53.54000          53.54|     200.00000         200.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               12.000  MOS  |     100.00000        1200.00|      64.25000         771.00|     125.00000        1500.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               12.000  MOS  |     100.00000        1200.00|      53.54000         642.48|     125.00000        1500.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 110-01001                       LUMP |   18790.62000       18790.62|   65000.00000       65000.00|   39000.00000       39000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 202-02241             4708.000  LFT  |       2.20000       10357.60|       2.36000       11110.88|       2.80000       13182.40 

  GUARDRAIL, REMOVE                       |                             |                             | 

0014 202-02278              352.000  LFT  |      13.00000        4576.00|       9.49000        3340.48|       9.50000        3344.00 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0015 202-60815             1030.000  LFT  |      18.00000       18540.00|      10.30000       10609.00|      10.25000       10557.50 

  CENTER CURB, REMOVE                     |                             |                             | 

0016 202-90277               21.000  EACH |      70.00000        1470.00|      74.96000        1574.16|      70.00000        1470.00 

  DETECTOR HOUSING, REMOVE                |                             |                             | 

0017 202-93741                1.000  EACH |     215.00000         215.00|     230.23000         230.23|     200.00000         200.00 

  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 136 

     CALL ORDER   : 431                     CONTRACT ID : RS-29538-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-0999231         |(   3  ) 35-1139301 

                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC      |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 203-08607              100.000  LFT  |      10.00000        1000.00|      13.16000        1316.00|      25.00000        2500.00 

  LINEAR GRADING                          |                             |                             | 

0019 303-01180             2200.000  TON  |      20.00000       44000.00|      18.00000       39600.00|      20.00000       44000.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0020 304-07490              300.000  TON  |     110.00000       33000.00|     100.00000       30000.00|     150.00000       45000.00 

  HMA PATCHING, TYPE B                    |                             |                             | 

0021 306-08033             1655.000  SYS  |       4.00000        6620.00|       4.00000        6620.00|       4.00000        6620.00 

  MILLING, ASPHALT, 1 IN.                 |                             |                             | 

0022 306-08034              600.000  SYS  |       4.00000        2400.00|       5.00000        3000.00|       4.00000        2400.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0023 306-08043             6046.000  SYS  |       4.00000       24184.00|       3.50000       21161.00|       4.00000       24184.00 

  MILLING, TRANSITION                     |                             |                             | 

0024 306-08432             2824.000  SYS  |       0.20000         564.80|       3.50000        9884.00|       4.00000       11296.00 

  MILLING, APPROACH                       |                             |                             | 

0025 401-06264                       LUMP |    1000.00000        1000.00|    3212.47000        3212.47|    2500.00000        2500.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0026 401-07327             2695.000  TON  |      73.50000      198082.50|      71.75000      193366.25|      76.00000      204820.00 

  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 

0027 401-07378             3433.000  TON  |      64.50000      221428.50|      64.25000      220570.25|      63.00000      216279.00 

  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                             |                             | 

0028 406-05520               16.900  TON  |     600.00000       10140.00|     107.09000        1809.82|     575.00000        9717.50 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0029 503-05240              588.000  LFT  |       9.00000        5292.00|      15.00000        8820.00|       7.00000        4116.00 

  D-1 CONTRACTION JOINT                   |                             |                             | 

0030 506-06333             4978.000  SYS  |      74.00000      368372.00|      71.00000      353438.00|      85.00000      423130.00 

  PCCP PATCHING, FULL DEPTH               |                             |                             | 

0031 601-01700                2.000  EACH |    1460.00000        2920.00|    1563.41000        3126.82|    1850.00000        3700.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 1                               |                             |                             | 

0032 601-01701                1.000  EACH |    1460.00000        1460.00|    1563.41000        1563.41|    1750.00000        1750.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 2                               |                             |                             | 

0033 601-06035               58.000  LFT  |      11.00000         638.00|      11.78000         683.24|      15.50000         899.00 

  GUARDRAIL, RESET                        |                             |                             | 

0034 601-94689                1.000  EACH |    2500.00000        2500.00|    2677.06000        2677.06|    2650.00000        2650.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0035 601-99105             4634.000  LFT  |      17.35000       80399.90|      18.58000       86099.72|      20.50000       94997.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0036 605-06140              352.000  LFT  |      28.00000        9856.00|      30.58000       10764.16|      40.00000       14080.00 

  CURB AND GUTTER, CONCRETE               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 136 

     CALL ORDER   : 431                     CONTRACT ID : RS-29538-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-0999231         |(   3  ) 35-1139301 

                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC      |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0037 605-06205             1030.000  LFT  |      35.00000       36050.00|      44.21000       45536.30|      36.50000       37595.00 

  CENTER CURB, B, CONCRETE                |                             |                             | 

0038 610-07487              389.000  TON  |     120.00000       46680.00|      85.67000       33325.63|     130.50000       50764.50 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0039 628-09402               12.000  MOS  |    2000.00000       24000.00|    1600.00000       19200.00|    1650.00000       19800.00 

  FIELD OFFICE, B                         |                             |                             | 

0040 628-09407               12.000  MOS  |     250.00000        3000.00|     214.16000        2569.92|     300.00000        3600.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1                          |                             |                             | 

0041 801-01093                4.000  EACH |     975.00000        3900.00|    1044.05000        4176.20|     640.00000        2560.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0042 801-03290                6.000  EACH |     220.00000        1320.00|     235.59000        1413.54|     185.00000        1110.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0043 801-06203             2700.000  LFT  |       1.15000        3105.00|       1.23000        3321.00|       0.35000         945.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0044 801-06207             2700.000  LFT  |       1.35000        3645.00|       0.43000        1161.00|       1.20000        3240.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0045 801-06216              352.000  LFT  |       6.95000        2446.40|       7.44000        2618.88|       1.00000         352.00 

  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0046 801-06577              352.000  LFT  |       6.95000        2446.40|       7.44000        2618.88|       4.10000        1443.20 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0047 801-06640               22.000  EACH |     190.00000        4180.00|     203.45000        4475.90|     165.00000        3630.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0048 801-06710              300.000  DAY  |       3.75000        1125.00|       3.50000        1050.00|       6.50000        1950.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0049 801-06775                       LUMP |   12000.00000       12000.00|   40000.00000       40000.00|   14632.10000       14632.10 

  MAINTAINING TRAFFIC                     |                             |                             | 

0050 802-05701              126.000  LFT  |      15.00000        1890.00|      14.29000        1800.54|      15.00000        1890.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0051 802-76025               48.000  SFT  |      21.00000        1008.00|      28.91000        1387.68|      21.00000        1008.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0052 805-78470             6580.000  LFT  |       0.70000        4606.00|       0.75000        4935.00|       0.70000        4606.00 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 136 

     CALL ORDER   : 431                     CONTRACT ID : RS-29538-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0918397          |(   2   ) 35-0999231         |(   3  ) 35-1139301 

                                          |RIETH RILEY CONSTRUCTION     |HUNT PAVING COMPANY INC      |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0053 805-78785               18.000  EACH |     600.00000       10800.00|     642.49000       11564.82|     600.00000       10800.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0054 805-78795             2820.000  LFT  |       7.50000       21150.00|       8.03000       22644.60|       7.50000       21150.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0055 807-98690               12.000  EACH |     135.00000        1620.00|     144.56000        1734.72|     135.00000        1620.00 

  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 

0056 808-03002              432.000  LFT  |       0.50000         216.00|       0.54000         233.28|       1.50000         648.00 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0057 808-03631             1728.000  LFT  |       0.35000         604.80|       0.37000         639.36|       1.50000        2592.00 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0058 808-03632             1728.000  LFT  |       0.35000         604.80|       0.37000         639.36|       1.50000        2592.00 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0059 808-06701             1960.000  LFT  |       0.34000         666.40|       0.36000         705.60|       0.35000         686.00 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0060 808-06703            10754.000  LFT  |       0.30000        3226.20|       0.32000        3441.28|       0.35000        3763.90 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0061 808-06716             3888.000  LFT  |       0.35000        1360.80|       0.37000        1438.56|       0.25000         972.00 

  LINE, REMOVE                            |                             |                             | 

0062 808-75245             9074.000  LFT  |       0.32000        2903.68|       0.34000        3085.16|       0.35000        3175.90 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0063 808-75297              352.000  LFT  |       3.55000        1249.60|       3.80000        1337.60|       4.25000        1496.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0064 808-75320               17.000  EACH |      51.50000         875.50|      55.14000         937.38|      50.00000         850.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0065 808-95933               98.000  LFT  |       3.75000         367.50|       4.02000         393.96|      10.00000         980.00 

  CURB PAINTING, YELLOW                   |                             |                             | 

     SECTION TOTALS                       |           $     1,268,360.00|           $     1,310,989.66|           $     1,387,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,268,360.00|           $     1,310,989.66|           $     1,387,000.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 136 

     CALL ORDER   : 431                     CONTRACT ID : RS-29538-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(       )                    |(      ) 

                                          |MILESTONE CONTRACTORS LP     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   From Eagle Valley Rd to Crawforsdville Rd 

                                          |                             |                             | 

0001 105-06845                       LUMP |    2000.00000        2000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     200.00000         200.00|                             | 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     100.00000         100.00|                             | 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               12.000  MOS  |      60.00000         720.00|                             | 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               12.000  MOS  |      90.00000        1080.00|                             | 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|                             | 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 110-01001                       LUMP |   61870.00000       61870.00|                             | 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 202-02241             4708.000  LFT  |       2.20000       10357.60|                             | 

  GUARDRAIL, REMOVE                       |                             |                             | 

0014 202-02278              352.000  LFT  |      10.00000        3520.00|                             | 

  CURB, CONCRETE, REMOVE                  |                             |                             | 

0015 202-60815             1030.000  LFT  |      10.00000       10300.00|                             | 

  CENTER CURB, REMOVE                     |                             |                             | 

0016 202-90277               21.000  EACH |      70.00000        1470.00|                             | 

  DETECTOR HOUSING, REMOVE                |                             |                             | 

0017 202-93741                1.000  EACH |     215.00000         215.00|                             | 

  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 

0018 203-08607              100.000  LFT  |      40.00000        4000.00|                             | 

  LINEAR GRADING                          |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 136 

     CALL ORDER   : 431                     CONTRACT ID : RS-29538-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(       )                    |(      ) 

                                          |MILESTONE CONTRACTORS LP     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 303-01180             2200.000  TON  |      15.00000       33000.00|                             | 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0020 304-07490              300.000  TON  |     100.00000       30000.00|                             | 

  HMA PATCHING, TYPE B                    |                             |                             | 

0021 306-08033             1655.000  SYS  |       4.00000        6620.00|                             | 

  MILLING, ASPHALT, 1 IN.                 |                             |                             | 

0022 306-08034              600.000  SYS  |       3.00000        1800.00|                             | 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0023 306-08043             6046.000  SYS  |       3.00000       18138.00|                             | 

  MILLING, TRANSITION                     |                             |                             | 

0024 306-08432             2824.000  SYS  |       3.00000        8472.00|                             | 

  MILLING, APPROACH                       |                             |                             | 

0025 401-06264                       LUMP |    2000.00000        2000.00|                             | 

  PROFILOGRAPH, HMA                       |                             |                             | 

0026 401-07327             2695.000  TON  |      72.00000      194040.00|                             | 

  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 

0027 401-07378             3433.000  TON  |      64.00000      219712.00|                             | 

  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                             |                             | 

0028 406-05520               16.900  TON  |     480.00000        8112.00|                             | 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0029 503-05240              588.000  LFT  |       7.00000        4116.00|                             | 

  D-1 CONTRACTION JOINT                   |                             |                             | 

0030 506-06333             4978.000  SYS  |     100.00000      497800.00|                             | 

  PCCP PATCHING, FULL DEPTH               |                             |                             | 

0031 601-01700                2.000  EACH |    1460.00000        2920.00|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 1                               |                             |                             | 

0032 601-01701                1.000  EACH |    1460.00000        1460.00|                             | 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 2                               |                             |                             | 

0033 601-06035               58.000  LFT  |      11.00000         638.00|                             | 

  GUARDRAIL, RESET                        |                             |                             | 

0034 601-94689                1.000  EACH |    2500.00000        2500.00|                             | 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0035 601-99105             4634.000  LFT  |      17.50000       81095.00|                             | 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0036 605-06140              352.000  LFT  |      35.00000       12320.00|                             | 

  CURB AND GUTTER, CONCRETE               |                             |                             | 

0037 605-06205             1030.000  LFT  |      27.00000       27810.00|                             | 

  CENTER CURB, B, CONCRETE                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 136 

     CALL ORDER   : 431                     CONTRACT ID : RS-29538-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(       )                    |(      ) 

                                          |MILESTONE CONTRACTORS LP     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 610-07487              389.000  TON  |      90.00000       35010.00|                             | 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0039 628-09402               12.000  MOS  |    2200.00000       26400.00|                             | 

  FIELD OFFICE, B                         |                             |                             | 

0040 628-09407               12.000  MOS  |     235.00000        2820.00|                             | 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1                          |                             |                             | 

0041 801-01093                4.000  EACH |     975.00000        3900.00|                             | 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0042 801-03290                6.000  EACH |     220.00000        1320.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0043 801-06203             2700.000  LFT  |       0.35000         945.00|                             | 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0044 801-06207             2700.000  LFT  |       1.55000        4185.00|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0045 801-06216              352.000  LFT  |       2.00000         704.00|                             | 

  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0046 801-06577              352.000  LFT  |       6.00000        2112.00|                             | 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0047 801-06640               22.000  EACH |     190.00000        4180.00|                             | 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0048 801-06710              300.000  DAY  |       3.75000        1125.00|                             | 

  FLASHING ARROW SIGN                     |                             |                             | 

0049 801-06775                       LUMP |   55300.00000       55300.00|                             | 

  MAINTAINING TRAFFIC                     |                             |                             | 

0050 802-05701              126.000  LFT  |      15.00000        1890.00|                             | 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0051 802-76025               48.000  SFT  |      21.00000        1008.00|                             | 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0052 805-78470             6580.000  LFT  |       0.70000        4606.00|                             | 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0053 805-78785               18.000  EACH |     600.00000       10800.00|                             | 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 136 

     CALL ORDER   : 431                     CONTRACT ID : RS-29538-A                   COUNTIES : MARION 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1917625          |(       )                    |(      ) 

                                          |MILESTONE CONTRACTORS LP     |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0054 805-78795             2820.000  LFT  |       7.50000       21150.00|                             | 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0055 807-98690               12.000  EACH |     135.00000        1620.00|                             | 

  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 

0056 808-03002              432.000  LFT  |       0.50000         216.00|                             | 

  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 

0057 808-03631             1728.000  LFT  |       0.35000         604.80|                             | 

  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 

0058 808-03632             1728.000  LFT  |       0.35000         604.80|                             | 

  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 

0059 808-06701             1960.000  LFT  |       0.35000         686.00|                             | 

  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0060 808-06703            10754.000  LFT  |       0.30000        3226.20|                             | 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0061 808-06716             3888.000  LFT  |       0.35000        1360.80|                             | 

  LINE, REMOVE                            |                             |                             | 

0062 808-75245             9074.000  LFT  |       0.32000        2903.68|                             | 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0063 808-75297              352.000  LFT  |       4.00000        1408.00|                             | 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0064 808-75320               17.000  EACH |      52.00000         884.00|                             | 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0065 808-95933               98.000  LFT  |       4.00000         392.00|                             | 

  CURB PAINTING, YELLOW                   |                             |                             | 

     SECTION TOTALS                       |           $     1,439,752.88|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,439,752.88|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 461                     CONTRACT ID : RS-30305-A                   COUNTIES : WABASH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 62 

                                         CONTRACT TIME : 07/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600347 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-0997978     PHEND & BROWN INC                                                          $     1,697,177.64  100.0000% 

   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,793,687.63  105.6865% 

   3   35-1139301     E & B PAVING INC                                                           $     1,797,593.20  105.9166% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 124 

     CALL ORDER   : 461                     CONTRACT ID : RS-30305-A                   COUNTIES : WABASH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0997978          |(   2  ) 35-1065659          |(   3  ) 35-1139301 

                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    9000.00000        9000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0007 110-01001                       LUMP |   85000.00000       85000.00|   89929.00000       89929.00|   90000.00000       90000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 202-02241               35.000  LFT  |       4.20000         147.00|       5.00000         175.00|       5.00000         175.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0009 202-02271                6.000  EACH |     491.00000        2946.00|      55.00000         330.00|     125.00000         750.00 

  HEADWALL, REMOVE                        |                             |                             | 

0010 202-93741                4.000  EACH |     160.00000         640.00|     390.00000        1560.00|     300.00000        1200.00 

  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 

0011 202-96133              230.000  LFT  |      13.00000        2990.00|      20.00000        4600.00|       5.00000        1150.00 

  PIPE, REMOVE                            |                             |                             | 

0012 203-91878              400.000  LFT  |       4.90000        1960.00|       7.00000        2800.00|       7.00000        2800.00 

  LINEAR DITCH GRADING                    |                             |                             | 

0013 205-06937             4000.000  LFT  |       1.90000        7600.00|       1.38000        5520.00|       3.00000       12000.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0014 210-05873                       LUMP |    1500.00000        1500.00|     815.00000         815.00|    1200.00000        1200.00 

  TESTING Retroreflectivity               |                             |                             | 

0015 211-09265             1693.000  CYS  |      29.00000       49097.00|      25.00000       42325.00|      20.00000       33860.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0017 301-07448             1690.000  TON  |      22.00000       37180.00|      10.00000       16900.00|      35.00000       59150.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0018 303-07449             6438.000  TON  |      20.00000      128760.00|      10.00000       64380.00|      13.50000       86913.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0019 304-07490             2613.000  TON  |      73.00000      190749.00|      86.00000      224718.00|      78.00000      203814.00 

  HMA PATCHING, TYPE B                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 124 

     CALL ORDER   : 461                     CONTRACT ID : RS-30305-A                   COUNTIES : WABASH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 

                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 306-08033            78710.000  SYS  |       0.25000       19677.50|       0.33000       25974.30|       0.60000       47226.00 

  MILLING, ASPHALT, 1 IN.                 |                             |                             | 

0021 306-08043              400.000  SYS  |       3.00000        1200.00|       1.27000         508.00|       3.00000        1200.00 

  MILLING, TRANSITION                     |                             |                             | 

0022 306-08432             4324.000  SYS  |       0.01000          43.24|       0.96000        4151.04|       0.60000        2594.40 

  MILLING, APPROACH                       |                             |                             | 

0023 401-06264                       LUMP |    8000.00000        8000.00|    5000.00000        5000.00|   10000.00000       10000.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0024 401-07321             6494.000  TON  |      56.00000      363664.00|      66.00000      428604.00|      58.00000      376652.00 

  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 

0025 401-07390             8658.000  TON  |      48.00000      415584.00|      57.00000      493506.00|      46.00000      398268.00 

  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 

0026 406-05520               46.000  TON  |       1.00000          46.00|     515.00000       23690.00|     300.00000       13800.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0027 601-94689                4.000  EACH |    4262.00000       17048.00|    3300.00000       13200.00|    4310.00000       17240.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0028 610-07487             1395.000  TON  |      75.00000      104625.00|      50.00000       69750.00|     100.00000      139500.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0030 616-02320               98.000  SYS  |       4.00000         392.00|       1.05000         102.90|      10.00000         980.00 

  GEOTEXTILES                             |                             |                             | 

0031 616-05688              200.000  TON  |      74.00000       14800.00|      40.00000        8000.00|      60.00000       12000.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0032 621-06559              400.000  SYS  |       2.52000        1008.00|       2.52000        1008.00|       3.00000        1200.00 

  MULCHED SEEDING, R                      |                             |                             | 

0033 628-09402                6.000  MOS  |    2400.00000       14400.00|    1828.83000       10972.98|    2300.00000       13800.00 

  FIELD OFFICE, B                         |                             |                             | 

0034 628-09407                6.000  MOS  |     231.00000        1386.00|     231.00000        1386.00|     334.00000        2004.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL ,1 Each                      |                             |                             | 

0035 715-04618                2.000  EACH |    3322.00000        6644.00|    1881.89000        3763.78|    2100.00000        4200.00 

  SAFETY METAL END SECTION, 6:1, 30 IN.   |                             |                             | 

0036 715-05051               80.000  LFT  |      39.00000        3120.00|      24.00000        1920.00|      35.00000        2800.00 

  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 

0037 715-05125               66.000  LFT  |     129.00000        8514.00|      79.00000        5214.00|     180.00000       11880.00 

  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 

0038 715-06822                4.000  EACH |    2456.00000        9824.00|    1236.00000        4944.00|    1800.00000        7200.00 

  SAFETY METAL END SECTION, 4:1 MIN. AREA |                             |                             | 

  4.5 SFT                                 |                             |                             | 

0039 715-07586              190.000  LFT  |     159.00000       30210.00|     105.00000       19950.00|     145.00000       27550.00 

  PIPE, TYPE 1, DEFORMED, 4.5 SQ. FT.     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 124 

     CALL ORDER   : 461                     CONTRACT ID : RS-30305-A                   COUNTIES : WABASH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 

                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0040 715-08256               80.000  LFT  |     361.00000       28880.00|     295.00000       23600.00|     320.00000       25600.00 

  PIPE, TYPE 1, DEFORMED, 26.0 SQ. FT.    |                             |                             | 

0041 715-08305               40.000  TON  |     250.00000       10000.00|      90.00000        3600.00|      85.00000        3400.00 

  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 

0042 715-09490                2.000  EACH |   11844.00000       23688.00|    7910.00000       15820.00|   10800.00000       21600.00 

  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 

  AREA 26 SFT.                            |                             |                             | 

0043 801-03290                2.000  EACH |     130.00000         260.00|     130.00000         260.00|     180.00000         360.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0044 801-04308                6.000  EACH |     160.00000         960.00|     160.00000         960.00|      60.00000         360.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0045 801-06203             6600.000  LFT  |       0.30000        1980.00|       0.30000        1980.00|       1.20000        7920.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0046 801-06207             3300.000  LFT  |       1.81000        5973.00|       0.90000        2970.00|       1.20000        3960.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0047 801-06625               46.000  EACH |      40.00000        1840.00|      40.00000        1840.00|      85.00000        3910.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0048 801-06640               46.000  EACH |      93.00000        4278.00|      93.00000        4278.00|     130.00000        5980.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0049 801-06775                       LUMP |   48000.00000       48000.00|  120328.43000      120328.43|   85000.00000       85000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0050 801-07119              100.000  LFT  |       3.25000         325.00|       3.25000         325.00|       8.00000         800.00 

  BARRICADE, III-B                        |                             |                             | 

0051 801-92448              180.000  DAY  |       5.00000         900.00|       0.01000           1.80|       2.00000         360.00 

  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 

0052 808-09378             7144.000  LFT  |       0.10000         714.40|       0.10000         714.40|       0.20000        1428.80 

  LINE, PERFORMANCE BASED, PAINT, BROKEN, |                             |                             | 

  YELLOW, 4 IN.                           |                             |                             | 

0053 808-09379            65950.000  LFT  |       0.10000        6595.00|       0.10000        6595.00|       0.20000       13190.00 

  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 

  4 IN. , WHITE                           |                             |                             | 

0054 808-09380            20755.000  LFT  |       0.10000        2075.50|       0.10000        2075.50|       0.20000        4151.00 

  LINE, PERFORMANCE BASED, PAINT, SOLID,  |                             |                             | 

  YELLOW, 4 IN.                           |                             |                             | 

0055 808-75097               20.000  LFT  |       8.00000         160.00|      14.40000         288.00|       8.00000         160.00 

  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 

  24 IN.                                  |                             |                             | 

0056 808-75996              641.000  EACH |       5.50000        3525.50|       2.50000        1602.50|       5.00000        3205.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 124 

     CALL ORDER   : 461                     CONTRACT ID : RS-30305-A                   COUNTIES : WABASH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : FT. WAYNE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 

                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 808-75998              641.000  EACH |      16.50000       10576.50|      17.00000       10897.00|      17.00000       10897.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0058 213-09269               93.000  CYS  |     119.00000       11067.00|     150.00000       13950.00|     100.00000        9300.00 

  FLOWABLE BACKFILL, NON-REMOVEABLE       |                             |                             | 

0059 615-01469               13.000  EACH |     240.00000        3120.00|     300.00000        3900.00|     300.00000        3900.00 

  MONUMENT, SECTION CORNER, INSTALL       |                             |                             | 

     SECTION TOTALS                       |           $     1,697,177.64|           $     1,793,687.63|           $     1,797,593.20 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,697,177.64|           $     1,793,687.63|           $     1,797,593.20 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 11/15/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 4574004 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1875662     CRIDER & CRIDER INC                                                        $     1,470,622.63  100.0000% 

   2   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,537,294.11  104.5336% 

   3   35-1878024     RAGLE INC                                                                  $     1,545,345.76  105.0811% 

   4   35-1801998     CLR INC                                                                    $     1,563,639.28  106.3250% 

   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,618,360.00  110.0459% 

   6   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $     1,637,619.44  111.3555% 

   7   90-0177865     HIS CONSTRUCTORS LLC                                                       $     1,749,845.66  118.9867% 

   8   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,769,850.00  120.3470% 

   9   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,848,881.34  125.7210% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 245 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1875662          |(   2  ) 35-1385672          |(   3  ) 35-1878024 

                                          |CRIDER & CRIDER INC          |FORCE CONSTRUCTION CO INC    |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   19602.66000       19602.66|   17900.00000       17900.00|   16000.00000       16000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     297.01000         594.02|     228.83000         457.66|     100.00000         200.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |     106.92000        2566.08|     129.87000        3116.88|      80.00000        1920.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0011 110-01001                       LUMP |   71505.10000       71505.10|   76860.00000       76860.00|   77250.00000       77250.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0012 201-52370                       LUMP |    6656.98000        6656.98|   21721.38000       21721.38|   30000.00000       30000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0013 202-51330                       LUMP |    9521.26000        9521.26|   43676.00000       43676.00|   10000.00000       10000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0014 203-02000             3660.000  m3   |       9.78000       35794.80|      13.00000       47580.00|      17.00000       62220.00 

  EXCAVATION, COMMON                      |                             |                             | 

0015 203-02070            32510.000  m3   |       7.29000      236997.90|       9.45000      307219.50|       9.75000      316972.50 

  BORROW                                  |                             |                             | 

0016 203-51223             1095.000  m3   |       5.83000        6383.85|       9.50000       10402.50|      10.50000       11497.50 

  EXCAVATION, WATERWAY                    |                             |                             | 

0017 204-02290                6.000  EACH |    1421.83000        8530.98|     850.00000        5100.00|     850.00000        5100.00 

  SETTLEMENT PLATE                        |                             |                             | 

0018 205-03371              150.000  m3   |       4.29000         643.50|      11.75000        1762.50|       4.50000         675.00 

  SEDIMENT REMOVE                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 245 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1875662          |(   2   ) 35-1385672         |(   3  ) 35-1878024 

                                          |CRIDER & CRIDER INC          |FORCE CONSTRUCTION CO INC    |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 205-06931              129.000  Mg   |      80.75000       10416.75|      45.15000        5824.35|      30.00000        3870.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0020 205-06936               24.000  Mg   |      41.13000         987.12|      48.00000        1152.00|      30.00000         720.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0021 205-06937              194.000  m    |       8.24000        1598.56|       5.30000        1028.20|       6.50000        1261.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0022 205-06938               31.000  m    |      46.38000        1437.78|      28.50000         883.50|      30.00000         930.00 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0023 207-08262             6726.000  m2   |       2.48000       16680.48|       2.50000       16815.00|       5.25000       35311.50 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0024 211-02050             1781.000  m3   |      32.84000       58488.04|      33.81000       60215.61|      32.00000       56992.00 

  B BORROW                                |                             |                             | 

0025 211-06467               32.000  m3   |      77.22000        2471.04|      70.17000        2245.44|      52.50000        1680.00 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0026 211-07454               67.000  m3   |      32.05000        2147.35|      45.32000        3036.44|      32.00000        2144.00 

  STRUCTURE BACKFILL                      |                             |                             | 

0027 214-07202             5751.000  m2   |       2.86000       16447.86|       3.92000       22543.92|       2.75000       15815.25 

  GEOGRID, I                              |                             |                             | 

0028 301-07448             2108.000  Mg   |       6.52000       13744.16|      25.63000       54028.04|      22.00000       46376.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0029 302-07455               29.000  m3   |      77.22000        2239.38|      75.14000        2179.06|      80.00000        2320.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0030 306-08043              396.000  m2   |      10.40000        4118.40|       7.95000        3148.20|       8.00000        3168.00 

  MILLING, TRANSITION                     |                             |                             | 

0033 401-07407             1371.000  Mg   |      80.79000      110763.09|      68.00000       93228.00|      68.00000       93228.00 

  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 

0034 401-07430              686.000  Mg   |      93.86000       64387.96|      79.00000       54194.00|      79.00000       54194.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 

  mm                                      |                             |                             | 

0035 402-07432              198.000  Mg   |     103.36000       20465.28|      87.00000       17226.00|      87.00000       17226.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0036 402-07435              333.000  Mg   |      92.67000       30859.11|      78.00000       25974.00|      78.00000       25974.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0037 406-05520                5.000  Mg   |     712.82000        3564.10|     600.00000        3000.00|     600.00000        3000.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0038 601-01522                4.000  EACH |    2447.36000        9789.44|    2060.00000        8240.00|    2060.00000        8240.00 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0039 601-05999                2.000  EACH |     106.92000         213.84|      90.00000         180.00|      90.00000         180.00 

  CURVED TERMINAL END                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 245 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 
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==================================================================================================================================== 

                                          |(   1  ) 35-1875662          |(   2   ) 35-1385672         |(   3  ) 35-1878024 

                                          |CRIDER & CRIDER INC          |FORCE CONSTRUCTION CO INC    |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0040 601-94689                3.000  EACH |    2845.36000        8536.08|    2395.00000        7185.00|    2395.00000        7185.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0041 601-99105              301.000  m    |      67.16000       20215.16|      56.53000       17015.53|      56.53000       17015.53 

  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 

0042 602-06729                6.000  EACH |      11.88000          71.28|      11.64000          69.84|       8.00000          48.00 

  BARRIER DELINEATOR                      |                             |                             | 

0043 609-06259              188.000  m2   |     124.74000       23451.12|     101.72000       19123.36|     100.00000       18800.00 

  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 

  300 mm                                  |                             |                             | 

0044 610-07486               84.000  Mg   |     154.45000       12973.80|     130.00000       10920.00|     130.00000       10920.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0045 615-06490               16.000  EACH |     136.62000        2185.92|     115.00000        1840.00|     115.00000        1840.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0046 615-06505                5.000  EACH |     706.88000        3534.40|     595.00000        2975.00|     595.00000        2975.00 

  MONUMENT, B                             |                             |                             | 

0047 616-02305               82.000  m3   |     258.95000       21233.90|     344.61000       28258.02|     300.00000       24600.00 

  GABIONS                                 |                             |                             | 

0048 616-02320             2248.000  m2   |       2.56000        5754.88|       2.30000        5170.40|       2.50000        5620.00 

  GEOTEXTILES                             |                             |                             | 

0049 616-06405             1166.000  Mg   |      23.83000       27785.78|      32.87000       38326.42|      30.00000       34980.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0050 616-06425               29.000  m2   |      54.57000        1582.53|     120.50000        3494.50|      40.00000        1160.00 

  RIPRAP, GROUTED, 300 mm                 |                             |                             | 

0051 621-01004                2.000  EACH |     801.93000        1603.86|     675.00000        1350.00|     675.00000        1350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0052 621-01371              147.000  kg   |       7.25000        1065.75|       6.10000         896.70|       6.10000         896.70 

  SEED MIXTURE, LEGUME, 2                 |                             |                             | 

0053 621-02770            10763.000  m2   |       1.66000       17866.58|       1.40000       15068.20|       1.40000       15068.20 

  EROSION CONTROL BLANKET                 |                             |                             | 

0054 621-06545                2.000  Mg   |    1467.23000        2934.46|    1235.00000        2470.00|    1235.00000        2470.00 

  FERTILIZER                              |                             |                             | 

0055 621-06553              205.000  kg   |       8.73000        1789.65|       7.35000        1506.75|       7.35000        1506.75 

  SEED MIXTURE, R                         |                             |                             | 

0056 621-06557              178.000  kg   |       3.56000         633.68|       3.00000         534.00|       3.00000         534.00 

  SEED MIXTURE, T                         |                             |                             | 

0057 621-06565               16.000  Mg   |     564.32000        9029.12|     475.00000        7600.00|     475.00000        7600.00 

  MULCHING MATERIAL                       |                             |                             | 

0058 621-06567               15.000  kL   |       1.19000          17.85|       1.00000          15.00|       1.00000          15.00 

  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 245 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1875662          |(   2   ) 35-1385672         |(   3  ) 35-1878024 

                                          |CRIDER & CRIDER INC          |FORCE CONSTRUCTION CO INC    |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0059 621-06575              781.000  m2   |       6.18000        4826.58|       5.20000        4061.20|       7.00000        5467.00 

  SODDING, NURSERY                        |                             |                             | 

0060 622-52436                4.000  EACH |      36.83000         147.32|      31.00000         124.00|      31.00000         124.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0061 622-98200                6.000  EACH |      36.83000         220.98|      31.00000         186.00|      31.00000         186.00 

  SIGN, DO NOT DISTURB                    |                             |                             | 

0062 628-09401               12.000  MOS  |    2386.97000       28643.64|    1734.83000       20817.96|    1485.14000       17821.68 

  FIELD OFFICE, A                         |                             |                             | 

0063 701-91792                8.000  EACH |     130.68000        1045.44|     123.69000         989.52|     250.00000        2000.00 

  PILE TIP, STEEL H                       |                             |                             | 

0064 701-95780               68.500  m    |     450.00000       30825.00|     316.93000       21709.71|     250.00000       17125.00 

  PILE, STEEL H, HP 310mm X 110           |                             |                             | 

0065 703-51032            21162.000  kg   |       2.67000       56502.54|       2.42000       51212.04|       2.40000       50788.80 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0066 704-51002              109.900  m3   |     735.00000       80776.50|     702.30000       77182.77|     950.00000      104405.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0067 706-05732                4.000  EACH |    1200.00000        4800.00|    1265.64000        5062.56|    1275.00000        5100.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0068 706-51020               11.500  m3   |     772.23000        8880.65|     784.21000        9018.42|     360.00000        4140.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0069 707-06404               92.500  m    |    1550.00000      143375.00|    1137.28000      105198.40|    1375.00000      127187.50 

  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 

  BEAM , 1372 mm X 1524 mm                |                             |                             | 

0070 709-51821                       LUMP |    2376.08000        2376.08|    2500.00000        2500.00|    2240.00000        2240.00 

  SURFACE SEAL                            |                             |                             | 

0071 715-05048              778.000  m    |      10.46000        8137.88|      14.23000       11070.94|      13.00000       10114.00 

  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 

0072 715-05053               36.000  m    |      30.30000        1090.80|      53.58000        1928.88|      30.00000        1080.00 

  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 

0073 715-05125               26.500  m    |     162.81000        4314.47|     234.14000        6204.71|     160.00000        4240.00 

  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 

0074 715-05169               85.000  m    |      91.93000        7814.05|      72.95000        6200.75|      75.00000        6375.00 

  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 

0075 715-05171               34.500  m    |     103.46000        3569.37|     102.26000        3527.97|      80.00000        2760.00 

  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 

0076 715-05407               42.000  m    |      41.58000        1746.36|      14.93000         627.06|      23.50000         987.00 

  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 

0077 715-46005                6.000  EACH |     291.73000        1750.38|     323.55000        1941.30|     250.00000        1500.00 

  PIPE END SECTION, 375 mm                |                             |                             | 
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                                                                                          ROUTE : 245 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1875662          |(   2   ) 35-1385672         |(   3  ) 35-1878024 

                                          |CRIDER & CRIDER INC          |FORCE CONSTRUCTION CO INC    |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0078 715-46010                2.000  EACH |     312.17000         624.34|     280.52000         561.04|     290.00000         580.00 

  PIPE END SECTION, 450 mm                |                             |                             | 

0079 715-46030                2.000  EACH |     531.82000        1063.64|     616.69000        1233.38|     650.00000        1300.00 

  PIPE END SECTION, 750 mm                |                             |                             | 

0080 718-06528                6.000  EACH |     227.78000        1366.68|     750.00000        4500.00|     300.00000        1800.00 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0081 718-06532              815.000  m    |       5.88000        4792.20|       3.50000        2852.50|       3.50000        2852.50 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0082 718-52610              147.000  m3   |      59.29000        8715.63|      57.29000        8421.63|      70.00000       10290.00 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0083 718-99153             1439.000  m2   |       1.29000        1856.31|       3.40000        4892.60|       0.80000        1151.20 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0084 801-03290                2.000  EACH |     445.51000         891.02|     375.00000         750.00|     375.00000         750.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0085 801-04308               10.000  EACH |     350.47000        3504.70|     295.00000        2950.00|     295.00000        2950.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0086 801-06625               26.000  EACH |     136.62000        3552.12|     115.00000        2990.00|     115.00000        2990.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0087 801-06640               25.000  EACH |     148.50000        3712.50|     125.00000        3125.00|     125.00000        3125.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0088 801-06775                       LUMP |    9856.27000        9856.27|   10415.72000       10415.72|    4500.00000        4500.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0089 801-07118               32.500  m    |      81.38000        2644.85|      68.50000        2226.25|      68.50000        2226.25 

  BARRICADE, III-A                        |                             |                             | 

0090 801-07119                7.000  m    |      97.66000         683.62|      82.20000         575.40|      82.20000         575.40 

  BARRICADE, III-B                        |                             |                             | 

0091 802-05701                7.500  m    |      42.71000         320.33|      35.95000         269.63|      35.95000         269.63 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0092 802-76025                1.000  m2   |     242.89000         242.89|     204.45000         204.45|     204.45000         204.45 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS               |                             |                             | 

0093 808-06703             1464.000  m    |       1.64000        2400.96|       1.38000        2020.32|       1.38000        2020.32 

  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 

0094 808-75051               86.000  m    |       5.29000         454.94|       4.45000         382.70|       4.45000         382.70 

  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 

  100 mm                                  |                             |                             | 

0095 808-75054               86.000  m    |       5.29000         454.94|       4.45000         382.70|       4.45000         382.70 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  100 mm                                  |                             |                             | 
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     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 
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          SET-ASIDE : 
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                                          |CRIDER & CRIDER INC          |FORCE CONSTRUCTION CO INC    |RAGLE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0096 808-75245             1419.000  m    |       1.64000        2327.16|       1.38000        1958.22|       1.38000        1958.22 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  100mm                                   |                             |                             | 

0097 808-75297                8.500  m    |      22.99000         195.42|      19.35000         164.48|      19.35000         164.48 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 600 mm                       |                             |                             | 

0098 808-75996               43.000  EACH |      34.16000        1468.88|      10.00000         430.00|      12.00000         516.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0099 808-75998               43.000  EACH |      59.40000        2554.20|      55.00000        2365.00|      55.00000        2365.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0100 402-07433              374.000  Mg   |     100.98000       37766.52|      85.00000       31790.00|      85.00000       31790.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0101 402-07438              577.000  Mg   |      86.73000       50043.21|      73.00000       42121.00|      73.00000       42121.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0102 601-01704                1.000  EACH |    2132.53000        2132.53|    1795.00000        1795.00|    1795.00000        1795.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, MODIFIED                        |                             |                             | 

0103 601-01839                2.000  EACH |    2132.53000        4265.06|    1795.00000        3590.00|    1795.00000        3590.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 6                               |                             |                             | 

     SECTION TOTALS                       |           $     1,470,622.63|           $     1,537,294.11|           $     1,545,345.76 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,470,622.63|           $     1,537,294.11|           $     1,545,345.76 

==================================================================================================================================== 
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==================================================================================================================================== 

                                          |(   4  ) 35-1801998          |(   5   ) 35-1009310         |(   6  ) 35-1487672 

                                          |CLR INC                      |DEIG BROTHERS LUMBER & CONST |MAC CONSTRUCTION & EXCAVATING 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   17325.00000       17325.00|   14355.00000       14355.00|   20000.00000       20000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     180.00000         360.00|     160.00000         320.00|     300.00000         600.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      70.00000        1680.00|     215.00000        5160.00|     100.00000        2400.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0011 110-01001                       LUMP |   77000.00000       77000.00|   78001.60000       78001.60|   81500.00000       81500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0012 201-52370                       LUMP |   15400.00000       15400.00|   20315.00000       20315.00|   16300.00000       16300.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0013 202-51330                       LUMP |   20000.00000       20000.00|   11900.00000       11900.00|   43000.00000       43000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0014 203-02000             3660.000  m3   |      11.90000       43554.00|      21.10000       77226.00|       7.00000       25620.00 

  EXCAVATION, COMMON                      |                             |                             | 

0015 203-02070            32510.000  m3   |       8.45000      274709.50|      10.35000      336478.50|       9.00000      292590.00 

  BORROW                                  |                             |                             | 

0016 203-51223             1095.000  m3   |      10.50000       11497.50|      11.50000       12592.50|      15.00000       16425.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0017 204-02290                6.000  EACH |     670.00000        4020.00|     475.00000        2850.00|     875.00000        5250.00 

  SETTLEMENT PLATE                        |                             |                             | 

0018 205-03371              150.000  m3   |      26.40000        3960.00|      32.75000        4912.50|      38.00000        5700.00 

  SEDIMENT REMOVE                         |                             |                             | 

0019 205-06931              129.000  Mg   |      38.25000        4934.25|      42.50000        5482.50|      45.00000        5805.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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0020 205-06936               24.000  Mg   |      50.00000        1200.00|      40.00000         960.00|      60.00000        1440.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0021 205-06937              194.000  m    |      14.35000        2783.90|       5.70000        1105.80|       6.50000        1261.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0022 205-06938               31.000  m    |      31.30000         970.30|     105.00000        3255.00|      38.00000        1178.00 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0023 207-08262             6726.000  m2   |       1.25000        8407.50|       3.70000       24886.20|       6.75000       45400.50 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0024 211-02050             1781.000  m3   |      39.65000       70616.65|      25.50000       45415.50|      32.00000       56992.00 

  B BORROW                                |                             |                             | 

0025 211-06467               32.000  m3   |     105.00000        3360.00|      59.00000        1888.00|     150.00000        4800.00 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0026 211-07454               67.000  m3   |      55.00000        3685.00|      47.00000        3149.00|      76.00000        5092.00 

  STRUCTURE BACKFILL                      |                             |                             | 

0027 214-07202             5751.000  m2   |       2.15000       12364.65|       3.90000       22428.90|       4.25000       24441.75 

  GEOGRID, I                              |                             |                             | 

0028 301-07448             2108.000  Mg   |      27.35000       57653.80|      22.00000       46376.00|      25.00000       52700.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0029 302-07455               29.000  m3   |     125.00000        3625.00|      58.75000        1703.75|      95.00000        2755.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0030 306-08043              396.000  m2   |       8.50000        3366.00|      10.00000        3960.00|       9.00000        3564.00 

  MILLING, TRANSITION                     |                             |                             | 

0033 401-07407             1371.000  Mg   |      81.00000      111051.00|      72.50000       99397.50|      74.00000      101454.00 

  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 

0034 401-07430              686.000  Mg   |      87.00000       59682.00|      84.00000       57624.00|      78.00000       53508.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 

  mm                                      |                             |                             | 

0035 402-07432              198.000  Mg   |      96.00000       19008.00|      92.50000       18315.00|      85.00000       16830.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0036 402-07435              333.000  Mg   |      86.00000       28638.00|      82.95000       27622.35|      74.00000       24642.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0037 406-05520                5.000  Mg   |     650.00000        3250.00|     638.00000        3190.00|     650.00000        3250.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0038 601-01522                4.000  EACH |    2275.00000        9100.00|    2168.00000        8672.00|    2038.91000        8155.64 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0039 601-05999                2.000  EACH |     100.00000         200.00|      59.30000         118.60|      55.74000         111.48 

  CURVED TERMINAL END                     |                             |                             | 

0040 601-94689                3.000  EACH |    2675.00000        8025.00|    2635.00000        7905.00|    2477.28000        7431.84 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 591 -10 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 245 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 
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0041 601-99105              301.000  m    |      65.00000       19565.00|      61.50000       18511.50|      57.81000       17400.81 

  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 

0042 602-06729                6.000  EACH |      46.70000         280.20|      16.00000          96.00|      12.00000          72.00 

  BARRIER DELINEATOR                      |                             |                             | 

0043 609-06259              188.000  m2   |     100.00000       18800.00|      96.75000       18189.00|     155.00000       29140.00 

  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 

  300 mm                                  |                             |                             | 

0044 610-07486               84.000  Mg   |     140.00000       11760.00|     138.25000       11613.00|     120.00000       10080.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0045 615-06490               16.000  EACH |     125.00000        2000.00|     135.00000        2160.00|     127.11000        2033.76 

  RIGHT OF WAY MARKER                     |                             |                             | 

0046 615-06505                5.000  EACH |     660.00000        3300.00|     683.00000        3415.00|     641.61000        3208.05 

  MONUMENT, B                             |                             |                             | 

0047 616-02305               82.000  m3   |     350.00000       28700.00|     157.50000       12915.00|     240.00000       19680.00 

  GABIONS                                 |                             |                             | 

0048 616-02320             2248.000  m2   |       3.67000        8250.16|       2.90000        6519.20|       4.25000        9554.00 

  GEOTEXTILES                             |                             |                             | 

0049 616-06405             1166.000  Mg   |      29.75000       34688.50|      39.50000       46057.00|      35.00000       40810.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0050 616-06425               29.000  m2   |      75.00000        2175.00|      76.20000        2209.80|     100.00000        2900.00 

  RIPRAP, GROUTED, 300 mm                 |                             |                             | 

0051 621-01004                2.000  EACH |     750.00000        1500.00|     720.00000        1440.00|     675.00000        1350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0052 621-01371              147.000  kg   |       6.75000         992.25|       6.50000         955.50|       6.10000         896.70 

  SEED MIXTURE, LEGUME, 2                 |                             |                             | 

0053 621-02770            10763.000  m2   |       1.15000       12377.45|       1.50000       16144.50|       1.40000       15068.20 

  EROSION CONTROL BLANKET                 |                             |                             | 

0054 621-06545                2.000  Mg   |    2500.00000        5000.00|    1315.00000        2630.00|    1235.00000        2470.00 

  FERTILIZER                              |                             |                             | 

0055 621-06553              205.000  kg   |       8.17000        1674.85|       7.80000        1599.00|       7.35000        1506.75 

  SEED MIXTURE, R                         |                             |                             | 

0056 621-06557              178.000  kg   |       3.35000         596.30|       3.20000         569.60|       3.00000         534.00 

  SEED MIXTURE, T                         |                             |                             | 

0057 621-06565               16.000  Mg   |     530.00000        8480.00|     505.00000        8080.00|     475.00000        7600.00 

  MULCHING MATERIAL                       |                             |                             | 

0058 621-06567               15.000  kL   |       1.11000          16.65|       1.00000          15.00|       1.00000          15.00 

  WATER                                   |                             |                             | 

0059 621-06575              781.000  m2   |       5.80000        4529.80|       5.50000        4295.50|       5.20000        4061.20 

  SODDING, NURSERY                        |                             |                             | 
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                                          |CLR INC                      |DEIG BROTHERS LUMBER & CONST |MAC CONSTRUCTION & EXCAVATING 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0060 622-52436                4.000  EACH |      26.00000         104.00|      33.00000         132.00|      31.00000         124.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0061 622-98200                6.000  EACH |      26.00000         156.00|      33.00000         198.00|      31.00000         186.00 

  SIGN, DO NOT DISTURB                    |                             |                             | 

0062 628-09401               12.000  MOS  |    1950.00000       23400.00|    1700.00000       20400.00|    1800.00000       21600.00 

  FIELD OFFICE, A                         |                             |                             | 

0063 701-91792                8.000  EACH |     178.00000        1424.00|      90.40000         723.20|     150.00000        1200.00 

  PILE TIP, STEEL H                       |                             |                             | 

0064 701-95780               68.500  m    |     400.00000       27400.00|     340.00000       23290.00|     315.00000       21577.50 

  PILE, STEEL H, HP 310mm X 110           |                             |                             | 

0065 703-51032            21162.000  kg   |       2.27000       48037.74|       4.35000       92054.70|       2.35000       49730.70 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0066 704-51002              109.900  m3   |     595.00000       65390.50|     727.00000       79897.30|     895.00000       98360.50 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0067 706-05732                4.000  EACH |    1040.00000        4160.00|    1700.00000        6800.00|    1800.00000        7200.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0068 706-51020               11.500  m3   |     995.00000       11442.50|    1225.00000       14087.50|    1340.00000       15410.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0069 707-06404               92.500  m    |    1520.00000      140600.00|    1025.00000       94812.50|    1115.00000      103137.50 

  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 

  BEAM , 1372 mm X 1524 mm                |                             |                             | 

0070 709-51821                       LUMP |    2780.00000        2780.00|    2680.00000        2680.00|    2500.00000        2500.00 

  SURFACE SEAL                            |                             |                             | 

0071 715-05048              778.000  m    |      23.50000       18283.00|      11.75000        9141.50|      16.50000       12837.00 

  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 

0072 715-05053               36.000  m    |      63.00000        2268.00|      59.00000        2124.00|      60.00000        2160.00 

  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 

0073 715-05125               26.500  m    |     215.00000        5697.50|     207.00000        5485.50|     240.00000        6360.00 

  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 

0074 715-05169               85.000  m    |     137.00000       11645.00|     120.00000       10200.00|     125.00000       10625.00 

  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 

0075 715-05171               34.500  m    |     140.00000        4830.00|     120.00000        4140.00|     185.00000        6382.50 

  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 

0076 715-05407               42.000  m    |      53.00000        2226.00|      33.75000        1417.50|      20.00000         840.00 

  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 

0077 715-46005                6.000  EACH |     270.00000        1620.00|     344.00000        2064.00|     400.00000        2400.00 

  PIPE END SECTION, 375 mm                |                             |                             | 

0078 715-46010                2.000  EACH |     420.00000         840.00|     310.00000         620.00|     450.00000         900.00 

  PIPE END SECTION, 450 mm                |                             |                             | 
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0079 715-46030                2.000  EACH |     685.00000        1370.00|     880.00000        1760.00|     900.00000        1800.00 

  PIPE END SECTION, 750 mm                |                             |                             | 

0080 718-06528                6.000  EACH |    1000.00000        6000.00|     950.00000        5700.00|     750.00000        4500.00 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0081 718-06532              815.000  m    |       3.89000        3170.35|       3.50000        2852.50|       4.95000        4034.25 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0082 718-52610              147.000  m3   |      75.00000       11025.00|      58.25000        8562.75|      50.00000        7350.00 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0083 718-99153             1439.000  m2   |       1.75000        2518.25|       3.25000        4676.75|       2.00000        2878.00 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0084 801-03290                2.000  EACH |     425.00000         850.00|     240.00000         480.00|     175.00000         350.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0085 801-04308               10.000  EACH |     265.00000        2650.00|     367.00000        3670.00|     195.00000        1950.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0086 801-06625               26.000  EACH |     130.00000        3380.00|     100.00000        2600.00|      95.00000        2470.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0087 801-06640               25.000  EACH |     140.00000        3500.00|     208.00000        5200.00|     150.00000        3750.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0088 801-06775                       LUMP |   10150.00000       10150.00|   11900.00000       11900.00|   44000.00000       44000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0089 801-07118               32.500  m    |      76.00000        2470.00|      32.00000        1040.00|      41.00000        1332.50 

  BARRICADE, III-A                        |                             |                             | 

0090 801-07119                7.000  m    |     118.00000         826.00|      48.00000         336.00|      50.85000         355.95 

  BARRICADE, III-B                        |                             |                             | 

0091 802-05701                7.500  m    |      52.00000         390.00|      42.60000         319.50|      40.07000         300.53 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0092 802-76025                1.000  m2   |     295.00000         295.00|     270.00000         270.00|     253.48000         253.48 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS               |                             |                             | 

0093 808-06703             1464.000  m    |       1.53000        2239.92|       1.25000        1830.00|       3.77000        5519.28 

  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 

0094 808-75051               86.000  m    |       4.95000         425.70|      10.60000         911.60|       3.77000         324.22 

  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 

  100 mm                                  |                             |                             | 

0095 808-75054               86.000  m    |       4.95000         425.70|      10.60000         911.60|       3.77000         324.22 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  100 mm                                  |                             |                             | 

0096 808-75245             1419.000  m    |       1.53000        2171.07|       1.25000        1773.75|       3.77000        5349.63 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  100mm                                   |                             |                             | 
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0097 808-75297                8.500  m    |      21.51000         182.84|      70.00000         595.00|      29.50000         250.75 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 600 mm                       |                             |                             | 

0098 808-75996               43.000  EACH |      12.00000         516.00|      30.50000        1311.50|      28.75000        1236.25 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0099 808-75998               43.000  EACH |      56.00000        2408.00|      53.25000        2289.75|      50.00000        2150.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0100 402-07433              374.000  Mg   |      95.00000       35530.00|      90.40000       33809.60|      90.00000       33660.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0101 402-07438              577.000  Mg   |      81.00000       46737.00|      77.60000       44775.20|      80.00000       46160.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0102 601-01704                1.000  EACH |    1995.00000        1995.00|    1880.00000        1880.00|    1770.02000        1770.02 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, MODIFIED                        |                             |                             | 

0103 601-01839                2.000  EACH |    1995.00000        3990.00|    1825.00000        3650.00|    1717.99000        3435.98 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 6                               |                             |                             | 

     SECTION TOTALS                       |           $     1,563,639.28|           $     1,618,360.00|           $     1,637,619.44 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,563,639.28|           $     1,618,360.00|           $     1,637,619.44 

==================================================================================================================================== 
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                                          |(   7  ) 90-0177865          |(   8   ) 35-2040801         |(   9  ) 35-1618530 

                                          |HIS CONSTRUCTORS LLC         |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   18500.00000       18500.00|   18490.06000       18490.06|   20000.00000       20000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     206.14000         412.28|     300.00000         600.00|     350.00000         700.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               24.000  MOS  |      89.33000        2143.92|     175.00000        4200.00|      75.00000        1800.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0011 110-01001                       LUMP |   85000.00000       85000.00|   88000.00000       88000.00|   92444.06000       92444.06 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0012 201-52370                       LUMP |   17000.00000       17000.00|   17500.00000       17500.00|   28000.00000       28000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0013 202-51330                       LUMP |   14000.00000       14000.00|   20000.00000       20000.00|  100000.00000      100000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0014 203-02000             3660.000  m3   |      22.00000       80520.00|      13.00000       47580.00|      13.00000       47580.00 

  EXCAVATION, COMMON                      |                             |                             | 

0015 203-02070            32510.000  m3   |      12.00000      390120.00|       9.45000      307219.50|       9.45000      307219.50 

  BORROW                                  |                             |                             | 

0016 203-51223             1095.000  m3   |      11.00000       12045.00|       9.50000       10402.50|       9.50000       10402.50 

  EXCAVATION, WATERWAY                    |                             |                             | 

0017 204-02290                6.000  EACH |     377.65000        2265.90|    1350.00000        8100.00|    1350.00000        8100.00 

  SETTLEMENT PLATE                        |                             |                             | 

0018 205-03371              150.000  m3   |      30.71000        4606.50|      11.75000        1762.50|      11.75000        1762.50 

  SEDIMENT REMOVE                         |                             |                             | 

0019 205-06931              129.000  Mg   |      95.44000       12311.76|      45.15000        5824.35|      45.15000        5824.35 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                                                          ROUTE : 245 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 90-0177865          |(   8   ) 35-2040801         |(   9  ) 35-1618530 

                                          |HIS CONSTRUCTORS LLC         |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 205-06936               24.000  Mg   |      95.64000        2295.36|      48.00000        1152.00|      48.00000        1152.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0021 205-06937              194.000  m    |       5.44000        1055.36|       5.30000        1028.20|       5.30000        1028.20 

  TEMPORARY SILT FENCE                    |                             |                             | 

0022 205-06938               31.000  m    |     108.98000        3378.38|      45.00000        1395.00|      45.00000        1395.00 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0023 207-08262             6726.000  m2   |       7.76000       52193.76|       6.66000       44795.16|       9.00000       60534.00 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0024 211-02050             1781.000  m3   |      44.43000       79129.83|      27.30000       48621.30|      27.30000       48621.30 

  B BORROW                                |                             |                             | 

0025 211-06467               32.000  m3   |     114.54000        3665.28|     150.00000        4800.00|     125.00000        4000.00 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0026 211-07454               67.000  m3   |      31.96000        2141.32|      40.00000        2680.00|      40.00000        2680.00 

  STRUCTURE BACKFILL                      |                             |                             | 

0027 214-07202             5751.000  m2   |       5.16000       29675.16|       3.40000       19553.40|       3.40000       19553.40 

  GEOGRID, I                              |                             |                             | 

0028 301-07448             2108.000  Mg   |      33.48000       70575.84|      25.00000       52700.00|      25.00000       52700.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0029 302-07455               29.000  m3   |     116.36000        3374.44|     125.00000        3625.00|     125.00000        3625.00 

  DENSE GRADED SUBBASE                    |                             |                             | 

0030 306-08043              396.000  m2   |      11.13000        4407.48|      10.50000        4158.00|      25.00000        9900.00 

  MILLING, TRANSITION                     |                             |                             | 

0033 401-07407             1371.000  Mg   |      69.78000       95668.38|      91.00000      124761.00|      74.00000      101454.00 

  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 

0034 401-07430              686.000  Mg   |      81.07000       55614.02|     105.00000       72030.00|      78.00000       53508.00 

  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 

  mm                                      |                             |                             | 

0035 402-07432              198.000  Mg   |      89.28000       17677.44|     115.00000       22770.00|      85.00000       16830.00 

  HMA SURFACE, TYPE A                     |                             |                             | 

0036 402-07435              333.000  Mg   |      80.04000       26653.32|     104.00000       34632.00|      74.00000       24642.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0037 406-05520                5.000  Mg   |     615.70000        3078.50|     870.00000        4350.00|     650.00000        3250.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0038 601-01522                4.000  EACH |    2113.92000        8455.68|    2060.00000        8240.00|    2038.91000        8155.64 

  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 

0039 601-05999                2.000  EACH |      92.36000         184.72|      90.00000         180.00|      55.74000         111.48 

  CURVED TERMINAL END                     |                             |                             | 

0040 601-94689                3.000  EACH |    2457.69000        7373.07|    2395.00000        7185.00|    2477.28000        7431.84 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 245 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 90-0177865          |(   8   ) 35-2040801         |(   9  ) 35-1618530 

                                          |HIS CONSTRUCTORS LLC         |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0041 601-99105              301.000  m    |      58.01000       17461.01|      56.53000       17015.53|      57.81000       17400.81 

  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 

0042 602-06729                6.000  EACH |       8.21000          49.26|      12.00000          72.00|      12.00000          72.00 

  BARRIER DELINEATOR                      |                             |                             | 

0043 609-06259              188.000  m2   |     129.77000       24396.76|     130.00000       24440.00|     125.00000       23500.00 

  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 

  300 mm                                  |                             |                             | 

0044 610-07486               84.000  Mg   |     133.40000       11205.60|     170.00000       14280.00|     120.00000       10080.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0045 615-06490               16.000  EACH |     118.01000        1888.16|     115.00000        1840.00|     127.11000        2033.76 

  RIGHT OF WAY MARKER                     |                             |                             | 

0046 615-06505                5.000  EACH |     610.57000        3052.85|     595.00000        2975.00|     641.64000        3208.20 

  MONUMENT, B                             |                             |                             | 

0047 616-02305               82.000  m3   |     301.76000       24744.32|     385.00000       31570.00|     385.00000       31570.00 

  GABIONS                                 |                             |                             | 

0048 616-02320             2248.000  m2   |       2.92000        6564.16|       3.00000        6744.00|       3.00000        6744.00 

  GEOTEXTILES                             |                             |                             | 

0049 616-06405             1166.000  Mg   |      34.89000       40681.74|      37.50000       43725.00|      37.50000       43725.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0050 616-06425               29.000  m2   |     110.80000        3213.20|      99.00000        2871.00|      99.00000        2871.00 

  RIPRAP, GROUTED, 300 mm                 |                             |                             | 

0051 621-01004                2.000  EACH |     692.67000        1385.34|     675.00000        1350.00|     675.00000        1350.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0052 621-01371              147.000  kg   |       6.26000         920.22|       6.10000         896.70|       6.10000         896.70 

  SEED MIXTURE, LEGUME, 2                 |                             |                             | 

0053 621-02770            10763.000  m2   |       1.44000       15498.72|       1.40000       15068.20|       1.40000       15068.20 

  EROSION CONTROL BLANKET                 |                             |                             | 

0054 621-06545                2.000  Mg   |    1267.33000        2534.66|    1235.00000        2470.00|    1235.00000        2470.00 

  FERTILIZER                              |                             |                             | 

0055 621-06553              205.000  kg   |       7.54000        1545.70|       7.35000        1506.75|       7.35000        1506.75 

  SEED MIXTURE, R                         |                             |                             | 

0056 621-06557              178.000  kg   |       3.08000         548.24|       3.00000         534.00|       3.00000         534.00 

  SEED MIXTURE, T                         |                             |                             | 

0057 621-06565               16.000  Mg   |     487.43000        7798.88|     475.00000        7600.00|     475.00000        7600.00 

  MULCHING MATERIAL                       |                             |                             | 

0058 621-06567               15.000  kL   |       1.03000          15.45|       1.00000          15.00|       1.00000          15.00 

  WATER                                   |                             |                             | 

0059 621-06575              781.000  m2   |       5.34000        4170.54|       5.20000        4061.20|       5.20000        4061.20 

  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 245 

     CALL ORDER   : 591                     CONTRACT ID : B -27002-A                   COUNTIES : SPENCER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 90-0177865          |(   8   ) 35-2040801         |(   9  ) 35-1618530 

                                          |HIS CONSTRUCTORS LLC         |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0060 622-52436                4.000  EACH |      31.81000         127.24|      31.00000         124.00|      31.00000         124.00 

  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 

0061 622-98200                6.000  EACH |      31.81000         190.86|      31.00000         186.00|      31.00000         186.00 

  SIGN, DO NOT DISTURB                    |                             |                             | 

0062 628-09401               12.000  MOS  |    2200.00000       26400.00|    1800.00000       21600.00|    2500.00000       30000.00 

  FIELD OFFICE, A                         |                             |                             | 

0063 701-91792                8.000  EACH |     178.65000        1429.20|     120.00000         960.00|     150.00000        1200.00 

  PILE TIP, STEEL H                       |                             |                             | 

0064 701-95780               68.500  m    |     350.00000       23975.00|     235.00000       16097.50|     600.00000       41100.00 

  PILE, STEEL H, HP 310mm X 110           |                             |                             | 

0065 703-51032            21162.000  kg   |       2.00000       42324.00|       2.30000       48672.60|       3.00000       63486.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0066 704-51002              109.900  m3   |     900.00000       98910.00|    1200.00000      131880.00|    1200.00000      131880.00 

  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 

0067 706-05732                4.000  EACH |    1700.00000        6800.00|    1462.50000        5850.00|    1275.00000        5100.00 

  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 

0068 706-51020               11.500  m3   |     650.00000        7475.00|     360.00000        4140.00|     360.00000        4140.00 

  CONCRETE, C, RAILING                    |                             |                             | 

0069 707-06404               92.500  m    |    1290.00000      119325.00|    1865.00000      172512.50|    1900.00000      175750.00 

  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 

  BEAM , 1372 mm X 1524 mm                |                             |                             | 

0070 709-51821                       LUMP |    2565.44000        2565.44|    2520.00000        2520.00|    2500.00000        2500.00 

  SURFACE SEAL                            |                             |                             | 

0071 715-05048              778.000  m    |      13.85000       10775.30|      17.00000       13226.00|      17.00000       13226.00 

  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 

0072 715-05053               36.000  m    |      15.39000         554.04|     128.00000        4608.00|     128.00000        4608.00 

  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 

0073 715-05125               26.500  m    |      76.89000        2037.59|     150.00000        3975.00|     150.00000        3975.00 

  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 

0074 715-05169               85.000  m    |      55.55000        4721.75|      81.00000        6885.00|      81.00000        6885.00 

  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 

0075 715-05171               34.500  m    |      51.26000        1768.47|      90.00000        3105.00|      90.00000        3105.00 

  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 

0076 715-05407               42.000  m    |      45.76000        1921.92|      32.20000        1352.40|      60.00000        2520.00 

  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 

0077 715-46005                6.000  EACH |     594.40000        3566.40|     450.00000        2700.00|     450.00000        2700.00 

  PIPE END SECTION, 375 mm                |                             |                             | 

0078 715-46010                2.000  EACH |     633.86000        1267.72|     480.00000         960.00|     480.00000         960.00 

  PIPE END SECTION, 450 mm                |                             |                             | 
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0079 715-46030                2.000  EACH |    1096.37000        2192.74|     830.00000        1660.00|     830.00000        1660.00 

  PIPE END SECTION, 750 mm                |                             |                             | 

0080 718-06528                6.000  EACH |     461.78000        2770.68|     500.00000        3000.00|     775.00000        4650.00 

  OUTLET PROTECTOR, 1                     |                             |                             | 

0081 718-06532              815.000  m    |       1.28000        1043.20|       3.50000        2852.50|       3.00000        2445.00 

  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 

0082 718-52610              147.000  m3   |      46.97000        6904.59|      42.50000        6247.50|      42.50000        6247.50 

  AGGREGATE FOR UNDERDRAINS               |                             |                             | 

0083 718-99153             1439.000  m2   |       1.23000        1769.97|       1.75000        2518.25|       1.75000        2518.25 

  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 

0084 801-03290                2.000  EACH |     384.82000         769.64|     375.00000         750.00|     450.00000         900.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0085 801-04308               10.000  EACH |     302.72000        3027.20|     295.00000        2950.00|     250.00000        2500.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0086 801-06625               26.000  EACH |     118.01000        3068.26|     115.00000        2990.00|     125.00000        3250.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0087 801-06640               25.000  EACH |     128.27000        3206.75|     125.00000        3125.00|     125.00000        3125.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0088 801-06775                       LUMP |    2500.00000        2500.00|   20000.00000       20000.00|   15000.00000       15000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0089 801-07118               32.500  m    |      70.29000        2284.43|      68.50000        2226.25|      60.00000        1950.00 

  BARRICADE, III-A                        |                             |                             | 

0090 801-07119                7.000  m    |      84.35000         590.45|      82.20000         575.40|      60.00000         420.00 

  BARRICADE, III-B                        |                             |                             | 

0091 802-05701                7.500  m    |      36.89000         276.68|      35.95000         269.63|      40.07000         300.53 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0092 802-76025                1.000  m2   |     209.80000         209.80|     204.45000         204.45|     253.48000         253.48 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 2.03 mm THICKNESS               |                             |                             | 

0093 808-06703             1464.000  m    |       1.42000        2078.88|       1.38000        2020.32|       0.75000        1098.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 

0094 808-75051               86.000  m    |       4.57000         393.02|       4.45000         382.70|       0.75000          64.50 

  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 

  100 mm                                  |                             |                             | 

0095 808-75054               86.000  m    |       4.57000         393.02|       4.45000         382.70|       0.75000          64.50 

  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 

  100 mm                                  |                             |                             | 

0096 808-75245             1419.000  m    |       1.42000        2014.98|       1.38000        1958.22|       0.75000        1064.25 

  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 

  100mm                                   |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0097 808-75297                8.500  m    |      19.86000         168.81|      19.35000         164.48|      12.00000         102.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 600 mm                       |                             |                             | 

0098 808-75996               43.000  EACH |      29.50000        1268.50|      28.75000        1236.25|      50.58000        2174.94 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0099 808-75998               43.000  EACH |      51.31000        2206.33|      55.00000        2365.00|      35.00000        1505.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0100 402-07433              374.000  Mg   |      87.22000       32620.28|     112.00000       41888.00|      90.00000       33660.00 

  HMA SURFACE, TYPE B                     |                             |                             | 

0101 402-07438              577.000  Mg   |      74.91000       43223.07|      97.00000       55969.00|      80.00000       46160.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0102 601-01704                1.000  EACH |    1841.98000        1841.98|    1795.00000        1795.00|    1770.02000        1770.02 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, MODIFIED                        |                             |                             | 

0103 601-01839                2.000  EACH |    1841.98000        3683.96|    1795.00000        3590.00|    1717.99000        3435.98 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 6                               |                             |                             | 

     SECTION TOTALS                       |           $     1,749,845.66|           $     1,769,850.00|           $     1,848,881.34 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,749,845.66|           $     1,769,850.00|           $     1,848,881.34 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 611                     CONTRACT ID : B -29027-A                   COUNTIES : BOONE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 3606012 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1461789     POINDEXTER EXCAVATING                                                      $     1,992,184.10  100.0000% 

   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,998,000.00  100.2919% 

   3   90-0177865     HIS CONSTRUCTORS LLC                                                       $     2,110,906.00  105.9594% 

   4   35-1139301     E & B PAVING INC                                                           $     2,141,326.68  107.4864% 

   5   35-1875662     CRIDER & CRIDER INC                                                        $     2,142,593.28  107.5500% 

   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,313,381.10  116.1229% 

   7   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     2,351,897.20  118.0562% 

   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,485,770.46  124.7761% 
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SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   20000.00000       20000.00|   13275.00000       13275.00|   22942.00000       22942.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     500.00000         500.00|     110.00000         110.00|      85.00000          85.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     500.00000         500.00|     110.00000         110.00|     140.00000         140.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               15.000  MOS  |      50.00000         750.00|     110.00000        1650.00|     100.00000        1500.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               15.000  MOS  |      50.00000         750.00|     110.00000        1650.00|      40.00000         600.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 110-01001                       LUMP |   94000.00000       94000.00|   54526.29000       54526.29|   82113.68000       82113.68 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 201-52370                       LUMP |   75000.00000       75000.00|   14627.97000       14627.97|   31500.00000       31500.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0014 202-02241              689.000  LFT  |       3.50000        2411.50|       3.25000        2239.25|       3.40000        2342.60 

  GUARDRAIL, REMOVE                       |                             |                             | 

0015 202-02272             1300.000  LFT  |       6.00000        7800.00|       3.77000        4901.00|       6.00000        7800.00 

  PAVED SIDE DITCH, REMOVE                |                             |                             | 

0016 202-51330                       LUMP |   25600.00000       25600.00|   12445.56000       12445.56|    7120.14000        7120.14 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0017 202-74035                7.000  EACH |     100.00000         700.00|     234.83000        1643.81|      58.00000         406.00 

  SIGN, REMOVE                            |                             |                             | 
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0018 203-02000            12766.000  CYS  |       7.50000       95745.00|      12.15000      155106.90|      12.50000      159575.00 

  EXCAVATION, COMMON                      |                             |                             | 

0019 203-02070              940.000  CYS  |      10.00000        9400.00|      11.72000       11016.80|      15.75000       14805.00 

  BORROW                                  |                             |                             | 

0020 203-51223              168.000  CYS  |      40.00000        6720.00|      29.71000        4991.28|      28.00000        4704.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0021 204-02290                2.000  EACH |    1000.00000        2000.00|    2051.23000        4102.46|     375.00000         750.00 

  SETTLEMENT PLATE                        |                             |                             | 

0022 204-08415                2.000  EACH |     200.00000         400.00|     586.07000        1172.14|     190.00000         380.00 

  STAKES, SETTLEMENT                      |                             |                             | 

0023 205-06930                6.000  TON  |     200.00000        1200.00|      80.88000         485.28|      87.00000         522.00 

  SPLASHPAD, RIPRAP                       |                             |                             | 

0024 205-06931             1260.000  TON  |      17.00000       21420.00|      32.75000       41265.00|      28.00000       35280.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0025 205-06933                6.000  EACH |     120.00000         720.00|     110.00000         660.00|     155.00000         930.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0026 205-06934                5.000  TON  |     440.00000        2200.00|     362.83000        1814.15|     525.00000        2625.00 

  TEMPORARY MULCHING                      |                             |                             | 

0027 205-06936               31.000  TON  |      50.00000        1550.00|      36.00000        1116.00|      68.00000        2108.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0028 205-06937             2819.000  LFT  |       1.60000        4510.40|       1.15000        3241.85|       1.20000        3382.80 

  TEMPORARY SILT FENCE                    |                             |                             | 

0029 205-06938              204.000  LFT  |      15.00000        3060.00|      26.82000        5471.28|      24.50000        4998.00 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0030 207-08263            17818.000  SYS  |       4.30000       76617.40|       3.55000       63253.90|       3.85000       68599.30 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0031 207-08267             1364.000  SYS  |      10.00000       13640.00|       6.90000        9411.60|      12.75000       17391.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0032 211-02050             2000.000  CYS  |      18.00000       36000.00|      11.19000       22380.00|      22.00000       44000.00 

  B BORROW                                |                             |                             | 

0033 211-09264              851.000  CYS  |      20.00000       17020.00|      13.48000       11471.48|      18.90000       16083.90 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0034 211-09265              457.000  CYS  |      30.00000       13710.00|      15.06000        6882.42|      46.50000       21250.50 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0035 211-09267              306.000  CYS  |      60.00000       18360.00|     107.25000       32818.50|      70.50000       21573.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0036 301-07448             3712.000  TON  |      18.00000       66816.00|      16.01000       59429.12|      21.50000       79808.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0037 306-08043              889.000  SYS  |       7.00000        6223.00|       3.71000        3298.19|       6.35000        5645.15 

  MILLING, TRANSITION                     |                             |                             | 
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0038 401-06264                       LUMP |    1350.00000        1350.00|    1050.00000        1050.00|    1100.00000        1100.00 

  PROFILOGRAPH, HMA                       |                             |                             | 

0039 401-07328             1487.000  TON  |      84.00000      124908.00|      83.00000      123421.00|      84.50000      125651.50 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0040 401-07398             1760.000  TON  |      60.00000      105600.00|      57.00000      100320.00|      58.00000      102080.00 

  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0041 401-07408             8684.000  TON  |      55.00000      477620.00|      52.25000      453739.00|      53.25000      462423.00 

  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 

0042 406-05520               15.000  TON  |     742.00000       11130.00|     575.00000        8625.00|     580.00000        8700.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0043 601-01701                1.000  EACH |    1700.00000        1700.00|    1600.00000        1600.00|    1650.00000        1650.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 2                               |                             |                             | 

0044 601-94689                3.000  EACH |    2560.00000        7680.00|    2415.00000        7245.00|    2500.00000        7500.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0045 601-94689                1.000  EACH |    3075.00000        3075.00|    2900.00000        2900.00|    3000.00000        3000.00 

  GUARDRAIL END TREATMENT, OS MODIFIED    |                             |                             | 

0046 601-99105              650.000  LFT  |      19.00000       12350.00|      17.35000       11277.50|      17.75000       11537.50 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0047 601-99105              188.000  LFT  |      29.00000        5452.00|      27.00000        5076.00|      27.50000        5170.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

  MODIFIED                                |                             |                             | 

0048 601-99133                1.000  EACH |     190.00000         190.00|     175.00000         175.00|     180.00000         180.00 

  GUARDRAIL TRANSITION VH, 12 FT. 6 IN.   |                             |                             | 

  SPACING MODIFIED                        |                             |                             | 

0049 606-07484             3974.000  LFT  |       0.20000         794.80|       1.73000        6875.02|       0.11000         437.14 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0050 607-06370              228.000  LFT  |      65.00000       14820.00|      94.77000       21607.56|      62.55000       14261.40 

  PAVED SIDE DITCH, H                     |                             |                             | 

0051 610-07486              319.000  TON  |      70.00000       22330.00|     117.50000       37482.50|     118.50000       37801.50 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0052 610-07487              491.000  TON  |      90.00000       44190.00|     120.00000       58920.00|     122.00000       59902.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0053 611-02825                2.000  EACH |     280.00000         560.00|     260.00000         520.00|     270.00000         540.00 

  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 

0054 611-06497                8.000  EACH |     180.00000        1440.00|     170.00000        1360.00|     175.00000        1400.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0055 611-06498                2.000  EACH |     250.00000         500.00|     220.00000         440.00|     230.00000         460.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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0056 615-06490               40.000  EACH |     130.00000        5200.00|     120.00000        4800.00|     123.00000        4920.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0057 615-06505                3.000  EACH |     660.00000        1980.00|     625.00000        1875.00|     650.00000        1950.00 

  MONUMENT, B                             |                             |                             | 

0058 616-02320             3238.000  SYS  |       2.00000        6476.00|       2.25000        7285.50|       2.75000        8904.50 

  GEOTEXTILES                             |                             |                             | 

0059 616-02842               51.000  TON  |      29.00000        1479.00|      32.54000        1659.54|      67.00000        3417.00 

  RIPRAP, DITCH                           |                             |                             | 

0060 616-05688              958.000  TON  |      36.00000       34488.00|      34.00000       32572.00|      38.00000       36404.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0061 616-06451              707.000  TON  |      27.00000       19089.00|      27.31000       19308.17|      31.00000       21917.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0062 621-06545                1.000  TON  |    1300.00000        1300.00|    1000.00000        1000.00|    1025.00000        1025.00 

  FERTILIZER                              |                             |                             | 

0063 621-06557              302.000  LBS  |       3.50000        1057.00|       5.00000        1510.00|       5.15000        1555.30 

  SEED MIXTURE, T                         |                             |                             | 

0064 621-06567               20.000  kGAL |      10.00000         200.00|       5.00000         100.00|       5.15000         103.00 

  WATER                                   |                             |                             | 

0065 621-06570              100.000  CYS  |      35.00000        3500.00|      55.00000        5500.00|      33.00000        3300.00 

  TOP SOIL UNDISTRIBUTED                  |                             |                             | 

0066 621-06575            11565.000  SYS  |       3.30000       38164.50|       2.80000       32382.00|       2.57000       29722.05 

  SODDING, NURSERY                        |                             |                             | 

0067 628-09402               15.000  MOS  |    1600.00000       24000.00|    2350.42000       35256.30|    2100.00000       31500.00 

  FIELD OFFICE, B                         |                             |                             | 

0068 715-05119               82.000  LFT  |      30.00000        2460.00|      30.04000        2463.28|      50.00000        4100.00 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0069 715-05123               80.000  LFT  |      40.00000        3200.00|      39.89000        3191.20|      60.00000        4800.00 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0070 715-05151              324.000  LFT  |      30.00000        9720.00|      30.04000        9732.96|      26.00000        8424.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0071 715-05152              776.000  LFT  |      32.00000       24832.00|      31.13000       24156.88|      28.50000       22116.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0072 715-05154              121.000  LFT  |      40.00000        4840.00|      39.89000        4826.69|      47.00000        5687.00 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0073 715-05169              295.000  LFT  |      30.00000        8850.00|      30.04000        8861.80|      39.00000       11505.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0074 715-05173               90.000  LFT  |      40.00000        3600.00|      39.89000        3590.10|      58.00000        5220.00 

  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 

0075 715-46005               18.000  EACH |     400.00000        7200.00|     363.77000        6547.86|     550.00000        9900.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 
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0076 715-46010                1.000  EACH |     700.00000         700.00|     616.85000         616.85|     625.00000         625.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 

0077 715-46020                4.000  EACH |     800.00000        3200.00|     715.00000        2860.00|     800.00000        3200.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0078 720-45035                3.000  EACH |    1000.00000        3000.00|    1245.63000        3736.89|    1650.00000        4950.00 

  INLET, F7                               |                             |                             | 

0079 720-45040                3.000  EACH |    1900.00000        5700.00|    1944.22000        5832.66|    3350.00000       10050.00 

  INLET, G7                               |                             |                             | 

0080 720-90984                1.000  EACH |    2250.00000        2250.00|    2367.36000        2367.36|    3500.00000        3500.00 

  MANHOLE, C2                             |                             |                             | 

0081 723-06927               85.000  LFT  |    2290.00000      194650.00|    3200.00000      272000.00|    3100.00000      263500.00 

  STRUCTURE, PRECAST THREE-SIDED, 408 IN. |                             |                             | 

  X 132 IN.                               |                             |                             | 

0082 723-08608             1105.000  SFT  |      50.00000       55250.00|      33.00000       36465.00|      62.00000       68510.00 

  WINGWALL                                |                             |                             | 

0083 801-03290                4.000  EACH |     260.00000        1040.00|     244.00000         976.00|     180.00000         720.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0084 801-04308                8.000  EACH |     310.00000        2480.00|     288.00000        2304.00|     380.00000        3040.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0085 801-06203             5000.000  LFT  |       0.60000        3000.00|       0.50000        2500.00|       0.53000        2650.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0086 801-06625               24.000  EACH |     120.00000        2880.00|     112.00000        2688.00|      99.00000        2376.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0087 801-06640               32.000  EACH |     153.00000        4896.00|     144.00000        4608.00|     130.00000        4160.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0088 801-06645                2.000  EACH |      78.00000         156.00|      72.00000         144.00|      68.00000         136.00 

  CONSTRUCTION SIGN, B UNDISTRIBUTED      |                             |                             | 

0089 801-06775                       LUMP |   30000.00000       30000.00|   42140.53000       42140.53|    5000.00000        5000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0090 801-07118               60.000  LFT  |      19.00000        1140.00|      17.25000        1035.00|      10.00000         600.00 

  BARRICADE, III-A                        |                             |                             | 

0091 801-07119              140.000  LFT  |      21.00000        2940.00|      19.75000        2765.00|      11.00000        1540.00 

  BARRICADE, III-B                        |                             |                             | 

0092 802-04893                2.000  EACH |     170.00000         340.00|     160.00000         320.00|     165.00000         330.00 

  REFERENCE POST                          |                             |                             | 

0093 802-05701              176.000  LFT  |      13.00000        2288.00|      11.65000        2050.40|      12.00000        2112.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0094 802-07060               10.000  EACH |     110.00000        1100.00|     100.00000        1000.00|     105.00000        1050.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 611 -7 

                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 334 

     CALL ORDER   : 611                     CONTRACT ID : B -29027-A                   COUNTIES : BOONE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1461789          |(   2   ) 35-0918397         |(   3  ) 90-0177865 

                                          |POINDEXTER EXCAVATING        |RIETH RILEY CONSTRUCTION     |HIS CONSTRUCTORS LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0095 802-76025               19.000  SFT  |      23.00000         437.00|      21.00000         399.00|      22.00000         418.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0096 808-06703             7894.000  LFT  |       0.50000        3947.00|       0.48000        3789.12|       0.36000        2841.84 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0099 808-75245             6120.000  LFT  |       0.50000        3060.00|       0.48000        2937.60|       0.36000        2203.20 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0100 808-75996               38.000  EACH |      24.00000         912.00|      42.20000        1603.60|      23.50000         893.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0101 808-75998               61.000  EACH |      13.50000         823.50|      48.90000        2982.90|      13.00000         793.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0102 808-75320                2.000  EACH |     120.00000         240.00|     112.00000         224.00|     184.00000         368.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0103 808-75325                1.000  EACH |     140.00000         140.00|     128.00000         128.00|     285.00000         285.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0104 621-01004                3.000  EACH |     320.00000         960.00|     500.00000        1500.00|     515.00000        1545.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0105 801-06207             2000.000  LFT  |       1.00000        2000.00|       1.10000        2200.00|       1.14000        2280.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

     SECTION TOTALS                       |           $     1,992,184.10|           $     1,998,000.00|           $     2,110,906.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,992,184.10|           $     1,998,000.00|           $     2,110,906.00 

==================================================================================================================================== 
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SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   13300.00000       13300.00|   50000.00000       50000.00|   20000.00000       20000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |      65.00000          65.00|     200.00000         200.00|      89.00000          89.00 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |      65.00000          65.00|     250.00000         250.00|      89.00000          89.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               15.000  MOS  |      75.00000        1125.00|     150.00000        2250.00|     115.00000        1725.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               15.000  MOS  |      75.00000        1125.00|      75.00000        1125.00|     115.00000        1725.00 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 110-01001                       LUMP |  107600.00000      107600.00|  100000.00000      100000.00|  120000.00000      120000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 201-52370                       LUMP |   43000.00000       43000.00|   60000.00000       60000.00|   90000.00000       90000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0014 202-02241              689.000  LFT  |       3.25000        2239.25|       3.25000        2239.25|       3.25000        2239.25 

  GUARDRAIL, REMOVE                       |                             |                             | 

0015 202-02272             1300.000  LFT  |       3.77000        4901.00|       9.00000       11700.00|       4.00000        5200.00 

  PAVED SIDE DITCH, REMOVE                |                             |                             | 

0016 202-51330                       LUMP |   61647.00000       61647.00|   30000.00000       30000.00|   35000.00000       35000.00 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0017 202-74035                7.000  EACH |      65.00000         455.00|      75.00000         525.00|     125.00000         875.00 

  SIGN, REMOVE                            |                             |                             | 

0018 203-02000            12766.000  CYS  |      12.15000      155106.90|       7.00000       89362.00|      10.50000      134043.00 

  EXCAVATION, COMMON                      |                             |                             | 
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0019 203-02070              940.000  CYS  |      11.72000       11016.80|       1.00000         940.00|      18.00000       16920.00 

  BORROW                                  |                             |                             | 

0020 203-51223              168.000  CYS  |      22.00000        3696.00|      15.00000        2520.00|      13.50000        2268.00 

  EXCAVATION, WATERWAY                    |                             |                             | 

0021 204-02290                2.000  EACH |    2051.23000        4102.46|    1000.00000        2000.00|    1200.00000        2400.00 

  SETTLEMENT PLATE                        |                             |                             | 

0022 204-08415                2.000  EACH |     586.07000        1172.14|     250.00000         500.00|     750.00000        1500.00 

  STAKES, SETTLEMENT                      |                             |                             | 

0023 205-06930                6.000  TON  |      80.88000         485.28|      60.00000         360.00|      95.00000         570.00 

  SPLASHPAD, RIPRAP                       |                             |                             | 

0024 205-06931             1260.000  TON  |      32.75000       41265.00|      40.00000       50400.00|      39.00000       49140.00 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0025 205-06933                6.000  EACH |     150.00000         900.00|     100.00000         600.00|     100.00000         600.00 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0026 205-06934                5.000  TON  |     500.00000        2500.00|     415.00000        2075.00|     415.00000        2075.00 

  TEMPORARY MULCHING                      |                             |                             | 

0027 205-06936               31.000  TON  |      36.00000        1116.00|      50.00000        1550.00|     100.00000        3100.00 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0028 205-06937             2819.000  LFT  |       1.15000        3241.85|       1.46000        4115.74|       1.40000        3946.60 

  TEMPORARY SILT FENCE                    |                             |                             | 

0029 205-06938              204.000  LFT  |      26.82000        5471.28|      12.00000        2448.00|      24.00000        4896.00 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0030 207-08263            17818.000  SYS  |       3.55000       63253.90|       3.80000       67708.40|       3.95000       70381.10 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0031 207-08267             1364.000  SYS  |       6.90000        9411.60|      14.00000       19096.00|      15.00000       20460.00 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0032 211-02050             2000.000  CYS  |      11.19000       22380.00|      14.25000       28500.00|      22.50000       45000.00 

  B BORROW                                |                             |                             | 

0033 211-09264              851.000  CYS  |      13.48000       11471.48|      25.00000       21275.00|      18.50000       15743.50 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0034 211-09265              457.000  CYS  |      33.53000       15323.21|      30.00000       13710.00|     135.00000       61695.00 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0035 211-09267              306.000  CYS  |     107.25000       32818.50|      75.00000       22950.00|      66.00000       20196.00 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0036 301-07448             3712.000  TON  |      22.00000       81664.00|      22.00000       81664.00|      19.00000       70528.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0037 306-08043              889.000  SYS  |      10.00000        8890.00|       4.25000        3778.25|       6.00000        5334.00 

  MILLING, TRANSITION                     |                             |                             | 

0038 401-06264                       LUMP |    3800.00000        3800.00|    1400.00000        1400.00|    1400.00000        1400.00 

  PROFILOGRAPH, HMA                       |                             |                             | 
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0039 401-07328             1487.000  TON  |      84.00000      124908.00|      79.00000      117473.00|      79.00000      117473.00 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0040 401-07398             1760.000  TON  |      64.00000      112640.00|      56.00000       98560.00|      56.00000       98560.00 

  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0041 401-07408             8684.000  TON  |      50.00000      434200.00|      52.00000      451568.00|      52.00000      451568.00 

  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 

0042 406-05520               15.000  TON  |     350.00000        5250.00|     700.00000       10500.00|     700.00000       10500.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0043 601-01701                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1600.00000        1600.00 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 2                               |                             |                             | 

0044 601-94689                3.000  EACH |    2415.00000        7245.00|    2415.00000        7245.00|    2450.00000        7350.00 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0045 601-94689                1.000  EACH |    2900.00000        2900.00|    2900.00000        2900.00|    2900.00000        2900.00 

  GUARDRAIL END TREATMENT, OS MODIFIED    |                             |                             | 

0046 601-99105              650.000  LFT  |      17.35000       11277.50|      17.37000       11290.50|      17.50000       11375.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0047 601-99105              188.000  LFT  |      27.00000        5076.00|      27.00000        5076.00|      27.00000        5076.00 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

  MODIFIED                                |                             |                             | 

0048 601-99133                1.000  EACH |     175.00000         175.00|     175.00000         175.00|     175.00000         175.00 

  GUARDRAIL TRANSITION VH, 12 FT. 6 IN.   |                             |                             | 

  SPACING MODIFIED                        |                             |                             | 

0049 606-07484             3974.000  LFT  |       1.28000        5086.72|       1.14000        4530.36|       1.50000        5961.00 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0050 607-06370              228.000  LFT  |     125.00000       28500.00|      55.00000       12540.00|      85.00000       19380.00 

  PAVED SIDE DITCH, H                     |                             |                             | 

0051 610-07486              319.000  TON  |      80.00000       25520.00|      65.00000       20735.00|      65.00000       20735.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0052 610-07487              491.000  TON  |     100.00000       49100.00|      85.00000       41735.00|      85.00000       41735.00 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0053 611-02825                2.000  EACH |     260.00000         520.00|     260.00000         520.00|     260.00000         520.00 

  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 

0054 611-06497                8.000  EACH |     170.00000        1360.00|     170.00000        1360.00|     170.00000        1360.00 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0055 611-06498                2.000  EACH |     220.00000         440.00|     220.00000         440.00|     220.00000         440.00 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0056 615-06490               40.000  EACH |     120.00000        4800.00|     120.00000        4800.00|     120.00000        4800.00 

  RIGHT OF WAY MARKER                     |                             |                             | 
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0057 615-06505                3.000  EACH |     625.00000        1875.00|     625.00000        1875.00|     625.00000        1875.00 

  MONUMENT, B                             |                             |                             | 

0058 616-02320             3238.000  SYS  |       2.25000        7285.50|       1.00000        3238.00|       2.25000        7285.50 

  GEOTEXTILES                             |                             |                             | 

0059 616-02842               51.000  TON  |      32.54000        1659.54|      45.00000        2295.00|      70.00000        3570.00 

  RIPRAP, DITCH                           |                             |                             | 

0060 616-05688              958.000  TON  |      33.77000       32351.66|      55.00000       52690.00|      53.00000       50774.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0061 616-06451              707.000  TON  |      27.31000       19308.17|      45.00000       31815.00|      38.00000       26866.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0062 621-06545                1.000  TON  |    1000.00000        1000.00|    1225.00000        1225.00|    1225.00000        1225.00 

  FERTILIZER                              |                             |                             | 

0063 621-06557              302.000  LBS  |       5.00000        1510.00|       3.18000         960.36|       3.20000         966.40 

  SEED MIXTURE, T                         |                             |                             | 

0064 621-06567               20.000  kGAL |       5.00000         100.00|       1.00000          20.00|       1.00000          20.00 

  WATER                                   |                             |                             | 

0065 621-06570              100.000  CYS  |      55.00000        5500.00|      15.00000        1500.00|      75.00000        7500.00 

  TOP SOIL UNDISTRIBUTED                  |                             |                             | 

0066 621-06575            11565.000  SYS  |       2.80000       32382.00|       2.70000       31225.50|       2.75000       31803.75 

  SODDING, NURSERY                        |                             |                             | 

0067 628-09402               15.000  MOS  |    2125.00000       31875.00|    1250.00000       18750.00|    2385.00000       35775.00 

  FIELD OFFICE, B                         |                             |                             | 

0068 715-05119               82.000  LFT  |      30.04000        2463.28|      30.00000        2460.00|      39.00000        3198.00 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0069 715-05123               80.000  LFT  |      39.89000        3191.20|      40.00000        3200.00|      42.00000        3360.00 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0070 715-05151              324.000  LFT  |      30.04000        9732.96|      30.00000        9720.00|      26.50000        8586.00 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0071 715-05152              776.000  LFT  |      31.13000       24156.88|      35.00000       27160.00|      28.50000       22116.00 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0072 715-05154              121.000  LFT  |      39.89000        4826.69|      40.00000        4840.00|      51.70000        6255.70 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0073 715-05169              295.000  LFT  |      30.04000        8861.80|      30.00000        8850.00|      42.00000       12390.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0074 715-05173               90.000  LFT  |      39.89000        3590.10|      40.00000        3600.00|      37.00000        3330.00 

  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 

0075 715-46005               18.000  EACH |     363.77000        6547.86|     350.00000        6300.00|     800.00000       14400.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0076 715-46010                1.000  EACH |     616.85000         616.85|     450.00000         450.00|     850.00000         850.00 

  PIPE END SECTION, 18 IN.                |                             |                             | 
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0077 715-46020                4.000  EACH |     715.00000        2860.00|     500.00000        2000.00|     900.00000        3600.00 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0078 720-45035                3.000  EACH |    1245.63000        3736.89|    2200.00000        6600.00|    2250.00000        6750.00 

  INLET, F7                               |                             |                             | 

0079 720-45040                3.000  EACH |    1944.22000        5832.66|    2200.00000        6600.00|    3400.00000       10200.00 

  INLET, G7                               |                             |                             | 

0080 720-90984                1.000  EACH |    2367.36000        2367.36|    4000.00000        4000.00|    3000.00000        3000.00 

  MANHOLE, C2                             |                             |                             | 

0081 723-06927               85.000  LFT  |    2723.83000      231525.55|    3500.00000      297500.00|    3800.00000      323000.00 

  STRUCTURE, PRECAST THREE-SIDED, 408 IN. |                             |                             | 

  X 132 IN.                               |                             |                             | 

0082 723-08608             1105.000  SFT  |      47.00000       51935.00|      37.00000       40885.00|      43.00000       47515.00 

  WINGWALL                                |                             |                             | 

0083 801-03290                4.000  EACH |     175.00000         700.00|     175.00000         700.00|     175.00000         700.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0084 801-04308                8.000  EACH |     365.00000        2920.00|     365.00000        2920.00|     365.00000        2920.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0085 801-06203             5000.000  LFT  |       0.50000        2500.00|       0.50000        2500.00|       0.50000        2500.00 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0086 801-06625               24.000  EACH |      95.00000        2280.00|      95.00000        2280.00|      95.00000        2280.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0087 801-06640               32.000  EACH |     125.00000        4000.00|     125.00000        4000.00|     125.00000        4000.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0088 801-06645                2.000  EACH |      65.00000         130.00|      65.00000         130.00|      65.00000         130.00 

  CONSTRUCTION SIGN, B UNDISTRIBUTED      |                             |                             | 

0089 801-06775                       LUMP |   80873.00000       80873.00|   75000.00000       75000.00|   35000.00000       35000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0090 801-07118               60.000  LFT  |       9.95000         597.00|       9.95000         597.00|       9.95000         597.00 

  BARRICADE, III-A                        |                             |                             | 

0091 801-07119              140.000  LFT  |      10.95000        1533.00|      10.95000        1533.00|      10.95000        1533.00 

  BARRICADE, III-B                        |                             |                             | 

0092 802-04893                2.000  EACH |     160.00000         320.00|     160.00000         320.00|     160.00000         320.00 

  REFERENCE POST                          |                             |                             | 

0093 802-05701              176.000  LFT  |      11.65000        2050.40|      11.66000        2052.16|      11.65000        2050.40 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0094 802-07060               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|     100.00000        1000.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0095 802-76025               19.000  SFT  |      21.00000         399.00|      21.00000         399.00|      21.00000         399.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 334 

     CALL ORDER   : 611                     CONTRACT ID : B -29027-A                   COUNTIES : BOONE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1139301          |(   5   ) 35-1875662         |(   6  ) 35-1917625 

                                          |E & B PAVING INC             |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0096 808-06703             7894.000  LFT  |       0.34000        2683.96|       0.34000        2683.96|       0.35000        2762.90 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0099 808-75245             6120.000  LFT  |       0.34000        2080.80|       0.34000        2080.80|       0.35000        2142.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0100 808-75996               38.000  EACH |      22.50000         855.00|      25.00000         950.00|      25.00000         950.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0101 808-75998               61.000  EACH |      12.70000         774.70|      28.00000        1708.00|      28.00000        1708.00 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0102 808-75320                2.000  EACH |     175.00000         350.00|     175.00000         350.00|     175.00000         350.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0103 808-75325                1.000  EACH |     275.00000         275.00|     275.00000         275.00|     275.00000         275.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0104 621-01004                3.000  EACH |     500.00000        1500.00|     300.00000         900.00|     300.00000         900.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0105 801-06207             2000.000  LFT  |       0.60000        1200.00|       1.08000        2160.00|       2.00000        4000.00 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

     SECTION TOTALS                       |           $     2,141,326.68|           $     2,142,593.28|           $     2,313,381.10 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,141,326.68|           $     2,142,593.28|           $     2,313,381.10 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 334 

     CALL ORDER   : 611                     CONTRACT ID : B -29027-A                   COUNTIES : BOONE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1151771          |(   8   ) 35-1618530         |(      ) 

                                          |CALUMET CIVIL CONTRACTORS IN |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPLACEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |   16200.00000       16200.00|   15000.00000       15000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-06899                1.000  EACH |     150.00000         150.00|     500.00000         500.00| 

  RADIO                                   |                             |                             | 

0003 105-08520                1.000  EACH |     150.00000         150.00|     500.00000         500.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0004 105-08521               15.000  MOS  |     150.00000        2250.00|     100.00000        1500.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0005 105-08523               15.000  MOS  |     150.00000        2250.00|     100.00000        1500.00| 

  RADIO SERVICE                           |                             |                             | 

0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, HMA                |                             |                             | 

0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0012 110-01001                       LUMP |  110000.00000      110000.00|  124288.52000      124288.52| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0013 201-52370                       LUMP |   35000.00000       35000.00|   37286.55000       37286.55| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0014 202-02241              689.000  LFT  |       3.25000        2239.25|       3.25000        2239.25| 

  GUARDRAIL, REMOVE                       |                             |                             | 

0015 202-02272             1300.000  LFT  |       8.00000       10400.00|       3.77000        4901.00| 

  PAVED SIDE DITCH, REMOVE                |                             |                             | 

0016 202-51330                       LUMP |   24000.00000       24000.00|   12445.00000       12445.00| 

  PRESENT STRUCTURE, REMOVE               |                             |                             | 

0017 202-74035                7.000  EACH |     141.60000         991.20|      75.00000         525.00| 

  SIGN, REMOVE                            |                             |                             | 

0018 203-02000            12766.000  CYS  |      20.00000      255320.00|      12.15000      155106.90| 

  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 334 

     CALL ORDER   : 611                     CONTRACT ID : B -29027-A                   COUNTIES : BOONE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1151771          |(   8   ) 35-1618530         |(      ) 

                                          |CALUMET CIVIL CONTRACTORS IN |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 203-02070              940.000  CYS  |      17.00000       15980.00|      11.72000       11016.80| 

  BORROW                                  |                             |                             | 

0020 203-51223              168.000  CYS  |      15.00000        2520.00|      29.71000        4991.28| 

  EXCAVATION, WATERWAY                    |                             |                             | 

0021 204-02290                2.000  EACH |    1080.00000        2160.00|    2051.23000        4102.46| 

  SETTLEMENT PLATE                        |                             |                             | 

0022 204-08415                2.000  EACH |     165.00000         330.00|     586.07000        1172.14| 

  STAKES, SETTLEMENT                      |                             |                             | 

0023 205-06930                6.000  TON  |      36.00000         216.00|      80.88000         485.28| 

  SPLASHPAD, RIPRAP                       |                             |                             | 

0024 205-06931             1260.000  TON  |      38.00000       47880.00|      32.75000       41265.00| 

  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 

0025 205-06933                6.000  EACH |     150.00000         900.00|      97.00000         582.00| 

  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 

0026 205-06934                5.000  TON  |     500.00000        2500.00|     474.00000        2370.00| 

  TEMPORARY MULCHING                      |                             |                             | 

0027 205-06936               31.000  TON  |      33.00000        1023.00|     100.00000        3100.00| 

  TEMPORARY SEDIMENT TRAP                 |                             |                             | 

0028 205-06937             2819.000  LFT  |       1.15000        3241.85|       1.36000        3833.84| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0029 205-06938              204.000  LFT  |      28.00000        5712.00|      26.82000        5471.28| 

  TEMPORARY SLOPE DRAIN                   |                             |                             | 

0030 207-08263            17818.000  SYS  |       4.00000       71272.00|       4.50000       80181.00| 

  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 

0031 207-08267             1364.000  SYS  |       7.00000        9548.00|       6.90000        9411.60| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0032 211-02050             2000.000  CYS  |      25.00000       50000.00|      11.19000       22380.00| 

  B BORROW                                |                             |                             | 

0033 211-09264              851.000  CYS  |      25.00000       21275.00|      13.48000       11471.48| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0034 211-09265              457.000  CYS  |      28.00000       12796.00|      15.06000        6882.42| 

  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 

0035 211-09267              306.000  CYS  |     103.00000       31518.00|     107.25000       32818.50| 

  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 

0036 301-07448             3712.000  TON  |      20.00000       74240.00|      22.00000       81664.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0037 306-08043              889.000  SYS  |       9.00000        8001.00|      10.00000        8890.00| 

  MILLING, TRANSITION                     |                             |                             | 

0038 401-06264                       LUMP |    3000.00000        3000.00|    1400.00000        1400.00| 

  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 334 

     CALL ORDER   : 611                     CONTRACT ID : B -29027-A                   COUNTIES : BOONE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1151771          |(   8   ) 35-1618530         |(      ) 

                                          |CALUMET CIVIL CONTRACTORS IN |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0039 401-07328             1487.000  TON  |      76.00000      113012.00|      79.00000      117473.00| 

  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 

0040 401-07398             1760.000  TON  |      73.00000      128480.00|      56.00000       98560.00| 

  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 

0041 401-07408             8684.000  TON  |      55.25000      479791.00|      52.00000      451568.00| 

  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 

0042 406-05520               15.000  TON  |     800.00000       12000.00|     700.00000       10500.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0043 601-01701                1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00| 

  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 

  CURVED, 2                               |                             |                             | 

0044 601-94689                3.000  EACH |    2415.00000        7245.00|    2415.00000        7245.00| 

  GUARDRAIL END TREATMENT, OS             |                             |                             | 

0045 601-94689                1.000  EACH |    2900.00000        2900.00|    2900.00000        2900.00| 

  GUARDRAIL END TREATMENT, OS MODIFIED    |                             |                             | 

0046 601-99105              650.000  LFT  |      17.35000       11277.50|      17.35000       11277.50| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

0047 601-99105              188.000  LFT  |      27.00000        5076.00|      27.00000        5076.00| 

  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 

  MODIFIED                                |                             |                             | 

0048 601-99133                1.000  EACH |     175.00000         175.00|     175.00000         175.00| 

  GUARDRAIL TRANSITION VH, 12 FT. 6 IN.   |                             |                             | 

  SPACING MODIFIED                        |                             |                             | 

0049 606-07484             3974.000  LFT  |       2.00000        7948.00|       1.25000        4967.50| 

  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 

0050 607-06370              228.000  LFT  |     112.00000       25536.00|     125.00000       28500.00| 

  PAVED SIDE DITCH, H                     |                             |                             | 

0051 610-07486              319.000  TON  |      78.00000       24882.00|      65.00000       20735.00| 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0052 610-07487              491.000  TON  |      86.00000       42226.00|      85.00000       41735.00| 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0053 611-02825                2.000  EACH |     260.00000         520.00|     260.00000         520.00| 

  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 

0054 611-06497                8.000  EACH |     170.00000        1360.00|     170.00000        1360.00| 

  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 

0055 611-06498                2.000  EACH |     220.00000         440.00|     220.00000         440.00| 

  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 

0056 615-06490               40.000  EACH |     120.00000        4800.00|     120.00000        4800.00| 

  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 334 

     CALL ORDER   : 611                     CONTRACT ID : B -29027-A                   COUNTIES : BOONE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1151771          |(   8   ) 35-1618530         |(      ) 

                                          |CALUMET CIVIL CONTRACTORS IN |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 615-06505                3.000  EACH |     625.00000        1875.00|     625.00000        1875.00| 

  MONUMENT, B                             |                             |                             | 

0058 616-02320             3238.000  SYS  |       3.00000        9714.00|       4.00000       12952.00| 

  GEOTEXTILES                             |                             |                             | 

0059 616-02842               51.000  TON  |      22.00000        1122.00|      32.54000        1659.54| 

  RIPRAP, DITCH                           |                             |                             | 

0060 616-05688              958.000  TON  |      35.00000       33530.00|      34.00000       32572.00| 

  RIPRAP, CLASS 1                         |                             |                             | 

0061 616-06451              707.000  TON  |      28.00000       19796.00|      27.31000       19308.17| 

  RIPRAP, UNIFORM                         |                             |                             | 

0062 621-06545                1.000  TON  |    1000.00000        1000.00|     650.00000         650.00| 

  FERTILIZER                              |                             |                             | 

0063 621-06557              302.000  LBS  |       5.00000        1510.00|      11.00000        3322.00| 

  SEED MIXTURE, T                         |                             |                             | 

0064 621-06567               20.000  kGAL |       5.00000         100.00|       5.00000         100.00| 

  WATER                                   |                             |                             | 

0065 621-06570              100.000  CYS  |      40.00000        4000.00|     100.00000       10000.00| 

  TOP SOIL UNDISTRIBUTED                  |                             |                             | 

0066 621-06575            11565.000  SYS  |       2.50000       28912.50|       2.62000       30300.30| 

  SODDING, NURSERY                        |                             |                             | 

0067 628-09402               15.000  MOS  |    2800.00000       42000.00|    2500.00000       37500.00| 

  FIELD OFFICE, B                         |                             |                             | 

0068 715-05119               82.000  LFT  |      39.00000        3198.00|      30.04000        2463.28| 

  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 

0069 715-05123               80.000  LFT  |      69.00000        5520.00|      39.89000        3191.20| 

  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 

0070 715-05151              324.000  LFT  |      40.00000       12960.00|      30.04000        9732.96| 

  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 

0071 715-05152              776.000  LFT  |      43.00000       33368.00|      31.13000       24156.88| 

  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 

0072 715-05154              121.000  LFT  |      50.00000        6050.00|      39.89000        4826.69| 

  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 

0073 715-05169              295.000  LFT  |      39.00000       11505.00|      30.04000        8861.80| 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0074 715-05173               90.000  LFT  |      69.00000        6210.00|      39.89000        3590.10| 

  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 

0075 715-46005               18.000  EACH |     500.00000        9000.00|     363.77000        6547.86| 

  PIPE END SECTION, 15 IN.                |                             |                             | 

0076 715-46010                1.000  EACH |     600.00000         600.00|     616.85000         616.85| 

  PIPE END SECTION, 18 IN.                |                             |                             | 
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     CALL ORDER   : 611                     CONTRACT ID : B -29027-A                   COUNTIES : BOONE 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1151771          |(   8   ) 35-1618530         |(      ) 

                                          |CALUMET CIVIL CONTRACTORS IN |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0077 715-46020                4.000  EACH |     750.00000        3000.00|     715.00000        2860.00| 

  PIPE END SECTION, 24 IN.                |                             |                             | 

0078 720-45035                3.000  EACH |    1500.00000        4500.00|    1245.63000        3736.89| 

  INLET, F7                               |                             |                             | 

0079 720-45040                3.000  EACH |    1500.00000        4500.00|    1944.22000        5832.66| 

  INLET, G7                               |                             |                             | 

0080 720-90984                1.000  EACH |    2400.00000        2400.00|    2367.36000        2367.36| 

  MANHOLE, C2                             |                             |                             | 

0081 723-06927               85.000  LFT  |    3600.00000      306000.00|    6700.00000      569500.00| 

  STRUCTURE, PRECAST THREE-SIDED, 408 IN. |                             |                             | 

  X 132 IN.                               |                             |                             | 

0082 723-08608             1105.000  SFT  |      63.00000       69615.00|     125.00000      138125.00| 

  WINGWALL                                |                             |                             | 

0083 801-03290                4.000  EACH |     175.00000         700.00|     165.00000         660.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0084 801-04308                8.000  EACH |     365.00000        2920.00|     388.00000        3104.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0085 801-06203             5000.000  LFT  |       0.50000        2500.00|       0.50000        2500.00| 

  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 

0086 801-06625               24.000  EACH |      95.00000        2280.00|      89.00000        2136.00| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0087 801-06640               32.000  EACH |     125.00000        4000.00|     150.00000        4800.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0088 801-06645                2.000  EACH |      65.00000         130.00|      65.00000         130.00| 

  CONSTRUCTION SIGN, B UNDISTRIBUTED      |                             |                             | 

0089 801-06775                       LUMP |    7436.74000        7436.74|   18000.00000       18000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0090 801-07118               60.000  LFT  |       9.95000         597.00|      14.00000         840.00| 

  BARRICADE, III-A                        |                             |                             | 

0091 801-07119              140.000  LFT  |      10.95000        1533.00|      13.00000        1820.00| 

  BARRICADE, III-B                        |                             |                             | 

0092 802-04893                2.000  EACH |     160.00000         320.00|     160.00000         320.00| 

  REFERENCE POST                          |                             |                             | 

0093 802-05701              176.000  LFT  |      11.65000        2050.40|      11.65000        2050.40| 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0094 802-07060               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00| 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0095 802-76025               19.000  SFT  |      21.00000         399.00|      21.00000         399.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 334 

     CALL ORDER   : 611                     CONTRACT ID : B -29027-A                   COUNTIES : BOONE 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   7  ) 35-1151771          |(   8   ) 35-1618530         |(      ) 

                                          |CALUMET CIVIL CONTRACTORS IN |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0096 808-06703             7894.000  LFT  |       0.34000        2683.96|       0.25000        1973.50| 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0099 808-75245             6120.000  LFT  |       0.34000        2080.80|       0.25000        1530.00| 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0100 808-75996               38.000  EACH |      25.00000         950.00|      31.94000        1213.72| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 

  REMOVE                                  |                             |                             | 

0101 808-75998               61.000  EACH |      28.00000        1708.00|      35.00000        2135.00| 

  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 

0102 808-75320                2.000  EACH |     175.00000         350.00|     100.00000         200.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0103 808-75325                1.000  EACH |     275.00000         275.00|     100.00000         100.00| 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

0104 621-01004                3.000  EACH |     500.00000        1500.00|     497.00000        1491.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0105 801-06207             2000.000  LFT  |       1.08000        2160.00|       2.00000        4000.00| 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

     SECTION TOTALS                       |           $     2,351,897.20|           $     2,485,770.46|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,351,897.20|           $     2,485,770.46|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 621                     CONTRACT ID : B -29267-A                   COUNTIES : WARREN 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 61 

                                         CONTRACT TIME : 09/25/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9986011 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1111003     WHITE CONSTRUCTION INC                                                     $     1,367,360.12  100.0000% 

   2   35-1801998     CLR INC                                                                    $     1,683,335.70  123.1084% 

   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,187,936.87  160.0118% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 450N 

     CALL ORDER   : 621                     CONTRACT ID : B -29267-A                   COUNTIES : WARREN 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1111003          |(   2  ) 35-1801998          |(   3  ) 35-1618530 

                                          |WHITE CONSTRUCTION INC       |CLR INC                      |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE ENHANCEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    3000.00000        3000.00|   22000.00000       22000.00|    8000.00000        8000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     150.00000         150.00|     190.00000         190.00|     350.00000         350.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                8.000  MOS  |      65.00000         520.00|      90.00000         720.00|      75.00000         600.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 110-01001                       LUMP |   70000.00000       70000.00|   81600.00000       81600.00|  109396.84000      109396.84 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0008 201-52370                       LUMP |   14000.00000       14000.00|   16500.00000       16500.00|   21879.36000       21879.36 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0009 202-51328                       LUMP |  112000.00000      112000.00|   61000.00000       61000.00|  165000.00000      165000.00 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0010 203-02020              200.000  CYS  |      35.00000        7000.00|      51.00000       10200.00|      40.00000        8000.00 

  EXCAVATION, UNCLASSIFIED                |                             |                             | 

0011 205-03371               30.000  CYS  |      35.00000        1050.00|      39.00000        1170.00|      40.00000        1200.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0012 205-06937              375.000  LFT  |       2.25000         843.75|       6.00000        2250.00|       2.25000         843.75 

  TEMPORARY SILT FENCE                    |                             |                             | 

0013 206-51225               36.700  CYS  |      40.00000        1468.00|      36.00000        1321.20|      40.00000        1468.00 

  EXCAVATION, DRY                         |                             |                             | 

0014 210-09481               36.300  LFT  |     210.00000        7623.00|     300.00000       10890.00|     250.00000        9075.00 

  EXPANSION                               |                             |                             | 

0015 211-06467               34.100  CYS  |     110.00000        3751.00|      57.00000        1943.70|     125.00000        4262.50 

  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 

0016 303-01180              180.000  TON  |      45.00000        8100.00|      17.00000        3060.00|      40.00000        7200.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0017 601-01115               12.500  LFT  |      90.00000        1125.00|     102.00000        1275.00|      90.00000        1125.00 

  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                             |                             | 

  SPACING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 450N 

     CALL ORDER   : 621                     CONTRACT ID : B -29267-A                   COUNTIES : WARREN 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1111003          |(   2   ) 35-1801998         |(   3  ) 35-1618530 

                                          |WHITE CONSTRUCTION INC       |CLR INC                      |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 601-02103               25.000  LFT  |      60.00000        1500.00|      67.00000        1675.00|      60.00000        1500.00 

  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 

  IN. SPACING                             |                             |                             | 

0019 601-05999                2.000  EACH |     150.00000         300.00|      41.00000          82.00|     150.00000         300.00 

  CURVED TERMINAL END                     |                             |                             | 

0020 601-52540                2.000  EACH |     400.00000         800.00|     232.00000         464.00|     400.00000         800.00 

  GUARDRAIL TERMINAL SECTION, W BEAM      |                             |                             | 

0021 601-99106                6.250  LFT  |      65.00000         406.25|      71.00000         443.75|      65.00000         406.25 

  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 

0022 603-06065              150.000  LFT  |      29.00000        4350.00|      26.00000        3900.00|      29.00000        4350.00 

  FENCE, CHAIN LINK, RESET                |                             |                             | 

0023 615-06490               10.000  EACH |     170.00000        1700.00|     155.00000        1550.00|     170.00000        1700.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0024 616-02320              178.300  SYS  |       3.00000         534.90|      12.00000        2139.60|       5.00000         891.50 

  GEOTEXTILES                             |                             |                             | 

0025 616-06451               38.800  TON  |      40.00000        1552.00|     135.00000        5238.00|      40.00000        1552.00 

  RIPRAP, UNIFORM                         |                             |                             | 

0026 619-05926                       LUMP |   30000.00000       30000.00|    3300.00000        3300.00|    5000.00000        5000.00 

  ENVIRONMENTAL CONTROL                   |                             |                             | 

0027 619-09425             7750.000  SFT  |      36.13000      280007.50|      71.25000      552187.50|      50.00000      387500.00 

  CLEAN STEEL BRIDGE, TYPE 2, QP-2 , STR. |                             |                             | 

  NO. 1                                   |                             |                             | 

0028 619-09435             7750.000  SFT  |      12.91000      100052.50|      11.00000       85250.00|      20.00000      155000.00 

  PAINT STEEL BRIDGE, TYPE 2 , STR. NO 1  |                             |                             | 

0029 621-01004                2.000  EACH |     525.00000        1050.00|     425.00000         850.00|     525.00000        1050.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0030 621-06545                0.300  TON  |    2500.00000         750.00|    4000.00000        1200.00|    2500.00000         750.00 

  FERTILIZER                              |                             |                             | 

0031 621-06553              119.000  LBS  |      11.93000        1419.67|      13.25000        1576.75|      11.93000        1419.67 

  SEED MIXTURE, R                         |                             |                             | 

0032 621-06557              105.000  LBS  |       5.60000         588.00|       5.35000         561.75|       5.60000         588.00 

  SEED MIXTURE, T                         |                             |                             | 

0033 621-06565                2.800  TON  |     325.00000         910.00|     375.00000        1050.00|     325.00000         910.00 

  MULCHING MATERIAL                       |                             |                             | 

0034 628-09401                8.000  MOS  |    1771.00000       14168.00|    2500.00000       20000.00|    2500.00000       20000.00 

  FIELD OFFICE, A                         |                             |                             | 

0035 702-51005               18.200  CYS  |     850.00000       15470.00|    1000.00000       18200.00|    1200.00000       21840.00 

  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 450N 

     CALL ORDER   : 621                     CONTRACT ID : B -29267-A                   COUNTIES : WARREN 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1111003          |(   2   ) 35-1801998         |(   3  ) 35-1618530 

                                          |WHITE CONSTRUCTION INC       |CLR INC                      |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0036 702-51863              168.000  EACH |      25.00000        4200.00|      18.00000        3024.00|      20.00000        3360.00 

  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 

0037 703-51032             2977.000  LBS  |       1.65000        4912.05|       2.15000        6400.55|       2.00000        5954.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0038 707-08357               62.300  LFT  |     225.00000       14017.50|    1000.00000       62300.00|     400.00000       24920.00 

  STRUCTURAL , STEEL, BUILT-UP MEMBER     |                             |                             | 

0039 707-08357             1370.000  LFT  |      60.00000       82200.00|      62.85000       86104.50|     350.00000      479500.00 

  STRUCTURAL , STEEL, SECONDARY MEMBER    |                             |                             | 

0040 709-51821                       LUMP |    2500.00000        2500.00|    1500.00000        1500.00|    1000.00000        1000.00 

  SURFACE SEAL , STR. NO. 1               |                             |                             | 

0041 710-09158               15.000  SFT  |      60.00000         900.00|     250.00000        3750.00|     100.00000        1500.00 

  PATCHING CONCRETE STRUCTURES            |                             |                             | 

0042 711-07754               16.000  EACH |     300.00000        4800.00|     550.00000        8800.00|     500.00000        8000.00 

  BLAST, CLEAN AND PAINT BEARING          |                             |                             | 

  ASSEMBLIES                              |                             |                             | 

0043 711-51038                       LUMP |  350000.00000      350000.00|  292000.00000      292000.00|  500000.00000      500000.00 

  STRUCTURAL STEEL , STR. NO. 1           |                             |                             | 

0044 712-94080             7745.000  SFT  |      22.00000      170390.00|      27.00000      209115.00|      20.00000      154900.00 

  TIMBER DECK                             |                             |                             | 

0045 713-51820                       LUMP |   32500.00000       32500.00|   79000.00000       79000.00|   50000.00000       50000.00 

  TEMPORARY SUPPORT                       |                             |                             | 

0046 801-04308                4.000  EACH |     250.00000        1000.00|     275.00000        1100.00|     325.00000        1300.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0047 801-06625               58.000  EACH |     105.00000        6090.00|     100.00000        5800.00|      88.00000        5104.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0048 801-06640               18.000  EACH |     125.00000        2250.00|      96.00000        1728.00|     125.00000        2250.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0049 801-06775                       LUMP |    2500.00000        2500.00|    6000.00000        6000.00|    3400.00000        3400.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0050 801-07118               40.000  LFT  |      14.00000         560.00|      10.81000         432.40|      14.00000         560.00 

  BARRICADE, III-A                        |                             |                             | 

0051 801-07119               40.000  LFT  |      16.00000         640.00|      12.35000         494.00|      13.00000         520.00 

  BARRICADE, III-B                        |                             |                             | 

0052 802-76035                4.000  SFT  |      92.00000         368.00|     120.00000         480.00|      92.00000         368.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0053 802-76055               32.000  LFT  |      13.00000         416.00|      13.00000         416.00|      13.00000         416.00 

  SIGN POST, A                            |                             |                             | 

0054 804-93726               44.000  EACH |      21.00000         924.00|      25.00000        1100.00|      21.00000         924.00 

  DELINEATOR                              |                             |                             | 

     SECTION TOTALS                       |           $     1,367,360.12|           $     1,683,335.70|           $     2,187,936.87 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,367,360.12|           $     1,683,335.70|           $     2,187,936.87 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 631                     CONTRACT ID : B -29582-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 08/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 9913005 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1801998     CLR INC                                                                    $       766,175.53  100.0000% 

   2   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       836,500.04  109.1786% 

   3   61-1023045     FAULKNER CONSTRUCTION LLC                                                  $     1,077,000.00  140.5683% 

   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,090,000.00  142.2650% 

   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,339,864.87  174.8770% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 1190S 

     CALL ORDER   : 631                     CONTRACT ID : B -29582-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1801998          |(   2  ) 35-1385672          |(   3  ) 61-1023045 

                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    |FAULKNER CONSTRUCTION LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPAIR 

                                          |                             |                             | 

0001 105-06845                       LUMP |    2500.00000        2500.00|    2990.00000        2990.00|   14300.00000       14300.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   34250.00000       34250.00|   41825.00000       41825.00|   53235.74126       53235.74 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 202-02241              100.000  LFT  |      10.40000        1040.00|       6.50000         650.00|       5.00000         500.00 

  GUARDRAIL, REMOVE                       |                             |                             | 

0008 202-51328                       LUMP |   20000.00000       20000.00|   34102.00000       34102.00|   50200.00000       50200.00 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0009 203-02000              280.000  CYS  |      24.40000        6832.00|      56.64000       15859.20|       8.00000        2240.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 205-03371                5.000  CYS  |      58.00000         290.00|     306.24000        1531.20|      50.00000         250.00 

  SEDIMENT, REMOVE                        |                             |                             | 

0011 205-06937              435.000  LFT  |       3.10000        1348.50|       1.65000         717.75|       1.65000         717.75 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 207-08267              498.000  SYS  |      11.00000        5478.00|      13.47000        6708.06|       8.14000        4053.72 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0013 210-06981                       LUMP |    3000.00000        3000.00|   11210.79000       11210.79|   10500.00000       10500.00 

  TIGHTEN , TRUSS MEMBERS                 |                             |                             | 

0015 210-07256                2.000  EACH |    4750.00000        9500.00|    1742.53000        3485.06|   23500.00000       47000.00 

  RETROFIT , REMOVE/REINSTALL PIN         |                             |                             | 

0016 211-09264                2.500  CYS  |     143.00000         357.50|     274.59000         686.48|     200.00000         500.00 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0017 301-07448              256.000  TON  |      26.00000        6656.00|      28.59000        7319.04|      58.00000       14848.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0018 303-01180               51.000  TON  |      41.00000        2091.00|      49.15000        2506.65|      70.00000        3570.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0019 402-07432               41.000  TON  |     117.50000        4817.50|     111.00000        4551.00|     111.00000        4551.00 

  HMA SURFACE, TYPE A                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 1190S 

     CALL ORDER   : 631                     CONTRACT ID : B -29582-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1801998          |(   2   ) 35-1385672         |(   3  ) 61-1023045 

                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    |FAULKNER CONSTRUCTION LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 402-07435               69.000  TON  |     112.00000        7728.00|     106.00000        7314.00|     106.00000        7314.00 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0021 406-05521              500.000  SYS  |       0.60000         300.00|       0.60000         300.00|       0.60000         300.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0022 610-07486               37.000  TON  |     120.00000        4440.00|     135.00000        4995.00|     135.00000        4995.00 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0023 616-02320              279.000  SYS  |       3.50000         976.50|       3.01000         839.79|       1.55000         432.45 

  GEOTEXTILES                             |                             |                             | 

0024 616-06451               76.000  TON  |      42.50000        3230.00|      50.50000        3838.00|      76.70000        5829.20 

  RIPRAP, UNIFORM                         |                             |                             | 

0026 619-09427             5775.000  SFT  |      42.00000      242550.00|      44.50910      257040.05|      46.46000      268306.50 

  CLEAN STEEL BRIDGE, TYPE 3, QP-2        |                             |                             | 

0027 619-09436             5775.000  SFT  |      14.00000       80850.00|      14.83640       85680.21|      14.84000       85701.00 

  PAINT STEEL BRIDGE, TYPE 3              |                             |                             | 

0028 621-01004                1.000  EACH |     500.00000         500.00|     450.00000         450.00|     450.00000         450.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0029 621-06559             1858.000  SYS  |       0.66000        1226.28|       1.00000        1858.00|       1.00000        1858.00 

  MULCHED SEEDING, R                      |                             |                             | 

0030 628-09401               12.000  MOS  |    1000.00000       12000.00|    1567.37000       18808.44|    1300.00000       15600.00 

  FIELD OFFICE, A                         |                             |                             | 

0032 710-51870              575.000  SFT  |      14.00000        8050.00|      10.00000        5750.00|      22.00000       12650.00 

  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 

0033 711-51035             1214.000  LBS  |      36.05000       43764.70|      26.44000       32098.16|      50.00000       60700.00 

  STRUCTURAL STEEL                        |                             |                             | 

0034 711-51864              168.000  EACH |      14.25000        2394.00|      28.74000        4828.32|     100.00000       16800.00 

  DRILLED HOLE                            |                             |                             | 

0035 711-51876                       LUMP |    5500.00000        5500.00|   25250.62000       25250.62|   50000.00000       50000.00 

  JACKING AND SUPPORTING TRUSSES          |                             |                             | 

0036 711-91149                       LUMP |   10000.00000       10000.00|    9339.74000        9339.74|    2500.00000        2500.00 

  STRAIGHTEN STEEL BEAM                   |                             |                             | 

0037 712-06386             5775.000  SFT  |      14.85000       85758.75|      10.46000       60406.50|       3.73000       21540.75 

  PLANK FLOORS, SINGLE PLY                |                             |                             | 

0038 712-90201              980.000  BDFT |       8.15000        7987.00|      16.65000       16317.00|      53.40000       52332.00 

  FLOORING, WOOD, TREATED                 |                             |                             | 

0039 715-05169               66.000  LFT  |      31.00000        2046.00|      38.48000        2539.68|      32.00000        2112.00 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0040 715-46005                2.000  EACH |     235.00000         470.00|     309.55000         619.10|     300.00000         600.00 

  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 1190S 

     CALL ORDER   : 631                     CONTRACT ID : B -29582-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1801998          |(   2   ) 35-1385672         |(   3  ) 61-1023045 

                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    |FAULKNER CONSTRUCTION LLC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0042 801-04308                4.000  EACH |     425.00000        1700.00|     295.00000        1180.00|     295.00000        1180.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0043 801-06625                8.000  EACH |     250.00000        2000.00|     115.00000         920.00|     115.00000         920.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0044 801-06640               15.000  EACH |     155.00000        2325.00|     125.00000        1875.00|     125.00000        1875.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0045 801-06775                       LUMP |    1500.00000        1500.00|    4700.00000        4700.00|   73374.21000       73374.21 

  MAINTAINING TRAFFIC                     |                             |                             | 

0046 801-07118               48.000  LFT  |      16.00000         768.00|      20.85000        1000.80|      20.85000        1000.80 

  BARRICADE, III-A                        |                             |                             | 

0047 801-07119               48.000  LFT  |       8.80000         422.40|      25.00000        1200.00|      25.00000        1200.00 

  BARRICADE, III-B                        |                             |                             | 

0048 802-05701               46.000  LFT  |      11.00000         506.00|      10.96000         504.16|      12.25000         563.50 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0049 802-76025               16.000  SFT  |      16.90000         270.40|      17.00000         272.00|      27.25000         436.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0050 802-76035               18.000  SFT  |      19.00000         342.00|      19.00000         342.00|      19.00000         342.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0051 706-04683             1136.950  LFT  |      80.00000       90956.00|     110.02000      125087.24|     101.50000      115400.43 

  RAILING , STEEL TUBE                    |                             |                             | 

0052 201-52370                       LUMP |   12200.00000       12200.00|    5000.00000        5000.00|   24566.95000       24566.95 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0053 210-07256                4.000  EACH |    4500.00000       18000.00|    3300.00000       13200.00|    7050.00000       28200.00 

  RETROFIT , PACK RUST, SPANS A,B,C,E     |                             |                             | 

0054 210-07256                1.000  EACH |   17250.00000       17250.00|    8800.00000        8800.00|   11450.00000       11450.00 

  RETROFIT , PACK RUST, SPAN D            |                             |                             | 

     SECTION TOTALS                       |           $       766,175.53|           $       836,500.04|           $     1,077,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       766,175.53|           $       836,500.04|           $     1,077,000.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 1190S 

     CALL ORDER   : 631                     CONTRACT ID : B -29582-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REPAIR 

                                          |                             |                             | 

0001 105-06845                       LUMP |    8942.82000        8942.82|   10000.00000       10000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   54000.00000       54000.00|   66993.24000       66993.24| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 202-02241              100.000  LFT  |       6.50000         650.00|       4.00000         400.00| 

  GUARDRAIL, REMOVE                       |                             |                             | 

0008 202-51328                       LUMP |   50000.00000       50000.00|   82000.00000       82000.00| 

  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 

0009 203-02000              280.000  CYS  |      40.00000       11200.00|      30.00000        8400.00| 

  EXCAVATION, COMMON                      |                             |                             | 

0010 205-03371                5.000  CYS  |      55.00000         275.00|      50.00000         250.00| 

  SEDIMENT, REMOVE                        |                             |                             | 

0011 205-06937              435.000  LFT  |       1.65000         717.75|       2.20000         957.00| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 207-08267              498.000  SYS  |      20.00000        9960.00|      20.00000        9960.00| 

  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 

0013 210-06981                       LUMP |   15505.00000       15505.00|   40000.00000       40000.00| 

  TIGHTEN , TRUSS MEMBERS                 |                             |                             | 

0015 210-07256                2.000  EACH |    3500.00000        7000.00|    4000.00000        8000.00| 

  RETROFIT , REMOVE/REINSTALL PIN         |                             |                             | 

0016 211-09264                2.500  CYS  |     240.00000         600.00|      35.00000          87.50| 

  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 

0017 301-07448              256.000  TON  |      35.00000        8960.00|      30.00000        7680.00| 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

0018 303-01180               51.000  TON  |      50.00000        2550.00|      30.00000        1530.00| 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0019 402-07432               41.000  TON  |     143.00000        5863.00|     200.00000        8200.00| 

  HMA SURFACE, TYPE A                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 1190S 

     CALL ORDER   : 631                     CONTRACT ID : B -29582-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0020 402-07435               69.000  TON  |     136.00000        9384.00|     141.00000        9729.00| 

  HMA INTERMEDIATE, TYPE A                |                             |                             | 

0021 406-05521              500.000  SYS  |       0.85000         425.00|       1.50000         750.00| 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0022 610-07486               37.000  TON  |     163.00000        6031.00|     167.00000        6179.00| 

  HMA FOR APPROACHES, TYPE A              |                             |                             | 

0023 616-02320              279.000  SYS  |       5.00000        1395.00|       4.00000        1116.00| 

  GEOTEXTILES                             |                             |                             | 

0024 616-06451               76.000  TON  |      55.00000        4180.00|      35.00000        2660.00| 

  RIPRAP, UNIFORM                         |                             |                             | 

0026 619-09427             5775.000  SFT  |      49.00000      282975.00|      52.00000      300300.00| 

  CLEAN STEEL BRIDGE, TYPE 3, QP-2        |                             |                             | 

0027 619-09436             5775.000  SFT  |      18.00000      103950.00|      16.00000       92400.00| 

  PAINT STEEL BRIDGE, TYPE 3              |                             |                             | 

0028 621-01004                1.000  EACH |     450.00000         450.00|     615.00000         615.00| 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0029 621-06559             1858.000  SYS  |       1.00000        1858.00|       1.15000        2136.70| 

  MULCHED SEEDING, R                      |                             |                             | 

0030 628-09401               12.000  MOS  |    1800.00000       21600.00|    2500.00000       30000.00| 

  FIELD OFFICE, A                         |                             |                             | 

0032 710-51870              575.000  SFT  |      45.00000       25875.00|      40.00000       23000.00| 

  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 

0033 711-51035             1214.000  LBS  |      35.00000       42490.00|      75.00000       91050.00| 

  STRUCTURAL STEEL                        |                             |                             | 

0034 711-51864              168.000  EACH |      70.00000       11760.00|      30.00000        5040.00| 

  DRILLED HOLE                            |                             |                             | 

0035 711-51876                       LUMP |   32000.00000       32000.00|   50000.00000       50000.00| 

  JACKING AND SUPPORTING TRUSSES          |                             |                             | 

0036 711-91149                       LUMP |    8000.00000        8000.00|   15000.00000       15000.00| 

  STRAIGHTEN STEEL BEAM                   |                             |                             | 

0037 712-06386             5775.000  SFT  |      13.00000       75075.00|      20.00000      115500.00| 

  PLANK FLOORS, SINGLE PLY                |                             |                             | 

0038 712-90201              980.000  BDFT |      46.50000       45570.00|      60.00000       58800.00| 

  FLOORING, WOOD, TREATED                 |                             |                             | 

0039 715-05169               66.000  LFT  |      50.00000        3300.00|      60.00000        3960.00| 

  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 

0040 715-46005                2.000  EACH |     400.00000         800.00|     500.00000        1000.00| 

  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 1190S 

     CALL ORDER   : 631                     CONTRACT ID : B -29582-A                   COUNTIES : CRAWFORD 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(      ) 

                                          |GOHMANN ASPHALT & CONSTR INC |AMERICAN CONTRACTING & SERVI | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0042 801-04308                4.000  EACH |     395.00000        1580.00|     250.00000        1000.00| 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0043 801-06625                8.000  EACH |     180.00000        1440.00|     125.00000        1000.00| 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0044 801-06640               15.000  EACH |     150.00000        2250.00|     125.00000        1875.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0045 801-06775                       LUMP |    7500.00000        7500.00|    5000.00000        5000.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0046 801-07118               48.000  LFT  |      19.00000         912.00|      20.00000         960.00| 

  BARRICADE, III-A                        |                             |                             | 

0047 801-07119               48.000  LFT  |      12.50000         600.00|      20.00000         960.00| 

  BARRICADE, III-B                        |                             |                             | 

0048 802-05701               46.000  LFT  |      12.25000         563.50|      12.25000         563.50| 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0049 802-76025               16.000  SFT  |      27.25000         436.00|      27.25000         436.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0050 802-76035               18.000  SFT  |      19.00000         342.00|      19.00000         342.00| 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0051 706-04683             1136.950  LFT  |      91.50000      104030.93|      91.50000      104030.93| 

  RAILING , STEEL TUBE                    |                             |                             | 

0052 201-52370                       LUMP |   21000.00000       21000.00|   50000.00000       50000.00| 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0053 210-07256                4.000  EACH |   12000.00000       48000.00|   20000.00000       80000.00| 

  RETROFIT , PACK RUST, SPANS A,B,C,E     |                             |                             | 

0054 210-07256                1.000  EACH |   48000.00000       48000.00|   40000.00000       40000.00| 

  RETROFIT , PACK RUST, SPAN D            |                             |                             | 

     SECTION TOTALS                       |           $     1,090,000.00|           $     1,339,864.87|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,090,000.00|           $     1,339,864.87|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 641                     CONTRACT ID : B -29608-B                   COUNTIES : DEARBORN 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 10/16/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0200722 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       734,193.73  100.0000% 

   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       749,125.75  102.0338% 

   3   35-1801998     CLR INC                                                                    $       761,191.20  103.6772% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 641                     CONTRACT ID : B -29608-B                   COUNTIES : DEARBORN 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1385672          |(   2  ) 35-1618530          |(   3  ) 35-1801998 

                                          |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVI |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE REHABILITATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4800.00000        4800.00|    8000.00000        8000.00|   21000.00000       21000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   36709.00000       36709.00|   37456.28000       37456.28|   38335.00000       38335.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 201-52370                       LUMP |   18669.90000       18669.90|   22473.77000       22473.77|   23000.00000       23000.00 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0008 202-99187              165.000  LFT  |      10.77000        1777.05|       5.00000         825.00|       9.00000        1485.00 

  FENCE, FARM FIELD, REMOVE               |                             |                             | 

0009 203-02000              134.000  CYS  |      36.13000        4841.42|      60.00000        8040.00|     140.00000       18760.00 

  EXCAVATION, COMMON                      |                             |                             | 

0010 203-02070              237.000  CYS  |      67.79000       16066.23|      20.00000        4740.00|      47.00000       11139.00 

  BORROW                                  |                             |                             | 

0011 205-06932               27.000  LFT  |      21.00000         567.00|      12.60000         340.20|      28.00000         756.00 

  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 

0012 205-06937              910.000  LFT  |       1.55000        1410.50|       1.40000        1274.00|       2.46000        2238.60 

  TEMPORARY SILT FENCE                    |                             |                             | 

0013 207-08262              550.000  SYS  |      22.59000       12424.50|      12.00000        6600.00|      14.00000        7700.00 

  SUBGRADE TREATMENT, TYPE I              |                             |                             | 

0014 210-05804                       LUMP |   13366.75000       13366.75|   37000.00000       37000.00|   10150.00000       10150.00 

  MISCELLANEOUS , PLATE REPAIRS           |                             |                             | 

0015 304-07493              270.000  TON  |      60.00000       16200.00|      60.00000       16200.00|      80.00000       21600.00 

  WIDENING WITH HMA, TYPE B               |                             |                             | 

0016 306-08034              200.000  SYS  |       2.20000         440.00|      30.00000        6000.00|      19.00000        3800.00 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0017 402-05494               34.000  LFT  |      20.00000         680.00|      50.00000        1700.00|      55.00000        1870.00 

  HMA RUMBLE STRIPS                       |                             |                             | 

0018 402-07433               85.000  TON  |      89.00000        7565.00|      89.00000        7565.00|     110.00000        9350.00 

  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 641                     CONTRACT ID : B -29608-B                   COUNTIES : DEARBORN 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1385672          |(   2   ) 35-1618530         |(   3  ) 35-1801998 

                                          |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVI |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 402-07438               10.000  TON  |      92.00000         920.00|      92.00000         920.00|     250.00000        2500.00 

  HMA INTERMEDIATE, TYPE B                |                             |                             | 

0020 402-07441               10.000  TON  |      86.00000         860.00|      86.00000         860.00|     250.00000        2500.00 

  HMA BASE, TYPE B                        |                             |                             | 

0021 402-07451               82.000  TON  |      83.00000        6806.00|      83.00000        6806.00|     110.00000        9020.00 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 

0022 406-05521             1700.000  SYS  |       0.20000         340.00|       0.20000         340.00|       0.25000         425.00 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0023 601-05399                       LUMP |   38221.73000       38221.73|   28400.00000       28400.00|   49900.00000       49900.00 

  GUARDRAIL , BRIDGE                      |                             |                             | 

0024 601-05399                       LUMP |   31228.26000       31228.26|   67370.00000       67370.00|   39000.00000       39000.00 

  GUARDRAIL , OFF STRUCTURE               |                             |                             | 

0025 603-06040              250.000  LFT  |      11.50000        2875.00|      12.75000        3187.50|      12.80000        3200.00 

  FENCE, FARM FIELD, 47 IN.               |                             |                             | 

0026 615-06490               12.000  EACH |     115.00000        1380.00|     120.00000        1440.00|     115.00000        1380.00 

  RIGHT OF WAY MARKER                     |                             |                             | 

0027 615-06505               10.000  EACH |     495.00000        4950.00|     540.00000        5400.00|     445.00000        4450.00 

  MONUMENT, B                             |                             |                             | 

0028 616-02320              120.000  SYS  |       4.06000         487.20|       6.00000         720.00|      14.00000        1680.00 

  GEOTEXTILES                             |                             |                             | 

0029 616-05688              165.000  TON  |      36.50000        6022.50|      30.00000        4950.00|      75.00000       12375.00 

  RIPRAP, CLASS 1                         |                             |                             | 

0030 619-05926                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    3000.00000        3000.00 

  ENVIRONMENTAL CONTROL                   |                             |                             | 

0031 619-51859                       LUMP |  100000.00000      100000.00|   15000.00000       15000.00|   15000.00000       15000.00 

  PAINT STEEL BRIDGE                      |                             |                             | 

0032 619-61000                       LUMP |   70000.00000       70000.00|   60000.00000       60000.00|   60000.00000       60000.00 

  CLEAN STEEL BRIDGE                      |                             |                             | 

0033 621-01004                1.000  EACH |     600.00000         600.00|     675.00000         675.00|     750.00000         750.00 

  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 

  SEEDING                                 |                             |                             | 

0034 621-06545                1.000  TON  |     775.00000         775.00|     500.00000         500.00|     555.00000         555.00 

  FERTILIZER                              |                             |                             | 

0035 621-06553               91.000  LBS  |       2.90000         263.90|       7.50000         682.50|       8.35000         759.85 

  SEED MIXTURE, R                         |                             |                             | 

0036 621-06565                2.000  TON  |     420.00000         840.00|     250.00000         500.00|     275.00000         550.00 

  MULCHING MATERIAL                       |                             |                             | 

0037 621-06575              112.000  SYS  |      20.00000        2240.00|       4.00000         448.00|      13.00000        1456.00 

  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 641                     CONTRACT ID : B -29608-B                   COUNTIES : DEARBORN 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1385672          |(   2   ) 35-1618530         |(   3  ) 35-1801998 

                                          |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVI |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0038 628-09402               10.000  MOS  |    1618.79000       16187.90|    2500.00000       25000.00|    1800.00000       18000.00 

  FIELD OFFICE, B                         |                             |                             | 

0039 708-05394                       LUMP |   39372.09000       39372.09|   33000.00000       33000.00|   58000.00000       58000.00 

  REPAIR , ABUTMENTS                      |                             |                             | 

0040 708-05394                       LUMP |   15974.73000       15974.73|   17000.00000       17000.00|   20000.00000       20000.00 

  REPAIR , EYEBAR ENDS                    |                             |                             | 

0041 708-05394                       LUMP |   13371.06000       13371.06|   10000.00000       10000.00|   20000.00000       20000.00 

  REPAIR , PORTAL BRACING                 |                             |                             | 

0042 708-05394                       LUMP |   24638.81000       24638.81|   25000.00000       25000.00|   30000.00000       30000.00 

  REPAIR , VERTICALS                      |                             |                             | 

0043 711-05396                       LUMP |   61510.23000       61510.23|   60000.00000       60000.00|   79000.00000       79000.00 

  REPLACE , DECK                          |                             |                             | 

0044 711-05396                       LUMP |   89911.00000       89911.00|  100000.00000      100000.00|   64000.00000       64000.00 

  REPLACE , STRINGERS                     |                             |                             | 

0045 711-05396                       LUMP |   15771.95000       15771.95|   27000.00000       27000.00|   24000.00000       24000.00 

  REPLACE , UPPER LATERAL BRACING         |                             |                             | 

0046 711-05728                5.000  EACH |    4708.01000       23540.05|    9000.00000       45000.00|    6300.00000       31500.00 

  REPAIR , CROSS STRUTS                   |                             |                             | 

0047 711-05728                2.000  EACH |    8452.15000       16904.30|   15000.00000       30000.00|   12250.00000       24500.00 

  REPAIR , EXPANSION BEARINGS             |                             |                             | 

0048 801-04308                4.000  EACH |     395.00000        1580.00|     495.00000        1980.00|     360.00000        1440.00 

  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 

0049 801-06625               20.000  EACH |     120.00000        2400.00|     135.00000        2700.00|     135.00000        2700.00 

  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 

0050 801-06640               15.000  EACH |     135.00000        2025.00|     250.00000        3750.00|     250.00000        3750.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0051 801-07118               48.000  LFT  |      20.85000        1000.80|      21.00000        1008.00|      13.00000         624.00 

  BARRICADE, III-A                        |                             |                             | 

0052 801-07119               48.000  LFT  |      25.00000        1200.00|      23.00000        1104.00|      16.00000         768.00 

  BARRICADE, III-B                        |                             |                             | 

0053 802-07060                1.000  EACH |     250.00000         250.00|     105.00000         105.00|     275.00000         275.00 

  SIGN, SHEET, RELOCATE                   |                             |                             | 

0054 802-76025               20.250  SFT  |      17.90000         362.48|      18.00000         364.50|      19.00000         384.75 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0055 802-76055               25.000  LFT  |       4.95000         123.75|       8.00000         200.00|       5.00000         125.00 

  SIGN POST, A                            |                             |                             | 

0056 808-06711              134.000  LFT  |       0.28000          37.52|       2.50000         335.00|       2.00000         268.00 

  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 641                     CONTRACT ID : B -29608-B                   COUNTIES : DEARBORN 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1385672          |(   2   ) 35-1618530         |(   3  ) 35-1801998 

                                          |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVI |CLR INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0057 808-06713              820.000  LFT  |       0.28000         229.60|       1.25000        1025.00|       1.00000         820.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0058 808-06714              820.000  LFT  |       0.28000         229.60|       1.25000        1025.00|       1.00000         820.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0059 808-97323               96.000  LFT  |       2.52000         241.92|      22.00000        2112.00|       5.50000         528.00 

  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 

  IN.                                     |                             |                             | 

     SECTION TOTALS                       |           $       734,193.73|           $       749,125.75|           $       761,191.20 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       734,193.73|           $       749,125.75|           $       761,191.20 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 651                     CONTRACT ID : B -29642-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 66 

                                         CONTRACT TIME : 08/01/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : 0401193 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       811,381.00  100.0000% 

   2   35-1878024     RAGLE INC                                                                  $     1,057,424.25  130.3240% 

   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,148,553.02  141.5553% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 651                     CONTRACT ID : B -29642-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2  ) 35-1878024          |(   3  ) 35-1618530 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BIKE AND PEDESTRIAN PATH, ENHANCEMENT 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4680.00000        4680.00|    3500.00000        3500.00|   10000.00000       10000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     260.00000         260.00|     100.00000         100.00|     350.00000         350.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                9.000  MOS  |     470.00000        4230.00|     100.00000         900.00|      75.00000         675.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   37001.62000       37001.62|   50000.00000       50000.00|   57427.65000       57427.65 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 201-52370                       LUMP |   19550.00000       19550.00|   35000.00000       35000.00|   45942.12000       45942.12 

  CLEARING RIGHT OF WAY                   |                             |                             | 

0011 205-06937               50.000  LFT  |       5.25000         262.50|      12.40000         620.00|      12.40000         620.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0012 210-04181                6.000  EACH |     452.00000        2712.00|     434.00000        2604.00|    2500.00000       15000.00 

  BICYCLE RACK , BRIDGE DECK MOUNTED      |                             |                             | 

0013 210-08574                4.000  EACH |    1510.00000        6040.00|    2300.00000        9200.00|    3000.00000       12000.00 

  PANEL , STAINLESS STEEL DISPLAY GRAPHIC |                             |                             | 

0014 303-07449               12.000  TON  |      39.00000         468.00|      30.00000         360.00|      60.00000         720.00 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0015 306-08043                8.000  SYS  |      59.00000         472.00|      50.00000         400.00|     250.00000        2000.00 

  MILLING, TRANSITION , ASPHALT           |                             |                             | 

0016 402-07432                1.300  TON  |     357.00000         464.10|     400.00000         520.00|    3000.00000        3900.00 

  HMA SURFACE, TYPE A , INCLUDING TACK    |                             |                             | 

  COAT                                    |                             |                             | 

0017 601-05399                       LUMP |  120241.00000      120241.00|   92000.00000       92000.00|   50000.00000       50000.00 

  GUARDRAIL , BRIDGE, STAINLESS STEEL     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 651                     CONTRACT ID : B -29642-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1618530 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 601-92990               35.000  LFT  |      35.75000        1251.25|      50.00000        1750.00|      30.00000        1050.00 

  GUARDRAIL, RESET AND MODIFY             |                             |                             | 

0019 603-04847                2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|    4000.00000        8000.00 

  FENCE GATE , 48"X48", VINYL COATED      |                             |                             | 

0020 603-06045              145.000  LFT  |      48.00000        6960.00|      50.00000        7250.00|      24.00000        3480.00 

  FENCE, CHAIN LINK, 48 IN. , VINYL COATE |                             |                             | 

0021 604-91404                6.000  SYS  |      71.00000         426.00|      40.00000         240.00|     250.00000        1500.00 

  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 

0022 604-91404                6.000  SYS  |      76.50000         459.00|      50.00000         300.00|     250.00000        1500.00 

  SIDEWALK, CONCRETE, 5 IN. ,  MODIFIED   |                             |                             | 

  JOINTING                                |                             |                             | 

0023 610-08462               38.500  SYS  |      81.50000        3137.75|      60.00000        2310.00|     250.00000        9625.00 

  PCCP FOR APPROACHES, 8 IN.              |                             |                             | 

0024 616-06405                2.000  TON  |      79.00000         158.00|      55.00000         110.00|     150.00000         300.00 

  RIPRAP, REVETMENT                       |                             |                             | 

0025 619-05926                       LUMP |    5200.00000        5200.00|    5000.00000        5000.00|    5000.00000        5000.00 

  ENVIRONMENTAL CONTROL                   |                             |                             | 

0026 619-51859                       LUMP |   93540.00000       93540.00|   90000.00000       90000.00|   90000.00000       90000.00 

  PAINT STEEL BRIDGE                      |                             |                             | 

0027 619-61000                       LUMP |  291005.00000      291005.00|  280000.00000      280000.00|  230000.00000      230000.00 

  CLEAN STEEL BRIDGE                      |                             |                             | 

0028 621-06570               22.000  CYS  |      29.25000         643.50|      28.00000         616.00|     125.00000        2750.00 

  TOP SOIL                                |                             |                             | 

0029 621-06575               14.000  SYS  |       7.30000         102.20|      85.00000        1190.00|      85.00000        1190.00 

  SODDING, NURSERY , UNDISTRIBUTED        |                             |                             | 

0030 621-07642               54.000  CYS  |      37.50000        2025.00|      72.50000        3915.00|      72.50000        3915.00 

  SOIL PREPARATION                        |                             |                             | 

0031 621-98038               10.000  CYS  |      82.25000         822.50|      65.00000         650.00|      65.00000         650.00 

  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 

0032 622-01937               65.000  EACH |      15.10000         981.50|      33.60000        2184.00|      33.60000        2184.00 

  PLANT                                   |                             |                             | 

0033 622-05640               38.000  EACH |      41.60000        1580.80|      52.00000        1976.00|      52.00000        1976.00 

  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 

  IN.                                     |                             |                             | 

0034 622-05650                3.000  EACH |     364.00000        1092.00|     335.00000        1005.00|     335.00000        1005.00 

  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 

  OVER 2 TO 2.5 IN.                       |                             |                             | 

0035 622-05654              159.000  EACH |      13.00000        2067.00|       6.75000        1073.25|       6.75000        1073.25 

  PLANT, PERENNIAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 

     CALL ORDER   : 651                     CONTRACT ID : B -29642-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1618530 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0036 628-09401                9.000  MOS  |    1050.00000        9450.00|    1000.00000        9000.00|    2500.00000       22500.00 

  FIELD OFFICE, A                         |                             |                             | 

0037 708-05394                       LUMP |    7180.00000        7180.00|    7800.00000        7800.00|   40000.00000       40000.00 

  REPAIR , PORTAL PLAQUES                 |                             |                             | 

0038 711-03664                4.000  EACH |    1661.00000        6644.00|    1600.00000        6400.00|    2500.00000       10000.00 

  BENCH, METAL , BRIDGE                   |                             |                             | 

0039 711-03664                2.000  EACH |    1661.00000        3322.00|    1600.00000        3200.00|    2500.00000        5000.00 

  BENCH, METAL , SITE                     |                             |                             | 

0040 711-05395                6.000  EACH |     350.00000        2100.00|    1500.00000        9000.00|    3000.00000       18000.00 

  REPLACE , HANGER BOLTS                  |                             |                             | 

0041 711-05396                       LUMP |   20885.00000       20885.00|   17000.00000       17000.00|  130000.00000      130000.00 

  REPLACE , SIDEWALK POSTS                |                             |                             | 

0042 712-04407                       LUMP |   81470.00000       81470.00|  350000.00000      350000.00|  315000.00000      315000.00 

  REPLACE DECK                            |                             |                             | 

0043 801-03290                2.000  EACH |     411.00000         822.00|     395.00000         790.00|     250.00000         500.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0044 801-06640                4.000  EACH |     260.00000        1040.00|     250.00000        1000.00|     125.00000         500.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0045 801-06775                       LUMP |    4680.00000        4680.00|    4500.00000        4500.00|    5000.00000        5000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0046 801-07119               36.000  LFT  |      26.00000         936.00|      25.00000         900.00|      25.00000         900.00 

  BARRICADE, III-B                        |                             |                             | 

0047 802-04314               12.000  EACH |     990.00000       11880.00|    1000.00000       12000.00|     300.00000        3600.00 

  SIGN , INTERPRETIVE, PLAQUES, STAINLESS |                             |                             | 

  STEEL                                   |                             |                             | 

0048 802-04314                1.000  EACH |    1665.00000        1665.00|    6980.00000        6980.00|     400.00000         400.00 

  SIGN , TRAILHEAD,  STRUCTURE WITH 4     |                             |                             | 

  POSTS                                   |                             |                             | 

0049 802-05701               30.000  LFT  |       8.90000         267.00|      12.00000         360.00|      20.00000         600.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0050 802-06830                8.000  SFT  |     285.00000        2280.00|     142.00000        1136.00|     100.00000         800.00 

  SIGN , TRAIL, ALUMINUM SHEET, MODIFIED  |                             |                             | 

0051 802-76025                1.300  SFT  |      41.60000          54.08|     100.00000         130.00|      50.00000          65.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0052 805-01819              300.000  LFT  |      42.50000       12750.00|      12.00000        3600.00|      12.00000        3600.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  ABOVE GROUND , 3/4 IN., BRIDGE MOUNTED  |                             |                             | 
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                                                                                          ROUTE : 

     CALL ORDER   : 651                     CONTRACT ID : B -29642-A                   COUNTIES : VANDERBURGH 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : VINCENNES DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1009310          |(   2   ) 35-1878024         |(   3  ) 35-1618530 

                                          |DEIG BROTHERS LUMBER & CONST |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0053 805-04443               12.000  EACH |      88.60000        1063.20|      50.00000         600.00|      50.00000         600.00 

  CONDUIT , RGC, LIGHT FOUNDATION, TYPE B |                             |                             | 

  1 IN.                                   |                             |                             | 

0054 805-95888             1800.000  LFT  |       0.80000        1440.00|       2.00000        3600.00|       2.00000        3600.00 

  WIRE, NO. 8 COPPER, 1C                  |                             |                             | 

0055 805-95889              900.000  LFT  |       0.35000         315.00|       1.50000        1350.00|       1.50000        1350.00 

  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 

0056 805-97827              600.000  LFT  |      24.00000       14400.00|      12.00000        7200.00|      12.00000        7200.00 

  TRENCH , ELECTRIC UTILITY               |                             |                             | 

0057 807-03802                4.000  EACH |    1700.00000        6800.00|    1600.00000        6400.00|    1600.00000        6400.00 

  LIGHT STANDARDS , BRIDGE MOUNTED,       |                             |                             | 

  MOUNTING HARDWARE INCL                  |                             |                             | 

0058 807-03802                6.000  EACH |    1178.00000        7068.00|     800.00000        4800.00|     800.00000        4800.00 

  LIGHT STANDARDS , FOUNDATION ONLY       |                             |                             | 

0059 807-04999                2.000  EACH |     565.00000        1130.00|     900.00000        1800.00|    1500.00000        3000.00 

  POST ,  TERMINAL, CONCRETE FOUNDATION   |                             |                             | 

0060 807-06796                1.000  EACH |    1838.00000        1838.00|    1000.00000        1000.00|    1000.00000        1000.00 

  ELECTRIC , MODIFICATION TO EXISTING     |                             |                             | 

  PANEL                                   |                             |                             | 

0061 301-07448                6.000  TON  |      44.00000         264.00|      50.00000         300.00|      50.00000         300.00 

  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 

     SECTION TOTALS                       |           $       811,381.00|           $     1,057,424.25|           $     1,148,553.02 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       811,381.00|           $     1,057,424.25|           $     1,148,553.02 

==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/30/09 

                                                                                                                   PAGE : 681 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 681                     CONTRACT ID : M -31111-A                   COUNTIES : JASPER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64                                      PULASKI 

                                         CONTRACT TIME : 07/15/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800441 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       542,993.50  100.0000% 

   2   35-1139301     E & B PAVING INC                                                           $       575,311.50  105.9518% 

   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       579,088.56  106.6474% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 114 

     CALL ORDER   : 681                     CONTRACT ID : M -31111-A                   COUNTIES : JASPER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT                        PULASKI 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(   3  ) 35-0918397 

                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ASPHALT RESURFACE 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4500.00000        4500.00|    2015.00000        2015.00|    5000.00000        5000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0006 110-01001                       LUMP |   27150.00000       27150.00|   28000.00000       28000.00|   30391.93000       30391.93 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0007 303-07449             3275.000  TON  |      12.50000       40937.50|      28.00000       91700.00|      19.18000       62814.50 

  COMPACTED AGGREGATE, NO. 73             |                             |                             | 

0008 306-08034              267.000  SYS  |       4.50000        1201.50|       3.00000         801.00|       5.04000        1345.68 

  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 

0009 306-08043             4800.000  SYS  |       3.00000       14400.00|       3.00000       14400.00|       3.95000       18960.00 

  MILLING, TRANSITION                     |                             |                             | 

0010 402-07451             5780.000  TON  |      65.00000      375700.00|      62.00000      358360.00|      63.11000      364775.80 

  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 

0011 406-05520               23.000  TON  |     700.00000       16100.00|      10.00000         230.00|     472.27000       10862.21 

  ASPHALT FOR TACK COAT                   |                             |                             | 

0012 610-07487              220.000  TON  |     115.00000       25300.00|      62.00000       13640.00|     152.48000       33545.60 

  HMA FOR APPROACHES, TYPE B              |                             |                             | 

0013 628-09402                4.000  MOS  |    2900.00000       11600.00|    2000.00000        8000.00|    3606.26000       14425.04 

  FIELD OFFICE, B                         |                             |                             | 

0014 628-09407                4.000  MOS  |     725.00000        2900.00|     320.00000        1280.00|     356.30000        1425.20 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0015 801-03290                2.000  EACH |     160.00000         320.00|     250.00000         500.00|     160.00000         320.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0016 801-06207             3333.000  LFT  |       1.50000        4999.50|       0.50000        1666.50|       1.53000        5099.49 

  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 

  4 IN.                                   |                             |                             | 

0017 801-06640               24.000  EACH |     103.00000        2472.00|     105.00000        2520.00|     102.00000        2448.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 114 

     CALL ORDER   : 681                     CONTRACT ID : M -31111-A                   COUNTIES : JASPER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT                        PULASKI 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(   3  ) 35-0918397 

                                          |MILESTONE CONTRACTORS LP     |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-06775                       LUMP |   10000.00000       10000.00|   13610.00000       13610.00|   22262.11000       22262.11 

  MAINTAINING TRAFFIC                     |                             |                             | 

0019 808-06712             6200.000  LFT  |       0.14000         868.00|       1.10000        6820.00|       0.14000         868.00 

  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 

0020 808-06713            25500.000  LFT  |       0.14000        3570.00|       1.10000       28050.00|       0.14000        3570.00 

  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 

0021 808-06714             2650.000  LFT  |       0.14000         371.00|       1.10000        2915.00|       0.14000         371.00 

  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 

0022 808-75340                2.000  EACH |     300.00000         600.00|     400.00000         800.00|     300.00000         600.00 

  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 

  THERMOPLASTIC, WORD, RXR                |                             |                             | 

     SECTION TOTALS                       |           $       542,993.50|           $       575,311.50|           $       579,088.56 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       542,993.50|           $       575,311.50|           $       579,088.56 

==================================================================================================================================== 
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                                                                                                                   PAGE : 701 -1 

                                                          VENDOR RANKING 

 

     CALL ORDER   : 701                     CONTRACT ID : M -31163-A                   COUNTIES : VARIOUS 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 10/19/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800463 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   32-0064635     THOMPSON INTERSTATE MOWING INC                                             $        65,903.00  100.0000% 

   2   35-2154772     COMPTON`S MOWING SERVICE INC                                               $        82,899.00  125.7894% 

   3   35-1606893     OLCO INC                                                                   $        88,604.00  134.4461% 

   4   35-1958578     V FEENEY  INC                                                              $        94,994.00  144.1421% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 701                     CONTRACT ID : M -31163-A                   COUNTIES : VARIOUS 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 32-0064635          |(   2  ) 35-2154772          |(   3  ) 35-1606893 

                                          |THOMPSON INTERSTATE MOWING I |COMPTON`S MOWING SERVICE INC |OLCO INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROADSIDE MAINTENANCE, MOWING 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 623-04884                1.000  CYCL |   21633.00000       21633.00|   25000.00000       25000.00|   30000.00000       30000.00 

  MOWING, CYCLE NO. 1                     |                             |                             | 

0006 623-04885                1.000  CYCL |   21633.00000       21633.00|   33500.00000       33500.00|   40000.00000       40000.00 

  MOWING, CYCLE NO. 2                     |                             |                             | 

0007 623-04886                1.000  CYCL |   21633.00000       21633.00|   23395.00000       23395.00|   18000.00000       18000.00 

  MOWING, CYCLE NO. 3                     |                             |                             | 

0008 801-03290                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     150.00000         600.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

     SECTION TOTALS                       |           $        65,903.00|           $        82,899.00|           $        88,604.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        65,903.00|           $        82,899.00|           $        88,604.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : VARIOUS 

     CALL ORDER   : 701                     CONTRACT ID : M -31163-A                   COUNTIES : VARIOUS 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1958578          |(       )                    |(      ) 

                                          |V FEENEY  INC                |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   ROADSIDE MAINTENANCE, MOWING 

                                          |                             |                             | 

0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 

  LIQUIDATED DAMAGES                      |                             |                             | 

0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 

  CONTRACT LIENS                          |                             |                             | 

0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0005 623-04884                1.000  CYCL |   26247.50000       26247.50|                             | 

  MOWING, CYCLE NO. 1                     |                             |                             | 

0006 623-04885                1.000  CYCL |   46495.00000       46495.00|                             | 

  MOWING, CYCLE NO. 2                     |                             |                             | 

0007 623-04886                1.000  CYCL |   20247.50000       20247.50|                             | 

  MOWING, CYCLE NO. 3                     |                             |                             | 

0008 801-03290                4.000  EACH |     500.00000        2000.00|                             | 

  CONSTRUCTION SIGN, C                    |                             |                             | 

     SECTION TOTALS                       |           $        94,994.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        94,994.00|           $             0.00|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 731                     CONTRACT ID : T -29201-A                   COUNTIES : BARTHOLOMEW     JACKSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 65 

                                         CONTRACT TIME : 05/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600663 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1675187     HUMMEL ELECTRIC INC                                                        $       329,074.14  100.0000% 

   2   35-0821499     JAMES H DREW CORPORATION                                                   $       329,109.18  100.0106% 

   3   35-1416052     LIGHTS & SIGNALS INC                                                       $       335,006.05  101.8026% 

   4   35-1657131     MICHIANA CONTRACTING INC                                                   $       345,979.37  105.1372% 

   5   35-1262778     MIDWESTERN ELECTRIC                                                        $       361,435.70  109.8341% 

   6   35-0392360     HOOSIER COMPANY INC THE                                                    $       430,219.24  130.7363% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 46 

     CALL ORDER   : 731                     CONTRACT ID : T -29201-A                   COUNTIES : BARTHOLOMEW     JACKSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1675187          |(   2  ) 35-0821499          |(   3  ) 35-1416052 

                                          |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION     |LIGHTS & SIGNALS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |    4000.00000        4000.00|    4284.63000        4284.63|    2000.00000        2000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |     100.00000         200.00|     400.00000         800.00|     275.00000         550.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               16.000  MOS  |      80.00000        1280.00|      75.00000        1200.00|     275.00000        4400.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   16281.00000       16281.00|    9720.37000        9720.37|   18000.00000       18000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-01300                4.000  EACH |    1500.00000        6000.00|    2274.41000        9097.64|    1500.00000        6000.00 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0011 202-04089                4.000  EACH |      80.00000         320.00|      55.75000         223.00|     125.00000         500.00 

  SIGN, SHEET, REMOVE                     |                             |                             | 

0012 202-85996                3.000  EACH |     400.00000        1200.00|     222.98000         668.94|    1000.00000        3000.00 

  LIGHT STANDARD AND MAST ARM, REMOVE     |                             |                             | 

0013 202-93763                1.000  EACH |    1200.00000        1200.00|     914.22000         914.22|     500.00000         500.00 

  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 

0014 202-96022                1.000  EACH |     800.00000         800.00|    1828.44000        1828.44|     750.00000         750.00 

  CONCRETE FOUNDATION, REMOVE             |                             |                             | 

0015 628-09402                8.000  MOS  |    1500.00000       12000.00|    1671.70000       13373.60|    1000.00000        8000.00 

  FIELD OFFICE, B                         |                             |                             | 

0016 801-03290                8.000  EACH |     216.00000        1728.00|     276.94000        2215.52|     175.00000        1400.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0017 801-06640               42.000  EACH |     150.00000        6300.00|     175.93000        7389.06|     100.00000        4200.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 46 

     CALL ORDER   : 731                     CONTRACT ID : T -29201-A                   COUNTIES : BARTHOLOMEW     JACKSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1675187          |(   2   ) 35-0821499         |(   3  ) 35-1416052 

                                          |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION     |LIGHTS & SIGNALS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 801-06775                       LUMP |    3200.00000        3200.00|    3628.50000        3628.50|    9000.00000        9000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0019 802-76025               93.400  SFT  |      15.00000        1401.00|      25.97000        2425.60|      13.50000        1260.90 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0020 802-76035              135.000  SFT  |      18.00000        2430.00|      29.38000        3966.30|      14.75000        1991.25 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0021 802-99058                4.000  EACH |      80.00000         320.00|     111.49000         445.96|     125.00000         500.00 

  SHEET SIGN, INSTALL                     |                             |                             | 

0022 805-01815                8.000  EACH |    1800.00000       14400.00|    1931.72000       15453.76|    1600.00000       12800.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0023 805-01842               17.000  EACH |     800.00000       13600.00|     814.01000       13838.17|     700.00000       11900.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0024 805-01844             2515.000  LFT  |      16.80000       42252.00|      16.76000       42151.40|      15.00000       37725.00 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0025 805-02152               16.000  EACH |     500.00000        8000.00|     452.34000        7237.44|     475.00000        7600.00 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 

0026 805-78100                1.000  EACH |   14000.00000       14000.00|   10608.22000       10608.22|   10000.00000       10000.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0027 805-78205               25.000  EACH |     650.40000       16260.00|     601.44000       15036.00|     575.00000       14375.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0028 805-78230                4.000  EACH |    1032.00000        4128.00|     994.73000        3978.92|     925.00000        3700.00 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0029 805-78370               16.000  EACH |     168.00000        2688.00|     135.54000        2168.64|      95.00000        1520.00 

  PEDESTRIAN PUSH BUTTON , WITH R10-4 SIG |                             |                             | 

0030 805-78415               16.000  EACH |    1600.00000       25600.00|    1888.60000       30217.60|    1600.00000       25600.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0031 805-78420               14.000  EACH |     280.00000        3920.00|     209.75000        2936.50|     225.00000        3150.00 

  DISCONNECT HANGER                       |                             |                             | 

0032 805-78445                5.000  EACH |     500.00000        2500.00|     869.61000        4348.05|     575.00000        2875.00 

  SIGNAL SERVICE , METERED                |                             |                             | 

0033 805-78467              890.000  LFT  |       2.00000        1780.00|       2.21000        1966.90|       2.45000        2180.50 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 46 

     CALL ORDER   : 731                     CONTRACT ID : T -29201-A                   COUNTIES : BARTHOLOMEW     JACKSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1675187          |(   2   ) 35-0821499         |(   3  ) 35-1416052 

                                          |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION     |LIGHTS & SIGNALS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0034 805-78470            13140.000  LFT  |       0.40000        5256.00|       0.55000        7227.00|       0.85000       11169.00 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0035 805-78480             1115.000  LFT  |       1.20000        1338.00|       1.00000        1115.00|       1.25000        1393.75 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0036 805-78485             1625.000  LFT  |       1.44000        2340.00|       1.22000        1982.50|       1.45000        2356.25 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0037 805-78490             2250.000  LFT  |       1.60000        3600.00|       1.44000        3240.00|       1.65000        3712.50 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0038 805-78510             5895.000  LFT  |       0.80000        4716.00|       0.84000        4951.80|       1.22000        7191.90 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0039 805-78785               31.000  EACH |     500.00000       15500.00|     643.96000       19962.76|     600.00000       18600.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0040 805-78795             4090.000  LFT  |       7.20000       29448.00|       5.78000       23640.20|      10.00000       40900.00 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0041 805-78925                2.000  EACH |    1200.00000        2400.00|     830.96000        1661.92|     500.00000        1000.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0042 805-81032                4.000  EACH |    4260.00000       17040.00|    3809.88000       15239.52|    4125.00000       16500.00 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0043 805-81060                4.000  EACH |    5100.00000       20400.00|    4563.38000       18253.52|    4725.00000       18900.00 

  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 

0044 805-92504               16.000  EACH |     360.00000        5760.00|     258.65000        4138.40|     260.00000        4160.00 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0045 807-02781                4.000  EACH |     828.00000        3312.00|    1050.96000        4203.84|    1000.00000        4000.00 

  LUMINAIRE MAST ARM, 10 FT.              |                             |                             | 

0046 808-05866               35.400  SYS  |      45.90000        1624.86|      53.35000        1888.59|      40.00000        1416.00 

  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 

0047 808-06368              435.000  LFT  |       4.80000        2088.00|       4.81000        2092.35|       5.00000        2175.00 

  TRANSVERSE MARKING, REMOVE              |                             |                             | 

0048 808-06716              664.000  LFT  |       0.78000         517.92|       1.00000         664.00|       1.00000         664.00 

  LINE, REMOVE                            |                             |                             | 

0049 808-75297              435.000  LFT  |       5.40000        2349.00|       5.28000        2296.80|       5.00000        2175.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0050 808-75300             1344.000  LFT  |       1.44000        1935.36|       1.73000        2325.12|       1.25000        1680.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0051 808-75320               12.000  EACH |      78.00000         936.00|     111.23000        1334.76|      75.00000         900.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 46 

     CALL ORDER   : 731                     CONTRACT ID : T -29201-A                   COUNTIES : BARTHOLOMEW     JACKSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1675187          |(   2   ) 35-0821499         |(   3  ) 35-1416052 

                                          |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION     |LIGHTS & SIGNALS INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0052 808-75325                6.000  EACH |     120.00000         720.00|     127.12000         762.72|     105.00000         630.00 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $       329,074.14|           $       329,109.18|           $       335,006.05 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       329,074.14|           $       329,109.18|           $       335,006.05 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 46 

     CALL ORDER   : 731                     CONTRACT ID : T -29201-A                   COUNTIES : BARTHOLOMEW     JACKSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1657131          |(   5   ) 35-1262778         |(   6  ) 35-0392360 

                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC          |HOOSIER COMPANY INC THE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |     400.00000         400.00|    1130.00000        1130.00|    6864.08000        6864.08 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                2.000  EACH |      31.00000          62.00|     150.00000         300.00|     260.00000         520.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               16.000  MOS  |      31.00000         496.00|      85.00000        1360.00|      84.03000        1344.48 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   45400.00000       45400.00|   29410.00000       29410.00|   12538.03000       12538.03 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-01300                4.000  EACH |    1200.00000        4800.00|    2477.00000        9908.00|    3315.16000       13260.64 

  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 

0011 202-04089                4.000  EACH |      25.00000         100.00|      36.00000         144.00|      93.89000         375.56 

  SIGN, SHEET, REMOVE                     |                             |                             | 

0012 202-85996                3.000  EACH |     255.00000         765.00|     258.00000         774.00|     699.13000        2097.39 

  LIGHT STANDARD AND MAST ARM, REMOVE     |                             |                             | 

0013 202-93763                1.000  EACH |     520.00000         520.00|     890.00000         890.00|    1742.04000        1742.04 

  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 

0014 202-96022                1.000  EACH |     650.00000         650.00|     882.00000         882.00|    1470.48000        1470.48 

  CONCRETE FOUNDATION, REMOVE             |                             |                             | 

0015 628-09402                8.000  MOS  |    1375.00000       11000.00|    2340.00000       18720.00|    1399.67000       11197.36 

  FIELD OFFICE, B                         |                             |                             | 

0016 801-03290                8.000  EACH |     220.00000        1760.00|     190.00000        1520.00|     315.12000        2520.96 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0017 801-06640               42.000  EACH |     125.00000        5250.00|     115.00000        4830.00|     183.82000        7720.44 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0018 801-06775                       LUMP |     625.00000         625.00|    9760.00000        9760.00|    8353.16000        8353.16 

  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 46 

     CALL ORDER   : 731                     CONTRACT ID : T -29201-A                   COUNTIES : BARTHOLOMEW     JACKSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1657131          |(   5   ) 35-1262778         |(   6  ) 35-0392360 

                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC          |HOOSIER COMPANY INC THE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 802-76025               93.400  SFT  |      13.80000        1288.92|      20.00000        1868.00|      17.56000        1640.10 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0020 802-76035              135.000  SFT  |      12.00000        1620.00|      22.00000        2970.00|      18.08000        2440.80 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 

0021 802-99058                4.000  EACH |      24.00000          96.00|      30.00000         120.00|     119.89000         479.56 

  SHEET SIGN, INSTALL                     |                             |                             | 

0022 805-01815                8.000  EACH |    2285.00000       18280.00|    2188.00000       17504.00|    2979.31000       23834.48 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0023 805-01842               17.000  EACH |     960.00000       16320.00|     860.00000       14620.00|    1264.89000       21503.13 

  HANDHOLE, SIGNAL                        |                             |                             | 

0024 805-01844             2515.000  LFT  |      13.60000       34204.00|      20.00000       50300.00|      22.85000       57467.75 

  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 

  UNDERGROUND                             |                             |                             | 

0025 805-02152               16.000  EACH |     530.00000        8480.00|     443.00000        7088.00|     648.51000       10376.16 

  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 

  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 

0026 805-78100                1.000  EACH |   10800.00000       10800.00|    9890.00000        9890.00|   11301.39000       11301.39 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0027 805-78205               25.000  EACH |     670.00000       16750.00|     577.00000       14425.00|     679.10000       16977.50 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0028 805-78230                4.000  EACH |    1100.00000        4400.00|     938.00000        3752.00|    1093.57000        4374.28 

  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 

0029 805-78370               16.000  EACH |      90.00000        1440.00|     130.00000        2080.00|     267.11000        4273.76 

  PEDESTRIAN PUSH BUTTON , WITH R10-4 SIG |                             |                             | 

0030 805-78415               16.000  EACH |    1675.00000       26800.00|    1556.00000       24896.00|    2267.49000       36279.84 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0031 805-78420               14.000  EACH |     225.00000        3150.00|     233.00000        3262.00|     417.63000        5846.82 

  DISCONNECT HANGER                       |                             |                             | 

0032 805-78445                5.000  EACH |     700.00000        3500.00|     678.00000        3390.00|     633.05000        3165.25 

  SIGNAL SERVICE , METERED                |                             |                             | 

0033 805-78467              890.000  LFT  |       1.85000        1646.50|       2.60000        2314.00|       2.89000        2572.10 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0034 805-78470            13140.000  LFT  |       0.13000        1708.20|       0.46000        6044.40|       0.18000        2365.20 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : SR 46 

     CALL ORDER   : 731                     CONTRACT ID : T -29201-A                   COUNTIES : BARTHOLOMEW     JACKSON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : SEYMOUR DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 35-1657131          |(   5   ) 35-1262778         |(   6  ) 35-0392360 

                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC          |HOOSIER COMPANY INC THE 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0035 805-78480             1115.000  LFT  |       1.20000        1338.00|       1.05000        1170.75|       2.49000        2776.35 

  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 

0036 805-78485             1625.000  LFT  |       1.35000        2193.75|       1.45000        2356.25|       2.91000        4728.75 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0037 805-78490             2250.000  LFT  |       1.40000        3150.00|       1.65000        3712.50|       2.90000        6525.00 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0038 805-78510             5895.000  LFT  |       1.20000        7074.00|       0.80000        4716.00|       1.61000        9490.95 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 

0039 805-78785               31.000  EACH |     600.00000       18600.00|     678.00000       21018.00|    1032.40000       32004.40 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0040 805-78795             4090.000  LFT  |       9.00000       36810.00|       7.50000       30675.00|       9.23000       37750.70 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0041 805-78925                2.000  EACH |     895.00000        1790.00|     988.00000        1976.00|    1927.23000        3854.46 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0042 805-81032                4.000  EACH |    3865.00000       15460.00|    3962.00000       15848.00|    3899.20000       15596.80 

  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 

0043 805-81060                4.000  EACH |    4725.00000       18900.00|    4575.00000       18300.00|    4627.20000       18508.80 

  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 

0044 805-92504               16.000  EACH |     285.00000        4560.00|     320.00000        5120.00|     353.89000        5662.24 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0045 807-02781                4.000  EACH |     840.00000        3360.00|     790.00000        3160.00|    1270.26000        5081.04 

  LUMINAIRE MAST ARM, 10 FT.              |                             |                             | 

0046 808-05866               35.400  SYS  |      48.00000        1699.20|      42.00000        1486.80|      81.93000        2900.32 

  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 

0047 808-06368              435.000  LFT  |       5.00000        2175.00|       4.30000        1870.50|       4.73000        2057.55 

  TRANSVERSE MARKING, REMOVE              |                             |                             | 

0048 808-06716              664.000  LFT  |       0.80000         531.20|       0.75000         498.00|       1.05000         697.20 

  LINE, REMOVE                            |                             |                             | 

0049 808-75297              435.000  LFT  |       5.60000        2436.00|       4.90000        2131.50|       6.30000        2740.50 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

0050 808-75300             1344.000  LFT  |       1.40000        1881.60|       1.25000        1680.00|       1.68000        2257.92 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  CROSSWALK LINE, 6 IN.                   |                             |                             | 

0051 808-75320               12.000  EACH |      82.00000         984.00|      75.00000         900.00|     131.30000        1575.60 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 

0052 808-75325                6.000  EACH |     120.00000         720.00|     110.00000         660.00|     183.82000        1102.92 

  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 

  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 

     SECTION TOTALS                       |           $       345,979.37|           $       361,435.70|           $       430,219.24 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       345,979.37|           $       361,435.70|           $       430,219.24 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 741                     CONTRACT ID : T -29989-A                   COUNTIES : JASPER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 07/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710146 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   38-2932367     RMD HOLDINGS LTD                                                           $       529,691.36  100.0000% 

   2   35-1643252     C-TECH CORPORATION INC                                                     $       692,569.58  130.7496% 

   3   35-0821499     JAMES H DREW CORPORATION                                                   $       697,833.00  131.7433% 

   4   04-3815584     GFS FENCE GUARDRAIL & SIGNAGE INC                                          $       698,559.97  131.8806% 

   5   35-2110733     SPECIALTIES COMPANY LLC                                                    $       875,153.84  165.2196% 

       38-1646882      SNOWDEN INC                                                                         IRREGULAR 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 65 

     CALL ORDER   : 741                     CONTRACT ID : T -29989-A                   COUNTIES : JASPER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2932367          |(   2  ) 35-1643252          |(   3  ) 35-0821499 

                                          |RMD HOLDINGS LTD             |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INSTALL NEW GUARD RAIL 

                                          |                             |                             | 

0001 105-06845                       LUMP |   10000.00000       10000.00|   13300.00000       13300.00|   17225.00000       17225.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     100.00000         300.00|     260.00000         780.00|     150.00000         450.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               18.000  MOS  |     100.00000        1800.00|      75.00000        1350.00|      85.00000        1530.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   25785.00000       25785.00|   24600.00000       24600.00|   22000.00000       22000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 203-02070             2500.000  CYS  |       8.00000       20000.00|      16.10000       40250.00|      23.00000       57500.00 

  BORROW                                  |                             |                             | 

0011 203-08607             9085.000  LFT  |       0.60000        5451.00|       4.50000       40882.50|       5.00000       45425.00 

  LINEAR GRADING                          |                             |                             | 

0012 205-06937            24856.000  LFT  |       0.60000       14913.60|       2.00000       49712.00|       1.50000       37284.00 

  TEMPORARY SILT FENCE                    |                             |                             | 

0013 621-06559            24408.000  SYS  |       0.54000       13180.32|       0.57000       13912.56|       0.50000       12204.00 

  MULCHED SEEDING, R                      |                             |                             | 

0014 627-09327            25516.000  LFT  |      12.09000      308488.44|      14.22000      362837.52|      15.00000      382740.00 

  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 

0015 627-09329                1.000  EACH |   16388.00000       16388.00|   12000.00000       12000.00|    7250.00000        7250.00 

  CABLE BARRIER, TYPE TL-4, SPARE PARTS   |                             |                             | 

0016 627-09331               14.000  EACH |    3895.00000       54530.00|    4550.00000       63700.00|    4175.00000       58450.00 

  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 

0017 628-09402                6.000  MOS  |    2000.00000       12000.00|    3000.00000       18000.00|    1920.00000       11520.00 

  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 65 

     CALL ORDER   : 741                     CONTRACT ID : T -29989-A                   COUNTIES : JASPER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2932367          |(   2   ) 35-1643252         |(   3  ) 35-0821499 

                                          |RMD HOLDINGS LTD             |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 628-09407                6.000  MOS  |     300.00000        1800.00|     250.00000        1500.00|     480.00000        2880.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0019 801-01093                4.000  EACH |     200.00000         800.00|     650.00000        2600.00|     595.00000        2380.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0020 801-03290                4.000  EACH |     100.00000         400.00|     140.00000         560.00|     130.00000         520.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0021 801-06640               18.000  EACH |     100.00000        1800.00|     120.00000        2160.00|     115.00000        2070.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0022 801-06710               30.000  DAY  |      25.00000         750.00|      14.00000         420.00|      30.00000         900.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0023 801-06775                       LUMP |   39300.00000       39300.00|   37000.00000       37000.00|   29000.00000       29000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0024 801-09133                2.000  EACH |    1000.00000        2000.00|    3500.00000        7000.00|    3250.00000        6500.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

     SECTION TOTALS                       |           $       529,691.36|           $       692,569.58|           $       697,833.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       529,691.36|           $       692,569.58|           $       697,833.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 65 

     CALL ORDER   : 741                     CONTRACT ID : T -29989-A                   COUNTIES : JASPER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 04-3815584          |(   5   ) 35-2110733         |(      ) 

                                          |GFS FENCE GUARDRAIL & SIGNAG |SPECIALTIES COMPANY LLC      | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   INSTALL NEW GUARD RAIL 

                                          |                             |                             | 

0001 105-06845                       LUMP |     500.00000         500.00|   13300.00000       13300.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                3.000  EACH |     100.00000         300.00|     275.00000         825.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               18.000  MOS  |     100.00000        1800.00|     175.00000        3150.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   20000.00000       20000.00|   43750.00000       43750.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 203-02070             2500.000  CYS  |      21.30000       53250.00|      22.00000       55000.00| 

  BORROW                                  |                             |                             | 

0011 203-08607             9085.000  LFT  |       4.65000       42245.25|       5.00000       45425.00| 

  LINEAR GRADING                          |                             |                             | 

0012 205-06937            24856.000  LFT  |       1.38000       34301.28|       1.45000       36041.20| 

  TEMPORARY SILT FENCE                    |                             |                             | 

0013 621-06559            24408.000  SYS  |       0.48000       11715.84|       0.50000       12204.00| 

  MULCHED SEEDING, R                      |                             |                             | 

0014 627-09327            25516.000  LFT  |      14.85000      378912.60|      19.29000      492203.64| 

  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 

0015 627-09329                1.000  EACH |   10000.00000       10000.00|   10000.00000       10000.00| 

  CABLE BARRIER, TYPE TL-4, SPARE PARTS   |                             |                             | 

0016 627-09331               14.000  EACH |    4400.00000       61600.00|    5500.00000       77000.00| 

  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 

0017 628-09402                6.000  MOS  |    6000.00000       36000.00|    2200.00000       13200.00| 

  FIELD OFFICE, B                         |                             |                             | 

0018 628-09407                6.000  MOS  |     800.00000        4800.00|     300.00000        1800.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 65 

     CALL ORDER   : 741                     CONTRACT ID : T -29989-A                   COUNTIES : JASPER 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 04-3815584          |(   5   ) 35-2110733         |(      ) 

                                          |GFS FENCE GUARDRAIL & SIGNAG |SPECIALTIES COMPANY LLC      | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0019 801-01093                4.000  EACH |     550.00000        2200.00|     525.00000        2100.00| 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0020 801-03290                4.000  EACH |     120.00000         480.00|     225.00000         900.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0021 801-06640               18.000  EACH |     105.00000        1890.00|     125.00000        2250.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0022 801-06710               30.000  DAY  |      12.00000         360.00|      30.00000         900.00| 

  FLASHING ARROW SIGN                     |                             |                             | 

0023 801-06775                       LUMP |   32200.00000       32200.00|   57300.00000       57300.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0024 801-09133                2.000  EACH |    3000.00000        6000.00|    3900.00000        7800.00| 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

     SECTION TOTALS                       |           $       698,559.97|           $       875,153.84|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       698,559.97|           $       875,153.84|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 751                     CONTRACT ID : T -30219-A                   COUNTIES : BOONE           CLINTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 61                                      TIPPECANOE      OTHERS 

                                         CONTRACT TIME : 10/31/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0710149 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   38-2932367     RMD HOLDINGS LTD                                                           $     2,819,745.10  100.0000% 

   2   35-1643252     C-TECH CORPORATION INC                                                     $     3,168,682.35  112.3748% 

   3   35-0821499     JAMES H DREW CORPORATION                                                   $     3,210,797.00  113.8683% 

   4   04-3815584     GFS FENCE GUARDRAIL & SIGNAGE INC                                          $     3,290,212.82  116.6848% 

   5   35-2110733     SPECIALTIES COMPANY LLC                                                    $     3,643,025.20  129.1970% 

       38-1646882      SNOWDEN INC                                                                         IRREGULAR 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : I-65 

     CALL ORDER   : 751                     CONTRACT ID : T -30219-A                   COUNTIES : BOONE           CLINTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE      OTHERS 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2932367          |(   2  ) 35-1643252          |(   3  ) 35-0821499 

                                          |RMD HOLDINGS LTD             |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   GUARD RAIL 

                                          |                             |                             | 

0001 105-06845                       LUMP |   33264.00000       33264.00|   34000.00000       34000.00|   85500.00000       85500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     200.00000         200.00|     275.00000         275.00|     150.00000         150.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |      90.00000        1080.00|      75.00000         900.00|      85.00000        1020.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |  187000.00000      187000.00|  128000.00000      128000.00|   80000.00000       80000.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 203-02000              366.700  CYS  |      17.08000        6263.24|      64.00000       23468.80|      40.00000       14668.00 

  EXCAVATION, COMMON                      |                             |                             | 

0011 203-02070               50.000  CYS  |      20.00000        1000.00|      50.00000        2500.00|     206.00000       10300.00 

  BORROW                                  |                             |                             | 

0012 203-08607             4900.000  LFT  |       1.20000        5880.00|       5.30000       25970.00|       6.50000       31850.00 

  LINEAR GRADING                          |                             |                             | 

0013 303-01180              200.000  TON  |      53.15000       10630.00|      48.00000        9600.00|      60.00000       12000.00 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0014 601-91147                8.000  EACH |    2802.00000       22416.00|    1200.00000        9600.00|    1975.00000       15800.00 

  GUARDRAIL END TREATMENT, RESET          |                             |                             | 

0015 601-99108             3650.000  LFT  |      25.30000       92345.00|      24.75000       90337.50|      25.00000       91250.00 

  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 

  3 IN. SPACING                           |                             |                             | 

0016 621-06545                0.600  TON  |    3143.00000        1885.80|    3150.00000        1890.00|    3100.00000        1860.00 

  FERTILIZER                              |                             |                             | 

0017 621-06553              268.500  LBS  |       5.36000        1439.16|       5.50000        1476.75|       6.00000        1611.00 

  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : I-65 

     CALL ORDER   : 751                     CONTRACT ID : T -30219-A                   COUNTIES : BOONE           CLINTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE      OTHERS 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 38-2932367          |(   2   ) 35-1643252         |(   3  ) 35-0821499 

                                          |RMD HOLDINGS LTD             |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 621-06565                3.200  TON  |     676.00000        2163.20|     675.00000        2160.00|     655.00000        2096.00 

  MULCHING MATERIAL                       |                             |                             | 

0019 627-09327           174090.000  LFT  |      11.73000     2042075.70|      13.07000     2275356.30|      13.30000     2315397.00 

  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 

0020 627-09329                1.000  EACH |   76000.00000       76000.00|   70350.00000       70350.00|   42500.00000       42500.00 

  CABLE BARRIER, TYPE TL-4, SPARE PARTS   |                             |                             | 

0021 627-09331               68.000  EACH |    3550.00000      241400.00|    3860.00000      262480.00|    4690.00000      318920.00 

  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 

0022 628-09401               12.000  MOS  |    2000.00000       24000.00|    2600.00000       31200.00|    1900.00000       22800.00 

  FIELD OFFICE, A                         |                             |                             | 

0023 628-09407               12.000  MOS  |     200.00000        2400.00|     250.00000        3000.00|     300.00000        3600.00 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0024 801-01093                8.000  EACH |     500.00000        4000.00|     950.00000        7600.00|     920.00000        7360.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0025 801-03290               18.000  EACH |     160.00000        2880.00|     190.00000        3420.00|     185.00000        3330.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0026 801-06640               58.000  EACH |     120.00000        6960.00|     185.00000       10730.00|     180.00000       10440.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0027 801-06710              240.000  DAY  |       5.00000        1200.00|      13.00000        3120.00|      30.00000        7200.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0028 801-06775                       LUMP |   44158.00000       44158.00|  140475.00000      140475.00|  100000.00000      100000.00 

  MAINTAINING TRAFFIC                     |                             |                             | 

0029 801-09133                4.000  EACH |    1000.00000        4000.00|    7250.00000       29000.00|    7020.00000       28080.00 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0030 804-06740               68.000  EACH |      75.00000        5100.00|      26.00000        1768.00|      45.00000        3060.00 

  DELINEATOR WITH POST, D2                |                             |                             | 

     SECTION TOTALS                       |           $     2,819,745.10|           $     3,168,682.35|           $     3,210,797.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,819,745.10|           $     3,168,682.35|           $     3,210,797.00 

==================================================================================================================================== 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : I-65 

     CALL ORDER   : 751                     CONTRACT ID : T -30219-A                   COUNTIES : BOONE           CLINTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE      OTHERS 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 04-3815584          |(   5   ) 35-2110733         |(      ) 

                                          |GFS FENCE GUARDRAIL & SIGNAG |SPECIALTIES COMPANY LLC      | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   GUARD RAIL 

                                          |                             |                             | 

0001 105-06845                       LUMP |    5000.00000        5000.00|   33000.00000       33000.00| 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |     100.00000         100.00|     275.00000         275.00| 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521               12.000  MOS  |     100.00000        1200.00|     175.00000        2100.00| 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |   90000.00000       90000.00|  182000.00000      182000.00| 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 203-02000              366.700  CYS  |      34.00000       12467.80|      27.00000        9900.90| 

  EXCAVATION, COMMON                      |                             |                             | 

0011 203-02070               50.000  CYS  |     190.00000        9500.00|      45.00000        2250.00| 

  BORROW                                  |                             |                             | 

0012 203-08607             4900.000  LFT  |       5.95000       29155.00|       5.00000       24500.00| 

  LINEAR GRADING                          |                             |                             | 

0013 303-01180              200.000  TON  |      55.00000       11000.00|      37.00000        7400.00| 

  COMPACTED AGGREGATE, NO. 53             |                             |                             | 

0014 601-91147                8.000  EACH |    2000.00000       16000.00|    2000.00000       16000.00| 

  GUARDRAIL END TREATMENT, RESET          |                             |                             | 

0015 601-99108             3650.000  LFT  |      23.50000       85775.00|      26.00000       94900.00| 

  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 

  3 IN. SPACING                           |                             |                             | 

0016 621-06545                0.600  TON  |    2806.00000        1683.60|    3600.00000        2160.00| 

  FERTILIZER                              |                             |                             | 

0017 621-06553              268.500  LBS  |       4.79000        1286.12|       6.00000        1611.00| 

  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : I-65 

     CALL ORDER   : 751                     CONTRACT ID : T -30219-A                   COUNTIES : BOONE           CLINTON 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 TIPPECANOE      OTHERS 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) 04-3815584          |(   5   ) 35-2110733         |(      ) 

                                          |GFS FENCE GUARDRAIL & SIGNAG |SPECIALTIES COMPANY LLC      | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 621-06565                3.200  TON  |     604.00000        1932.80|     660.00000        2112.00| 

  MULCHING MATERIAL                       |                             |                             | 

0019 627-09327           174090.000  LFT  |      13.85000     2411146.50|      14.97000     2606127.30| 

  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 

0020 627-09329                1.000  EACH |   77675.00000       77675.00|   50000.00000       50000.00| 

  CABLE BARRIER, TYPE TL-4, SPARE PARTS   |                             |                             | 

0021 627-09331               68.000  EACH |    4400.00000      299200.00|    5400.00000      367200.00| 

  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 

0022 628-09401               12.000  MOS  |    7000.00000       84000.00|    2200.00000       26400.00| 

  FIELD OFFICE, A                         |                             |                             | 

0023 628-09407               12.000  MOS  |     800.00000        9600.00|     300.00000        3600.00| 

  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 

  ADDITIONAL , 1 EACH                     |                             |                             | 

0024 801-01093                8.000  EACH |     860.00000        6880.00|     825.00000        6600.00| 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0025 801-03290               18.000  EACH |     170.00000        3060.00|     225.00000        4050.00| 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0026 801-06640               58.000  EACH |     165.00000        9570.00|     225.00000       13050.00| 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0027 801-06710              240.000  DAY  |      12.00000        2880.00|      18.00000        4320.00| 

  FLASHING ARROW SIGN                     |                             |                             | 

0028 801-06775                       LUMP |   93600.00000       93600.00|  159500.00000      159500.00| 

  MAINTAINING TRAFFIC                     |                             |                             | 

0029 801-09133                4.000  EACH |    6500.00000       26000.00|    5600.00000       22400.00| 

  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 

0030 804-06740               68.000  EACH |      22.00000        1496.00|      23.00000        1564.00| 

  DELINEATOR WITH POST, D2                |                             |                             | 

     SECTION TOTALS                       |           $     3,290,212.82|           $     3,643,025.20|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     3,290,212.82|           $     3,643,025.20|           $ 

==================================================================================================================================== 
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                                                          VENDOR RANKING 

 

     CALL ORDER   : 761                     CONTRACT ID : T -31099-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : 64 

                                         CONTRACT TIME : 05/15/09  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0800435 

 

     SET-ASIDE : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   35-1657131     MICHIANA CONTRACTING INC                                                   $        89,628.15  100.0000% 

   2   35-1416052     LIGHTS & SIGNALS INC                                                       $        99,427.70  110.9336% 

   3   62-1339540     HAWK ENTERPRISES INC                                                       $       119,521.85  133.3530% 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 761                     CONTRACT ID : T -31099-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1657131          |(   2  ) 35-1416052          |(   3  ) 62-1339540 

                                          |MICHIANA CONTRACTING INC     |LIGHTS & SIGNALS INC         |HAWK ENTERPRISES INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   TRAFFIC SIGNAL INSTALLATION 

                                          |                             |                             | 

0001 105-06845                       LUMP |     160.00000         160.00|    1000.00000        1000.00|     500.00000         500.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

0002 105-08520                1.000  EACH |       1.00000           1.00|     250.00000         250.00|     425.00000         425.00 

  CELLULAR TELEPHONE/RADIO                |                             |                             | 

0003 105-08521                3.000  MOS  |      30.00000          90.00|     250.00000         750.00|     125.00000         375.00 

  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 

0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 

  MINUTES                                 |                             |                             | 

0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  LIQUIDATED DAMAGES                      |                             |                             | 

0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  CONTRACT LIENS                          |                             |                             | 

0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 

  CONTROL DEVICES                         |                             |                             | 

0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 

0009 110-01001                       LUMP |    5800.00000        5800.00|    5000.00000        5000.00|    2500.00000        2500.00 

  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 

0010 202-74045                4.000  EACH |      15.00000          60.00|     150.00000         600.00|      26.00000         104.00 

  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 

0011 628-09408                3.000  MOS  |     175.00000         525.00|     250.00000         750.00|     680.00000        2040.00 

  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 

0012 628-09409                3.000  MOS  |      60.00000         180.00|      85.00000         255.00|     325.00000         975.00 

  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 

0013 801-01093                4.000  EACH |     470.00000        1880.00|     425.00000        1700.00|     300.00000        1200.00 

  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 

  ASSEMBLY                                |                             |                             | 

0014 801-03290                4.000  EACH |     185.00000         740.00|     165.00000         660.00|     130.00000         520.00 

  CONSTRUCTION SIGN, C                    |                             |                             | 

0015 801-06640               12.000  EACH |     120.00000        1440.00|     105.00000        1260.00|      92.00000        1104.00 

  CONSTRUCTION SIGN, A                    |                             |                             | 

0016 801-06710               20.000  DAY  |      18.00000         360.00|      20.00000         400.00|      15.00000         300.00 

  FLASHING ARROW SIGN                     |                             |                             | 

0017 801-06775                       LUMP |     320.00000         320.00|    3000.00000        3000.00|    3500.00000        3500.00 

  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 761                     CONTRACT ID : T -31099-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1657131          |(   2   ) 35-1416052         |(   3  ) 62-1339540 

                                          |MICHIANA CONTRACTING INC     |LIGHTS & SIGNALS INC         |HAWK ENTERPRISES INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0018 802-05701              104.000  LFT  |       9.00000         936.00|      13.00000        1352.00|      13.00000        1352.00 

  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 

  BASE                                    |                             |                             | 

0019 802-76025              117.000  SFT  |       9.35000        1093.95|      13.00000        1521.00|      13.00000        1521.00 

  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 

  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 

0020 805-01815                4.000  EACH |    1580.00000        6320.00|    1350.00000        5400.00|    2300.00000        9200.00 

  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 

  FT.                                     |                             |                             | 

0021 805-01820                4.000  EACH |     400.00000        1600.00|     900.00000        3600.00|    2020.00000        8080.00 

  SIGNAL STRAIN POLE, STEEL, INSTALL      |                             |                             | 

0022 805-01842                9.000  EACH |     850.00000        7650.00|     625.00000        5625.00|     650.00000        5850.00 

  HANDHOLE, SIGNAL                        |                             |                             | 

0023 805-06595             1705.000  LFT  |       5.25000        8951.25|       6.00000       10230.00|      10.23000       17442.15 

  CONDUIT, PVC, 2 IN.                     |                             |                             | 

0024 805-78100                1.000  EACH |   11700.00000       11700.00|   11000.00000       11000.00|   11000.00000       11000.00 

  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 

  PHASE                                   |                             |                             | 

0025 805-78205               12.000  EACH |     635.00000        7620.00|     600.00000        7200.00|     860.00000       10320.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER, GREEN                            |                             |                             | 

0026 805-78215                2.000  EACH |     525.00000        1050.00|     500.00000        1000.00|     770.00000        1540.00 

  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 

  AMBER ARROW, GREEN ARROW                |                             |                             | 

0027 805-78415                4.000  EACH |    1870.00000        7480.00|    1600.00000        6400.00|    1800.00000        7200.00 

  SPAN, CATENARY, AND TETHER              |                             |                             | 

0028 805-78420                8.000  EACH |     220.00000        1760.00|     225.00000        1800.00|     410.00000        3280.00 

  DISCONNECT HANGER                       |                             |                             | 

0029 805-78445                1.000  EACH |     500.00000         500.00|     575.00000         575.00|     600.00000         600.00 

  SIGNAL SERVICE                          |                             |                             | 

0030 805-78467              160.000  LFT  |       1.65000         264.00|       2.25000         360.00|       3.00000         480.00 

  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 

0031 805-78470             2910.000  LFT  |       0.12000         349.20|       0.87000        2531.70|       0.40000        1164.00 

  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 

0032 805-78485              290.000  LFT  |       1.15000         333.50|       1.25000         362.50|       2.00000         580.00 

  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 

0033 805-78490             1880.000  LFT  |       1.20000        2256.00|       1.45000        2726.00|       2.00000        3760.00 

  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 

0034 805-78510             3610.000  LFT  |       0.60000        2166.00|       1.15000        4151.50|       0.82000        2960.20 

  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                                                          ROUTE : 30 

     CALL ORDER   : 761                     CONTRACT ID : T -31099-A                   COUNTIES : MARSHALL 

     LETTING DATE : 11/19/08  10:15 AM      DISTRICT    : LAPORTE DISTRICT 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) 35-1657131          |(   2   ) 35-1416052         |(   3  ) 62-1339540 

                                          |MICHIANA CONTRACTING INC     |LIGHTS & SIGNALS INC         |HAWK ENTERPRISES INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0035 805-78785               10.000  EACH |     535.00000        5350.00|     575.00000        5750.00|     520.00000        5200.00 

  SIGNAL DETECTOR HOUSING                 |                             |                             | 

0036 805-78795             1110.000  LFT  |       6.20000        6882.00|       8.00000        8880.00|       8.65000        9601.50 

  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 

0037 805-78925                1.000  EACH |     780.00000         780.00|     475.00000         475.00|     800.00000         800.00 

  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 

0038 805-92504                6.000  EACH |     250.00000        1500.00|     235.00000        1410.00|     265.00000        1590.00 

  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 

0039 808-06368               67.000  LFT  |       4.50000         301.50|       4.00000         268.00|       4.00000         268.00 

  TRANSVERSE MARKING, REMOVE              |                             |                             | 

0040 808-06703               20.000  LFT  |       0.90000          18.00|       1.00000          20.00|      10.00000         200.00 

  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 

0041 808-06716               85.000  LFT  |       2.25000         191.25|       2.00000         170.00|       3.00000         255.00 

  LINE, REMOVE                            |                             |                             | 

0042 808-75245               40.000  LFT  |       0.90000          36.00|       1.00000          40.00|      10.00000         400.00 

  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 

  IN.                                     |                             |                             | 

0043 808-75297              190.000  LFT  |       5.15000         978.50|       5.00000         950.00|       7.00000        1330.00 

  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 

  STOP LINE, 24 IN.                       |                             |                             | 

     SECTION TOTALS                       |           $        89,628.15|           $        99,427.70|           $       119,521.85 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        89,628.15|           $        99,427.70|           $       119,521.85 

==================================================================================================================================== 


