CALL ORDER : 141 CONTRACT ID : IB-30842-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		NEW BRIDGE		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-06899	RADIO	2.000	EACH
3	105-08520	CELLULAR TELEPHONE/RADIO	1.000	EACH
4	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	12.000	MOS
5	105-08523	RADIO SERVICE	12.000	MOS
6	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
7	108-01614	PARTNERING OVERHEAD	LUMP	LUMP
8	109-08359	LIQUIDATED DAMAGES	1.000	DOL
9	109-08360	CONTRACT LIENS	1.000	DOL
10	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
11	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
12	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
13	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
14	202-03000	HOUSES AND BUILDINGS, REMOVE	LUMP	LUMP
15	203-02000	EXCAVATION, COMMON	7,225.000	CYS
16	203-02070	BORROW	125,031.000	CYS
17	205-03371	SEDIMENT, REMOVE	200.000	CYS
18	205-06930	SPLASHPAD, RIPRAP	20.400	TON
19	205-06931	TEMPORARY CHECK DAM, REVETMENT RIPRAP	160.000	TON
20	205-06933	TEMPORARY DITCH INLET PROTECTION	1.000	EACH
21	205-06937	TEMPORARY SILT FENCE	3,670.000	LFT
22	206-51230	EXCAVATION, FOUNDATION, UNCLASSIFIED	210.000	CYS
23	207-08266	SUBGRADE TREATMENT, TYPE III	7,691.000	SYS
24	207-08267	SUBGRADE TREATMENT, TYPE IIIA	585.000	SYS
25	211-02050	B BORROW	2,075.000	CYS
26	211-09264	STRUCTURE BACKFILL, TYPE 1	1,578.000	CYS
27	211-09266	STRUCTURE BACKFILL, TYPE 3	3,800.000	CYS
28	211-09267	STRUCTURE BACKFILL, TYPE 4	120.000	CYS
29	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	3,117.000	TON
30	302-07455	DENSE GRADED SUBBASE	40.000	CYS
31	303-02051	STONE, NO 2	100.000	TON
32	303-07449	COMPACTED AGGREGATE, NO. 73	6.000	TON
33	304-07489	HMA PATCHING, TYPE A	200.000	TON
34	304-07492	WIDENING WITH HMA, TYPE A	30.000	TON
35	306-08043	MILLING, TRANSITION	400.000	SYS
36	402-07432	HMA SURFACE, TYPE A	604.000	TON
37	402-07435	HMA INTERMEDIATE, TYPE A	1,375.000	TON
38	404-05512	SEAL COAT, 3	12,000.000	SYS
39	406-05520	ASPHALT FOR TACK COAT	2.000	TON
40	601-01522	GUARDRAIL TRANSITION TYPE TGB	4.000	EACH
41	601-06037	GUARDRAIL END TREATMENT, I	4.000	EACH
42	601-99105	GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING	668.750	LFT
43	602-06729	BARRIER DELINEATOR	20.000	EACH
44	603-06045	FENCE, CHAIN LINK, 48 IN.	420.000	LFT
45	605-06095	CURB, INTEGRAL, B, CONCRETE	337.000	LFT
46	609-06257	REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.	228.000	SYS
47	610-07486	HMA FOR APPROACHES, TYPE A	162.000	TON
48	611-06497	MAILBOX ASSEMBLY, SINGLE	3.000	EACH
49	611-08232	MAILBOX ASSEMBLY, SINGLE, RESET	1.000	EACH

CALL ORDER : 141 CONTRACT ID : IB-30842-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
	SECTION NO. 0001	NEW BRIDGE		
50	615-06505	MONUMENT, B	2.000	EACH
51	615-06527	MONUMENT, SECTION CORNER	1.000	EACH
52	616-02320	GEOTEXTILES	412.000	SYS
53	616-06405	RIPRAP, REVETMENT	341.000	TON
54	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	6.000	EACH
55	621-06545	FERTILIZER	11.100	TON
56	621-06553	SEED MIXTURE, R	4,726.000	LBS
57	621-06557	SEED MIXTURE, T	2,224.000	LBS
58	621-06565	MULCHING MATERIAL	55.600	TON
59	621-06567	WATER	11.500	kGAL
60	621-06574	SODDING	3,354.000	SYS
61	628-09402	FIELD OFFICE, B	12.000	MOS
62	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	12.000	MOS
63	701-06011	DYNAMIC PILE LOAD TEST	2.000	EACH
64	701-06012	TEST PILE, RESTRIKE	2.000	EACH
65	701-06027	TEST PILE	2.000	EACH
66	701-91792	PILE TIP, STEEL H	28.000	EACH
67	701-95780	PILE, STEEL H, HP 12 X 74	2,065.000	LFT
68	702-51005	CONCRETE, A, SUBSTRUCTURE	165.200	CYS
69	702-51015	CONCRETE, B, FOOTINGS	64.900	CYS
70	702-51110	GRATES, BASINS, AND FITTINGS, CAST IRON	1,152.000	LBS
71	703-51030	REINFORCING STEEL	15,024.000	LBS
72	703-51032	REINFORCING STEEL, EPOXY COATED	126,341.000	LBS
73	703-97936	THREADED TIE BAR ASSEMBLY, EPOXY COATED	106.000	EACH
74	704-51002	CONCRETE, C, SUPERSTRUCTURE	270.500	CYS
75	706-05732	CONCRETE BRIDGE RAILING TRANSITION, TBC	4.000	EACH
76	706-51020	CONCRETE, C, RAILING	60.100	CYS
77	707-05997	STRUCTURAL MEMBERS, CONCRETE BULB-T	1,092.000	LFT
78	709-51821	SURFACE SEAL	LUMP	LUMP
79	715-05048	PIPE, TYPE 4, CIRCULAR, 6 IN.	300.000	LFT
80	715-05049	PIPE, TYPE 4, CIRCULAR, 8 IN.	300.000	LFT
81	715-05051	PIPE, TYPE 4, CIRCULAR, 10 IN.	300.000	LFT
82	715-05052	PIPE, TYPE 4, CIRCULAR, 12 IN.	452.000	LFT
83	715-05118	PIPE, TYPE 1, CIRCULAR, 12 IN.	210.000	LFT
84	715-05169	PIPE, TYPE 3, CIRCULAR, 15 IN.	288.000	LFT
85	715-07536	CONCRETE ANCHOR, MIN. AREA 12.9 SFT.	2.000	EACH
86	715-08171	PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 SFT.	215.000	LFT
87	715-08177	PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT.	210.000	LFT
88	715-08179	CONCRETE ANCHOR, MIN. AREA 10.2 SFT.	2.000	EACH
89	715-46000	PIPE END SECTION, 12 IN.	1.000	EACH
90	715-46005	PIPE END SECTION, 15 IN.	8.000	EACH
91	715-91361	PIPE, PVC, 6 IN.	544.000	LFT
92	720-02123	INLET PIPE RISER	LUMP	LUMP
93	720-45410	MANHOLE, C4	1.000	EACH
94	731-93945	FACE PANELS, CONCRETE	8,675.000	SFT
95	731-93946	WALL ERECTION	8,675.000	SFT
96	731-93947	LEVELING PAD, CONCRETE	542.000	LFT
97	801-04308	ROAD CLOSURE SIGN ASSEMBLY	2.000	EACH
98	801-06625	DETOUR ROUTE MARKER ASSEMBLY	14.000	EACH

CALL ORDER : 141 CONTRACT ID : IB-30842-A

ITEM NO.		DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		NEW BRIDGE		
99	801-06640	CONSTRUCTION SIGN, A	12.000	EACH
100	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
101	801-07119	BARRICADE, III-B	48.000	LFT
102	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	42.000	LFT
103	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	20.000	SFT
104	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	5,760.000	LFT
105	808-75054	LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.	688.000	LFT
106	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	5,072.000	LFT

CALL ORDER : 181 CONTRACT ID : IR-30784-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		NEW INTERCHANGE CONSTRUCTION		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-06899	RADIO	4.000	EACH
3	105-08520	CELLULAR TELEPHONE/RADIO	4.000	EACH
4	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	60.000	MOS
5	105-08523	RADIO SERVICE	60.000	MOS
6	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
7	108-01614	PARTNERING OVERHEAD	LUMP	LUMP
8	109-08359	LIQUIDATED DAMAGES	1.000	DOL
9	109-08360	CONTRACT LIENS	1.000	DOL
10	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
11	109-08441	QUALITY ADJUSTMENTS, PCCP	1.000	DOL
12	109-08442	QUALITY ADJUSTMENTS, SUPERSTRUCTURE	1.000	DOL
13	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
14	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
15	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
16	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
17	201-01015	CLEARING AND GRUBBING	LUMP	LUMP
18	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
19	202-01300	TRAFFIC SIGNAL EQUIPMENT, REMOVE	1.000	EACH
20	202-03783	SIGN, PANEL, REMOVE	1.000	EACH
21	202-04089	SIGN, SHEET, REMOVE	8.000	EACH
22	203-02000	EXCAVATION, COMMON	211,877.000	CYS
23	205-06931	TEMPORARY CHECK DAM, REVETMENT RIPRAP	380.000	TON
24	205-06933	TEMPORARY DITCH INLET PROTECTION	22.000	EACH
25	205-06934	TEMPORARY MULCHING	100.000	TON
26	205-06936	TEMPORARY SEDIMENT TRAP	250.000	TON
27	205-06937	TEMPORARY SILT FENCE	8,100.000	LFT
28	205-06938	TEMPORARY SLOPE DRAIN	1,430.000	LFT
29	206-51230	EXCAVATION, FOUNDATION, UNCLASSIFIED	147.000	CYS
30	207-06014	LIME STABILIZED SOIL	114,300.000	SYS
31	211-02050	B BORROW	2,994.000	CYS
32	211-06467	AGGREGATE FOR END BENT BACKFILL	66.000	CYS
33	211-09264	STRUCTURE BACKFILL, TYPE 1	3,042.000	CYS
34	211-09265	STRUCTURE BACKFILL, TYPE 2	3,333.000	CYS
35	211-09266	STRUCTURE BACKFILL, TYPE 3	3,314.000	CYS
36	212-06282	STOCKPILED SELECTED MATERIAL, SALVAGED	121,958.000	CYS
37	214-07203	GEOGRID, II	1,749.000	SYS
38	215-07706	CHEMICAL MODIFICATION, SOILS	4,940.000	TON
39	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	6,880.000	TON
40	302-06464	SUBBASE FOR PCCP	25,300.000	CYS
41	302-07455	DENSE GRADED SUBBASE	310.000	CYS
42	303-01180	COMPACTED AGGREGATE, NO. 53	25,965.000	TON
43	303-02051	STONE, NO 2	100.000	TON
44	306-08042	MILLING, SCARIFICATION/PROFILE	10,572.000	SYS
45	306-08043	MILLING, TRANSITION	1,737.000	SYS
46	401-06264	PROFILOGRAPH, HMA	LUMP	LUMP
47	401-07329	QC/QA-HMA, 4, 70, SURFACE, 9.5 mm	3,130.000	TON
48	401-07399	QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm	5,660.000	TON
49	401-07429	QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm	2,065.000	TON

CALL ORDER : 181 CONTRACT ID : IR-30784-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		NEW INTERCHANGE CONSTRUCTION		
50	401-08364	QC/QA-HMA, 4, 64, BASE, 19.0 MM	3,450.000	TON
51	401-09084	QC/QA-HMA, 5, 76, BASE, OG, 25.0 mm	4,175.000	TON
52	402-07440	HMA BASE, TYPE A	130.000	TON
53	402-07453	HMA FOR TEMPORARY PAVEMENT	1,980.000	TON
54	402-07453	HMA FOR TEMPORARY PAVEMENT	3,020.000	TON
55	406-05520	ASPHALT FOR TACK COAT	29.100	TON
56	501-06266	PROFILOGRAPH, PCCP	LUMP	LUMP
57	501-06325	QC/QA-PCCP, 14 IN.	3,220.000	SYS
58	501-08196	QC/QA-PCCP, 12.5 IN.	80,200.000	SYS
59	503-05240	D-1 CONTRACTION JOINT	44,060.000	LFT
60	503-05310	TERMINAL JOINT	120.000	LFT
61	601-01522	GUARDRAIL TRANSITION TYPE TGB	4.000	EACH
62	601-02206	TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING	218.750	LFT
63	601-06233	IMPACT ATTENUATOR, ED, W1, TL-3	2.000	EACH
64	601-06416	IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3	2.000	EACH
65	601-08434	GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS	4.000	EACH
66	601-94689	GUARDRAIL END TREATMENT, OS	4.000	EACH
67	601-97080	TEMPORARY GUARDRAIL END TREATMENT, OS	2.000	EACH
68	601-99105	GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING	512.500	LFT
69	602-06729	BARRIER DELINEATOR	16.000	EACH
70	603-06040	FENCE, FARM FIELD, 47 IN.	19,560.000	LFT
71	606-07484	MILLED HMA SHOULDER CORRUGATIONS	27,655.000	LFT
72	606-07485	MILLED PCCP SHOULDER CORRUGATIONS	4,695.000	LFT
73	609-06260	REINFORCED CONCRETE BRIDGE APPROACH, 13 IN.	455.000	SYS
74	610-07486	HMA FOR APPROACHES, TYPE A	17.000	TON
75	610-07788	HMA FOR APPROACHES, TYPE D	1,462.000	TON
76	611-06497	MAILBOX ASSEMBLY, SINGLE	1.000	EACH
77	615-06490	RIGHT OF WAY MARKER	18.000	EACH
78	615-06505	MONUMENT, B	5.000	EACH
79	615-06510	MONUMENT, C	9.000	EACH
80	615-06515	MONUMENT, D	4.000	EACH
81	615-06527	MONUMENT, SECTION CORNER	3.000	EACH
82	616-02320	GEOTEXTILES	3,508.000	SYS
83	616-06405	RIPRAP, REVETMENT	2,475.000	TON
84	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	8.000	EACH
85	621-06545	FERTILIZER	21.100	TON
86	621-06553	SEED MIXTURE, R	8,940.000	LBS
87	621-06557	SEED MIXTURE, T	5,700.000	LBS
88	621-06565	MULCHING MATERIAL	105.200	TON
89	621-06567	WATER	3,230.000	kGAL
90	621-06574	SODDING	63,977.000	SYS
91	628-09403	FIELD OFFICE, C	15.000	MOS
92	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	30.000	MOS
93	701-06011	DYNAMIC PILE LOAD TEST	1.000	EACH
94	701-06012	TEST PILE, RESTRIKE	1.000	EACH
95	701-06027	TEST PILE	1.000	EACH
96	701-91792	PILE TIP, STEEL H	33.000	EACH
97	701-95780	PILE, STEEL H, HP 12 X 74	1,773.000	LFT
98	702-51005	CONCRETE, A, SUBSTRUCTURE	91.500	CYS

CALL ORDER : 181 CONTRACT ID : IR-30784-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
	SECTION NO. 0001	NEW INTERCHANGE CONSTRUCTION		
99	702-51015	CONCRETE, B, FOOTINGS	66.000	CYS
100	703-51030	REINFORCING STEEL	25,840.000	LBS
101	703-51032	REINFORCING STEEL, EPOXY COATED	217,541.000	LBS
102	704-51002	CONCRETE, C, SUPERSTRUCTURE	503.400	CYS
103	706-05734	CONCRETE BRIDGE RAILING TRANSITION, TBT	4.000	EACH
104	706-51020	CONCRETE, C, RAILING	49.900	CYS
105	707-09365	STRUCTURAL MEMBER, CONCRETE, BULB-T	1,215.000	LFT
106	709-51821	SURFACE SEAL	LUMP	LUMP
107	713-51334	TEMPORARY PIPE AND APPROACHES	LUMP	LUMP
108	714-08514	WINGWALL	723.100	SFT
109	714-26709	CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 5 FT.	90.000	LFT
110	714-26717	CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 5 FT.	385.000	LFT
111	715-05019	PIPE, TYPE 1, CIRCULAR, 36 IN.	900.000	LFT
112	715-05048	PIPE, TYPE 4, CIRCULAR, 6 IN.	49,432.000	LFT
113	715-05053	PIPE, UNDERDRAIN OUTLET, 6 IN.	6,435.000	LFT
114	715-05119	PIPE, TYPE 1, CIRCULAR, 15 IN.	238.000	LFT
115	715-05121	PIPE, TYPE 1, CIRCULAR, 18 IN.	106.000	LFT
116	715-05123	PIPE, TYPE 1, CIRCULAR, 24 IN.	108.000	LFT
117	715-05125	PIPE, TYPE 1, CIRCULAR, 30 IN.	100.000	LFT
118	715-05128	PIPE, TYPE 1, CIRCULAR, 48 IN.	283.000	LFT
119	715-05129	PIPE, TYPE 1, CIRCULAR, 54 IN.	179.000	LFT
120	715-05152	PIPE, TYPE 2, CIRCULAR, 18 IN.	100.000	LFT
121	715-05169	PIPE, TYPE 3, CIRCULAR, 15 IN.	120.000	LFT
122	715-05173	PIPE, TYPE 3, CIRCULAR, 24 IN.	108.000	LFT
123	715-05175	PIPE, TYPE 3, CIRCULAR, 30 IN.	120.000	LFT
124	715-05407	PIPE, END BENT DRAIN, 6 IN.	200.000	LFT
125	715-05438	PIPE, DRAIN TILE TERMINAL SECTION, 4 IN.	1,201.000	LFT
126	715-05439	PIPE, DRAINTILE TERMINAL SECTION, 6 IN	3,603.000	LFT
127	715-05440	PIPE, DRAINTILE TERMINAL SECTION, 8 IN	1,201.000	LFT
128	715-05443	PIPE, DRAINTILE TERMINAL SECTION, 12 IN	4,804.000	LFT
129	715-05445	PIPE, DRAIN TILE, TERMINAL SECTION, 18 IN.	390.000	LFT
130	715-08305	HMA FOR STRUCTURE INSTALLATION, TYPE B	27.000	TON
131	715-26784	GRATED BOX END SECTION, I, 3:1, 54 IN.	2.000	EACH
132	715-46005	PIPE END SECTION, 15 IN.	8.000	EACH
133	715-46010	PIPE END SECTION, 18 IN.	2.000	EACH
134	715-46020	PIPE END SECTION, 24 IN.	2.000	EACH
135	715-46030	PIPE END SECTION, 30 IN.	6.000	EACH
136	715-97691	GRATED BOX END SECTION, I, 3:1, 36 IN.	10.000	EACH
137	715-97695	GRATED BOX END SECTION, I, 3:1, 48 IN.	4.000	EACH
138	718-06531	OUTLET PROTECTOR, 3	106.000	EACH
139	718-06531	OUTLET PROTECTOR, 3	8.000	EACH
140	718-06532	VIDEO INSPECTION FOR UNDERDRAINS	6,500.000	LFT
141	718-52610	AGGREGATE FOR UNDERDRAINS	5,438.000	CYS
142	718-99153	GEOTEXTILES FOR UNDERDRAIN	45,776.000	SYS
143	719-09505	TILE INTERCEPT TRENCH EXCAVATION AND LOCATION	12,011.000	LFT
144	720-03194	MANHOLE	13.000	EACH
145	720-44000	CASTING, ADJUST TO GRADE	5.000	EACH
146	720-45065	INLET, N12	2.000	EACH
147	720-97958	MANHOLE, K2	4.000	EACH

CALL ORDER : 181 CONTRACT ID : IR-30784-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
	SECTION NO. 0001	NEW INTERCHANGE CONSTRUCTION		
148	731-93945	FACE PANELS, CONCRETE	6,040.000	SFT
149	731-93946	WALL ERECTION	6,040.000	SFT
150	731-93947	LEVELING PAD, CONCRETE	392.000	LFT
151	801-03290	CONSTRUCTION SIGN, C	6.000	EACH
152	801-04308	ROAD CLOSURE SIGN ASSEMBLY	4.000	EACH
153	801-06199	ROAD CLOSURE SIGN ASSEMBLY, PERMANENT	4.000	EACH
154	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	18,230.000	LFT
155	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	16,165.000	LFT
156	801-06216	TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.	635.000	LFT
157	801-06586	TEMPORARY PAVEMENT MARKING, 8 IN.	1,700.000	LFT
158	801-06625	DETOUR ROUTE MARKER ASSEMBLY	47.000	EACH
159	801-06640	CONSTRUCTION SIGN, A	38.000	EACH
160	801-06645	CONSTRUCTION SIGN, B	12.000	EACH
161	801-06710	FLASHING ARROW SIGN	126.000	DAY
162	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
163	801-07023	ENERGY ABSORBING TERMINAL, CZ, TL-2	2.000	EACH
164	801-07119	BARRICADE, III-B	168.000	LFT
165	801-07120	BARRICADE, III, PERMANENT	380.000	LFT
166	801-08401	TEMPORARY TRAFFIC BARRIER, TYPE 2	1,322.000	LFT
167	801-97840	TEMPORARY CONCRETE BARRIER, ANCHORED,	660.000	LFT
168	802-04893	REFERENCE POST	15.000	EACH
169	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	484.000	LFT
170	802-05702	SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE	539.000	LFT
171	802-05706	SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE	55.000	LFT
172	802-07057	SIGN, PANEL, WITH LEGEND	1,425.000	SFT
173	802-07151	WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII	34.000	EACH
174	802-07158	CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I	2.000	EACH
175	802-08456	WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII	8.000	EACH
176	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	385.000	SFT
177	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	450.000	SFT
178	802-76045	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.	196.000	SFT
179	802-76055	SIGN POST, A	61.000	LFT
180	802-76095	STRUCTURAL STEEL, BREAKAWAY	7,381.000	LBS
181	802-76140	OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM	2.000	EACH
182	802-76175	WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY	26.000	LFT
183	804-06725	DELINEATOR WITH POST, D1, 3 IN. DIA.	130.000	EACH
184	804-06740	DELINEATOR WITH POST, D2	156.000	EACH
185	805-01161	LOOP DETECTOR, INDUCTIVE, 4 CHANNEL, AMPLIFIER AND HARNESS	13.000	EACH
186	805-01842	HANDHOLE, SIGNAL	23.000	EACH
187	805-01879	SIGNAL SERVICE, INSTALL	3.000	EACH
188	805-04736	SIGNAL CABLE, 4C 18GA.	725.000	LFT
189	805-04980	FLASHING BEACON	2.000	EACH
190	805-06592	CONDUIT, STEEL, GALVANIZED, 2 IN.	4,830.000	LFT
191	805-78100	CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE	3.000	EACH
192	805-78205	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN	13.000	EACH
193	805-78225	TRAFFIC SIGNAL HEAD, 4 FACE, 12 IN. RED, AMBER, GREEN, GREEN	1.000	EACH
194	805-78230	TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,	4.000	EACH
195	805-78415	SPAN, CATENARY, AND TETHER	7.000	EACH
196	805-78420	DISCONNECT HANGER	7.000	EACH

CALL ORDER : 181 CONTRACT ID : IR-30784-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
	SECTION NO. 0001	NEW INTERCHANGE CONSTRUCTION		
197	805-78467	SIGNAL CABLE, 3C 8GA.	180.000	LFT
198	805-78470	SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	4,510.000	LFT
199	805-78485	SIGNAL CABLE, 5C 14GA.	845.000	LFT
200	805-78490	SIGNAL CABLE, 7C 14GA.	2,415.000	LFT
201	805-78510	SIGNAL CABLE, 2C 16GA., SHIELDED	4,760.000	LFT
202	805-78785	SIGNAL DETECTOR HOUSING	13.000	EACH
203	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	1,590.000	LFT
204	805-78925	CONTROLLER CABINET FOUNDATION, P1	3.000	EACH
205	805-81032	SIGNAL STRAIN POLE, STEEL, 30 FT.	5.000	EACH
206	805-81060	SIGNAL STRAIN POLE, STEEL, 36 FT.	4.000	EACH
207	805-86900	JUNCTION BOX	2.000	EACH
208	805-92512	MICROLOOP DETECTOR	2.000	EACH
209	805-95889	WIRE, NO. 10 COPPER, 1C	4,717.000	LFT
210	805-97237	WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C	411.000	LFT
211	805-98540	FOUNDATION AND ANCHOR BOLTS FOR STRAIN POLE	9.000	EACH
212	807-01603	SERVICE POINT, TYPE II	2.000	EACH
213	807-02191	HANDHOLE, LIGHTING	12.000	EACH
214	807-02428	CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.	28.000	EACH
215	807-02579	MAST ARM, 15 FT.	4.000	EACH
216	807-07580	WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C	12,489.000	LFT
217	807-82016	SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES	2.000	EACH
218	807-84866	LIGHT POLE, 44 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER	28.000	EACH
219	807-86790	LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT	4.000	EACH
220	807-86910	CONNECTOR KIT, UNFUSED	34.000	EACH
221	807-86915	CONNECTOR KIT, FUSED	36.000	EACH
222	807-86925	MULTIPLE COMPRESSION FITTING, WATERPROOFED	98.000	EACH
223	807-86935	INSULATION LINK, WATERPROOFED	118.000	EACH
224	807-86950	SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION	34.000	EACH
225	807-86955	CABLE DUCT MARKER	23.000	EACH
226	807-97290	LUMINAIRE, HIGH PRESSURE SODIUM, 400 WATT, 240 VOLTS REGULAT	32.000	EACH
227	808-03178	PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS	9.000	EACH
228	808-03179	PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)	4.000	EACH
229	808-03631	LINE, EPOXY, SOLID, WHITE, 4 IN.	18,045.000	LFT
230	808-03632	LINE, EPOXY, SOLID, YELLOW, 4 IN.	22,975.000	LFT
231	808-05534	LINE, EPOXY, SOLID, WHITE, 8 IN.	4,165.000	LFT
232	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	11,845.000	LFT
233	808-06706	LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.	390.000	LFT
234	808-06716	LINE, REMOVE	7,025.000	LFT
235	808-75059	LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.	12,185.000	LFT
236	808-75061	LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.	815.000	LFT
237	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	8,445.000	LFT
238	808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	8.000	EACH
239	808-75325	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	6.000	EACH
240	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	600.000	EACH
241	808-92027	LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.	2,000.000	LFT
242	808-99077	LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN.	180.000	LFT
243	808-99176	LINE, THERMOPLASTIC, SOLID, YELLOW, 24 IN.	310.000	LFT

CALL ORDER : 191 CONTRACT ID : IR-31063-A

ITEM NO.		DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		HOUSES AND BUILDINGS, REMOVE		
1	109-08359	LIQUIDATED DAMAGES	1.000	DOL
2	109-08360	CONTRACT LIENS	1.000	DOL
3	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
4	110-07025	MOBILIZATION AND DEMOBILIZATION	2.000	EACH
5	202-02245	TREE, 6 IN., REMOVE	18.000	EACH
6	202-02250	TREE, 10 IN., REMOVE	3.000	EACH
7	202-03000	HOUSES AND BUILDINGS, REMOVE	LUMP	LUMP
8	202-91010	TREE, 24 IN., REMOVE	1.000	EACH
9	202-91011	TREE, 36 IN., REMOVE	4.000	EACH
10	202-93898	TREE, 12 IN., REMOVE	3.000	EACH
11	205-06937	TEMPORARY SILT FENCE	360.000	LFT
12	621-06559	MULCHED SEEDING, R	914.110	SYS
13	801-06640	CONSTRUCTION SIGN, A	6.000	EACH

CALL ORDER : 221 CONTRACT ID : R -27157-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		CURVE CORRECTION		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	32.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
8	109-08442	QUALITY ADJUSTMENTS, SUPERSTRUCTURE	1.000	DOL
9	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
10	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
11	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
12	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
13	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
14	202-02286	PRESENT STRUCTURE, REMOVE	1.000	EACH
15	203-02000	EXCAVATION, COMMON	15,958.000	m3
16	203-51223	EXCAVATION, WATERWAY	918.000	m3
17	205-06931	TEMPORARY CHECK DAM, REVETMENT RIPRAP	217.100	Mg
18	205-06936	TEMPORARY SEDIMENT TRAP	140.000	Mg
19	205-06937	TEMPORARY SILT FENCE	820.000	m
20	206-51220	EXCAVATION, WET	80.000	m3
21	206-51235	COFFERDAM	LUMP	LUMP
22	207-08264	SUBGRADE TREATMENT, TYPE II	9,760.000	m2
23	207-08266	SUBGRADE TREATMENT, TYPE III	3,055.000	m2
24	211-06467	AGGREGATE FOR END BENT BACKFILL	16.400	m3
25	211-09264	STRUCTURE BACKFILL, TYPE 1	206.700	m3
26	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	2,244.000	Mg
27	302-07455	DENSE GRADED SUBBASE	22.200	m3
28	401-06264	PROFILOGRAPH, HMA	LUMP	LUMP
29	401-07333	QC/QA-HMA, 2, 76, SURFACE, 9.5 mm	662.000	Mg
30	401-07402	QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm	1,115.000	Mg
31	401-07407	QC/QA-HMA, 2, 64, BASE, 25.0 mm	4,348.000	Mg
32	402-07432	HMA SURFACE, TYPE A	216.000	Mg
33	402-07435	HMA INTERMEDIATE, TYPE A	583.000	Mg
34	404-05511	SEAL COAT, 2	2,966.000	m2
35	405-05517	ASPHALT FOR PRIME COAT	14.500	Mg
36	406-05520	ASPHALT FOR TACK COAT	3.800	Mg
37	601-01522	GUARDRAIL TRANSITION TYPE TGB	4.000	EACH
38	601-01626	GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2	1.000	EACH
39	601-01700	GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1	1.000	EACH
40	601-06037	GUARDRAIL END TREATMENT, I	1.000	EACH
41	601-94689	GUARDRAIL END TREATMENT, OS	2.000	EACH
42	601-99105	GUARDRAIL, W BEAM, 1.905 m SPACING	99.100	m
43	602-06729	BARRIER DELINEATOR	10.000	EACH
44	609-06259	REINFORCED CONCRETE BRIDGE APPROACH, 300 mm	148.000	m2
45	615-06490	RIGHT OF WAY MARKER	43.000	EACH
46	615-06505	MONUMENT, B	3.000	EACH
47	615-06530	POST, BENCHMARK	1.000	EACH
48	616-02320	GEOTEXTILES	1,899.000	m2
49	616-06405	RIPRAP, REVETMENT	1,454.000	Mg

CALL ORDER : 221 CONTRACT ID : R -27157-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		CURVE CORRECTION		
50	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.000	EACH
51	621-06545	FERTILIZER	3.700	Mg
52	621-06553	SEED MIXTURE, R	778.000	kg
53	621-06565	MULCHING MATERIAL	18.400	Mg
54	621-06574	SODDING	878.500	m2
55	622-52436	SIGN, DO NOT MOW OR SPRAY	12.000	EACH
56	622-91786	SEEDLING	495.000	EACH
57	622-98200	SIGN, DO NOT DISTURB	22.000	EACH
58	628-09402	FIELD OFFICE, B	16.000	MOS
59	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	16.000	MOS
60	701-96089	PILE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm, 356 mm	370.800	m
61	701-98647	PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm, 356 mm	187.600	m
62	702-51005	CONCRETE, A, SUBSTRUCTURE	78.400	m3
63	702-51015	CONCRETE, B, FOOTINGS	6.600	m3
64	702-51110	GRATES, BASINS, AND FITTINGS, CAST IRON	647.000	kg
65	703-51030	REINFORCING STEEL	6,636.000	kg
66	703-51032	REINFORCING STEEL, EPOXY COATED	26,828.000	kg
67	704-51002	CONCRETE, C, SUPERSTRUCTURE	141.600	m3
68	706-05732	CONCRETE BRIDGE RAILING TRANSITION, TBC	4.000	EACH
69	706-51020	CONCRETE, C, RAILING	20.300	m3
70	707-05982	STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, 711 mm X 305 mm	290.500	m
71	709-51821	SURFACE SEAL	LUMP	LUMP
72	715-05049	PIPE, TYPE 4, CIRCULAR, 200 mm	172.000	m
73	715-05123	PIPE, TYPE 1, CIRCULAR, 600 mm	63.000	m
74	715-05125	PIPE, TYPE 1, CIRCULAR, 750 mm	38.000	m
75	715-05173	PIPE, TYPE 3, CIRCULAR, 600 mm	31.000	m
76	715-05407	PIPE, END BENT DRAIN, 150 mm	32.000	m
77	715-46020	PIPE END SECTION, 600 mm	10.000	EACH
78	715-46030	PIPE END SECTION, 750 mm	2.000	EACH
79	730-04830	GRATED BOX END SECTION	2.000	EACH
80	801-04308	ROAD CLOSURE SIGN ASSEMBLY	8.000	EACH
81	801-06625	DETOUR ROUTE MARKER ASSEMBLY	32.000	EACH
82	801-06640	CONSTRUCTION SIGN, A	30.000	EACH
83	801-06645	CONSTRUCTION SIGN, B	7.000	EACH
84	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
85	801-07118	BARRICADE, III-A	28.800	m
86	801-07119	BARRICADE, III-B	39.600	m
87	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	27.930	m
88	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm	1.620	m2
89	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS	3.450	m2
90	808-06712	LINE, PAINT, BROKEN, YELLOW, 100 mm	73.000	m
91	808-06713	LINE, PAINT, SOLID, WHITE, 100 mm	3,280.000	m
92	808-06714	LINE, PAINT, SOLID, YELLOW, 100 mm	2,875.000	m
93	808-06726	TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm	20.000	m

CALL ORDER : 231 CONTRACT ID : R -28262-B

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		LANDSCAPING		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359	LIQUIDATED DAMAGES	1.000	DOL
3	109-08360	CONTRACT LIENS	1.000	DOL
4	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
5	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
8	202-02240	PAVEMENT REMOVAL	170.000	SYS
9	202-02240	PAVEMENT REMOVAL	66.000	SYS
10	202-02278	CURB, CONCRETE, REMOVE	23.300	LFT
11	202-52710	SIDEWALK, CONCRETE, REMOVE	50.250	SYS
12	210-05066	FOUNTAIN	1.000	EACH
13	210-05066	FOUNTAIN	1.000	EACH
14	210-05066	FOUNTAIN	1.000	EACH
15	210-05066	FOUNTAIN	1.000	EACH
16	210-06369	SAW CUT	305.250	LFT
17	211-09265	STRUCTURE BACKFILL, TYPE 2	220.000	CYS
18	213-09270	FLOWABLE BACKFILL, REMOVEABLE	192.000	CYS
19	303-01180	COMPACTED AGGREGATE, NO. 53	191.000	TON
20	303-05692	STONE, NO. 8	26.600	TON
21	303-06074	GRAVEL	0.250	TON
22	304-07490	HMA PATCHING, TYPE B	165.000	TON
23	604-04452	LIMESTONE	559.150	CFT
24	604-08461	PAVER	28.580	SYS
25	604-91404	SIDEWALK, CONCRETE, 5 IN.	50.250	SYS
26	605-03657	CURB BAND, CONCRETE	77.700	LFT
27	605-06120	CURB, CONCRETE	23.300	LFT
28	704-04850	CONCRETE	188.910	SYS
29	711-03814	GRATES	60.200	SFT
30	715-03420	FILL, SAND	2.400	CYS
31	715-05062	WATER SERVICE LINE	LUMP	LUMP
32	715-05711	PIPE, SANITARY SEWER, 6 IN.	98.000	LFT
33	718-03277	PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN.	120.000	LFT
34	732-01525	VALVE BOX	1.000	EACH
35	801-03290	CONSTRUCTION SIGN, C	4.000	EACH
36	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	1,239.000	LFT
37	801-06211	TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE	6.000	EACH
38	801-06212	TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)	2.000	EACH
39	801-06625	DETOUR ROUTE MARKER ASSEMBLY	7.000	EACH
40	801-06640	CONSTRUCTION SIGN, A	10.000	EACH
41	801-06645	CONSTRUCTION SIGN, B	3.000	EACH
42	801-06710	FLASHING ARROW SIGN	120.000	DAY
43	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
44	801-07118	BARRICADE, III-A	10.000	LFT
45	801-53072	TEMPORARY TRAFFIC SIGNAL	LUMP	LUMP
46	802-02158	SIGN, PANEL, REMOVE AND REINSTALL	2.000	EACH
47	802-03896	BOLLARD	6.000	EACH
48	805-01843	SIGNAL HANDHOLE ADJUST TO GRADE	1.000	EACH
49	805-01844	CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND	80.000	LFT

CALL ORDER : 231 CONTRACT ID : R -28262-B

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	LANDSCAPING		
50 805-03162	TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION	LUMP	LUMP
51 805-78900	PEDESTAL FOUNDATION, A	1.000	EACH
52 807-02191	HANDHOLE, LIGHTING	1.000	EACH
53 807-02194	SERVICE POINT, II, MODIFIED	1.000	EACH
54 808-06368	TRANSVERSE MARKING, REMOVE	11.000	LFT
55 808-06701	LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.	180.000	LFT
56 808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	158.000	LFT
57 808-06716	LINE, REMOVE	958.000	LFT
58 808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	600.000	LFT
59 808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	11.000	LFT
60 808-98796	LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.	20.000	LFT

CALL ORDER : 241 CONTRACT ID : R -28553-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		SMALL STRUCTURE REPLACEMENT		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	18.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
11	202-01000	STRUCTURES AND OBSTRUCTIONS, REMOVE	LUMP	LUMP
12	202-51330	PRESENT STRUCTURE, REMOVE	LUMP	LUMP
13	203-02000	EXCAVATION, COMMON	315.000	CYS
14	203-02070	BORROW	1,500.000	CYS
15	203-51223	EXCAVATION, WATERWAY	37.500	CYS
16	205-06932	TEMPORARY CHECK DAM, STRAW BALES	100.000	LFT
17	205-06933	TEMPORARY DITCH INLET PROTECTION	2.000	EACH
18	205-06937	TEMPORARY SILT FENCE	300.000	LFT
19	207-08263	SUBGRADE TREATMENT, TYPE IA	525.000	SYS
20	211-09264	STRUCTURE BACKFILL, TYPE 1	1,015.000	CYS
21	303-01180	COMPACTED AGGREGATE, NO. 53	375.000	TON
22	303-60012	AGGREGATE, 2	240.000	TON
23	304-07493	WIDENING WITH HMA, TYPE B	265.000	TON
24	306-08042	MILLING, SCARIFICATION/PROFILE	450.000	SYS
25	306-08043	MILLING, TRANSITION	385.000	SYS
26	402-07433	HMA SURFACE, TYPE B	120.000	TON
27	406-05520	ASPHALT FOR TACK COAT	0.500	TON
28	615-06490	RIGHT OF WAY MARKER	15.000	EACH
29	616-02320	GEOTEXTILES	1,595.000	SYS
30	616-05688	RIPRAP, CLASS 1	110.000	TON
31	616-05689	RIPRAP, CLASS 2	40.000	TON
32	616-06405	RIPRAP, REVETMENT	9.000	TON
33	616-06451	RIPRAP, UNIFORM	430.000	TON
34	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
35	621-06559	MULCHED SEEDING, R	4,000.000	SYS
36	621-06570	TOP SOIL	410.000	CYS
37	621-06574	SODDING	500.000	SYS
38	628-09402	FIELD OFFICE, B	9.000	MOS
39	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	9.000	MOS
40	714-26725	CULVERT, PRECAST BOX, REINFORCED CONCTRET,	92.500	LFT
41	715-05169	PIPE, TYPE 3, CIRCULAR, 15 IN.	121.000	LFT
42	715-05361	PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT.	36.000	LFT
43	715-08305	HMA FOR STRUCTURE INSTALLATION, TYPE B	112.000	TON
44	720-45070	INLET, P12A	1.000	EACH
45	722-60824	SURFACE MILLING	550.000	SYS
46	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
47	801-04308	ROAD CLOSURE SIGN ASSEMBLY	4.000	EACH
48	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	60.000	LFT
49	801-06625	DETOUR ROUTE MARKER ASSEMBLY	41.000	EACH

CALL ORDER : 241 CONTRACT ID : R -28553-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	SMALL STRUCTURE REPLACEMENT		
50 801-06640	CONSTRUCTION SIGN, A	24.000	EACH
51 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
52 801-07118	BARRICADE, III-A	96.000	LFT
53 801-07119	BARRICADE, III-B	96.000	LFT
54 804-06725	DELINEATOR WITH POST, D1, 3 IN. DIA.	4.000	EACH
55 808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	1,180.000	LFT
56 808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	1,180.000	LFT

CALL ORDER : 251 CONTRACT ID : R -28788-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		SMALL STRUCTURE REPLACEMENT		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	10.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
11	202-02240	PAVEMENT REMOVAL	450.000	m2
12	202-51330	PRESENT STRUCTURE, REMOVE	LUMP	LUMP
13	202-96133	PIPE, REMOVE	6.400	m
14	202-96151	TRANSPORTATION OF SALVAGEABLE ITEMS	LUMP	LUMP
15	203-02000	EXCAVATION, COMMON	1,000.000	m3
16	203-02070	BORROW	5,100.000	m3
17	203-02235	BREAKING PAVEMENT	1,265.000	m2
18	203-51223	EXCAVATION, WATERWAY	56.000	m3
19	205-06932	TEMPORARY CHECK DAM, STRAW BALES	157.000	m
20	205-06937	TEMPORARY SILT FENCE	43.000	m
21	207-08263	SUBGRADE TREATMENT, TYPE IA	3,400.000	m2
22	211-07454	STRUCTURE BACKFILL	200.000	m3
23	303-01180	COMPACTED AGGREGATE, NO. 53	940.000	Mg
24	303-60012	AGGREGATE, 2	130.000	Mg
25	304-07493	WIDENING WITH HMA, TYPE B	375.000	Mg
26	306-08042	MILLING, SCARIFICATION/PROFILE	870.000	m2
27	306-08043	MILLING, TRANSITION	420.000	m2
28	306-08432	MILLING, APPROACH	190.000	m2
29	402-07433	HMA SURFACE, TYPE B	385.000	Mg
30	402-07438	HMA INTERMEDIATE, TYPE B	675.000	Mg
31	402-07441	HMA BASE, TYPE B	1,180.000	Mg
32	406-05520	ASPHALT FOR TACK COAT	3.000	Mg
33	601-06854	GUARDRAIL, W-BEAM, NESTED	2.000	EACH
34	601-94689	GUARDRAIL END TREATMENT, OS	4.000	EACH
35	601-99105	GUARDRAIL, W BEAM, 1.905 m SPACING	129.540	m
36	610-07487	HMA FOR APPROACHES, TYPE B	75.000	Mg
37	611-06497	MAILBOX ASSEMBLY, SINGLE	1.000	EACH
38	615-06490	RIGHT OF WAY MARKER	25.000	EACH
39	615-06520	MONUMENT, RE-ESTABLISH	1.000	EACH
40	616-02320	GEOTEXTILES	520.000	m2
41	616-05688	RIPRAP, CLASS 1	132.000	Mg
42	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	4.000	EACH
43	621-06559	MULCHED SEEDING, R	6,650.000	m2
44	621-06570	TOP SOIL	75.000	m3
45	621-06574	SODDING	100.000	m2
46	628-09402	FIELD OFFICE, B	5.000	MOS
47	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	5.000	MOS
48	714-07544	CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4200 mm X 2100 mm	14.630	m
49	714-08514	WINGWALL	56.400	m2

CALL ORDER : 251 CONTRACT ID : R -28788-A

ITEM NO.		DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		SMALL STRUCTURE REPLACEMENT		
50	715-02629	SAFETY METAL END SECTION, 6:1, 450 mm	3.000	EACH
51	715-05118	PIPE, TYPE 1, CIRCULAR, 300 mm	6.000	m
52	715-05121	PIPE, TYPE 1, CIRCULAR, 450 mm	14.630	m
53	715-05123	PIPE, TYPE 1, CIRCULAR, 600 mm	6.000	m
54	715-05171	PIPE, TYPE 3, CIRCULAR, 450 mm	33.410	m
55	715-08305	HMA FOR STRUCTURE INSTALLATION, TYPE B	10.000	Mg
56	715-46000	PIPE END SECTION, 300 mm	1.000	EACH
57	715-46010	PIPE END SECTION, 450 mm	3.000	EACH
58	715-46020	PIPE END SECTION, 600 mm	1.000	EACH
59	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
60	801-04308	ROAD CLOSURE SIGN ASSEMBLY	6.000	EACH
61	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm	55.000	m
62	801-06625	DETOUR ROUTE MARKER ASSEMBLY	31.000	EACH
63	801-06640	CONSTRUCTION SIGN, A	18.000	EACH
64	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
65	801-07118	BARRICADE, III-A	24.000	m
66	801-07119	BARRICADE, III-B	40.000	m
67	804-06725	DELINEATOR WITH POST, D1, 75 mm	20.000	EACH
68	808-06712	LINE, PAINT, BROKEN, YELLOW, 100 mm	132.000	m
69	808-06713	LINE, PAINT, SOLID, WHITE, 100 mm	1,050.000	m
70	808-06714	LINE, PAINT, SOLID, YELLOW, 100 mm	1,050.000	m
71	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm	7.500	m
72	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	42.000	EACH
73	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	42.000	EACH

CALL ORDER : 261 CONTRACT ID : R -28970-A

SECTION NO. 0001 ROAD

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	4.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	120.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
8	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
11	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12	202-02241	GUARDRAIL, REMOVE	6,438.000	LFT
13	202-02250	TREE, 10 IN., REMOVE	1.000	EACH
14	202-02255	TREE, 18 IN., REMOVE	1.000	EACH
15	202-02272	PAVED SIDE DITCH, REMOVE	1,906.000	LFT
16	202-74040	SIGN AND SUPPORTS, WIDE FLANGE, REMOVE	9.000	EACH
17	202-96133	PIPE, REMOVE	450.000	LFT
18	202-96151	TRANSPORTATION OF SALVAGEABLE ITEMS	LUMP	LUMP
19	202-99187	FENCE, FARM FIELD, REMOVE	1,000.000	LFT
20	203-02000	EXCAVATION, COMMON	31,672.000	CYS
21	203-08607	LINEAR GRADING	5,365.000	LFT
22	205-02770	EROSION CONTROL BLANKET	2,068.000	SYS
23	205-03371	SEDIMENT, REMOVE	20.000	CYS
24	205-06931	TEMPORARY CHECK DAM, REVETMENT RIPRAP	200.000	TON
25	205-06933	TEMPORARY DITCH INLET PROTECTION	27.000	EACH
26	205-06934	TEMPORARY MULCHING	14.500	TON
27	205-06937	TEMPORARY SILT FENCE	1,000.000	LFT
28	207-08267	SUBGRADE TREATMENT, TYPE IIIA	61,478.000	SYS
29	211-09265	STRUCTURE BACKFILL, TYPE 2	1,220.000	CYS
30	211-09268	STRUCTURE BACKFILL, TYPE 5	273.000	CYS
31	213-09269	FLOWABLE BACKFILL, NON-REMOVEABLE	2.000	CYS
32	303-01180	COMPACTED AGGREGATE, NO. 53	11,830.000	TON
33	303-07662	STONE	50.000	TON
34	304-07783	HMA PATCHING, TYPE D	840.000	TON
35	306-08034	MILLING, ASPHALT, 1 1/2 IN.	99,092.000	SYS
36	306-09477	MILLING, ASPHALT, 8 IN.	273,808.000	SYS
37	401-06264	PROFILOGRAPH, HMA	LUMP	LUMP
38	401-07320	QC/QA-HMA, 1, 64, SURFACE, 9.5 mm	8,053.000	TON
39	401-07355	QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm	1,362.000	TON
40	401-07405	QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm	65,301.000	TON
41	401-07410	QC/QA-HMA, 5, 64, BASE, 25.0 mm	24,377.000	TON
42	401-07429	QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm	42,048.000	TON
43	401-09086	QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -- SMA	27,861.000	TON
44	402-07453	HMA FOR TEMPORARY PAVEMENT	13,735.000	TON
45	402-07785	HMA INTERMEDIATE, TYPE D	349.000	TON
46	402-07786	HMA BASE, TYPE D	807.000	TON
47	406-05520	ASPHALT FOR TACK COAT	277.000	TON
48	601-01522	GUARDRAIL TRANSITION TYPE TGB	12.000	EACH
49	601-05999	CURVED TERMINAL END	2.000	EACH

CALL ORDER : 261 CONTRACT ID : R -28970-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		ROAD		
50	601-09149	IMPACT ATTENUATOR, CR1, W1, TL-3	2.000	EACH
51	601-94689	GUARDRAIL END TREATMENT, OS	13.000	EACH
52	601-94690	GUARDRAIL END TREATMENT, MS	2.000	EACH
53	601-99105	GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING	3,811.000	LFT
54	601-99108	GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING	546.000	LFT
55	603-06040	FENCE, FARM FIELD, 47 IN.	1,000.000	LFT
56	606-07484	MILLED HMA SHOULDER CORRUGATIONS	187,752.000	LFT
57	615-03866	MILE MARKER	18.000	EACH
58	616-02320	GEOTEXTILES	5,233.000	SYS
59	616-05688	RIPRAP, CLASS 1	202.000	TON
60	616-05689	RIPRAP, CLASS 2	506.000	TON
61	616-06405	RIPRAP, REVETMENT	1,982.000	TON
62	616-06451	RIPRAP, UNIFORM	138.000	TON
63	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	8.000	EACH
64	621-06545	FERTILIZER	7.000	TON
65	621-06553	SEED MIXTURE, R	2,958.000	LBS
66	621-06557	SEED MIXTURE, T	870.000	LBS
67	621-06565	MULCHING MATERIAL	35.000	TON
68	621-06567	WATER	303.000	kGAL
69	621-06574	SODDING	3,637.000	SYS
70	622-05639	PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.	228.000	EACH
71	622-52436	SIGN, DO NOT MOW OR SPRAY	10.000	EACH
72	624-92647	HERBICIDE TREATMENT	0.200	ACRE
73	628-09402	FIELD OFFICE, B	30.000	MOS
74	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	60.000	MOS
75	714-09227	CULVERT, PRECAST BOX, REINFORCED CONCRETE,	431.000	LFT
76	715-01354	CLEAN EXISTING PIPE	2,971.000	LFT
77	715-05019	PIPE, TYPE 1, CIRCULAR, 36 IN.	4.000	LFT
78	715-05048	PIPE, TYPE 4, CIRCULAR, 6 IN.	186,741.000	LFT
79	715-05053	PIPE, UNDERDRAIN OUTLET, 6 IN.	15,787.000	LFT
80	715-05133	PIPE, TYPE 1, CIRCULAR, 60 IN.	8.000	LFT
81	715-05149	PIPE, TYPE 2, CIRCULAR, 12 IN.	636.000	LFT
82	715-05151	PIPE, TYPE 2, CIRCULAR, 15 IN.	528.000	LFT
83	715-05152	PIPE, TYPE 2, CIRCULAR, 18 IN.	102.000	LFT
84	715-05841	CONCRETE ANCHOR, 60 IN.	1.000	EACH
85	715-08307	HMA FOR STRUCTURE INSTALLATION, TYPE D	731.000	TON
86	715-09064	VIDEO INSPECTION FOR PIPE	1,258.000	LFT
87	715-46000	PIPE END SECTION, 12 IN.	12.000	EACH
88	715-46005	PIPE END SECTION, 15 IN.	5.000	EACH
89	715-46010	PIPE END SECTION, 18 IN.	1.000	EACH
90	715-46040	PIPE END SECTION, 36 IN.	40.000	EACH
91	717-06030	CONCRETE PAVED FLOWLINE, ARCH, STRUCTURAL PLATE	2.700	SYS
92	718-06526	HMA FOR UNDERDRAINS	15,157.000	TON
93	718-06531	OUTLET PROTECTOR, 3	458.000	EACH
94	718-06532	VIDEO INSPECTION FOR UNDERDRAINS	26,000.000	LFT
95	718-52610	AGGREGATE FOR UNDERDRAINS	16,766.000	CYS
96	718-99153	GEOTEXTILES FOR UNDERDRAIN	156,144.000	SYS
97	720-45105	INLET, A2, MODIFIED	1.000	EACH
98	720-45410	MANHOLE, C4	2.000	EACH

CALL ORDER : 261 CONTRACT ID : R -28970-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
	SECTION NO. 0001	ROAD		
99	720-96995	CLEAN INLET	1.000	EACH
100	725-06858	PIPE LINER, THERMOPLASTIC, 36 IN.	1,546.000	LFT
101	725-06859	PIPE LINER, THERMOPLASTIC, 48 IN.	505.000	LFT
102	725-06865	PIPE LINER, THERMOPLASTIC, 12 IN.	19.000	LFT
103	725-06874	PIPE LINER, THERMOPLASTIC, 60 IN.	373.000	LFT
104	801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
105	801-03290	CONSTRUCTION SIGN, C	6.000	EACH
106	801-04308	ROAD CLOSURE SIGN ASSEMBLY	1.000	EACH
107	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	26,157.000	LFT
108	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	35,345.000	LFT
109	801-06469	TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.	19,412.000	LFT
110	801-06640	CONSTRUCTION SIGN, A	52.000	EACH
111	801-06645	CONSTRUCTION SIGN, B	7.000	EACH
112	801-06710	FLASHING ARROW SIGN	1,460.000	DAY
113	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
114	801-07119	BARRICADE, III-B	84.000	LFT
115	801-07606	TEMPORARY CROSSOVER DRAINAGE PIPE	835.000	LFT
116	801-08400	TEMPORARY TRAFFIC BARRIER, TYPE 1	26,630.000	LFT
117	801-08507	TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED	1,910.000	LFT
118	801-08508	TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED	930.000	LFT
119	801-09133	TEMPORARY CHANGEABLE MESSAGE SIGN	1,460.000	EACH
120	801-52817	TEMPORARY CROSSOVER, B	2.000	EACH
121	801-52817	TEMPORARY CROSSOVER, B	1.000	EACH
122	802-04893	REFERENCE POST	8.000	EACH
123	802-05704	SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE	87.000	LFT
124	802-05705	SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE	150.000	LFT
125	802-07057	SIGN, PANEL, WITH LEGEND	940.000	SFT
126	802-07059	SIGN, SHEET, AND SUPPORTS, REMOVE	37.000	EACH
127	802-07060	SIGN, SHEET, RELOCATE	1.000	EACH
128	802-07138	WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX	6.000	EACH
129	802-07151	WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII	10.000	EACH
130	802-07152	WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X	2.000	EACH
131	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	42.000	SFT
132	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	165.000	SFT
133	802-76055	SIGN POST, A	40.000	LFT
134	802-76095	STRUCTURAL STEEL, BREAKAWAY	4,515.000	LBS
135	804-06771	DELINEATOR POST, FLEXIBLE	436.000	EACH
136	808-03631	LINE, EPOXY, SOLID, WHITE, 4 IN.	96,122.000	LFT
137	808-03632	LINE, EPOXY, SOLID, YELLOW, 4 IN.	100,672.000	LFT
138	808-06716	LINE, REMOVE	22,870.000	LFT
139	808-74811	LINE, EPOXY, BROKEN, WHITE, 5 IN.	25,959.000	LFT
140	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	1,185.000	EACH
141	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	1,185.000	EACH

CALL ORDER : 281 CONTRACT ID : R -29282-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		SMALL STRUCTURE REPLACEMENT		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	1.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	7.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
11	202-02240	PAVEMENT REMOVAL	102.000	SYS
12	202-51330	PRESENT STRUCTURE, REMOVE	LUMP	LUMP
13	202-99187	FENCE, FARM FIELD, REMOVE	408.000	LFT
14	203-02000	EXCAVATION, COMMON	570.000	CYS
15	203-02070	BORROW	70.000	CYS
16	205-03371	SEDIMENT, REMOVE	18.000	CYS
17	205-06932	TEMPORARY CHECK DAM, STRAW BALES	84.000	LFT
18	205-06936	TEMPORARY SEDIMENT TRAP	75.000	TON
19	205-06937	TEMPORARY SILT FENCE	105.000	LFT
20	207-08263	SUBGRADE TREATMENT, TYPE IA	1,085.000	SYS
21	211-02050	B BORROW	30.000	CYS
22	211-09265	STRUCTURE BACKFILL, TYPE 2	911.000	CYS
23	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	363.000	TON
24	304-07493	WIDENING WITH HMA, TYPE B	168.000	TON
25	306-08036	MILLING, ASPHALT, 2 IN.	639.000	SYS
26	306-08043	MILLING, TRANSITION	390.000	SYS
27	402-07432	HMA SURFACE, TYPE A	41.000	TON
28	402-07433	HMA SURFACE, TYPE B	120.000	TON
29	402-07438	HMA INTERMEDIATE, TYPE B	121.000	TON
30	402-07440	HMA BASE, TYPE A	122.000	TON
31	402-07441	HMA BASE, TYPE B	71.000	TON
32	406-05520	ASPHALT FOR TACK COAT	1.000	TON
33	601-01701	GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2	1.000	EACH
34	601-01846	GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3	1.000	EACH
35	601-94689	GUARDRAIL END TREATMENT, OS	2.000	EACH
36	601-99105	GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING	350.000	LFT
37	615-06490	RIGHT OF WAY MARKER	13.000	EACH
38	615-06500	MONUMENT, A	4.000	EACH
39	616-02320	GEOTEXTILES	521.000	SYS
40	616-05689	RIPRAP, CLASS 2	165.000	TON
41	616-06405	RIPRAP, REVETMENT	121.000	TON
42	616-06451	RIPRAP, UNIFORM	6.000	TON
43	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
44	621-01956	SEED MIXTURE, LEGUME, 1	70.000	LBS
45	621-02363	MULCHED SEEDING, T, CONVENTIONAL MIX	1,775.000	SYS
46	621-02770	EROSION CONTROL BLANKET	353.000	SYS
47	621-06559	MULCHED SEEDING, R	1,775.000	SYS
48	621-06567	WATER	1.000	kGAL
49	621-06574	SODDING	352.000	SYS

CALL ORDER : 281 CONTRACT ID : R -29282-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	SMALL STRUCTURE REPLACEMENT		
50 621-52448	SIGN, DO NOT SPRAY	6.000	EACH
51 628-09401	FIELD OFFICE, A	7.000	MOS
52 714-01169	CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 7 FT.	75.000	LFT
53 714-08514	WINGWALL	1,047.000	SFT
54 715-05169	PIPE, TYPE 3, CIRCULAR, 15 IN.	54.000	LFT
55 715-46005	PIPE END SECTION, 15 IN.	2.000	EACH
56 801-04308	ROAD CLOSURE SIGN ASSEMBLY	7.000	EACH
57 801-06625	DETOUR ROUTE MARKER ASSEMBLY	46.000	EACH
58 801-06640	CONSTRUCTION SIGN, A	27.000	EACH
59 801-06645	CONSTRUCTION SIGN, B	6.000	EACH
60 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
61 801-07118	BARRICADE, III-A	72.000	LFT
62 801-07119	BARRICADE, III-B	48.000	LFT
63 808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	1,100.000	LFT
64 808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	1,100.000	LFT
65 808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	15.000	EACH
66 808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	15.000	EACH

CALL ORDER : 301 CONTRACT ID : R -29750-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		BIKE / PEDESTRIAN FACILITIES		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	1.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	12.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
11	202-51330	PRESENT STRUCTURE, REMOVE	LUMP	LUMP
12	202-99080	CONCRETE, REMOVE	130.000	CYS
13	203-02000	EXCAVATION, COMMON	347.000	CYS
14	203-02070	BORROW	2,593.120	CYS
15	205-02770	EROSION CONTROL BLANKET	710.000	SYS
16	205-06933	TEMPORARY DITCH INLET PROTECTION	1.000	EACH
17	205-06937	TEMPORARY SILT FENCE	3,029.000	LFT
18	207-08267	SUBGRADE TREATMENT, TYPE IIIA	968.070	SYS
19	210-03827	FOUNTAIN, DRINKING	1.000	EACH
20	210-06369	SAW CUT	256.110	LFT
21	210-08157	BICYCLE LOOP	7.000	EACH
22	210-08351	PLAQUE	1.000	EACH
23	211-06467	AGGREGATE FOR END BENT BACKFILL	23.400	CYS
24	211-07454	STRUCTURE BACKFILL	227.790	CYS
25	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	1,040.000	TON
26	303-07051	BOULDERS	98.000	TON
27	306-08034	MILLING, ASPHALT, 1 1/2 IN.	1,376.150	SYS
28	402-07432	HMA SURFACE, TYPE A	252.300	TON
29	402-07435	HMA INTERMEDIATE, TYPE A	233.600	TON
30	406-05520	ASPHALT FOR TACK COAT	1.190	TON
31	601-95344	HANDRAIL, PEDESTRIAN	1,322.120	LFT
32	602-98036	BARRIER MAT, WEED	895.000	SYS
33	603-01947	GATE BARRICADE	2.000	EACH
34	603-04099	PIPE BOLLARD	3.000	EACH
35	604-01527	PAVERS, BRICK	121.000	SYS
36	604-07894	CURB RAMP, CONCRETE, A	16.000	SYS
37	604-91531	SIDEWALK, CONCRETE, 4 IN.	732.000	SYS
38	605-06090	CURB, INTEGRAL, CONCRETE	128.000	LFT
39	605-06120	CURB, CONCRETE	311.000	LFT
40	611-03671	TRASH RECEPTACLE	3.000	EACH
41	615-06496	PARKING BARRIER	11.000	EACH
42	616-02320	GEOTEXTILES	161.200	SYS
43	616-06405	RIPRAP, REVETMENT	132.530	TON
44	619-05926	ENVIRONMENTAL CONTROL	LUMP	LUMP
45	619-09427	CLEAN STEEL BRIDGE, TYPE 3, QP-2	1,631.000	SFT
46	619-09436	PAINT STEEL BRIDGE, TYPE 3	1,631.000	SFT
47	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
48	621-03909	SEED MIXTURE, NATIVE	8.550	LBS
49	621-03909	SEED MIXTURE, NATIVE	5.250	LBS

CALL ORDER : 301 CONTRACT ID : R -29750-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		BIKE / PEDESTRIAN FACILITIES		
50	621-04258	SEED MIXTURE	7.000	LBS
51	621-06553	SEED MIXTURE, R	51.000	LBS
52	621-06574	SODDING	3,746.510	SYS
53	621-09508	INVASIVE SPECIES CONTROL	LUMP	LUMP
54	621-09510	MITIGATION	0.350	ACRE
55	621-09510	MITIGATION	0.350	ACRE
56	621-93582	MULCH, STONE	25.600	CYS
57	622-03672	TREE PROTECTION AND TRIMMING	LUMP	LUMP
58	622-05625	PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 48 TO	33.000	EACH
59	622-05626	PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO	3.000	EACH
60	622-05640	PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.	23.000	EACH
61	622-05641	PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN.	38.000	EACH
62	622-05644	PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 48 TO 72 IN.	30.000	EACH
63	622-05648	PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER	60.000	EACH
64	622-05649	PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.	77.000	EACH
65	622-05651	PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.	17.000	EACH
66	622-05654	PLANT, PERENNIAL	1,504.000	EACH
67	622-05654	PLANT, PERENNIAL	697.000	EACH
68	628-09402	FIELD OFFICE, B	12.000	MOS
69	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	12.000	MOS
70	701-51195	PILE, STEEL H, HP 12 X 53	318.000	LFT
71	701-91792	PILE TIP, STEEL H	6.000	EACH
72	702-51005	CONCRETE, A, SUBSTRUCTURE	44.400	CYS
73	703-51032	REINFORCING STEEL, EPOXY COATED	3,682.000	LBS
74	706-90881	STRUCTURAL BRIDGE RAILING	207.000	LFT
75	709-51821	SURFACE SEAL	LUMP	LUMP
76	711-04121	ANCHOR BOLT, AB1	8.000	EACH
77	711-51038	STRUCTURAL STEEL	LUMP	LUMP
78	711-90932	EDGING, STEEL	365.000	LFT
79	712-03812	BENCH	10.000	EACH
80	712-06386	PLANK FLOORS, SINGLE PLY	1,421.000	SFT
81	715-05127	PIPE, TYPE 1, CURCULAR, 42 IN.	60.000	LFT
82	715-05152	PIPE, TYPE 2, CIRCULAR, 18 IN.	14.000	LFT
83	715-05407	PIPE, END BENT DRAIN, 6 IN.	70.000	LFT
84	715-05842	CONCRETE ANCHOR, 42 IN.	1.000	EACH
85	720-45235	CATCH BASIN, E7	1.000	EACH
86	720-94612	MANHOLE, K4	2.000	EACH
87	802-03821	SIGN, SHEET WITH LEGEND	1.000	EACH
88	802-03896	BOLLARD	5.000	EACH
89	802-04250	SIGN, TRAIL INFORMATION	3.000	EACH
90	802-04893	REFERENCE POST	20.000	EACH
91	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	57.130	SFT
92	802-76055	SIGN POST, A	261.000	LFT
93	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	4,149.220	LFT

CALL ORDER : 311 CONTRACT ID : R -30188-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		INTERSECTION IMPROVEMENT		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359	LIQUIDATED DAMAGES	1.000	DOL
3	109-08360	CONTRACT LIENS	1.000	DOL
4	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
5	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
8	203-02000	EXCAVATION, COMMON	1,741.000	CYS
9	205-06931	TEMPORARY CHECK DAM, REVETMENT RIPRAP	14.000	TON
10	205-06933	TEMPORARY DITCH INLET PROTECTION	2.000	EACH
11	205-06937	TEMPORARY SILT FENCE	1,411.000	LFT
12	207-08263	SUBGRADE TREATMENT, TYPE IA	3,898.000	SYS
13	207-08267	SUBGRADE TREATMENT, TYPE IIIA	572.000	SYS
14	211-09264	STRUCTURE BACKFILL, TYPE 1	104.000	CYS
15	211-09265	STRUCTURE BACKFILL, TYPE 2	217.000	CYS
16	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	35.000	TON
17	306-08034	MILLING, ASPHALT, 1 1/2 IN.	4,173.000	SYS
18	402-07433	HMA SURFACE, TYPE B	536.000	TON
19	402-07438	HMA INTERMEDIATE, TYPE B	316.000	TON
20	402-07441	HMA BASE, TYPE B	1,083.000	TON
21	402-07451	HMA WEDGE AND LEVEL, TYPE B	74.000	TON
22	402-07453	HMA FOR TEMPORARY PAVEMENT	46.000	TON
23	406-05520	ASPHALT FOR TACK COAT	3.000	TON
24	604-07897	CURB RAMP, CONCRETE, C	9.000	SYS
25	604-07900	CURB RAMP, CONCRETE, F	63.000	SYS
26	604-91531	SIDEWALK, CONCRETE, 4 IN.	455.000	SYS
27	605-06120	CURB, CONCRETE	9.000	LFT
28	605-06140	CURB AND GUTTER, CONCRETE	1,624.000	LFT
29	605-06235	CENTER CURB, D, CONCRETE, MODIFIED	390.000	LFT
30	610-07487	HMA FOR APPROACHES, TYPE B	15.000	TON
31	610-09108	PCCP FOR APPROACHES, 9 IN.	572.000	SYS
32	611-06497	MAILBOX ASSEMBLY, SINGLE	1.000	EACH
33	615-06505	MONUMENT, B	3.000	EACH
34	616-02320	GEOTEXTILES	168.000	SYS
35	616-06405	RIPRAP, REVETMENT	82.000	TON
36	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
37	621-06545	FERTILIZER	0.010	TON
38	621-06557	SEED MIXTURE, T	5.000	LBS
39	621-06565	MULCHING MATERIAL	0.050	TON
40	621-06567	WATER	3.700	kGAL
41	621-06575	SODDING, NURSERY	1,027.000	SYS
42	628-09401	FIELD OFFICE, A	10.000	MOS
43	715-05149	PIPE, TYPE 2, CIRCULAR, 12 IN.	388.000	LFT
44	715-05151	PIPE, TYPE 2, CIRCULAR, 15 IN.	636.000	LFT
45	715-05171	PIPE, TYPE 3, CIRCULAR, 18 IN.	78.000	LFT
46	715-05331	PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT.	49.000	LFT
47	715-06471	PIPE END SECTION, MIN. AREA 3.3 SQ. FT.	1.000	EACH
48	715-08305	HMA FOR STRUCTURE INSTALLATION, TYPE B	183.000	TON
49	715-46000	PIPE END SECTION, 12 IN.	1.000	EACH

CALL ORDER : 311 CONTRACT ID : R -30188-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
	SECTION NO. 0001	INTERSECTION IMPROVEMENT		
50	715-46005	PIPE END SECTION, 15 IN.	3.000	EACH
51	715-46010	PIPE END SECTION, 18 IN.	2.000	EACH
52	720-44000	CASTING, ADJUST TO GRADE	2.000	EACH
53	720-44296	CAP INLET	1.000	EACH
54	720-45035	INLET, F7	2.000	EACH
55	720-45410	MANHOLE, C4	6.000	EACH
56	720-97008	FIRE HYDRANT ASSEMBLY, RELOCATE	1.000	EACH
57	720-98174	INLET, B15	7.000	EACH
58	720-98555	INLET, C15	9.000	EACH
59	801-03290	CONSTRUCTION SIGN, C	4.000	EACH
60	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	11,079.000	LFT
61	801-06216	TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.	137.000	LFT
62	801-06640	CONSTRUCTION SIGN, A	14.000	EACH
63	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
64	801-07119	BARRICADE, III-B	8.000	LFT
65	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	32.000	LFT
66	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	28.000	SFT
67	802-76045	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.	54.000	SFT
68	805-01816	SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.	4.000	EACH
69	805-01842	HANDHOLE, SIGNAL	8.000	EACH
70	805-01844	CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND	972.000	LFT
71	805-02073	SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM	3.000	EACH
72	805-02077	SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM	1.000	EACH
73	805-02087	TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT	LUMP	LUMP
74	805-02152	PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.	8.000	EACH
75	805-78109	CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE	1.000	EACH
76	805-78205	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN	4.000	EACH
77	805-78230	TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,	4.000	EACH
78	805-78370	PEDESTRIAN PUSH BUTTON	8.000	EACH
79	805-78420	DISCONNECT HANGER	8.000	EACH
80	805-78445	SIGNAL SERVICE	1.000	EACH
81	805-78467	SIGNAL CABLE, 3C 8GA.	12.000	LFT
82	805-78470	SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	2,711.000	LFT
83	805-78480	SIGNAL CABLE, 3C 14GA.	788.000	LFT
84	805-78485	SIGNAL CABLE, 5C 14GA.	554.000	LFT
85	805-78490	SIGNAL CABLE, 7C 14GA.	619.000	LFT
86	805-78510	SIGNAL CABLE, 2C 16GA., SHIELDED	1,726.000	LFT
87	805-78785	SIGNAL DETECTOR HOUSING	9.000	EACH
88	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	736.000	LFT
89	805-78925	CONTROLLER CABINET FOUNDATION, P1	1.000	EACH
90	805-92504	LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL	9.000	EACH
91	808-06701	LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.	25.000	LFT
92	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	960.000	LFT
93	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	3,224.000	LFT
94	808-75278	TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,	115.000	LFT
95	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	136.000	LFT
96	808-75300	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.	487.000	LFT
97	808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	9.000	EACH
98	808-75325	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	6.000	EACH

CALL ORDER : 321 CONTRACT ID : R -30384-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		ASPHAT RESURFACE		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	3.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	42.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
8	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	202-75997	PRISMATIC REFLECTOR, REMOVE	95.000	EACH
12	202-93741	GUARD RAIL END TREATMENT, REMOVE	2.000	EACH
13	202-94954	BARRIER WALL, CONCRETE, REMOVE	3,990.000	LFT
14	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	353.000	TON
15	304-07489	HMA PATCHING, TYPE A	66.000	TON
16	306-08033	MILLING, ASPHALT, 1 IN.	79,510.000	SYS
17	306-08038	MILLING, ASPHALT, 4 IN.	515.000	SYS
18	306-08042	MILLING, SCARIFICATION/PROFILE	40,605.000	SYS
19	306-08043	MILLING, TRANSITION	6,066.000	SYS
20	306-08432	MILLING, APPROACH	124.000	SYS
21	401-06264	PROFILOGRAPH, HMA	LUMP	LUMP
22	401-07335	QC/QA-HMA, 4, 76, SURFACE, 9.5 mm	11,975.000	TON
23	401-07387	QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm	6,067.900	TON
24	404-05512	SEAL COAT, 3	39,120.000	SYS
25	406-05520	ASPHALT FOR TACK COAT	66.000	TON
26	601-06035	GUARDRAIL, RESET	3,443.000	LFT
27	601-91147	GUARDRAIL END TREATMENT, RESET	2.000	EACH
28	601-94689	GUARDRAIL END TREATMENT, OS	2.000	EACH
29	602-04137	BARRIER, PRECAST CONCRETE, RESET	984.000	LFT
30	602-06729	BARRIER DELINEATOR	265.000	EACH
31	602-06944	BARRIER, CONCRETE, 33 IN.	3,990.000	LFT
32	610-07788	HMA FOR APPROACHES, TYPE D	51.200	TON
33	616-02320	GEOTEXTILES	935.500	SYS
34	616-06451	RIPRAP, UNIFORM	383.000	TON
35	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.000	EACH
36	621-06574	SODDING	510.000	SYS
37	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	14.000	MOS
38	628-09409	MOBILE INTERNET SERVICE	14.000	MOS
39	702-90915	CONCRETE, A	13.300	CYS
40	703-51030	REINFORCING STEEL	40.500	LBS
41	715-05053	PIPE, UNDERDRAIN OUTLET, 6 IN.	160.000	LFT
42	718-06528	OUTLET PROTECTOR, 1	32.000	EACH
43	720-44000	CASTING, ADJUST TO GRADE	10.000	EACH
44	801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
45	801-03290	CONSTRUCTION SIGN, C	8.000	EACH
46	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	15,860.000	LFT
47	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	12,570.000	LFT
48	801-06640	CONSTRUCTION SIGN, A	40.000	EACH
49	801-06710	FLASHING ARROW SIGN	174.000	DAY

CALL ORDER : 321 CONTRACT ID : R -30384-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHAT RESURFACE		
50 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
51 801-09133	TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
52 804-06771	DELINEATOR POST, FLEXIBLE	100.000	EACH
53 805-06974	WIM STATION, 4 LANE PIEZO	LUMP	LUMP
54 808-03631	LINE, EPOXY, SOLID, WHITE, 4 IN.	41,995.000	LFT
55 808-03632	LINE, EPOXY, SOLID, YELLOW, 4 IN.	41,995.000	LFT
56 808-05534	LINE, EPOXY, SOLID, WHITE, 8 IN.	5,900.000	LFT
57 808-05535	TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,	220.000	LFT
58 808-06716	LINE, REMOVE	1,590.000	LFT
59 808-09038	TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE,	2,050.000	LFT
60 808-74811	LINE, EPOXY, BROKEN, WHITE, 5 IN.	6,901.000	LFT
61 808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	5.000	EACH
62 808-75994	PRISMATIC REFLECTOR	95.000	EACH
63 808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	957.000	EACH
64 808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	957.000	EACH

CALL ORDER : 331 CONTRACT ID : R -30387-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		ROAD REHABILITATION		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	24.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
8	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	202-02272	PAVED SIDE DITCH, REMOVE	1,250.000	LFT
12	202-99187	FENCE, FARM FIELD, REMOVE	415.000	LFT
13	203-02000	EXCAVATION, COMMON	34.000	CYS
14	203-08607	LINEAR GRADING	1,525.000	LFT
15	205-06937	TEMPORARY SILT FENCE	500.000	LFT
16	211-09266	STRUCTURE BACKFILL, TYPE 3	8.000	CYS
17	304-07783	HMA PATCHING, TYPE D	3,000.000	TON
18	306-08034	MILLING, ASPHALT, 1 1/2 IN.	166,000.000	SYS
19	401-06264	PROFILOGRAPH, HMA	LUMP	LUMP
20	401-09086	QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -- SMA	13,800.000	TON
21	406-05520	ASPHALT FOR TACK COAT	43.200	TON
22	603-06040	FENCE, FARM FIELD, 47 IN.	415.000	LFT
23	616-02320	GEOTEXTILES	3,000.000	SYS
24	616-05688	RIPRAP, CLASS 1	200.000	TON
25	616-06405	RIPRAP, REVETMENT	1,350.000	TON
26	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	3.000	EACH
27	621-06559	MULCHED SEEDING, R	3,000.000	SYS
28	628-09402	FIELD OFFICE, B	12.000	MOS
29	715-05048	PIPE, TYPE 4, CIRCULAR, 6 IN.	510.000	LFT
30	715-05118	PIPE, TYPE 1, CIRCULAR, 12 IN.	6.000	LFT
31	715-05119	PIPE, TYPE 1, CIRCULAR, 15 IN.	14.000	LFT
32	715-05121	PIPE, TYPE 1, CIRCULAR, 18 IN.	12.000	LFT
33	715-05842	CONCRETE ANCHOR, 42 IN.	1.000	EACH
34	715-06004	CONCRETE ANCHOR, 48 IN.	1.000	EACH
35	715-07090	CONCRETE ANCHOR, MIN. AREA 11.6 SFT.	2.000	EACH
36	715-07679	CONCRETE ANCHOR, 36 IN.	2.000	EACH
37	715-46000	PIPE END SECTION, 12 IN.	2.000	EACH
38	715-46005	PIPE END SECTION, 15 IN.	2.000	EACH
39	715-46010	PIPE END SECTION, 18 IN.	4.000	EACH
40	715-46040	PIPE END SECTION, 36 IN.	8.000	EACH
41	718-06528	OUTLET PROTECTOR, 1	102.000	EACH
42	720-01355	CLEAN EXISTING INLET	3.000	EACH
43	720-45065	INLET, N12	3.000	EACH
44	720-45069	INLET, P12	1.000	EACH
45	725-06858	PIPE LINER, THERMOPLASTIC, 36 IN.	1,635.000	LFT
46	725-06859	PIPE LINER, THERMOPLASTIC, 48 IN.	423.000	LFT
47	725-06863	PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT	228.000	LFT
48	725-06865	PIPE LINER, THERMOPLASTIC, 12 IN.	136.000	LFT
49	725-06866	PIPE LINER, THERMOPLASTIC, 15 IN.	36.000	LFT

CALL ORDER : 331 CONTRACT ID : R -30387-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROAD REHABILITATION		
50 725-06867	PIPE LINER, THERMOPLASTIC, 18 IN.	115.000	LFT
51 725-06872	PIPE LINER, THERMOPLASTIC, 42 IN.	279.000	LFT
52 801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
53 801-03290	CONSTRUCTION SIGN, C	4.000	EACH
54 801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	6,000.000	LFT
55 801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	6,000.000	LFT
56 801-06640	CONSTRUCTION SIGN, A	12.000	EACH
57 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
58 801-07215	TEMPORARY CHANGEABLE MESSAGE SIGN	200.000	DAY
59 802-04893	REFERENCE POST	13.000	EACH
60 802-07057	SIGN, PANEL, WITH LEGEND	424.000	SFT
61 802-76045	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.	70.500	SFT
62 804-06771	DELINEATOR POST, FLEXIBLE	200.000	EACH
63 805-97602	ENERGY DISSIPATOR	LUMP	LUMP
64 805-97602	ENERGY DISSIPATOR	LUMP	LUMP
65 808-03631	LINE, EPOXY, SOLID, WHITE, 4 IN.	61,000.000	LFT
66 808-03632	LINE, EPOXY, SOLID, YELLOW, 4 IN.	61,000.000	LFT
67 808-74811	LINE, EPOXY, BROKEN, WHITE, 5 IN.	15,250.000	LFT
68 808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	750.000	EACH
69 808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	750.000	EACH

CALL ORDER : 341 CONTRACT ID : R -30602-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		INSTITUTION AND PARK ROAD MAINTENANCE		
1	109-08359	LIQUIDATED DAMAGES	1.000	DOL
2	109-08360	CONTRACT LIENS	1.000	DOL
3	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
4	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
5	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
6	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	300.000	TON
7	303-07449	COMPACTED AGGREGATE, NO. 73	770.000	TON
8	304-07490	HMA PATCHING, TYPE B	450.000	TON
9	306-08034	MILLING, ASPHALT, 1 1/2 IN.	4,067.500	SYS
10	306-08043	MILLING, TRANSITION	2,040.000	SYS
11	306-08432	MILLING, APPROACH	700.000	SYS
12	402-07433	HMA SURFACE, TYPE B	3,700.000	TON
13	402-07438	HMA INTERMEDIATE, TYPE B	3,800.000	TON
14	406-05520	ASPHALT FOR TACK COAT	20.000	TON
15	610-07487	HMA FOR APPROACHES, TYPE B	210.000	TON
16	628-09401	FIELD OFFICE, A	3.000	MOS
17	801-03290	CONSTRUCTION SIGN, C	1.000	EACH
18	801-06640	CONSTRUCTION SIGN, A	11.000	EACH
19	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
20	801-92448	CONSTRUCTION SIGNS, MOBILE	180.000	DAY
21	808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	27,928.000	LFT
22	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	50.000	LFT

CALL ORDER : 345 CONTRACT ID : R -31066-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ENHANCEMENT, BIKE/PEDESTRIAN FACILITY		
1 105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2 110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
3 201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
4 202-01300	TRAFFIC SIGNAL EQUIPMENT, REMOVE	1.000	EACH
5 202-01300	TRAFFIC SIGNAL EQUIPMENT, REMOVE	1.000	EACH
6 202-02240	PAVEMENT REMOVAL	4,474.000	SYS
7 202-02241	GUARDRAIL, REMOVE	1,253.000	LFT
8 202-02278	CURB, CONCRETE, REMOVE	6,140.000	LFT
9 202-04089	SIGN, SHEET, REMOVE	23.000	EACH
10 202-52710	SIDEWALK, CONCRETE, REMOVE	4,050.000	SYS
11 202-91385	INLET, REMOVE	21.000	EACH
12 202-93047	MANHOLE, REMOVE	3.000	EACH
13 202-96133	PIPE, REMOVE	406.000	LFT
14 203-02000	EXCAVATION, COMMON	2,745.000	CYS
15 207-08267	SUBGRADE TREATMENT, TYPE IIIA	494.000	SYS
16 207-08268	SUBGRADE TREATMENT, TYPE IV	2,448.000	SYS
17 210-04181	BICYCLE RACK	19.000	EACH
18 210-08138	RECEPTACLE	37.000	EACH
19 210-09449	CURB RAMP, CONCRETE	20.310	SYS
20 210-09449	CURB RAMP, CONCRETE	80.750	SYS
21 210-09449	CURB RAMP, CONCRETE	42.700	SYS
22 210-09449	CURB RAMP, CONCRETE	15.390	SYS
23 210-09449	CURB RAMP, CONCRETE	167.000	SYS
24 210-09449	CURB RAMP, CONCRETE	13.000	SYS
25 210-09449	CURB RAMP, CONCRETE	63.420	SYS
26 211-09264	STRUCTURE BACKFILL, TYPE 1	782.000	CYS
27 303-01180	COMPACTED AGGREGATE, NO. 53	3,061.480	TON
28 304-07490	HMA PATCHING, TYPE B	277.000	TON
29 304-07493	WIDENING WITH HMA, TYPE B	4.500	TON
30 306-08034	MILLING, ASPHALT, 1 1/2 IN.	7,869.000	SYS
31 402-07433	HMA SURFACE, TYPE B	650.000	TON
32 406-05520	ASPHALT FOR TACK COAT	2.000	TON
33 502-06327	PCCP, 10 IN.	2,282.000	SYS
34 603-03398	FENCE, RELOCATE	86.000	LFT
35 603-03692	FENCE, WOOD	14.670	LFT
36 604-04740	PAVERS	4,766.250	SFT
37 604-04740	PAVERS	31,600.270	SFT
38 604-04740	PAVERS	4,079.380	SFT
39 604-04740	PAVERS	8,248.640	SFT
40 604-04740	PAVERS	1,176.660	SFT
41 604-04740	PAVERS	11,633.810	SFT
42 604-04740	PAVERS	884.860	SFT
43 604-04740	PAVERS	7,310.160	SFT
44 604-04740	PAVERS	1,217.600	SFT
45 604-04740	PAVERS	3,548.640	SFT
46 604-04740	PAVERS	845.620	SFT
47 604-04740	PAVERS	1,645.660	SFT
48 604-04740	PAVERS	14.670	SFT
49 604-04805	PAVER	8,714.900	LFT

CALL ORDER : 345 CONTRACT ID : R -31066-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		ENHANCEMENT, BIKE/PEDESTRIAN FACILITY		
50	604-06070	SIDEWALK, CONCRETE	60.540	SYS
51	604-07483	HMA FOR SIDEWALK	116.000	TON
52	604-07894	CURB RAMP, CONCRETE, A	137.000	SYS
53	604-07898	CURB RAMP, CONCRETE, D	6.000	SYS
54	604-07901	CURB RAMP, CONCRETE, G	23.060	SYS
55	604-07903	CURB RAMP, CONCRETE, K	64.000	SYS
56	604-91531	SIDEWALK, CONCRETE, 4 IN.	1,653.000	SYS
57	604-91531	SIDEWALK, CONCRETE, 4 IN.	6,843.940	SYS
58	605-06090	CURB, INTEGRAL, CONCRETE	1,680.000	LFT
59	605-06120	CURB, CONCRETE	3,857.000	LFT
60	605-06120	CURB, CONCRETE	258.770	LFT
61	605-06121	CURB, CONCRETE, B	68.000	LFT
62	605-06125	CURB, CONCRETE, MODIFIED	983.000	LFT
63	610-07487	HMA FOR APPROACHES, TYPE B	106.000	TON
64	610-08446	PCCP FOR APPROACHES, 6 IN.	128.000	SYS
65	610-08446	PCCP FOR APPROACHES, 6 IN.	1,304.870	SYS
66	610-08510	PCCP FOR APPROACHES	20.030	SYS
67	610-09108	PCCP FOR APPROACHES, 9 IN.	366.000	SYS
68	611-03671	TRASH RECEPTACLE	5.000	EACH
69	615-06505	MONUMENT, B	12.000	EACH
70	615-06515	MONUMENT, D	6.000	EACH
71	621-06570	TOP SOIL	980.190	CYS
72	621-06570	TOP SOIL	78.160	CYS
73	621-06570	TOP SOIL	330.490	CYS
74	621-06575	SODDING, NURSERY	584.000	SYS
75	621-98038	MULCH, HARDWOOD SHREDDED BARK	265.380	CYS
76	622-04992	DRAIN	11.000	EACH
77	622-04992	DRAIN	2.000	EACH
78	622-05616	PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN.	614.000	EACH
79	622-05634	PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING,	180.000	EACH
80	622-05639	PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.	282.000	EACH
81	622-05649	PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.	34.000	EACH
82	622-05653	PLANT, GROUND COVER	5,787.000	EACH
83	622-05654	PLANT, PERENNIAL	12,238.000	EACH
84	622-05654	PLANT, PERENNIAL	790.000	EACH
85	622-05654	PLANT, PERENNIAL	589.000	EACH
86	622-06573	IRRIGATION	1.000	EACH
87	702-51005	CONCRETE, A, SUBSTRUCTURE	6.560	CYS
88	702-51007	CONCRETE, A, ENCASEMENT	9.000	CYS
89	703-06028	REINFORCING BARS	1,959.000	LBS
90	706-04683	RAILING	18.000	LFT
91	711-51035	STRUCTURAL STEEL	96.000	LBS
92	712-03812	BENCH	7.000	EACH
93	715-05032	PIPE, TYPE 2, CIRCULAR, 15 IN.	2.000	LFT
94	715-05048	PIPE, TYPE 4, CIRCULAR, 6 IN.	987.000	LFT
95	715-05147	PIPE, TYPE 2, CIRCULAR, 8 IN.	4.000	LFT
96	715-05149	PIPE, TYPE 2, CIRCULAR, 12 IN.	3,276.000	LFT
97	715-05151	PIPE, TYPE 2, CIRCULAR, 15 IN.	2.000	LFT
98	715-09064	VIDEO INSPECTION FOR PIPE	6,083.000	LFT

CALL ORDER : 345 CONTRACT ID : R -31066-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
	SECTION NO. 0001	ENHANCEMENT, BIKE/PEDESTRIAN FACILITY		
99	715-90714	PIPE, PVC, 12 IN.	27.000	LFT
100	715-91361	PIPE, PVC, 6 IN.	1,777.000	LFT
101	715-96960	PIPE, PVC, 15 IN.	2.000	LFT
102	718-52610	AGGREGATE FOR UNDERDRAINS	30.000	CYS
103	718-99153	GEOTEXTILES FOR UNDERDRAIN	612.000	SYS
104	720-01894	CASTING, FURNISH AND ADJUST TO GRADE	7.000	EACH
105	720-02442	PIPE, PLUG EXISTING	3.000	EACH
106	720-04682	INLET,	49.000	EACH
107	720-44000	CASTING, ADJUST TO GRADE	28.000	EACH
108	720-45045	INLET, J10	9.000	EACH
109	720-45055	INLET, M10	9.000	EACH
110	720-45145	INLET, J10, MODIFIED	3.000	EACH
111	720-45235	CATCH BASIN, E7	1.000	EACH
112	720-45250	CATCH BASIN, K10	23.000	EACH
113	720-45410	MANHOLE, C4	11.000	EACH
114	720-45415	MANHOLE, D4	1.000	EACH
115	720-45510	MANHOLE, C4, MODIFIED	8.000	EACH
116	720-45515	MANHOLE, D4, MODIFIED	3.000	EACH
117	720-98687	CATCH BASIN, M10	15.000	EACH
118	801-03290	CONSTRUCTION SIGN, C	10.000	EACH
119	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	15,383.000	LFT
120	801-06218	TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.	57.000	LFT
121	801-06640	CONSTRUCTION SIGN, A	41.000	EACH
122	801-06645	CONSTRUCTION SIGN, B	31.000	EACH
123	801-06710	FLASHING ARROW SIGN	900.000	DAY
124	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
125	801-07119	BARRICADE, III-B	35.000	LFT
126	802-03896	BOLLARD	13.000	EACH
127	802-03896	BOLLARD	34.000	EACH
128	802-03896	BOLLARD	16.000	EACH
129	802-04314	SIGN	6.000	EACH
130	802-04314	SIGN	20.000	EACH
131	802-04314	SIGN	26.000	EACH
132	802-04314	SIGN	5.000	EACH
133	802-04314	SIGN	15.000	EACH
134	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	186.000	LFT
135	802-07059	SIGN, SHEET, AND SUPPORTS, REMOVE	30.000	EACH
136	802-07060	SIGN, SHEET, RELOCATE	2.000	EACH
137	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	324.000	SFT
138	805-01842	HANDHOLE, SIGNAL	26.000	EACH
139	805-01843	SIGNAL HANDHOLE ADJUST TO GRADE	4.000	EACH
140	805-02036	SIGNAL CANTILEVER STRUCTURE, 15 FT. ARM	1.000	EACH
141	805-02037	SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM	2.000	EACH
142	805-02069	SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM	1.000	EACH
143	805-02072	SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM	1.000	EACH
144	805-02073	SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM	1.000	EACH
145	805-02077	SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM	1.000	EACH
146	805-02087	TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT	LUMP	LUMP
147	805-02150	PEDESTRIAN SIGNAL HEAD, 18 IN.	26.000	EACH

CALL ORDER : 345 CONTRACT ID : R -31066-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
	SECTION NO. 0001	ENHANCEMENT, BIKE/PEDESTRIAN FACILITY		
148	805-02328	SIGNAL CABLE, 1C 14GA.	440.000	LFT
149	805-02373	INTERCONNECT CABLE, FIBER OPTIC	1,838.000	LFT
150	805-02855	SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2 FT. 6 IN. X 6 FT.	6.000	EACH
151	805-04133	SIGNAL PEDESTAL, 12 FT.	2.000	EACH
152	805-04808	PEDESTRIAN SIGNAL	1.000	EACH
153	805-05405	SIGNAL PEDESTAL, 4 FT.	1.000	EACH
154	805-05870	SIGNAL SUPPORT FOUNDATION	4.000	EACH
155	805-06101	FOUNDATION	57.000	EACH
156	805-06101	FOUNDATION	32.000	EACH
157	805-06101	FOUNDATION	4.000	EACH
158	805-06362	SIGNAL AND LIGHTING COMBINATION POLE	1.000	EACH
159	805-06362	SIGNAL AND LIGHTING COMBINATION POLE	1.000	EACH
160	805-06362	SIGNAL AND LIGHTING COMBINATION POLE	1.000	EACH
161	805-06483	CONTROLLER	1.000	EACH
162	805-06592	CONDUIT, STEEL, GALVANIZED, 2 IN.	5,071.000	LFT
163	805-08129	SIGNAL CABLE	196.000	LFT
164	805-78010	CONTROLLER AND CABINET, FLASHER, SOLID STATE	1.000	EACH
165	805-78100	CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE	2.000	EACH
166	805-78190	TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER	6.000	EACH
167	805-78205	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN	29.000	EACH
168	805-78215	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN	2.000	EACH
169	805-78370	PEDESTRIAN PUSH BUTTON	16.000	EACH
170	805-78445	SIGNAL SERVICE	4.000	EACH
171	805-78465	SIGNAL CABLE, 2C 8GA.	545.000	LFT
172	805-78480	SIGNAL CABLE, 3C 14GA.	48.000	LFT
173	805-78485	SIGNAL CABLE, 5C 14GA.	10,629.000	LFT
174	805-78490	SIGNAL CABLE, 7C 14GA.	465.000	LFT
175	805-78495	SIGNAL CABLE, 9C 14GA.	1,505.000	LFT
176	805-78510	SIGNAL CABLE, 2C 16GA., SHIELDED	208.000	LFT
177	805-78785	SIGNAL DETECTOR HOUSING	1.000	EACH
178	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	180.000	LFT
179	805-78900	PEDESTAL FOUNDATION, A	5.000	EACH
180	805-78900	PEDESTAL FOUNDATION, A	15.000	EACH
181	805-78925	CONTROLLER CABINET FOUNDATION, P1	3.000	EACH
182	805-90005	SIGNAL PEDESTAL, 10 FT.	2.000	EACH
183	805-90005	SIGNAL PEDESTAL, 10 FT.	15.000	EACH
184	805-92504	LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL	1.000	EACH
185	805-95568	CONDUIT, PVC, 4 IN.	520.000	LFT
186	807-02191	HANDHOLE, LIGHTING	9.000	EACH
187	807-02191	HANDHOLE, LIGHTING	1.000	EACH
188	807-04651	WIRE	900.000	LFT
189	807-04651	WIRE	2,400.000	LFT
190	807-04651	WIRE	1,800.000	LFT
191	807-04651	WIRE	1,400.000	LFT
192	807-04652	SERVICE POINT	8.000	EACH
193	807-04866	LUMINAIRE	32.000	EACH
194	807-04866	LUMINAIRE	4.000	EACH
195	807-04866	LUMINAIRE	4.000	EACH
196	807-04866	LUMINAIRE	8.000	EACH

CALL ORDER : 345 CONTRACT ID : R -31066-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		ENHANCEMENT, BIKE/PEDESTRIAN FACILITY		
197	807-04866	LUMINAIRE	4.000	EACH
198	807-04866	LUMINAIRE	57.000	EACH
199	807-86620	LUMINAIRE, ROADWAY, HIGH PRESSURE	3.000	EACH
200	808-03439	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.	749.000	LFT
201	808-05866	PAVEMENT MESSAGE MARKING, REMOVE	13.000	SYS
202	808-06368	TRANSVERSE MARKING, REMOVE	50.000	LFT
203	808-06701	LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.	86.000	LFT
204	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	358.000	LFT
205	808-06705	LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.	70.000	LFT
206	808-06716	LINE, REMOVE	5,699.000	LFT
207	808-75051	LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.	610.000	LFT
208	808-75054	LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.	835.000	LFT
209	808-75067	TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN.	280.000	LFT
210	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	5,098.000	LFT
211	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	330.000	LFT
212	808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	5.000	EACH
213	808-75325	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	2.000	EACH
214	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	13.000	EACH
215	808-97664	PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL	2.000	EACH
216	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
217	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
218	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
219	109-08359	LIQUIDATED DAMAGES	1.000	DOL
220	109-08360	CONTRACT LIENS	1.000	DOL
221	805-04973	CONDUIT	30.000	LFT
222	622-01937	PLANT	329.000	EACH
223	622-01937	PLANT	34.000	EACH
224	622-06573	IRRIGATION	10.000	EACH
225	601-04849	POST	395.000	LFT
226	807-04999	POST	40.000	EACH
227	805-04952	CONTROLLER AND CABINET	1.000	EACH
228	622-01937	PLANT	12.000	EACH
229	628-09403	FIELD OFFICE, C	24.000	MOS
230	210-09519	CROSSWALK	3,153.490	SFT
231	808-08258	TRANSVERSE MARKINGS	68.000	LFT

CALL ORDER : 401 CONTRACT ID : RS-28897-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		ASPHALT RESURFACE		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	3.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	18.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
8	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	202-02271	HEADWALL, REMOVE	5.000	EACH
12	202-02274	CURB, CONCRETE, INTEGRAL, REMOVE	500.000	LFT
13	202-02278	CURB, CONCRETE, REMOVE	10,040.000	LFT
14	202-90277	DETECTOR HOUSING, REMOVE	39.000	EACH
15	203-02000	EXCAVATION, COMMON	805.000	CYS
16	203-02070	BORROW	33.000	CYS
17	205-02237	TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET	19.000	EACH
18	303-01180	COMPACTED AGGREGATE, NO. 53	830.000	TON
19	304-07491	HMA PATCHING, TYPE C	160.000	TON
20	306-08034	MILLING, ASPHALT, 1 1/2 IN.	39,300.000	SYS
21	306-08038	MILLING, ASPHALT, 4 IN.	4,630.000	SYS
22	306-08041	MILLING, PCCP	154,740.000	SYS
23	401-06264	PROFILOGRAPH, HMA	LUMP	LUMP
24	401-07334	QC/QA-HMA, 3, 76, SURFACE, 9.5 mm	15,400.000	TON
25	401-07385	QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm	17,200.000	TON
26	402-07442	HMA BASE, TYPE C	770.000	TON
27	604-07894	CURB RAMP, CONCRETE, A	14.000	SYS
28	604-07900	CURB RAMP, CONCRETE, F	172.000	SYS
29	604-07902	CURB RAMP, CONCRETE, H	517.000	SYS
30	604-07903	CURB RAMP, CONCRETE, K	18.000	SYS
31	604-91531	SIDEWALK, CONCRETE, 4 IN.	5,470.000	SYS
32	605-06120	CURB, CONCRETE	10,840.000	LFT
33	621-06559	MULCHED SEEDING, R	1,100.000	SYS
34	628-09402	FIELD OFFICE, B	6.000	MOS
35	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	12.000	MOS
36	715-46000	PIPE END SECTION, 12 IN.	5.000	EACH
37	720-03390	MANHOLE CLEANING	2.000	EACH
38	720-44000	CASTING, ADJUST TO GRADE	23.000	EACH
39	720-44045	CASTING, 8, FURNISH AND ADJUST TO GRADE	19.000	EACH
40	720-44055	CASTING, 10, FURNISH AND ADJUST TO GRADE	19.000	EACH
41	720-44080	CASTING, 15, FURNISH AND ADJUST TO GRADE	3.000	EACH
42	720-45205	CATCH BASIN, A2	1.000	EACH
43	720-92493	MANHOLE, RECONSTRUCT	1.000	EACH
44	720-96995	CLEAN INLET	1.000	EACH
45	720-99315	CLEAN EXISTING CATCH BASINS	1.000	EACH
46	801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	14.000	EACH
47	801-03290	CONSTRUCTION SIGN, C	4.000	EACH
48	801-06640	CONSTRUCTION SIGN, A	64.000	EACH
49	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

CALL ORDER : 401 CONTRACT ID : RS-28897-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
50 801-09133	TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
51 805-02441	SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	9,986.000	LFT
52 805-78785	SIGNAL DETECTOR HOUSING	39.000	EACH
53 805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	2,610.000	LFT
54 808-06701	LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.	46,540.000	LFT
55 808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	3,210.000	LFT
56 808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	36,370.000	LFT
57 808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	45,500.000	LFT
58 808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	713.000	LFT
59 808-75300	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.	1,854.000	LFT
60 808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	71.000	EACH
61 808-75325	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	59.000	EACH
62 808-75340	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR	4.000	EACH

CALL ORDER : 411 CONTRACT ID : RS-29868-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		PATCH AND REPAIR PAVEMENT		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	30.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
8	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
11	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12	203-02000	EXCAVATION, COMMON	1,589.000	CYS
13	205-06933	TEMPORARY DITCH INLET PROTECTION	2.000	EACH
14	207-08263	SUBGRADE TREATMENT, TYPE IA	1,975.000	SYS
15	211-02050	B BORROW	659.000	CYS
16	302-07455	DENSE GRADED SUBBASE	993.000	CYS
17	303-01180	COMPACTED AGGREGATE, NO. 53	27.000	TON
18	303-02051	STONE, NO 2	18.000	TON
19	304-07783	HMA PATCHING, TYPE D	256.000	TON
20	306-08034	MILLING, ASPHALT, 1 1/2 IN.	13,620.000	SYS
21	306-08039	MILLING, ASPHALT REMOVAL	648.000	SYS
22	306-08043	MILLING, TRANSITION	160.000	SYS
23	306-08432	MILLING, APPROACH	530.000	SYS
24	401-05467	MILLED HMA CORRUGATIONS	380.000	LFT
25	401-06264	PROFILOGRAPH, HMA	LUMP	LUMP
26	401-07335	QC/QA-HMA, 4, 76, SURFACE, 9.5 mm	1,126.000	TON
27	402-07787	HMA WEDGE AND LEVEL, TYPE D	55.000	TON
28	406-05520	ASPHALT FOR TACK COAT	4.000	TON
29	502-06327	PCCP, 10 IN.	1,571.000	SYS
30	503-03489	RETROFITTED TIE BARS	506.000	EACH
31	503-05240	D-1 CONTRACTION JOINT	796.000	LFT
32	506-06333	PCCP PATCHING, FULL DEPTH	5,578.000	SYS
33	506-06334	PCCP PATCHING, PARTIAL DEPTH	560.000	SYS
34	603-06060	FENCE, FARM FIELD, RESET	1,630.000	LFT
35	606-07485	MILLED PCCP SHOULDER CORRUGATIONS	563.000	LFT
36	610-07788	HMA FOR APPROACHES, TYPE D	45.000	TON
37	616-02320	GEOTEXTILES	188.000	SYS
38	616-05688	RIPRAP, CLASS 1	150.000	TON
39	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	3.000	EACH
40	621-06559	MULCHED SEEDING, R	1,578.000	SYS
41	628-09402	FIELD OFFICE, B	15.000	MOS
42	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	15.000	MOS
43	720-03129	INLET AND CASTING, RESET	1.000	EACH
44	720-45615	STRUCTURE, INLET, RECONSTRUCT	1.000	LFT
45	725-06862	PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT	436.000	LFT
46	725-06866	PIPE LINER, THERMOPLASTIC, 15 IN.	110.000	LFT
47	725-06875	PIPE LINER, THERMOPLASTIC, 66 IN.	207.000	LFT
48	725-08079	PIPE LINER, THERMOPLASTIC, AREA 14.7 SFT.	189.000	LFT
49	725-09301	PIPE LINER, THERMOPLASTIC,	284.000	LFT

CALL ORDER : 411 CONTRACT ID : RS-29868-A

ITEM NO.		DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		PATCH AND REPAIR PAVEMENT		
50	725-09303	PIPE LINER, THERMOPLASTIC,	199.000	LFT
51	725-09304	PIPE LINER, THERMOPLASTC,	210.000	LFT
52	801-03290	CONSTRUCTION SIGN, C	3.000	EACH
53	801-06198	PATROLLER	282.000	DAY
54	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	3,199.000	LFT
55	801-06640	CONSTRUCTION SIGN, A	52.000	EACH
56	801-06710	FLASHING ARROW SIGN	60.000	DAY
57	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
58	801-09133	TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
59	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	12.000	LFT
60	802-05702	SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE	21.000	LFT
61	802-07060	SIGN, SHEET, RELOCATE	2.000	EACH
62	805-78470	SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	488.000	LFT
63	805-78510	SIGNAL CABLE, 2C 16GA., SHIELDED	20.000	LFT
64	805-78785	SIGNAL DETECTOR HOUSING	1.000	EACH
65	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	176.000	LFT
66	805-96014	SAW CUT, FULL DEPTH	265.000	LFT
67	808-03002	LINE, EPOXY, BROKEN, WHITE, 4 IN.	7,756.000	LFT
68	808-03631	LINE, EPOXY, SOLID, WHITE, 4 IN.	8,708.000	LFT
69	808-03632	LINE, EPOXY, SOLID, YELLOW, 4 IN.	6,805.000	LFT
70	808-74805	TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.	16.000	LFT
71	808-74807	PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS	4.000	EACH
72	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	66.000	EACH
73	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	66.000	EACH

CALL ORDER : 421 CONTRACT ID : RS-30336-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		ASPHALT RESURFACE		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	24.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08440	QUALITY ADJUSTMENTS, HMA	1.000	DOL
8	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
9	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	201-01015	CLEARING AND GRUBBING	LUMP	LUMP
12	202-02241	GUARDRAIL, REMOVE	571.000	LFT
13	202-02271	HEADWALL, REMOVE	2.000	EACH
14	202-93741	GUARD RAIL END TREATMENT, REMOVE	5.000	EACH
15	202-94749	CURB, ASPHALT, REMOVE	300.000	LFT
16	202-94810	CURB TURNOUT, REMOVE	1.000	EACH
17	203-02000	EXCAVATION, COMMON	400.000	CYS
18	203-08607	LINEAR GRADING	250.000	LFT
19	205-06937	TEMPORARY SILT FENCE	700.000	LFT
20	211-02050	B BORROW	75.000	CYS
21	211-09265	STRUCTURE BACKFILL, TYPE 2	25.000	CYS
22	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	125.000	TON
23	304-07489	HMA PATCHING, TYPE A	550.000	TON
24	304-07783	HMA PATCHING, TYPE D	200.000	TON
25	306-08034	MILLING, ASPHALT, 1 1/2 IN.	278,148.000	SYS
26	401-06264	PROFILOGRAPH, HMA	LUMP	LUMP
27	401-07329	QC/QA-HMA, 4, 70, SURFACE, 9.5 mm	22,947.000	TON
28	406-05520	ASPHALT FOR TACK COAT	72.000	TON
29	408-07504	CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL	32.500	TON
30	412-09355	FOG SEAL	163,000.000	SYS
31	506-06333	PCCP PATCHING, FULL DEPTH	384.000	SYS
32	601-06035	GUARDRAIL, RESET	405.000	LFT
33	601-94689	GUARDRAIL END TREATMENT, OS	5.000	EACH
34	605-05523	CURB, HMA	330.000	LFT
35	605-09176	CURB TURNOUT, CONCRETE	28.000	LFT
36	607-06175	GUTTER, CONCRETE	80.000	LFT
37	612-04315	ASPHALT MATERIAL FOR UNDERSEAL	11.500	TON
38	612-05081	MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL	1.000	EACH
39	612-60410	DRILLED HOLE FOR UNDERSEAL	288.000	EACH
40	616-06406	RIPRAP, REVETMENT	65.000	SYS
41	616-07266	COIR ROLL	1,500.000	LFT
42	621-06559	MULCHED SEEDING, R	3,500.000	SYS
43	624-92647	HERBICIDE TREATMENT	10.000	ACRE
44	624-92647	HERBICIDE TREATMENT	5.000	ACRE
45	628-09402	FIELD OFFICE, B	12.000	MOS
46	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	24.000	MOS
47	715-05149	PIPE, TYPE 2, CIRCULAR, 12 IN.	360.000	LFT
48	715-05422	PIPE, SLOTTED DRAIN, 12 IN.	200.000	LFT
49	715-46000	PIPE END SECTION, 12 IN.	4.000	EACH

CALL ORDER : 421 CONTRACT ID : RS-30336-A

ITEM NO.		DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		ASPHALT RESURFACE		
50	720-45410	MANHOLE, C4	1.000	EACH
51	720-98174	INLET, B15	1.000	EACH
52	720-98555	INLET, C15	1.000	EACH
53	725-06865	PIPE LINER, THERMOPLASTIC, 12 IN.	150.000	LFT
54	801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	40.000	EACH
55	801-03290	CONSTRUCTION SIGN, C	16.000	EACH
56	801-06203	TEMPORARY PAVEMENT MARKING, 4 IN.	28,658.000	LFT
57	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	28,658.000	LFT
58	801-06640	CONSTRUCTION SIGN, A	96.000	EACH
59	801-06710	FLASHING ARROW SIGN	120.000	DAY
60	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
61	801-09133	TEMPORARY CHANGEABLE MESSAGE SIGN	4.000	EACH
62	808-03002	LINE, EPOXY, BROKEN, WHITE, 4 IN.	3,800.000	LFT
63	808-03631	LINE, EPOXY, SOLID, WHITE, 4 IN.	11,440.000	LFT
64	808-03632	LINE, EPOXY, SOLID, YELLOW, 4 IN.	11,440.000	LFT
65	808-06701	LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.	20,150.000	LFT
66	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	37,048.000	LFT
67	808-06705	LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.	6,428.000	LFT
68	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	37,048.000	LFT
69	808-75260	TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH	548.000	LFT
70	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	1,229.000	EACH
71	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	1,229.000	EACH

CALL ORDER : 471 CONTRACT ID : B -28450-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		NEW BRIDGE		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	1.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	12.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
11	202-02260	TREE, 30 IN., REMOVE	1.000	EACH
12	202-02264	TREE, 42 IN., REMOVE	1.000	EACH
13	202-51330	PRESENT STRUCTURE, REMOVE	LUMP	LUMP
14	202-96035	CONCRETE WALL, REMOVE	18.000	LFT
15	203-02000	EXCAVATION, COMMON	50.000	CYS
16	203-02070	BORROW	100.000	CYS
17	203-51223	EXCAVATION, WATERWAY	750.000	CYS
18	205-06932	TEMPORARY CHECK DAM, STRAW BALES	100.000	LFT
19	205-06937	TEMPORARY SILT FENCE	200.000	LFT
20	207-08263	SUBGRADE TREATMENT, TYPE IA	600.000	SYS
21	211-09264	STRUCTURE BACKFILL, TYPE 1	175.000	CYS
22	303-01180	COMPACTED AGGREGATE, NO. 53	81.100	TON
23	304-07493	WIDENING WITH HMA, TYPE B	110.000	TON
24	306-08042	MILLING, SCARIFICATION/PROFILE	500.000	SYS
25	306-08043	MILLING, TRANSITION	450.000	SYS
26	402-07433	HMA SURFACE, TYPE B	110.000	TON
27	402-07438	HMA INTERMEDIATE, TYPE B	65.000	TON
28	402-07451	HMA WEDGE AND LEVEL, TYPE B	900.000	TON
29	406-05520	ASPHALT FOR TACK COAT	0.800	TON
30	601-01522	GUARDRAIL TRANSITION TYPE TGB	2.000	EACH
31	601-94689	GUARDRAIL END TREATMENT, OS	2.000	EACH
32	601-99105	GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING	75.000	LFT
33	602-06729	BARRIER DELINEATOR	4.000	EACH
34	611-06497	MAILBOX ASSEMBLY, SINGLE	2.000	EACH
35	615-06490	RIGHT OF WAY MARKER	14.000	EACH
36	615-06520	MONUMENT, RE-ESTABLISH	1.000	EACH
37	616-02320	GEOTEXTILES	530.000	SYS
38	616-06405	RIPRAP, REVETMENT	510.000	TON
39	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
40	621-06559	MULCHED SEEDING, R	1,400.000	SYS
41	621-06570	TOP SOIL	40.000	CYS
42	621-06574	SODDING	200.000	SYS
43	628-09402	FIELD OFFICE, B	12.000	MOS
44	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	12.000	MOS
45	702-90915	CONCRETE, A	2.820	CYS
46	703-90976	REINFORCING STEEL, GRADE 60	982.000	LBS
47	706-51025	CONCRETE, C, RAILING	62.000	LFT
48	714-08514	WINGWALL	704.300	SFT
49	715-05119	PIPE, TYPE 1, CIRCULAR, 15 IN.	50.000	LFT

CALL ORDER : 471 CONTRACT ID : B -28450-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	NEW BRIDGE		
50 715-08305	HMA FOR STRUCTURE INSTALLATION, TYPE B	146.000	TON
51 721-43005	AUTOMATIC DRAINAGE GATE, 15 IN.	1.000	EACH
52 723-08473	STRUCTURE, PRECAST THREE-SIDED, 312 IN. X 108 IN.	40.000	LFT
53 801-03290	CONSTRUCTION SIGN, C	2.000	EACH
54 801-04308	ROAD CLOSURE SIGN ASSEMBLY	6.000	EACH
55 801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	50.000	LFT
56 801-06625	DETOUR ROUTE MARKER ASSEMBLY	50.000	EACH
57 801-06640	CONSTRUCTION SIGN, A	24.000	EACH
58 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
59 801-07118	BARRICADE, III-A	96.000	LFT
60 801-07119	BARRICADE, III-B	48.000	LFT
61 804-06725	DELINEATOR WITH POST, D1, 3 IN. DIA.	8.000	EACH
62 808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	1,312.000	LFT
63 808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN.	1,312.000	LFT

CALL ORDER : 481 CONTRACT ID : B -28789-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		BRIDGE REPLACEMENT		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	28.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
11	202-02236	SURFACE, REMOVE	266.000	SYS
12	202-02240	PAVEMENT REMOVAL	1,200.000	SYS
13	202-02241	GUARDRAIL, REMOVE	307.000	LFT
14	202-02286	PRESENT STRUCTURE, REMOVE	1.000	EACH
15	203-02000	EXCAVATION, COMMON	1,806.000	CYS
16	203-02070	BORROW	512.000	CYS
17	205-03371	SEDIMENT, REMOVE	100.000	CYS
18	205-06931	TEMPORARY CHECK DAM, REVETMENT RIPRAP	48.000	TON
19	205-06936	TEMPORARY SEDIMENT TRAP	176.000	TON
20	206-51235	COFFERDAM	LUMP	LUMP
21	207-08263	SUBGRADE TREATMENT, TYPE IA	3,109.000	SYS
22	211-09268	STRUCTURE BACKFILL, TYPE 5	446.000	CYS
23	303-01180	COMPACTED AGGREGATE, NO. 53	841.000	TON
24	402-07433	HMA SURFACE, TYPE B	348.000	TON
25	402-07438	HMA INTERMEDIATE, TYPE B	697.000	TON
26	402-07441	HMA BASE, TYPE B	1,197.000	TON
27	402-07453	HMA FOR TEMPORARY PAVEMENT	442.000	TON
28	404-05511	SEAL COAT, 2	1,417.000	SYS
29	406-05520	ASPHALT FOR TACK COAT	2.710	TON
30	601-06854	GUARDRAIL, W-BEAM, NESTED	2.000	EACH
31	601-94689	GUARDRAIL END TREATMENT, OS	4.000	EACH
32	601-99105	GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING	680.000	LFT
33	615-06490	RIGHT OF WAY MARKER	8.000	EACH
34	615-06505	MONUMENT, B	2.000	EACH
35	616-02320	GEOTEXTILES	1,160.000	SYS
36	616-05688	RIPRAP, CLASS 1	574.000	TON
37	616-06405	RIPRAP, REVETMENT	405.000	TON
38	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
39	621-06545	FERTILIZER	0.490	TON
40	621-06553	SEED MIXTURE, R	208.000	LBS
41	621-06557	SEED MIXTURE, T	183.000	LBS
42	621-06565	MULCHING MATERIAL	2.440	TON
43	621-06567	WATER	3.700	kGAL
44	621-06574	SODDING	1,016.000	SYS
45	622-52436	SIGN, DO NOT MOW OR SPRAY	2.000	EACH
46	622-91786	SEEDLING	36.000	EACH
47	628-09402	FIELD OFFICE, B	14.000	MOS
48	628-09407	FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	14.000	MOS
49	715-04509	TEMPORARY PIPE	1.000	LFT

CALL ORDER : 481 CONTRACT ID : B -28789-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
50 723-08608	WINGWALL	310.000	SFT
51 723-09413	STRUCTURE, PRECAST THREE-SIDED,	80.000	LFT
52 801-01851	TEMPORARY TRAFFIC SIGNAL WITH DETECTORS	LUMP	LUMP
53 801-03290	CONSTRUCTION SIGN, C	4.000	EACH
54 801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	5,260.000	LFT
55 801-06218	TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.	24.000	LFT
56 801-06640	CONSTRUCTION SIGN, A	12.000	EACH
57 801-06645	CONSTRUCTION SIGN, B	6.000	EACH
58 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
59 801-07024	ENERGY ABSORBING TERMINAL, CZ, TL-3	2.000	EACH
60 801-08401	TEMPORARY TRAFFIC BARRIER, TYPE 2	950.000	LFT
61 808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	2,520.000	LFT
62 808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.	315.000	LFT
63 808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	1,260.000	LFT
64 808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	32.000	EACH

CALL ORDER : 491 CONTRACT ID : B -29536-A

ITEM NO.		DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		SCOUR PROTECTION		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	1.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	12.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
11	203-51223	EXCAVATION, WATERWAY	1,800.000	CYS
12	616-02320	GEOTEXTILES	2,000.000	SYS
13	616-05688	RIPRAP, CLASS 1	589.000	TON
14	616-05689	RIPRAP, CLASS 2	2,100.000	TON
15	628-09401	FIELD OFFICE, A	12.000	MOS
16	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
17	801-06640	CONSTRUCTION SIGN, A	38.000	EACH
18	801-06710	FLASHING ARROW SIGN	70.000	DAY
19	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

CALL ORDER : 501 CONTRACT ID : B -29642-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		BIKE AND PEDESTRIAN PATH, ENHANCEMENT		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	1.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	9.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370	CLEARING RIGHT OF WAY	LUMP	LUMP
11	205-06937	TEMPORARY SILT FENCE	50.000	LFT
12	210-04181	BICYCLE RACK	6.000	EACH
13	210-08574	PANEL	4.000	EACH
14	303-07449	COMPACTED AGGREGATE, NO. 73	12.000	TON
15	306-08043	MILLING, TRANSITION	8.000	SYS
16	402-07432	HMA SURFACE, TYPE A	1.300	TON
17	601-05399	GUARDRAIL	LUMP	LUMP
18	601-92990	GUARDRAIL, RESET AND MODIFY	35.000	LFT
19	603-04847	FENCE GATE	2.000	EACH
20	603-06045	FENCE, CHAIN LINK, 48 IN.	145.000	LFT
21	604-91404	SIDEWALK, CONCRETE, 5 IN.	6.000	SYS
22	604-91404	SIDEWALK, CONCRETE, 5 IN.	6.000	SYS
23	610-08462	PCCP FOR APPROACHES, 8 IN.	38.500	SYS
24	616-06405	RIPRAP, REVETMENT	2.000	TON
25	619-05926	ENVIRONMENTAL CONTROL	LUMP	LUMP
26	619-51859	PAINT STEEL BRIDGE	LUMP	LUMP
27	619-61000	CLEAN STEEL BRIDGE	LUMP	LUMP
28	621-06570	TOP SOIL	22.000	CYS
29	621-06575	SODDING, NURSERY	14.000	SYS
30	621-07642	SOIL PREPARATION	54.000	CYS
31	621-98038	MULCH, HARDWOOD SHREDDED BARK	10.000	CYS
32	622-01937	PLANT	65.000	EACH
33	622-05640	PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.	38.000	EACH
34	622-05650	PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.	3.000	EACH
35	622-05654	PLANT, PERENNIAL	159.000	EACH
36	628-09401	FIELD OFFICE, A	9.000	MOS
37	708-05394	REPAIR	LUMP	LUMP
38	711-03664	BENCH, METAL	4.000	EACH
39	711-03664	BENCH, METAL	2.000	EACH
40	711-05395	REPLACE	6.000	EACH
41	711-05396	REPLACE	LUMP	LUMP
42	712-04407	REPLACE DECK	LUMP	LUMP
43	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
44	801-06640	CONSTRUCTION SIGN, A	4.000	EACH
45	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
46	801-07119	BARRICADE, III-B	36.000	LFT
47	802-04314	SIGN	12.000	EACH
48	802-04314	SIGN	1.000	EACH
49	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	30.000	LFT

CALL ORDER : 501 CONTRACT ID : B -29642-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BIKE AND PEDESTRIAN PATH, ENHANCEMENT		
50 802-06830	SIGN	8.000	SFT
51 802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	1.300	SFT
52 805-01819	CONDUIT, STEEL, GALVANIZED, 2 IN., ABOVE GROUND	300.000	LFT
53 805-04443	CONDUIT	12.000	EACH
54 805-95888	WIRE, NO. 8 COPPER, 1C	1,800.000	LFT
55 805-95889	WIRE, NO. 10 COPPER, 1C	900.000	LFT
56 805-97827	TRENCH	600.000	LFT
57 807-03802	LIGHT STANDARDS	4.000	EACH
58 807-03802	LIGHT STANDARDS	6.000	EACH
59 807-04999	POST	2.000	EACH
60 807-06796	ELECTRIC	1.000	EACH

CALL ORDER : 511 CONTRACT ID : B -30632-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		BRIDGE MAINTENANCE		
1	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
2	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	18.000	MOS
3	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
4	109-08359	LIQUIDATED DAMAGES	1.000	DOL
5	109-08360	CONTRACT LIENS	1.000	DOL
6	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
7	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
8	109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
11	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
12	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
13	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
14	202-51328	PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
15	202-51328	PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
16	628-09408	MOBILE LAPTOP COMPUTER SYSTEM	9.000	MOS
17	628-09409	MOBILE INTERNET SERVICE	9.000	MOS
18	711-51038	STRUCTURAL STEEL	LUMP	LUMP
19	711-51038	STRUCTURAL STEEL	LUMP	LUMP
20	711-91149	STRAIGHTEN STEEL BEAM	LUMP	LUMP
21	711-91149	STRAIGHTEN STEEL BEAM	LUMP	LUMP
22	711-91149	STRAIGHTEN STEEL BEAM	LUMP	LUMP
23	711-91149	STRAIGHTEN STEEL BEAM	LUMP	LUMP
24	711-91149	STRAIGHTEN STEEL BEAM	LUMP	LUMP
25	801-01093	TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	4.000	EACH
26	801-03290	CONSTRUCTION SIGN, C	8.000	EACH
27	801-04308	ROAD CLOSURE SIGN ASSEMBLY	1.000	EACH
28	801-06625	DETOUR ROUTE MARKER ASSEMBLY	17.000	EACH
29	801-06640	CONSTRUCTION SIGN, A	41.000	EACH
30	801-06645	CONSTRUCTION SIGN, B	14.000	EACH
31	801-06710	FLASHING ARROW SIGN	42.000	DAY
32	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
33	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
34	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
35	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
36	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
37	801-07118	BARRICADE, III-A	24.000	LFT
38	801-09133	TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH

CALL ORDER : 541 CONTRACT ID : T -25807-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		TRAFFIC SIGNALS MODERNIZATION		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	12.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	202-01000	STRUCTURES AND OBSTRUCTIONS, REMOVE	LUMP	LUMP
11	202-02278	CURB, CONCRETE, REMOVE	852.000	LFT
12	202-96133	PIPE, REMOVE	110.000	LFT
13	202-96632	TRAFFIC SIGNALS AND EQUIPMENT, REMOVE	1.000	EACH
14	203-02000	EXCAVATION, COMMON	2,083.000	CYS
15	205-02236	TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET	1.000	EACH
16	205-02237	TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET	5.000	EACH
17	205-06931	TEMPORARY CHECK DAM, REVETMENT RIPRAP	5.000	TON
18	205-06932	TEMPORARY CHECK DAM, STRAW BALES	75.000	LFT
19	205-06937	TEMPORARY SILT FENCE	3,378.000	LFT
20	207-08263	SUBGRADE TREATMENT, TYPE IA	4,176.000	SYS
21	207-08267	SUBGRADE TREATMENT, TYPE IIIA	1,008.000	SYS
22	211-09264	STRUCTURE BACKFILL, TYPE 1	232.000	CYS
23	301-07448	COMPACTED AGGREGATE, NO. 53, BASE	845.000	TON
24	304-07491	HMA PATCHING, TYPE C	19.000	TON
25	306-08034	MILLING, ASPHALT, 1 1/2 IN.	7,015.000	SYS
26	402-07434	HMA SURFACE, TYPE C	870.000	TON
27	402-07439	HMA INTERMEDIATE, TYPE C	1,196.000	TON
28	402-07442	HMA BASE, TYPE C	1,505.000	TON
29	405-05517	ASPHALT FOR PRIME COAT	5.340	TON
30	406-05520	ASPHALT FOR TACK COAT	6.810	TON
31	605-06120	CURB, CONCRETE	949.000	LFT
32	605-94811	CURB TURNOUT	1.000	EACH
33	610-07487	HMA FOR APPROACHES, TYPE B	666.000	TON
34	611-08232	MAILBOX ASSEMBLY, SINGLE, RESET	3.000	EACH
35	615-06500	MONUMENT, A	5.000	EACH
36	616-02320	GEOTEXTILES	20.000	SYS
37	616-06405	RIPRAP, REVETMENT	10.000	TON
38	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
39	621-06559	MULCHED SEEDING, R	2,106.000	SYS
40	621-06574	SODDING	409.000	SYS
41	621-06575	SODDING, NURSERY	631.000	SYS
42	628-09402	FIELD OFFICE, B	6.000	MOS
43	715-05149	PIPE, TYPE 2, CIRCULAR, 12 IN.	562.000	LFT
44	715-46000	PIPE END SECTION, 12 IN.	1.000	EACH
45	720-45010	INLET, A3	2.000	EACH
46	720-45035	INLET, F7	1.000	EACH
47	720-45045	INLET, J10	1.000	EACH
48	720-45055	INLET, M10	2.000	EACH
49	801-03290	CONSTRUCTION SIGN, C	4.000	EACH

CALL ORDER : 541 CONTRACT ID : T -25807-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
	SECTION NO. 0001	TRAFFIC SIGNALS MODERNIZATION		
50	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	16,011.000	LFT
51	801-06218	TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.	124.000	LFT
52	801-06640	CONSTRUCTION SIGN, A	14.000	EACH
53	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
54	802-05701	SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE	50.000	LFT
55	802-05705	SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE	50.000	LFT
56	802-07058	SIGN, SHEET ASSEMBLY, RELOCATE	5.000	EACH
57	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	30.000	SFT
58	805-01815	SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.	4.000	EACH
59	805-01842	HANDHOLE, SIGNAL	14.000	EACH
60	805-01844	CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND	2,060.000	LFT
61	805-02087	TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT	LUMP	LUMP
62	805-08487	TRAFFIC SIGNAL BACKPLATE	4.000	EACH
63	805-78100	CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE	1.000	EACH
64	805-78205	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN	8.000	EACH
65	805-78245	TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN.	2.000	EACH
66	805-78415	SPAN, CATENARY, AND TETHER	4.000	EACH
67	805-78420	DISCONNECT HANGER	5.000	EACH
68	805-78445	SIGNAL SERVICE	1.000	EACH
69	805-78467	SIGNAL CABLE, 3C 8GA.	100.000	LFT
70	805-78470	SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	4,480.000	LFT
71	805-78480	SIGNAL CABLE, 3C 14GA.	100.000	LFT
72	805-78485	SIGNAL CABLE, 5C 14GA.	375.000	LFT
73	805-78490	SIGNAL CABLE, 7C 14GA.	894.000	LFT
74	805-78510	SIGNAL CABLE, 2C 16GA., SHIELDED	4,937.000	LFT
75	805-78785	SIGNAL DETECTOR HOUSING	13.000	EACH
76	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	1,420.000	LFT
77	805-78925	CONTROLLER CABINET FOUNDATION, P1	1.000	EACH
78	805-81060	SIGNAL STRAIN POLE, STEEL, 36 FT.	4.000	EACH
79	805-92504	LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL	6.000	EACH
80	805-92504	LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL	7.000	EACH
81	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	481.000	LFT
82	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	4,066.000	LFT
83	808-06716	LINE, REMOVE	2,500.000	LFT
84	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	1,140.000	LFT
85	808-75278	TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,	308.000	LFT
86	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	96.000	LFT
87	808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	5.000	EACH
88	808-75325	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	5.000	EACH
89	808-75340	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR	2.000	EACH
90	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	60.000	EACH
91	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	96.000	EACH
92	808-92027	LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.	2,640.000	LFT

CALL ORDER : 551 CONTRACT ID : T -29201-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		TRAFFIC SIGNAL MODERNIZATION		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	2.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	16.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	109-08444	QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
9	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	202-01300	TRAFFIC SIGNAL EQUIPMENT, REMOVE	4.000	EACH
11	202-04089	SIGN, SHEET, REMOVE	4.000	EACH
12	202-85996	LIGHT STANDARD AND MAST ARM, REMOVE	3.000	EACH
13	202-93763	LIGHT STANDARD AND FOUNDATION, REMOVE	1.000	EACH
14	202-96022	CONCRETE FOUNDATION, REMOVE	1.000	EACH
15	628-09402	FIELD OFFICE, B	8.000	MOS
16	801-03290	CONSTRUCTION SIGN, C	8.000	EACH
17	801-06640	CONSTRUCTION SIGN, A	42.000	EACH
18	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
19	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	93.400	SFT
20	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	135.000	SFT
21	802-99058	SHEET SIGN, INSTALL	4.000	EACH
22	805-01815	SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.	8.000	EACH
23	805-01842	HANDHOLE, SIGNAL	16.000	EACH
24	805-01844	CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND	2,460.000	LFT
25	805-02152	PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.	16.000	EACH
26	805-78100	CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE	1.000	EACH
27	805-78205	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN	25.000	EACH
28	805-78230	TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,	4.000	EACH
29	805-78370	PEDESTRIAN PUSH BUTTON	16.000	EACH
30	805-78415	SPAN, CATENARY, AND TETHER	16.000	EACH
31	805-78420	DISCONNECT HANGER	14.000	EACH
32	805-78445	SIGNAL SERVICE	5.000	EACH
33	805-78467	SIGNAL CABLE, 3C 8GA.	890.000	LFT
34	805-78470	SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	13,140.000	LFT
35	805-78480	SIGNAL CABLE, 3C 14GA.	1,115.000	LFT
36	805-78485	SIGNAL CABLE, 5C 14GA.	1,625.000	LFT
37	805-78490	SIGNAL CABLE, 7C 14GA.	2,250.000	LFT
38	805-78510	SIGNAL CABLE, 2C 16GA., SHIELDED	5,895.000	LFT
39	805-78785	SIGNAL DETECTOR HOUSING	31.000	EACH
40	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	4,090.000	LFT
41	805-78925	CONTROLLER CABINET FOUNDATION, P1	1.000	EACH
42	805-81032	SIGNAL STRAIN POLE, STEEL, 30 FT.	4.000	EACH
43	805-81060	SIGNAL STRAIN POLE, STEEL, 36 FT.	4.000	EACH
44	805-92504	LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL	16.000	EACH
45	807-02781	LUMINAIRE MAST ARM, 10 FT.	4.000	EACH
46	808-05866	PAVEMENT MESSAGE MARKING, REMOVE	35.400	SYS
47	808-06368	TRANSVERSE MARKING, REMOVE	435.000	LFT
48	808-06716	LINE, REMOVE	664.000	LFT
49	808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	435.000	LFT

CALL ORDER : 551 CONTRACT ID : T -29201-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	TRAFFIC SIGNAL MODERNIZATION		
50 808-75300	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.	1,344.000	LFT
51 808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	12.000	EACH
52 808-75325	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	6.000	EACH

CALL ORDER : 561 CONTRACT ID : T -29446-A

	ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001		TRAFFIC SIGNALS MODERNIZATION		
1	105-06845	CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-08520	CELLULAR TELEPHONE/RADIO	1.000	EACH
3	105-08521	CELLULAR TELEPHONE/RADIO SERVICE	10.000	MOS
4	105-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL	1.000	DOL
5	109-08359	LIQUIDATED DAMAGES	1.000	DOL
6	109-08360	CONTRACT LIENS	1.000	DOL
7	109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC	1.000	DOL
8	110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
9	202-01300	TRAFFIC SIGNAL EQUIPMENT, REMOVE	1.000	EACH
10	202-74045	SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE	4.000	EACH
11	628-09402	FIELD OFFICE, B	10.000	MOS
12	801-03290	CONSTRUCTION SIGN, C	11.000	EACH
13	801-06640	CONSTRUCTION SIGN, A	109.000	EACH
14	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
15	802-05704	SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE	44.000	LFT
16	802-76025	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.	500.980	SFT
17	802-76035	SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.	129.820	SFT
18	805-01815	SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.	5.000	EACH
19	805-01842	HANDHOLE, SIGNAL	56.000	EACH
20	805-01844	CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND	12,705.000	LFT
21	805-02152	PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.	22.000	EACH
22	805-02437	CONTROLLER, RELOCATE AND REWIRE	1.000	EACH
23	805-04736	SIGNAL CABLE, 4C 18GA.	760.000	LFT
24	805-09089	RADIO, YAGI ANTENNA	2.000	EACH
25	805-78100	CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE	1.000	EACH
26	805-78205	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN	63.000	EACH
27	805-78215	TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN	9.000	EACH
28	805-78230	TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,	16.000	EACH
29	805-78370	PEDESTRIAN PUSH BUTTON	22.000	EACH
30	805-78415	SPAN, CATENARY, AND TETHER	44.000	EACH
31	805-78420	DISCONNECT HANGER	38.000	EACH
32	805-78445	SIGNAL SERVICE	10.000	EACH
33	805-78467	SIGNAL CABLE, 3C 8GA.	1,000.000	LFT
34	805-78470	SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.	45,160.000	LFT
35	805-78480	SIGNAL CABLE, 3C 14GA.	2,280.000	LFT
36	805-78485	SIGNAL CABLE, 5C 14GA.	3,800.000	LFT
37	805-78490	SIGNAL CABLE, 7C 14GA.	7,605.000	LFT
38	805-78510	SIGNAL CABLE, 2C 16GA., SHIELDED	38,300.000	LFT
39	805-78785	SIGNAL DETECTOR HOUSING	117.000	EACH
40	805-78795	SAW CUT FOR ROADWAY LOOP AND SEALER	13,980.000	LFT
41	805-78925	CONTROLLER CABINET FOUNDATION, P1	2.000	EACH
42	805-81032	SIGNAL STRAIN POLE, STEEL, 30 FT.	1.000	EACH
43	805-81060	SIGNAL STRAIN POLE, STEEL, 36 FT.	4.000	EACH
44	805-92504	LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL	71.000	EACH
45	805-92504	LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL	1.000	EACH
46	805-92512	MICROLOOP DETECTOR	4.000	EACH
47	808-05866	PAVEMENT MESSAGE MARKING, REMOVE	260.400	SYS
48	808-06368	TRANSVERSE MARKING, REMOVE	2,025.000	LFT
49	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	221.000	LFT

CALL ORDER : 561 CONTRACT ID : T -29446-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	TRAFFIC SIGNALS MODERNIZATION		
50 808-06705	LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.	251.000	LFT
51 808-06716	LINE, REMOVE	775.000	LFT
52 808-75215	LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.	46.000	LFT
53 808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.	286.000	LFT
54 808-75297	TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.	1,425.000	LFT
55 808-75300	TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.	1,680.000	LFT
56 808-75320	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION	80.000	EACH
57 808-75325	PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)	49.000	EACH