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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PLAINFIELD MAIN STREET ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
  11  202-02240           PAVEMENT REMOVAL                                                      27,155.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                     9,522.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                   1,200.000        LFT 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,915.000        SYS 
  16  207-08268           SUBGRADE TREATMENT, TYPE IV                                           28,182.000        SYS 
  17  210-03828           RECEPTACLE, TRASH                                                          6.000        EACH 
  18  210-05403           MODIFICATION                                                          LUMP              LUMP 
  19  210-05403           MODIFICATION                                                          LUMP              LUMP 
  20  210-05403           MODIFICATION                                                          LUMP              LUMP 
  21  210-08371           DUCK BILL                                                                  1.000        EACH 
  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                             4,304.000        CYS 
  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,021.000        CYS 
  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                             9,862.300        CYS 
  25  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         948.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,435.000        TON 
  27  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  28  306-08033           MILLING, ASPHALT, 1 IN.                                                  250.000        SYS 
  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  30  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      2,089.000        TON 
  31  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                3,481.000        TON 
  32  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       10,568.000        TON 
  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             3,439.000        TON 
  34  601-95344           HANDRAIL, PEDESTRIAN                                                      52.000        LFT 
  35  601-95344           HANDRAIL, PEDESTRIAN                                                     500.000        LFT 
  36  604-04740           PAVERS                                                                10,927.000        SFT 
  37  604-04740           PAVERS                                                                 1,807.000        SFT 
  38  604-04740           PAVERS                                                                   521.000        SFT 
  39  604-04806           BEDDING                                                                  217.000        CYS 
  40  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 
  41  604-07903           CURB RAMP, CONCRETE, K                                                    62.300        SYS 
  42  604-44251           STEPS, CONCRETE                                                            6.500        CYS 
  43  604-90256           SIDEWALK, CONCRETE, 6 IN.                                              1,655.000        SYS 
  44  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              4,409.000        SYS 
  45  605-06120           CURB, CONCRETE                                                           564.000        LFT 
  46  605-06125           CURB, CONCRETE, MODIFIED                                               6,635.000        LFT 
  47  605-06125           CURB, CONCRETE, MODIFIED                                                 382.000        LFT 
  48  605-06140           CURB AND GUTTER, CONCRETE                                              4,785.000        LFT 
  49  610-07487           HMA FOR APPROACHES, TYPE B                                               110.000        TON 
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  50  610-08446           PCCP FOR APPROACHES, 6 IN.                                               646.000        SYS 
  51  610-09108           PCCP FOR APPROACHES, 9 IN.                                             2,209.000        SYS 
  52  614-06470           HEADER, CEMENT CONCRETE, A                                               472.000        LFT 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  54  621-06567           WATER                                                                     10.000        kGAL 
  55  621-06570           TOP SOIL                                                               1,269.000        CYS 
  56  621-06570           TOP SOIL                                                                 138.000        CYS 
  57  621-06575           SODDING, NURSERY                                                       5,680.000        SYS 
  58  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             80.000        CYS 
  59  622-05639           PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.                                594.000        EACH 
  60  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                   75.000        EACH 
  61  622-05654           PLANT, PERENNIAL                                                       5,879.000        EACH 
  62  622-06573           IRRIGATION                                                                 1.000        EACH 
  63  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  64  703-06029           REINFORCING BARS, EPOXY COATED                                           338.000        LBS 
  65  711-98765           TEMPORARY CONNECTION                                                       1.000        EACH 
  66  712-03812           BENCH                                                                      8.000        EACH 
  67  715-01902           WATER SERVICE LINE, 2 IN.                                                741.000        LFT 
  68  715-03025           SANITARY MANHOLE                                                          16.000        EACH 
  69  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           408.000        LFT 
  70  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,768.000        LFT 
  71  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          9,317.000        LFT 
  72  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                              7.000        LFT 
  73  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           749.000        LFT 
  74  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,649.000        LFT 
  75  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                         2,779.000        LFT 
  76  715-05411           PIPE, SANITARY SEWER, 12 IN.                                           1,713.000        LFT 
  77  715-05412           PIPE, SANITARY SEWER, 15 IN.                                           2,513.000        LFT 
  78  715-05413           PIPE, SANITARY SEWER, 18 IN.                                             263.000        LFT 
  79  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               17.000        LFT 
  80  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               52.000        LFT 
  81  715-08048           STORMWATER TREATMENT SYSTEM                                                1.000        EACH 
  82  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   130.000        TON 
  83  715-09064           VIDEO INSPECTION FOR PIPE                                              1,000.000        LFT 
  84  715-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                        3,094.000        LFT 
  85  715-96629           WATER SERVICE LINE, 1 IN.                                                 32.000        LFT 
  86  716-09360           PIPE INSTALLATION, TRENCHLESS, 3 IN.                                     844.000        LFT 
  87  716-09396           PIPE INSTALLATION, TRENCHLESS, 2 IN.                                     120.000        LFT 
  88  718-04986           CLEANOUT                                                                   2.000        EACH 
  89  718-52610           AGGREGATE FOR UNDERDRAINS                                                838.900        CYS 
  90  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  91  720-03194           MANHOLE                                                                   41.000        EACH 
  92  720-03905           CATCH BASIN, A                                                             2.000        EACH 
  93  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 
  94  720-45275           PIPE CATCH BASIN, 24 IN.                                                  33.000        EACH 
  95  720-45410           MANHOLE, C4                                                               10.000        EACH 
  96  720-45410           MANHOLE, C4                                                                9.000        EACH 
  97  720-45425           MANHOLE, F4                                                                1.000        EACH 
  98  720-45425           MANHOLE, F4                                                                1.000        EACH 
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  99  720-45520           MANHOLE, E4, MODIFIED                                                      1.000        EACH 
 100  720-94612           MANHOLE, K4                                                               10.000        EACH 
 101  720-95422           MANHOLE, J4                                                                5.000        EACH 
 102  720-95422           MANHOLE, J4                                                                1.000        EACH 
 103  720-95422           MANHOLE, J4                                                                1.000        EACH 
 104  720-96999           FIRE HYDRANT ASSEMBLY                                                     17.000        EACH 
 105  720-99416           CATCH BASIN, B15                                                          72.000        EACH 
 106  731-08252           LEVELING PAD                                                             400.000        LFT 
 107  732-01525           VALVE BOX                                                                  2.000        EACH 
 108  732-02185           WATER SERVICE LINE, 1.50 IN.                                             146.000        LFT 
 109  732-02388           WATER MAIN                                                                 9.000        EACH 
 110  732-02532           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN.                     31.000        EACH 
 111  732-03053           METER PIT                                                                 13.000        EACH 
 112  732-03053           METER PIT                                                                 39.000        EACH 
 113  732-04987           CONNECTION                                                                42.000        EACH 
 114  732-08419           MODULAR BLOCK WALL                                                       410.200        SYS 
 115  732-08421           MODULAR BLOCK WALL ERECTION                                              410.200        SYS 
 116  732-09111           SERVICE                                                                    2.000        EACH 
 117  732-09111           SERVICE                                                                    1.000        EACH 
 118  732-09111           SERVICE                                                                    1.000        EACH 
 119  732-90573           WATER SERVICE LINE, 0.75 IN                                              843.000        LFT 
 120  732-94780           WATER SERVICE CONNECTION                                                 169.000        EACH 
 121  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              7.000        EACH 
 122  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
 123  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          19,000.000        LFT 
 124  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  400.000        LFT 
 125  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                             500.000        LFT 
 126  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
 127  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 128  801-07119           BARRICADE, III-B                                                         270.000        LFT 
 129  802-04314           SIGN                                                                       3.000        EACH 
 130  802-04314           SIGN                                                                       3.000        EACH 
 131  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             553.750        LFT 
 132  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    171.210        SFT 
 133  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     95.500        SFT 
 134  802-97812           STREET NAME IDENTIFICATION SIGN                                           28.000        EACH 
 135  802-97812           STREET NAME IDENTIFICATION SIGN                                           12.000        EACH 
 136  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                           11.000        EACH 
 137  805-01842           HANDHOLE, SIGNAL                                                          11.000        EACH 
 138  805-02077           SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM                                    9.000        EACH 
 139  805-02077           SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM                                    1.000        EACH 
 140  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,234.000        LFT 
 141  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  3.000        EACH 
 142  805-08464           RADIO, INTERCONNECT                                                        3.000        EACH 
 143  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
 144  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     19.000        EACH 
 145  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     3.000        EACH 
 146  805-78355           PEDESTRIAN SIGNAL HEAD, 12 IN.                                            22.000        EACH 
 147  805-78370           PEDESTRIAN PUSH BUTTON                                                    22.000        EACH 
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 148  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 149  805-78467           SIGNAL CABLE, 3C 8GA.                                                     45.000        LFT 
 150  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,846.000        LFT 
 151  805-78480           SIGNAL CABLE, 3C 14GA.                                                 4,140.000        LFT 
 152  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,208.000        LFT 
 153  805-78490           SIGNAL CABLE, 7C 14GA.                                                   792.000        LFT 
 154  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,736.000        LFT 
 155  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,705.000        LFT 
 156  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 157  805-86890           POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER                1,766.000        LFT 
 158  805-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                   4,324.000        LFT 
 159  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  5,095.000        LFT 
 160  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 
 161  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                             55.000        EACH 
 162  807-03950           LUMINAIRE, ORNAMENTAL                                                     41.000        EACH 
 163  807-03950           LUMINAIRE, ORNAMENTAL                                                      1.000        EACH 
 164  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         3,790.000        LFT 
 165  807-83748           LIGHT POLE, 40 FT. E.M.H., 8.0 FT. MAST ARM, ANCHOR BASE                  14.000        EACH 
 166  807-86605           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT                        41.000        EACH 
 167  807-86615           LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM                        14.000        EACH 
 168  807-86810           SERVICE POINT, II                                                          3.000        EACH 
 169  807-86910           CONNECTOR KIT, UNFUSED                                                    55.000        EACH 
 170  807-86915           CONNECTOR KIT, FUSED                                                      55.000        EACH 
 171  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           100.000        EACH 
 172  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                53.000        EACH 
 173  807-86930           INSULATION LINK, NONWATERPROOFED                                          58.000        EACH 
 174  807-86935           INSULATION LINK, WATERPROOFED                                             61.000        EACH 
 175  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                960.000        LFT 
 176  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,010.000        LFT 
 177  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,391.000        LFT 
 178  808-06716           LINE, REMOVE                                                          19,020.000        LFT 
 179  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,865.000        LFT 
 180  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    292.000        LFT 
 181  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  5.000        EACH 
 182  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      5.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 



   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  14  202-02240           PAVEMENT REMOVAL                                                       2,753.000        m2 
  15  202-02245           TREE, 150 mm, REMOVE                                                       2.000        EACH 
  16  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  17  202-93047           MANHOLE, REMOVE                                                            5.000        EACH 
  18  202-96133           PIPE, REMOVE                                                             265.000        m 
  19  203-02000           EXCAVATION, COMMON                                                     1,950.000        m3 
  20  205-03371           SEDIMENT REMOVE                                                           24.000        m3 
  21  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          77.100        m 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                          20.000        EACH 
  23  205-06936           TEMPORARY SEDIMENT TRAP                                                    7.000        Mg 
  24  205-06937           TEMPORARY SILT FENCE                                                   1,835.000        m 
  25  205-09543           NO 2 STONE                                                                91.000        Mg 
  26  207-08263           SUBGRADE TREATMENT, TYPE IA                                            7,176.000        m2 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,604.000        m2 
  28  211-02050           B BORROW                                                               1,777.000        m3 
  29  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,920.000        m3 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        724.000        Mg 
  31  302-07455           DENSE GRADED SUBBASE                                                      21.000        m3 
  32  303-02172           TEMPORARY AGGREGATE                                                      567.440        Mg 
  33  304-07490           HMA PATCHING, TYPE B                                                     304.000        Mg 
  34  306-08033           MILLING, ASPHALT, 25 mm                                                4,099.000        m2 
  35  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        642.000        Mg 
  36  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  759.000        Mg 
  37  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,633.000        Mg 
  38  402-07433           HMA SURFACE, TYPE B                                                       44.000        Mg 
  39  402-07438           HMA INTERMEDIATE, TYPE B                                                  35.000        Mg 
  40  402-07441           HMA BASE, TYPE B                                                         134.000        Mg 
  41  402-07453           HMA FOR TEMPORARY PAVEMENT                                               358.320        Mg 
  42  406-05521           ASPHALT FOR TACK COAT                                                 17,472.000        m2 
  43  502-06327           PCCP, 250 mm                                                             138.000        m2 
  44  503-05240           D-1 CONTRACTION JOINT                                                    657.000        m 
  45  506-06333           PCCP PATCHING, FULL DEPTH                                                164.000        m2 
  46  604-07900           CURB RAMP, CONCRETE, F                                                   183.000        m2 
  47  604-07902           CURB RAMP, CONCRETE, H                                                    96.000        m2 
  48  604-91531           SIDEWALK, CONCRETE, 100 mm                                             1,083.000        m2 
  49  605-06120           CURB, CONCRETE                                                            48.000        m 
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  50  605-06140           CURB AND GUTTER, CONCRETE                                                886.000        m 
  51  605-06145           CURB AND GUTTER, B, CONCRETE                                              32.000        m 
  52  610-07487           HMA FOR APPROACHES, TYPE B                                               162.000        Mg 
  53  610-08446           PCCP FOR APPROACHES, 150 mm                                              574.000        m2 
  54  610-09108           PCCP FOR APPROACHES, 225 mm                                              669.000        m2 
  55  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            8.000        EACH 
  56  615-06505           MONUMENT, B                                                                5.000        EACH 
  57  615-06515           MONUMENT, D                                                                3.000        EACH 
  58  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 



  59  616-02320           GEOTEXTILES                                                               78.000        m2 
  60  616-06406           RIPRAP, REVETMENT                                                         78.000        m2 
  61  621-06545           FERTILIZER                                                                 0.690        Mg 
  62  621-06553           SEED MIXTURE, R                                                           89.000        kg 
  63  621-06565           MULCHING MATERIAL                                                          2.090        Mg 
  64  621-06567           WATER                                                                    108.000        kL 
  65  621-06574           SODDING                                                                9,090.000        m2 
  66  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  67  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  68  715-04612           PIPE                                                                       2.000        m 
  69  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            23.000        m 
  70  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                            82.000        m 
  71  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                            29.000        m 
  72  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           162.000        m 
  73  715-05155           PIPE, TYPE 2, CIRCULAR, 675 mm                                           191.000        m 
  74  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           445.000        m 
  75  715-05168           PIPE, TYPE 3, CIRCULAR, 300 mm                                            31.000        m 
  76  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                            17.000        m 
  77  715-05173           PIPE, TYPE 3, CIRCULAR, 600 mm                                            17.000        m 
  78  715-07667           CONCRETE ANCHOR, 900 mm                                                    1.000        EACH 
  79  715-46000           PIPE END SECTION, 300 mm                                                   4.000        EACH 
  80  715-46010           PIPE END SECTION, 450 mm                                                   2.000        EACH 
  81  715-46020           PIPE END SECTION, 600 mm                                                   3.000        EACH 
  82  715-92537           PIPE, PVC, 200 mm                                                         13.600        m 
  83  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  84  720-44000           CASTING, ADJUST TO GRADE                                                  30.000        EACH 
  85  720-45235           CATCH BASIN, E7                                                            5.000        EACH 
  86  720-45410           MANHOLE, C4                                                                6.000        EACH 
  87  720-45415           MANHOLE, D4                                                                8.000        EACH 
  88  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      8.000        EACH 
  89  720-98174           INLET, B15                                                                13.000        EACH 
  90  720-98555           INLET, C15                                                                 5.000        EACH 
  91  732-01913           CLEANOUT, PVC, 100 mm                                                      1.000        EACH 
  92  801-03291           CONSTRUCTION SIGN, D                                                       6.000        EACH 
  93  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          2,639.190        m 
  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              57.000        EACH 
  95  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  96  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 
  97  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  98  801-07118           BARRICADE, III-A                                                          47.000        m 
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          CALL ORDER   : 140                                              CONTRACT ID  : SR -29694-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  99  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              59.200        m 
 100  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                            27.000        EACH 
 101  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       12.840        m2 
 102  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               0.670        m2 
 103  805-01479           CONTROLLER CABINET FOUNDATION, P1, MODIFIED                                1.000        EACH 
 104  805-01579           MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT              LUMP              LUMP 
 105  805-01816           SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm                       6.000        EACH 
 106  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 
 107  805-01844           CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND                           315.000        m 
 108  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 



 109  805-02072           SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM                                     2.000        EACH 
 110  805-02077           SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM                                    2.000        EACH 
 111  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 112  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm                   8.000        EACH 
 113  805-02328           SIGNAL CABLE, 1C 14GA.                                                   741.000        m 
 114  805-02445           CONTROLLER CABINET, P1                                                     1.000        EACH 
 115  805-07557           LOOP DETECTOR                                                             10.000        EACH 
 116  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      6.000        EACH 
 117  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                2.000        EACH 
 118  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 119  805-78467           SIGNAL CABLE, 3C 8GA.                                                      7.000        m 
 120  805-78480           SIGNAL CABLE, 3C 14GA.                                                   262.000        m 
 121  805-78485           SIGNAL CABLE, 5C 14GA.                                                   419.000        m 
 122  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         519.000        m 
 123  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 124  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   8.000        EACH 
 125  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      273.000        m 
 126  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                         89.217        m 
 127  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                     1,056.271        m 
 128  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                309.010        m 
 129  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 678.280        m 
 130  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                                52.673        m 
 131  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm                             36.843        m 
 132  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  5.000        EACH 
 133  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              1,226.350        m 
 134  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                      9.630        m 
 135  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm                59.480        m 
 136  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 150 mm                            155.820        m 
 137  808-98875           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        53.920        m 
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          CALL ORDER   : 150                                              CONTRACT ID  : SR -29761-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         197.000        SYS 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                       320.000        CYS 
  15  203-02070           BORROW                                                                    35.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   60.000        TON 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  207-08262           SUBGRADE TREATMENT, TYPE I                                               630.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            155.000        SYS 



  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                                50.000        CYS 
  23  211-09268           STRUCTURE BACKFILL, TYPE 5                                               276.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        184.000        TON 
  25  306-08033           MILLING, ASPHALT, 1 IN.                                                  200.000        SYS 
  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              280.000        SYS 
  27  306-08036           MILLING, ASPHALT, 2 IN.                                                   59.000        SYS 
  28  306-08043           MILLING, TRANSITION                                                      200.000        SYS 
  29  402-07432           HMA SURFACE, TYPE A                                                       28.000        TON 
  30  402-07433           HMA SURFACE, TYPE B                                                       85.000        TON 
  31  402-07438           HMA INTERMEDIATE, TYPE B                                                 115.000        TON 
  32  402-07440           HMA BASE, TYPE A                                                          86.000        TON 
  33  402-07441           HMA BASE, TYPE B                                                         116.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  35  610-07487           HMA FOR APPROACHES, TYPE B                                                 7.000        TON 
  36  610-08446           PCCP FOR APPROACHES, 6 IN.                                               128.000        SYS 
  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  38  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  39  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  40  615-06505           MONUMENT, B                                                                2.000        EACH 
  41  616-02320           GEOTEXTILES                                                              385.000        SYS 
  42  616-06405           RIPRAP, REVETMENT                                                        245.000        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  44  621-06545           FERTILIZER                                                                 1.000        TON 
  45  621-06557           SEED MIXTURE, T                                                           15.000        LBS 
  46  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  47  621-06567           WATER                                                                      3.000        kGAL 
  48  621-06574           SODDING                                                                  879.000        SYS 
  49  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
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          CALL ORDER   : 150                                              CONTRACT ID  : SR -29761-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  714-26722           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 10' X 8'                      102.000        LFT 
  51  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           102.000        LFT 
  52  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            99.000        LFT 
  53  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                              5.000        LFT 
  54  715-09064           VIDEO INSPECTION FOR PIPE                                                201.000        LFT 
  55  720-45270           PIPE CATCH BASIN, 18 IN.                                                   2.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  59  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  62  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  63  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        82.000        LFT 
  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         650.000        LFT 
  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 160                                              CONTRACT ID  : SR -30242-A 
 



------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       872.000        CYS 
  10  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     56.000        TON 
  11  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  12  205-06936           TEMPORARY SEDIMENT TRAP                                                   78.000        TON 
  13  205-09543           NO 2 STONE                                                               100.000        TON 
  14  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             528.000        SYS 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            105.000        SYS 
  16  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 9.000        CYS 
  17  211-09265           STRUCTURE BACKFILL, TYPE 2                                               148.300        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        186.000        TON 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              390.000        TON 
  20  304-07492           WIDENING WITH HMA, TYPE A                                                158.000        TON 
  21  306-08036           MILLING, ASPHALT, 2 IN.                                                1,644.000        SYS 
  22  402-07432           HMA SURFACE, TYPE A                                                      198.000        TON 
  23  402-07435           HMA INTERMEDIATE, TYPE A                                                 572.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      2.400        TON 
  25  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  26  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  28  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   206.300        LFT 
  29  610-07487           HMA FOR APPROACHES, TYPE B                                                29.000        TON 
  30  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  31  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  32  615-06505           MONUMENT, B                                                                5.000        EACH 
  33  616-02320           GEOTEXTILES                                                              317.000        SYS 
  34  616-05689           RIPRAP, CLASS 2                                                          100.000        TON 
  35  616-06405           RIPRAP, REVETMENT                                                         87.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  37  621-06559           MULCHED SEEDING, R                                                     2,688.000        SYS 
  38  621-06567           WATER                                                                      6.000        kGAL 
  39  621-06575           SODDING, NURSERY                                                       1,433.000        SYS 
  40  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  41  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  42  714-07259           CULVERT, PRECAST, REINFORCED CONCRETE SECTION                             45.000        LFT 
  43  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            100.000        LFT 
  44  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            45.000        LFT 
  45  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            32.000        LFT 
  46  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  47  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  48  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  49  723-06660           WINGWALL                                                                  35.400        SYS 
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          CALL ORDER   : 160                                              CONTRACT ID  : SR -30242-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 



    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  51  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 
  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 
  53  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  56  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  57  802-91122           SIGN, GROUND MOUNTED, RESET                                                4.000        EACH 
  58  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,600.000        LFT 
  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,600.000        LFT 
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          CALL ORDER   : 180                                              CONTRACT ID  : SR -30398-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  14  202-75997           PRISMATIC REFLECTOR, REMOVE                                               32.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                     6,114.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 
  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         360.000        LFT 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  19  205-06934           TEMPORARY MULCHING                                                         2.300        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   3,800.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            9,514.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            431.500        SYS 
  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                               179.300        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,376.000        TON 
  26  303-07449           COMPACTED AGGREGATE, NO. 73                                               25.000        TON 
  27  306-08036           MILLING, ASPHALT, 2 IN.                                                7,672.000        SYS 
  28  306-08043           MILLING, TRANSITION                                                      856.000        SYS 
  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  30  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      1,347.000        TON 
  31  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        5,000.000        TON 
  32  402-07785           HMA INTERMEDIATE, TYPE D                                               1,527.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  34  605-52807           CURB AND GUTTER, COMBINED                                                135.000        LFT 
  35  610-07487           HMA FOR APPROACHES, TYPE B                                               109.000        TON 



  36  610-08446           PCCP FOR APPROACHES, 6 IN.                                                34.000        SYS 
  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  38  615-06490           RIGHT OF WAY MARKER                                                       33.000        EACH 
  39  615-06505           MONUMENT, B                                                                7.000        EACH 
  40  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  41  615-06530           BENCH MARK POST                                                            1.000        EACH 
  42  616-02320           GEOTEXTILES                                                              410.000        SYS 
  43  616-06451           RIPRAP, UNIFORM                                                          114.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-06545           FERTILIZER                                                                 0.700        TON 
  46  621-06553           SEED MIXTURE, R                                                          313.600        LBS 
  47  621-06557           SEED MIXTURE, T                                                           73.800        LBS 
  48  621-06565           MULCHING MATERIAL                                                          3.700        TON 
  49  621-06567           WATER                                                                     25.100        kGAL 
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          CALL ORDER   : 180                                              CONTRACT ID  : SR -30398-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 
 
  50  621-06570           TOP SOIL                                                                   3.000        CYS 
  51  621-06574           SODDING                                                                2,762.000        SYS 
  52  621-06575           SODDING, NURSERY                                                       3,501.000        SYS 
  53  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      4.000        EACH 
  54  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           350.000        LFT 
  55  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           327.000        LFT 
  56  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            60.000        LFT 
  57  715-06720           PIPE EXTENSION, CIRCULAR, 15 IN.                                          15.000        LFT 
  58  715-09064           VIDEO INSPECTION FOR PIPE                                                327.000        LFT 
  59  715-46005           PIPE END SECTION, 15 IN.                                                   8.000        EACH 
  60  720-45005           INLET, A2                                                                  2.000        EACH 
  61  720-45265           PIPE CATCH BASIN, 15 IN.                                                   1.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  63  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,048.000        LFT 
  64  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,248.000        LFT 
  65  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 
  66  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            113.000        LFT 
  67  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  68  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  71  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            80.000        LFT 
  72  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            22.000        LFT 
  73  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          8.000        EACH 
  74  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  75  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     32.500        SFT 
  76  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     15.000        SFT 
  77  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          28.000        SYS 
  78  808-06368           TRANSVERSE MARKING, REMOVE                                               132.000        LFT 
  79  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,362.000        LFT 
  80  808-06716           LINE, REMOVE                                                           7,794.000        LFT 
  81  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,038.000        LFT 
  82  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       105.000        LFT 
  83  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    211.000        LFT 
  84  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 18.000        EACH 
  85  808-75994           PRISMATIC REFLECTOR                                                       32.000        EACH 



  86  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               60.000        EACH 
  87  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       63.000        EACH 
  88  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                920.000        LFT 
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          CALL ORDER   : 234                                              CONTRACT ID  : SR -32113-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,473.000        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                       169,069.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                    3,018.000        SYS 
  14  306-08432           MILLING, APPROACH                                                        281.000        SYS 
  15  402-07433           HMA SURFACE, TYPE B                                                   15,879.000        TON 
  16  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              67.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     42.000        TON 
  18  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  19  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  20  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          15,910.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             126,053.000        LFT 
  25  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,710.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             91,590.000        LFT 
  27  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    106.000        LFT 
 
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 18 
 
          CALL ORDER   : 238                                              CONTRACT ID  : SR -32117-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 



  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              150.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        21,187.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      270.000        SYS 
  13  306-08432           MILLING, APPROACH                                                         70.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                    1,770.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      4.500        TON 
  16  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 240                                              CONTRACT ID  : SR -32118-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,498.400        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                        74,625.000        SYS 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                        29,161.000        SYS 
  14  306-08042           MILLING, SCARIFICATION/PROFILE                                        58,608.000        SYS 
  15  402-07432           HMA SURFACE, TYPE A                                                   13,401.000        TON 
  16  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            1,208.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     40.240        TON 
  18  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                      67.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  21  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    35,376.000        LFT 
  24  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     142,242.000        LFT 
  25  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     31,172.000        LFT 
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          CALL ORDER   : 250                                              CONTRACT ID  : SR -32119-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 



   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              410.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        40,052.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      490.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        110.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                    2,350.000        TON 
  15  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              20.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  17  411-08438           MICRO-SURFACING, WARRANTED                                            12,200.000        SYS 
  18  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  19  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  20  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 260                                              CONTRACT ID  : SR -32120-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                          18,500.000        LFT 
  15  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             370.000        LFT 
  16  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,560.000        EACH 
  17  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                  8,150.000        SFT 
  18  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                  1,500.000        SFT 
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          CALL ORDER   : 270                                              CONTRACT ID  : SR -32121-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 



   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,424.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                       194,087.000        SYS 
  12  402-07432           HMA SURFACE, TYPE A                                                   16,012.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     49.000        TON 
  14  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 280                                              CONTRACT ID  : SR -32122-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,628.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                     163.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN.                                                   57.000        SYS 
  14  306-08042           MILLING, SCARIFICATION/PROFILE                                       108,077.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                    1,877.000        SYS 
  16  306-08432           MILLING, APPROACH                                                        472.000        SYS 
  17  402-07433           HMA SURFACE, TYPE B                                                   10,056.000        TON 
  18  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             177.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     28.000        TON 
  20  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,750.000        LFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              83,650.000        LFT 
  26  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,510.000        LFT 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             35,315.000        LFT 
  28  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    156.000        LFT 
  29  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               85.000        EACH 
  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       89.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : SR -32138-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 



------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02279           CURB AND GUTTER, REMOVE                                                  304.000        LFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               164.000        SYS 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                               45.000        TON 
  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           15,470.000        SYS 
  15  402-07433           HMA SURFACE, TYPE B                                                    1,811.000        TON 
  16  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             400.000        TON 
  17  406-05521           ASPHALT FOR TACK COAT                                                 24,338.000        SYS 
  18  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                2.000        TON 
  19  604-06070           SIDEWALK, CONCRETE                                                        13.000        SYS 
  20  604-07900           CURB RAMP, CONCRETE, F                                                    86.000        SYS 
  21  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 
  22  604-07902           CURB RAMP, CONCRETE, H                                                    60.000        SYS 
  23  610-07487           HMA FOR APPROACHES, TYPE B                                               197.000        TON 
  24  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,246.000        LFT 
  27  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                101.000        LFT 
  28  808-06721           TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 4 IN.                        800.000        LFT 
  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,156.000        LFT 
  30  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                409.000        LFT 
  31  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  32  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                          1.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : SR -32154-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,554.000        TON 
  13  306-08036           MILLING, ASPHALT, 2 IN.                                              113,406.000        SYS 
  14  306-08042           MILLING, SCARIFICATION/PROFILE                                        73,666.000        SYS 



  15  306-08043           MILLING, TRANSITION                                                    1,877.000        SYS 
  16  306-08432           MILLING, APPROACH                                                        816.000        SYS 
  17  402-07432           HMA SURFACE, TYPE A                                                    8,575.000        TON 
  18  402-07433           HMA SURFACE, TYPE B                                                   13,100.000        TON 
  19  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            1,621.000        TON 
  20  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             625.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     49.700        TON 
  22  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               25.400        TON 
  23  610-07486           HMA FOR APPROACHES, TYPE A                                                95.000        TON 
  24  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  25  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  26  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,712.000        LFT 
  28  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
  29  801-06645           CONSTRUCTION SIGN, B                                                      56.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           840.000        LFT 
  32  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         84.000        EACH 
  33  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    210.000        SFT 
  34  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    252.000        SFT 
  35  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                     132,130.000        LFT 
  36  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                    133,580.000        LFT 
  37  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                    10,031.000        LFT 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              486.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      486.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : SR -32161-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,705.000        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                        37,270.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                    1,550.000        SYS 
  14  306-08432           MILLING, APPROACH                                                        610.000        SYS 
  15  402-07433           HMA SURFACE, TYPE B                                                   17,310.000        TON 
  16  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              20.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     44.400        TON 
  18  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  19  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  20  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                      73.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 340                                              CONTRACT ID  : SR -32171-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                        86,310.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                    3,743.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      1,226.000        SYS 
  15  402-07432           HMA SURFACE, TYPE A                                                   10,075.000        TON 
  16  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              950.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     23.300        TON 
  18  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               15.000        TON 
  19  610-07486           HMA FOR APPROACHES, TYPE A                                               137.000        TON 
  20  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  21  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,535.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  25  801-06645           CONSTRUCTION SIGN, B                                                      66.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           540.000        LFT 
  28  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         54.000        EACH 
 
  29  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    135.000        SFT 
  30  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    162.000        SFT 
  31  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      75,430.000        LFT 
  32  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     76,230.000        LFT 
  33  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                     5,718.000        LFT 
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          CALL ORDER   : 350                                              CONTRACT ID  : SR -32215-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 



   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              334.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                      12.000        TON 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                        30,922.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                    1,475.000        SYS 
  15  306-08432           MILLING, APPROACH                                                        100.000        SYS 
  16  402-07433           HMA SURFACE, TYPE B                                                    2,949.000        TON 
  17  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              41.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  19  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  20  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,610.000        LFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              17,432.000        LFT 
  26  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,550.000        LFT 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             18,704.000        LFT 
  28  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     44.000        LFT 
  29  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : SR -32217-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        166.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                     219.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              951.000        SYS 
  14  306-08042           MILLING, SCARIFICATION/PROFILE                                         5,524.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                      337.000        SYS 
  16  306-08432           MILLING, APPROACH                                                        110.000        SYS 
  17  402-07433           HMA SURFACE, TYPE B                                                      543.000        TON 
  18  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              60.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  20  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                4.000        TON 
  21  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       1.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : SR -32218-A 



 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                     232.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            7,984.000        SYS 
  10  306-08432           MILLING, APPROACH                                                        634.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                      757.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             152.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      2.200        TON 
  14  411-08438           MICRO-SURFACING, WARRANTED                                             7,120.000        SYS 
  15  610-07487           HMA FOR APPROACHES, TYPE B                                                87.000        TON 
  16  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  17  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  18  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              14,560.000        LFT 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,280.000        LFT 
  24  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             200.000        LFT 
  25  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    152.000        LFT 
  26  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : SR -32233-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                       146,907.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      735.000        SYS 
  13  402-07432           HMA SURFACE, TYPE A                                                   12,700.000        TON 
  14  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             930.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     22.900        TON 
  16  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 



  18  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 
  19  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     4,225.000        LFT 
  20  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     17,160.000        LFT 
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          CALL ORDER   : 390                                              CONTRACT ID  : SR -32252-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,250.000        TON 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,563.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                   2,250.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               50.000        SYS 
  16  306-08039           MILLING, ASPHALT REMOVAL                                                  80.000        SYS 
  17  306-08042           MILLING, SCARIFICATION/PROFILE                                       144,639.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    4,475.000        SYS 
  19  402-07433           HMA SURFACE, TYPE B                                                   12,529.000        TON 
  20  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             350.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     38.000        TON 
  22  610-07487           HMA FOR APPROACHES, TYPE B                                               234.000        TON 
  23  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  24  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  25  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  26  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             127,700.000        LFT 
  29  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             6,600.000        LFT 
  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             94,100.000        LFT 
  31  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     86.000        LFT 
  32  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : SR -32297-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 



   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07490           HMA PATCHING, TYPE B                                                      76.000        TON 
   8  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            4,022.000        SYS 
   9  402-07433           HMA SURFACE, TYPE B                                                      382.000        TON 
  10  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              76.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  12  610-07487           HMA FOR APPROACHES, TYPE B                                                40.000        TON 
  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  14  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  15  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,900.000        LFT 
  20  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     24.000        LFT 
  21  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       1.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : SR -32299-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURACE AND MICRO-SURFACING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07490           HMA PATCHING, TYPE B                                                     759.000        TON 
   8  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              95.000        TON 
   9  406-05520           ASPHALT FOR TACK COAT                                                      1.700        TON 
  10  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                0.700        TON 
  11  411-08438           MICRO-SURFACING, WARRANTED                                            17,250.000        SYS 
  12  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  13  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  14  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  19  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 550.000        LFT 
  20  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,340.000        LFT 
  21  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    350.000        LFT 
  22  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              1,300.000        LFT 
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          CALL ORDER   : 450                                              CONTRACT ID  : SR -32303-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 



   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07490           HMA PATCHING, TYPE B                                                   3,419.100        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           86,341.000        SYS 
  11  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,479.300        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             190.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     21.800        TON 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              76,664.000        LFT 
  18  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           1,164.000        LFT 
  19  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                          1,188.000        LFT 
  20  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               800.000        LFT 
  21  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             73,051.000        LFT 
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          CALL ORDER   : 460                                              CONTRACT ID  : SR -32306-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07490           HMA PATCHING, TYPE B                                                   1,041.000        TON 
   8  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             130.000        TON 
   9  406-05520           ASPHALT FOR TACK COAT                                                      2.400        TON 
  10  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                0.900        TON 
  11  411-09520           MICRO-SURFACING, WARRANTED, SINGLE  COURSE                            23,656.000        SYS 
  12  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  13  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  14  720-44000           CASTING, ADJUST TO GRADE                                                  16.000        EACH 
  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  19  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,000.000        LFT 
  20  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,400.000        LFT 
  21  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    400.000        LFT 
  22  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,300.000        LFT 
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          CALL ORDER   : 470                                              CONTRACT ID  : SR -32307-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 



------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                   1,467.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           77,325.000        SYS 
  10  306-08432           MILLING, APPROACH                                                      1,071.000        SYS 
  11  402-07433           HMA SURFACE, TYPE B                                                    7,337.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,467.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     19.500        TON 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                               102.000        TON 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  17  720-44000           CASTING, ADJUST TO GRADE                                                  35.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              72,050.000        LFT 
  22  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             72,050.000        LFT 
  23  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    334.000        LFT 
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          CALL ORDER   : 480                                              CONTRACT ID  : SR -32311-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07489           HMA PATCHING, TYPE A                                                   1,198.000        TON 
   8  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           63,133.000        SYS 
   9  306-08432           MILLING, APPROACH                                                        870.000        SYS 
  10  402-07432           HMA SURFACE, TYPE A                                                    5,990.000        TON 
  11  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            1,198.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 
  13  610-07486           HMA FOR APPROACHES, TYPE A                                                83.000        TON 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  16  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             71,000.000        LFT 
  21  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    330.000        LFT 
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          CALL ORDER   : 490                                              CONTRACT ID  : SR -32312-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MICROSURFACE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  304-07490           HMA PATCHING, TYPE B                                                     424.000        TON 
   8  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              53.000        TON 
   9  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  10  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                0.500        TON 
  11  411-08438           MICRO-SURFACING, WARRANTED                                             9,634.000        SYS 
  12  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  13  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  14  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         1.000        EACH 
  19  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,000.000        LFT 
  20  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    160.000        LFT 
  21  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                480.000        LFT 
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          CALL ORDER   : 510                                              CONTRACT ID  : SR -32324-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  304-07490           HMA PATCHING, TYPE B                                                     328.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          240,898.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                   19,875.000        TON 
  14  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,988.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     67.000        TON 
  16  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  17  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      69.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             174,088.000        LFT 
  23  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,337.000        LFT 
  24  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            155,131.000        LFT 
  25  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    234.000        LFT 
  26  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       6.000        EACH 
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          CALL ORDER   : 520                                              CONTRACT ID  : SR -32327-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   7  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   8  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   9  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  16  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      0.700        DOL 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  19  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  20  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  21  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  22  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,671.000        SYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        356.700        TON 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                              198.500        TON 
  26  304-07489           HMA PATCHING, TYPE A                                                     200.000        TON 
  27  304-07490           HMA PATCHING, TYPE B                                                     373.100        TON 
  28  304-07490           HMA PATCHING, TYPE B                                                     154.000        TON 
  29  306-08042           MILLING, SCARIFICATION/PROFILE                                        29,933.000        SYS 
  30  306-08043           MILLING, TRANSITION                                                    2,572.500        SYS 
  31  306-08432           MILLING, APPROACH                                                      4,746.200        SYS 
  32  402-07432           HMA SURFACE, TYPE A                                                      907.400        TON 
  33  402-07433           HMA SURFACE, TYPE B                                                    1,871.500        TON 
  34  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               64.900        TON 
  35  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              56.500        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                      8.100        TON 
  37  610-07486           HMA FOR APPROACHES, TYPE A                                               235.200        TON 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                               719.900        TON 
  39  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  40  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
  41  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     21,181.000        LFT 
  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          21,181.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                      86.000        EACH 



  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 520                                              CONTRACT ID  : SR -32327-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-92448           CONSTRUCTION SIGNS, MOBILE                                               960.000        DAY 
  52  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,700.000        LFT 
  53  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       8,256.000        LFT 
  54  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     21,181.000        LFT 
  55  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                            221.000        LFT 
  56  808-75140           PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR                                 1.000        EACH 
 
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 44 
 
          CALL ORDER   : 524                                              CONTRACT ID  : SR -32329-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                              888.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                       115,999.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    1,128.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        202.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                   10,139.000        TON 
  15  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              21.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     27.000        TON 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,000.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     3,190.000        LFT 
  24  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      95,140.000        LFT 
  25  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     74,930.000        LFT 
  26  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             26.000        LFT 
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          CALL ORDER   : 540                                              CONTRACT ID  : SR -32337-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           2.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              237.000        TON 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                       243,711.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      5,159.000        SYS 
  15  402-07433           HMA SURFACE, TYPE B                                                   26,809.000        TON 
  16  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           3,275.000        TON 
  17  406-05521           ASPHALT FOR TACK COAT                                                243,711.000        SYS 
  18  628-09401           FIELD OFFICE, A                                                            2.000        MOS 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  23  801-06710           FLASHING ARROW SIGN                                                      105.000        DAY 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                         1,722.000        LFT 
  26  802-07060           SIGN, SHEET, RELOCATE                                                     25.000        EACH 
  27  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    562.000        SFT 
  28  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     51.000        SFT 
  29  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             9,890.000        LFT 
  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            150,475.000        LFT 
  31  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    262.000        LFT 
  32  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
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          CALL ORDER   : 560                                              CONTRACT ID  : SR -32380-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   7  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   8  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 



   9  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  16  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  19  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  20  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  21  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  22  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,171.000        SYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        228.200        TON 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                              759.900        TON 
  26  304-07489           HMA PATCHING, TYPE A                                                     105.000        TON 
  27  304-07490           HMA PATCHING, TYPE B                                                     311.900        TON 
  28  304-07490           HMA PATCHING, TYPE B                                                      17.200        TON 
  29  306-08042           MILLING, SCARIFICATION/PROFILE                                       182,520.700        SYS 
  30  306-08043           MILLING, TRANSITION                                                    4,780.000        SYS 
  31  306-08432           MILLING, APPROACH                                                      6,913.600        SYS 
  32  402-07432           HMA SURFACE, TYPE A                                                    2,872.700        TON 
  33  402-07433           HMA SURFACE, TYPE B                                                   13,641.100        TON 
  34  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              299.800        TON 
  35  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           3,956.300        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                     59.900        TON 
  37  610-07486           HMA FOR APPROACHES, TYPE A                                               383.600        TON 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                             1,434.900        TON 
  39  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          5.000        EACH 
  40  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  41  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,306.000        LFT 
  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,306.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                     107.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 560                                              CONTRACT ID  : SR -32380-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-92448           CONSTRUCTION SIGNS, MOBILE                                               960.000        DAY 
  52  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    17,450.000        LFT 
  53  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      23,962.000        LFT 
  54  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    139,561.000        LFT 
  55  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                            476.000        LFT 
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          CALL ORDER   : 570                                              CONTRACT ID  : SR -32381-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         15.000        TON 
   9  304-07489           HMA PATCHING, TYPE A                                                      15.000        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            9,769.000        SYS 
  11  402-07432           HMA SURFACE, TYPE A                                                      806.000        TON 
  12  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               81.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      2.700        TON 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  801-92448           CONSTRUCTION SIGNS, MOBILE                                                16.000        DAY 
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          CALL ORDER   : 580                                              CONTRACT ID  : SR -32382-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         68.000        TON 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              666.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                      68.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        43,937.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    1,180.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    3,663.000        TON 
  14  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             367.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     12.400        TON 
  16  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        6.000        EACH 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,799.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-92448           CONSTRUCTION SIGNS, MOBILE                                                24.000        DAY 



  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              35,986.000        LFT 
  25  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,498.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             17,993.000        LFT 
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          CALL ORDER   : 590                                              CONTRACT ID  : SR -32383-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        204.000        TON 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              670.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     200.000        TON 
  15  306-08033           MILLING, ASPHALT, 1 IN.                                               23,070.000        SYS 
  16  306-08042           MILLING, SCARIFICATION/PROFILE                                        28,408.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    1,835.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      1,400.000        SYS 
  19  402-07433           HMA SURFACE, TYPE B                                                    4,700.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     17.300        TON 
  21  610-07487           HMA FOR APPROACHES, TYPE B                                               226.000        TON 
  22  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       12.000        EACH 
  23  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  24  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  25  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  26  720-44000           CASTING, ADJUST TO GRADE                                                  22.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  28  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,560.000        LFT 
  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          14,560.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  31  801-06710           FLASHING ARROW SIGN                                                      140.000        DAY 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  34  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              14,185.000        LFT 
  35  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               575.000        LFT 
  36  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             22,960.000        LFT 
  37  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     39.000        LFT 
  38  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
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          CALL ORDER   : 630                                              CONTRACT ID  : SRS-28988-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 



  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                       1,001.000        SYS 
  14  202-02241           GUARDRAIL, REMOVE                                                        715.000        LFT 
  15  202-86946           HANDHOLE, REMOVE                                                           3.000        EACH 
  16  202-90277           DETECTOR HOUSING, REMOVE                                                   4.000        EACH 
  17  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
  18  202-96133           PIPE, REMOVE                                                              17.000        LFT 
  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 
  20  211-09268           STRUCTURE BACKFILL, TYPE 5                                                35.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        225.000        TON 
  22  304-07783           HMA PATCHING, TYPE D                                                     415.000        TON 
  23  304-07783           HMA PATCHING, TYPE D                                                     750.000        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            6,752.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                    3,720.000        SYS 
  26  306-08563           MILLING ASPHALT, 1 1/4 IN.                                           365,000.000        SYS 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      7,400.000        TON 
  29  401-07330           QC/QA-HMA, 5, 70, SURFACE, 9.5 mm                                     23,800.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                     96.000        TON 
  31  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  32  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 500.000        LFT 
  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   565.000        LFT 
  34  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     178,000.000        LFT 
  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               501.000        SYS 
  36  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            17.000        TON 
  37  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  38  612-60410           DRILLED HOLE FOR UNDERSEAL                                               280.000        EACH 
  39  616-02320           GEOTEXTILES                                                               54.000        SYS 
  40  616-05688           RIPRAP, CLASS 1                                                           31.000        TON 
  41  616-05689           RIPRAP, CLASS 2                                                           29.000        TON 
  42  621-06559           MULCHED SEEDING, R                                                     3,300.000        SYS 
  43  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  44  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  45  702-51864           FIELD DRILLED HOLE                                                       160.000        EACH 
  46  703-51032           REINFORCING STEEL, EPOXY COATED                                       18,820.000        LBS 
  47  704-04850           CONCRETE                                                                  15.000        SYS 
  48  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  49  715-02246           PIPE END SECTION, 48 IN.                                                   2.000        EACH 
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          CALL ORDER   : 630                                              CONTRACT ID  : SRS-28988-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 



 
  50  715-04612           PIPE                                                                       9.000        LFT 
  51  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                             8.000        LFT 
  52  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                          4,500.000        LFT 
  53  718-06528           OUTLET PROTECTOR, 1                                                       11.000        EACH 
  54  718-06529           OUTLET PROTECTOR, 2                                                      390.000        EACH 
  55  718-06531           OUTLET PROTECTOR, 3                                                       11.000        EACH 
  56  724-03276           EXPANSION JOINT SEALING SYSTEM                                           180.000        LFT 
  57  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        750.000        LFT 
  58  725-06877           PIPE LINER, THERMOPLASTIC, 78 IN.                                        135.000        LFT 
  59  725-09623           PIPE LINER, THERMOPLASTIC, 126 IN.                                       230.000        LFT 
  60  725-09624           PIPE LINER, THERMOPLASTIC, 132 IN.                                       190.000        LFT 
  61  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  63  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,900.000        LFT 
  64  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,740.000        LFT 
  65  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  66  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
  69  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        700.000        LFT 
  70  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              920.000        LFT 
  71  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  72  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,100.000        DAY 
  73  804-06771           DELINEATOR POST, FLEXIBLE                                                100.000        EACH 
  74  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      90,000.000        LFT 
  75  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     90,000.000        LFT 
  76  808-06716           LINE, REMOVE                                                           8,746.000        LFT 
  77  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.                         22,500.000        LFT 
  78  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,150.000        EACH 
  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,150.000        EACH 
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          CALL ORDER   : 640                                              CONTRACT ID  : SRS-30035-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                   8.000        EACH 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,578.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     707.000        TON 
  12  306-08033           MILLING, ASPHALT, 1 IN.                                              253,462.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      907.000        SYS 
  14  306-08432           MILLING, APPROACH                                                     14,584.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      4,406.000        TON 
  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     16,504.000        TON 
  18  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             150.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     74.000        TON 



  20  610-07487           HMA FOR APPROACHES, TYPE B                                             1,203.000        TON 
  21  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            24.000        TON 
  22  612-60410           DRILLED HOLE FOR UNDERSEAL                                               399.000        EACH 
  23  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  24  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  25  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  29  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 
  32  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
  33  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,250.000        LFT 
  34  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         425.000        LFT 
  35  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
  36  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,360.000        LFT 
  37  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                     15,240.000        LFT 
  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      69,045.000        LFT 
  39  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     60,960.000        LFT 
  40  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    320.000        LFT 
  41  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  42  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              887.000        EACH 
  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      887.000        EACH 
  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : SRS-30343-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02278           CURB, CONCRETE, REMOVE                                                   676.000        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               133.000        SYS 
  14  203-02000           EXCAVATION, COMMON                                                       823.000        CYS 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,531.000        SYS 
  16  211-07454           STRUCTURE BACKFILL                                                        10.000        CYS 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                              618.000        TON 
  18  304-07783           HMA PATCHING, TYPE D                                                     400.000        TON 
  19  304-07789           WIDENING WITH HMA, TYPE D                                                157.000        TON 
  20  306-08036           MILLING, ASPHALT, 2 IN.                                              132,199.000        SYS 
  21  306-08432           MILLING, APPROACH                                                      7,523.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07338           QC/QA-HMA, 1, 64, SURFACE, 12.5 mm                                     1,608.000        TON 
  24  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                    13,102.000        TON 



  25  402-07785           HMA INTERMEDIATE, TYPE D                                                 199.000        TON 
  26  402-07786           HMA BASE, TYPE D                                                         756.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                     28.000        TON 
  28  501-05240           CONTRACTION JOINT, D1                                                     12.000        LFT 
  29  506-06333           PCCP PATCHING, FULL DEPTH                                                555.000        SYS 
  30  604-06070           SIDEWALK, CONCRETE                                                        63.000        SYS 
  31  604-07900           CURB RAMP, CONCRETE, F                                                    14.300        SYS 
  32  604-07901           CURB RAMP, CONCRETE, G                                                    14.700        SYS 
  33  604-07902           CURB RAMP, CONCRETE, H                                                    31.500        SYS 
  34  604-07903           CURB RAMP, CONCRETE, K                                                     8.900        SYS 
  35  605-06120           CURB, CONCRETE                                                           676.000        LFT 
  36  610-07713           PCCP FOR APPROACHES, 8 IN.                                               111.000        SYS 
  37  610-07788           HMA FOR APPROACHES, TYPE D                                               828.000        TON 
  38  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       10.000        EACH 
  39  621-06574           SODDING                                                                  178.200        SYS 
  40  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  41  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  42  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            32.000        LFT 
  43  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  44  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  45  720-44070           CASTING, 13, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 
  46  720-45045           INLET, J10                                                                 1.000        EACH 
  47  720-45275           PIPE CATCH BASIN, 24 IN.                                                   3.000        EACH 
  48  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  49  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,420.000        LFT 
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          CALL ORDER   : 650                                              CONTRACT ID  : SRS-30343-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,420.000        LFT 
  51  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  25.000        EACH 
  54  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   7,066.000        LFT 
  55  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    3,040.000        LFT 
  56  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             16,650.000        LFT 
  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              41,639.000        LFT 
  58  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             38,351.000        LFT 
  59  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    205.000        LFT 
  60  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 14.000        EACH 
  61  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     14.000        EACH 
  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,080.000        EACH 
  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,080.000        EACH 
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          CALL ORDER   : 656                                              CONTRACT ID  : SRS-30404-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 



   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  207-08268           SUBGRADE TREATMENT, TYPE IV                                              783.000        SYS 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,692.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                     335.000        TON 
  11  304-07493           WIDENING WITH HMA, TYPE B                                                 84.000        TON 
  12  402-07442           HMA BASE, TYPE C                                                         517.000        TON 
  13  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          272,363.000        SYS 
  14  615-06500           MONUMENT, A                                                               15.000        EACH 
  15  616-02320           GEOTEXTILES                                                              207.000        SYS 
  16  616-05688           RIPRAP, CLASS 1                                                          123.000        TON 
  17  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,542.000        LFT 
  20  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             147,394.000        LFT 
  23  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            15,436.000        LFT 
  24  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             46,358.000        LFT 
  25  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    120.000        LFT 
  26  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  27  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              695.000        EACH 
  28  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      695.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : SRS-30520-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-96133           PIPE, REMOVE                                                              50.000        LFT 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,900.000        TON 
  11  306-08036           MILLING, ASPHALT, 2 IN.                                              103,675.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      300.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      8,500.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      8,555.000        TON 
  16  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                               11,400.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     55.000        TON 
  18  610-07488           HMA FOR APPROACHES, TYPE C                                             1,160.000        TON 
  19  615-06527           MONUMENT, SECTION CORNER                                                  10.000        EACH 
  20  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  21  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  22  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      2.000        EACH 



  23  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     15,550.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,775.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              75,000.000        LFT 
  30  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            10,000.000        LFT 
  31  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,300.000        LFT 
  32  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    100.000        LFT 
  33  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              560.000        EACH 
  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      560.000        EACH 
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          CALL ORDER   : 670                                              CONTRACT ID  : SRS-30817-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT AND ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                              257.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                     500.000        TON 
  11  306-08033           MILLING, ASPHALT, 1 IN.                                               50,573.000        SYS 
  12  306-08432           MILLING, APPROACH                                                      1,754.000        SYS 
  13  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      4,172.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     18.500        TON 
  15  610-07487           HMA FOR APPROACHES, TYPE B                                               145.000        TON 
  16  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            20.000        TON 
  17  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  18  612-60410           DRILLED HOLE FOR UNDERSEAL                                               340.000        EACH 
  19  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  20  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        3.000        EACH 
  21  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,451.000        LFT 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,451.000        LFT 
  25  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,000.000        LFT 
  28  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,488.000        LFT 
  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                779.000        LFT 
  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      184.000        EACH 
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          CALL ORDER   : 680                                              CONTRACT ID  : SRS-31951-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 



 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,600.000        SYS 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,550.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  12  304-07494           WIDENING WITH HMA, TYPE C                                              2,400.000        TON 
  13  306-08036           MILLING, ASPHALT, 2 IN.                                               99,330.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                      600.000        SYS 
  15  306-08432           MILLING, APPROACH                                                     16,000.000        SYS 
  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  17  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      8,200.000        TON 
  18  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                               10,930.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     50.000        TON 
  20  610-07488           HMA FOR APPROACHES, TYPE C                                             2,200.000        TON 
  21  615-06527           MONUMENT, SECTION CORNER                                                  12.000        EACH 
  22  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  23  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  24  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                    750.000        LFT 
  25  720-44000           CASTING, ADJUST TO GRADE                                                  19.000        EACH 
  26  720-45275           PIPE CATCH BASIN, 24 IN.                                                   2.000        EACH 
  27  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN.                                          2.000        LFT 
  28  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  29  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,920.000        LFT 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,960.000        LFT 
  31  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                100.000        LFT 
  34  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              56,600.000        LFT 
  35  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,600.000        LFT 
  36  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             38,000.000        LFT 
  37  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    200.000        LFT 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              670.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      665.000        EACH 
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          CALL ORDER   : 690                                              CONTRACT ID  : SRS-32018-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 



   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               70.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              790.000        SYS 
  12  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,110.000        TON 
  13  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                           1,100.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 
  15  628-09402           FIELD OFFICE, B                                                            1.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  18  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    30,780.000        LFT 
  21  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      40,760.000        LFT 
  22  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      9,560.000        LFT 
  23  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              505.000        EACH 
 
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 61 
 
          CALL ORDER   : 710                                              CONTRACT ID  : SRS-32124-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,524.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     150.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           36,120.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        885.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                    2,980.000        TON 
  15  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             845.000        TON 
  16  406-05521           ASPHALT FOR TACK COAT                                                      9.300        SYS 
  17  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               50.000        TON 
  18  610-07487           HMA FOR APPROACHES, TYPE B                                               200.300        TON 
  19  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          4.000        EACH 
  20  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              1.000        MOS 
  21  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  23  801-03291           CONSTRUCTION SIGN, D                                                      10.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  805-96014           SAW CUT, FULL DEPTH                                                      500.000        LFT 
  27  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              29,050.000        LFT 
  28  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,830.000        LFT 
  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,760.000        LFT 
  30  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    110.000        LFT 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      265.000        EACH 
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          CALL ORDER   : 730                                              CONTRACT ID  : SRS-32132-A 



 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07490           HMA PATCHING, TYPE B                                                      92.000        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          115,056.000        SYS 
  11  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,967.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             633.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     29.000        TON 
  14  628-09401           FIELD OFFICE, A                                                            3.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              78,160.000        LFT 
  19  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             291.000        LFT 
  20  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                             72.000        LFT 
  21  808-75063           LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN.                            30.000        LFT 
  22  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,930.000        LFT 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             32,169.000        LFT 
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          CALL ORDER   : 770                                              CONTRACT ID  : SRS-32149-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           89,680.000        SYS 
  12  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,795.000        TON 
  13  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              71.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     23.100        TON 
  15  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         3.000        EACH 
  20  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              56,000.000        LFT 



  21  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             106.000        LFT 
  22  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            106.000        LFT 
  23  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,280.000        LFT 
  24  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             34,090.000        LFT 
  25  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     86.000        LFT 
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          CALL ORDER   : 780                                              CONTRACT ID  : SRS-32180-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  306-08042           MILLING, SCARIFICATION/PROFILE                                        90,563.000        SYS 
   9  404-05511           SEAL COAT, 2                                                          90,563.000        SYS 
  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  11  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,968.000        LFT 
  16  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     39,282.000        LFT 
  17  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             26.000        LFT 
  18  808-75140           PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR                                 2.000        EACH 
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          CALL ORDER   : 790                                              CONTRACT ID  : SRS-32207-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         80.000        TON 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                            5,189.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                     858.000        TON 
  16  306-08042           MILLING, SCARIFICATION/PROFILE                                       129,888.000        SYS 



  17  306-08043           MILLING, TRANSITION                                                    1,635.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      1,836.000        SYS 
  19  402-07433           HMA SURFACE, TYPE B                                                   10,717.000        TON 
  20  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,072.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     30.900        TON 
  22  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               20.000        TON 
  23  610-07487           HMA FOR APPROACHES, TYPE B                                               415.000        TON 
  24  615-06520           MONUMENT, RE-ESTABLISH                                                    66.000        EACH 
  25  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  26  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  27  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,528.000        LFT 
  29  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   50.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  801-92448           CONSTRUCTION SIGNS, MOBILE                                               400.000        DAY 
  34  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 50.000        LFT 
  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     103,926.000        LFT 
  36  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,189.000        LFT 
  37  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             72,945.000        LFT 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,316.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,316.000        EACH 
 
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 69 
 
          CALL ORDER   : 830                                              CONTRACT ID  : SRS-32287-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           1.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              120.000        TON 
  12  304-07489           HMA PATCHING, TYPE A                                                      20.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN.                                                5,200.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                       90.000        SYS 
  15  402-07432           HMA SURFACE, TYPE A                                                      429.000        TON 
  16  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               40.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  18  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              1.000        MOS 
  19  628-09409           MOBILE INTERNET SERVICE                                                    1.000        MOS 
  20  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  21  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      2.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-07119           BARRICADE, III-B                                                          20.000        LFT 
  26  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,678.000        LFT 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,678.000        LFT 
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          CALL ORDER   : 840                                              CONTRACT ID  : SRS-32292-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           1.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              115.000        TON 
  12  304-07489           HMA PATCHING, TYPE A                                                      20.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN.                                               27,150.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                      520.000        SYS 
  15  402-07432           HMA SURFACE, TYPE A                                                    2,240.000        TON 
  16  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              220.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
  18  610-07486           HMA FOR APPROACHES, TYPE A                                                33.000        TON 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              1.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    1.000        MOS 
  21  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  22  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      2.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  801-07119           BARRICADE, III-B                                                          20.000        LFT 
  27  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              18,998.000        LFT 
  28  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             18,806.000        LFT 
  29  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    180.000        LFT 
  30  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      200.000        EACH 
 
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 71 
 
          CALL ORDER   : 850                                              CONTRACT ID  : SRS-32334-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                               14.000        TON 



   9  304-07489           HMA PATCHING, TYPE A                                                      73.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                        30,504.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                      405.000        SYS 
  12  402-07432           HMA SURFACE, TYPE A                                                    2,546.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      7.800        TON 
  14  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              32,420.000        LFT 
  19  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             32,420.000        LFT 
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          CALL ORDER   : 870                                              CONTRACT ID  : SRS-32364-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                                2.000        TON 
   9  304-07489           HMA PATCHING, TYPE A                                                      48.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                        28,608.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                      433.000        SYS 
  12  306-08432           MILLING, APPROACH                                                         65.000        SYS 
  13  402-07432           HMA SURFACE, TYPE A                                                    2,396.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      7.300        TON 
  15  610-07486           HMA FOR APPROACHES, TYPE A                                                 5.000        TON 
  16  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,440.000        LFT 
  21  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             28,440.000        LFT 
  22  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     16.000        LFT 
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          CALL ORDER   : 906                                              CONTRACT ID  : SB -31371-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      25,828.000        SFT 
   5  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      31,580.000        SFT 
   6  619-09428           CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-1                              1,228.000        SFT 



   7  619-09428           CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-1                                970.000        SFT 
   8  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            31,580.000        SFT 
   9  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            25,828.000        SFT 
  10  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    1,228.000        SFT 
  11  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                      970.000        SFT 
  12  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  13  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  14  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  15  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 910                                              CONTRACT ID  : SB -31912-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      10,029.000        SFT 
  11  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            10,029.000        SFT 
  12  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  13  704-91712           DECK DRAIN, PVC                                                            6.000        EACH 
  14  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  15  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 912                                              CONTRACT ID  : SB -32060-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  105-06899           RADIO                                                                      1.000        EACH 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          40.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 



  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  628-09403           FIELD OFFICE, C                                                           20.000        MOS 
  14  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 
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          CALL ORDER   : 914                                              CONTRACT ID  : SB -32091-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  11  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
 
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 77 
 
          CALL ORDER   : 916                                              CONTRACT ID  : SB -32093-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          27.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  11  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
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          CALL ORDER   : 920                                              CONTRACT ID  : SB -32106-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DESIGN BUILD, BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 



   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  11  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  12  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
 
 
 


