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          CALL ORDER   : 190                                              CONTRACT ID  : SR -25256-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                     1,125.000        CYS 
  14  203-02010           EXCAVATION, ROCK                                                          15.000        CYS 
  15  203-02070           BORROW                                                                    75.000        CYS 
  16  205-06937           TEMPORARY SILT FENCE                                                     650.000        LFT 
  17  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,482.000        SYS 
  18  211-09264           STRUCTURE BACKFILL, TYPE 1                                                12.000        CYS 
  19  211-09268           STRUCTURE BACKFILL, TYPE 5                                               175.000        CYS 
  20  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          18.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              510.000        TON 
  22  304-07489           HMA PATCHING, TYPE A                                                      10.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              471.000        SYS 
  24  306-08042           MILLING, SCARIFICATION/PROFILE                                           328.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                       90.000        SYS 
  26  402-07432           HMA SURFACE, TYPE A                                                      158.000        TON 
  27  402-07435           HMA INTERMEDIATE, TYPE A                                                 191.000        TON 
  28  402-07440           HMA BASE, TYPE A                                                         443.000        TON 
  29  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               94.000        TON 
  30  404-05514           SEAL COAT, 5                                                             459.000        SYS 
  31  406-05521           ASPHALT FOR TACK COAT                                                  4,653.000        SYS 
  32  610-07486           HMA FOR APPROACHES, TYPE A                                                77.000        TON 
  33  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  34  615-06490           RIGHT OF WAY MARKER                                                        6.000        EACH 
  35  615-06505           MONUMENT, B                                                                3.000        EACH 
  36  616-02320           GEOTEXTILES                                                              205.000        SYS 
  37  616-05688           RIPRAP, CLASS 1                                                          170.000        TON 
  38  616-06405           RIPRAP, REVETMENT                                                         34.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  40  621-02770           EROSION CONTROL BLANKET                                                  460.000        SYS 
  41  621-06560           MULCHED SEEDING, U                                                     1,346.000        SYS 
  42  621-06575           SODDING, NURSERY                                                         200.000        SYS 
  43  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  44  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  45  714-08514           WINGWALL                                                                  65.000        SFT 
  46  714-26702           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 6' X 3'                       138.000        LFT 
  47  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      1.000        EACH 
  48  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           150.000        LFT 
  49  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                             28.000        LFT 
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          CALL ORDER   : 190                                              CONTRACT ID  : SR -25256-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  720-45035           INLET, F7                                                                  1.000        EACH 
  51  720-45075           INLET, R13                                                                 2.000        EACH 
  52  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  54  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,000.000        LFT 
  55  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             500.000        LFT 
  56  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  57  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07119           BARRICADE, III-B                                                         100.000        LFT 
  60  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              38.000        LFT 
  61  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  62  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     31.000        SFT 
  63  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,225.000        LFT 
  64  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 100.000        LFT 
  65  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                149.000        LFT 
  66  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               140.000        LFT 
  67  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                300.000        LFT 
  68  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     26.000        LFT 
  69  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : SR -27567-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08523           RADIO SERVICE                                                             24.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  16  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  17  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  18  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  19  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  20  202-02240           PAVEMENT REMOVAL                                                       2,404.620        m2 
  21  202-02271           HEADWALL, REMOVE                                                           4.000        EACH 
  22  202-02278           CURB, CONCRETE, REMOVE                                                   410.300        m 
  23  202-52710           SIDEWALK, CONCRETE, REMOVE                                               573.750        m2 
  24  202-74050           SIGN, OVERHEAD, REMOVE                                                     1.000        EACH 
  25  202-91385           INLET, REMOVE                                                              3.000        EACH 
  26  202-93047           MANHOLE, REMOVE                                                            3.000        EACH 
  27  202-96133           PIPE, REMOVE                                                             904.600        m 
  28  203-02000           EXCAVATION, COMMON                                                    17,229.000        m3 
  29  205-06933           TEMPORARY DITCH INLET PROTECTION                                          19.000        EACH 
  30  205-06934           TEMPORARY MULCHING                                                        15.000        Mg 
  31  205-06937           TEMPORARY SILT FENCE                                                   2,540.000        m 
  32  205-09543           NO 2 STONE                                                               150.000        Mg 
  33  207-08263           SUBGRADE TREATMENT, TYPE IA                                           22,848.000        m2 
  34  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         13,223.000        m2 
  35  211-09265           STRUCTURE BACKFILL, TYPE 2                                             5,364.100        m3 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,831.130        Mg 
  37  303-07662           STONE                                                                    239.540        Mg 
  38  304-07783           HMA PATCHING, TYPE D                                                     295.350        Mg 
  39  306-08034           MILLING, ASPHALT, 38 mm                                                  504.000        m2 
  40  306-08037           MILLING, ASPHALT, 75 mm                                                  146.000        m2 
  41  306-08043           MILLING, TRANSITION                                                      205.200        m2 
  42  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  43  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        288.100        Mg 
  44  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        269.650        Mg 
  45  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      2,161.020        Mg 
  46  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                  298.430        Mg 
  47  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                2,447.030        Mg 
  48  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                         579.150        Mg 
  49  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,475.000        Mg 
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          CALL ORDER   : 200                                              CONTRACT ID  : SR -27567-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        7,266.330        Mg 
  51  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              3,541.200        Mg 
  52  402-07453           HMA FOR TEMPORARY PAVEMENT                                             7,156.120        Mg 
  53  402-07787           HMA WEDGE AND LEVEL, TYPE D                                            2,045.380        Mg 
  54  406-05520           ASPHALT FOR TACK COAT                                                     29.230        Mg 
  55  507-07479           HMA PARTIAL DEPTH PATCHING                                               150.000        Mg 
  56  603-06040           FENCE, FARM FIELD, 1190 mm                                               411.100        m 
  57  604-07901           CURB RAMP, CONCRETE, G                                                    48.600        m2 
  58  604-91531           SIDEWALK, CONCRETE, 100 mm                                             2,534.250        m2 
  59  605-06120           CURB, CONCRETE                                                           497.600        m 
  60  605-06140           CURB AND GUTTER, CONCRETE                                              3,142.240        m 
  61  610-07487           HMA FOR APPROACHES, TYPE B                                               249.600        Mg 
  62  610-08446           PCCP FOR APPROACHES, 150 mm                                              185.100        m2 
  63  610-09108           PCCP FOR APPROACHES, 225 mm                                            2,668.000        m2 
  64  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 
  65  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  66  615-06490           RIGHT OF WAY MARKER                                                       54.000        EACH 
  67  615-06505           MONUMENT, B                                                               10.000        EACH 
  68  615-06510           MONUMENT, C                                                                1.000        EACH 
  69  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  70  616-02320           GEOTEXTILES                                                            1,061.000        m2 
  71  616-06405           RIPRAP, REVETMENT                                                        425.300        Mg 
  72  616-06451           RIPRAP, UNIFORM                                                           29.700        Mg 
  73  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  74  621-03787           SEED MIXTURE, D                                                            8.000        kg 
  75  621-06545           FERTILIZER                                                                 0.960        Mg 
  76  621-06553           SEED MIXTURE, R                                                           78.000        kg 
  77  621-06554           SEED MIXTURE, U                                                           63.000        kg 
  78  621-06565           MULCHING MATERIAL                                                          5.700        Mg 
  79  621-06567           WATER                                                                     50.000        kL 
  80  621-06575           SODDING, NURSERY                                                       5,632.000        m2 
  81  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 
  82  622-98200           SIGN, DO NOT DISTURB                                                       2.000        EACH 
  83  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  84  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  85  714-44240           CONCRETE, A, STRUCTURES                                                   29.600        m3 
  86  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                         60.000        m 
  87  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         3,807.000        m 
  88  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          293.200        m 
  89  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           622.500        m 
  90  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           239.700        m 
  91  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                            92.300        m 
  92  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                             3.700        m 
  93  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                            53.600        m 
  94  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           245.800        m 
  95  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                         1,208.100        m 
  96  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                             7.600        m 
  97  715-05408           PIPE, SANITARY SEWER, 200 mm                                              10.300        m 
  98  715-05411           PIPE, SANITARY SEWER, 300 mm                                             388.200        m 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 
 
          CALL ORDER   : 200                                              CONTRACT ID  : SR -27567-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  99  715-05412           PIPE, SANITARY SEWER, 375 mm                                             169.700        m 
 100  715-05428           PIPE, SLOTTED VANE DRAIN, 300 mm                                          56.000        m 
 101  715-09064           VIDEO INSPECTION FOR PIPE                                              1,000.000        m 
 102  715-46005           PIPE END SECTION, 375 mm                                                   3.000        EACH 
 103  715-46030           PIPE END SECTION, 750 mm                                                   2.000        EACH 
 104  715-92537           PIPE, PVC, 200 mm                                                         95.600        m 
 105  716-07637           PIPE INSTALLATION, TRENCHLESS, 1200 mm                                   104.400        m 
 106  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
 107  718-52610           AGGREGATE FOR UNDERDRAINS                                                860.000        m3 
 108  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             7,804.000        m2 
 109  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II                                  6.000        EACH 
 110  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
 111  720-45030           INLET, E7                                                                 11.000        EACH 
 112  720-45035           INLET, F7                                                                  2.000        EACH 
 113  720-45070           INLET, P12A                                                                2.000        EACH 
 114  720-45075           INLET, R13                                                                 1.000        EACH 
 115  720-45115           INLET, A8, MODIFIED                                                        5.000        EACH 
 116  720-45130           INLET, E7, MODIFIED                                                        1.000        EACH 
 117  720-45410           MANHOLE, C4                                                               22.000        EACH 
 118  720-45410           MANHOLE, C4                                                               10.000        EACH 
 119  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            1.500        m 
 120  720-90349           MANHOLE, C8                                                                1.000        EACH 
 121  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 
 122  720-94612           MANHOLE, K4                                                                2.000        EACH 
 123  720-95422           MANHOLE, J4                                                               21.000        EACH 
 124  720-98174           INLET, B15                                                                27.000        EACH 
 125  720-98555           INLET, C15                                                                24.000        EACH 
 126  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 127  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    14,547.000        m 
 128  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          2,794.000        m 
 129  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                             38.000        m 
 130  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
 131  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 132  801-07118           BARRICADE, III-A                                                         122.400        m 
 133  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           164.100        m 
 134  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       28.920        m2 
 135  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               1.700        m2 
 136  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               3,645.000        m 
 137  808-09503           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, DIAMOND                          36.000        EACH 
 138  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               843.000        m 
 139  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              4,072.000        m 
 140  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     25.000        m 
 141  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 24.000        EACH 
 142  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              103.000        EACH 
 143  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      298.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : SR -27746-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SLIDE CORRECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-96133           PIPE, REMOVE                                                              45.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                     4,967.000        CYS 
  14  203-93444           BACKFILL, ROCK                                                        13,082.000        TON 
  15  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 
  16  205-06930           SPLASHPAD, RIPRAP                                                          5.000        TON 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                     118.000        LFT 
  19  205-06938           TEMPORARY SLOPE DRAIN                                                     69.000        LFT 
  20  211-07454           STRUCTURE BACKFILL                                                       380.000        CYS 
  21  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  22  616-02320           GEOTEXTILES                                                              374.000        SYS 
  23  616-05688           RIPRAP, CLASS 1                                                        3,884.000        TON 
  24  616-06451           RIPRAP, UNIFORM                                                           35.000        TON 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  26  621-02770           EROSION CONTROL BLANKET                                                1,504.000        SYS 
  27  621-06545           FERTILIZER                                                                 1.000        TON 
  28  621-06557           SEED MIXTURE, T                                                           30.000        LBS 
  29  621-06559           MULCHED SEEDING, R                                                     1,769.000        SYS 
  30  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  31  621-06567           WATER                                                                     29.000        kGAL 
  32  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 
  33  622-91786           SEEDLING                                                                 128.000        EACH 
  34  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  35  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           186.000        LFT 
  36  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    30.000        TON 
  37  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  38  720-45335           CATCH BASIN, E7, MODIFIED                                                  1.000        EACH 
  39  720-45410           MANHOLE, C4                                                                3.000        EACH 
  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
  42  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-07119           BARRICADE, III-B                                                         144.000        LFT 
  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                 36.000        LFT 
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          CALL ORDER   : 226                                              CONTRACT ID  : SR -29017-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01874           SHEET SIGN AND POST, REMOVE                                               11.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                    18,840.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          49.000        CYS 
  14  205-06930           SPLASHPAD, RIPRAP                                                         11.000        TON 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    192.000        TON 
  16  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         395.000        LFT 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                   6,400.000        LFT 
  19  205-06938           TEMPORARY SLOPE DRAIN                                                     93.000        LFT 
  20  205-09543           NO 2 STONE                                                               200.000        TON 
  21  207-08262           SUBGRADE TREATMENT, TYPE I                                             8,450.000        SYS 
  22  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,765.000        SYS 
  23  211-02050           B BORROW                                                               1,480.000        CYS 
  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                               222.000        CYS 
  25  211-09265           STRUCTURE BACKFILL, TYPE 2                                               181.000        CYS 
  26  211-09268           STRUCTURE BACKFILL, TYPE 5                                               172.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,177.000        TON 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,084.000        TON 
  29  303-07449           COMPACTED AGGREGATE, NO. 73                                               19.000        TON 
  30  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      130.000        TON 
  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              781.000        SYS 
  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  33  402-07432           HMA SURFACE, TYPE A                                                       17.000        TON 
  34  402-07433           HMA SURFACE, TYPE B                                                    1,069.000        TON 
  35  402-07435           HMA INTERMEDIATE, TYPE A                                                  27.000        TON 
  36  402-07438           HMA INTERMEDIATE, TYPE B                                               1,603.000        TON 
  37  402-07441           HMA BASE, TYPE B                                                       1,830.000        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  39  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              2.000        EACH 
  40  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  41  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   269.000        LFT 
  42  605-06121           CURB, CONCRETE, B                                                        281.000        LFT 
  43  605-94811           CURB TURNOUT                                                               1.000        EACH 
  44  607-06175           GUTTER, CONCRETE                                                           5.000        LFT 
  45  607-06375           PAVED SIDE DITCH, J                                                      131.000        LFT 
  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  47  615-06490           RIGHT OF WAY MARKER                                                       44.000        EACH 
  48  615-06505           MONUMENT, B                                                                5.000        EACH 
  49  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
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          CALL ORDER   : 226                                              CONTRACT ID  : SR -29017-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
  50  615-92498           BENCH MARK                                                                 1.000        EACH 
  51  616-02320           GEOTEXTILES                                                            5,064.000        SYS 
  52  616-05688           RIPRAP, CLASS 1                                                          195.000        TON 
  53  616-05689           RIPRAP, CLASS 2                                                          270.000        TON 
  54  616-06451           RIPRAP, UNIFORM                                                        1,877.000        TON 
  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  56  621-02468           SEED MIXTURE, GRASS, 1                                                    85.000        LBS 
  57  621-02770           EROSION CONTROL BLANKET                                                1,665.000        SYS 
  58  621-06545           FERTILIZER                                                                 2.300        TON 
  59  621-06553           SEED MIXTURE, R                                                          870.000        LBS 
  60  621-06557           SEED MIXTURE, T                                                          205.000        LBS 
  61  621-06565           MULCHING MATERIAL                                                         15.400        TON 
  62  621-06567           WATER                                                                     10.000        kGAL 
  63  621-06574           SODDING                                                                1,503.000        SYS 
  64  621-06575           SODDING, NURSERY                                                       1,307.000        SYS 
  65  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  66  622-91786           SEEDLING                                                                 207.000        EACH 
  67  628-09402           FIELD OFFICE, B                                                           16.000        MOS 
  68  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  69  714-03571           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 12' X 3'                       66.000        LFT 
  70  714-26709           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 8' X 5'                       118.000        LFT 
  71  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            84.000        LFT 
  72  715-05127           PIPE, TYPE 1, CURCULAR, 42 IN.                                           103.000        LFT 
  73  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           149.000        LFT 
  74  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            56.000        LFT 
  75  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  76  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  77  715-97408           GRATED BOX END SECTION, I, 3:1, 42 IN.                                     2.000        EACH 
  78  715-97559           GRATED BOX END SECTION, II, 10:1, 12 IN.                                   1.000        EACH 
  79  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  80  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
  81  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  82  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  83  801-07119           BARRICADE, III-B                                                         176.000        LFT 
  84  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           174.000        LFT 
  85  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     74.000        SFT 
  86  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     27.000        SFT 
  87  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       7,115.000        LFT 
  88  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      7,068.000        LFT 
  89  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             52.000        LFT 
  90  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               53.000        EACH 
  91  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       53.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : SR -29742-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  621-04258           SEED MIXTURE                                                             219.500        LBS 
  11  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 62.000        EACH 
  12  624-92647           HERBICIDE TREATMENT                                                       54.000        ACRE 
  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             15.000        MOS 
  14  628-09409           MOBILE INTERNET SERVICE                                                   15.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  802-04893           REFERENCE POST                                                           125.000        EACH 
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          CALL ORDER   : 250                                              CONTRACT ID  : SR -29743-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE WORK, LANDSCAPING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  621-04258           SEED MIXTURE                                                              71.000        LBS 
  11  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 22.000        EACH 
  12  624-92647           HERBICIDE TREATMENT                                                       17.500        ACRE 
  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             15.000        MOS 
  14  628-09409           MOBILE INTERNET SERVICE                                                   15.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  802-04893           REFERENCE POST                                                            45.000        EACH 
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          CALL ORDER   : 260                                              CONTRACT ID  : SR -29744-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, LANDSCAPING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  621-04258           SEED MIXTURE                                                              24.500        LBS 
  13  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 16.000        EACH 
  14  624-92647           HERBICIDE TREATMENT                                                        6.000        ACRE 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             15.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                   15.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  802-04893           REFERENCE POST                                                            31.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : SR -29919-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  15  202-02241           GUARDRAIL, REMOVE                                                        286.000        LFT 
  16  202-02272           PAVED SIDE DITCH, REMOVE                                                  57.000        LFT 
  17  202-91840           FENCE, CHAIN LINK, REMOVE                                                124.000        LFT 
  18  203-02000           EXCAVATION, COMMON                                                    14,168.000        CYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    180.000        TON 
  20  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         280.000        LFT 
  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                          43.000        EACH 
  22  205-06934           TEMPORARY MULCHING                                                        50.000        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                   3,245.000        LFT 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                           31,640.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,579.000        SYS 
  26  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,001.000        CYS 
  27  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           5.000        CYS 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                            5,158.000        TON 
  29  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      400.000        TON 
  30  306-08036           MILLING, ASPHALT, 2 IN.                                               14,689.000        SYS 
  31  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                      1,797.000        TON 
  32  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                2,606.000        TON 
  33  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,465.000        TON 
  34  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,607.000        TON 
  35  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                               652.000        TON 
  36  402-07433           HMA SURFACE, TYPE B                                                      634.000        TON 
  37  402-07441           HMA BASE, TYPE B                                                       1,901.000        TON 
  38  402-07453           HMA FOR TEMPORARY PAVEMENT                                               192.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                     12.240        TON 
  40  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  42  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   238.000        LFT 
  43  603-06045           FENCE, CHAIN LINK, 48 IN.                                                116.000        LFT 
  44  604-07901           CURB RAMP, CONCRETE, G                                                    27.000        SYS 
  45  604-07902           CURB RAMP, CONCRETE, H                                                    18.000        SYS 
  46  604-07903           CURB RAMP, CONCRETE, K                                                    15.000        SYS 
  47  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                702.000        SYS 
  48  605-06150           CURB AND GUTTER, C, CONCRETE                                           2,582.000        LFT 
  49  610-08446           PCCP FOR APPROACHES, 6 IN.                                               481.000        SYS 
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          CALL ORDER   : 270                                              CONTRACT ID  : SR -29919-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
  50  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 
  51  615-06505           MONUMENT, B                                                                1.000        EACH 
  52  615-06510           MONUMENT, C                                                                3.000        EACH 
  53  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  54  616-02320           GEOTEXTILES                                                              516.000        SYS 
  55  616-05688           RIPRAP, CLASS 1                                                           75.000        TON 
  56  616-06405           RIPRAP, REVETMENT                                                        317.000        TON 
  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  58  621-01956           SEED MIXTURE, LEGUME, 1                                                1,216.000        LBS 
  59  621-02770           EROSION CONTROL BLANKET                                                1,175.000        SYS 
  60  621-06545           FERTILIZER                                                                 3.000        TON 
  61  621-06557           SEED MIXTURE, T                                                        3,750.000        LBS 
  62  621-06565           MULCHING MATERIAL                                                         13.000        TON 
  63  621-06567           WATER                                                                     25.000        kGAL 
  64  621-06574           SODDING                                                                6,284.000        SYS 
  65  621-52448           SIGN, DO NOT SPRAY                                                        36.000        EACH 
  66  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 
  67  622-91786           SEEDLING                                                                 391.000        EACH 
  68  622-98200           SIGN, DO NOT DISTURB                                                      20.000        EACH 
  69  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  70  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  71  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          3,553.000        LFT 
  72  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           378.000        LFT 
  73  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,120.000        LFT 
  74  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           422.000        LFT 
  75  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           710.000        LFT 
  76  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           260.000        LFT 
  77  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                          3,466.000        LFT 
  78  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                              234.000        LFT 
  79  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   210.000        TON 
  80  715-09064           VIDEO INSPECTION FOR PIPE                                              2,512.000        LFT 
  81  715-46000           PIPE END SECTION, 12 IN.                                                   3.000        EACH 
  82  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  83  718-06526           HMA FOR UNDERDRAINS                                                      128.000        TON 
  84  718-06529           OUTLET PROTECTOR, 2                                                       12.000        EACH 
  85  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  86  718-52610           AGGREGATE FOR UNDERDRAINS                                                450.000        CYS 
  87  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             4,628.000        SYS 
  88  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  89  720-45015           INLET, A8                                                                 12.000        EACH 
  90  720-45235           CATCH BASIN, E7                                                            4.000        EACH 
  91  720-45250           CATCH BASIN, K10                                                          11.000        EACH 
  92  720-45270           PIPE CATCH BASIN, 18 IN.                                                  11.000        EACH 
  93  720-45410           MANHOLE, C4                                                               13.000        EACH 
  94  720-98555           INLET, C15                                                                 2.000        EACH 
  95  720-99416           CATCH BASIN, B15                                                           2.000        EACH 
  96  720-99417           CATCH BASIN, C15                                                           2.000        EACH 
  97  801-02595           CONTROLLER, RESET TIMING                                                   3.000        EACH 
  98  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : SR -29919-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
  99  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 100  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     23,859.000        LFT 
 101  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          17,231.000        LFT 
 102  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
 103  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
 104  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 105  801-07118           BARRICADE, III-A                                                          48.000        LFT 
 106  801-94295           SIGNAL HEAD, RELOCATE                                                     12.000        EACH 
 107  802-04893           REFERENCE POST                                                             2.000        EACH 
 108  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             190.000        LFT 
 109  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              44.000        LFT 
 110  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     86.000        SFT 
 111  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     83.000        SFT 
 112  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     23.000        SFT 
 113  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 114  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
 115  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,058.000        LFT 
 116  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 117  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  4.000        EACH 
 118  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
 119  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                    4.000        EACH 
 120  805-09540           LOOP DETECTOR RACK                                                         2.000        EACH 
 121  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
 122  805-78370           PEDESTRIAN PUSH BUTTON                                                     3.000        EACH 
 123  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 124  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 125  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 126  805-78467           SIGNAL CABLE, 3C 8GA.                                                     29.000        LFT 
 127  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,138.000        LFT 
 128  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,457.000        LFT 
 129  805-78485           SIGNAL CABLE, 5C 14GA.                                                   101.000        LFT 
 130  805-78490           SIGNAL CABLE, 7C 14GA.                                                   997.000        LFT 
 131  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,137.000        LFT 
 132  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 
 133  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,008.000        LFT 
 134  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 135  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 136  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        346.000        LFT 
 137  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,352.000        LFT 
 138  808-06716           LINE, REMOVE                                                          21,392.000        LFT 
 139  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,702.000        LFT 
 140  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       108.000        LFT 
 141  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       477.000        LFT 
 142  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    162.000        LFT 
 143  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                284.000        LFT 
 144  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 10.000        EACH 
 145  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
 146  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               86.000        EACH 
 147  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      175.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : SR -29919-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
 148  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              5,060.000        LFT 
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          CALL ORDER   : 280                                              CONTRACT ID  : SR -30967-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02241           GUARDRAIL, REMOVE                                                         23.000        LFT 
  11  202-02245           TREE, 6 IN., REMOVE                                                        1.000        EACH 
  12  202-02250           TREE, 10 IN., REMOVE                                                       1.000        EACH 
  13  202-02255           TREE, 18 IN., REMOVE                                                       9.000        EACH 
  14  202-02271           HEADWALL, REMOVE                                                          24.000        EACH 
  15  202-02278           CURB, CONCRETE, REMOVE                                                   324.000        LFT 
  16  202-04089           SIGN, SHEET, REMOVE                                                       30.000        EACH 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                                47.000        SYS 
  18  203-02000           EXCAVATION, COMMON                                                     1,965.000        CYS 
  19  203-02070           BORROW                                                                   445.000        CYS 
  20  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                        19.000        EACH 
  21  205-02770           EROSION CONTROL BLANKET                                                   55.000        SYS 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                          29.000        EACH 
  23  205-06937           TEMPORARY SILT FENCE                                                   2,150.000        LFT 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,720.000        SYS 
  25  211-09265           STRUCTURE BACKFILL, TYPE 2                                               730.000        CYS 
  26  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          10.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        246.000        TON 
  28  304-07489           HMA PATCHING, TYPE A                                                      69.000        TON 
  29  304-07492           WIDENING WITH HMA, TYPE A                                              1,206.000        TON 
  30  306-08033           MILLING, ASPHALT, 1 IN.                                                2,479.000        SYS 
  31  306-08036           MILLING, ASPHALT, 2 IN.                                                  665.000        SYS 
  32  306-08042           MILLING, SCARIFICATION/PROFILE                                        17,993.000        SYS 
  33  306-08043           MILLING, TRANSITION                                                      252.000        SYS 
  34  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,591.000        TON 
  35  402-07432           HMA SURFACE, TYPE A                                                      148.000        TON 
  36  402-07435           HMA INTERMEDIATE, TYPE A                                                 148.000        TON 
  37  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              458.000        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  39  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  40  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  41  601-06035           GUARDRAIL, RESET                                                         387.500        LFT 
  42  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   106.250        LFT 
  43  604-06070           SIDEWALK, CONCRETE                                                     2,198.000        SYS 
  44  604-07900           CURB RAMP, CONCRETE, F                                                   105.000        SYS 
  45  604-07901           CURB RAMP, CONCRETE, G                                                    39.200        SYS 
  46  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,906.000        LFT 
  47  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,321.000        SYS 
  48  610-09108           PCCP FOR APPROACHES, 9 IN.                                               203.000        SYS 
  49  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           52.000        EACH 
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          CALL ORDER   : 280                                              CONTRACT ID  : SR -30967-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  50  616-02320           GEOTEXTILES                                                               18.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                         18.000        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  53  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                  31,300.000        SYS 
  54  621-06560           MULCHED SEEDING, U                                                    20,179.000        SYS 
  55  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                  4.000        EACH 
  56  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  57  702-03607           CORED HOLE IN CONCRETE                                                     4.000        EACH 
  58  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      4.000        EACH 
  59  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,171.000        LFT 
  60  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           257.000        LFT 
  61  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           787.000        LFT 
  62  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           649.000        LFT 
  63  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            10.000        LFT 
  64  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           294.000        LFT 
  65  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           386.000        LFT 
  66  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                            20.000        LFT 
  67  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                           108.000        LFT 
  68  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            82.000        LFT 
  69  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                           7.000        LFT 
  70  715-05597           PIPE EXTENSION, CIRCULAR, 24 IN.                                          16.000        LFT 
  71  715-05756           PIPE EXTENSION, CIRCULAR, 12 IN.                                         134.000        LFT 
  72  715-05889           PIPE EXTENSION, CIRCULAR, 30 IN.                                          10.000        LFT 
  73  715-46000           PIPE END SECTION, 12 IN.                                                   8.000        EACH 
  74  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  75  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 
  76  715-90567           WATER MAIN, RELOCATED, 6 IN.                                             346.000        LFT 
  77  715-90832           PIPE, DRAINTILE, 6 IN                                                     50.000        LFT 
  78  715-93910           WATER SERVICE LINE, ADJUST                                                29.000        EACH 
  79  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  80  720-45005           INLET, A2                                                                  1.000        EACH 
  81  720-45035           INLET, F7                                                                 24.000        EACH 
  82  720-45045           INLET, J10                                                                16.000        EACH 
  83  720-45055           INLET, M10                                                                 2.000        EACH 
  84  720-45270           PIPE CATCH BASIN, 18 IN.                                                   2.000        EACH 
  85  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
  86  720-45415           MANHOLE, D4                                                                4.000        EACH 
  87  720-90579           HYDRANT SETTING, RELOCATE                                                  2.000        EACH 
  88  720-92025           MANHOLE, D2                                                                1.000        EACH 
  89  720-94840           CASTING, ADJUST TO GRADE, WATER VALVE                                      7.000        EACH 
  90  720-96275           MANHOLE, A2                                                                2.000        EACH 
  91  732-02531           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON 6 IN.                       3.000        EACH 
  92  732-90578           WATER METER, RELOCATE                                                      4.000        EACH 
  93  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  94  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     13,715.000        LFT 
  95  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  96  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  97  801-06735           TUBULAR MARKER, PERMANENT                                                  6.000        EACH 
  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 280                                              CONTRACT ID  : SR -30967-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  99  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       128.000        LFT 
 100  807-03594           RELOCATE EXISTING LIGHT                                                    1.000        EACH 
 101  808-01296           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORDS (STOP AHEAD)               1.000        EACH 
 102  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,010.000        LFT 
 103  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 573.000        LFT 
 104  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,304.000        LFT 
 105  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    171.000        LFT 
 106  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      112.000        EACH 
 107  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                                50.000        LFT 
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          CALL ORDER   : 284                                              CONTRACT ID  : SR -31959-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CRACK SEALING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO SERVICE                                                              6.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                     203.850        TON 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  16  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  22  801-92448           CONSTRUCTION SIGNS, MOBILE                                                 8.000        DAY 
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          CALL ORDER   : 286                                              CONTRACT ID  : SR -31961-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CRACK SEALING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  19  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  20  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  21  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  22  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      13.200        TON 
  23  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       6.000        TON 
  24  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       6.000        TON 
  25  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       5.250        TON 
  26  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       4.000        TON 
  27  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       3.000        TON 
  28  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       8.750        TON 
  29  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      12.600        TON 
  30  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       3.650        TON 
  31  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       6.000        TON 
  32  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       6.000        TON 
  33  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       5.100        TON 
  34  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  35  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  36  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  37  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  38  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  39  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 286                                              CONTRACT ID  : SR -31961-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CRACK SEALING 
 
  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  53  801-92448           CONSTRUCTION SIGNS, MOBILE                                                 8.000        DAY 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 22 
 
          CALL ORDER   : 290                                              CONTRACT ID  : SR -32064-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  11  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        405.000        LFT 
  12  725-06864           PIPE LINER, THERMOPLASTIC, 96 IN.                                        350.000        LFT 
  13  725-06875           PIPE LINER, THERMOPLASTIC, 66 IN.                                        395.000        LFT 
  14  725-08066           PIPE LINER, THERMOPLASTIC, AREA 21.9 SFT.                                350.000        LFT 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  17  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 300                                              CONTRACT ID  : SR -32067-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  11  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  12  725-06862           PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT                                  125.000        LFT 
  13  725-06874           PIPE LINER, THERMOPLASTIC, 60 IN.                                        695.000        LFT 
  14  725-06876           PIPE LINER, THERMOPLASTIC, 72 IN.                                        650.000        LFT 
  15  725-09640           PIPE LINER, THERMOPLASTIC, 120 IN.                                       552.000        LFT 
  16  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
  18  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 330                                              CONTRACT ID  : SR -32117-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              150.000        TON 
  11  306-08043           MILLING, TRANSITION                                                      270.000        SYS 
  12  306-08432           MILLING, APPROACH                                                         70.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                    1,770.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      4.500        TON 
  15  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 354                                              CONTRACT ID  : SRS-29811-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT SURFACE TREATMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               30.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                     317.000        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,664.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      403.000        SYS 
  14  306-08432           MILLING, APPROACH                                                     10,087.000        SYS 
  15  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                              50.000        TON 
  16  402-09282           ULTRATHIN BONDED WEARING COURSE SIZE 3/8 IN.                         120,325.000        SYS 
  17  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  18  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  19  615-06527           MONUMENT, SECTION CORNER                                                   7.000        EACH 
  20  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  21  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,600.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,250.000        LFT 
  27  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         170.000        LFT 
  28  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  29  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      400.000        LFT 
  30  808-02157           PAVEMENT MESSAGE MARKINGS, REMOVE                                          3.000        EACH 
  31  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  32  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                658.000        LFT 
  33  808-06368           TRANSVERSE MARKING, REMOVE                                             1,000.000        LFT 
  34  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               9,200.000        LFT 
  35  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,231.000        LFT 
  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      71,367.000        LFT 
  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     45,452.000        LFT 
  38  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             750.000        LFT 
  39  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    212.000        LFT 
  40  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : SRS-30569-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-02241           GUARDRAIL, REMOVE                                                        336.000        LFT 
  14  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          10.000        EACH 
  15  203-02070           BORROW                                                                   379.000        CYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                              800.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                   1,175.000        TON 
  18  306-08033           MILLING, ASPHALT, 1 IN.                                              173,800.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                      915.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     13,975.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,200.000        TON 
  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,500.000        TON 
  24  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             800.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     50.000        TON 
  26  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                               13.000        EACH 
  28  610-07487           HMA FOR APPROACHES, TYPE B                                             1,160.000        TON 
  29  616-02320           GEOTEXTILES                                                              180.000        SYS 
  30  616-06451           RIPRAP, UNIFORM                                                          135.000        TON 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  32  621-06559           MULCHED SEEDING, R                                                       900.000        SYS 
  33  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  34  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 
  35  725-06857           PIPE LINER, THERMOPLASTIC, 24 IN.                                        115.000        LFT 
  36  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN.                                         60.000        LFT 
  37  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,408.000        LFT 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,388.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              22.000        LFT 
  43  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  44  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,495.000        LFT 
  45  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     112,706.000        LFT 
  46  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     78,646.000        LFT 
  47  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     12.000        LFT 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,348.000        EACH 
  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,364.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : SRS-30686-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         5.000        EACH 
  13  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          20.000        CYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        111.000        TON 
  15  304-07783           HMA PATCHING, TYPE D                                                   1,175.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           58,666.000        SYS 
  17  306-08042           MILLING, SCARIFICATION/PROFILE                                       127,900.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                      873.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      4,466.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                    17,968.000        TON 
  22  402-07784           HMA SURFACE, TYPE D                                                    2,420.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     63.000        TON 
  24  601-92948           GUARDRAIL, ADJUST HEIGHT                                               2,000.000        LFT 
  25  610-07788           HMA FOR APPROACHES, TYPE D                                               451.000        TON 
  26  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  27  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  20.000        MOS 
  28  725-06874           PIPE LINER, THERMOPLASTIC, 60 IN.                                        125.000        LFT 
  29  725-08079           PIPE LINER, THERMOPLASTIC, AREA 14.7 SFT.                                 65.000        LFT 
  30  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,496.000        LFT 
  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,496.000        LFT 
  33  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            122.000        LFT 
  36  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       44.000        LFT 
  37  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  38  808-01296           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORDS (STOP AHEAD)               1.000        EACH 
  39  808-04723           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 IN.                              504.000        LFT 
  40  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,402.000        LFT 
  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      69,924.000        LFT 
  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     33,030.000        LFT 
  43  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        98.000        LFT 
  44  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     13.000        LFT 
  45  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              705.000        EACH 
  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      708.000        EACH 
  47  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                489.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 28 
 
          CALL ORDER   : 374                                              CONTRACT ID  : SRS-30772-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO SERVICE                                                             12.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                      3,825.000        LFT 
  15  202-02271           HEADWALL, REMOVE                                                           7.000        EACH 
  16  202-02279           CURB AND GUTTER, REMOVE                                                3,400.000        LFT 
  17  202-90277           DETECTOR HOUSING, REMOVE                                                  42.000        EACH 
  18  202-94810           CURB TURNOUT, REMOVE                                                       7.000        EACH 
  19  203-02070           BORROW                                                                   250.000        CYS 
  20  203-08607           LINEAR GRADING                                                         4,025.000        LFT 
  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  22  205-06934           TEMPORARY MULCHING                                                         1.600        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                   4,000.000        LFT 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,800.000        SYS 
  25  211-09265           STRUCTURE BACKFILL, TYPE 2                                               150.000        CYS 
  26  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          20.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,270.000        TON 
  28  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,400.000        TON 
  29  304-07491           HMA PATCHING, TYPE C                                                     250.000        TON 
  30  304-07491           HMA PATCHING, TYPE C                                                   1,700.000        TON 
  31  304-07494           WIDENING WITH HMA, TYPE C                                                960.000        TON 
  32  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          260,000.000        SYS 
  33  306-08432           MILLING, APPROACH                                                     12,000.000        SYS 
  34  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  35  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      4,100.000        TON 
  36  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     18,000.000        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                     75.000        TON 
  38  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         2.000        EACH 
  39  601-09238           HAND DIG GUARDRAIL POST HOLES                                            306.000        EACH 
  40  601-92948           GUARDRAIL, ADJUST HEIGHT                                                  50.000        LFT 
  41  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 3,825.000        LFT 
  42  605-94811           CURB TURNOUT                                                               1.000        EACH 
  43  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      45,000.000        LFT 
  44  607-95754           PAVED SIDE DITCH, BREAK                                                   20.000        LFT 
  45  610-07488           HMA FOR APPROACHES, TYPE C                                             1,000.000        TON 
  46  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  47  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  48  616-02320           GEOTEXTILES                                                              100.000        SYS 
  49  616-06405           RIPRAP, REVETMENT                                                        100.000        TON 
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          CALL ORDER   : 374                                              CONTRACT ID  : SRS-30772-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  51  621-06559           MULCHED SEEDING, R                                                     2,200.000        SYS 
  52  621-06574           SODDING                                                                  100.000        SYS 
  53  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  55  715-05115           PIPE, TYPE 1, CIRCULAR, 6 IN.                                             20.000        LFT 
  56  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           220.000        LFT 
  57  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            15.000        LFT 
  58  715-06696           PIPE, PVC, 10 IN.                                                         16.000        LFT 
  59  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   500.000        TON 
  60  715-46000           PIPE END SECTION, 12 IN.                                                   5.000        EACH 
  61  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  62  719-97160           BEND, 12 IN., 22.5 DEG.                                                    2.000        EACH 
  63  720-03129           INLET AND CASTING, RESET                                                   1.000        EACH 
  64  720-44296           CAP INLET                                                                  7.000        EACH 
  65  720-45030           INLET, E7                                                                  1.000        EACH 
  66  720-94473           INLET, RECONSTRUCT                                                         5.000        LFT 
  67  725-06857           PIPE LINER, THERMOPLASTIC, 24 IN.                                        293.000        LFT 
  68  725-06865           PIPE LINER, THERMOPLASTIC, 12 IN.                                        337.000        LFT 
  69  725-06870           PIPE LINER, THERMOPLASTIC, 30 IN.                                        212.000        LFT 
  70  725-06872           PIPE LINER, THERMOPLASTIC, 42 IN.                                        221.000        LFT 
  71  732-07128           VIDEO INSPECTION                                                       1,058.000        LFT 
  72  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 
  73  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 48.000        EACH 
  74  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  75  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,900.000        LFT 
  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,900.000        LFT 
  77  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       48.000        EACH 
  78  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            850.000        LFT 
  79  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  850.000        LFT 
  80  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  81  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 
  82  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  83  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
  84  804-06771           DELINEATOR POST, FLEXIBLE                                                 50.000        EACH 
  85  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  16,000.000        LFT 
  86  805-78785           SIGNAL DETECTOR HOUSING                                                   40.000        EACH 
  87  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    5,500.000        LFT 
  88  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              97,000.000        LFT 
  89  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               2,025.000        LFT 
  90  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                         16,000.000        LFT 
  91  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             65,000.000        LFT 
  92  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH           1,650.000        LFT 
  93  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    850.000        LFT 
  94  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 48.000        EACH 
  95  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,105.000        EACH 
  96  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,105.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : SRS-30795-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,418.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                     250.000        TON 
  11  306-08033           MILLING, ASPHALT, 1 IN.                                               39,875.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      704.000        SYS 
  13  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  14  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,319.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  16  610-07488           HMA FOR APPROACHES, TYPE C                                               360.000        TON 
  17  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            28.000        TON 
  18  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  19  612-60410           DRILLED HOLE FOR UNDERSEAL                                               460.000        EACH 
  20  615-06520           MONUMENT, RE-ESTABLISH                                                     7.000        EACH 
  21  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,499.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              29,128.000        LFT 
  27  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,093.000        LFT 
  28  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             24,055.000        LFT 
  29  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    100.000        LFT 
  30  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              355.000        EACH 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      355.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : SRS-30812-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          27.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,122.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                     250.000        TON 
  13  306-08043           MILLING, TRANSITION                                                   33,600.000        SYS 
  14  402-09325           ULTRATHIN BONDING WEARING COURSE                                     117,993.000        SYS 
  15  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 
  16  610-07486           HMA FOR APPROACHES, TYPE A                                               240.000        TON 
  17  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            43.000        TON 
  18  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  19  612-60410           DRILLED HOLE FOR UNDERSEAL                                               710.000        EACH 
  20  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  21  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,430.000        LFT 
  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,430.000        LFT 
  25  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              47,832.000        LFT 
  28  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,592.000        LFT 
  29  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,335.000        LFT 
  30  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     50.000        LFT 
  31  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 10.000        EACH 
  32  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      5.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 32 
 
          CALL ORDER   : 410                                              CONTRACT ID  : SRS-30823-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07491           HMA PATCHING, TYPE C                                                      40.000        TON 
   9  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                           96,400.000        SYS 
  10  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  11  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  12  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,000.000        LFT 
  15  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
  16  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  19  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         534.000        SYS 
  20  808-06368           TRANSVERSE MARKING, REMOVE                                             5,490.000        LFT 
  21  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                860.000        LFT 
  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,320.000        LFT 
  23  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                              1,140.000        LFT 
  24  808-06716           LINE, REMOVE                                                          24,570.000        LFT 
  25  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               4,350.000        LFT 
  26  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,400.000        LFT 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,930.000        LFT 
  28  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 45.000        EACH 
  29  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     45.000        EACH 
  30  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              3,260.000        LFT 
  31  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                               800.000        LFT 
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          CALL ORDER   : 414                                              CONTRACT ID  : SRS-31387-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO SERVICE                                                             12.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-90277           DETECTOR HOUSING, REMOVE                                                  11.000        EACH 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,900.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                     800.000        TON 
  18  306-08033           MILLING, ASPHALT, 1 IN.                                              470,000.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    2,000.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     13,500.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      7,500.000        TON 
  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     32,000.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                    123.000        TON 
  25  506-06333           PCCP PATCHING, FULL DEPTH                                                400.000        SYS 
  26  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     115,000.000        LFT 
  27  610-07488           HMA FOR APPROACHES, TYPE C                                             1,200.000        TON 
  28  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            20.000        TON 
  29  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  30  612-60410           DRILLED HOLE FOR UNDERSEAL                                               330.000        EACH 
  31  615-06520           MONUMENT, RE-ESTABLISH                                                     4.000        EACH 
  32  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        3.000        EACH 
  33  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  34  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  35  704-04850           CONCRETE                                                                  10.000        SYS 
  36  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 
  37  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 12.000        EACH 
  38  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     32,000.000        LFT 
  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          32,000.000        LFT 
  41  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       12.000        EACH 
  42  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            250.000        LFT 
  43  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  250.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  45  801-06710           FLASHING ARROW SIGN                                                    1,000.000        DAY 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
  48  804-06771           DELINEATOR POST, FLEXIBLE                                                100.000        EACH 
  49  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,200.000        LFT 
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          CALL ORDER   : 414                                              CONTRACT ID  : SRS-31387-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 
  51  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,500.000        LFT 
  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             135,000.000        LFT 
  53  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 900.000        LFT 
  54  808-06716           LINE, REMOVE                                                           1,200.000        LFT 
  55  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                         29,000.000        LFT 
  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            115,000.000        LFT 
  57  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             175.000        LFT 
  58  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             150.000        LFT 
  59  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    250.000        LFT 
  60  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 12.000        EACH 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,750.000        EACH 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,750.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : SRS-31965-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          40.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-02241           GUARDRAIL, REMOVE                                                        212.500        LFT 
  14  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          18.000        EACH 
  15  302-06464           SUBBASE FOR PCCP                                                           1.400        CYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,594.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                     700.000        TON 
  19  304-07491           HMA PATCHING, TYPE C                                                   2,100.000        TON 
  20  306-08033           MILLING, ASPHALT, 1 IN.                                               79,000.000        SYS 
  21  306-08036           MILLING, ASPHALT, 2 IN.                                                2,600.000        SYS 
  22  306-08042           MILLING, SCARIFICATION/PROFILE                                       130,000.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                    6,050.000        SYS 
  24  306-08432           MILLING, APPROACH                                                     13,600.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      6,750.000        TON 
  27  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                    15,200.000        TON 
  28  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             400.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     65.500        TON 
  30  503-03489           RETROFITTED TIE BARS                                                       9.000        EACH 
  31  506-06333           PCCP PATCHING, FULL DEPTH                                                  8.000        SYS 
  32  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 
  33  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               2.000        EACH 
  34  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               1.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                               18.000        EACH 
  36  610-07487           HMA FOR APPROACHES, TYPE B                                               370.000        TON 
  37  610-07488           HMA FOR APPROACHES, TYPE C                                             1,050.000        TON 
  38  628-09402           FIELD OFFICE, B                                                           20.000        MOS 
  39  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  20.000        MOS 
  40  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  41  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                          13,800.000        LFT 
  42  801-06640           CONSTRUCTION SIGN, A                                                      61.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  45  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     366.000        LFT 
  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      132.000        LFT 
  47  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  48  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    14,900.000        LFT 
  49  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     137,600.000        LFT 
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          CALL ORDER   : 420                                              CONTRACT ID  : SRS-31965-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     42,600.000        LFT 
  51  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    121.000        LFT 
  52  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,269.000        EACH 
  53  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,285.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : SRS-31969-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          26.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          11.000        EACH 
  14  203-02070           BORROW                                                                   275.000        CYS 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,800.000        TON 
  16  304-07490           HMA PATCHING, TYPE B                                                     250.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN.                                              144,000.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    1,190.000        SYS 
  19  306-08432           MILLING, APPROACH                                                     11,000.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    16,500.000        TON 
  22  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             700.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     40.000        TON 
  24  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  25  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               6.000        EACH 
  26  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                               11.000        EACH 
  28  610-07487           HMA FOR APPROACHES, TYPE B                                               900.000        TON 
  29  628-09402           FIELD OFFICE, B                                                           13.000        MOS 
  30  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  13.000        MOS 
  31  725-08637           PIPE LINER, THERMOPLASTIC, AREA 60.5 SFT.                                 75.000        LFT 
  32  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     19,600.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          19,600.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  38  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     125.000        LFT 
  39  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       50.000        LFT 
  40  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    12,000.000        LFT 
  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     100,000.000        LFT 
  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     20,000.000        LFT 
  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              826.000        EACH 
  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      827.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : SRS-31970-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  13  304-07491           HMA PATCHING, TYPE C                                                       1.500        TON 
  14  306-08033           MILLING, ASPHALT, 1 IN.                                              143,820.000        SYS 
  15  306-08041           MILLING, PCCP                                                             75.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                      500.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      2,865.600        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     11,978.600        TON 
  20  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             253.500        TON 
  21  404-05512           SEAL COAT, 3                                                          97,311.700        SYS 
  22  406-05520           ASPHALT FOR TACK COAT                                                     48.700        TON 
  23  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  24  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   150.000        LFT 
  25  602-06729           BARRIER DELINEATOR                                                        74.000        EACH 
  26  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      87,322.000        LFT 
  27  608-04395           AGGREGATE FOR SHOULDER DRAINS                                             15.900        TON 
  28  610-07488           HMA FOR APPROACHES, TYPE C                                               236.400        TON 
  29  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  30  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  30.000        MOS 
  31  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,673.000        LFT 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,673.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      51.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  804-06771           DELINEATOR POST, FLEXIBLE                                                215.000        EACH 
  37  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,394.000        LFT 
  38  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              99,477.000        LFT 
  39  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,994.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             45,643.000        LFT 
  41  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                     1,605.000        LFT 
  42  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 18.000        EACH 
  43  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     18.000        EACH 
  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,173.000        EACH 
  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,173.000        EACH 
  46  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                             14,708.000        LFT 
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          CALL ORDER   : 450                                              CONTRACT ID  : SRS-31990-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            6,410.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                      800.000        SYS 
  12  306-08432           MILLING, APPROACH                                                      1,258.000        SYS 
  13  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        529.000        TON 
  14  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             125.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  16  610-07487           HMA FOR APPROACHES, TYPE B                                               104.000        TON 
  17  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  18  720-44000           CASTING, ADJUST TO GRADE                                                  20.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  20  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,235.000        LFT 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,235.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,978.000        LFT 
  25  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.               300.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,486.000        LFT 
  27  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     84.000        LFT 
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          CALL ORDER   : 460                                              CONTRACT ID  : SRS-31991-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              421.000        TON 
  12  304-07491           HMA PATCHING, TYPE C                                                     281.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           33,520.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  15  306-08432           MILLING, APPROACH                                                        600.000        SYS 
  16  402-07434           HMA SURFACE, TYPE C                                                    2,805.000        TON 
  17  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             562.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  19  610-07488           HMA FOR APPROACHES, TYPE C                                               393.000        TON 
  20  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,375.000        LFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              25,500.000        LFT 
  26  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,035.000        LFT 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             18,625.000        LFT 
  28  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              300.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : SRS-31992-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      3.000        EACH 
   3  105-08523           RADIO SERVICE                                                             18.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  304-07489           HMA PATCHING, TYPE A                                                     729.000        TON 
  11  306-08043           MILLING, TRANSITION                                                      935.000        SYS 
  12  306-08432           MILLING, APPROACH                                                      1,000.000        SYS 
  13  402-07432           HMA SURFACE, TYPE A                                                    7,017.000        TON 
  14  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            1,458.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 
  16  610-07486           HMA FOR APPROACHES, TYPE A                                               541.000        TON 
  17  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              78,550.000        LFT 
  22  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             78,550.000        LFT 
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          CALL ORDER   : 480                                              CONTRACT ID  : SRS-31993-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      3.000        EACH 
   3  105-08523           RADIO SERVICE                                                              6.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  304-07489           HMA PATCHING, TYPE A                                                     583.000        TON 
  11  306-08043           MILLING, TRANSITION                                                    1,027.000        SYS 
  12  306-08432           MILLING, APPROACH                                                        428.000        SYS 
  13  402-07432           HMA SURFACE, TYPE A                                                    5,829.000        TON 
  14  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            1,166.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                     25.000        TON 
  16  610-07486           HMA FOR APPROACHES, TYPE A                                               284.000        TON 
  17  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              57,600.000        LFT 
  22  808-74809           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R)                             2.000        EACH 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             57,600.000        LFT 
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          CALL ORDER   : 630                                              CONTRACT ID  : SB -28914-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         156.000        SYS 
  12  202-02241           GUARDRAIL, REMOVE                                                        865.000        LFT 
  13  202-02277           GUTTER, LIP, REMOVE                                                      960.000        LFT 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-91385           INLET, REMOVE                                                              1.000        EACH 
  16  202-95027           IMPACT ATTENUATOR, REMOVE                                                  2.000        EACH 
  17  202-96133           PIPE, REMOVE                                                               8.000        LFT 
  18  203-02000           EXCAVATION, COMMON                                                       858.000        CYS 
  19  203-02070           BORROW                                                                   260.000        CYS 
  20  205-06937           TEMPORARY SILT FENCE                                                     800.000        LFT 
  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     461.000        CYS 
  22  206-93520           TEMPORARY SHEET PILING                                                   500.000        SFT 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,378.000        SYS 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           42.800        CYS 
  25  211-09265           STRUCTURE BACKFILL, TYPE 2                                               334.000        CYS 
  26  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          20.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        398.000        TON 
  28  302-07455           DENSE GRADED SUBBASE                                                      50.000        CYS 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                              624.000        TON 
  30  306-08042           MILLING, SCARIFICATION/PROFILE                                           231.000        SYS 
  31  306-08043           MILLING, TRANSITION                                                    2,000.000        SYS 
  32  402-07432           HMA SURFACE, TYPE A                                                       79.200        TON 
  33  402-07433           HMA SURFACE, TYPE B                                                      184.100        TON 
  34  402-07435           HMA INTERMEDIATE, TYPE A                                                 237.600        TON 
  35  402-07438           HMA INTERMEDIATE, TYPE B                                                 214.800        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                      1.370        TON 
  37  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  38  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  39  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  40  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   837.500        LFT 
  41  601-99123           GUARDRAIL TRANSITION, GP                                                   2.000        EACH 
  42  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  43  605-06090           CURB, INTEGRAL, CONCRETE                                                  56.000        LFT 
  44  605-06140           CURB AND GUTTER, CONCRETE                                                820.000        LFT 
  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               300.200        SYS 
  46  616-02320           GEOTEXTILES                                                               95.000        SYS 
  47  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               334.000        SYS 
  48  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      11,371.000        SFT 
  49  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,371.000        SFT 
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          CALL ORDER   : 630                                              CONTRACT ID  : SB -28914-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-06559           MULCHED SEEDING, R                                                       350.000        SYS 
  52  621-06567           WATER                                                                      1.400        kGAL 
  53  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  55  701-93633           OVERSIZED PREDRILLED PILE HOLES                                           60.000        LFT 
  56  701-96089           PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN, 14 IN                   2,320.000        LFT 
  57  702-51005           CONCRETE, A, SUBSTRUCTURE                                                201.700        CYS 
  58  702-51015           CONCRETE, B, FOOTINGS                                                    101.800        CYS 
  59  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           292.000        EACH 
  60  703-06028           REINFORCING BARS                                                      21,784.000        LBS 
  61  703-06029           REINFORCING BARS, EPOXY COATED                                       107,492.000        LBS 
  62  703-90512           THREADED BAR SPLICE                                                       38.000        EACH 
  63  703-97703           THREADED BAR SPLICE, EPOXY COATED                                        768.000        EACH 
  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              318.900        CYS 
  65  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  66  706-51020           CONCRETE, C, RAILING                                                      46.400        CYS 
  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  68  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  69  711-51864           DRILLED HOLE                                                             644.000        EACH 
  70  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  71  711-96800           STUD SHEAR CONNECTORS                                                  1,890.000        EACH 
  72  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              130.000        LFT 
  73  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       5.000        EACH 
  74  720-45025           INLET, D6                                                                  1.000        EACH 
  75  726-93524           BEARING ASSEMBLY, I                                                        4.000        EACH 
  76  726-93525           BEARING ASSEMBLY, II                                                       2.000        EACH 
  77  726-93526           BEARING ASSEMBLY, III                                                     14.000        EACH 
  78  726-96038           BEARING ASSEMBLY, IV                                                       7.000        EACH 
  79  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  80  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  81  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  82  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,370.000        LFT 
  83  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,400.000        LFT 
  84  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             92.000        LFT 
  85  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  86  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  87  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  88  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  89  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,100.000        LFT 
  90  802-07158           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I                              1.000        EACH 
  91  802-91122           SIGN, GROUND MOUNTED, RESET                                                6.000        EACH 
  92  802-94494           SIGN STRUCTURE, OVERHEAD, RELOCATE                                         1.000        EACH 
  93  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                              1.000        EACH 
  94  807-02603           LIGHT STANDARD, RELOCATE                                                   1.000        EACH 
  95  807-03745           WIRE, IN CABLE DUCT IN TRENCH, 4 1C 6 CU, XHHW                           225.000        LFT 
  96  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,830.000        LFT 
  97  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,460.000        LFT 
  98  808-06716           LINE, REMOVE                                                           1,764.000        LFT 
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          CALL ORDER   : 630                                              CONTRACT ID  : SB -28914-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  99  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             35.000        LFT 
 100  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 634                                              CONTRACT ID  : SB -29039-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     1,760.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          60.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     54.000        TON 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                  118.000        TON 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,649.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            136.000        SYS 
  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                                15.000        CYS 
  21  211-09266           STRUCTURE BACKFILL, TYPE 3                                               525.000        CYS 
  22  211-09268           STRUCTURE BACKFILL, TYPE 5                                               325.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              592.000        TON 
  24  306-08036           MILLING, ASPHALT, 2 IN.                                                2,000.000        SYS 
  25  402-07434           HMA SURFACE, TYPE C                                                      237.000        TON 
  26  402-07439           HMA INTERMEDIATE, TYPE C                                                 132.000        TON 
  27  402-07442           HMA BASE, TYPE C                                                         526.000        TON 
  28  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             140.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  30  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   362.500        LFT 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                                38.000        TON 
  34  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  35  615-06490           RIGHT OF WAY MARKER                                                       15.000        EACH 
  36  615-06505           MONUMENT, B                                                                2.000        EACH 
  37  615-92498           BENCH MARK                                                                 1.000        EACH 
  38  616-02320           GEOTEXTILES                                                            1,805.000        SYS 
  39  616-05688           RIPRAP, CLASS 1                                                          293.000        TON 
  40  616-06405           RIPRAP, REVETMENT                                                        609.000        TON 
  41  616-06451           RIPRAP, UNIFORM                                                           64.000        TON 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  43  621-02770           EROSION CONTROL BLANKET                                                1,526.000        SYS 
  44  621-06559           MULCHED SEEDING, R                                                     5,637.000        SYS 
  45  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  46  715-05115           PIPE, TYPE 1, CIRCULAR, 6 IN.                                             50.000        LFT 
  47  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            25.000        LFT 
  48  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           100.000        LFT 
  49  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
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          CALL ORDER   : 634                                              CONTRACT ID  : SB -29039-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  723-06660           WINGWALL                                                                 138.000        SYS 
  51  723-09619           STRUCTURE, PRECAST THREE-SIDED,                                           55.000        LFT 
  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  53  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
  54  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  55  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  58  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  59  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            24.000        LFT 
  60  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            24.000        LFT 
  61  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  62  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,500.000        LFT 
  63  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,500.000        LFT 
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          CALL ORDER   : 650                                              CONTRACT ID  : SB -31420-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   5  105-08523           RADIO SERVICE                                                             28.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         281.000        SYS 
  15  202-02241           GUARDRAIL, REMOVE                                                        537.000        LFT 
  16  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  17  202-02637           PIPE, ABANDON AND GROUT FILL                                              53.000        LFT 
  18  203-02000           EXCAVATION, COMMON                                                     4,158.000        CYS 
  19  203-02010           EXCAVATION, ROCK                                                         200.000        CYS 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     58.000        TON 
  21  205-06937           TEMPORARY SILT FENCE                                                   1,726.000        LFT 
  22  205-09543           NO 2 STONE                                                               100.000        TON 
  23  206-51220           EXCAVATION, WET                                                           23.000        CYS 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,007.000        SYS 
  25  211-02050           B BORROW                                                                 263.000        CYS 
  26  211-09265           STRUCTURE BACKFILL, TYPE 2                                               342.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        558.000        TON 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              152.000        TON 
  29  306-08036           MILLING, ASPHALT, 2 IN.                                                1,264.000        SYS 
  30  306-08043           MILLING, TRANSITION                                                    1,040.000        SYS 
  31  402-07433           HMA SURFACE, TYPE B                                                      296.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                 654.000        TON 
  33  402-07453           HMA FOR TEMPORARY PAVEMENT                                                51.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                      1.900        TON 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   618.750        LFT 
  37  610-07487           HMA FOR APPROACHES, TYPE B                                                10.000        TON 
  38  615-06505           MONUMENT, B                                                                4.000        EACH 
  39  615-06510           MONUMENT, C                                                                1.000        EACH 
  40  616-02320           GEOTEXTILES                                                              881.000        SYS 
  41  616-06405           RIPRAP, REVETMENT                                                        724.000        TON 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  43  621-06545           FERTILIZER                                                                 0.110        TON 
  44  621-06557           SEED MIXTURE, T                                                           86.000        LBS 
  45  621-06565           MULCHING MATERIAL                                                          2.140        TON 
  46  621-06574           SODDING                                                                4,612.000        SYS 
  47  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  48  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  49  714-06660           WINGWALL                                                                  38.000        SYS 
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          CALL ORDER   : 650                                              CONTRACT ID  : SB -31420-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  714-07164           CULVERT, PRECAST REINFORCED CONCRETE BOX, 11 FT.  X  5 FT.                67.000        LFT 
  51  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,840.000        LFT 
  53  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             24.000        LFT 
  54  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  55  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  58  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              720.000        LFT 
  59  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  60  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,960.000        LFT 
  61  808-06716           LINE, REMOVE                                                           3,920.000        LFT 
  62  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,960.000        LFT 
  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : SB -32035-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  10  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  11  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 
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          CALL ORDER   : 676                                              CONTRACT ID  : SB -32037-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DESIGN BUILD, BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  13  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 
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          CALL ORDER   : 680                                              CONTRACT ID  : SB -32038-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DESIGN BUILD, BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  11  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  12  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
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          CALL ORDER   : 684                                              CONTRACT ID  : SB -32039-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  12  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         451.000        SFT 
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          CALL ORDER   : 686                                              CONTRACT ID  : SB -32040-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  628-09403           FIELD OFFICE, C                                                           10.000        MOS 
  13  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 
  14  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         533.000        SFT 
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          CALL ORDER   : 690                                              CONTRACT ID  : SB -32041-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  13  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  14  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 
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          CALL ORDER   : 700                                              CONTRACT ID  : SB -32042-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  13  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
  14  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 
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          CALL ORDER   : 710                                              CONTRACT ID  : SB -32055-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  11  703-06028           REINFORCING BARS                                                       1,000.000        LBS 
  12  703-08247           EMBEDDED GALVANIC ANODE                                                  206.000        EACH 
  13  710-09158           PATCHING CONCRETE STRUCTURES                                              25.000        SFT 
  14  722-09456           POLYMERIC OVERLAY SYSTEM                                               1,700.000        SYS 
  15  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
  16  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      500.000        SFT 
  17  722-60824           SURFACE MILLING                                                           42.000        SYS 
  18  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                              47.000        LFT 
  19  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  20  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,816.000        LFT 
  22  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   24.000        LFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  24  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-06716           LINE, REMOVE                                                             806.000        LFT 
  27  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             716.000        LFT 
  28  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                             90.000        LFT 
  29  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 
  30  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 720                                              CONTRACT ID  : SB -32056-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  11  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  12  703-06028           REINFORCING BARS                                                         175.000        LBS 
  13  703-08247           EMBEDDED GALVANIC ANODE                                                   63.000        EACH 
  14  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 
  15  722-09456           POLYMERIC OVERLAY SYSTEM                                               4,672.000        SYS 
  16  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          25.000        SFT 
  17  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      100.000        SFT 
  18  722-60824           SURFACE MILLING                                                           60.000        SYS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,782.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  808-06716           LINE, REMOVE                                                           2,275.000        LFT 
  24  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           2,022.000        LFT 
  25  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                            253.000        LFT 
  26  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               25.000        EACH 
  27  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       25.000        EACH 
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          CALL ORDER   : 740                                              CONTRACT ID  : SB -32074-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE SURFACE SEALING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  602-06729           BARRIER DELINEATOR                                                       368.000        EACH 
   9  619-98427           CLEAN DRAINS                                                              72.000        EACH 
  10  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  11  702-04433           FLOOR DRAIN, PVC, 6 IN.                                                   72.000        EACH 
  12  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  13  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  14  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  15  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  16  710-09158           PATCHING CONCRETE STRUCTURES                                              10.000        SFT 
  17  801-06710           FLASHING ARROW SIGN                                                       24.000        DAY 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,526.000        LFT 
  20  808-06716           LINE, REMOVE                                                           5,526.000        LFT 
  21  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                         38,534.000        LFT 
  22  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,526.000        LFT 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,526.000        LFT 
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          CALL ORDER   : 750                                              CONTRACT ID  : SB -32076-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   3  105-06899           RADIO                                                                      1.000        EACH 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   6  105-08523           RADIO SERVICE                                                             18.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  12  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         125.000        SFT 
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          CALL ORDER   : 770                                              CONTRACT ID  : SB -32082-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  619-04414           DRAIN EXTENSION                                                           26.000        EACH 
   9  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      52,069.000        SFT 
  10  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            52,069.000        SFT 
  11  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  12  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  13  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  14  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  16  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 774                                              CONTRACT ID  : SB -32085-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 
  12  610-07486           HMA FOR APPROACHES, TYPE A                                                13.000        TON 
  13  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  14  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  15  703-08247           EMBEDDED GALVANIC ANODE                                                    5.000        EACH 
  16  722-09456           POLYMERIC OVERLAY SYSTEM                                               1,677.000        SYS 
  17  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       40.000        SFT 
  18  724-03276           EXPANSION JOINT SEALING SYSTEM                                           391.000        LFT 
  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,047.000        LFT 
  20  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   24.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,030.000        LFT 
  24  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  25  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,349.000        LFT 
  26  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                       338.000        LFT 
  27  808-06716           LINE, REMOVE                                                           1,687.000        LFT 
  28  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 
  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 776                                              CONTRACT ID  : SB -32086-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  507-07480           PCCP PROFILING                                                         6,190.000        SYS 
  11  602-06729           BARRIER DELINEATOR                                                        80.000        EACH 
  12  710-09158           PATCHING CONCRETE STRUCTURES                                              30.000        SFT 
  13  722-09456           POLYMERIC OVERLAY SYSTEM                                               6,190.000        SYS 
  14  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                           5.000        SFT 
  15  722-60824           SURFACE MILLING                                                           30.000        SYS 
  16  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                              94.000        LFT 
  17  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  18  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,938.000        LFT 
  21  808-06716           LINE, REMOVE                                                           1,266.000        LFT 
  22  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           3,350.000        LFT 
  23  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                          3,205.000        LFT 
  24  808-75063           LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN.                         1,674.000        LFT 
  25  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,532.000        LFT 
  26  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,266.000        LFT 
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          CALL ORDER   : 780                                              CONTRACT ID  : SB -32089-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  12  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
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          CALL ORDER   : 782                                              CONTRACT ID  : SB -32090-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  628-09403           FIELD OFFICE, C                                                            6.000        MOS 
   8  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 66 
 
          CALL ORDER   : 790                                              CONTRACT ID  : SB -32092-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DESIGN BUILD, BRIDGE DECK OVERLAY 
 
   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  11  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
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          CALL ORDER   : 830                                              CONTRACT ID  : ST -30814-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MODERNIZATION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
   7  621-06559           MULCHED SEEDING, R                                                       100.000        SYS 
   8  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
   9  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        595.000        LFT 
  12  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    595.000        LFT 
  13  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 
  14  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
  15  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                             12.000        EACH 
  16  807-03051           LIGHT CABLE, 1C 10GA.                                                  1,482.000        LFT 
  17  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  3,095.000        LFT 
  18  807-84804           LIGHT POLE, 42 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER                  1.000        EACH 
  19  807-84814           LIGHT POLE, 42 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                 10.000        EACH 
  20  807-84866           LIGHT POLE, 44 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                  1.000        EACH 
  21  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE                                         12.000        EACH 
  22  807-86805           SERVICE POINT, I                                                           2.000        EACH 
  23  807-86910           CONNECTOR KIT, UNFUSED                                                    12.000        EACH 
  24  807-86915           CONNECTOR KIT, FUSED                                                      12.000        EACH 
  25  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            12.000        EACH 
  26  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                12.000        EACH 
  27  807-86930           INSULATION LINK, NONWATERPROOFED                                          24.000        EACH 
  28  807-86935           INSULATION LINK, WATERPROOFED                                             16.000        EACH 
  29  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            12.000        EACH 
  30  807-86955           CABLE DUCT MARKER                                                         11.000        EACH 



 
 


