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                                                          VENDOR RANKING 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : NEW INTERCHANGE CONSTRUCTION, BRIDGE WIDENING, SIGNS, LIGHT COMPLETION DATE : 06/30/10 
     LOCATION     : ON I-65 OVER 109 TH STREET AND OVER MAIN BEAVER                  PROJECT(S) :  0500468 
                    DAM DITCH                                                                      0710688 
                                                                                                   0710689 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTRUCTION COMPANY                                                 $     8,220,018.65  100.0000% 
   2   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     8,698,820.54  105.8248% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    11,111,325.22  135.1740% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2  ) 35-1035114          |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW INTERCHANGE CONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  422473.64000      422473.64|  250000.00000      250000.00|  160000.00000      160000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-08520                4.000  EACH |     125.00000         500.00|     150.00000         600.00|     100.75000         403.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               56.000  MOS  |      80.00000        4480.00|     125.00000        7000.00|      67.17000        3761.52 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 110-01001                       LUMP |  411000.00000      411000.00|  435000.00000      435000.00|  555566.25400      555566.25 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  123300.00000      123300.00|  130000.00000      130000.00|  166669.87700      166669.88 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-01261                4.000  EACH |     500.00000        2000.00|     450.00000        1800.00|     450.00000        1800.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0015 202-02240               13.600  SYS  |      57.21000         778.06|      75.00000        1020.00|      60.00000         816.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02241             3130.000  LFT  |       2.85000        8920.50|       2.85000        8920.50|      10.25000       32082.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 202-03000                       LUMP |   20000.00000       20000.00|   14840.00000       14840.00|   67500.00000       67500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 10                                  |                             |                             | 
0018 202-03000                       LUMP |   15000.00000       15000.00|    6445.00000        6445.00|   55000.00000       55000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 5                                   |                             |                             | 
0019 202-03000                       LUMP |   15000.00000       15000.00|    6880.00000        6880.00|   40000.00000       40000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 6                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 202-03000                       LUMP |   15000.00000       15000.00|    6130.00000        6130.00|   40000.00000       40000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0021 202-03135             2000.000  SFT  |       2.00000        4000.00|       2.50000        5000.00|       2.50000        5000.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0022 202-51328                       LUMP |   20000.00000       20000.00|   45000.00000       45000.00|   55000.00000       55000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0023 202-51328                       LUMP |   20000.00000       20000.00|   45000.00000       45000.00|   55000.00000       55000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0024 202-99187            10340.000  LFT  |       1.00000       10340.00|       1.00000       10340.00|       3.50000       36190.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0025 203-02000            61638.000  CYS  |       3.53000      217582.14|       4.25000      261961.50|       8.35000      514677.30 
  EXCAVATION, COMMON                      |                             |                             | 
0026 203-02070            87423.000  CYS  |       3.90000      340949.70|       3.75000      327836.25|       6.75000      590105.25 
  BORROW                                  |                             |                             | 
0027 204-02290                9.000  EACH |     413.02000        3717.18|     250.00000        2250.00|    2500.00000       22500.00 
  SETTLEMENT PLATE                        |                             |                             | 
0028 204-08414               18.000  EACH |     413.02000        7434.36|      50.00000         900.00|     250.00000        4500.00 
  STAKES, LATERAL                         |                             |                             | 
0029 205-03371              100.000  CYS  |      23.07000        2307.00|      13.00000        1300.00|      20.00000        2000.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0030 205-06931              380.000  TON  |      66.54000       25285.20|      80.00000       30400.00|     111.96000       42544.80 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0031 205-06935                1.000  EACH |   74558.68000       74558.68|   11000.00000       11000.00|   13654.69000       13654.69 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0032 205-06936              167.000  TON  |      75.22000       12561.74|      70.00000       11690.00|     106.15000       17727.05 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0033 205-06937             4553.000  LFT  |       2.13000        9697.89|       1.56000        7102.68|       2.84000       12930.52 
  TEMPORARY SILT FENCE                    |                             |                             | 
0034 205-06938              248.000  LFT  |      61.91000       15353.68|      15.00000        3720.00|      37.05000        9188.40 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0035 206-51220             2580.000  CYS  |       5.13000       13235.40|      25.00000       64500.00|       8.50000       21930.00 
  EXCAVATION, WET                         |                             |                             | 
0036 206-51225              164.000  CYS  |      13.08000        2145.12|      45.00000        7380.00|      27.61000        4528.04 
  EXCAVATION, DRY                         |                             |                             | 
0037 207-08263            55541.000  SYS  |       3.55000      197170.55|       4.00000      222164.00|       4.65000      258265.65 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0038 211-02050            10634.000  CYS  |      12.38000      131648.92|      15.00000      159510.00|      29.26000      311150.84 
  B BORROW                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 211-09264             3493.000  CYS  |      12.34000       43103.62|      15.00000       52395.00|       0.10000         349.30 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0040 211-09265             1808.000  CYS  |      23.23000       41999.84|      30.00000       54240.00|      46.00000       83168.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0041 211-09266             7354.000  CYS  |      14.51000      106706.54|      20.00000      147080.00|      62.00000      455948.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0042 211-09267               28.000  CYS  |      71.50000        2002.00|     175.00000        4900.00|     195.31000        5468.68 
  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 
0043 211-09268               98.000  CYS  |      78.00000        7644.00|     125.00000       12250.00|     110.00000       10780.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0044 301-07448              261.000  TON  |      12.85000        3353.85|      13.00000        3393.00|      24.40000        6368.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0045 302-06464            12748.000  CYS  |      25.87000      329790.76|      26.00000      331448.00|      44.10000      562186.80 
  SUBBASE FOR PCCP                        |                             |                             | 
0046 302-07455               58.000  CYS  |      20.99000        1217.42|      58.00000        3364.00|      59.22000        3434.76 
  DENSE GRADED SUBBASE                    |                             |                             | 
0047 303-01180             1420.000  TON  |      12.85000       18247.00|      13.00000       18460.00|      23.19000       32929.80 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0048 303-93506             2467.000  CYS  |      23.91000       58985.97|      19.50000       48106.50|      41.76000      103021.92 
  AGGREGATE, 2                            |                             |                             | 
0049 306-08043              357.000  SYS  |      12.00000        4284.00|      12.00000        4284.00|       5.28000        1884.96 
  MILLING, TRANSITION                     |                             |                             | 
0050 402-07433               86.000  TON  |      98.00000        8428.00|      98.00000        8428.00|     110.00000        9460.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0051 402-07438               97.000  TON  |      88.00000        8536.00|      88.00000        8536.00|     110.00000       10670.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0052 402-07441              120.000  TON  |      85.00000       10200.00|      85.00000       10200.00|      96.50000       11580.00 
  HMA BASE, TYPE B                        |                             |                             | 
0053 406-05521             1380.000  SYS  |       0.85000        1173.00|       0.85000        1173.00|       0.10000         138.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0054 501-09107            45829.000  SYS  |      27.84000     1275879.36|      32.00000     1466528.00|      37.10000     1700255.90 
  QC/QA-PCCP, 9 IN.                       |                             |                             | 
0055 503-03489             4225.000  EACH |       9.97000       42123.25|       7.65000       32321.25|       9.00000       38025.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0056 503-05240            27969.000  LFT  |       9.50000      265705.50|       7.62000      213123.78|      11.64000      325559.16 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0057 503-05310              113.000  LFT  |     128.97000       14573.61|     145.00000       16385.00|     135.00000       15255.00 
  TERMINAL JOINT                          |                             |                             | 
0058 601-01522                9.000  EACH |    1800.00000       16200.00|    1800.00000       16200.00|    1800.00000       16200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0059 601-05999                4.000  EACH |      40.00000         160.00|      40.00000         160.00|      40.00000         160.00 
  CURVED TERMINAL END                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 601-06854                2.000  EACH |    2200.00000        4400.00|    2200.00000        4400.00|    2200.00000        4400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0061 601-94689               10.000  EACH |    2400.00000       24000.00|    2400.00000       24000.00|    2400.00000       24000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0062 601-99105             2575.000  LFT  |      17.00000       43775.00|      17.00000       43775.00|      17.00000       43775.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0063 601-99123                1.000  EACH |    2600.00000        2600.00|    2600.00000        2600.00|    2600.00000        2600.00 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0064 602-06729               20.000  EACH |      10.00000         200.00|       4.20000          84.00|      15.00000         300.00 
  BARRIER DELINEATOR                      |                             |                             | 
0065 602-08606              224.000  LFT  |      50.95000       11412.80|      70.00000       15680.00|      76.79000       17200.96 
  CONCRETE BARRIER, 33 IN., MODIFIED      |                             |                             | 
0066 603-01159            10831.000  LFT  |      13.00000      140803.00|      13.00000      140803.00|      13.00000      140803.00 
  FENCE, CHAIN LINK, 42 IN.               |                             |                             | 
0067 605-06090             2949.000  LFT  |       6.51000       19197.99|      12.00000       35388.00|       9.21000       27160.29 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0068 605-06095              567.000  LFT  |       6.55000        3713.85|      13.00000        7371.00|      26.46000       15002.82 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0069 607-06335             1013.000  LFT  |      17.10000       17322.30|      20.00000       20260.00|      25.78000       26115.14 
  PAVED SIDE DITCH, A                     |                             |                             | 
0070 609-06259              344.400  SYS  |     101.89000       35090.92|     110.00000       37884.00|      82.59000       28444.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0071 615-06490               38.000  EACH |     130.00000        4940.00|     130.00000        4940.00|     130.00000        4940.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0072 615-06510               13.000  EACH |     300.00000        3900.00|     300.00000        3900.00|     300.00000        3900.00 
  MONUMENT, C                             |                             |                             | 
0073 615-06515               38.000  EACH |     260.00000        9880.00|     260.00000        9880.00|     260.00000        9880.00 
  MONUMENT, D                             |                             |                             | 
0074 616-02320             3313.000  SYS  |       1.55000        5135.15|       2.25000        7454.25|       1.60000        5300.80 
  GEOTEXTILES                             |                             |                             | 
0075 616-05688              170.000  TON  |      51.27000        8715.90|      58.00000        9860.00|      48.11000        8178.70 
  RIPRAP, CLASS 1                         |                             |                             | 
0076 616-06405             2440.000  TON  |      29.97000       73126.80|      34.00000       82960.00|      45.68000      111459.20 
  RIPRAP, REVETMENT                       |                             |                             | 
0077 621-01004                6.000  EACH |     575.00000        3450.00|     575.00000        3450.00|     575.00000        3450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0078 621-06545               18.000  TON  |    1050.00000       18900.00|    1050.00000       18900.00|    1050.00000       18900.00 
  FERTILIZER                              |                             |                             | 
0079 621-06554             5738.000  LBS  |       4.51000       25878.38|       4.51000       25878.38|       4.51000       25878.38 
  SEED MIXTURE, U                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0080 621-06557             1622.000  LBS  |       2.48000        4022.56|       2.48000        4022.56|       2.48000        4022.56 
  SEED MIXTURE, T                         |                             |                             | 
0081 621-06565              115.000  TON  |     275.00000       31625.00|     275.00000       31625.00|     275.00000       31625.00 
  MULCHING MATERIAL                       |                             |                             | 
0082 621-06574             6105.000  SYS  |       3.46000       21123.30|       3.46000       21123.30|       3.46000       21123.30 
  SODDING                                 |                             |                             | 
0083 628-09403               15.000  MOS  |    1950.00000       29250.00|    1500.00000       22500.00|    2763.86000       41457.90 
  FIELD OFFICE, C                         |                             |                             | 
0084 628-09407               14.000  MOS  |     200.00000        2800.00|      75.00000        1050.00|     250.75000        3510.50 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2                          |                             |                             | 
0086 701-98647             2055.000  LFT  |      34.11000       70096.05|      50.00000      102750.00|      62.86000      129177.30 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  203 IN., 14 IN.                         |                             |                             | 
0087 702-51005              180.200  CYS  |     600.00000      108120.00|     825.00000      148665.00|     675.99000      121813.40 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0088 702-51015               13.600  CYS  |     970.00000       13192.00|     600.00000        8160.00|     636.96000        8662.66 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0089 702-51863              396.000  EACH |      13.83000        5476.68|      10.00000        3960.00|      15.02000        5947.92 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0090 703-51030            40494.000  LBS  |       0.69000       27940.86|       0.90000       36444.60|       0.90000       36444.60 
  REINFORCING STEEL                       |                             |                             | 
0091 703-51032            75777.000  LBS  |       0.79000       59863.83|       1.00000       75777.00|       0.92000       69714.84 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0092 704-51002              316.100  CYS  |     825.00000      260782.50|     890.00000      281329.00|     707.15000      223530.12 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0093 706-05732                4.000  EACH |    1505.03000        6020.12|    1500.00000        6000.00|    1850.00000        7400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0094 706-05734                6.000  EACH |    1818.21000       10909.26|    2000.00000       12000.00|    1750.00000       10500.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0095 706-08496              817.000  SYS  |      63.37000       51773.29|      75.00000       61275.00|     130.00000      106210.00 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             | 
0096 706-51020               22.400  CYS  |     949.22000       21262.53|     500.00000       11200.00|     432.50000        9688.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0097 706-51025              485.000  LFT  |      44.64000       21650.40|      45.00000       21825.00|      67.00000       32495.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0098 709-51821                       LUMP |    6000.00000        6000.00|    1940.00000        1940.00|    5922.00000        5922.00 
  SURFACE SEAL                            |                             |                             | 
0099 709-51821                       LUMP |    6000.00000        6000.00|    1940.00000        1940.00|    2659.73000        2659.73 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0100 709-51821                       LUMP |    2272.00000        2272.00|    2900.00000        2900.00|    2273.86000        2273.86 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
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     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0101 714-01366               90.000  LFT  |     549.52000       49456.80|     650.00000       58500.00|     818.30000       73647.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 10' X 4'                           |                             |                             | 
0102 714-09441              318.000  LFT  |    1069.75000      340180.50|     975.00000      310050.00|    1301.52000      413883.36 
  CONCRETE CULVERT EXTENSION, PRECAST     |                             |                             | 
  REINFORCED CONCRETE BOX SECTION, 12 FT. |                             |                             | 
  X 12 FT.                                |                             |                             | 
0103 714-44240               21.400  CYS  |     758.41000       16229.97|     725.00000       15515.00|    1350.00000       28890.00 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0104 715-04509              235.000  LFT  |      79.61000       18708.35|      65.00000       15275.00|      70.50000       16567.50 
  TEMPORARY PIPE , 48 IN.                 |                             |                             | 
0105 715-05048            23101.000  LFT  |       2.46000       56828.46|       3.60000       83163.60|       3.75000       86628.75 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0106 715-05053             1055.000  LFT  |      21.28000       22450.40|      18.00000       18990.00|      27.25000       28748.75 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0107 715-05119              248.000  LFT  |      24.31000        6028.88|      60.00000       14880.00|      38.50000        9548.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0108 715-05125               85.000  LFT  |      55.43000        4711.55|      70.00000        5950.00|      50.25000        4271.25 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0109 715-05149              800.000  LFT  |      29.80000       23840.00|      45.00000       36000.00|      34.25000       27400.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0110 715-05151             1049.000  LFT  |      26.72000       28029.28|      45.00000       47205.00|      48.25000       50614.25 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0111 715-05152              164.000  LFT  |      31.81000        5216.84|      50.00000        8200.00|      49.00000        8036.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0112 715-05153              293.000  LFT  |      41.29000       12097.97|      65.00000       19045.00|      51.50000       15089.50 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0113 715-05154              392.000  LFT  |      41.88000       16416.96|      55.00000       21560.00|      55.50000       21756.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0114 715-05218              267.000  LFT  |      38.83000       10367.61|      45.00000       12015.00|      44.75000       11948.25 
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                             |                             | 
0115 715-05246              100.000  LFT  |     100.19000       10019.00|     165.00000       16500.00|     126.00000       12600.00 
  PIPE, TYPE 1, DEFORMED, 14.7 SQ. FT.    |                             |                             | 
0116 715-05344               83.000  LFT  |     122.81000       10193.23|     195.00000       16185.00|     132.00000       10956.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 12.9  |                             |                             | 
  SQ.FT.                                  |                             |                             | 
0117 715-05423              675.000  LFT  |      68.21000       46041.75|      65.00000       43875.00|      69.00000       46575.00 
  PIPE SLOTTED DRAIN, 15 IN.              |                             |                             | 
0118 715-07578                2.000  EACH |    3760.84000        7521.68|    1480.00000        2960.00|    1700.00000        3400.00 
  PIPE END SECTION, MIN. AREA 12.9 SQ. FT |                             |                             | 
0119 715-08162              184.000  LFT  |      86.45000       15906.80|      90.00000       16560.00|     100.00000       18400.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8   |                             |                             | 
  SFT.                                    |                             |                             | 
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     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 715-08163                4.000  EACH |    1441.98000        5767.92|     975.00000        3900.00|    1000.00000        4000.00 
  PIPE END SECTION, MIN. AREA 8.8 SFT.    |                             |                             | 
0121 715-09064             2190.000  LFT  |       1.50000        3285.00|       1.50000        3285.00|       2.00000        4380.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0122 715-09442                2.000  EACH |    2243.67000        4487.34|    1540.00000        3080.00|    1700.00000        3400.00 
  PIPE END SECTION, MIN. AREA 14.7 SFT.   |                             |                             | 
0123 715-46005               21.000  EACH |     238.52000        5008.92|     350.00000        7350.00|     400.00000        8400.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0124 715-46010                1.000  EACH |     263.17000         263.17|     550.00000         550.00|     450.00000         450.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0125 715-46020                1.000  EACH |     479.65000         479.65|     750.00000         750.00|     500.00000         500.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0126 715-46030                2.000  EACH |     595.04000        1190.08|     900.00000        1800.00|     650.00000        1300.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0127 718-06528               52.000  EACH |     874.36000       45466.72|     800.00000       41600.00|     500.00000       26000.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0128 718-06532             6000.000  LFT  |       0.85000        5100.00|       0.85000        5100.00|       0.90000        5400.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0129 718-52610             1728.000  CYS  |      32.71000       56522.88|      35.00000       60480.00|      52.00000       89856.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0130 718-99153            14604.000  SYS  |       1.22000       17816.88|       1.25000       18255.00|       1.00000       14604.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0131 720-03194                1.000  EACH |    3695.20000        3695.20|    3000.00000        3000.00|    4000.00000        4000.00 
  MANHOLE , K100, MODIFIED                |                             |                             | 
0132 720-07301                4.000  EACH |    1610.93000        6443.72|    2500.00000       10000.00|    1700.00000        6800.00 
  INLET TYPE HA                           |                             |                             | 
0133 720-08628                4.000  EACH |    1519.93000        6079.72|    1500.00000        6000.00|    1000.00000        4000.00 
  SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE  |                             |                             | 
  II                                      |                             |                             | 
0134 720-09079                4.000  EACH |    1449.95000        5799.80|    1750.00000        7000.00|    1700.00000        6800.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0135 720-45030                2.000  EACH |    1517.26000        3034.52|    1250.00000        2500.00|    1550.00000        3100.00 
  INLET, E7                               |                             |                             | 
0136 720-45410               13.000  EACH |    2305.79000       29975.27|    2500.00000       32500.00|    2000.00000       26000.00 
  MANHOLE, C4                             |                             |                             | 
0137 720-98174               12.000  EACH |    1821.94000       21863.28|    1750.00000       21000.00|    2550.00000       30600.00 
  INLET, B15                              |                             |                             | 
0138 720-98555               12.000  EACH |    2144.26000       25731.12|    1750.00000       21000.00|    2550.00000       30600.00 
  INLET, C15                              |                             |                             | 
0139 720-98625                1.000  EACH |    3780.48000        3780.48|    1500.00000        1500.00|    2900.00000        2900.00 
  MANHOLE, C4, DROP                       |                             |                             | 
0140 723-06660              130.000  SYS  |     542.77000       70560.10|     575.00000       74750.00|     614.58000       79895.40 
  WINGWALL                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 170 -9 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0141 731-93945            19084.000  SFT  |      12.24000      233588.16|      15.50000      295802.00|      15.00000      286260.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0142 731-93946            19084.000  SFT  |      10.20000      194656.80|       8.50000      162214.00|      15.00000      286260.00 
  WALL ERECTION                           |                             |                             | 
0143 731-93947             1512.000  LFT  |      15.18000       22952.16|      12.00000       18144.00|      18.73000       28319.76 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0144 732-07653              467.000  TON  |      20.51000        9578.17|      20.00000        9340.00|      25.30000       11815.10 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0145 801-01093                4.000  EACH |    1050.00000        4200.00|     950.00000        3800.00|    1050.00000        4200.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0146 801-03290                4.000  EACH |     245.00000         980.00|     190.00000         760.00|     245.00000         980.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0147 801-04308                4.000  EACH |     310.00000        1240.00|     171.00000         684.00|     310.00000        1240.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0148 801-06625               22.000  EACH |      96.18000        2115.96|      93.00000        2046.00|      96.18000        2115.96 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0149 801-06640               19.000  EACH |     205.00000        3895.00|     131.00000        2489.00|     205.00000        3895.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0150 801-06645                7.000  EACH |      44.14000         308.98|      48.00000         336.00|      44.14000         308.98 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0151 801-06775                       LUMP |  100000.00000      100000.00|  275000.00000      275000.00|   67155.00000       67155.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0152 801-07118               48.000  LFT  |       9.50000         456.00|       8.39000         402.72|       9.50000         456.00 
  BARRICADE, III-A                        |                             |                             | 
0153 801-07119               48.000  LFT  |      10.50000         504.00|       8.99000         431.52|      10.50000         504.00 
  BARRICADE, III-B                        |                             |                             | 
0154 801-08401             5045.000  LFT  |      10.12000       51055.40|      13.00000       65585.00|      30.00000      151350.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0155 801-08508              290.000  LFT  |       9.88000        2865.20|      15.00000        4350.00|      35.00000       10150.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0156 802-05704              290.000  LFT  |      14.00000        4060.00|      14.00000        4060.00|      14.00000        4060.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0157 802-05705              296.000  LFT  |      14.35000        4247.60|      14.35000        4247.60|      14.35000        4247.60 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0158 802-07151               16.000  EACH |     480.00000        7680.00|     480.00000        7680.00|     480.00000        7680.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0159 802-07159                2.000  EACH |    4690.00000        9380.00|    4690.00000        9380.00|    4690.00000        9380.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 170 -10 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 802-09572              250.000  SFT  |      31.00000        7750.00|      31.00000        7750.00|      31.00000        7750.00 
  SIGN, PANEL, SHEETING TYPE IX, WITH     |                             |                             | 
  LEGEND                                  |                             |                             | 
0161 802-76015             1366.000  SFT  |      17.00000       23222.00|      17.00000       23222.00|      17.00000       23222.00 
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEN |                             |                             | 
0162 802-76025               88.000  SFT  |      14.00000        1232.00|      14.00000        1232.00|      14.00000        1232.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0163 802-76035              406.000  SFT  |      15.00000        6090.00|      15.00000        6090.00|      15.00000        6090.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0164 802-76065               42.000  LFT  |      13.00000         546.00|      13.00000         546.00|      13.00000         546.00 
  SIGN POST, B                            |                             |                             | 
0165 802-76095             5823.000  LBS  |       4.70000       27368.10|       4.70000       27368.10|       4.70000       27368.10 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0166 802-76140                2.000  EACH |   43200.00000       86400.00|   43200.00000       86400.00|   43200.00000       86400.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0167 804-06725              101.000  EACH |      29.00000        2929.00|      29.00000        2929.00|      29.00000        2929.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0168 804-76310               10.000  EACH |      35.00000         350.00|      35.00000         350.00|      35.00000         350.00 
  DELINEATOR WITH POST, D1, AMBER, 3 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0170 805-01815                8.000  EACH |    2080.00000       16640.00|    2080.00000       16640.00|    2080.00000       16640.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0171 805-01842               12.000  EACH |     670.00000        8040.00|     670.00000        8040.00|     670.00000        8040.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0172 805-01844             1980.000  LFT  |      11.00000       21780.00|      11.00000       21780.00|      11.00000       21780.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0173 805-02373             1100.000  LFT  |       2.45000        2695.00|       2.45000        2695.00|       2.45000        2695.00 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0174 805-02438                2.000  EACH |      50.00000         100.00|      50.00000         100.00|      50.00000         100.00 
  COMMUNICATION TELEMETRY INTERCONNECT    |                             |                             | 
  INTERFACE PANEL                         |                             |                             | 
0175 805-03793                2.000  EACH |     845.00000        1690.00|     845.00000        1690.00|     845.00000        1690.00 
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 
0176 805-06592              950.000  LFT  |      11.00000       10450.00|      11.00000       10450.00|      11.00000       10450.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0177 805-08487                8.000  EACH |     102.00000         816.00|     102.00000         816.00|     102.00000         816.00 
  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 
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     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0178 805-09471               32.000  EACH |     280.00000        8960.00|     280.00000        8960.00|     280.00000        8960.00 
  SIGNAL CABLE, PREFORMED PAVE-OVER LOOP  |                             |                             | 
0179 805-09599                6.000  EACH |     245.00000        1470.00|     245.00000        1470.00|     245.00000        1470.00 
  LOOP DETECTOR DELAY COUNTY AMPLIFIER, 2 |                             |                             | 
  CHANNEL                                 |                             |                             | 
0180 805-78106                1.000  EACH |   10210.00000       10210.00|   10210.00000       10210.00|   10210.00000       10210.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0181 805-78109                1.000  EACH |    9210.00000        9210.00|    9210.00000        9210.00|    9210.00000        9210.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0182 805-78205               10.000  EACH |     745.00000        7450.00|     745.00000        7450.00|     745.00000        7450.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0183 805-78230                2.000  EACH |     955.00000        1910.00|     955.00000        1910.00|     955.00000        1910.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0184 805-78415                8.000  EACH |    1820.00000       14560.00|    1820.00000       14560.00|    1820.00000       14560.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0185 805-78420                6.000  EACH |     335.00000        2010.00|     335.00000        2010.00|     335.00000        2010.00 
  DISCONNECT HANGER                       |                             |                             | 
0186 805-78445                2.000  EACH |     440.00000         880.00|     440.00000         880.00|     440.00000         880.00 
  SIGNAL SERVICE                          |                             |                             | 
0187 805-78467              120.000  LFT  |       3.00000         360.00|       3.00000         360.00|       3.00000         360.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0188 805-78485              420.000  LFT  |       1.30000         546.00|       1.30000         546.00|       1.30000         546.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0189 805-78490              880.000  LFT  |       1.80000        1584.00|       1.80000        1584.00|       1.80000        1584.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0190 805-78510             3980.000  LFT  |       1.00000        3980.00|       1.00000        3980.00|       1.00000        3980.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0191 805-78785               12.000  EACH |     532.00000        6384.00|     532.00000        6384.00|     532.00000        6384.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0192 805-81060                8.000  EACH |    4900.00000       39200.00|    4900.00000       39200.00|    4900.00000       39200.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0193 805-86820               10.000  EACH |     820.00000        8200.00|     820.00000        8200.00|     820.00000        8200.00 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0194 805-86889             1680.000  LFT  |       0.70000        1176.00|       0.70000        1176.00|       0.70000        1176.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0195 805-92504                2.000  EACH |     265.00000         530.00|     265.00000         530.00|     265.00000         530.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0196 805-98336              950.000  LFT  |       8.00000        7600.00|       8.00000        7600.00|       8.00000        7600.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0197 807-02191                7.000  EACH |     670.00000        4690.00|     670.00000        4690.00|     670.00000        4690.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0198 807-02783                4.000  EACH |     800.00000        3200.00|     800.00000        3200.00|     800.00000        3200.00 
  LUMINAIRE MAST ARM, 15 FT.              |                             |                             | 
0199 807-07580             6820.000  LFT  |       8.00000       54560.00|       8.00000       54560.00|       8.00000       54560.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0201 807-84760               10.000  EACH |    1600.00000       16000.00|    1600.00000       16000.00|    1600.00000       16000.00 
  LIGHT POLE, 40 FT. E.M.H., 14.0 FT.     |                             |                             | 
  MAST ARM, TRANSFORMER BASE              |                             |                             | 
0202 807-86620               14.000  EACH |     290.00000        4060.00|     290.00000        4060.00|     290.00000        4060.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0204 807-86805                4.000  EACH |    2120.00000        8480.00|    2120.00000        8480.00|    2120.00000        8480.00 
  SERVICE POINT, I                        |                             |                             | 
0205 807-86910               16.000  EACH |      20.00000         320.00|      20.00000         320.00|      20.00000         320.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0206 807-86915               18.000  EACH |      22.00000         396.00|      22.00000         396.00|      22.00000         396.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0207 807-86920               21.000  EACH |      20.00000         420.00|      20.00000         420.00|      20.00000         420.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0208 807-86925                8.000  EACH |      24.00000         192.00|      24.00000         192.00|      24.00000         192.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0209 807-86930               24.000  EACH |      17.00000         408.00|      17.00000         408.00|      17.00000         408.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0210 807-86935               40.000  EACH |      21.00000         840.00|      21.00000         840.00|      21.00000         840.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0211 807-86955                6.000  EACH |     145.00000         870.00|     145.00000         870.00|     145.00000         870.00 
  CABLE DUCT MARKER                       |                             |                             | 
0212 808-03631            17253.000  LFT  |       0.30000        5175.90|       0.30000        5175.90|       0.30000        5175.90 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0213 808-03632             7247.000  LFT  |       0.30000        2174.10|       0.30000        2174.10|       0.30000        2174.10 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0214 808-05534             4317.000  LFT  |       0.60000        2590.20|       0.60000        2590.20|       0.60000        2590.20 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0215 808-05535              895.000  LFT  |       6.86000        6139.70|       6.86000        6139.70|       6.86000        6139.70 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-30029-A                   COUNTIES : LAKE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1035114         |(   3  ) 35-0918397 
                                          |WALSH CONSTRUCTION COMPANY   |SUPERIOR CONSTRUCTION CO     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0216 808-07310             1116.000  LFT  |       3.43000        3827.88|       3.43000        3827.88|       3.43000        3827.88 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH, 12 IN.              |                             |                             | 
0217 808-09038              213.000  LFT  |       3.43000         730.59|       3.43000         730.59|       3.43000         730.59 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 12 IN.          |                             |                             | 
0218 808-74805               96.000  LFT  |       6.86000         658.56|       6.86000         658.56|       6.86000         658.56 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0219 808-74807               10.000  EACH |     117.00000        1170.00|     117.00000        1170.00|     117.00000        1170.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0220 808-74808                6.000  EACH |     168.00000        1008.00|     168.00000        1008.00|     168.00000        1008.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0221 808-74811              620.000  LFT  |       0.37000         229.40|       0.37000         229.40|       0.37000         229.40 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0222 808-75998              404.000  EACH |      19.42000        7845.68|      14.15000        5716.60|      19.42000        7845.68 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0223 808-92027              289.000  LFT  |       0.55000         158.95|       0.55000         158.95|       0.55000         158.95 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0224 808-98000             2974.000  LFT  |       0.60000        1784.40|       0.60000        1784.40|       0.60000        1784.40 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0225 808-06716             3200.000  LFT  |       0.98000        3136.00|       0.98000        3136.00|       0.98000        3136.00 
  LINE, REMOVE                            |                             |                             | 
0226 805-78925                2.000  EACH |     765.00000        1530.00|     765.00000        1530.00|     765.00000        1530.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0227 807-86950               14.000  EACH |      40.00000         560.00|      40.00000         560.00|      40.00000         560.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0228 501-06727                       LUMP |    2187.38000        2187.38|    4154.54000        4154.54|    7500.00000        7500.00 
  CORING, PCCP                            |                             |                             | 
0229 501-06266                       LUMP |    4718.43000        4718.43|    2914.63000        2914.63|    7500.00000        7500.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0230 202-96151                       LUMP |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0231 202-93741                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0232 701-09728            10440.000  SFT  |      41.58000      434095.20|      35.00000      365400.00|      58.00000      605520.00 
  SHEET PILE WALL                         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     8,220,018.65|           $     8,698,820.54|           $    11,111,325.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,220,018.65|           $     8,698,820.54|           $    11,111,325.22 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 176                     CONTRACT ID : IR-30304-A                   COUNTIES : GREENE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ENVIRONMENTAL MITIGATION                                    COMPLETION DATE : 09/30/10 
     LOCATION     : AT PR 69 NORTHWEST OF CR 700S APPROX 2 MILES WEST OF SR 57       PROJECT(S) :  0710862 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR INC                                                                    $     1,509,357.55  100.0000% 
   2   35-1582525     JERRY AIGNER CONSTRUCTION                                                  $     1,523,982.60  100.9690% 
   3   35-1636776     LINKEL COMPANY                                                             $     1,566,538.00  103.7884% 
   4   90-0177865     HIS CONSTRUCTORS LLC                                                       $     1,670,000.00  110.6431% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 176                     CONTRACT ID : IR-30304-A                   COUNTIES : GREENE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1582525          |(   3  ) 35-1636776 
                                          |CLR INC                      |JERRY AIGNER CONSTRUCTION    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   32000.00000       32000.00|   26500.00000       26500.00|  185000.00000      185000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |   75450.00000       75450.00|   60000.00000       60000.00|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 203-02000            12171.000  CYS  |       8.75000      106496.25|      11.00000      133881.00|      12.00000      146052.00 
  EXCAVATION, COMMON                      |                             |                             | 
0007 205-06932               72.000  LFT  |      40.00000        2880.00|      10.00000         720.00|      15.00000        1080.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0008 205-06934              219.800  TON  |     335.00000       73633.00|     225.00000       49455.00|     250.00000       54950.00 
  TEMPORARY MULCHING                      |                             |                             | 
0009 205-06937             1853.000  LFT  |       3.25000        6022.25|       2.00000        3706.00|       2.00000        3706.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 303-02051              100.000  TON  |      55.00000        5500.00|      25.00000        2500.00|      60.00000        6000.00 
  STONE, NO 2 , FOR CONSTRUCTION ENTRANCE |                             |                             | 
0011 616-06405              317.000  TON  |      60.00000       19020.00|      40.00000       12680.00|      60.00000       19020.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0012 621-01004                2.000  EACH |    4100.00000        8200.00|    2000.00000        4000.00|    1500.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0013 621-02770            48884.000  SYS  |       1.35000       65993.40|       3.00000      146652.00|       2.00000       97768.00 
  EROSION CONTROL BLANKET COIR FIBER      |                             |                             | 
  MATTING (100% COCONUT)                  |                             |                             | 
0014 621-04258              606.000  LBS  |      53.35000       32330.10|      62.00000       37572.00|      45.00000       27270.00 
  SEED MIXTURE EMERGENT WETLAND (ZONES D  |                             |                             | 
  & E)                                    |                             |                             | 
0015 621-04258              185.000  LBS  |      50.00000        9250.00|      40.00000        7400.00|      95.00000       17575.00 
  SEED MIXTURE SLOPE STABILIZATION (ZONE  |                             |                             | 
  J & BERMS)                              |                             |                             | 
0016 621-04258              192.000  LBS  |      82.00000       15744.00|      25.00000        4800.00|      95.00000       18240.00 
  SEED MIXTURE SWALE (ZONE G)             |                             |                             | 
0017 621-04258             9962.000  LBS  |      29.40000      292882.80|      28.00000      278936.00|      20.00000      199240.00 
  SEED MIXTURE WOODLAND WETLAND           |                             |                             | 
  ESTABLISHMENT SEED MIX                  |                             |                             | 
0018 621-06545               49.600  TON  |     420.00000       20832.00|     800.00000       39680.00|     800.00000       39680.00 
  FERTILIZER ZONES A THROUGH I            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 176                     CONTRACT ID : IR-30304-A                   COUNTIES : GREENE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1582525         |(   3  ) 35-1636776 
                                          |CLR INC                      |JERRY AIGNER CONSTRUCTION    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 621-06557            13200.000  LBS  |       0.80000       10560.00|       3.50000       46200.00|       1.00000       13200.00 
  SEED MIXTURE, T                         |                             |                             | 
0020 621-06565              482.200  TON  |     485.00000      233867.00|     225.00000      108495.00|     350.00000      168770.00 
  MULCHING MATERIAL ZONES B THROUGH I     |                             |                             | 
0021 622-05654             1210.000  EACH |       6.00000        7260.00|       3.00000        3630.00|       5.00000        6050.00 
  PLANT, PERENNIAL EMERGENT WETLAND PLUGS |                             |                             | 
  ZONE E                                  |                             |                             | 
0022 622-52436               13.000  EACH |      54.00000         702.00|      40.00000         520.00|      35.00000         455.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0023 622-91786            79266.000  EACH |       1.95000      154568.70|       2.10000      166458.60|       2.50000      198165.00 
  SEEDLING TREES AND SHRUBS, ZONES B,C,F, |                             |                             | 
  G,H,I:                                  |                             |                             | 
0024 622-91786             7596.000  EACH |      19.65000      149261.40|      25.00000      189900.00|      15.00000      113940.00 
  SEEDLING TREES, ZONES B,C & G; 3 GALLON |                             |                             | 
  CONTAINER                               |                             |                             | 
0025 622-91786            25048.000  EACH |       2.05000       51348.40|       2.00000       50096.00|       2.50000       62620.00 
  SEEDLING ZONE J; LIVE WILLOW STAKES     |                             |                             | 
0026 802-04314                2.000  EACH |    1500.00000        3000.00|     500.00000        1000.00|    1500.00000        3000.00 
  SIGN MITIGATION SITE IDENTIFICATION     |                             |                             | 
0027 804-06770              349.000  EACH |      52.50000       18322.50|      35.00000       12215.00|      60.00000       20940.00 
  DELINEATOR POST 4 INCH X 4 INCH         |                             |                             | 
0028 805-08093                2.000  EACH |    7200.00000       14400.00|    9500.00000       19000.00|    1500.00000        3000.00 
  POLE FOR BAT ROOSTING AND RAPTOR NESTIN |                             |                             | 
0029 719-09505            14591.000  LFT  |       3.25000       47420.75|       3.00000       43773.00|       4.00000       58364.00 
  TILE INTERCEPT TRENCH EXCAVATION AND    |                             |                             | 
  LOCATION                                |                             |                             | 
0030 105-08520                2.000  EACH |     112.50000         225.00|     250.00000         500.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0031 105-08521               42.000  MOS  |      30.00000        1260.00|      50.00000        2100.00|     100.00000        4200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0032 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0033 628-09402               21.000  MOS  |    2200.00000       46200.00|    3300.00000       69300.00|     900.00000       18900.00 
  FIELD OFFICE, B                         |                             |                             | 
0034 628-09407               21.000  MOS  |     225.00000        4725.00|     110.00000        2310.00|      50.00000        1050.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,509,357.55|           $     1,523,982.60|           $     1,566,538.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,509,357.55|           $     1,523,982.60|           $     1,566,538.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 176                     CONTRACT ID : IR-30304-A                   COUNTIES : GREENE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 90-0177865          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   27450.00000       27450.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |   83471.75000       83471.75|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 203-02000            12171.000  CYS  |      14.85000      180739.35|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0007 205-06932               72.000  LFT  |       6.30000         453.60|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0008 205-06934              219.800  TON  |     350.00000       76930.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0009 205-06937             1853.000  LFT  |       1.80000        3335.40|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 303-02051              100.000  TON  |      25.00000        2500.00|                             | 
  STONE, NO 2 , FOR CONSTRUCTION ENTRANCE |                             |                             | 
0011 616-06405              317.000  TON  |      45.00000       14265.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0012 621-01004                2.000  EACH |     720.00000        1440.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0013 621-02770            48884.000  SYS  |       1.80000       87991.20|                             | 
  EROSION CONTROL BLANKET COIR FIBER      |                             |                             | 
  MATTING (100% COCONUT)                  |                             |                             | 
0014 621-04258              606.000  LBS  |      41.00000       24846.00|                             | 
  SEED MIXTURE EMERGENT WETLAND (ZONES D  |                             |                             | 
  & E)                                    |                             |                             | 
0015 621-04258              185.000  LBS  |      18.50000        3422.50|                             | 
  SEED MIXTURE SLOPE STABILIZATION (ZONE  |                             |                             | 
  J & BERMS)                              |                             |                             | 
0016 621-04258              192.000  LBS  |      36.00000        6912.00|                             | 
  SEED MIXTURE SWALE (ZONE G)             |                             |                             | 
0017 621-04258             9962.000  LBS  |      26.50000      263993.00|                             | 
  SEED MIXTURE WOODLAND WETLAND           |                             |                             | 
  ESTABLISHMENT SEED MIX                  |                             |                             | 
0018 621-06545               49.600  TON  |     840.00000       41664.00|                             | 
  FERTILIZER ZONES A THROUGH I            |                             |                             | 
0019 621-06557            13200.000  LBS  |       1.90000       25080.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 176                     CONTRACT ID : IR-30304-A                   COUNTIES : GREENE 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 90-0177865          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS LLC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 621-06565              482.200  TON  |     378.00000      182271.60|                             | 
  MULCHING MATERIAL ZONES B THROUGH I     |                             |                             | 
0021 622-05654             1210.000  EACH |       3.30000        3993.00|                             | 
  PLANT, PERENNIAL EMERGENT WETLAND PLUGS |                             |                             | 
  ZONE E                                  |                             |                             | 
0022 622-52436               13.000  EACH |      40.00000         520.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0023 622-91786            79266.000  EACH |       3.00000      237798.00|                             | 
  SEEDLING TREES AND SHRUBS, ZONES B,C,F, |                             |                             | 
  G,H,I:                                  |                             |                             | 
0024 622-91786             7596.000  EACH |      23.00000      174708.00|                             | 
  SEEDLING TREES, ZONES B,C & G; 3 GALLON |                             |                             | 
  CONTAINER                               |                             |                             | 
0025 622-91786            25048.000  EACH |       3.20000       80153.60|                             | 
  SEEDLING ZONE J; LIVE WILLOW STAKES     |                             |                             | 
0026 802-04314                2.000  EACH |    2100.00000        4200.00|                             | 
  SIGN MITIGATION SITE IDENTIFICATION     |                             |                             | 
0027 804-06770              349.000  EACH |      54.00000       18846.00|                             | 
  DELINEATOR POST 4 INCH X 4 INCH         |                             |                             | 
0028 805-08093                2.000  EACH |    5200.00000       10400.00|                             | 
  POLE FOR BAT ROOSTING AND RAPTOR NESTIN |                             |                             | 
0029 719-09505            14591.000  LFT  |       3.00000       43773.00|                             | 
  TILE INTERCEPT TRENCH EXCAVATION AND    |                             |                             | 
  LOCATION                                |                             |                             | 
0030 105-08520                2.000  EACH |     190.00000         380.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0031 105-08521               42.000  MOS  |      90.00000        3780.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0032 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0033 628-09402               21.000  MOS  |    2800.00000       58800.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0034 628-09407               21.000  MOS  |     280.00000        5880.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,670,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,670,000.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 190                     CONTRACT ID : IR-31879-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 06/10/10 
     LOCATION     : ON KENILWORTH ROAD OVER US 31                                    PROJECT(S) :  0710738 
                                                                                                   0710759 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $     2,188,149.08  100.0000% 
   2   36-2231526     WALSH CONSTRUCTION COMPANY                                                 $     2,512,978.35  114.8449% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,536,963.41  115.9411% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 190                     CONTRACT ID : IR-31879-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 36-2231526          |(   3  ) 35-0918397 
                                          |PRIMCO INC                   |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   15134.61000       15134.61|  167993.93000      167993.93|   14500.00000       14500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     155.00000         465.00|     125.00000         375.00|     270.00000         810.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               36.000  MOS  |     105.00000        3780.00|      80.00000        2880.00|     200.00000        7200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  109407.46000      109407.46|  125648.00000      125648.00|  220000.00000      220000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 113-01614                       LUMP |    9000.00000        9000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0013 201-52370                       LUMP |   15000.00000       15000.00|   25129.00000       25129.00|   40075.49000       40075.49 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 203-02000             4444.000  CYS  |      10.96000       48706.24|      13.35000       59327.40|       8.00000       35552.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070            36758.000  CYS  |       3.00000      110274.00|       6.33000      232678.14|      10.00000      367580.00 
  BORROW                                  |                             |                             | 
0016 203-02100             1143.000  CYS  |       5.60000        6400.80|       8.90000       10172.70|      13.00000       14859.00 
  EXCAVATION, PEAT                        |                             |                             | 
0017 205-03371              360.000  CYS  |       9.50000        3420.00|      16.60000        5976.00|      12.77000        4597.20 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06930               10.400  TON  |      95.93000         997.67|     191.04000        1986.82|      48.40000         503.36 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0019 205-06931              104.000  TON  |      45.00000        4680.00|      93.07000        9679.28|      43.94000        4569.76 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 190                     CONTRACT ID : IR-31879-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |PRIMCO INC                   |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-06933                2.000  EACH |     167.00000         334.00|     125.00000         250.00|     125.00000         250.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0021 205-06936              177.000  TON  |      42.00000        7434.00|      72.50000       12832.50|     107.14000       18963.78 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0022 205-06937              240.000  LFT  |       5.76000        1382.40|       4.80000        1152.00|       3.04000         729.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-06938              107.000  LFT  |      34.00000        3638.00|      16.12000        1724.84|      17.16000        1836.12 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0024 206-51230              109.500  CYS  |      28.55000        3126.23|      19.19000        2101.31|      17.00000        1861.50 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0025 207-08266             7345.730  SYS  |       1.00000        7345.73|       0.63000        4627.81|       0.01000          73.46 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0026 207-08267              183.000  SYS  |      18.00000        3294.00|      11.08000        2027.64|      16.81000        3076.23 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-02050             1877.000  CYS  |      18.50000       34724.50|      20.26000       38028.02|      22.64000       42495.28 
  B BORROW                                |                             |                             | 
0028 211-09264               32.400  CYS  |      19.00000         615.60|      14.61000         473.36|      24.92000         807.41 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0029 211-09266             3299.300  CYS  |      33.50000      110526.55|      14.61000       48202.77|      30.00000       98979.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0030 301-07448             3002.290  TON  |      21.00000       63048.09|      18.62000       55902.64|      22.00000       66050.38 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 302-07455               41.700  CYS  |      80.15000        3342.26|      95.93000        4000.28|      50.00000        2085.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0032 302-08562               20.700  TON  |      43.00000         890.10|      67.51000        1397.46|      47.00000         972.90 
  COARSE AGGREGATE, 8                     |                             |                             | 
0033 303-01180             1926.750  TON  |      21.00000       40461.75|      18.35000       35355.86|      22.00000       42388.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0034 303-08210              191.000  TON  |      35.00000        6685.00|      45.85000        8757.35|      34.95000        6675.45 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0035 401-06264                       LUMP |     500.00000         500.00|    1000.00000        1000.00|       0.01000           0.01 
  PROFILOGRAPH, HMA                       |                             |                             | 
0036 402-07432              520.780  TON  |      65.00000       33850.70|      65.00000       33850.70|      51.00000       26559.78 
  HMA SURFACE, TYPE A                     |                             |                             | 
0037 402-07435             1752.970  TON  |      46.00000       80636.62|      46.00000       80636.62|      51.00000       89401.47 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0038 406-05520                3.260  TON  |       0.01000           0.03|       0.01000           0.03|       1.00000           3.26 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-01522                2.000  EACH |    2175.00000        4350.00|    1700.00000        3400.00|    1700.00000        3400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0040 601-02024                2.000  EACH |    2565.00000        5130.00|    1700.00000        3400.00|    1700.00000        3400.00 
  GUARDRAIL TRANSITION, TGB, MODIFIED     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 190                     CONTRACT ID : IR-31879-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |PRIMCO INC                   |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 601-94689                4.000  EACH |    2500.00000       10000.00|    2200.00000        8800.00|    2200.00000        8800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0042 601-99105              375.000  LFT  |      17.00000        6375.00|      18.00000        6750.00|      18.00000        6750.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0043 602-06729               24.000  EACH |       8.00000         192.00|      11.50000         276.00|       8.00000         192.00 
  BARRIER DELINEATOR                      |                             |                             | 
0044 603-06040             1053.000  LFT  |       9.50000       10003.50|       7.50000        7897.50|       7.50000        7897.50 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0045 609-06257              250.300  SYS  |      85.50000       21400.65|      75.28000       18842.58|      85.00000       21275.50 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0046 610-07487               50.330  TON  |      85.00000        4278.05|      85.00000        4278.05|     100.00000        5033.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0047 611-06497                1.000  EACH |     150.00000         150.00|     150.00000         150.00|     150.00000         150.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0048 615-06490               23.000  EACH |     135.00000        3105.00|     140.00000        3220.00|     140.00000        3220.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0049 615-06505               14.000  EACH |     710.00000        9940.00|     520.00000        7280.00|     520.00000        7280.00 
  MONUMENT, B                             |                             |                             | 
0050 615-06510                3.000  EACH |     525.00000        1575.00|     320.00000         960.00|     320.00000         960.00 
  MONUMENT, C                             |                             |                             | 
0051 615-06527                1.000  EACH |     525.00000         525.00|     380.00000         380.00|     380.00000         380.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0052 616-02320             1578.000  SYS  |       1.56000        2461.68|       1.92000        3029.76|       2.01000        3171.78 
  GEOTEXTILES                             |                             |                             | 
0053 616-06405              985.000  TON  |      66.00000       65010.00|      36.35000       35804.75|      37.72000       37154.20 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-01004                2.000  EACH |     425.00000         850.00|     425.00000         850.00|     425.00000         850.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0055 621-06545                1.300  TON  |    1900.00000        2470.00|    1900.00000        2470.00|    1900.00000        2470.00 
  FERTILIZER                              |                             |                             | 
0056 621-06553              552.870  LBS  |       3.66000        2023.50|       3.66000        2023.50|       3.66000        2023.50 
  SEED MIXTURE, R                         |                             |                             | 
0057 621-06557              533.570  LBS  |       3.20000        1707.42|       3.20000        1707.42|       3.20000        1707.42 
  SEED MIXTURE, T                         |                             |                             | 
0058 621-06565               13.270  TON  |     350.00000        4644.50|     350.00000        4644.50|     350.00000        4644.50 
  MULCHING MATERIAL                       |                             |                             | 
0059 621-06567                5.900  kGAL |       1.00000           5.90|       1.00000           5.90|       1.00000           5.90 
  WATER                                   |                             |                             | 
0060 621-06570             2869.440  CYS  |       9.00000       25824.96|      23.28000       66800.56|       6.98000       20028.69 
  TOP SOIL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 190                     CONTRACT ID : IR-31879-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |PRIMCO INC                   |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 621-06574             2314.000  SYS  |       3.39000        7844.46|       3.14000        7265.96|       3.14000        7265.96 
  SODDING                                 |                             |                             | 
0062 621-06575              594.000  SYS  |       3.39000        2013.66|       3.14000        1865.16|       3.14000        1865.16 
  SODDING, NURSERY                        |                             |                             | 
0063 628-09402               12.000  MOS  |    2050.00000       24600.00|    3500.00000       42000.00|    1993.18000       23918.16 
  FIELD OFFICE, B                         |                             |                             | 
0064 701-06011                3.000  EACH |    2000.00000        6000.00|    4000.00000       12000.00|     900.00000        2700.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0065 701-06012                3.000  EACH |    1450.00000        4350.00|    1750.00000        5250.00|    1300.00000        3900.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0066 701-06027                3.000  EACH |    3425.00000       10275.00|     900.00000        2700.00|    2900.00000        8700.00 
  TEST PILE                               |                             |                             | 
0067 701-08122             4337.000  LFT  |      44.75000      194080.75|      30.81000      133622.97|      42.00000      182154.00 
  PILE, CONCRETE, STEEL SHELL, ENCASED, 0 |                             |                             | 
  375 IN, 14 IN                           |                             |                             | 
0068 701-99086               50.000  EACH |     340.00000       17000.00|      65.00000        3250.00|      90.00000        4500.00 
  PILE TIP, STEEL SHELL                   |                             |                             | 
0069 702-51005              203.500  CYS  |     485.00000       98697.50|     475.00000       96662.50|     500.00000      101750.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0070 702-51015               41.400  CYS  |     325.00000       13455.00|     410.00000       16974.00|     400.00000       16560.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0071 703-06028            22088.000  LBS  |       0.80000       17670.40|       0.60000       13252.80|       0.64000       14136.32 
  REINFORCING BARS                        |                             |                             | 
0072 703-06029           129777.000  LBS  |       0.90000      116799.30|       0.68000       88248.36|       0.66000       85652.82 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0073 704-51002              411.500  CYS  |     517.00000      212745.50|     575.00000      236612.50|     580.00000      238670.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0074 706-05732                4.000  EACH |    1013.00000        4052.00|    1681.05000        6724.20|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0075 706-08496               35.500  SYS  |     200.00000        7100.00|     108.44000        3849.62|      90.00000        3195.00 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             | 
0076 706-51020               69.800  CYS  |     575.00000       40135.00|     738.71000       51561.96|     650.00000       45370.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0077 707-08476             1074.000  LFT  |     250.00000      268500.00|     325.00000      349050.00|     253.00000      271722.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 72 IN. X 48 IN.                   |                             |                             | 
0078 709-51821                       LUMP |   12944.40000       12944.40|   15000.00000       15000.00|   10700.00000       10700.00 
  SURFACE SEAL                            |                             |                             | 
0079 714-07892               79.000  LFT  |     580.21000       45836.59|     460.89000       36410.31|     616.22000       48681.38 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 9' X 3'                            |                             |                             | 
0080 715-05169               62.000  LFT  |      36.00000        2232.00|      31.84000        1974.08|      46.49000        2882.38 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 190                     CONTRACT ID : IR-31879-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |PRIMCO INC                   |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0081 715-46005                2.000  EACH |     750.00000        1500.00|     243.37000         486.74|     468.09000         936.18 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0082 731-93945             4548.000  SFT  |      15.80000       71858.40|      17.90000       81409.20|      18.00000       81864.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0083 731-93946             4548.000  SFT  |       9.75000       44343.00|      13.02000       59214.96|      15.00000       68220.00 
  WALL ERECTION                           |                             |                             | 
0084 731-93947              307.000  LFT  |      35.50000       10898.50|      15.65000        4804.55|      40.00000       12280.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0085 801-03290                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0086 801-04308                7.000  EACH |     230.00000        1610.00|     230.00000        1610.00|     230.00000        1610.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0087 801-06625               17.000  EACH |      60.00000        1020.00|      60.00000        1020.00|      60.00000        1020.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0088 801-06640               16.000  EACH |     135.00000        2160.00|     135.00000        2160.00|     135.00000        2160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0089 801-06645                2.000  EACH |      50.00000         100.00|      50.00000         100.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0090 801-06775                       LUMP |   12107.82000       12107.82|   50000.00000       50000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0091 801-07118              128.000  LFT  |      11.00000        1408.00|      11.00000        1408.00|      11.00000        1408.00 
  BARRICADE, III-A                        |                             |                             | 
0092 801-07119               96.000  LFT  |      11.00000        1056.00|      11.00000        1056.00|      11.00000        1056.00 
  BARRICADE, III-B                        |                             |                             | 
0093 802-05701              139.000  LFT  |      11.00000        1529.00|      12.95000        1800.05|      20.00000        2780.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0094 802-07059                6.000  EACH |      30.00000         180.00|      35.00000         210.00|      70.00000         420.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0095 802-07060                3.000  EACH |     115.00000         345.00|      45.00000         135.00|     100.00000         300.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0096 802-76025               47.000  SFT  |      11.50000         540.50|      19.40000         911.80|      18.00000         846.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0097 802-76035               11.120  SFT  |      15.00000         166.80|      28.65000         318.59|      21.00000         233.52 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0098 808-03631             6228.000  LFT  |       0.25000        1557.00|       0.25000        1557.00|       0.27000        1681.56 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0099 808-03632             6252.000  LFT  |       0.25000        1563.00|       0.25000        1563.00|       0.27000        1688.04 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0100 808-06716              900.000  LFT  |       0.50000         450.00|       1.00000         900.00|       1.00000         900.00 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 190                     CONTRACT ID : IR-31879-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 35-0918397 
                                          |PRIMCO INC                   |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0101 808-74805               14.000  LFT  |      21.00000         294.00|      21.00000         294.00|      20.00000         280.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0102 628-09719               14.000  MOS  |    1100.00000       15400.00|     714.29000       10000.06|     500.00000        7000.00 
  ALL TERRAIN VEHICLE                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,188,149.08|           $     2,512,978.35|           $     2,536,963.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,188,149.08|           $     2,512,978.35|           $     2,536,963.41 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : PAVEMENT REPLACEMENT, BRIDGE DECK OVERLAY, SIGNS, SIGNALS   COMPLETION DATE : 09/30/11 
     LOCATION     : ON SR 39 FROM SR 42 TO US 40 IN BELLEVILLE                       PROJECT(S) :  4555005 
                                                                                                   0101310 
                                                                                                   0200463 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $    12,186,821.87  100.0000% 
   2   35-1698047     GRADEX INC                                                                 $    12,197,995.43  100.0917% 
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $    12,235,168.48  100.3967% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    12,987,178.00  106.5674% 
   5   35-1139301     E & B PAVING INC                                                           $    12,999,525.00  106.6687% 
   6   35-1461789     POINDEXTER EXCAVATING                                                      $    13,554,881.59  111.2257% 
   7   35-1875662     CRIDER & CRIDER INC                                                        $    13,613,185.21  111.7041% 
   8   36-2231526     WALSH CONSTRUCTION COMPANY                                                 $    14,254,880.78  116.9696% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1698047          |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  140000.00000      140000.00|   80000.00000       80000.00|  102500.00000      102500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     250.00000         500.00|     130.00000         260.00|     275.00000         550.00 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |     120.00000         240.00|     155.00000         310.00|     275.00000         550.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               48.000  MOS  |      70.00000        3360.00|     100.00000        4800.00|     105.00000        5040.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               48.000  MOS  |      50.00000        2400.00|      85.00000        4080.00|      85.00000        4080.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0013 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0014 110-01001                       LUMP |  504400.00000      504400.00|  609000.00000      609000.00|  497000.00000      497000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |   60000.00000       60000.00|  107500.00000      107500.00|   90000.00000       90000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-01300                1.000  EACH |    1500.00000        1500.00|    1545.00000        1545.00|    1550.00000        1550.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0017 202-02240              362.200  m2   |      25.00000        9055.00|      12.50000        4527.50|      19.75000        7153.45 
  PAVEMENT REMOVAL                        |                             |                             | 
0018 202-02286                1.000  EACH |   20000.00000       20000.00|   25000.00000       25000.00|   13000.00000       13000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0019 202-03000                       LUMP |     250.00000         250.00|     400.00000         400.00|     250.00000         250.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 1                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 202-03000                       LUMP |    3400.00000        3400.00|     600.00000         600.00|     200.00000         200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 107                                 |                             |                             | 
0021 202-03000                       LUMP |     325.00000         325.00|     540.00000         540.00|     700.00000         700.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 108                                 |                             |                             | 
0022 202-03000                       LUMP |    4000.00000        4000.00|     600.00000         600.00|     600.00000         600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 109                                 |                             |                             | 
0023 202-03000                       LUMP |    2000.00000        2000.00|    2950.00000        2950.00|     500.00000         500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 113                                 |                             |                             | 
0024 202-03000                       LUMP |     600.00000         600.00|     750.00000         750.00|     350.00000         350.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 129                                 |                             |                             | 
0025 202-03000                       LUMP |     200.00000         200.00|     200.00000         200.00|     100.00000         100.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 13                                  |                             |                             | 
0026 202-03000                       LUMP |     210.00000         210.00|     250.00000         250.00|     150.00000         150.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 21                                  |                             |                             | 
0027 202-03000                       LUMP |     210.00000         210.00|     200.00000         200.00|     100.00000         100.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 27                                  |                             |                             | 
0028 202-03000                       LUMP |   10000.00000       10000.00|    6550.00000        6550.00|    5600.00000        5600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 4                                   |                             |                             | 
0029 202-03000                       LUMP |    3200.00000        3200.00|     700.00000         700.00|     600.00000         600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 47                                  |                             |                             | 
0030 202-03000                       LUMP |     600.00000         600.00|     750.00000         750.00|     350.00000         350.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 52                                  |                             |                             | 
0031 202-03000                       LUMP |     100.00000         100.00|    1700.00000        1700.00|    1500.00000        1500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 56                                  |                             |                             | 
0032 202-03000                       LUMP |     200.00000         200.00|     300.00000         300.00|     375.00000         375.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 61                                  |                             |                             | 
0033 202-03000                       LUMP |     200.00000         200.00|     400.00000         400.00|     450.00000         450.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 67                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 202-03000                       LUMP |    8000.00000        8000.00|    6850.00000        6850.00|    5500.00000        5500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0035 202-03000                       LUMP |     200.00000         200.00|     900.00000         900.00|     200.00000         200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 8                                   |                             |                             | 
0036 202-03000                       LUMP |     200.00000         200.00|     550.00000         550.00|     500.00000         500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 89                                  |                             |                             | 
0037 202-03000                       LUMP |     200.00000         200.00|     200.00000         200.00|     100.00000         100.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 9                                   |                             |                             | 
0038 202-74035              139.000  EACH |      20.00000        2780.00|      20.00000        2780.00|      21.50000        2988.50 
  SIGN, REMOVE                            |                             |                             | 
0039 202-91385               12.000  EACH |     280.00000        3360.00|     470.00000        5640.00|     165.00000        1980.00 
  INLET, REMOVE                           |                             |                             | 
0040 202-93995                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     375.00000         375.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0041 202-96133             1262.400  m    |      25.00000       31560.00|      48.00000       60595.20|      24.50000       30928.80 
  PIPE, REMOVE                            |                             |                             | 
0042 203-02000            98930.000  m3   |      12.00000     1187160.00|      13.50000     1335555.00|      10.00000      989300.00 
  EXCAVATION, COMMON                      |                             |                             | 
0043 205-06931             1655.000  Mg   |      30.00000       49650.00|      23.00000       38065.00|      35.50000       58752.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0044 205-06933               53.000  EACH |      80.00000        4240.00|      85.00000        4505.00|      85.00000        4505.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0045 205-06937             2053.000  m    |       3.85000        7904.05|       3.90000        8006.70|       4.00000        8212.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0046 206-51230               60.000  m3   |      23.50000        1410.00|      47.50000        2850.00|      36.50000        2190.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0047 207-08263           142335.200  m2   |       5.00000      711676.00|       4.10000      583574.32|       5.90000      839777.68 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0048 207-08267            10280.000  m2   |       6.25000       64250.00|       6.80000       69904.00|       8.50000       87380.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0049 211-06467               48.000  m3   |      83.50000        4008.00|      60.00000        2880.00|      90.00000        4320.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0050 211-09264             6231.300  m3   |      20.50000      127741.65|      26.10000      162636.93|      37.00000      230558.10 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0051 211-09265             1210.800  m3   |      27.50000       33297.00|      38.00000       46010.40|      47.50000       57513.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0052 211-09266               11.200  m3   |      28.00000         313.60|      42.00000         470.40|      49.50000         554.40 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 211-09268              323.000  m3   |     140.00000       45220.00|      76.00000       24548.00|     106.00000       34238.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0054 301-07448            23949.600  Mg   |      14.50000      347269.20|      11.00000      263445.60|      14.25000      341281.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0055 302-07455               84.000  m3   |      28.00000        2352.00|      58.00000        4872.00|      56.00000        4704.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0057 304-07491               64.400  Mg   |     152.00000        9788.80|     155.00000        9982.00|      92.50000        5957.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0058 304-07494             3386.300  Mg   |      48.00000      162542.40|      48.00000      162542.40|      49.50000      167621.85 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0059 306-08034             9340.000  m2   |       1.25000       11675.00|       1.00000        9340.00|       0.65000        6071.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0060 306-08042            16752.000  m2   |       0.75000       12564.00|       1.00000       16752.00|       0.65000       10888.80 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0061 401-06264                       LUMP |    5500.00000        5500.00|    5500.00000        5500.00|    7000.00000        7000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0062 401-07328             9796.800  Mg   |      63.00000      617198.40|      63.25000      619647.60|      58.75000      575562.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0063 401-07329             2114.200  Mg   |      70.00000      147994.00|      69.50000      146936.90|      64.00000      135308.80 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0064 401-07398            11814.000  Mg   |      48.00000      567072.00|      48.40000      571797.60|      48.50000      572979.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0065 401-07399             3523.700  Mg   |      50.00000      176185.00|      48.50000      170899.45|      48.50000      170899.45 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0066 401-07408            34778.000  Mg   |      45.00000     1565010.00|      45.10000     1568487.80|      45.50000     1582399.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0067 401-07409            15504.000  Mg   |      48.00000      744192.00|      45.25000      701556.00|      45.50000      705432.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0068 401-07429            16628.000  Mg   |      45.00000      748260.00|      45.25000      752417.00|      50.00000      831400.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0069 402-07432             1349.000  Mg   |      56.50000       76218.50|      55.50000       74869.50|      60.50000       81614.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0070 402-07440             4304.000  Mg   |      47.00000      202288.00|      47.50000      204440.00|      46.75000      201212.00 
  HMA BASE, TYPE A                        |                             |                             | 
0071 406-05520               91.000  Mg   |     530.00000       48230.00|     545.00000       49595.00|     550.00000       50050.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0072 601-01128                4.000  EACH |    1130.00000        4520.00|    1164.00000        4656.00|    1175.00000        4700.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0073 601-01522                1.000  EACH |    1930.00000        1930.00|    1988.00000        1988.00|    2025.00000        2025.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0075 601-05071                1.000  EACH |    2170.00000        2170.00|    2235.00000        2235.00|    2250.00000        2250.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0076 601-94689               28.000  EACH |    2290.00000       64120.00|    2359.00000       66052.00|    2400.00000       67200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0077 601-99105             1447.800  m    |      53.60000       77602.08|      55.21000       79933.04|      56.50000       81800.70 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0078 602-06729               10.000  EACH |      14.00000         140.00|      26.00000         260.00|      14.85000         148.50 
  BARRIER DELINEATOR                      |                             |                             | 
0079 604-07894               17.600  m2   |     115.00000        2024.00|      99.00000        1742.40|     175.00000        3080.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0080 604-07902               63.200  m2   |     255.00000       16116.00|      99.00000        6256.80|     175.00000       11060.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0081 604-07903               18.800  m2   |     156.00000        2932.80|      99.00000        1861.20|     175.00000        3290.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0082 604-90256             3567.200  m2   |      31.00000      110583.20|      34.50000      123068.40|      38.00000      135553.60 
  SIDEWALK, CONCRETE, 150 mm              |                             |                             | 
0083 605-06120              109.000  m    |     103.00000       11227.00|      85.00000        9265.00|      80.00000        8720.00 
  CURB, CONCRETE                          |                             |                             | 
0084 605-06140             2935.600  m    |      40.00000      117424.00|      40.00000      117424.00|      42.00000      123295.20 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0085 605-09131                8.400  m    |      97.00000         814.80|     515.00000        4326.00|     275.00000        2310.00 
  CURB AND GUTTER TURNOUT, CONCRETE       |                             |                             | 
0086 609-06259              623.800  m2   |      90.00000       56142.00|      68.00000       42418.40|      59.00000       36804.20 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0087 610-07487             2192.900  Mg   |      60.25000      132122.23|      61.00000      133766.90|      73.50000      161178.15 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0088 610-07488             5870.400  Mg   |      63.00000      369835.20|      63.50000      372770.40|      77.50000      454956.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0089 610-08446             2464.800  m2   |      44.00000      108451.20|      43.00000      105986.40|      44.25000      109067.40 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0090 610-09108              920.000  m2   |      51.00000       46920.00|      44.00000       40480.00|      47.50000       43700.00 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0091 615-06490              275.000  EACH |     118.00000       32450.00|     120.00000       33000.00|     122.00000       33550.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0092 615-06505               56.000  EACH |     545.00000       30520.00|     550.00000       30800.00|     570.00000       31920.00 
  MONUMENT, B                             |                             |                             | 
0093 616-02320             8946.700  m2   |       1.05000        9394.04|       1.15000       10288.71|       2.75000       24603.43 
  GEOTEXTILES                             |                             |                             | 
0094 616-06405             5440.000  Mg   |      22.00000      119680.00|      25.50000      138720.00|      25.50000      138720.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0096 621-01004                4.000  EACH |    1000.00000        4000.00|    1100.00000        4400.00|    1075.00000        4300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0097 621-06545               13.100  Mg   |      50.00000         655.00|      52.00000         681.20|      52.00000         681.20 
  FERTILIZER                              |                             |                             | 
0098 621-06560           145172.000  m2   |       0.37000       53713.64|       0.38000       55165.36|       0.39000       56617.08 
  MULCHED SEEDING, U                      |                             |                             | 
0099 621-06565               65.300  Mg   |     100.00000        6530.00|     105.00000        6856.50|     105.00000        6856.50 
  MULCHING MATERIAL                       |                             |                             | 
0100 621-06567              159.400  kL   |       1.00000         159.40|       1.05000         167.37|       1.00000         159.40 
  WATER                                   |                             |                             | 
0101 621-06574            20386.000  m2   |       3.50000       71351.00|       3.50000       71351.00|       3.10000       63196.60 
  SODDING                                 |                             |                             | 
0102 621-06575            19455.000  m2   |       3.50000       68092.50|       3.50000       68092.50|       3.10000       60310.50 
  SODDING, NURSERY                        |                             |                             | 
0103 628-09403               24.000  MOS  |    2000.00000       48000.00|    2050.00000       49200.00|    2100.00000       50400.00 
  FIELD OFFICE, C                         |                             |                             | 
0104 628-09407               48.000  MOS  |     125.00000        6000.00|     225.00000       10800.00|      85.00000        4080.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2                          |                             |                             | 
0105 701-01849              198.900  m    |     130.00000       25857.00|     151.20000       30073.68|     155.00000       30829.50 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0106 701-99086               18.000  EACH |      86.00000        1548.00|     297.00000        5346.00|     265.00000        4770.00 
  PILE TIP, STEEL SHELL                   |                             |                             | 
0107 702-51863               12.000  EACH |       8.00000          96.00|      12.00000         144.00|      35.00000         420.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0108 702-92857               31.700  m3   |     442.00000       14011.40|     405.00000       12838.50|     295.00000        9351.50 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0109 703-51032            30534.000  kg   |       1.50000       45801.00|       1.92000       58625.28|       1.95000       59541.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 704-51002              117.100  m3   |     553.00000       64756.30|     646.00000       75646.60|     475.00000       55622.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0111 706-05733                4.000  EACH |    1320.00000        5280.00|    1650.00000        6600.00|    1100.00000        4400.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0112 706-51025               29.600  m    |     184.00000        5446.40|     500.00000       14800.00|     175.00000        5180.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0113 707-05979              166.600  m2   |     557.00000       92796.20|     725.00000      120785.00|     625.00000      104125.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 686 mm X 1219 mm                    |                             |                             | 
0114 709-51821                       LUMP |    3150.00000        3150.00|    3615.00000        3615.00|    3700.00000        3700.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0115 709-51821                       LUMP |    3240.00000        3240.00|    3850.00000        3850.00|    3900.00000        3900.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0116 714-04802               52.300  m2   |     100.00000        5230.00|      95.00000        4968.50|     160.00000        8368.00 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0117 714-26703               24.000  m    |    1215.00000       29160.00|    1100.00000       26400.00|    1350.00000       32400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 1200 mm             |                             |                             | 
0118 714-26712               24.000  m    |    1725.00000       41400.00|    1400.00000       33600.00|    1925.00000       46200.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 1800 mm             |                             |                             | 
0119 714-26722               26.500  m    |    2345.00000       62142.50|    2300.00000       60950.00|    2275.00000       60287.50 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 2400 mm             |                             |                             | 
0120 714-26724               22.000  m    |    2605.00000       57310.00|    2200.00000       48400.00|    2250.00000       49500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3600 mm x 1200 mm             |                             |                             | 
0121 714-99348                9.000  m    |    1730.00000       15570.00|     990.00000        8910.00|    1325.00000       11925.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 900 mm              |                             |                             | 
0122 715-04855                1.000  EACH |    1535.00000        1535.00|    1300.00000        1300.00|    1400.00000        1400.00 
  PIPE END SECTION, 1050 mm               |                             |                             | 
0123 715-05019               28.000  m    |     334.25000        9359.00|     241.00000        6748.00|     220.00000        6160.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0124 715-05048            14874.000  m    |       9.05000      134609.70|       8.70000      129403.80|       8.60000      127916.40 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0125 715-05053              645.500  m    |      44.00000       28402.00|      42.00000       27111.00|      55.00000       35502.50 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0126 715-05121               60.000  m    |     121.00000        7260.00|     112.00000        6720.00|     150.00000        9000.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0127 715-05123              157.000  m    |     197.00000       30929.00|     143.00000       22451.00|     160.00000       25120.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0128 715-05149              800.300  m    |     110.75000       88633.23|      94.00000       75228.20|      85.00000       68025.50 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0129 715-05151             1100.200  m    |      97.00000      106719.40|     105.00000      115521.00|      85.00000       93517.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0130 715-05152              545.900  m    |     115.50000       63051.45|     112.00000       61140.80|      92.00000       50222.80 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0131 715-05154              300.000  m    |     196.50000       58950.00|     150.00000       45000.00|     118.00000       35400.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0132 715-05156              107.500  m    |     198.50000       21338.75|     227.00000       24402.50|     180.00000       19350.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0133 715-05159              165.000  m    |     274.00000       45210.00|     293.00000       48345.00|     235.00000       38775.00 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0134 715-05169              321.000  m    |     101.75000       32661.75|     105.00000       33705.00|      87.00000       27927.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0135 715-05171               66.500  m    |     121.00000        8046.50|     112.00000        7448.00|     100.00000        6650.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0136 715-05173               14.000  m    |     225.75000        3160.50|     160.00000        2240.00|     147.00000        2058.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0137 715-05407               48.000  m    |      44.50000        2136.00|      11.50000         552.00|      25.00000        1200.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0138 715-05422               17.000  m    |     190.00000        3230.00|     425.00000        7225.00|     225.00000        3825.00 
  PIPE, SLOTTED DRAIN, 300 mm             |                             |                             | 
0139 715-07667                2.000  EACH |     895.00000        1790.00|    1140.00000        2280.00|    1050.00000        2100.00 
  CONCRETE ANCHOR, 900 mm                 |                             |                             | 
0140 715-26750                1.000  EACH |    7806.00000        7806.00|    6500.00000        6500.00|    7000.00000        7000.00 
  GRATED BOX END SECTION, II, 4:1, 1050   |                             |                             | 
  mm x 725 mm                             |                             |                             | 
0141 715-46000                3.000  EACH |     571.00000        1713.00|     570.00000        1710.00|     375.00000        1125.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0142 715-46005               61.000  EACH |     600.00000       36600.00|     600.00000       36600.00|     390.00000       23790.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0143 715-46010               22.000  EACH |     645.00000       14190.00|     620.00000       13640.00|     450.00000        9900.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0144 715-46020               18.000  EACH |     698.00000       12564.00|     830.00000       14940.00|     600.00000       10800.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0145 715-46030                2.000  EACH |     957.00000        1914.00|    1140.00000        2280.00|    1000.00000        2000.00 
  PIPE END SECTION, 750 mm                |                             |                             | 
0146 718-06529               69.000  EACH |     523.00000       36087.00|     428.00000       29532.00|     475.00000       32775.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0147 718-06532             2000.000  m    |       3.70000        7400.00|       2.70000        5400.00|       2.60000        5200.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0148 718-52610             3729.000  m3   |      38.15000      142261.35|      31.50000      117463.50|      38.00000      141702.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0149 718-99153            27387.100  m2   |       1.60000       43819.36|       1.44000       39437.42|       0.95000       26017.75 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0150 720-45005                2.000  EACH |    1655.00000        3310.00|    1200.00000        2400.00|    1500.00000        3000.00 
  INLET, A2                               |                             |                             | 
0151 720-45030               35.000  EACH |    1130.00000       39550.00|    1175.00000       41125.00|    1050.00000       36750.00 
  INLET, E7                               |                             |                             | 
0152 720-45035               18.000  EACH |    1130.00000       20340.00|    1175.00000       21150.00|    1100.00000       19800.00 
  INLET, F7                               |                             |                             | 
0153 720-45410               17.000  EACH |    1895.00000       32215.00|    1350.00000       22950.00|    1600.00000       27200.00 
  MANHOLE, C4                             |                             |                             | 
0154 720-45415                4.000  EACH |    2530.00000       10120.00|    2500.00000       10000.00|    2300.00000        9200.00 
  MANHOLE, D4                             |                             |                             | 
0155 720-98174               21.000  EACH |    2060.00000       43260.00|    1750.00000       36750.00|    2000.00000       42000.00 
  INLET, B15                              |                             |                             | 
0156 720-98555               48.000  EACH |    2080.00000       99840.00|    1800.00000       86400.00|    2050.00000       98400.00 
  INLET, C15                              |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0157 722-51842              266.000  m2   |     101.50000       26999.00|      97.50000       25935.00|      65.50000       17423.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0158 722-51846                2.000  m3   |     434.50000         869.00|     434.50000         869.00|     434.50000         869.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0159 722-51852               28.000  m2   |     260.00000        7280.00|      82.00000        2296.00|     150.00000        4200.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0160 722-60824              266.000  m2   |      21.50000        5719.00|      12.40000        3298.40|      13.50000        3591.00 
  SURFACE MILLING                         |                             |                             | 
0161 723-08050               24.600  m    |    4120.00000      101352.00|    5975.00000      146985.00|    4000.00000       98400.00 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                             |                             | 
  x 2440 mm                               |                             |                             | 
0162 727-90308               62.000  m    |     147.25000        9129.50|     119.00000        7378.00|     120.00000        7440.00 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0163 727-90309              142.000  L    |      28.00000        3976.00|      22.00000        3124.00|      22.00000        3124.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0164 727-93560                       LUMP |    2000.00000        2000.00|    2060.00000        2060.00|    2100.00000        2100.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0165 801-04308                2.000  EACH |     996.00000        1992.00|    1000.00000        2000.00|    1100.00000        2200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0166 801-06625               35.000  EACH |      72.00000        2520.00|      75.00000        2625.00|      75.00000        2625.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0167 801-06640                6.000  EACH |     783.00000        4698.00|     790.00000        4740.00|     860.00000        5160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0168 801-06645                2.000  EACH |     189.00000         378.00|     200.00000         400.00|     208.00000         416.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0169 801-06775                       LUMP |  107000.00000      107000.00|   66000.00000       66000.00|  111000.00000      111000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0170 801-07119               16.000  m    |     101.00000        1616.00|     110.00000        1760.00|     111.00000        1776.00 
  BARRICADE, III-B                        |                             |                             | 
0171 802-04893                2.000  EACH |      45.00000          90.00|      46.00000          92.00|      47.00000          94.00 
  REFERENCE POST                          |                             |                             | 
0172 802-05701              509.700  m    |      32.00000       16310.40|      33.00000       16820.10|      33.00000       16820.10 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0173 802-76025               50.100  m2   |     127.50000        6387.75|     131.00000        6563.10|     132.00000        6613.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0174 802-76035               32.580  m2   |     138.00000        4496.04|     142.00000        4626.36|     142.00000        4626.36 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0175 805-01816                3.000  EACH |    2100.00000        6300.00|    2163.00000        6489.00|    2150.00000        6450.00 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                             |                             | 
  mm X 2500 mm                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0176 805-01842                2.000  EACH |     850.00000        1700.00|     575.00000        1150.00|     875.00000        1750.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0177 805-01844               42.000  m    |      42.65000        1791.30|      44.00000        1848.00|      45.00000        1890.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0178 805-01879                1.000  EACH |     750.00000         750.00|     772.00000         772.00|     775.00000         775.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0179 805-02503              337.000  m    |       0.45000         151.65|       0.46000         155.02|       0.47000         158.39 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0180 805-78100                1.000  EACH |   10500.00000       10500.00|   10815.00000       10815.00|   11000.00000       11000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0181 805-78205                8.000  EACH |     575.00000        4600.00|     492.00000        3936.00|     600.00000        4800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0182 805-78415                4.000  EACH |    1250.00000        5000.00|    1287.00000        5148.00|    1300.00000        5200.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0183 805-78420                4.000  EACH |     275.00000        1100.00|     283.00000        1132.00|     285.00000        1140.00 
  DISCONNECT HANGER                       |                             |                             | 
0184 805-78467               16.000  m    |       5.00000          80.00|       5.15000          82.40|       5.20000          83.20 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0185 805-78485              111.000  m    |       3.50000         388.50|       3.60000         399.60|       3.65000         405.15 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0186 805-78490              159.000  m    |       4.50000         715.50|       4.60000         731.40|       4.65000         739.35 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0187 805-78510              101.000  m    |       3.00000         303.00|       3.10000         313.10|       3.10000         313.10 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0188 805-78795              169.000  m    |      23.00000        3887.00|      23.70000        4005.30|      24.00000        4056.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0189 805-78925                1.000  EACH |     650.00000         650.00|     670.00000         670.00|     675.00000         675.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0190 805-81032                3.000  EACH |    4500.00000       13500.00|    4635.00000       13905.00|    4700.00000       14100.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0191 805-92504                3.000  EACH |     500.00000        1500.00|     515.00000        1545.00|     525.00000        1575.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0192 808-03002                7.000  m    |       9.79000          68.53|      10.00000          70.00|      10.40000          72.80 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0193 808-03631              395.800  m    |       3.79000        1500.08|       3.90000        1543.62|       4.00000        1583.20 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0194 808-03632              385.800  m    |       3.79000        1462.18|       3.90000        1504.62|       4.00000        1543.20 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0195 808-04896               14.800  m    |       9.79000         144.89|      10.00000         148.00|      10.40000         153.92 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1698047         |(   3  ) 35-1357381 
                                          |MILESTONE CONTRACTORS LP     |GRADEX INC                   |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0196 808-06701              429.500  m    |       0.74000         317.83|       0.76000         326.42|       0.78000         335.01 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0197 808-06703            20066.400  m    |       0.74000       14849.14|       0.76000       15250.46|       0.78000       15651.79 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0198 808-75240              495.700  m    |       9.74000        4828.12|      10.00000        4957.00|      10.30000        5105.71 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0199 808-75245            13547.000  m    |       0.74000       10024.78|       0.76000       10295.72|       0.78000       10566.66 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0200 808-75297               20.000  m    |      28.88000         577.60|      30.00000         600.00|      30.50000         610.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0201 808-75320               36.000  EACH |      39.00000        1404.00|      45.00000        1620.00|      41.50000        1494.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0202 808-75325               13.000  EACH |      63.00000         819.00|      70.00000         910.00|      67.00000         871.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0203 808-75998              961.000  EACH |      12.85000       12348.85|      10.75000       10330.75|      11.00000       10571.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0204 202-02241              103.000  m    |      11.25000        1158.75|      11.60000        1194.80|      11.50000        1184.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0205 205-09543              100.000  Mg   |      14.00000        1400.00|      30.00000        3000.00|      17.25000        1725.00 
  NO 2 STONE                              |                             |                             | 
0206 601-01846                2.000  EACH |    1600.00000        3200.00|    1650.00000        3300.00|    1650.00000        3300.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0207 616-05689              357.000  Mg   |      50.00000       17850.00|      39.00000       13923.00|      44.00000       15708.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0208 720-44000                5.000  EACH |     220.00000        1100.00|     565.00000        2825.00|     325.00000        1625.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0209 732-08421               52.300  m2   |     280.00000       14644.00|     322.00000       16840.60|     155.00000        8106.50 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    12,186,821.87|           $    12,197,995.43|           $    12,235,168.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,186,821.87|           $    12,197,995.43|           $    12,235,168.48 
==================================================================================================================================== 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   76200.00000       76200.00|   76200.00000       76200.00|  120000.00000      120000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     100.00000         200.00|     100.00000         200.00|    1000.00000        2000.00 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|     100.00000         200.00|    1200.00000        2400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               48.000  MOS  |     100.00000        4800.00|      50.00000        2400.00|     100.00000        4800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               48.000  MOS  |     100.00000        4800.00|      43.00000        2064.00|      80.00000        3840.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0013 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0014 110-01001                       LUMP |  471633.93000      471633.93|  550000.00000      550000.00|  640000.00000      640000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |  119827.35000      119827.35|   57700.00000       57700.00|  395000.00000      395000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-01300                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0017 202-02240              362.200  m2   |      20.00000        7244.00|      12.50000        4527.50|      30.00000       10866.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0018 202-02286                1.000  EACH |   15144.50000       15144.50|   24514.00000       24514.00|  150000.00000      150000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0019 202-03000                       LUMP |    7210.50000        7210.50|     400.00000         400.00|    1000.00000        1000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 1                                   |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 202-03000                       LUMP |    3798.65000        3798.65|     600.00000         600.00|    1200.00000        1200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 107                                 |                             |                             | 
0021 202-03000                       LUMP |    4226.46000        4226.46|     540.00000         540.00|    1100.00000        1100.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 108                                 |                             |                             | 
0022 202-03000                       LUMP |    1434.05000        1434.05|     600.00000         600.00|    1200.00000        1200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 109                                 |                             |                             | 
0023 202-03000                       LUMP |    1211.05000        1211.05|    2950.00000        2950.00|    7000.00000        7000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 113                                 |                             |                             | 
0024 202-03000                       LUMP |    1495.00000        1495.00|     750.00000         750.00|    1600.00000        1600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 129                                 |                             |                             | 
0025 202-03000                       LUMP |     494.84000         494.84|     200.00000         200.00|     800.00000         800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 13                                  |                             |                             | 
0026 202-03000                       LUMP |     557.56000         557.56|     250.00000         250.00|     900.00000         900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 21                                  |                             |                             | 
0027 202-03000                       LUMP |     152.68000         152.68|     200.00000         200.00|     800.00000         800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 27                                  |                             |                             | 
0028 202-03000                       LUMP |    7210.50000        7210.50|    6550.00000        6550.00|   11000.00000       11000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 4                                   |                             |                             | 
0029 202-03000                       LUMP |    1580.68000        1580.68|     700.00000         700.00|    1500.00000        1500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 47                                  |                             |                             | 
0030 202-03000                       LUMP |    1495.00000        1495.00|     750.00000         750.00|    1600.00000        1600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 52                                  |                             |                             | 
0031 202-03000                       LUMP |    3047.50000        3047.50|    1700.00000        1700.00|    3000.00000        3000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 56                                  |                             |                             | 
0032 202-03000                       LUMP |     812.76000         812.76|     300.00000         300.00|     700.00000         700.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 61                                  |                             |                             | 
0033 202-03000                       LUMP |     508.93000         508.93|     400.00000         400.00|     800.00000         800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 67                                  |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 202-03000                       LUMP |    7652.10000        7652.10|    6850.00000        6850.00|   13000.00000       13000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0035 202-03000                       LUMP |    1857.93000        1857.93|     900.00000         900.00|    2000.00000        2000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 8                                   |                             |                             | 
0036 202-03000                       LUMP |    2025.36000        2025.36|     550.00000         550.00|    1400.00000        1400.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 89                                  |                             |                             | 
0037 202-03000                       LUMP |     246.40000         246.40|     200.00000         200.00|     600.00000         600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 9                                   |                             |                             | 
0038 202-74035              139.000  EACH |      20.00000        2780.00|      20.00000        2780.00|      25.00000        3475.00 
  SIGN, REMOVE                            |                             |                             | 
0039 202-91385               12.000  EACH |     338.10000        4057.20|     470.00000        5640.00|     600.00000        7200.00 
  INLET, REMOVE                           |                             |                             | 
0040 202-93995                1.000  EACH |     500.00000         500.00|     500.00000         500.00|    2900.00000        2900.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0041 202-96133             1262.400  m    |      33.16000       41861.18|      48.00000       60595.20|      33.00000       41659.20 
  PIPE, REMOVE                            |                             |                             | 
0042 203-02000            98930.000  m3   |      13.22000     1307854.60|      14.50000     1434485.00|      13.00000     1286090.00 
  EXCAVATION, COMMON                      |                             |                             | 
0043 205-06931             1655.000  Mg   |      20.31000       33613.05|      23.00000       38065.00|      40.00000       66200.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0044 205-06933               53.000  EACH |      80.00000        4240.00|      80.00000        4240.00|      90.00000        4770.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0045 205-06937             2053.000  m    |       3.81000        7821.93|       3.81000        7821.93|       4.20000        8622.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0046 206-51230               60.000  m3   |      30.00000        1800.00|      47.50000        2850.00|      60.00000        3600.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0047 207-08263           142335.200  m2   |       5.58000      794230.42|       4.75000      676092.20|       6.00000      854011.20 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0048 207-08267            10280.000  m2   |      10.29000      105781.20|       6.80000       69904.00|      10.40000      106912.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0049 211-06467               48.000  m3   |      77.00000        3696.00|      59.50000        2856.00|      70.00000        3360.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0050 211-09264             6231.300  m3   |      18.66000      116276.06|      26.10000      162636.93|      22.00000      137088.60 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0051 211-09265             1210.800  m3   |      41.52000       50272.42|      38.00000       46010.40|      33.00000       39956.40 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0052 211-09266               11.200  m3   |      29.31000         328.27|      42.00000         470.40|      30.00000         336.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 211-09268              323.000  m3   |     117.51000       37955.73|      76.00000       24548.00|      90.00000       29070.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0054 301-07448            23949.600  Mg   |      15.18000      363554.93|      16.00000      383193.60|      14.50000      347269.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0055 302-07455               84.000  m3   |      75.00000        6300.00|      57.00000        4788.00|      70.00000        5880.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0057 304-07491               64.400  Mg   |     130.00000        8372.00|     155.00000        9982.00|     200.00000       12880.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0058 304-07494             3386.300  Mg   |      66.00000      223495.80|      60.00000      203178.00|      64.00000      216723.20 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0059 306-08034             9340.000  m2   |       0.95000        8873.00|       3.00000       28020.00|       1.00000        9340.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0060 306-08042            16752.000  m2   |       0.85000       14239.20|       0.50000        8376.00|       1.00000       16752.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0061 401-06264                       LUMP |   10000.00000       10000.00|   11000.00000       11000.00|    6000.00000        6000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0062 401-07328             9796.800  Mg   |      69.00000      675979.20|      72.00000      705369.60|      65.00000      636792.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0063 401-07329             2114.200  Mg   |      72.00000      152222.40|      88.00000      186049.60|      71.00000      150108.20 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0064 401-07398            11814.000  Mg   |      52.00000      614328.00|      54.00000      637956.00|      49.50000      584793.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0065 401-07399             3523.700  Mg   |      52.50000      184994.25|      53.00000      186756.10|      49.50000      174423.15 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0066 401-07408            34778.000  Mg   |      46.75000     1625871.50|      54.00000     1878012.00|      46.00000     1599788.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0067 401-07409            15504.000  Mg   |      45.75000      709308.00|      51.00000      790704.00|      46.50000      720936.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0068 401-07429            16628.000  Mg   |      54.00000      897912.00|      54.00000      897912.00|      46.50000      773202.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0069 402-07432             1349.000  Mg   |      57.00000       76893.00|      65.00000       87685.00|      56.50000       76218.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0070 402-07440             4304.000  Mg   |      50.00000      215200.00|      52.00000      223808.00|      48.50000      208744.00 
  HMA BASE, TYPE A                        |                             |                             | 
0071 406-05520               91.000  Mg   |     500.00000       45500.00|     600.00000       54600.00|     544.00000       49504.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0072 601-01128                4.000  EACH |    1130.00000        4520.00|    1130.00000        4520.00|    1190.00000        4760.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0073 601-01522                1.000  EACH |    1930.00000        1930.00|    1930.00000        1930.00|    2025.00000        2025.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0075 601-05071                1.000  EACH |    2170.00000        2170.00|    2170.00000        2170.00|    2280.00000        2280.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0076 601-94689               28.000  EACH |    2290.00000       64120.00|    2290.00000       64120.00|    2400.00000       67200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0077 601-99105             1447.800  m    |      53.60000       77602.08|      53.60000       77602.08|      56.00000       81076.80 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0078 602-06729               10.000  EACH |      14.00000         140.00|      30.00000         300.00|     150.00000        1500.00 
  BARRIER DELINEATOR                      |                             |                             | 
0079 604-07894               17.600  m2   |      98.00000        1724.80|     160.00000        2816.00|     148.00000        2604.80 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0080 604-07902               63.200  m2   |      98.00000        6193.60|     160.00000       10112.00|     252.00000       15926.40 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0081 604-07903               18.800  m2   |      98.00000        1842.40|     160.00000        3008.00|     145.00000        2726.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0082 604-90256             3567.200  m2   |      34.00000      121284.80|      36.50000      130202.80|      41.00000      146255.20 
  SIDEWALK, CONCRETE, 150 mm              |                             |                             | 
0083 605-06120              109.000  m    |      84.00000        9156.00|      82.00000        8938.00|     100.00000       10900.00 
  CURB, CONCRETE                          |                             |                             | 
0084 605-06140             2935.600  m    |      39.00000      114488.40|      51.60000      151476.96|      39.70000      116543.32 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0085 605-09131                8.400  m    |     500.00000        4200.00|     200.00000        1680.00|     100.00000         840.00 
  CURB AND GUTTER TURNOUT, CONCRETE       |                             |                             | 
0086 609-06259              623.800  m2   |      90.00000       56142.00|      66.00000       41170.80|      74.00000       46161.20 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0087 610-07487             2192.900  Mg   |     120.00000      263148.00|      25.00000       54822.50|      61.50000      134863.35 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0088 610-07488             5870.400  Mg   |      63.00000      369835.20|      25.00000      146760.00|      64.50000      378640.80 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0089 610-08446             2464.800  m2   |      42.00000      103521.60|      44.00000      108451.20|      50.00000      123240.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0090 610-09108              920.000  m2   |      43.00000       39560.00|      51.00000       46920.00|      61.00000       56120.00 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0091 615-06490              275.000  EACH |     118.00000       32450.00|     118.00000       32450.00|     123.00000       33825.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0092 615-06505               56.000  EACH |     545.00000       30520.00|     545.00000       30520.00|     575.00000       32200.00 
  MONUMENT, B                             |                             |                             | 
0093 616-02320             8946.700  m2   |       1.84000       16461.93|       1.37000       12256.98|       2.00000       17893.40 
  GEOTEXTILES                             |                             |                             | 
0094 616-06405             5440.000  Mg   |      18.99000      103305.60|      25.61000      139318.40|      25.00000      136000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0096 621-01004                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|    1200.00000        4800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0097 621-06545               13.100  Mg   |      50.00000         655.00|      50.00000         655.00|      55.00000         720.50 
  FERTILIZER                              |                             |                             | 
0098 621-06560           145172.000  m2   |       0.37000       53713.64|       0.37000       53713.64|       0.40000       58068.80 
  MULCHED SEEDING, U                      |                             |                             | 
0099 621-06565               65.300  Mg   |     100.00000        6530.00|     100.00000        6530.00|     105.00000        6856.50 
  MULCHING MATERIAL                       |                             |                             | 
0100 621-06567              159.400  kL   |       1.00000         159.40|       1.00000         159.40|       9.00000        1434.60 
  WATER                                   |                             |                             | 
0101 621-06574            20386.000  m2   |       2.92000       59527.12|       3.42000       69720.12|       3.10000       63196.60 
  SODDING                                 |                             |                             | 
0102 621-06575            19455.000  m2   |       2.92000       56808.60|       3.42000       66536.10|       3.10000       60310.50 
  SODDING, NURSERY                        |                             |                             | 
0103 628-09403               24.000  MOS  |    3000.00000       72000.00|    2250.00000       54000.00|    2500.00000       60000.00 
  FIELD OFFICE, C                         |                             |                             | 
0104 628-09407               48.000  MOS  |     200.00000        9600.00|     424.00000       20352.00|     200.00000        9600.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2                          |                             |                             | 
0105 701-01849              198.900  m    |     140.00000       27846.00|     146.78000       29194.54|     155.00000       30829.50 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0106 701-99086               18.000  EACH |     300.00000        5400.00|     288.00000        5184.00|     303.00000        5454.00 
  PILE TIP, STEEL SHELL                   |                             |                             | 
0107 702-51863               12.000  EACH |      20.00000         240.00|      11.27000         135.24|      22.00000         264.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0108 702-92857               31.700  m3   |    1200.00000       38040.00|     393.00000       12458.10|     415.00000       13155.50 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0109 703-51032            30534.000  kg   |       2.00000       61068.00|       1.86000       56793.24|       2.00000       61068.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 704-51002              117.100  m3   |     600.00000       70260.00|     626.45000       73357.30|     660.00000       77286.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0111 706-05733                4.000  EACH |    1800.00000        7200.00|    1600.00000        6400.00|    1680.00000        6720.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0112 706-51025               29.600  m    |     250.00000        7400.00|     485.00000       14356.00|     520.00000       15392.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0113 707-05979              166.600  m2   |     650.00000      108290.00|     705.81000      117587.95|     600.00000       99960.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 686 mm X 1219 mm                    |                             |                             | 
0114 709-51821                       LUMP |    3056.85000        3056.85|    3056.85000        3056.85|    4000.00000        4000.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0115 709-51821                       LUMP |    3528.00000        3528.00|    3528.00000        3528.00|    4200.00000        4200.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0116 714-04802               52.300  m2   |     186.97000        9778.53|      70.00000        3661.00|      55.00000        2876.50 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0117 714-26703               24.000  m    |    1245.99000       29903.76|    1100.00000       26400.00|    1400.00000       33600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 1200 mm             |                             |                             | 
0118 714-26712               24.000  m    |    1480.56000       35533.44|    1400.00000       33600.00|    2100.00000       50400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 1800 mm             |                             |                             | 
0119 714-26722               26.500  m    |    2215.75000       58717.38|    2300.00000       60950.00|    2500.00000       66250.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 2400 mm             |                             |                             | 
0120 714-26724               22.000  m    |    2552.74000       56160.28|    2200.00000       48400.00|    3000.00000       66000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3600 mm x 1200 mm             |                             |                             | 
0121 714-99348                9.000  m    |     856.91000        7712.19|     990.00000        8910.00|    1600.00000       14400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 900 mm              |                             |                             | 
0122 715-04855                1.000  EACH |    1028.50000        1028.50|    1300.00000        1300.00|    1400.00000        1400.00 
  PIPE END SECTION, 1050 mm               |                             |                             | 
0123 715-05019               28.000  m    |     244.32000        6840.96|     241.00000        6748.00|     220.00000        6160.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0124 715-05048            14874.000  m    |      13.70000      203773.80|       8.75000      130147.50|       9.50000      141303.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0125 715-05053              645.500  m    |      29.22000       18861.51|      45.00000       29047.50|      49.00000       31629.50 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0126 715-05121               60.000  m    |     110.48000        6628.80|     112.00000        6720.00|     110.00000        6600.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0127 715-05123              157.000  m    |     122.21000       19186.97|     143.00000       22451.00|     150.00000       23550.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0128 715-05149              800.300  m    |      97.02000       77645.11|      94.00000       75228.20|      80.00000       64024.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0129 715-05151             1100.200  m    |     101.40000      111560.28|     105.00000      115521.00|      85.00000       93517.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0130 715-05152              545.900  m    |     108.86000       59426.67|     112.00000       61140.80|     110.00000       60049.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0131 715-05154              300.000  m    |     145.28000       43584.00|     150.00000       45000.00|     150.00000       45000.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0132 715-05156              107.500  m    |     188.40000       20253.00|     227.00000       24402.50|     190.00000       20425.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0133 715-05159              165.000  m    |     234.19000       38641.35|     293.00000       48345.00|     320.00000       52800.00 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0134 715-05169              321.000  m    |     103.09000       33091.89|     105.00000       33705.00|      85.00000       27285.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0135 715-05171               66.500  m    |     107.60000        7155.40|     112.00000        7448.00|     110.00000        7315.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0136 715-05173               14.000  m    |     152.79000        2139.06|     160.00000        2240.00|     150.00000        2100.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0137 715-05407               48.000  m    |      11.00000         528.00|      11.00000         528.00|      50.00000        2400.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0138 715-05422               17.000  m    |     300.00000        5100.00|     375.00000        6375.00|     320.00000        5440.00 
  PIPE, SLOTTED DRAIN, 300 mm             |                             |                             | 
0139 715-07667                2.000  EACH |     408.46000         816.92|    1140.00000        2280.00|    3500.00000        7000.00 
  CONCRETE ANCHOR, 900 mm                 |                             |                             | 
0140 715-26750                1.000  EACH |    6050.00000        6050.00|    6500.00000        6500.00|    5500.00000        5500.00 
  GRATED BOX END SECTION, II, 4:1, 1050   |                             |                             | 
  mm x 725 mm                             |                             |                             | 
0141 715-46000                3.000  EACH |     313.50000         940.50|     570.00000        1710.00|     410.00000        1230.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0142 715-46005               61.000  EACH |     141.28000        8618.08|     600.00000       36600.00|     430.00000       26230.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0143 715-46010               22.000  EACH |     154.00000        3388.00|     620.00000       13640.00|     490.00000       10780.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0144 715-46020               18.000  EACH |     286.00000        5148.00|     830.00000       14940.00|     600.00000       10800.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0145 715-46030                2.000  EACH |     338.25000         676.50|    1140.00000        2280.00|    1000.00000        2000.00 
  PIPE END SECTION, 750 mm                |                             |                             | 
0146 718-06529               69.000  EACH |     319.00000       22011.00|     460.00000       31740.00|     550.00000       37950.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0147 718-06532             2000.000  m    |       3.00000        6000.00|       2.50000        5000.00|       5.00000       10000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0148 718-52610             3729.000  m3   |      43.55000      162397.95|      31.00000      115599.00|      44.00000      164076.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0149 718-99153            27387.100  m2   |       1.06000       29030.33|       1.30000       35603.23|       1.50000       41080.65 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0150 720-45005                2.000  EACH |    1587.87000        3175.74|    1200.00000        2400.00|    1800.00000        3600.00 
  INLET, A2                               |                             |                             | 
0151 720-45030               35.000  EACH |    1306.35000       45722.25|    1175.00000       41125.00|    1100.00000       38500.00 
  INLET, E7                               |                             |                             | 
0152 720-45035               18.000  EACH |    1363.42000       24541.56|    1175.00000       21150.00|    1200.00000       21600.00 
  INLET, F7                               |                             |                             | 
0153 720-45410               17.000  EACH |    1810.44000       30777.48|    1350.00000       22950.00|    1600.00000       27200.00 
  MANHOLE, C4                             |                             |                             | 
0154 720-45415                4.000  EACH |    3236.62000       12946.48|    2500.00000       10000.00|    2600.00000       10400.00 
  MANHOLE, D4                             |                             |                             | 
0155 720-98174               21.000  EACH |    1996.96000       41936.16|    1750.00000       36750.00|    2150.00000       45150.00 
  INLET, B15                              |                             |                             | 
0156 720-98555               48.000  EACH |    2189.74000      105107.52|    1800.00000       86400.00|    2200.00000      105600.00 
  INLET, C15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0157 722-51842              266.000  m2   |      91.00000       24206.00|      94.61000       25166.26|     100.00000       26600.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0158 722-51846                2.000  m3   |     434.50000         869.00|     434.50000         869.00|     434.50000         869.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0159 722-51852               28.000  m2   |     216.00000        6048.00|      79.62000        2229.36|      85.00000        2380.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0160 722-60824              266.000  m2   |       9.00000        2394.00|      12.00000        3192.00|      23.00000        6118.00 
  SURFACE MILLING                         |                             |                             | 
0161 723-08050               24.600  m    |    6890.00000      169494.00|    5912.28000      145442.09|    5400.00000      132840.00 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                             |                             | 
  x 2440 mm                               |                             |                             | 
0162 727-90308               62.000  m    |     128.00000        7936.00|     115.00000        7130.00|     125.00000        7750.00 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0163 727-90309              142.000  L    |      26.50000        3763.00|      21.00000        2982.00|      25.00000        3550.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0164 727-93560                       LUMP |    2200.00000        2200.00|    2000.00000        2000.00|    2200.00000        2200.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0165 801-04308                2.000  EACH |     996.00000        1992.00|     996.00000        1992.00|    1100.00000        2200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0166 801-06625               35.000  EACH |      72.00000        2520.00|      72.00000        2520.00|      80.00000        2800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0167 801-06640                6.000  EACH |     783.00000        4698.00|     783.00000        4698.00|     825.00000        4950.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0168 801-06645                2.000  EACH |     189.00000         378.00|     189.00000         378.00|     200.00000         400.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0169 801-06775                       LUMP |  118000.00000      118000.00|   98632.41000       98632.41|  230000.00000      230000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0170 801-07119               16.000  m    |     101.00000        1616.00|     101.00000        1616.00|     106.00000        1696.00 
  BARRICADE, III-B                        |                             |                             | 
0171 802-04893                2.000  EACH |      45.01000          90.02|      45.00000          90.00|      48.00000          96.00 
  REFERENCE POST                          |                             |                             | 
0172 802-05701              509.700  m    |      32.00000       16310.40|      32.00000       16310.40|      34.00000       17329.80 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0173 802-76025               50.100  m2   |     127.50000        6387.75|     127.50000        6387.75|     134.00000        6713.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0174 802-76035               32.580  m2   |     138.00000        4496.04|     138.00000        4496.04|     150.00000        4887.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0175 805-01816                3.000  EACH |    2100.00000        6300.00|    2100.00000        6300.00|    2200.00000        6600.00 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                             |                             | 
  mm X 2500 mm                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0176 805-01842                2.000  EACH |     850.00000        1700.00|     850.00000        1700.00|     900.00000        1800.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0177 805-01844               42.000  m    |      42.65000        1791.30|      42.65000        1791.30|      45.00000        1890.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0178 805-01879                1.000  EACH |     750.00000         750.00|     750.00000         750.00|     800.00000         800.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0179 805-02503              337.000  m    |       0.45000         151.65|       0.45000         151.65|       1.00000         337.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0180 805-78100                1.000  EACH |   10500.00000       10500.00|   10500.00000       10500.00|   11000.00000       11000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0181 805-78205                8.000  EACH |     575.00000        4600.00|     575.00000        4600.00|     600.00000        4800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0182 805-78415                4.000  EACH |    1250.00000        5000.00|    1250.00000        5000.00|    1310.00000        5240.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0183 805-78420                4.000  EACH |     275.00000        1100.00|     275.00000        1100.00|     300.00000        1200.00 
  DISCONNECT HANGER                       |                             |                             | 
0184 805-78467               16.000  m    |       5.00000          80.00|       5.00000          80.00|       6.00000          96.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0185 805-78485              111.000  m    |       3.50000         388.50|       3.50000         388.50|       5.00000         555.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0186 805-78490              159.000  m    |       4.50000         715.50|       4.50000         715.50|       6.00000         954.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0187 805-78510              101.000  m    |       3.00000         303.00|       3.00000         303.00|       4.00000         404.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0188 805-78795              169.000  m    |      23.00000        3887.00|      23.00000        3887.00|      25.00000        4225.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0189 805-78925                1.000  EACH |     650.00000         650.00|     650.00000         650.00|     800.00000         800.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0190 805-81032                3.000  EACH |    4500.00000       13500.00|    4500.00000       13500.00|    4700.00000       14100.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0191 805-92504                3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     525.00000        1575.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0192 808-03002                7.000  m    |       9.79000          68.53|       9.79000          68.53|      20.00000         140.00 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0193 808-03631              395.800  m    |       3.79000        1500.08|       3.79000        1500.08|       4.00000        1583.20 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0194 808-03632              385.800  m    |       3.79000        1462.18|       3.79000        1462.18|       4.00000        1543.20 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0195 808-04896               14.800  m    |       9.79000         144.89|       9.79000         144.89|      11.00000         162.80 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1461789 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |POINDEXTER EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0196 808-06701              429.500  m    |       0.74000         317.83|       0.74000         317.83|       0.80000         343.60 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0197 808-06703            20066.400  m    |       0.74000       14849.14|       0.74000       14849.14|       0.80000       16053.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0198 808-75240              495.700  m    |       9.74000        4828.12|       9.74000        4828.12|      11.00000        5452.70 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0199 808-75245            13547.000  m    |       0.74000       10024.78|       0.74000       10024.78|       0.80000       10837.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0200 808-75297               20.000  m    |      28.88000         577.60|      28.88000         577.60|      32.00000         640.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0201 808-75320               36.000  EACH |      39.00000        1404.00|      39.00000        1404.00|      41.00000        1476.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0202 808-75325               13.000  EACH |      63.00000         819.00|      63.00000         819.00|      66.00000         858.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0203 808-75998              961.000  EACH |      12.85000       12348.85|      10.45000       10042.45|      11.00000       10571.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0204 202-02241              103.000  m    |      11.25000        1158.75|      11.25000        1158.75|      12.00000        1236.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0205 205-09543              100.000  Mg   |      20.44000        2044.00|      29.00000        2900.00|      50.00000        5000.00 
  NO 2 STONE                              |                             |                             | 
0206 601-01846                2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00|    1700.00000        3400.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0207 616-05689              357.000  Mg   |      36.50000       13030.50|      39.00000       13923.00|      48.00000       17136.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0208 720-44000                5.000  EACH |     920.00000        4600.00|     565.00000        2825.00|     750.00000        3750.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0209 732-08421               52.300  m2   |     222.24000       11623.15|     280.00000       14644.00|     155.00000        8106.50 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    12,987,178.00|           $    12,999,525.00|           $    13,554,881.59 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,987,178.00|           $    12,999,525.00|           $    13,554,881.59 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 36-2231526         |(      ) 
                                          |CRIDER & CRIDER INC          |WALSH CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  130000.00000      130000.00|  738333.53000      738333.53| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |      60.00000         120.00|     150.00000         300.00| 
  RADIO                                   |                             |                             | 
0003 105-08520                2.000  EACH |     118.00000         236.00|     150.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               48.000  MOS  |      71.00000        3408.00|     150.00000        7200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523               48.000  MOS  |      65.00000        3120.00|     125.00000        6000.00| 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0013 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0014 110-01001                       LUMP |  681000.00000      681000.00|  712700.00000      712700.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |  310000.00000      310000.00|  356370.00000      356370.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-01300                1.000  EACH |    2599.00000        2599.00|    5000.00000        5000.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0017 202-02240              362.200  m2   |       4.25000        1539.35|      16.00000        5795.20| 
  PAVEMENT REMOVAL                        |                             |                             | 
0018 202-02286                1.000  EACH |   24500.00000       24500.00|   40000.00000       40000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0019 202-03000                       LUMP |     250.00000         250.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 1                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 36-2231526         |(      ) 
                                          |CRIDER & CRIDER INC          |WALSH CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 202-03000                       LUMP |    1000.00000        1000.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 107                                 |                             |                             | 
0021 202-03000                       LUMP |     750.00000         750.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 108                                 |                             |                             | 
0022 202-03000                       LUMP |     600.00000         600.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 109                                 |                             |                             | 
0023 202-03000                       LUMP |    2000.00000        2000.00|    8500.00000        8500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 113                                 |                             |                             | 
0024 202-03000                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 129                                 |                             |                             | 
0025 202-03000                       LUMP |     250.00000         250.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 13                                  |                             |                             | 
0026 202-03000                       LUMP |     250.00000         250.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 21                                  |                             |                             | 
0027 202-03000                       LUMP |     250.00000         250.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 27                                  |                             |                             | 
0028 202-03000                       LUMP |    4500.00000        4500.00|   18000.00000       18000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 4                                   |                             |                             | 
0029 202-03000                       LUMP |     600.00000         600.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 47                                  |                             |                             | 
0030 202-03000                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 52                                  |                             |                             | 
0031 202-03000                       LUMP |    1250.00000        1250.00|    3500.00000        3500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 56                                  |                             |                             | 
0032 202-03000                       LUMP |     500.00000         500.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 61                                  |                             |                             | 
0033 202-03000                       LUMP |     400.00000         400.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 67                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 36-2231526         |(      ) 
                                          |CRIDER & CRIDER INC          |WALSH CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 202-03000                       LUMP |    5600.00000        5600.00|   20000.00000       20000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0035 202-03000                       LUMP |    1000.00000        1000.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 8                                   |                             |                             | 
0036 202-03000                       LUMP |    1000.00000        1000.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 89                                  |                             |                             | 
0037 202-03000                       LUMP |     250.00000         250.00|    2500.00000        2500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 9                                   |                             |                             | 
0038 202-74035              139.000  EACH |      70.00000        9730.00|      20.17000        2803.63| 
  SIGN, REMOVE                            |                             |                             | 
0039 202-91385               12.000  EACH |     236.00000        2832.00|     119.80000        1437.60| 
  INLET, REMOVE                           |                             |                             | 
0040 202-93995                1.000  EACH |     154.00000         154.00|    1279.03000        1279.03| 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0041 202-96133             1262.400  m    |      50.00000       63120.00|      77.37000       97671.89| 
  PIPE, REMOVE                            |                             |                             | 
0042 203-02000            98930.000  m3   |      15.90000     1572987.00|      14.50000     1434485.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0043 205-06931             1655.000  Mg   |      35.00000       57925.00|      61.04000      101021.20| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0044 205-06933               53.000  EACH |      80.00000        4240.00|      80.00000        4240.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0045 205-06937             2053.000  m    |       7.30000       14986.90|       4.58000        9402.74| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0046 206-51230               60.000  m3   |      47.50000        2850.00|      35.00000        2100.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0047 207-08263           142335.200  m2   |       7.80000     1110214.56|       4.60000      654741.92| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0048 207-08267            10280.000  m2   |      10.75000      110510.00|       6.80000       69904.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0049 211-06467               48.000  m3   |      59.50000        2856.00|      55.93000        2684.64| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0050 211-09264             6231.300  m3   |      22.00000      137088.60|      26.10000      162636.93| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0051 211-09265             1210.800  m3   |      31.00000       37534.80|      38.00000       46010.40| 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0052 211-09266               11.200  m3   |      53.00000         593.60|      16.88000         189.06| 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
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0053 211-09268              323.000  m3   |      58.00000       18734.00|      85.00000       27455.00| 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0054 301-07448            23949.600  Mg   |      17.00000      407143.20|      16.00000      383193.60| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0055 302-07455               84.000  m3   |      57.00000        4788.00|      60.16000        5053.44| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0057 304-07491               64.400  Mg   |     150.00000        9660.00|     150.00000        9660.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0058 304-07494             3386.300  Mg   |      47.00000      159156.10|      59.82000      202568.47| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0059 306-08034             9340.000  m2   |       0.68000        6351.20|       0.76000        7098.40| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0060 306-08042            16752.000  m2   |       0.68000       11391.36|       0.82000       13736.64| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0061 401-06264                       LUMP |    5300.00000        5300.00|   15000.00000       15000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0062 401-07328             9796.800  Mg   |      63.00000      617198.40|      63.00000      617198.40| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0063 401-07329             2114.200  Mg   |      69.00000      145879.80|      69.00000      145879.80| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0064 401-07398            11814.000  Mg   |      48.00000      567072.00|      48.00000      567072.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0065 401-07399             3523.700  Mg   |      48.00000      169137.60|      48.00000      169137.60| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0066 401-07408            34778.000  Mg   |      45.00000     1565010.00|      45.00000     1565010.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0067 401-07409            15504.000  Mg   |      45.00000      697680.00|      45.00000      697680.00| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0068 401-07429            16628.000  Mg   |      45.00000      748260.00|      45.00000      748260.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0069 402-07432             1349.000  Mg   |      55.00000       74195.00|      55.00000       74195.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0070 402-07440             4304.000  Mg   |      47.00000      202288.00|      47.00000      202288.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0071 406-05520               91.000  Mg   |     529.00000       48139.00|     529.00000       48139.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0072 601-01128                4.000  EACH |    1130.00000        4520.00|    1130.00000        4520.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0073 601-01522                1.000  EACH |    1930.00000        1930.00|    1930.00000        1930.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0075 601-05071                1.000  EACH |    2170.00000        2170.00|    2170.00000        2170.00| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
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     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 36-2231526         |(      ) 
                                          |CRIDER & CRIDER INC          |WALSH CONSTRUCTION COMPANY   | 
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0076 601-94689               28.000  EACH |    2290.00000       64120.00|    2290.00000       64120.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0077 601-99105             1447.800  m    |      53.60000       77602.08|      53.60000       77602.08| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0078 602-06729               10.000  EACH |      12.00000         120.00|      15.00000         150.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0079 604-07894               17.600  m2   |      88.00000        1548.80|     151.32000        2663.23| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0080 604-07902               63.200  m2   |     149.00000        9416.80|     259.54000       16402.93| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0081 604-07903               18.800  m2   |     108.00000        2030.40|     148.92000        2799.70| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0082 604-90256             3567.200  m2   |      39.50000      140904.40|      41.31000      147361.03| 
  SIDEWALK, CONCRETE, 150 mm              |                             |                             | 
0083 605-06120              109.000  m    |      61.00000        6649.00|      81.70000        8905.30| 
  CURB, CONCRETE                          |                             |                             | 
0084 605-06140             2935.600  m    |      47.00000      137973.20|      45.57000      133775.29| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0085 605-09131                8.400  m    |     795.00000        6678.00|     100.25000         842.10| 
  CURB AND GUTTER TURNOUT, CONCRETE       |                             |                             | 
0086 609-06259              623.800  m2   |      66.00000       41170.80|      66.79000       41663.60| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0087 610-07487             2192.900  Mg   |      60.00000      131574.00|      63.98000      140301.74| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0088 610-07488             5870.400  Mg   |      63.00000      369835.20|      66.98000      393199.39| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0089 610-08446             2464.800  m2   |      46.00000      113380.80|      57.00000      140493.60| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0090 610-09108              920.000  m2   |      53.50000       49220.00|      49.00000       45080.00| 
  PCCP FOR APPROACHES, 225 mm             |                             |                             | 
0091 615-06490              275.000  EACH |     118.00000       32450.00|     118.00000       32450.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0092 615-06505               56.000  EACH |     545.00000       30520.00|     545.00000       30520.00| 
  MONUMENT, B                             |                             |                             | 
0093 616-02320             8946.700  m2   |       2.00000       17893.40|       1.06000        9483.50| 
  GEOTEXTILES                             |                             |                             | 
0094 616-06405             5440.000  Mg   |      27.00000      146880.00|      25.00000      136000.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0096 621-01004                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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0097 621-06545               13.100  Mg   |      50.00000         655.00|      50.00000         655.00| 
  FERTILIZER                              |                             |                             | 
0098 621-06560           145172.000  m2   |       0.50000       72586.00|       0.37000       53713.64| 
  MULCHED SEEDING, U                      |                             |                             | 
0099 621-06565               65.300  Mg   |     100.00000        6530.00|     100.00000        6530.00| 
  MULCHING MATERIAL                       |                             |                             | 
0100 621-06567              159.400  kL   |       1.00000         159.40|       1.00000         159.40| 
  WATER                                   |                             |                             | 
0101 621-06574            20386.000  m2   |       3.00000       61158.00|       2.92000       59527.12| 
  SODDING                                 |                             |                             | 
0102 621-06575            19455.000  m2   |       3.00000       58365.00|       2.92000       56808.60| 
  SODDING, NURSERY                        |                             |                             | 
0103 628-09403               24.000  MOS  |    1500.00000       36000.00|    3200.00000       76800.00| 
  FIELD OFFICE, C                         |                             |                             | 
0104 628-09407               48.000  MOS  |      88.00000        4224.00|     175.00000        8400.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2                          |                             |                             | 
0105 701-01849              198.900  m    |     147.00000       29238.30|     124.89000       24840.62| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0106 701-99086               18.000  EACH |     288.00000        5184.00|     200.00000        3600.00| 
  PILE TIP, STEEL SHELL                   |                             |                             | 
0107 702-51863               12.000  EACH |      11.50000         138.00|      35.00000         420.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0108 702-92857               31.700  m3   |     393.00000       12458.10|     726.93000       23043.68| 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0109 703-51032            30534.000  kg   |       2.00000       61068.00|       1.51000       46106.34| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 704-51002              117.100  m3   |     627.00000       73421.70|     750.00000       87825.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0111 706-05733                4.000  EACH |    1600.00000        6400.00|    1500.00000        6000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0112 706-51025               29.600  m    |     485.00000       14356.00|     300.00000        8880.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0113 707-05979              166.600  m2   |     706.00000      117619.60|     800.00000      133280.00| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 686 mm X 1219 mm                    |                             |                             | 
0114 709-51821                       LUMP |    3510.00000        3510.00|    4000.00000        4000.00| 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0115 709-51821                       LUMP |    3740.00000        3740.00|    4000.00000        4000.00| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0116 714-04802               52.300  m2   |      83.00000        4340.90|      94.15000        4924.05| 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
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0117 714-26703               24.000  m    |    2550.00000       61200.00|    1000.00000       24000.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 1200 mm             |                             |                             | 
0118 714-26712               24.000  m    |    4000.00000       96000.00|    1400.00000       33600.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 1800 mm             |                             |                             | 
0119 714-26722               26.500  m    |    5500.00000      145750.00|    2150.00000       56975.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3000 mm x 2400 mm             |                             |                             | 
0120 714-26724               22.000  m    |    4300.00000       94600.00|    2600.00000       57200.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3600 mm x 1200 mm             |                             |                             | 
0121 714-99348                9.000  m    |    2300.00000       20700.00|    1000.00000        9000.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1500 mm x 900 mm              |                             |                             | 
0122 715-04855                1.000  EACH |    1150.00000        1150.00|    2196.39000        2196.39| 
  PIPE END SECTION, 1050 mm               |                             |                             | 
0123 715-05019               28.000  m    |     165.00000        4620.00|     248.93000        6970.04| 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                             |                             | 
0124 715-05048            14874.000  m    |       5.25000       78088.50|       8.60000      127916.40| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0125 715-05053              645.500  m    |      48.25000       31145.38|      41.50000       26788.25| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0126 715-05121               60.000  m    |      80.00000        4800.00|     111.41000        6684.60| 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                             |                             | 
0127 715-05123              157.000  m    |      93.00000       14601.00|     136.12000       21370.84| 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0128 715-05149              800.300  m    |      60.00000       48018.00|      90.18000       72171.05| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0129 715-05151             1100.200  m    |      63.00000       69312.60|      99.78000      109777.96| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0130 715-05152              545.900  m    |      77.00000       42034.30|     109.84000       59961.66| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0131 715-05154              300.000  m    |      86.00000       25800.00|     137.69000       41307.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0132 715-05156              107.500  m    |     282.00000       30315.00|     181.28000       19487.60| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0133 715-05159              165.000  m    |     202.00000       33330.00|     283.95000       46851.75| 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0134 715-05169              321.000  m    |      74.00000       23754.00|      92.81000       29792.01| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0135 715-05171               66.500  m    |     100.00000        6650.00|     109.10000        7255.15| 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
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0136 715-05173               14.000  m    |     197.00000        2758.00|     143.03000        2002.42| 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                             |                             | 
0137 715-05407               48.000  m    |      12.00000         576.00|      11.91000         571.68| 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0138 715-05422               17.000  m    |     322.00000        5474.00|     301.45000        5124.65| 
  PIPE, SLOTTED DRAIN, 300 mm             |                             |                             | 
0139 715-07667                2.000  EACH |     800.00000        1600.00|     721.77000        1443.54| 
  CONCRETE ANCHOR, 900 mm                 |                             |                             | 
0140 715-26750                1.000  EACH |    5800.00000        5800.00|    5650.12000        5650.12| 
  GRATED BOX END SECTION, II, 4:1, 1050   |                             |                             | 
  mm x 725 mm                             |                             |                             | 
0141 715-46000                3.000  EACH |     400.00000        1200.00|     376.32000        1128.96| 
  PIPE END SECTION, 300 mm                |                             |                             | 
0142 715-46005               61.000  EACH |     350.00000       21350.00|     396.16000       24165.76| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0143 715-46010               22.000  EACH |     400.00000        8800.00|     436.67000        9606.74| 
  PIPE END SECTION, 450 mm                |                             |                             | 
0144 715-46020               18.000  EACH |     500.00000        9000.00|     692.35000       12462.30| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0145 715-46030                2.000  EACH |     900.00000        1800.00|     789.99000        1579.98| 
  PIPE END SECTION, 750 mm                |                             |                             | 
0146 718-06529               69.000  EACH |     400.00000       27600.00|     415.00000       28635.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0147 718-06532             2000.000  m    |       2.50000        5000.00|       2.88000        5760.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0148 718-52610             3729.000  m3   |      40.00000      149160.00|      31.00000      115599.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0149 718-99153            27387.100  m2   |       1.00000       27387.10|       1.40000       38341.94| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0150 720-45005                2.000  EACH |    1300.00000        2600.00|    1789.28000        3578.56| 
  INLET, A2                               |                             |                             | 
0151 720-45030               35.000  EACH |    1100.00000       38500.00|    1653.83000       57884.05| 
  INLET, E7                               |                             |                             | 
0152 720-45035               18.000  EACH |    1100.00000       19800.00|    2070.49000       37268.82| 
  INLET, F7                               |                             |                             | 
0153 720-45410               17.000  EACH |    1300.00000       22100.00|    2228.76000       37888.92| 
  MANHOLE, C4                             |                             |                             | 
0154 720-45415                4.000  EACH |    1800.00000        7200.00|    2914.11000       11656.44| 
  MANHOLE, D4                             |                             |                             | 
0155 720-98174               21.000  EACH |    1800.00000       37800.00|    2165.83000       45482.43| 
  INLET, B15                              |                             |                             | 
0156 720-98555               48.000  EACH |    1800.00000       86400.00|    2128.33000      102159.84| 
  INLET, C15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 36-2231526         |(      ) 
                                          |CRIDER & CRIDER INC          |WALSH CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0157 722-51842              266.000  m2   |      94.61000       25166.26|     125.00000       33250.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0158 722-51846                2.000  m3   |     434.50000         869.00|     434.50000         869.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0159 722-51852               28.000  m2   |      79.62000        2229.36|     474.48000       13285.44| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0160 722-60824              266.000  m2   |      12.00000        3192.00|      36.38000        9677.08| 
  SURFACE MILLING                         |                             |                             | 
0161 723-08050               24.600  m    |    7100.00000      174660.00|    4600.00000      113160.00| 
  STRUCTURE, PRECAST THREE-SIDED, 5480 mm |                             |                             | 
  x 2440 mm                               |                             |                             | 
0162 727-90308               62.000  m    |     115.00000        7130.00|     143.48000        8895.76| 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0163 727-90309              142.000  L    |      21.00000        2982.00|      26.20000        3720.40| 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0164 727-93560                       LUMP |    2000.00000        2000.00|   10000.00000       10000.00| 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0165 801-04308                2.000  EACH |     996.00000        1992.00|    1300.00000        2600.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0166 801-06625               35.000  EACH |      72.00000        2520.00|     275.00000        9625.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0167 801-06640                6.000  EACH |     783.00000        4698.00|     485.00000        2910.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0168 801-06645                2.000  EACH |     189.00000         378.00|     200.00000         400.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0169 801-06775                       LUMP |  175000.00000      175000.00|  475000.00000      475000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0170 801-07119               16.000  m    |     101.00000        1616.00|     110.00000        1760.00| 
  BARRICADE, III-B                        |                             |                             | 
0171 802-04893                2.000  EACH |     257.00000         514.00|      45.39000          90.78| 
  REFERENCE POST                          |                             |                             | 
0172 802-05701              509.700  m    |      40.00000       20388.00|      32.27000       16448.02| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0173 802-76025               50.100  m2   |     239.00000       11973.90|     128.59000        6442.36| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0174 802-76035               32.580  m2   |     241.00000        7851.78|     139.18000        4534.48| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0175 805-01816                3.000  EACH |    2570.00000        7710.00|    2118.00000        6354.00| 
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                             |                             | 
  mm X 2500 mm                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 36-2231526         |(      ) 
                                          |CRIDER & CRIDER INC          |WALSH CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0176 805-01842                2.000  EACH |     935.00000        1870.00|     857.29000        1714.58| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0177 805-01844               42.000  m    |      49.50000        2079.00|      43.02000        1806.84| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0178 805-01879                1.000  EACH |     935.00000         935.00|     756.43000         756.43| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0179 805-02503              337.000  m    |       2.50000         842.50|       0.45000         151.65| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0180 805-78100                1.000  EACH |    9651.00000        9651.00|   10590.02000       10590.02| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0181 805-78205                8.000  EACH |     599.00000        4792.00|     579.93000        4639.44| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0182 805-78415                4.000  EACH |       2.00000           8.00|    1260.72000        5042.88| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0183 805-78420                4.000  EACH |     233.00000         932.00|     277.36000        1109.44| 
  DISCONNECT HANGER                       |                             |                             | 
0184 805-78467               16.000  m    |       7.50000         120.00|       5.04000          80.64| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0185 805-78485              111.000  m    |       5.00000         555.00|       3.53000         391.83| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0186 805-78490              159.000  m    |       5.00000         795.00|       4.54000         721.86| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0187 805-78510              101.000  m    |       3.50000         353.50|       3.03000         306.03| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0188 805-78795              169.000  m    |      24.50000        4140.50|      23.20000        3920.80| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0189 805-78925                1.000  EACH |    1162.00000        1162.00|     655.57000         655.57| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0190 805-81032                3.000  EACH |    3822.00000       11466.00|    4538.58000       13615.74| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0191 805-92504                3.000  EACH |     459.00000        1377.00|     504.29000        1512.87| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0192 808-03002                7.000  m    |       9.80000          68.60|       0.95000           6.65| 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                             |                             | 
0193 808-03631              395.800  m    |       3.80000        1504.04|       0.95000         376.01| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0194 808-03632              385.800  m    |       3.80000        1466.04|       0.95000         366.51| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0195 808-04896               14.800  m    |       9.80000         145.04|       0.95000          14.06| 
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -30295-A                   COUNTIES : HENDRICKS       MORGAN 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 36-2231526         |(      ) 
                                          |CRIDER & CRIDER INC          |WALSH CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0196 808-06701              429.500  m    |       0.75000         322.13|       0.95000         408.03| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0197 808-06703            20066.400  m    |       0.75000       15049.80|       0.95000       19063.08| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0198 808-75240              495.700  m    |       9.75000        4833.08|       0.95000         470.92| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0199 808-75245            13547.000  m    |       0.75000       10160.25|       0.95000       12869.65| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0200 808-75297               20.000  m    |      29.00000         580.00|      27.75000         555.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0201 808-75320               36.000  EACH |      39.00000        1404.00|      55.00000        1980.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0202 808-75325               13.000  EACH |      63.00000         819.00|      79.95000        1039.35| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0203 808-75998              961.000  EACH |      10.45000       10042.45|      17.99000       17288.39| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0204 202-02241              103.000  m    |      11.25000        1158.75|      11.25000        1158.75| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0205 205-09543              100.000  Mg   |      18.50000        1850.00|      52.82000        5282.00| 
  NO 2 STONE                              |                             |                             | 
0206 601-01846                2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0207 616-05689              357.000  Mg   |      32.00000       11424.00|      30.27000       10806.39| 
  RIPRAP, CLASS 2                         |                             |                             | 
0208 720-44000                5.000  EACH |     250.00000        1250.00|     535.99000        2679.95| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0209 732-08421               52.300  m2   |     200.00000       10460.00|     177.69000        9293.19| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    13,613,185.21|           $    14,254,880.78|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    13,613,185.21|           $    14,254,880.78|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ROAD CONSTRUCTION                                           COMPLETION DATE : 05/30/11 
     LOCATION     : ON 126TH STREET FROM HOOSIER ROAD TO OLIO ROAD                   PROJECT(S) :  0401388 
                                                                                                   0600110 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0175870     BERNS CONSTRUCTION COMPANY INC                                             $    10,186,575.39  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    10,751,216.00  105.5430% 
   3   35-1139301     E & B PAVING INC                                                           $    10,874,866.13  106.7568% 
   4   35-1875662     CRIDER & CRIDER INC                                                        $    10,933,128.07  107.3288% 
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $    11,575,886.56  113.6386% 
   6   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $    12,836,231.95  126.0113% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2  ) 35-0918397          |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD CONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  100000.00000      100000.00|   58000.00000       58000.00|  155000.00000      155000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  509328.77000      509328.77|  537560.00000      537560.00|  532000.00000      532000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |  101865.75000      101865.75|  107512.00000      107512.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-01300                1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00|    3010.00000        3010.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 202-02928                5.000  EACH |     349.82000        1749.10|     236.33000        1181.65|     236.33000        1181.65 
  CATCH BASIN, REMOVE                     |                             |                             | 
0013 202-51330                       LUMP |  122547.00000      122547.00|   12500.00000       12500.00|   72547.00000       72547.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 202-91385                4.000  EACH |     331.63000        1326.52|     236.33000         945.32|     236.33000         945.32 
  INLET, REMOVE                           |                             |                             | 
0015 202-93047                4.000  EACH |     455.50000        1822.00|     219.39000         877.56|     219.39000         877.56 
  MANHOLE, REMOVE                         |                             |                             | 
0016 203-02000            35451.000  CYS  |      16.92000      599830.92|       7.06000      250284.06|       7.06000      250284.06 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070             6265.000  CYS  |       0.01000          62.65|       6.79000       42539.35|       6.79000       42539.35 
  BORROW                                  |                             |                             | 
0018 203-51223              470.000  CYS  |      20.72000        9738.40|      10.50000        4935.00|      20.72000        9738.40 
  EXCAVATION, WATERWAY                    |                             |                             | 
0019 205-06930                1.200  TON  |      44.21000          53.05|     200.00000         240.00|      80.00000          96.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-06931                3.300  TON  |      44.21000         145.89|      40.81000         134.67|      40.81000         134.67 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06933               34.000  EACH |     245.45000        8345.30|      85.00000        2890.00|      85.00000        2890.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06936              106.000  TON  |      71.90000        7621.40|      76.03000        8059.18|      76.03000        8059.18 
  TEMPORARY SEDIMENT TRAP MODIFIED        |                             |                             | 
0023 205-06937            14743.000  LFT  |       1.20000       17691.60|       1.80000       26537.40|       1.20000       17691.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 205-09543               45.000  TON  |      32.70000        1471.50|      17.11000         769.95|      17.11000         769.95 
  NO 2 STONE                              |                             |                             | 
0025 206-51230              370.000  CYS  |      71.59000       26488.30|      25.00000        9250.00|      71.59000       26488.30 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0026 207-08262           125579.000  SYS  |       0.51000       64045.29|       4.21000      528687.59|       4.21000      528687.59 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0027 207-08267             3029.000  SYS  |       9.54000       28896.66|       6.52000       19749.08|       6.52000       19749.08 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0028 211-06467               48.900  CYS  |      59.46000        2907.59|     110.00000        5379.00|      59.46000        2907.59 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0029 211-09264            13090.000  CYS  |       0.02000         261.80|      17.35000      227111.50|      17.35000      227111.50 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0030 211-09266              218.000  CYS  |      33.78000        7364.04|      23.57000        5138.26|      49.07000       10697.26 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0031 302-06464            31400.000  CYS  |       0.03000         942.00|      33.50000     1051900.00|      18.00000      565200.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0032 302-07455              109.300  CYS  |      48.43000        5293.40|      85.00000        9290.50|      48.43000        5293.40 
  DENSE GRADED SUBBASE                    |                             |                             | 
0033 303-01180             3811.000  TON  |      31.80000      121189.80|      13.61000       51867.71|      11.98000       45655.78 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0034 303-07449                6.000  TON  |      32.78000         196.68|      36.98000         221.88|      83.74000         502.44 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0035 304-07490               20.000  TON  |      93.00000        1860.00|      93.00000        1860.00|     156.14000        3122.80 
  HMA PATCHING, TYPE B                    |                             |                             | 
0036 304-07494              182.000  TON  |      83.00000       15106.00|      83.00000       15106.00|     138.00000       25116.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0037 306-08034             1518.000  SYS  |       3.50000        5313.00|       3.42000        5191.56|       9.62000       14603.16 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0038 306-08043              357.000  SYS  |       3.50000        1249.50|       6.15000        2195.55|      12.30000        4391.10 
  MILLING, TRANSITION                     |                             |                             | 
0039 402-07432             1475.000  TON  |      66.00000       97350.00|      66.00000       97350.00|      63.16000       93161.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0040 402-07434              534.000  TON  |      81.00000       43254.00|      81.00000       43254.00|     112.00000       59808.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 402-07439              785.000  TON  |      54.00000       42390.00|      54.00000       42390.00|      68.65000       53890.25 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0043 402-07442              470.000  TON  |      58.00000       27260.00|      58.00000       27260.00|      80.00000       37600.00 
  HMA BASE, TYPE C                        |                             |                             | 
0044 406-05520                4.200  TON  |     600.00000        2520.00|     600.00000        2520.00|     432.00000        1814.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 501-06266                       LUMP |       1.00000           1.00|    5265.54000        5265.54|     500.00000         500.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0046 501-06727                       LUMP |    4783.19000        4783.19|     798.26000         798.26|    4745.45000        4745.45 
  CORING, PCCP                            |                             |                             | 
0047 501-08193            79429.000  SYS  |      33.30000     2644985.70|      27.41000     2177148.89|      35.00000     2780015.00 
  QC/QA-PCCP, 10.5 IN.                    |                             |                             | 
0048 503-05240            39736.000  LFT  |       8.13000      323053.68|       9.28000      368750.08|       8.34000      331398.24 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0049 601-01522                2.000  EACH |    1850.00000        3700.00|    1850.00000        3700.00|    1900.00000        3800.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0050 601-94689                2.000  EACH |    2540.00000        5080.00|    2540.00000        5080.00|    2600.00000        5200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0051 601-99105              125.000  LFT  |      17.00000        2125.00|      17.00000        2125.00|      27.00000        3375.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0052 604-06070             5561.000  SYS  |      19.79000      110052.19|      36.70000      204088.70|      25.50000      141805.50 
  SIDEWALK, CONCRETE                      |                             |                             | 
0053 604-07897               48.000  SYS  |     178.58000        8571.84|      84.70000        4065.60|     150.00000        7200.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0054 604-07901              158.000  SYS  |     178.58000       28215.64|      84.71000       13384.18|     150.00000       23700.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0055 605-06100            32909.000  LFT  |       8.62000      283675.58|       9.27000      305066.43|       5.55000      182644.95 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0056 605-06235              673.000  LFT  |      89.38000       60152.74|      48.53000       32660.69|      60.00000       40380.00 
  CENTER CURB, D, CONCRETE, MODIFIED      |                             |                             | 
0057 605-52807              515.000  LFT  |       0.05000          25.75|      34.90000       17973.50|      25.50000       13132.50 
  CURB AND GUTTER, COMBINED Type B,       |                             |                             | 
  Modified                                |                             |                             | 
0058 605-97937              566.000  LFT  |      22.02000       12463.32|      12.24000        6927.84|      20.00000       11320.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0059 609-06259              655.500  SYS  |      75.02000       49175.61|      75.00000       49162.50|      75.02000       49175.61 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0060 610-07487              699.000  TON  |      93.00000       65007.00|      93.00000       65007.00|      86.19000       60246.81 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0061 610-08446             1540.000  SYS  |      39.72000       61168.80|      46.84000       72133.60|      36.00000       55440.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0062 610-09108              398.000  SYS  |      45.54000       18124.92|      39.60000       15760.80|      44.00000       17512.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0063 611-02825                1.000  EACH |     495.00000         495.00|     495.00000         495.00|     335.00000         335.00 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0064 611-06497               21.000  EACH |     163.00000        3423.00|     163.00000        3423.00|     165.00000        3465.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0065 616-02320             2009.000  SYS  |       1.70000        3415.30|       2.32000        4660.88|       2.32000        4660.88 
  GEOTEXTILES                             |                             |                             | 
0066 616-06405             1462.000  TON  |      23.40000       34210.80|      31.49000       46038.38|      23.64000       34561.68 
  RIPRAP, REVETMENT                       |                             |                             | 
0067 621-01004                4.000  EACH |     375.00000        1500.00|     375.00000        1500.00|     375.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0068 621-06545                0.400  TON  |    1500.00000         600.00|    1500.00000         600.00|    1500.00000         600.00 
  FERTILIZER                              |                             |                             | 
0069 621-06554               83.000  LBS  |       4.45000         369.35|      58.30000        4838.90|       4.45000         369.35 
  SEED MIXTURE, U                         |                             |                             | 
0070 621-06557               20.000  LBS  |      33.90000         678.00|      33.90000         678.00|      33.90000         678.00 
  SEED MIXTURE, T                         |                             |                             | 
0071 621-06565                1.800  TON  |     542.00000         975.60|     542.00000         975.60|     542.00000         975.60 
  MULCHING MATERIAL                       |                             |                             | 
0072 621-06567              308.000  kGAL |       1.00000         308.00|       1.00000         308.00|       1.00000         308.00 
  WATER                                   |                             |                             | 
0073 621-06575            77183.000  SYS  |       2.28000      175977.24|       2.40000      185239.20|       2.40000      185239.20 
  SODDING, NURSERY                        |                             |                             | 
0074 622-52436                8.000  EACH |      40.00000         320.00|      40.00000         320.00|      40.00000         320.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0075 622-91786               93.000  EACH |      21.45000        1994.85|      21.45000        1994.85|      21.45000        1994.85 
  SEEDLING                                |                             |                             | 
0076 628-09402               18.000  MOS  |    2500.00000       45000.00|    2633.83000       47408.94|    3500.00000       63000.00 
  FIELD OFFICE, B                         |                             |                             | 
0077 628-09407               18.000  MOS  |     200.00000        3600.00|     263.38000        4740.84|     212.00000        3816.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0078 701-51195             2876.000  LFT  |      40.95000      117772.20|      37.00000      106412.00|      40.95000      117772.20 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0079 701-91792               55.000  EACH |     116.93000        6431.15|     110.00000        6050.00|     116.93000        6431.15 
  PILE TIP, STEEL H                       |                             |                             | 
0080 702-51005              382.800  CYS  |     353.00000      135128.40|     550.00000      210540.00|     351.51000      134558.03 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0081 702-51015               27.600  CYS  |     568.68000       15695.57|     550.00000       15180.00|     568.68000       15695.57 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 702-51100              358.000  LBS  |       2.49000         891.42|       7.25000        2595.50|       2.49000         891.42 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0083 702-51110             1152.000  LBS  |       2.59000        2983.68|       4.50000        5184.00|       2.59000        2983.68 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0084 703-06028            24168.000  LBS  |       0.70000       16917.60|       0.66000       15950.88|       0.70000       16917.60 
  REINFORCING BARS                        |                             |                             | 
0085 703-06029           131514.000  LBS  |       0.77000      101265.78|       0.73000       96005.22|       0.77000      101265.78 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0086 704-04850              671.000  SYS  |      84.41000       56639.11|      75.15000       50425.65|     111.83000       75037.93 
  CONCRETE , COLORED AND JOINTED          |                             |                             | 
0087 704-51002              368.900  CYS  |     416.30000      153573.07|     550.00000      202895.00|     416.30000      153573.07 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0088 706-05734                2.000  EACH |    2200.00000        4400.00|    4800.00000        9600.00|    2200.00000        4400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , MODIFIED                              |                             |                             | 
0089 706-06372                2.000  EACH |    2200.00000        4400.00|    2200.00000        4400.00|    2200.00000        4400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0090 706-06372                2.000  EACH |    2200.00000        4400.00|    2600.00000        5200.00|    2200.00000        4400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
  , MODIFIED                              |                             |                             | 
0091 706-51020               52.500  CYS  |     869.26000       45636.15|     861.33000       45219.83|     869.26000       45636.15 
  CONCRETE, C, RAILING                    |                             |                             | 
0092 707-05977             5104.000  SFT  |      50.30000      256731.20|      53.53000      273217.12|      52.19000      266377.76 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 17 IN. X 48 IN.                     |                             |                             | 
0093 709-51821                       LUMP |    8135.40000        8135.40|    8135.40000        8135.40|    8135.00000        8135.00 
  SURFACE SEAL                            |                             |                             | 
0094 712-04131                       LUMP |   87476.00000       87476.00|   55632.15000       55632.15|   61510.30000       61510.30 
  STRUCTURE , DETENTION NO. 360 A         |                             |                             | 
0095 712-04131                       LUMP |   33961.00000       33961.00|   21512.95000       21512.95|   23786.03000       23786.03 
  STRUCTURE , DETENTION NO. 370 A         |                             |                             | 
0096 712-04131                       LUMP |   83855.00000       83855.00|   56174.56000       56174.56|   62110.02000       62110.02 
  STRUCTURE , DETENTION NO. 431 A         |                             |                             | 
0097 712-04131                       LUMP |   85727.00000       85727.00|   59656.87000       59656.87|   65960.28000       65960.28 
  STRUCTURE , DETENTION NO. 434 A         |                             |                             | 
0098 712-04131                       LUMP |   65560.00000       65560.00|   39830.87000       39830.87|   44039.44000       44039.44 
  STRUCTURE , DETENTION NO. 457 A         |                             |                             | 
0099 712-04131                       LUMP |   79321.00000       79321.00|   58580.98000       58580.98|   64770.71000       64770.71 
  STRUCTURE , DETENTION NO. 499 A         |                             |                             | 
0100 712-04131                       LUMP |   77734.00000       77734.00|   80218.73000       80218.73|   88694.72000       88694.72 
  STRUCTURE , DETENTION NO. 499 B         |                             |                             | 
0101 712-04131                       LUMP |   49289.00000       49289.00|   29347.18000       29347.18|   32448.03000       32448.03 
  STRUCTURE , DETENTION NO. 514 A         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 400 -7 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 712-04131                       LUMP |   50645.00000       50645.00|   56352.80000       56352.80|   62307.09000       62307.09 
  STRUCTURE , DETENTION NO. 514 B         |                             |                             | 
0103 712-04131                       LUMP |   75948.00000       75948.00|   45956.41000       45956.41|   50812.21000       50812.21 
  STRUCTURE , DETENTION NO. 531 B         |                             |                             | 
0104 712-04131                       LUMP |   69139.00000       69139.00|   45956.41000       45956.41|   50812.21000       50812.21 
  STRUCTURE , DETENTION NO. 534 A         |                             |                             | 
0105 712-04131                       LUMP |  124968.00000      124968.00|   76624.03000       76624.03|   84720.45000       84720.45 
  STRUCTURE , DETENTION NO. 612 A         |                             |                             | 
0106 712-04131                       LUMP |  111471.00000      111471.00|   84776.61000       84776.61|   93734.19000       93734.19 
  STRUCTURE , DETENTION NO. 617 A         |                             |                             | 
0107 712-04131                       LUMP |  100959.00000      100959.00|   70831.60000       70831.60|   78315.74000       78315.74 
  STRUCTURE , DETENTION NO. 626 A         |                             |                             | 
0108 712-04131                       LUMP |  111625.00000      111625.00|   90238.46000       90238.46|   99773.15000       99773.15 
  STRUCTURE , DETENTION NO. 633 E         |                             |                             | 
0109 714-04802               93.000  SYS  |     278.10000       25863.30|     154.10000       14331.30|     350.00000       32550.00 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0110 715-05048            18385.000  LFT  |       3.21000       59015.85|       3.36000       61773.60|       3.36000       61773.60 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0111 715-05149             8815.000  LFT  |      18.50000      163077.50|      20.96000      184762.40|      20.96000      184762.40 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0112 715-05151             4843.000  LFT  |      22.51000      109015.93|      22.04000      106739.72|      22.04000      106739.72 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0113 715-05152             1447.000  LFT  |      23.92000       34612.24|      24.51000       35465.97|      24.51000       35465.97 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0114 715-05153             1002.000  LFT  |      31.11000       31172.22|      28.91000       28967.82|      28.91000       28967.82 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0115 715-05154              346.000  LFT  |      36.35000       12577.10|      34.16000       11819.36|      34.16000       11819.36 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0116 715-05156               34.000  LFT  |      60.08000        2042.72|      49.93000        1697.62|      49.93000        1697.62 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0117 715-05162               22.000  LFT  |     133.94000        2946.68|     101.19000        2226.18|     101.19000        2226.18 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0118 715-05407              446.000  LFT  |       9.00000        4014.00|      12.00000        5352.00|       9.00000        4014.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0119 715-06492                1.000  EACH |    1851.39000        1851.39|    3670.55000        3670.55|    3670.55000        3670.55 
  CONCRETE ANCHOR, 54 IN.                 |                             |                             | 
0120 715-46000               14.000  EACH |     773.07000       10822.98|     502.59000        7036.26|     502.59000        7036.26 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0121 715-46005               12.000  EACH |     791.77000        9501.24|     513.88000        6166.56|     513.88000        6166.56 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0122 715-46010                4.000  EACH |     829.17000        3316.68|     559.06000        2236.24|     559.06000        2236.24 
  PIPE END SECTION, 18 IN.                |                             |                             | 
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     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0123 715-46020                2.000  EACH |     936.56000        1873.12|     696.84000        1393.68|     696.84000        1393.68 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0124 715-46030                1.000  EACH |    1207.22000        1207.22|     852.71000         852.71|     852.71000         852.71 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0125 716-09593              170.000  LFT  |     210.04000       35706.80|     252.99000       43008.30|     252.99000       43008.30 
  PIPE INSTALLATION, TRENCHLESS, 21 IN.   |                             |                             | 
0126 718-06532            18385.000  LFT  |       0.15000        2757.75|       1.13000       20775.05|       0.70000       12869.50 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0127 718-52610             1916.000  CYS  |      28.60000       54797.60|      25.66000       49164.56|      25.66000       49164.56 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0128 718-99153            19350.000  SYS  |       0.71000       13738.50|       0.68000       13158.00|       0.68000       13158.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0129 720-44000               11.000  EACH |     662.10000        7283.10|     191.15000        2102.65|     191.15000        2102.65 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0130 720-44296                1.000  EACH |     884.02000         884.02|     265.43000         265.43|     265.43000         265.43 
  CAP INLET                               |                             |                             | 
0131 720-45075                4.000  EACH |    1949.14000        7796.56|    1723.54000        6894.16|    1723.54000        6894.16 
  INLET, R13 M                            |                             |                             | 
0132 720-45235                6.000  EACH |    1383.29000        8299.74|    1313.55000        7881.30|    1313.55000        7881.30 
  CATCH BASIN, E7                         |                             |                             | 
0133 720-45410              141.000  EACH |    1881.52000      265294.32|    1471.05000      207418.05|    1471.05000      207418.05 
  MANHOLE, C4                             |                             |                             | 
0134 720-95335                1.000  EACH |    9610.51000        9610.51|    7451.12000        7451.12|    7451.12000        7451.12 
  MANHOLE, M4                             |                             |                             | 
0135 720-98174              151.000  EACH |    1973.46000      297992.46|    1881.03000      284035.53|    1881.03000      284035.53 
  INLET, B15                              |                             |                             | 
0136 720-98555               10.000  EACH |    2040.60000       20406.00|    1922.70000       19227.00|    1922.70000       19227.00 
  INLET, C15                              |                             |                             | 
0137 720-99416               10.000  EACH |    2059.46000       20594.60|    1880.76000       18807.60|    1880.76000       18807.60 
  CATCH BASIN, B15                        |                             |                             | 
0138 720-99417                3.000  EACH |    2838.06000        8514.18|    1880.92000        5642.76|    1880.92000        5642.76 
  CATCH BASIN, C15                        |                             |                             | 
0139 801-06625               11.000  EACH |     145.00000        1595.00|     145.00000        1595.00|     145.00000        1595.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0140 801-06640               23.000  EACH |     185.00000        4255.00|     185.00000        4255.00|     185.00000        4255.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0141 801-06775                       LUMP |  100099.60000      100099.60|   25000.00000       25000.00|  164000.00000      164000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0142 801-07118              124.000  LFT  |      22.00000        2728.00|      22.00000        2728.00|      22.00000        2728.00 
  BARRICADE, III-A                        |                             |                             | 
0143 801-07119              196.000  LFT  |      23.00000        4508.00|      23.00000        4508.00|      23.00000        4508.00 
  BARRICADE, III-B                        |                             |                             | 
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     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0144 802-76025              114.000  SFT  |      14.00000        1596.00|      14.00000        1596.00|      13.00000        1482.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0145 802-76035               57.000  SFT  |      22.00000        1254.00|      22.00000        1254.00|      18.00000        1026.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0146 802-76045               50.000  SFT  |      23.00000        1150.00|      23.00000        1150.00|      20.00000        1000.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0148 805-01815                8.000  EACH |    2500.00000       20000.00|    2500.00000       20000.00|    1966.00000       15728.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0149 805-01821                2.000  EACH |   18250.00000       36500.00|   18250.00000       36500.00|   16685.00000       33370.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL 50 |                             |                             | 
  FT                                      |                             |                             | 
0150 805-01821                4.000  EACH |   20070.00000       80280.00|   20070.00000       80280.00|   18335.00000       73340.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL 55 |                             |                             | 
  FT                                      |                             |                             | 
0151 805-01821                1.000  EACH |   21906.00000       21906.00|   21906.00000       21906.00|   20120.00000       20120.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL 60 |                             |                             | 
  FT                                      |                             |                             | 
0152 805-01821                1.000  EACH |   21935.00000       21935.00|   21935.00000       21935.00|   20324.00000       20324.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL 70 |                             |                             | 
  FT                                      |                             |                             | 
0153 805-01842                9.000  EACH |     900.00000        8100.00|     900.00000        8100.00|     848.00000        7632.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0154 805-01842               23.000  EACH |     900.00000       20700.00|     900.00000       20700.00|     848.00000       19504.00 
  HANDHOLE, SIGNAL FOR OPTIC              |                             |                             | 
0155 805-01885                8.000  EACH |    1595.00000       12760.00|    1595.00000       12760.00|    1780.00000       14240.00 
  MAST ARM, 30 FT. For Video Detection    |                             |                             | 
  Cameras                                 |                             |                             | 
0156 805-02087                       LUMP |     520.00000         520.00|     520.00000         520.00|    1240.00000        1240.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0157 805-02150               16.000  EACH |     568.00000        9088.00|     568.00000        9088.00|     475.00000        7600.00 
  PEDESTRIAN SIGNAL HEAD, 18 IN.          |                             |                             | 
0158 805-02658             1963.000  LFT  |       1.70000        3337.10|       1.70000        3337.10|       1.70000        3337.10 
  CABLE, COAXIAL                          |                             |                             | 
0159 805-03979                4.000  EACH |    1444.00000        5776.00|    1444.00000        5776.00|    1740.00000        6960.00 
  EMERGENCY VEHICLE LIGHT DETECTOR, TWO   |                             |                             | 
  CHANNEL, TWO DIRECTIONS                 |                             |                             | 
0160 805-03980                4.000  EACH |     290.00000        1160.00|     290.00000        1160.00|     155.00000         620.00 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 400 -10 
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     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0161 805-05405                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     533.00000        1066.00 
  SIGNAL PEDESTAL, 4 FT.                  |                             |                             | 
0162 805-05763               47.000  LFT  |       2.50000         117.50|       2.50000         117.50|       2.85000         133.95 
  SIGNAL CABLE, 3C/6                      |                             |                             | 
0163 805-06592             2004.000  LFT  |      11.00000       22044.00|      11.00000       22044.00|      12.00000       24048.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0164 805-06886                2.000  EACH |   29800.00000       59600.00|   29800.00000       59600.00|   25640.00000       51280.00 
  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                             |                             | 
  CAMERAS                                 |                             |                             | 
0165 805-08129             1560.000  LFT  |       1.10000        1716.00|       1.10000        1716.00|       1.30000        2028.00 
  SIGNAL CABLE , 4D 20GA                  |                             |                             | 
0166 805-08487               21.000  EACH |     145.00000        3045.00|     145.00000        3045.00|     142.00000        2982.00 
  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 
0167 805-78100                2.000  EACH |   14100.00000       28200.00|   14100.00000       28200.00|   13445.00000       26890.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0168 805-78205                7.000  EACH |     800.00000        5600.00|     800.00000        5600.00|     740.00000        5180.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0169 805-78230               14.000  EACH |    1150.00000       16100.00|    1150.00000       16100.00|    1120.00000       15680.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0170 805-78370               16.000  EACH |     150.00000        2400.00|     150.00000        2400.00|     158.00000        2528.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0171 805-78445                2.000  EACH |     505.00000        1010.00|     505.00000        1010.00|     755.00000        1510.00 
  SIGNAL SERVICE                          |                             |                             | 
0172 805-78480             3200.000  LFT  |       1.10000        3520.00|       1.10000        3520.00|       0.88000        2816.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0173 805-78485             1983.000  LFT  |       1.20000        2379.60|       1.20000        2379.60|       1.33000        2637.39 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0174 805-78490              700.000  LFT  |       1.40000         980.00|       1.40000         980.00|       1.50000        1050.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0175 805-78495             1610.000  LFT  |       2.10000        3381.00|       2.10000        3381.00|       1.70000        2737.00 
  SIGNAL CABLE, 9C 14GA.                  |                             |                             | 
0176 805-78900                3.000  EACH |     595.00000        1785.00|     595.00000        1785.00|     544.00000        1632.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0177 805-78925                2.000  EACH |    1033.00000        2066.00|    1033.00000        2066.00|     978.00000        1956.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0178 805-86890              960.000  LFT  |       0.60000         576.00|       0.60000         576.00|       0.50000         480.00 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0179 805-90005                1.000  EACH |     680.00000         680.00|     680.00000         680.00|     750.00000         750.00 
  SIGNAL PEDESTAL, 10 FT.                 |                             |                             | 
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     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 805-95568              502.000  LFT  |      20.00000       10040.00|      20.00000       10040.00|      17.50000        8785.00 
  CONDUIT, PVC, 4 IN. , MULTI-CELL,       |                             |                             | 
  DIRECTIONAL PUSH                        |                             |                             | 
0181 805-95568            10839.000  LFT  |       8.50000       92131.50|       8.50000       92131.50|      10.50000      113809.50 
  CONDUIT, PVC, 4 IN. , MULTI-CELL, TRENC |                             |                             | 
0182 805-95600             1910.000  LFT  |       5.50000       10505.00|       5.50000       10505.00|       4.50000        8595.00 
  WIRE, NO. 10 COPPER IN PLASTIC DUCTIN   |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0183 805-95888              375.000  LFT  |       6.00000        2250.00|       6.00000        2250.00|       5.80000        2175.00 
  WIRE, NO. 8 COPPER, 1C , IN PLASTIC     |                             |                             | 
  DUCT, IN CONDUIT 4 1/C                  |                             |                             | 
0184 805-95888             1825.000  LFT  |       6.00000       10950.00|       6.00000       10950.00|       5.88000       10731.00 
  WIRE, NO. 8 COPPER, 1C , IN PLASTIC     |                             |                             | 
  DUCT, IN TRENCH 4 1/C                   |                             |                             | 
0185 805-95889              350.000  LFT  |       5.50000        1925.00|       5.50000        1925.00|       3.50000        1225.00 
  WIRE, NO. 10 COPPER, 1C , IN PLASTIC    |                             |                             | 
  DUCTIN CONDUIT, 4 1/C                   |                             |                             | 
0186 807-02191               13.000  EACH |     900.00000       11700.00|     900.00000       11700.00|     670.00000        8710.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0187 807-04652                5.000  EACH |    2100.00000       10500.00|    2100.00000       10500.00|    2466.00000       12330.00 
  SERVICE POINT                           |                             |                             | 
0188 807-04744                       LUMP |  102600.00000      102600.00|  102600.00000      102600.00|   37840.00000       37840.00 
  LIGHTING ORNAMENTAL                     |                             |                             | 
0189 807-07580             1315.000  LFT  |       8.00000       10520.00|       8.00000       10520.00|       6.40000        8416.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0190 807-86910               15.000  EACH |      30.00000         450.00|      30.00000         450.00|      30.00000         450.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0191 807-86915               30.000  EACH |      30.00000         900.00|      30.00000         900.00|      30.00000         900.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0192 807-86920               12.000  EACH |      12.00000         144.00|      12.00000         144.00|      10.00000         120.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0193 807-86925                8.000  EACH |      19.00000         152.00|      19.00000         152.00|      48.00000         384.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0194 807-86930               39.000  EACH |      10.00000         390.00|      10.00000         390.00|      10.00000         390.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0195 807-86935               52.000  EACH |      15.00000         780.00|      15.00000         780.00|      48.00000        2496.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0196 808-03178               29.000  EACH |     100.00000        2900.00|     100.00000        2900.00|     100.00000        2900.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
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     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0197 808-03179               27.000  EACH |     125.00000        3375.00|     125.00000        3375.00|     125.00000        3375.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0198 808-06701              548.000  LFT  |       0.43000         235.64|       0.43000         235.64|       0.43000         235.64 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0199 808-06703             4130.000  LFT  |       0.43000        1775.90|       0.43000        1775.90|       0.43000        1775.90 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0200 808-06713             1595.000  LFT  |       0.43000         685.85|       0.43000         685.85|       0.43000         685.85 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0201 808-06714             1100.000  LFT  |       0.43000         473.00|       0.43000         473.00|       0.43000         473.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0202 808-74812              120.000  LFT  |       2.25000         270.00|       2.25000         270.00|       2.25000         270.00 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0203 808-75051            26140.000  LFT  |       0.45000       11763.00|       0.45000       11763.00|       0.45000       11763.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0204 808-75054            22253.000  LFT  |       0.61000       13574.33|       0.61000       13574.33|       0.61000       13574.33 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0205 808-75059            20524.000  LFT  |       0.02000         410.48|       0.02000         410.48|       0.02000         410.48 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0206 808-75067              430.000  LFT  |       5.00000        2150.00|       5.00000        2150.00|       5.00000        2150.00 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0207 808-75069             1637.000  LFT  |       1.25000        2046.25|       1.25000        2046.25|       1.25000        2046.25 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0208 808-75245             1835.000  LFT  |       0.45000         825.75|       0.45000         825.75|       0.45000         825.75 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0209 808-75278              532.000  LFT  |       2.25000        1197.00|       2.25000        1197.00|       2.25000        1197.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0210 808-75297               28.000  LFT  |      10.00000         280.00|      10.00000         280.00|      10.00000         280.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0211 808-75300              170.000  LFT  |       2.00000         340.00|       2.00000         340.00|       2.00000         340.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
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     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0175870          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |BERNS CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0212 808-75320                3.000  EACH |      90.00000         270.00|      90.00000         270.00|      90.00000         270.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0213 808-75325                5.000  EACH |     115.00000         575.00|     115.00000         575.00|     115.00000         575.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0214 808-75998              350.000  EACH |      17.80000        6230.00|      17.80000        6230.00|      17.80000        6230.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0215 808-75998               12.000  EACH |      17.80000         213.60|      17.80000         213.60|      17.80000         213.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER FOR |                             |                             | 
  FIRE HYDRANTS                           |                             |                             | 
0216 808-92027             5854.000  LFT  |       0.46000        2692.84|       0.46000        2692.84|       0.46000        2692.84 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0217 808-97027              300.000  LFT  |       1.50000         450.00|       1.50000         450.00|       1.50000         450.00 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  8 IN.                                   |                             |                             | 
0218 202-03000                       LUMP |    7000.00000        7000.00|    7600.00000        7600.00|    7600.00000        7600.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  #122                                    |                             |                             | 
0219 202-03000                       LUMP |   11650.00000       11650.00|   11650.00000       11650.00|   11650.00000       11650.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  #124                                    |                             |                             | 
0220 202-03135              100.000  SFT  |       0.04000           4.00|      30.00000        3000.00|      50.00000        5000.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0221 202-08430             1000.000  GAL  |       0.50000         500.00|       1.00000        1000.00|       0.50000         500.00 
  REGULATED MATERIALS, REMOVE, B , #122   |                             |                             | 
0222 202-08430             1000.000  GAL  |       0.50000         500.00|       1.00000        1000.00|       0.50000         500.00 
  REGULATED MATERIALS, REMOVE, B , #124   |                             |                             | 
0223 802-05701               84.000  LFT  |      11.50000         966.00|      11.50000         966.00|      12.50000        1050.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0224 802-05702              209.000  LFT  |      13.00000        2717.00|      13.00000        2717.00|      13.00000        2717.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0225 605-06120              490.000  LFT  |      27.14000       13298.60|      19.34000        9476.60|      30.00000       14700.00 
  CURB, CONCRETE , BARRIER                |                             |                             | 
0226 605-06250              140.000  SYS  |     113.37000       15871.80|      62.76000        8786.40|      56.51000        7911.40 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0227 610-07486               20.000  TON  |      93.00000        1860.00|      93.00000        1860.00|     129.98000        2599.60 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    10,186,575.39|           $    10,751,216.00|           $    10,874,866.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,186,575.39|           $    10,751,216.00|           $    10,874,866.13 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD CONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  250000.00000      250000.00|   90000.00000       90000.00|   87000.00000       87000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  550000.00000      550000.00|  438500.00000      438500.00|  217000.00000      217000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |  100000.00000      100000.00|   50000.00000       50000.00|   40000.00000       40000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-01300                1.000  EACH |    3010.00000        3010.00|    3000.00000        3000.00|    3540.00000        3540.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 202-02928                5.000  EACH |     600.00000        3000.00|     450.00000        2250.00|     224.15000        1120.75 
  CATCH BASIN, REMOVE                     |                             |                             | 
0013 202-51330                       LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   30321.27000       30321.27 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 202-91385                4.000  EACH |     600.00000        2400.00|     550.00000        2200.00|     190.00000         760.00 
  INLET, REMOVE                           |                             |                             | 
0015 202-93047                4.000  EACH |     750.00000        3000.00|     550.00000        2200.00|     280.00000        1120.00 
  MANHOLE, REMOVE                         |                             |                             | 
0016 203-02000            35451.000  CYS  |      23.50000      833098.50|      15.00000      531765.00|       8.55000      303106.05 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070             6265.000  CYS  |       0.01000          62.65|       2.00000       12530.00|       0.05000         313.25 
  BORROW                                  |                             |                             | 
0018 203-51223              470.000  CYS  |      10.00000        4700.00|      26.00000       12220.00|      10.75000        5052.50 
  EXCAVATION, WATERWAY                    |                             |                             | 
0019 205-06930                1.200  TON  |     100.00000         120.00|     110.00000         132.00|     220.00000         264.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0020 205-06931                3.300  TON  |     100.00000         330.00|     390.00000        1287.00|     115.00000         379.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 205-06933               34.000  EACH |      80.50000        2737.00|      80.50000        2737.00|      75.00000        2550.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06936              106.000  TON  |      45.00000        4770.00|      60.00000        6360.00|      36.00000        3816.00 
  TEMPORARY SEDIMENT TRAP MODIFIED        |                             |                             | 
0023 205-06937            14743.000  LFT  |       1.05000       15480.15|       1.50000       22114.50|       1.40000       20640.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 205-09543               45.000  TON  |      50.00000        2250.00|      22.00000         990.00|      20.60000         927.00 
  NO 2 STONE                              |                             |                             | 
0025 206-51230              370.000  CYS  |      25.00000        9250.00|      15.00000        5550.00|       8.75000        3237.50 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0026 207-08262           125579.000  SYS  |       0.50000       62789.50|       3.00000      376737.00|       5.20000      653010.80 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0027 207-08267             3029.000  SYS  |       9.00000       27261.00|      12.00000       36348.00|       7.45000       22566.05 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0028 211-06467               48.900  CYS  |      50.00000        2445.00|      65.00000        3178.50|      41.10000        2009.79 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0029 211-09264            13090.000  CYS  |      20.00000      261800.00|      17.00000      222530.00|      17.18000      224886.20 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0030 211-09266              218.000  CYS  |      19.65000        4283.70|      27.50000        5995.00|      25.70000        5602.60 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0031 302-06464            31400.000  CYS  |      25.00000      785000.00|      25.00000      785000.00|      32.88000     1032432.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0032 302-07455              109.300  CYS  |      40.00000        4372.00|      50.00000        5465.00|      38.00000        4153.40 
  DENSE GRADED SUBBASE                    |                             |                             | 
0033 303-01180             3811.000  TON  |      20.00000       76220.00|      17.00000       64787.00|      17.60000       67073.60 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0034 303-07449                6.000  TON  |      50.00000         300.00|     145.00000         870.00|      45.45000         272.70 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0035 304-07490               20.000  TON  |      70.00000        1400.00|     685.00000       13700.00|     107.00000        2140.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0036 304-07494              182.000  TON  |      66.00000       12012.00|     150.00000       27300.00|     108.34000       19717.88 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0037 306-08034             1518.000  SYS  |       2.00000        3036.00|       2.50000        3795.00|       3.60000        5464.80 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0038 306-08043              357.000  SYS  |       2.00000         714.00|      13.00000        4641.00|       5.30000        1892.10 
  MILLING, TRANSITION                     |                             |                             | 
0039 402-07432             1475.000  TON  |      66.00000       97350.00|      75.00000      110625.00|      77.66000      114548.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0040 402-07434              534.000  TON  |      74.00000       39516.00|      91.00000       48594.00|      87.08000       46500.72 
  HMA SURFACE, TYPE C                     |                             |                             | 
0042 402-07439              785.000  TON  |      57.00000       44745.00|      70.00000       54950.00|      67.07000       52649.95 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/21/11 
                                                                                                                   PAGE : 400 -16 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0043 402-07442              470.000  TON  |      72.00000       33840.00|      85.00000       39950.00|      84.72000       39818.40 
  HMA BASE, TYPE C                        |                             |                             | 
0044 406-05520                4.200  TON  |     100.00000         420.00|     540.00000        2268.00|     118.00000         495.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 501-06266                       LUMP |     500.00000         500.00|    6000.00000        6000.00|   13180.00000       13180.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0046 501-06727                       LUMP |    4982.72000        4982.72|    7000.00000        7000.00|    6940.00000        6940.00 
  CORING, PCCP                            |                             |                             | 
0047 501-08193            79429.000  SYS  |      32.38000     2571911.02|      35.00000     2780015.00|      44.65000     3546504.85 
  QC/QA-PCCP, 10.5 IN.                    |                             |                             | 
0048 503-05240            39736.000  LFT  |       8.76000      348087.36|       8.00000      317888.00|      10.82000      429943.52 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0049 601-01522                2.000  EACH |    1850.00000        3700.00|    1850.00000        3700.00|    2650.00000        5300.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0050 601-94689                2.000  EACH |    2540.00000        5080.00|    2540.00000        5080.00|    3130.00000        6260.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0051 601-99105              125.000  LFT  |      17.00000        2125.00|      17.00000        2125.00|      20.00000        2500.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0052 604-06070             5561.000  SYS  |      25.50000      141805.50|      29.00000      161269.00|      33.65000      187127.65 
  SIDEWALK, CONCRETE                      |                             |                             | 
0053 604-07897               48.000  SYS  |     150.00000        7200.00|     180.00000        8640.00|     188.80000        9062.40 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0054 604-07901              158.000  SYS  |     150.00000       23700.00|     106.00000       16748.00|     184.00000       29072.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0055 605-06100            32909.000  LFT  |       3.00000       98727.00|      10.00000      329090.00|       8.97000      295193.73 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0056 605-06235              673.000  LFT  |      30.00000       20190.00|      35.00000       23555.00|      35.30000       23756.90 
  CENTER CURB, D, CONCRETE, MODIFIED      |                             |                             | 
0057 605-52807              515.000  LFT  |      25.50000       13132.50|      43.00000       22145.00|      31.44000       16191.60 
  CURB AND GUTTER, COMBINED Type B,       |                             |                             | 
  Modified                                |                             |                             | 
0058 605-97937              566.000  LFT  |      20.00000       11320.00|      35.00000       19810.00|      23.54000       13323.64 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0059 609-06259              655.500  SYS  |      75.00000       49162.50|     100.00000       65550.00|      60.70000       39788.85 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0060 610-07487              699.000  TON  |      83.00000       58017.00|     119.00000       83181.00|      97.67000       68271.33 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0061 610-08446             1540.000  SYS  |      36.00000       55440.00|      45.00000       69300.00|      42.36000       65234.40 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0062 610-09108              398.000  SYS  |      44.00000       17512.00|      50.00000       19900.00|      51.78000       20608.44 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
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     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0063 611-02825                1.000  EACH |     495.00000         495.00|     495.00000         495.00|     500.00000         500.00 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0064 611-06497               21.000  EACH |     163.00000        3423.00|     163.00000        3423.00|     194.00000        4074.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0065 616-02320             2009.000  SYS  |       2.00000        4018.00|       1.00000        2009.00|       0.90000        1808.10 
  GEOTEXTILES                             |                             |                             | 
0066 616-06405             1462.000  TON  |      25.00000       36550.00|      23.00000       33626.00|      23.50000       34357.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0067 621-01004                4.000  EACH |     515.00000        2060.00|     515.00000        2060.00|     440.00000        1760.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0068 621-06545                0.400  TON  |    1598.00000         639.20|    1598.00000         639.20|    1765.08000         706.03 
  FERTILIZER                              |                             |                             | 
0069 621-06554               83.000  LBS  |       2.91000         241.53|       2.91000         241.53|       5.24000         434.92 
  SEED MIXTURE, U                         |                             |                             | 
0070 621-06557               20.000  LBS  |       4.66000          93.20|       4.66000          93.20|      39.90000         798.00 
  SEED MIXTURE, T                         |                             |                             | 
0071 621-06565                1.800  TON  |     377.00000         678.60|     377.00000         678.60|     637.78000        1148.00 
  MULCHING MATERIAL                       |                             |                             | 
0072 621-06567              308.000  kGAL |       1.00000         308.00|       1.00000         308.00|       1.18000         363.44 
  WATER                                   |                             |                             | 
0073 621-06575            77183.000  SYS  |       2.43000      187554.69|       3.00000      231549.00|       2.68000      206850.44 
  SODDING, NURSERY                        |                             |                             | 
0074 622-52436                8.000  EACH |      51.00000         408.00|      51.00000         408.00|      47.00000         376.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0075 622-91786               93.000  EACH |       8.20000         762.60|       8.20000         762.60|      25.25000        2348.25 
  SEEDLING                                |                             |                             | 
0076 628-09402               18.000  MOS  |    3000.00000       54000.00|    2100.00000       37800.00|    1800.00000       32400.00 
  FIELD OFFICE, B                         |                             |                             | 
0077 628-09407               18.000  MOS  |     250.00000        4500.00|     400.00000        7200.00|     270.00000        4860.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0078 701-51195             2876.000  LFT  |      48.00000      138048.00|      35.00000      100660.00|      60.92000      175205.92 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0079 701-91792               55.000  EACH |     100.00000        5500.00|     100.00000        5500.00|     122.85000        6756.75 
  PILE TIP, STEEL H                       |                             |                             | 
0080 702-51005              382.800  CYS  |     475.00000      181830.00|     480.00000      183744.00|     322.00000      123261.60 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0081 702-51015               27.600  CYS  |     300.00000        8280.00|     340.00000        9384.00|    5499.00000      151772.40 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0082 702-51100              358.000  LBS  |      10.00000        3580.00|      13.00000        4654.00|       1.63000         583.54 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
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     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 702-51110             1152.000  LBS  |       5.00000        5760.00|       3.00000        3456.00|       5.90000        6796.80 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0084 703-06028            24168.000  LBS  |       0.76000       18367.68|       0.70000       16917.60|       0.74000       17884.32 
  REINFORCING BARS                        |                             |                             | 
0085 703-06029           131514.000  LBS  |       0.81000      106526.34|       0.75000       98635.50|       0.78000      102580.92 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0086 704-04850              671.000  SYS  |     125.00000       83875.00|      63.00000       42273.00|     218.00000      146278.00 
  CONCRETE , COLORED AND JOINTED          |                             |                             | 
0087 704-51002              368.900  CYS  |     460.00000      169694.00|     670.00000      247163.00|     355.00000      130959.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0088 706-05734                2.000  EACH |    1400.00000        2800.00|    4800.00000        9600.00|    5648.27000       11296.54 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , MODIFIED                              |                             |                             | 
0089 706-06372                2.000  EACH |    1400.00000        2800.00|    2200.00000        4400.00|    2588.80000        5177.60 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0090 706-06372                2.000  EACH |    1400.00000        2800.00|    2600.00000        5200.00|    3059.49000        6118.98 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
  , MODIFIED                              |                             |                             | 
0091 706-51020               52.500  CYS  |     525.00000       27562.50|     865.00000       45412.50|    1013.55000       53211.38 
  CONCRETE, C, RAILING                    |                             |                             | 
0092 707-05977             5104.000  SFT  |      56.00000      285824.00|      43.00000      219472.00|      43.70000      223044.80 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 17 IN. X 48 IN.                     |                             |                             | 
0093 709-51821                       LUMP |    7500.00000        7500.00|    8000.00000        8000.00|    9570.00000        9570.00 
  SURFACE SEAL                            |                             |                             | 
0094 712-04131                       LUMP |   72000.00000       72000.00|   84000.00000       84000.00|  107621.25000      107621.25 
  STRUCTURE , DETENTION NO. 360 A         |                             |                             | 
0095 712-04131                       LUMP |   23000.00000       23000.00|   25500.00000       25500.00|   35157.83000       35157.83 
  STRUCTURE , DETENTION NO. 370 A         |                             |                             | 
0096 712-04131                       LUMP |   78000.00000       78000.00|   78900.00000       78900.00|  104257.80000      104257.80 
  STRUCTURE , DETENTION NO. 431 A         |                             |                             | 
0097 712-04131                       LUMP |   73000.00000       73000.00|   88900.00000       88900.00|  111875.34000      111875.34 
  STRUCTURE , DETENTION NO. 434 A         |                             |                             | 
0098 712-04131                       LUMP |   50000.00000       50000.00|   66200.00000       66200.00|   80937.83000       80937.83 
  STRUCTURE , DETENTION NO. 457 A         |                             |                             | 
0099 712-04131                       LUMP |   65000.00000       65000.00|   68000.00000       68000.00|   95485.10000       95485.10 
  STRUCTURE , DETENTION NO. 499 A         |                             |                             | 
0100 712-04131                       LUMP |   63000.00000       63000.00|  100000.00000      100000.00|   90395.77000       90395.77 
  STRUCTURE , DETENTION NO. 499 B         |                             |                             | 
0101 712-04131                       LUMP |   35000.00000       35000.00|   38000.00000       38000.00|   54599.98000       54599.98 
  STRUCTURE , DETENTION NO. 514 A         |                             |                             | 
0102 712-04131                       LUMP |   37000.00000       37000.00|   50000.00000       50000.00|   55830.33000       55830.33 
  STRUCTURE , DETENTION NO. 514 B         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0103 712-04131                       LUMP |   62000.00000       62000.00|   71000.00000       71000.00|   88803.12000       88803.12 
  STRUCTURE , DETENTION NO. 531 B         |                             |                             | 
0104 712-04131                       LUMP |   56000.00000       56000.00|   35000.00000       35000.00|   80969.32000       80969.32 
  STRUCTURE , DETENTION NO. 534 A         |                             |                             | 
0105 712-04131                       LUMP |  105000.00000      105000.00|  110000.00000      110000.00|  155563.00000      155563.00 
  STRUCTURE , DETENTION NO. 612 A         |                             |                             | 
0106 712-04131                       LUMP |   86000.00000       86000.00|  105500.00000      105500.00|  137267.76000      137267.76 
  STRUCTURE , DETENTION NO. 617 A         |                             |                             | 
0107 712-04131                       LUMP |   77000.00000       77000.00|   92300.00000       92300.00|  130287.60000      130287.60 
  STRUCTURE , DETENTION NO. 626 A         |                             |                             | 
0108 712-04131                       LUMP |   75000.00000       75000.00|  111600.00000      111600.00|  137178.75000      137178.75 
  STRUCTURE , DETENTION NO. 633 E         |                             |                             | 
0109 714-04802               93.000  SYS  |      75.00000        6975.00|     260.00000       24180.00|     189.22000       17597.46 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0110 715-05048            18385.000  LFT  |       3.00000       55155.00|       2.65000       48720.25|       3.06000       56258.10 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0111 715-05149             8815.000  LFT  |      21.00000      185115.00|      22.00000      193930.00|      22.74000      200453.10 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0112 715-05151             4843.000  LFT  |      24.00000      116232.00|      25.00000      121075.00|      22.12000      107127.16 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0113 715-05152             1447.000  LFT  |      27.00000       39069.00|      34.00000       49198.00|      28.43000       41138.21 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0114 715-05153             1002.000  LFT  |      32.00000       32064.00|      40.00000       40080.00|      41.88000       41963.76 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0115 715-05154              346.000  LFT  |      33.00000       11418.00|      41.00000       14186.00|      43.22000       14954.12 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0116 715-05156               34.000  LFT  |      43.00000        1462.00|     140.00000        4760.00|     107.02000        3638.68 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0117 715-05162               22.000  LFT  |     110.00000        2420.00|     275.00000        6050.00|     301.14000        6625.08 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0118 715-05407              446.000  LFT  |      12.00000        5352.00|       3.50000        1561.00|       1.60000         713.60 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0119 715-06492                1.000  EACH |    1700.00000        1700.00|    3400.00000        3400.00|    3052.10000        3052.10 
  CONCRETE ANCHOR, 54 IN.                 |                             |                             | 
0120 715-46000               14.000  EACH |     215.00000        3010.00|     380.00000        5320.00|     490.79000        6871.06 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0121 715-46005               12.000  EACH |     250.00000        3000.00|     400.00000        4800.00|     514.33000        6171.96 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0122 715-46010                4.000  EACH |     330.00000        1320.00|     425.00000        1700.00|     561.40000        2245.60 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0123 715-46020                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     632.00000        1264.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0124 715-46030                1.000  EACH |     550.00000         550.00|     615.00000         615.00|     773.20000         773.20 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0125 716-09593              170.000  LFT  |     175.00000       29750.00|     240.00000       40800.00|     325.90000       55403.00 
  PIPE INSTALLATION, TRENCHLESS, 21 IN.   |                             |                             | 
0126 718-06532            18385.000  LFT  |       0.18000        3309.30|       1.00000       18385.00|       0.82000       15075.70 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0127 718-52610             1916.000  CYS  |      30.00000       57480.00|      29.00000       55564.00|      25.42000       48704.72 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0128 718-99153            19350.000  SYS  |       1.00000       19350.00|       1.20000       23220.00|       0.37000        7159.50 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0129 720-44000               11.000  EACH |     450.00000        4950.00|     900.00000        9900.00|     288.75000        3176.25 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0130 720-44296                1.000  EACH |     800.00000         800.00|    1100.00000        1100.00|    1287.22000        1287.22 
  CAP INLET                               |                             |                             | 
0131 720-45075                4.000  EACH |    1650.00000        6600.00|    2000.00000        8000.00|    1276.68000        5106.72 
  INLET, R13 M                            |                             |                             | 
0132 720-45235                6.000  EACH |    1500.00000        9000.00|    1700.00000       10200.00|    1708.64000       10251.84 
  CATCH BASIN, E7                         |                             |                             | 
0133 720-45410              141.000  EACH |    1750.00000      246750.00|    1625.00000      229125.00|    1380.21000      194609.61 
  MANHOLE, C4                             |                             |                             | 
0134 720-95335                1.000  EACH |   10000.00000       10000.00|   10500.00000       10500.00|    9017.54000        9017.54 
  MANHOLE, M4                             |                             |                             | 
0135 720-98174              151.000  EACH |    1825.00000      275575.00|    2050.00000      309550.00|    1660.22000      250693.22 
  INLET, B15                              |                             |                             | 
0136 720-98555               10.000  EACH |    1840.00000       18400.00|    2100.00000       21000.00|    1651.78000       16517.80 
  INLET, C15                              |                             |                             | 
0137 720-99416               10.000  EACH |    2115.00000       21150.00|    2300.00000       23000.00|    2239.69000       22396.90 
  CATCH BASIN, B15                        |                             |                             | 
0138 720-99417                3.000  EACH |    2115.00000        6345.00|    2300.00000        6900.00|    2252.68000        6758.04 
  CATCH BASIN, C15                        |                             |                             | 
0139 801-06625               11.000  EACH |     145.00000        1595.00|     145.00000        1595.00|     123.56000        1359.16 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0140 801-06640               23.000  EACH |     185.00000        4255.00|     185.00000        4255.00|     176.51000        4059.73 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0141 801-06775                       LUMP |   88000.00000       88000.00|  150000.00000      150000.00|   57740.07000       57740.07 
  MAINTAINING TRAFFIC                     |                             |                             | 
0142 801-07118              124.000  LFT  |      22.00000        2728.00|      22.00000        2728.00|      17.36000        2152.64 
  BARRICADE, III-A                        |                             |                             | 
0143 801-07119              196.000  LFT  |      23.00000        4508.00|      23.00000        4508.00|      19.42000        3806.32 
  BARRICADE, III-B                        |                             |                             | 
0144 802-76025              114.000  SFT  |      13.00000        1482.00|      13.00000        1482.00|      15.30000        1744.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0145 802-76035               57.000  SFT  |      18.00000        1026.00|      18.00000        1026.00|      21.18000        1207.26 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0146 802-76045               50.000  SFT  |      20.00000        1000.00|      20.00000        1000.00|      23.53000        1176.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0148 805-01815                8.000  EACH |    1966.00000       15728.00|    1966.00000       15728.00|    2313.44000       18507.52 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0149 805-01821                2.000  EACH |   16685.00000       33370.00|   16685.00000       33370.00|   19633.63000       39267.26 
  SIGNAL CANTILEVER STRUCTURE, INSTALL 50 |                             |                             | 
  FT                                      |                             |                             | 
0150 805-01821                4.000  EACH |   18335.00000       73340.00|   18335.00000       73340.00|   21575.22000       86300.88 
  SIGNAL CANTILEVER STRUCTURE, INSTALL 55 |                             |                             | 
  FT                                      |                             |                             | 
0151 805-01821                1.000  EACH |   20120.00000       20120.00|   20120.00000       20120.00|   23675.67000       23675.67 
  SIGNAL CANTILEVER STRUCTURE, INSTALL 60 |                             |                             | 
  FT                                      |                             |                             | 
0152 805-01821                1.000  EACH |   20324.00000       20324.00|   20324.00000       20324.00|   23915.72000       23915.72 
  SIGNAL CANTILEVER STRUCTURE, INSTALL 70 |                             |                             | 
  FT                                      |                             |                             | 
0153 805-01842                9.000  EACH |     848.00000        7632.00|     848.00000        7632.00|     997.86000        8980.74 
  HANDHOLE, SIGNAL                        |                             |                             | 
0154 805-01842               23.000  EACH |     750.00000       17250.00|     848.00000       19504.00|     997.86000       22950.78 
  HANDHOLE, SIGNAL FOR OPTIC              |                             |                             | 
0155 805-01885                8.000  EACH |    1780.00000       14240.00|    1780.00000       14240.00|    2094.57000       16756.56 
  MAST ARM, 30 FT. For Video Detection    |                             |                             | 
  Cameras                                 |                             |                             | 
0156 805-02087                       LUMP |    1240.00000        1240.00|    1240.00000        1240.00|    1459.14000        1459.14 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0157 805-02150               16.000  EACH |     475.00000        7600.00|     475.00000        7600.00|     558.94000        8943.04 
  PEDESTRIAN SIGNAL HEAD, 18 IN.          |                             |                             | 
0158 805-02658             1963.000  LFT  |       1.70000        3337.10|       1.70000        3337.10|       2.00000        3926.00 
  CABLE, COAXIAL                          |                             |                             | 
0159 805-03979                4.000  EACH |    1740.00000        6960.00|    1740.00000        6960.00|    2047.50000        8190.00 
  EMERGENCY VEHICLE LIGHT DETECTOR, TWO   |                             |                             | 
  CHANNEL, TWO DIRECTIONS                 |                             |                             | 
0160 805-03980                4.000  EACH |     155.00000         620.00|     155.00000         620.00|     182.39000         729.56 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0161 805-05405                2.000  EACH |     533.00000        1066.00|     533.00000        1066.00|     627.19000        1254.38 
  SIGNAL PEDESTAL, 4 FT.                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0162 805-05763               47.000  LFT  |       2.85000         133.95|       2.85000         133.95|       3.35000         157.45 
  SIGNAL CABLE, 3C/6                      |                             |                             | 
0163 805-06592             2004.000  LFT  |      12.00000       24048.00|      12.00000       24048.00|      14.12000       28296.48 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0164 805-06886                2.000  EACH |   25640.00000       51280.00|   25640.00000       51280.00|   30171.19000       60342.38 
  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                             |                             | 
  CAMERAS                                 |                             |                             | 
0165 805-08129             1560.000  LFT  |       1.30000        2028.00|       1.30000        2028.00|       1.53000        2386.80 
  SIGNAL CABLE , 4D 20GA                  |                             |                             | 
0166 805-08487               21.000  EACH |     142.00000        2982.00|     142.00000        2982.00|     167.10000        3509.10 
  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 
0167 805-78100                2.000  EACH |   13445.00000       26890.00|   13445.00000       26890.00|   15821.04000       31642.08 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0168 805-78205                7.000  EACH |     740.00000        5180.00|     740.00000        5180.00|     870.78000        6095.46 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0169 805-78230               14.000  EACH |    1120.00000       15680.00|    1120.00000       15680.00|    1317.93000       18451.02 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0170 805-78370               16.000  EACH |     158.00000        2528.00|     158.00000        2528.00|     185.92000        2974.72 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0171 805-78445                2.000  EACH |     755.00000        1510.00|     755.00000        1510.00|     888.43000        1776.86 
  SIGNAL SERVICE                          |                             |                             | 
0172 805-78480             3200.000  LFT  |       0.88000        2816.00|       0.88000        2816.00|       1.04000        3328.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0173 805-78485             1983.000  LFT  |       1.33000        2637.39|       1.33000        2637.39|       1.57000        3113.31 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0174 805-78490              700.000  LFT  |       1.50000        1050.00|       1.50000        1050.00|       1.77000        1239.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0175 805-78495             1610.000  LFT  |       1.70000        2737.00|       1.70000        2737.00|       2.00000        3220.00 
  SIGNAL CABLE, 9C 14GA.                  |                             |                             | 
0176 805-78900                3.000  EACH |     544.00000        1632.00|     544.00000        1632.00|     640.14000        1920.42 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0177 805-78925                2.000  EACH |     978.00000        1956.00|     978.00000        1956.00|    1150.84000        2301.68 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0178 805-86890              960.000  LFT  |       0.50000         480.00|       0.50000         480.00|       0.59000         566.40 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0179 805-90005                1.000  EACH |     750.00000         750.00|     750.00000         750.00|     882.54000         882.54 
  SIGNAL PEDESTAL, 10 FT.                 |                             |                             | 
0180 805-95568              502.000  LFT  |      15.00000        7530.00|      17.50000        8785.00|      20.59000       10336.18 
  CONDUIT, PVC, 4 IN. , MULTI-CELL,       |                             |                             | 
  DIRECTIONAL PUSH                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0181 805-95568            10839.000  LFT  |       6.75000       73163.25|      10.50000      113809.50|      12.36000      133970.04 
  CONDUIT, PVC, 4 IN. , MULTI-CELL, TRENC |                             |                             | 
0182 805-95600             1910.000  LFT  |       4.50000        8595.00|       4.50000        8595.00|       5.30000       10123.00 
  WIRE, NO. 10 COPPER IN PLASTIC DUCTIN   |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0183 805-95888              375.000  LFT  |       5.80000        2175.00|       5.80000        2175.00|       6.83000        2561.25 
  WIRE, NO. 8 COPPER, 1C , IN PLASTIC     |                             |                             | 
  DUCT, IN CONDUIT 4 1/C                  |                             |                             | 
0184 805-95888             1825.000  LFT  |       5.88000       10731.00|       5.88000       10731.00|       6.92000       12629.00 
  WIRE, NO. 8 COPPER, 1C , IN PLASTIC     |                             |                             | 
  DUCT, IN TRENCH 4 1/C                   |                             |                             | 
0185 805-95889              350.000  LFT  |       3.50000        1225.00|       3.50000        1225.00|       4.12000        1442.00 
  WIRE, NO. 10 COPPER, 1C , IN PLASTIC    |                             |                             | 
  DUCTIN CONDUIT, 4 1/C                   |                             |                             | 
0186 807-02191               13.000  EACH |     670.00000        8710.00|     670.00000        8710.00|     788.40000       10249.20 
  HANDHOLE, LIGHTING                      |                             |                             | 
0187 807-04652                5.000  EACH |    2466.00000       12330.00|    2466.00000       12330.00|    2901.80000       14509.00 
  SERVICE POINT                           |                             |                             | 
0188 807-04744                       LUMP |   37840.00000       37840.00|   37840.00000       37840.00|   44527.21000       44527.21 
  LIGHTING ORNAMENTAL                     |                             |                             | 
0189 807-07580             1315.000  LFT  |       6.40000        8416.00|       6.40000        8416.00|       7.53000        9901.95 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0190 807-86910               15.000  EACH |      30.00000         450.00|      30.00000         450.00|      35.30000         529.50 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0191 807-86915               30.000  EACH |      30.00000         900.00|      30.00000         900.00|      35.30000        1059.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0192 807-86920               12.000  EACH |      10.00000         120.00|      10.00000         120.00|      11.77000         141.24 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0193 807-86925                8.000  EACH |      48.00000         384.00|      48.00000         384.00|      56.48000         451.84 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0194 807-86930               39.000  EACH |      10.00000         390.00|      10.00000         390.00|      11.77000         459.03 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0195 807-86935               52.000  EACH |      48.00000        2496.00|      48.00000        2496.00|      56.48000        2936.96 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0196 808-03178               29.000  EACH |     100.00000        2900.00|     100.00000        2900.00|     175.99000        5103.71 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0197 808-03179               27.000  EACH |     125.00000        3375.00|     125.00000        3375.00|     227.53000        6143.31 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0198 808-06701              548.000  LFT  |       0.43000         235.64|       0.43000         235.64|       1.24000         679.52 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0199 808-06703             4130.000  LFT  |       0.43000        1775.90|       0.43000        1775.90|       0.60000        2478.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0200 808-06713             1595.000  LFT  |       0.43000         685.85|       0.43000         685.85|       0.44000         701.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0201 808-06714             1100.000  LFT  |       0.43000         473.00|       0.43000         473.00|       0.44000         484.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0202 808-74812              120.000  LFT  |       2.25000         270.00|       2.25000         270.00|       7.13000         855.60 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0203 808-75051            26140.000  LFT  |       0.45000       11763.00|       0.45000       11763.00|       1.60000       41824.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0204 808-75054            22253.000  LFT  |       0.61000       13574.33|       0.61000       13574.33|       1.60000       35604.80 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0205 808-75059            20524.000  LFT  |       0.02000         410.48|       0.02000         410.48|       0.63000       12930.12 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0206 808-75067              430.000  LFT  |       5.00000        2150.00|       5.00000        2150.00|      11.70000        5031.00 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0207 808-75069             1637.000  LFT  |       1.25000        2046.25|       1.25000        2046.25|       3.33000        5451.21 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0208 808-75245             1835.000  LFT  |       0.45000         825.75|       0.45000         825.75|       0.60000        1101.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0209 808-75278              532.000  LFT  |       2.25000        1197.00|       2.25000        1197.00|       2.58000        1372.56 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0210 808-75297               28.000  LFT  |      10.00000         280.00|      10.00000         280.00|       5.15000         144.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0211 808-75300              170.000  LFT  |       2.00000         340.00|       2.00000         340.00|       1.32000         224.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0212 808-75320                3.000  EACH |      90.00000         270.00|      90.00000         270.00|     100.57000         301.71 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : R -31668-A                   COUNTIES : HAMILTON 
     LETTING DATE : 05/27/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 31-1323837 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0213 808-75325                5.000  EACH |     115.00000         575.00|     115.00000         575.00|     135.76000         678.80 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0214 808-75998              350.000  EACH |      17.80000        6230.00|      17.80000        6230.00|      19.42000        6797.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0215 808-75998               12.000  EACH |      17.80000         213.60|      17.80000         213.60|      19.42000         233.04 
  SNOWPLOWABLE RAISED PAVEMENT MARKER FOR |                             |                             | 
  FIRE HYDRANTS                           |                             |                             | 
0216 808-92027             5854.000  LFT  |       0.46000        2692.84|       0.46000        2692.84|       1.13000        6615.02 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0217 808-97027              300.000  LFT  |       1.50000         450.00|       1.50000         450.00|       4.37000        1311.00 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  8 IN.                                   |                             |                             | 
0218 202-03000                       LUMP |    6500.00000        6500.00|   10000.00000       10000.00|    7300.00000        7300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  #122                                    |                             |                             | 
0219 202-03000                       LUMP |   11000.00000       11000.00|   10000.00000       10000.00|    5300.00000        5300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  #124                                    |                             |                             | 
0220 202-03135              100.000  SFT  |      25.00000        2500.00|      15.00000        1500.00|      47.07000        4707.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0221 202-08430             1000.000  GAL  |       2.50000        2500.00|       1.00000        1000.00|       0.89000         890.00 
  REGULATED MATERIALS, REMOVE, B , #122   |                             |                             | 
0222 202-08430             1000.000  GAL  |       2.50000        2500.00|       1.00000        1000.00|       0.89000         890.00 
  REGULATED MATERIALS, REMOVE, B , #124   |                             |                             | 
0223 802-05701               84.000  LFT  |      12.50000        1050.00|      12.50000        1050.00|      14.71000        1235.64 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0224 802-05702              209.000  LFT  |      13.00000        2717.00|      13.00000        2717.00|      15.30000        3197.70 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0225 605-06120              490.000  LFT  |      25.00000       12250.00|      32.00000       15680.00|      26.65000       13058.50 
  CURB, CONCRETE , BARRIER                |                             |                             | 
0226 605-06250              140.000  SYS  |      75.00000       10500.00|      80.00000       11200.00|     102.96000       14414.40 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0227 610-07486               20.000  TON  |      79.50000        1590.00|     180.00000        3600.00|      93.55000        1871.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    10,933,128.07|           $    11,575,886.56|           $    12,836,231.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,933,128.07|           $    11,575,886.56|           $    12,836,231.95 
==================================================================================================================================== 
 


