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                                                          VENDOR RANKING 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : NEW ROAD, GRADING ONLY, NEW BRIDGES                         COMPLETION DATE : 04/30/11 
     LOCATION     : ON SR 25 FROM 0.16 MILE EAST OF CR 500S TO 0.61                  PROJECT(S) :  0401300 
                    MILE EAST OF CR 325W                                                           0401301 
                                                                                                   0900141 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR COMPANY                                                       $    17,750,091.91  100.0000% 
   2   35-1698047     GRADEX INC                                                                 $    18,444,048.43  103.9096% 
   3   35-1875662     CRIDER & CRIDER INC                                                        $    18,525,677.38  104.3695% 
   4   36-3543170     T J LAMBRECHT CONSTRUCTION                                                 $    18,949,857.12  106.7592% 
   5   35-1385672     FORCE CONSTRUCTION CO INC                                                  $    20,132,836.29  113.4238% 
   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $    20,392,160.38  114.8848% 
   7   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $    20,444,494.75  115.1797% 
   8   35-1374866     PRIMCO INC                                                                 $    21,262,253.43  119.7867% 
   9   35-1111003     WHITE CONSTRUCTION INC                                                     $    21,639,695.97  121.9131% 
  10   35-1068009     DYER CONSTRUCTION CO                                                       $    22,060,390.14  124.2832% 
  11   38-2675420     ANLAAN CORPORATION                                                         $    22,490,478.90  126.7063% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2  ) 35-1698047          |(   3  ) 35-1875662 
                                          |WALSH CONSTR COMPANY         |GRADEX INC                   |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  813148.11000      813148.11|  150000.00000      150000.00|   95000.00000       95000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  895000.00000      895000.00|  929600.00000      929600.00|  930000.00000      930000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |  179000.00000      179000.00|  400000.00000      400000.00|  180000.00000      180000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000            40790.000  CYS  |       6.00000      244740.00|       6.50000      265135.00|       4.00000      163160.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070           830896.000  CYS  |       3.00000     2492688.00|       4.50000     3739032.00|       4.80000     3988300.80 
  BORROW                                  |                             |                             | 
0012 203-08668           140000.000  LFT  |       1.10000      154000.00|       1.13000      158200.00|       1.30000      182000.00 
  STRIP DRAIN, 12 IN.                     |                             |                             | 
0013 204-08552                7.000  EACH |    7225.00000       50575.00|    3100.00000       21700.00|    8000.00000       56000.00 
  VIBRATING WIRE SETTLEMENT SYSTEM        |                             |                             | 
0014 204-08553                7.000  EACH |    2359.29000       16515.03|   10500.00000       73500.00|    2150.00000       15050.00 
  DATA LOGGING                            |                             |                             | 
0015 204-08554                2.000  EACH |    1400.00000        2800.00|    2100.00000        4200.00|    2150.00000        4300.00 
  HAND HELD VW READOUT                    |                             |                             | 
0016 205-03371              100.000  CYS  |      14.42000        1442.00|      37.00000        3700.00|      10.00000        1000.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06930               54.000  TON  |      37.30000        2014.20|      23.00000        1242.00|      32.00000        1728.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0018 205-06931              147.000  TON  |      72.97000       10726.59|      23.00000        3381.00|      31.00000        4557.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06936              345.000  TON  |      32.50000       11212.50|      23.00000        7935.00|      30.00000       10350.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1698047         |(   3  ) 35-1875662 
                                          |WALSH CONSTR COMPANY         |GRADEX INC                   |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06937             9335.000  LFT  |       2.64000       24644.40|       1.22000       11388.70|       1.20000       11202.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 205-06938             1607.000  LFT  |      19.28000       30982.96|       7.00000       11249.00|      10.00000       16070.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0022 205-09543              300.000  TON  |      15.59000        4677.00|      17.50000        5250.00|      12.00000        3600.00 
  NO 2 STONE                              |                             |                             | 
0023 206-51225              310.000  CYS  |      10.00000        3100.00|       9.80000        3038.00|      13.00000        4030.00 
  EXCAVATION, DRY                         |                             |                             | 
0024 211-02050            94150.000  CYS  |      10.00000      941500.00|       7.38000      694827.00|      12.20000     1148630.00 
  B BORROW                                |                             |                             | 
0025 211-09264             1711.000  CYS  |      13.00000       22243.00|      17.75000       30370.25|      16.00000       27376.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0026 211-09266           114789.000  CYS  |       6.75000      774825.75|      15.00000     1721835.00|      13.50000     1549651.50 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0027 215-07043            85000.000  SYS  |       3.25000      276250.00|       3.35000      284750.00|       2.75000      233750.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0028 302-07455              274.000  CYS  |      33.49000        9176.26|      62.00000       16988.00|      35.00000        9590.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0029 303-01180              475.000  TON  |      14.75000        7006.25|      17.50000        8312.50|      22.50000       10687.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0030 402-07453              627.000  TON  |      86.22000       54059.94|      71.95000       45112.65|      80.00000       50160.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0031 602-06729               59.000  EACH |       8.00000         472.00|      20.00000        1180.00|      12.00000         708.00 
  BARRIER DELINEATOR                      |                             |                             | 
0032 607-06335             1041.000  LFT  |      23.16000       24109.56|      38.00000       39558.00|      35.00000       36435.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0033 609-06259             1679.000  SYS  |      55.00000       92345.00|      63.00000      105777.00|      65.00000      109135.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0034 616-02320             1728.000  SYS  |       2.32000        4008.96|       2.15000        3715.20|       2.00000        3456.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688               21.000  TON  |      46.04000         966.84|      52.00000        1092.00|      40.00000         840.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 616-06405             1369.000  TON  |      15.94000       21821.86|      22.00000       30118.00|      23.00000       31487.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                3.000  EACH |     125.00000         375.00|     130.00000         390.00|     125.00000         375.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06557             5850.000  LBS  |       1.82000       10647.00|       1.87000       10939.50|       1.85000       10822.50 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06565               78.000  TON  |     275.00000       21450.00|     285.00000       22230.00|     275.00000       21450.00 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1698047         |(   3  ) 35-1875662 
                                          |WALSH CONSTR COMPANY         |GRADEX INC                   |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 628-09402               15.000  MOS  |    2750.00000       41250.00|    1900.00000       28500.00|    1600.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0041 628-09407               30.000  MOS  |     225.00000        6750.00|     230.00000        6900.00|     225.00000        6750.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0042 701-06011                5.000  EACH |    5000.00000       25000.00|    1850.00000        9250.00|    5000.00000       25000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0043 701-09557              440.000  LFT  |      37.60000       16544.00|      51.00000       22440.00|      75.00000       33000.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0044 701-09559                5.000  EACH |    3000.00000       15000.00|    1005.00000        5025.00|    1900.00000        9500.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0045 701-09683              150.000  EACH |     400.00000       60000.00|      87.55000       13132.50|     215.00000       32250.00 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0046 701-95780            10210.000  LFT  |      36.05000      368070.50|      37.50000      382875.00|      56.00000      571760.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0047 702-51005              902.000  CYS  |     450.00000      405900.00|     365.00000      329230.00|     321.00000      289542.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0048 702-51015              145.300  CYS  |     275.00000       39957.50|     283.00000       41119.90|     175.00000       25427.50 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0049 702-92857             1946.000  CYS  |     400.00000      778400.00|     223.00000      433958.00|     255.00000      496230.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0050 703-06028           353147.000  LBS  |       0.52000      183636.44|       0.61000      215419.67|       0.58000      204825.26 
  REINFORCING BARS                        |                             |                             | 
0051 703-06029           531881.000  LBS  |       0.61000      324447.41|       0.66000      351041.46|       0.62000      329766.22 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0052 704-51002             1309.100  CYS  |     475.00000      621822.50|     406.00000      531494.60|     322.00000      421530.20 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0053 706-05732               12.000  EACH |     728.11000        8737.32|    1650.00000       19800.00|    1270.00000       15240.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0054 706-51020              163.800  CYS  |     300.00000       49140.00|     448.00000       73382.40|     630.00000      103194.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0055 707-09286             1881.000  LFT  |     310.00000      583110.00|     225.00000      423225.00|     280.00000      526680.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 66 IN. X 60 IN.                   |                             |                             | 
0056 707-09598             1277.000  LFT  |     300.00000      383100.00|     275.00000      351175.00|     330.00000      421410.00 
  STRUCTURAL MEMBERS, CONCRETE, BULB-T    |                             |                             | 
  BEAM, 84 IN. X 48 IN.                   |                             |                             | 
0057 709-51821                       LUMP |    7559.00000        7559.00|   20400.00000       20400.00|    7600.00000        7600.00 
  SURFACE SEAL                            |                             |                             | 
0058 709-51821                       LUMP |    6494.40000        6494.40|    7900.00000        7900.00|    6800.00000        6800.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0059 709-51821                       LUMP |    9215.20000        9215.20|   11900.00000       11900.00|    9500.00000        9500.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1698047         |(   3  ) 35-1875662 
                                          |WALSH CONSTR COMPANY         |GRADEX INC                   |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 709-51821                       LUMP |    2800.00000        2800.00|    8500.00000        8500.00|    3100.00000        3100.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0061 709-51821                       LUMP |    3450.00000        3450.00|    8100.00000        8100.00|    3750.00000        3750.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0062 715-05019              157.000  LFT  |      43.28000        6794.96|      85.00000       13345.00|      65.00000       10205.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0063 715-05048              300.000  LFT  |       5.98000        1794.00|       5.25000        1575.00|       8.00000        2400.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0064 715-05049              300.000  LFT  |       6.77000        2031.00|       7.30000        2190.00|       9.00000        2700.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0065 715-05051              300.000  LFT  |       8.64000        2592.00|       9.40000        2820.00|      10.00000        3000.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0066 715-05052              300.000  LFT  |      11.04000        3312.00|      11.50000        3450.00|      11.00000        3300.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0067 715-05123              109.000  LFT  |      51.52000        5615.68|      48.00000        5232.00|      40.00000        4360.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0068 715-05133              316.000  LFT  |      77.88000       24610.08|     135.00000       42660.00|      90.00000       28440.00 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                             |                             | 
0069 715-05141              314.000  LFT  |     265.89000       83489.46|     550.00000      172700.00|     255.00000       80070.00 
  PIPE, TYPE 1, CIRCULAR, 84 IN.          |                             |                             | 
0070 715-05159              502.000  LFT  |      60.12000       30180.24|      90.00000       45180.00|      75.00000       37650.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0071 715-05841                2.000  EACH |     785.14000        1570.28|    2300.00000        4600.00|    1500.00000        3000.00 
  CONCRETE ANCHOR, 60 IN.                 |                             |                             | 
0072 715-05842                2.000  EACH |     567.71000        1135.42|    2100.00000        4200.00|    1450.00000        2900.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0073 715-07150                2.000  EACH |    1094.19000        2188.38|    2700.00000        5400.00|    1800.00000        3600.00 
  CONCRETE ANCHOR, 84 IN.                 |                             |                             | 
0074 715-08305                6.000  TON  |     500.00000        3000.00|     515.00000        3090.00|     500.00000        3000.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0075 715-09064             1398.000  LFT  |       1.00000        1398.00|       2.50000        3495.00|       1.00000        1398.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0076 715-46020                2.000  EACH |     380.98000         761.96|     830.00000        1660.00|     450.00000         900.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0077 715-46040                2.000  EACH |     556.24000        1112.48|    1500.00000        3000.00|    1200.00000        2400.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0078 720-95422                2.000  EACH |    3792.79000        7585.58|    3400.00000        6800.00|    2000.00000        4000.00 
  MANHOLE, J4                             |                             |                             | 
0079 724-51925              326.000  LFT  |      90.58000       29529.08|     159.00000       51834.00|     106.00000       34556.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0080 731-07016            19818.000  SFT  |      16.11000      319267.98|      19.30000      382487.40|      13.00000      257634.00 
  FACE PANELS, WIRE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1698047         |(   3  ) 35-1875662 
                                          |WALSH CONSTR COMPANY         |GRADEX INC                   |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0081 731-93945           133543.000  SFT  |      14.00000     1869602.00|      12.15000     1622547.45|      12.50000     1669287.50 
  FACE PANELS, CONCRETE                   |                             |                             | 
0082 731-93946           133543.000  SFT  |       9.05000     1208564.15|       7.95000     1061666.85|       4.50000      600943.50 
  WALL ERECTION                           |                             |                             | 
0083 731-93947             6052.000  LFT  |      12.00000       72624.00|      24.35000      147366.20|       7.50000       45390.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0084 801-03290                5.000  EACH |     195.00000         975.00|     200.00000        1000.00|     200.00000        1000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0085 801-04308                4.000  EACH |     375.00000        1500.00|     385.00000        1540.00|     375.00000        1500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0086 801-06625               18.000  EACH |      99.00000        1782.00|     100.00000        1800.00|     100.00000        1800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0087 801-06640               20.000  EACH |     165.00000        3300.00|     170.00000        3400.00|     165.00000        3300.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0088 801-06775                       LUMP |  300000.00000      300000.00|  225000.00000      225000.00|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0089 801-07118               72.000  LFT  |      10.55000         759.60|      10.80000         777.60|      11.00000         792.00 
  BARRICADE, III-A                        |                             |                             | 
0090 801-07119               48.000  LFT  |      12.75000         612.00|      13.00000         624.00|      13.00000         624.00 
  BARRICADE, III-B                        |                             |                             | 
0091 801-08401             1642.000  LFT  |      20.00000       32840.00|      25.00000       41050.00|      32.00000       52544.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0092 808-06713             3204.000  LFT  |       0.19000         608.76|       0.20000         640.80|       0.20000         640.80 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0093 808-06714             3204.000  LFT  |       0.19000         608.76|       0.20000         640.80|       0.20000         640.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0094 808-06716             3200.000  LFT  |       0.38000        1216.00|       0.39000        1248.00|       0.40000        1280.00 
  LINE, REMOVE                            |                             |                             | 
0095 203-09747                       LUMP | 1300000.00000     1300000.00| 1150000.00000     1150000.00| 1108000.00000     1108000.00 
  RAMMED AGGREGATE PIER                   |                             |                             | 
0096 701-04732             1872.000  LFT  |      21.54000       40322.88|      36.00000       67392.00|      38.00000       71136.00 
  PILE SLEEVES                            |                             |                             | 
0097 608-09748           776355.000  LFT  |       0.44000      341596.20|       0.45000      349359.75|       0.46000      357123.30 
  PREFABRICATED VERTICAL DRAIN            |                             |                             | 
0098 207-08267             1425.000  SYS  |       4.42000        6298.50|       8.25000       11756.25|       8.00000       11400.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0099 215-09385            20000.000  TON  |      45.00000      900000.00|      45.00000      900000.00|      80.00000     1600000.00 
  CHEMICAL MODIFIER, SOILS, MODIFYING WET |                             |                             | 
  FILL SOIL, CHEMICAL MODIFIER            |                             |                             | 
     SECTION TOTALS                       |           $    17,750,091.91|           $    18,444,048.43|           $    18,525,677.38 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    17,750,091.91|           $    18,444,048.43|           $    18,525,677.38 
==================================================================================================================================== 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-3543170          |(   5   ) 35-1385672         |(   6  ) 35-1917625 
                                          |T J  LAMBRECHT CONSTRUCTION  |FORCE CONSTRUCTION CO INC    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  141147.55000      141147.55|   72216.00000       72216.00|   75000.00000       75000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  909240.27000      909240.27| 1000000.00000     1000000.00|  450000.00000      450000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   49882.01000       49882.01|  123600.00000      123600.00|  200000.00000      200000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000            40790.000  CYS  |       6.89000      281043.10|       5.06000      206397.40|       5.00000      203950.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070           830896.000  CYS  |       5.51000     4578236.96|       4.06000     3373437.76|       4.10000     3406673.60 
  BORROW                                  |                             |                             | 
0012 203-08668           140000.000  LFT  |       1.13000      158200.00|       1.01000      141400.00|       1.12000      156800.00 
  STRIP DRAIN, 12 IN.                     |                             |                             | 
0013 204-08552                7.000  EACH |    7441.75000       52092.25|   13260.00000       92820.00|    7500.00000       52500.00 
  VIBRATING WIRE SETTLEMENT SYSTEM        |                             |                             | 
0014 204-08553                7.000  EACH |    2430.80000       17015.60|    3531.00000       24717.00|    5500.00000       38500.00 
  DATA LOGGING                            |                             |                             | 
0015 204-08554                2.000  EACH |    2884.00000        5768.00|    2040.00000        4080.00|    1500.00000        3000.00 
  HAND HELD VW READOUT                    |                             |                             | 
0016 205-03371              100.000  CYS  |      12.89000        1289.00|      15.68000        1568.00|      16.00000        1600.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06930               54.000  TON  |      65.04000        3512.16|      46.77000        2525.58|      47.00000        2538.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0018 205-06931              147.000  TON  |      48.03000        7060.41|      14.87000        2185.89|      26.00000        3822.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06936              345.000  TON  |      21.33000        7358.85|      18.13000        6254.85|      18.50000        6382.50 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0020 205-06937             9335.000  LFT  |       2.08000       19416.80|       1.20000       11202.00|       1.20000       11202.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-3543170          |(   5   ) 35-1385672         |(   6  ) 35-1917625 
                                          |T J  LAMBRECHT CONSTRUCTION  |FORCE CONSTRUCTION CO INC    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 205-06938             1607.000  LFT  |      15.17000       24378.19|      18.80000       30211.60|      18.60000       29890.20 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0022 205-09543              300.000  TON  |      26.46000        7938.00|      17.03000        5109.00|      17.00000        5100.00 
  NO 2 STONE                              |                             |                             | 
0023 206-51225              310.000  CYS  |       9.88000        3062.80|      22.40000        6944.00|      16.20000        5022.00 
  EXCAVATION, DRY                         |                             |                             | 
0024 211-02050            94150.000  CYS  |       8.50000      800275.00|      15.71000     1479096.50|      19.00000     1788850.00 
  B BORROW                                |                             |                             | 
0025 211-09264             1711.000  CYS  |      20.22000       34596.42|      17.57000       30062.27|      17.60000       30113.60 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0026 211-09266           114789.000  CYS  |      19.49000     2237237.61|      16.34000     1875652.26|      19.00000     2180991.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0027 215-07043            85000.000  SYS  |       3.35000      284750.00|       3.92000      333200.00|       3.90000      331500.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0028 302-07455              274.000  CYS  |      62.42000       17103.08|      32.12000        8800.88|      90.00000       24660.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0029 303-01180              475.000  TON  |      13.23000        6284.25|      17.58000        8350.50|      17.00000        8075.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0030 402-07453              627.000  TON  |      71.95000       45112.65|      69.36000       43488.72|      73.00000       45771.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0031 602-06729               59.000  EACH |      28.71000        1693.89|      18.41000        1086.19|      15.30000         902.70 
  BARRIER DELINEATOR                      |                             |                             | 
0032 607-06335             1041.000  LFT  |      32.84000       34186.44|      27.42000       28544.22|      26.15000       27222.15 
  PAVED SIDE DITCH, A                     |                             |                             | 
0033 609-06259             1679.000  SYS  |      64.51000      108312.29|      70.97000      119158.63|      98.75000      165801.25 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0034 616-02320             1728.000  SYS  |       1.76000        3041.28|      97.50000      168480.00|       1.50000        2592.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688               21.000  TON  |      48.22000        1012.62|      53.90000        1131.90|      65.00000        1365.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 616-06405             1369.000  TON  |      17.80000       24368.20|      14.82000       20288.58|      28.00000       38332.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                3.000  EACH |     128.75000         386.25|     127.50000         382.50|     127.50000         382.50 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06557             5850.000  LBS  |       1.87000       10939.50|       1.86000       10881.00|       1.86000       10881.00 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06565               78.000  TON  |     283.25000       22093.50|     280.50000       21879.00|     276.00000       21528.00 
  MULCHING MATERIAL                       |                             |                             | 
0040 628-09402               15.000  MOS  |    2357.34000       35360.10|    1643.49000       24652.35|    2400.00000       36000.00 
  FIELD OFFICE, B                         |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-3543170          |(   5   ) 35-1385672         |(   6  ) 35-1917625 
                                          |T J  LAMBRECHT CONSTRUCTION  |FORCE CONSTRUCTION CO INC    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 628-09407               30.000  MOS  |     206.00000        6180.00|      91.80000        2754.00|     125.00000        3750.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0042 701-06011                5.000  EACH |    1872.73000        9363.65|    2170.39000       10851.95|    3400.00000       17000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0043 701-09557              440.000  LFT  |      52.02000       22888.80|      23.62000       10392.80|      33.00000       14520.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0044 701-09559                5.000  EACH |    1014.39000        5071.95|    2651.22000       13256.10|    1700.00000        8500.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0045 701-09683              150.000  EACH |      88.43000       13264.50|      93.59000       14038.50|     120.00000       18000.00 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0046 701-95780            10210.000  LFT  |      38.49000      392982.90|      43.12000      440255.20|      48.00000      490080.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0047 702-51005              902.000  CYS  |     369.34000      333144.68|     462.54000      417211.08|     485.00000      437470.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0048 702-51015              145.300  CYS  |     286.11000       41571.78|     268.87000       39066.81|     375.00000       54487.50 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0049 702-92857             1946.000  CYS  |     228.89000      445419.94|     491.15000      955777.90|     375.00000      729750.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0050 703-06028           353147.000  LBS  |       0.62000      218951.14|       0.66000      233077.02|       0.63000      222482.61 
  REINFORCING BARS                        |                             |                             | 
0051 703-06029           531881.000  LBS  |       0.68000      361679.08|       0.76000      404229.56|       0.70000      372316.70 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0052 704-51002             1309.100  CYS  |     416.16000      544795.06|     476.58000      623890.88|     560.00000      733096.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0053 706-05732               12.000  EACH |    1664.65000       19975.80|    1692.36000       20308.32|    1700.00000       20400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0054 706-51020              163.800  CYS  |     452.58000       74132.60|     355.01000       58150.64|     550.00000       90090.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0055 707-09286             1881.000  LFT  |     287.15000      540129.15|     233.89000      439947.09|     210.00000      395010.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 66 IN. X 60 IN.                   |                             |                             | 
0056 707-09598             1277.000  LFT  |     349.58000      446413.66|     266.14000      339860.78|     235.00000      300095.00 
  STRUCTURAL MEMBERS, CONCRETE, BULB-T    |                             |                             | 
  BEAM, 84 IN. X 48 IN.                   |                             |                             | 
0057 709-51821                       LUMP |    7785.77000        7785.77|    7710.18000        7710.18|    7750.00000        7750.00 
  SURFACE SEAL                            |                             |                             | 
0058 709-51821                       LUMP |    6998.23000        6998.23|    6930.29000        6930.29|    6930.00000        6930.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0059 709-51821                       LUMP |    9800.66000        9800.66|    9705.50000        9705.50|    9700.00000        9700.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0060 709-51821                       LUMP |    3193.00000        3193.00|    3162.00000        3162.00|    3162.00000        3162.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-3543170          |(   5   ) 35-1385672         |(   6  ) 35-1917625 
                                          |T J  LAMBRECHT CONSTRUCTION  |FORCE CONSTRUCTION CO INC    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 709-51821                       LUMP |    3862.50000        3862.50|    3825.00000        3825.00|    3800.00000        3800.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0062 715-05019              157.000  LFT  |      69.68000       10939.76|      64.50000       10126.50|      64.00000       10048.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0063 715-05048              300.000  LFT  |      18.76000        5628.00|      11.58000        3474.00|      11.50000        3450.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0064 715-05049              300.000  LFT  |      32.39000        9717.00|      12.21000        3663.00|      12.00000        3600.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0065 715-05051              300.000  LFT  |      33.55000       10065.00|      14.89000        4467.00|      15.00000        4500.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0066 715-05052              300.000  LFT  |      34.57000       10371.00|      15.03000        4509.00|      15.00000        4500.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0067 715-05123              109.000  LFT  |      50.13000        5464.17|      23.73000        2586.57|      24.00000        2616.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0068 715-05133              316.000  LFT  |     120.76000       38160.16|     169.40000       53530.40|     169.40000       53530.40 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                             |                             | 
0069 715-05141              314.000  LFT  |     558.00000      175212.00|     800.81000      251454.34|     775.00000      243350.00 
  PIPE, TYPE 1, CIRCULAR, 84 IN.          |                             |                             | 
0070 715-05159              502.000  LFT  |      69.71000       34994.42|      92.35000       46359.70|      92.00000       46184.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0071 715-05841                2.000  EACH |    1363.68000        2727.36|    5622.24000       11244.48|    5600.00000       11200.00 
  CONCRETE ANCHOR, 60 IN.                 |                             |                             | 
0072 715-05842                2.000  EACH |    1274.25000        2548.50|    2973.30000        5946.60|    2900.00000        5800.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0073 715-07150                2.000  EACH |    1494.71000        2989.42|    7838.70000       15677.40|    7800.00000       15600.00 
  CONCRETE ANCHOR, 84 IN.                 |                             |                             | 
0074 715-08305                6.000  TON  |     602.87000        3617.22|     385.56000        2313.36|     325.00000        1950.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0075 715-09064             1398.000  LFT  |       1.55000        2166.90|       1.53000        2138.94|       1.55000        2166.90 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0076 715-46020                2.000  EACH |     748.05000        1496.10|     648.88000        1297.76|     650.00000        1300.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0077 715-46040                2.000  EACH |    1135.58000        2271.16|    1027.14000        2054.28|    1030.00000        2060.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0078 720-95422                2.000  EACH |    3014.80000        6029.60|    2486.76000        4973.52|    2500.00000        5000.00 
  MANHOLE, J4                             |                             |                             | 
0079 724-51925              326.000  LFT  |     161.26000       52570.76|     122.64000       39980.64|     150.00000       48900.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0080 731-07016            19818.000  SFT  |      11.33000      224537.94|      14.81000      293504.58|      17.00000      336906.00 
  FACE PANELS, WIRE                       |                             |                             | 
0081 731-93945           133543.000  SFT  |      11.13000     1486333.59|      13.58000     1813513.94|      14.00000     1869602.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-3543170          |(   5   ) 35-1385672         |(   6  ) 35-1917625 
                                          |T J  LAMBRECHT CONSTRUCTION  |FORCE CONSTRUCTION CO INC    |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 731-93946           133543.000  SFT  |       5.08000      678398.44|       4.31000      575570.33|       5.50000      734486.50 
  WALL ERECTION                           |                             |                             | 
0083 731-93947             6052.000  LFT  |      13.82000       83638.64|      14.39000       87088.28|      19.00000      114988.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0084 801-03290                5.000  EACH |     200.85000        1004.25|     198.90000         994.50|     199.00000         995.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0085 801-04308                4.000  EACH |     386.25000        1545.00|     382.50000        1530.00|     382.00000        1528.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0086 801-06625               18.000  EACH |     101.97000        1835.46|     100.98000        1817.64|     100.00000        1800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0087 801-06640               20.000  EACH |     169.95000        3399.00|     168.30000        3366.00|     168.00000        3360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0088 801-06775                       LUMP |    8758.37000        8758.37|   69352.18000       69352.18|   24450.00000       24450.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0089 801-07118               72.000  LFT  |      10.87000         782.64|      10.76000         774.72|      11.00000         792.00 
  BARRICADE, III-A                        |                             |                             | 
0090 801-07119               48.000  LFT  |      13.13000         630.24|      13.01000         624.48|      13.00000         624.00 
  BARRICADE, III-B                        |                             |                             | 
0091 801-08401             1642.000  LFT  |      37.43000       61460.06|      28.84000       47355.28|      28.50000       46797.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0092 808-06713             3204.000  LFT  |       0.20000         640.80|       0.19000         608.76|       0.19000         608.76 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0093 808-06714             3204.000  LFT  |       0.20000         640.80|       0.19000         608.76|       0.19000         608.76 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0094 808-06716             3200.000  LFT  |       0.39000        1248.00|       0.39000        1248.00|       0.39000        1248.00 
  LINE, REMOVE                            |                             |                             | 
0095 203-09747                       LUMP | 1121159.71000     1121159.71| 1115850.00000     1115850.00| 1280000.00000     1280000.00 
  RAMMED AGGREGATE PIER                   |                             |                             | 
0096 701-04732             1872.000  LFT  |      36.41000       68159.52|      19.76000       36990.72|      24.00000       44928.00 
  PILE SLEEVES                            |                             |                             | 
0097 608-09748           776355.000  LFT  |       0.45000      349359.75|       0.59000      458049.45|       0.45000      349359.75 
  PREFABRICATED VERTICAL DRAIN            |                             |                             | 
0098 207-08267             1425.000  SYS  |       5.86000        8350.50|       5.88000        8379.00|       5.60000        7980.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0099 215-09385            20000.000  TON  |      51.50000     1030000.00|      90.78000     1815600.00|      90.00000     1800000.00 
  CHEMICAL MODIFIER, SOILS, MODIFYING WET |                             |                             | 
  FILL SOIL, CHEMICAL MODIFIER            |                             |                             | 
     SECTION TOTALS                       |           $    18,949,857.12|           $    20,132,836.29|           $    20,392,160.38 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    18,949,857.12|           $    20,132,836.29|           $    20,392,160.38 
==================================================================================================================================== 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1035114          |(   8   ) 35-1374866         |(   9  ) 35-1111003 
                                          |SUPERIOR CONSTRUCTION CO     |PRIMCO INC                   |WHITE CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  325000.00000      325000.00|   91770.03000       91770.03|   75000.00000       75000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  958000.00000      958000.00| 1070537.16000     1070537.16| 1100000.00000     1100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |  149000.00000      149000.00|  214459.50000      214459.50|  220000.00000      220000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000            40790.000  CYS  |       4.96000      202318.40|       9.00000      367110.00|       4.63000      188857.70 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070           830896.000  CYS  |       3.98000     3306966.08|       5.00000     4154480.00|       5.50000     4569928.00 
  BORROW                                  |                             |                             | 
0012 203-08668           140000.000  LFT  |       1.10000      154000.00|       1.10000      154000.00|       1.32000      184800.00 
  STRIP DRAIN, 12 IN.                     |                             |                             | 
0013 204-08552                7.000  EACH |    9200.00000       64400.00|    9000.00000       63000.00|   14500.00000      101500.00 
  VIBRATING WIRE SETTLEMENT SYSTEM        |                             |                             | 
0014 204-08553                7.000  EACH |    2360.00000       16520.00|    1600.00000       11200.00|    3200.00000       22400.00 
  DATA LOGGING                            |                             |                             | 
0015 204-08554                2.000  EACH |    1400.00000        2800.00|     200.00000         400.00|    2200.00000        4400.00 
  HAND HELD VW READOUT                    |                             |                             | 
0016 205-03371              100.000  CYS  |      15.37000        1537.00|      12.00000        1200.00|      24.00000        2400.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06930               54.000  TON  |      45.85000        2475.90|      45.00000        2430.00|      62.00000        3348.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0018 205-06931              147.000  TON  |      14.58000        2143.26|      38.00000        5586.00|      65.00000        9555.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06936              345.000  TON  |      17.77000        6130.65|      30.00000       10350.00|      62.00000       21390.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0020 205-06937             9335.000  LFT  |       1.18000       11015.30|       1.60000       14936.00|       2.30000       21470.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1035114          |(   8   ) 35-1374866         |(   9  ) 35-1111003 
                                          |SUPERIOR CONSTRUCTION CO     |PRIMCO INC                   |WHITE CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 205-06938             1607.000  LFT  |      18.28000       29375.96|      20.00000       32140.00|      20.00000       32140.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0022 205-09543              300.000  TON  |      16.70000        5010.00|      20.00000        6000.00|      21.00000        6300.00 
  NO 2 STONE                              |                             |                             | 
0023 206-51225              310.000  CYS  |      23.00000        7130.00|      17.00000        5270.00|      12.00000        3720.00 
  EXCAVATION, DRY                         |                             |                             | 
0024 211-02050            94150.000  CYS  |      14.00000     1318100.00|      21.38000     2012927.00|      15.80000     1487570.00 
  B BORROW                                |                             |                             | 
0025 211-09264             1711.000  CYS  |      20.00000       34220.00|      23.00000       39353.00|      16.00000       27376.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0026 211-09266           114789.000  CYS  |      15.00000     1721835.00|      21.38000     2454188.82|      15.80000     1813666.20 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0027 215-07043            85000.000  SYS  |       3.51000      298350.00|       3.50000      297500.00|       3.30000      280500.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0028 302-07455              274.000  CYS  |      37.00000       10138.00|      82.60000       22632.40|      68.00000       18632.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0029 303-01180              475.000  TON  |      18.00000        8550.00|      11.50000        5462.50|      22.00000       10450.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0030 402-07453              627.000  TON  |      84.00000       52668.00|      82.35000       51633.45|      82.00000       51414.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0031 602-06729               59.000  EACH |       4.85000         286.15|      10.00000         590.00|       4.00000         236.00 
  BARRIER DELINEATOR                      |                             |                             | 
0032 607-06335             1041.000  LFT  |      20.00000       20820.00|      30.25000       31490.25|      31.00000       32271.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0033 609-06259             1679.000  SYS  |      80.00000      134320.00|      85.00000      142715.00|      67.00000      112493.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0034 616-02320             1728.000  SYS  |       2.75000        4752.00|       2.50000        4320.00|       2.25000        3888.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688               21.000  TON  |      44.00000         924.00|      60.00000        1260.00|      48.00000        1008.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 616-06405             1369.000  TON  |      28.00000       38332.00|      30.00000       41070.00|      25.00000       34225.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                3.000  EACH |     125.00000         375.00|     880.00000        2640.00|     130.00000         390.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06557             5850.000  LBS  |       1.82000       10647.00|       2.65000       15502.50|       2.10000       12285.00 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06565               78.000  TON  |     275.00000       21450.00|     390.00000       30420.00|     290.00000       22620.00 
  MULCHING MATERIAL                       |                             |                             | 
0040 628-09402               15.000  MOS  |    1470.00000       22050.00|    2053.00000       30795.00|    1720.00000       25800.00 
  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1035114          |(   8   ) 35-1374866         |(   9  ) 35-1111003 
                                          |SUPERIOR CONSTRUCTION CO     |PRIMCO INC                   |WHITE CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 628-09407               30.000  MOS  |      33.33000         999.90|     427.00000       12810.00|     498.00000       14940.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0042 701-06011                5.000  EACH |     450.00000        2250.00|    1985.00000        9925.00|    3200.00000       16000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0043 701-09557              440.000  LFT  |      49.00000       21560.00|      47.00000       20680.00|      34.00000       14960.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0044 701-09559                5.000  EACH |     725.00000        3625.00|    1500.00000        7500.00|    3200.00000       16000.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0045 701-09683              150.000  EACH |     150.00000       22500.00|     135.20000       20280.00|     135.00000       20250.00 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0046 701-95780            10210.000  LFT  |      35.00000      357350.00|      44.50000      454345.00|      43.00000      439030.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0047 702-51005              902.000  CYS  |     550.00000      496100.00|     650.00000      586300.00|     481.00000      433862.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0048 702-51015              145.300  CYS  |     300.00000       43590.00|     275.00000       39957.50|     365.00000       53034.50 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0049 702-92857             1946.000  CYS  |     310.00000      603260.00|     295.00000      574070.00|     183.00000      356118.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0050 703-06028           353147.000  LBS  |       0.60000      211888.20|       0.86000      303706.42|       0.80000      282517.60 
  REINFORCING BARS                        |                             |                             | 
0051 703-06029           531881.000  LBS  |       0.72000      382954.32|       0.94000      499968.14|       0.90000      478692.90 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0052 704-51002             1309.100  CYS  |     600.00000      785460.00|     515.00000      674186.50|     550.00000      720005.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0053 706-05732               12.000  EACH |    1500.00000       18000.00|    1650.00000       19800.00|    1600.00000       19200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0054 706-51020              163.800  CYS  |     400.00000       65520.00|     505.00000       82719.00|     445.00000       72891.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0055 707-09286             1881.000  LFT  |     400.00000      752400.00|     186.70000      351182.70|     221.00000      415701.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 66 IN. X 60 IN.                   |                             |                             | 
0056 707-09598             1277.000  LFT  |     400.00000      510800.00|     201.40000      257187.80|     245.00000      312865.00 
  STRUCTURAL MEMBERS, CONCRETE, BULB-T    |                             |                             | 
  BEAM, 84 IN. X 48 IN.                   |                             |                             | 
0057 709-51821                       LUMP |   11390.00000       11390.00|   16340.00000       16340.00|    7600.00000        7600.00 
  SURFACE SEAL                            |                             |                             | 
0058 709-51821                       LUMP |    7740.00000        7740.00|    7080.00000        7080.00|    6800.00000        6800.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0059 709-51821                       LUMP |    7740.00000        7740.00|    9840.00000        9840.00|    9520.00000        9520.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0060 709-51821                       LUMP |   10271.00000       10271.00|    7380.00000        7380.00|    3200.00000        3200.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1035114          |(   8   ) 35-1374866         |(   9  ) 35-1111003 
                                          |SUPERIOR CONSTRUCTION CO     |PRIMCO INC                   |WHITE CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 709-51821                       LUMP |   10271.00000       10271.00|    7130.00000        7130.00|    3850.00000        3850.00 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0062 715-05019              157.000  LFT  |      60.00000        9420.00|      82.00000       12874.00|      41.00000        6437.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0063 715-05048              300.000  LFT  |       2.50000         750.00|      14.00000        4200.00|       4.68000        1404.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0064 715-05049              300.000  LFT  |      14.00000        4200.00|      15.00000        4500.00|       5.47000        1641.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0065 715-05051              300.000  LFT  |      15.00000        4500.00|      16.00000        4800.00|       6.30000        1890.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0066 715-05052              300.000  LFT  |      16.00000        4800.00|      17.00000        5100.00|      13.75000        4125.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0067 715-05123              109.000  LFT  |      52.00000        5668.00|      44.00000        4796.00|      26.00000        2834.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0068 715-05133              316.000  LFT  |      67.00000       21172.00|     140.00000       44240.00|      85.00000       26860.00 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                             |                             | 
0069 715-05141              314.000  LFT  |     230.00000       72220.00|     620.00000      194680.00|     195.00000       61230.00 
  PIPE, TYPE 1, CIRCULAR, 84 IN.          |                             |                             | 
0070 715-05159              502.000  LFT  |      65.00000       32630.00|      75.00000       37650.00|      53.00000       26606.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0071 715-05841                2.000  EACH |    3200.00000        6400.00|    4000.00000        8000.00|    1900.00000        3800.00 
  CONCRETE ANCHOR, 60 IN.                 |                             |                             | 
0072 715-05842                2.000  EACH |    2200.00000        4400.00|    3000.00000        6000.00|    1875.00000        3750.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0073 715-07150                2.000  EACH |    4500.00000        9000.00|    5500.00000       11000.00|    2650.00000        5300.00 
  CONCRETE ANCHOR, 84 IN.                 |                             |                             | 
0074 715-08305                6.000  TON  |     500.00000        3000.00|     500.00000        3000.00|     365.00000        2190.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0075 715-09064             1398.000  LFT  |       1.45000        2027.10|       1.50000        2097.00|       1.70000        2376.60 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0076 715-46020                2.000  EACH |     600.00000        1200.00|     570.00000        1140.00|     495.00000         990.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0077 715-46040                2.000  EACH |     925.00000        1850.00|    1200.00000        2400.00|     735.00000        1470.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0078 720-95422                2.000  EACH |    2600.00000        5200.00|    4800.00000        9600.00|    3800.00000        7600.00 
  MANHOLE, J4                             |                             |                             | 
0079 724-51925              326.000  LFT  |     150.00000       48900.00|     145.00000       47270.00|     110.00000       35860.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0080 731-07016            19818.000  SFT  |      15.75000      312133.50|      14.19000      281217.42|      11.72000      232266.96 
  FACE PANELS, WIRE                       |                             |                             | 
0081 731-93945           133543.000  SFT  |      12.86000     1717362.98|       9.39000     1253968.77|      12.50000     1669287.50 
  FACE PANELS, CONCRETE                   |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1035114          |(   8   ) 35-1374866         |(   9  ) 35-1111003 
                                          |SUPERIOR CONSTRUCTION CO     |PRIMCO INC                   |WHITE CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 731-93946           133543.000  SFT  |       5.00000      667715.00|       3.75000      500786.25|      12.40000     1655933.20 
  WALL ERECTION                           |                             |                             | 
0083 731-93947             6052.000  LFT  |      12.00000       72624.00|      20.00000      121040.00|      23.00000      139196.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0084 801-03290                5.000  EACH |     176.00000         880.00|     195.00000         975.00|     230.00000        1150.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0085 801-04308                4.000  EACH |     237.00000         948.00|     375.00000        1500.00|     430.00000        1720.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0086 801-06625               18.000  EACH |      94.00000        1692.00|      99.00000        1782.00|      98.00000        1764.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0087 801-06640               20.000  EACH |     142.00000        2840.00|     165.00000        3300.00|     210.00000        4200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0088 801-06775                       LUMP |  300000.00000      300000.00|   39356.00000       39356.00|  109819.00000      109819.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0089 801-07118               72.000  LFT  |      14.27000        1027.44|      10.55000         759.60|      18.00000        1296.00 
  BARRICADE, III-A                        |                             |                             | 
0090 801-07119               48.000  LFT  |      15.58000         747.84|      12.75000         612.00|      19.00000         912.00 
  BARRICADE, III-B                        |                             |                             | 
0091 801-08401             1642.000  LFT  |      15.00000       24630.00|      25.75000       42281.50|      28.00000       45976.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0092 808-06713             3204.000  LFT  |       0.29000         929.16|       0.19000         608.76|       0.32000        1025.28 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0093 808-06714             3204.000  LFT  |       0.29000         929.16|       0.19000         608.76|       0.32000        1025.28 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0094 808-06716             3200.000  LFT  |       0.45000        1440.00|       0.38000        1216.00|       0.62000        1984.00 
  LINE, REMOVE                            |                             |                             | 
0095 203-09747                       LUMP | 1643000.00000     1643000.00| 1108000.00000     1108000.00| 1079198.00000     1079198.00 
  RAMMED AGGREGATE PIER                   |                             |                             | 
0096 701-04732             1872.000  LFT  |      28.00000       52416.00|       9.00000       16848.00|      35.00000       65520.00 
  PILE SLEEVES                            |                             |                             | 
0097 608-09748           776355.000  LFT  |       0.44000      341596.20|       0.44000      341596.20|       0.55000      426995.25 
  PREFABRICATED VERTICAL DRAIN            |                             |                             | 
0098 207-08267             1425.000  SYS  |       7.25000       10331.25|       7.50000       10687.50|       3.50000        4987.50 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0099 215-09385            20000.000  TON  |      89.33000     1786600.00|      89.00000     1780000.00|      90.00000     1800000.00 
  CHEMICAL MODIFIER, SOILS, MODIFYING WET |                             |                             | 
  FILL SOIL, CHEMICAL MODIFIER            |                             |                             | 
     SECTION TOTALS                       |           $    20,444,494.75|           $    21,262,253.43|           $    21,639,695.97 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    20,444,494.75|           $    21,262,253.43|           $    21,639,695.97 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1068009          |(  11   ) 38-2675420         |(      ) 
                                          |DYER CONSTRUCTION CO         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW BRIDGE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  128682.84000      128682.84|  350150.00000      350150.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP | 1030389.08000     1030389.08|  875000.00000      875000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   40633.61000       40633.61|  100000.00000      100000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000            40790.000  CYS  |       4.93000      201094.70|       4.96000      202318.40| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070           830896.000  CYS  |       6.29000     5226335.84|       3.98000     3306966.08| 
  BORROW                                  |                             |                             | 
0012 203-08668           140000.000  LFT  |       1.14000      159600.00|       1.15000      161000.00| 
  STRIP DRAIN, 12 IN.                     |                             |                             | 
0013 204-08552                7.000  EACH |   15202.44000      106417.08|   13000.00000       91000.00| 
  VIBRATING WIRE SETTLEMENT SYSTEM        |                             |                             | 
0014 204-08553                7.000  EACH |    3000.00000       21000.00|    3000.00000       21000.00| 
  DATA LOGGING                            |                             |                             | 
0015 204-08554                2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00| 
  HAND HELD VW READOUT                    |                             |                             | 
0016 205-03371              100.000  CYS  |       4.30000         430.00|      15.37000        1537.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06930               54.000  TON  |      44.68000        2412.72|      45.85000        2475.90| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0018 205-06931              147.000  TON  |      54.58000        8023.26|      14.58000        2143.26| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06936              345.000  TON  |      48.40000       16698.00|      17.77000        6130.65| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0020 205-06937             9335.000  LFT  |       3.25000       30338.75|       1.18000       11015.30| 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1068009          |(  11   ) 38-2675420         |(      ) 
                                          |DYER CONSTRUCTION CO         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 205-06938             1607.000  LFT  |      33.17000       53304.19|      18.28000       29375.96| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0022 205-09543              300.000  TON  |      32.25000        9675.00|      16.70000        5010.00| 
  NO 2 STONE                              |                             |                             | 
0023 206-51225              310.000  CYS  |      20.00000        6200.00|      15.00000        4650.00| 
  EXCAVATION, DRY                         |                             |                             | 
0024 211-02050            94150.000  CYS  |      16.16000     1521464.00|      17.00000     1600550.00| 
  B BORROW                                |                             |                             | 
0025 211-09264             1711.000  CYS  |      19.00000       32509.00|      17.23000       29480.53| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0026 211-09266           114789.000  CYS  |      16.75000     1922715.75|      20.50000     2353174.50| 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0027 215-07043            85000.000  SYS  |       3.25000      276250.00|       3.25000      276250.00| 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0028 302-07455              274.000  CYS  |      45.00000       12330.00|      22.00000        6028.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0029 303-01180              475.000  TON  |      13.82000        6564.50|       4.00000        1900.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0030 402-07453              627.000  TON  |      62.00000       38874.00|      69.85000       43795.95| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0031 602-06729               59.000  EACH |      12.00000         708.00|       5.00000         295.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0032 607-06335             1041.000  LFT  |      35.00000       36435.00|      30.00000       31230.00| 
  PAVED SIDE DITCH, A                     |                             |                             | 
0033 609-06259             1679.000  SYS  |      68.00000      114172.00|      80.00000      134320.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0034 616-02320             1728.000  SYS  |       0.90000        1555.20|       1.49000        2574.72| 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688               21.000  TON  |      61.12000        1283.52|      37.37000         784.77| 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 616-06405             1369.000  TON  |      19.41000       26572.29|      16.96000       23218.24| 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                3.000  EACH |     125.00000         375.00|     125.00000         375.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06557             5850.000  LBS  |       1.82000       10647.00|       1.82000       10647.00| 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06565               78.000  TON  |     275.00000       21450.00|     275.00000       21450.00| 
  MULCHING MATERIAL                       |                             |                             | 
0040 628-09402               15.000  MOS  |    2423.25000       36348.75|    1500.00000       22500.00| 
  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1068009          |(  11   ) 38-2675420         |(      ) 
                                          |DYER CONSTRUCTION CO         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 628-09407               30.000  MOS  |     382.95000       11488.50|     250.00000        7500.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0042 701-06011                5.000  EACH |    1855.00000        9275.00|     500.00000        2500.00| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0043 701-09557              440.000  LFT  |      75.00000       33000.00|      40.00000       17600.00| 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0044 701-09559                5.000  EACH |    3100.00000       15500.00|    1000.00000        5000.00| 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0045 701-09683              150.000  EACH |     115.00000       17250.00|     150.00000       22500.00| 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0046 701-95780            10210.000  LFT  |      40.00000      408400.00|      40.00000      408400.00| 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0047 702-51005              902.000  CYS  |     475.00000      428450.00|     500.00000      451000.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0048 702-51015              145.300  CYS  |     400.00000       58120.00|     250.00000       36325.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0049 702-92857             1946.000  CYS  |     430.00000      836780.00|     500.00000      973000.00| 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0050 703-06028           353147.000  LBS  |       0.51000      180104.97|       0.80000      282517.60| 
  REINFORCING BARS                        |                             |                             | 
0051 703-06029           531881.000  LBS  |       0.60000      319128.60|       1.00000      531881.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0052 704-51002             1309.100  CYS  |     442.00000      578622.20|     650.00000      850915.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0053 706-05732               12.000  EACH |    1200.00000       14400.00|    1300.00000       15600.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0054 706-51020              163.800  CYS  |     420.00000       68796.00|     650.00000      106470.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0055 707-09286             1881.000  LFT  |     220.00000      413820.00|     400.00000      752400.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 66 IN. X 60 IN.                   |                             |                             | 
0056 707-09598             1277.000  LFT  |     227.00000      289879.00|     400.00000      510800.00| 
  STRUCTURAL MEMBERS, CONCRETE, BULB-T    |                             |                             | 
  BEAM, 84 IN. X 48 IN.                   |                             |                             | 
0057 709-51821                       LUMP |   15000.00000       15000.00|    7559.00000        7559.00| 
  SURFACE SEAL                            |                             |                             | 
0058 709-51821                       LUMP |    7000.00000        7000.00|    6794.40000        6794.40| 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0059 709-51821                       LUMP |   10000.00000       10000.00|    9515.20000        9515.20| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0060 709-51821                       LUMP |    7700.00000        7700.00|    3100.00000        3100.00| 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1068009          |(  11   ) 38-2675420         |(      ) 
                                          |DYER CONSTRUCTION CO         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 709-51821                       LUMP |    7200.00000        7200.00|    3750.00000        3750.00| 
  SURFACE SEAL , STR. NO. 4               |                             |                             | 
0062 715-05019              157.000  LFT  |      82.56000       12961.92|      63.24000        9928.68| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0063 715-05048              300.000  LFT  |      14.88000        4464.00|      11.35000        3405.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0064 715-05049              300.000  LFT  |      14.26000        4278.00|      11.97000        3591.00| 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0065 715-05051              300.000  LFT  |      15.45000        4635.00|      14.60000        4380.00| 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0066 715-05052              300.000  LFT  |      18.10000        5430.00|      14.74000        4422.00| 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0067 715-05123              109.000  LFT  |      34.02000        3708.18|      23.26000        2535.34| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0068 715-05133              316.000  LFT  |      82.17000       25965.72|     166.08000       52481.28| 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                             |                             | 
0069 715-05141              314.000  LFT  |     309.27000       97110.78|     785.11000      246524.54| 
  PIPE, TYPE 1, CIRCULAR, 84 IN.          |                             |                             | 
0070 715-05159              502.000  LFT  |      65.95000       33106.90|      90.54000       45451.08| 
  PIPE, TYPE 2, CIRCULAR, 42 IN.          |                             |                             | 
0071 715-05841                2.000  EACH |    2500.00000        5000.00|    5512.00000       11024.00| 
  CONCRETE ANCHOR, 60 IN.                 |                             |                             | 
0072 715-05842                2.000  EACH |    1536.64000        3073.28|    2915.00000        5830.00| 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0073 715-07150                2.000  EACH |    3000.00000        6000.00|    7685.00000       15370.00| 
  CONCRETE ANCHOR, 84 IN.                 |                             |                             | 
0074 715-08305                6.000  TON  |     135.00000         810.00|     318.00000        1908.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0075 715-09064             1398.000  LFT  |       1.50000        2097.00|       1.50000        2097.00| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0076 715-46020                2.000  EACH |     445.88000         891.76|     636.15000        1272.30| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0077 715-46040                2.000  EACH |     475.70000         951.40|    1007.00000        2014.00| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0078 720-95422                2.000  EACH |    2096.68000        4193.36|    2438.00000        4876.00| 
  MANHOLE, J4                             |                             |                             | 
0079 724-51925              326.000  LFT  |     135.00000       44010.00|     150.00000       48900.00| 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0080 731-07016            19818.000  SFT  |      15.99000      316889.82|      12.00000      237816.00| 
  FACE PANELS, WIRE                       |                             |                             | 
0081 731-93945           133543.000  SFT  |      14.15000     1889633.45|      12.00000     1602516.00| 
  FACE PANELS, CONCRETE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IR-32543-A                   COUNTIES : CASS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1068009          |(  11   ) 38-2675420         |(      ) 
                                          |DYER CONSTRUCTION CO         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 731-93946           133543.000  SFT  |       9.00000     1201887.00|      15.00000     2003145.00| 
  WALL ERECTION                           |                             |                             | 
0083 731-93947             6052.000  LFT  |      25.00000      151300.00|      10.00000       60520.00| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0084 801-03290                5.000  EACH |     195.00000         975.00|     195.00000         975.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0085 801-04308                4.000  EACH |     375.00000        1500.00|     375.00000        1500.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0086 801-06625               18.000  EACH |      99.00000        1782.00|      99.00000        1782.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0087 801-06640               20.000  EACH |     165.00000        3300.00|     165.00000        3300.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0088 801-06775                       LUMP |   27360.95000       27360.95|     275.00000         275.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0089 801-07118               72.000  LFT  |      10.55000         759.60|      10.55000         759.60| 
  BARRICADE, III-A                        |                             |                             | 
0090 801-07119               48.000  LFT  |      12.75000         612.00|      12.75000         612.00| 
  BARRICADE, III-B                        |                             |                             | 
0091 801-08401             1642.000  LFT  |      36.55000       60015.10|       8.00000       13136.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0092 808-06713             3204.000  LFT  |       0.19000         608.76|       0.19000         608.76| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0093 808-06714             3204.000  LFT  |       0.19000         608.76|       0.19000         608.76| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0094 808-06716             3200.000  LFT  |       0.38000        1216.00|       0.38000        1216.00| 
  LINE, REMOVE                            |                             |                             | 
0095 203-09747                       LUMP | 1150000.00000     1150000.00| 1150000.00000     1150000.00| 
  RAMMED AGGREGATE PIER                   |                             |                             | 
0096 701-04732             1872.000  LFT  |      25.00000       46800.00|      50.00000       93600.00| 
  PILE SLEEVES                            |                             |                             | 
0097 608-09748           776355.000  LFT  |       0.41000      318305.55|       0.42000      326069.10| 
  PREFABRICATED VERTICAL DRAIN            |                             |                             | 
0098 207-08267             1425.000  SYS  |       8.94000       12739.50|       6.00000        8550.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0099 215-09385            20000.000  TON  |      89.00000     1780000.00|      89.00000     1780000.00| 
  CHEMICAL MODIFIER, SOILS, MODIFYING WET |                             |                             | 
  FILL SOIL, CHEMICAL MODIFIER            |                             |                             | 
     SECTION TOTALS                       |           $    22,060,390.14|           $    22,490,478.90|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    22,060,390.14|           $    22,490,478.90|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 220                     CONTRACT ID : R -30139-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : DRAINAGE DITCH CORRECTION                                   COMPLETION DATE : 07/31/10 
     LOCATION     : ON I-80, 1200 FEET SOUTH OF I-80/94 ON THE EAST SIDE OF          PROJECT(S) :  0710775 
                    KENNEDY AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1569222     GRIMMER CONSTRUCTION INC                                                   $       756,746.08  100.0000% 
   2   35-1677832     L G S PLUMBING INC                                                         $     1,012,974.12  133.8592% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,024,012.33  135.3178% 
   4   35-1058916     WOODRUFF & SONS INC                                                        $     1,068,438.59  141.1885% 
   5   36-2364802     HASSE CONSTRUCTION CO                                                      $     1,074,500.00  141.9895% 
   6   35-1068009     DYER CONSTRUCTION CO                                                       $     1,083,060.33  143.1207% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -30139-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1569222          |(   2  ) 35-1677832          |(   3  ) 35-0918397 
                                          |GRIMMER CONSTRUCTION INC     |L G S PLUMBING INC           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DRAINAGE DITCH CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11300.00000       11300.00|    3400.00000        3400.00|   11200.00000       11200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     177.00000         177.00|     320.00000         320.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |     118.00000        1180.00|     275.00000        2750.00|     150.00000        1500.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   30000.00000       30000.00|   20948.00000       20948.00|   51200.61000       51200.61 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   20000.00000       20000.00|    3596.00000        3596.00|   10240.12000       10240.12 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240               51.600  SYS  |      15.10000         779.16|      24.20000        1248.72|      14.00000         722.40 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02278               16.000  LFT  |      20.30000         324.80|      23.00000         368.00|      11.00000         176.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-02279              101.000  LFT  |       9.60000         969.60|      20.00000        2020.00|       5.00000         505.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0015 202-52710               30.000  SYS  |      12.60000         378.00|      33.00000         990.00|       6.00000         180.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0016 207-08267              306.200  SYS  |      10.50000        3215.10|      20.00000        6124.00|      14.00000        4286.80 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 210-07224                1.000  EACH |       1.20000           1.20|     500.00000         500.00|    1500.00000        1500.00 
  VIDEO , PRE/POST CONDITION              |                             |                             | 
0018 210-07314              295.000  LFT  |     192.00000       56640.00|     223.00000       65785.00|     177.00000       52215.00 
  FORCE MAIN , DUCTILE IRON, 20"          |                             |                             | 
0019 301-07448              136.000  TON  |      28.00000        3808.00|      45.00000        6120.00|      37.50000        5100.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -30139-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1569222          |(   2   ) 35-1677832         |(   3  ) 35-0918397 
                                          |GRIMMER CONSTRUCTION INC     |L G S PLUMBING INC           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 303-01180               17.600  TON  |      28.00000         492.80|      45.00000         792.00|      37.50000         660.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 402-07433               33.300  TON  |     189.00000        6293.70|     200.00000        6660.00|     186.00000        6193.80 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 402-07441               99.800  TON  |     121.00000       12075.80|     225.00000       22455.00|     101.00000       10079.80 
  HMA BASE, TYPE B                        |                             |                             | 
0023 604-91531               46.900  SYS  |      57.10000        2677.99|      50.00000        2345.00|      80.00000        3752.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0024 605-06120               16.000  LFT  |      25.10000         401.60|      42.00000         672.00|      60.00000         960.00 
  CURB, CONCRETE                          |                             |                             | 
0025 605-06140              101.000  LFT  |      26.00000        2626.00|      42.00000        4242.00|      32.00000        3232.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0026 616-02320              235.300  SYS  |       0.90000         211.77|       2.00000         470.60|      18.00000        4235.40 
  GEOTEXTILES                             |                             |                             | 
0027 616-94213              139.800  SYS  |      93.20000       13029.36|     121.00000       16915.80|      62.00000        8667.60 
  RIPRAP, GROUTED                         |                             |                             | 
0028 621-01004                1.000  EACH |     550.00000         550.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0029 621-06560             2116.000  SYS  |       1.20000        2539.20|      10.00000       21160.00|       1.05000        2221.80 
  MULCHED SEEDING, U                      |                             |                             | 
0030 628-09403               10.000  MOS  |    2120.00000       21200.00|    2196.00000       21960.00|    3400.00000       34000.00 
  FIELD OFFICE, C                         |                             |                             | 
0031 714-02930                1.000  EACH |    7430.00000        7430.00|    5870.00000        5870.00|    5500.00000        5500.00 
  HEADWALL , CONCRETE 20"                 |                             |                             | 
0032 715-04612               60.000  LFT  |     189.00000       11340.00|     200.00000       12000.00|     175.00000       10500.00 
  PIPE , 24" STEEL STORM PIPE, DIRECT BUR |                             |                             | 
0033 715-07317                1.000  EACH |    8010.00000        8010.00|    5880.00000        5880.00|    7500.00000        7500.00 
  CHECK VALVE , DUCKBILL, CHECK VALVE 20" |                             |                             | 
0034 715-07317                1.000  EACH |    2800.00000        2800.00|    3128.00000        3128.00|    3200.00000        3200.00 
  CHECK VALVE , INSTALL DUCKBILL CHECK    |                             |                             | 
  VALVE 54"                               |                             |                             | 
0035 715-46020                2.000  EACH |    1240.00000        2480.00|     450.00000         900.00|     500.00000        1000.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0036 715-90052                       LUMP |  451000.00000      451000.00|  665900.00000      665900.00|  701000.00000      701000.00 
  LIFT STATION                            |                             |                             | 
0037 716-01382                1.000  EACH |    4690.00000        4690.00|    3345.00000        3345.00|    4100.00000        4100.00 
  AIR RELEASE VALVE , 6"                  |                             |                             | 
0038 716-07633              268.000  LFT  |     247.00000       66196.00|     351.00000       94068.00|     230.00000       61640.00 
  PIPE INSTALLATION, TRENCHLESS, 24 IN.   |                             |                             | 
0039 801-03290                2.000  EACH |     160.00000         320.00|     130.00000         260.00|     145.00000         290.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -30139-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1569222          |(   2   ) 35-1677832         |(   3  ) 35-0918397 
                                          |GRIMMER CONSTRUCTION INC     |L G S PLUMBING INC           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06640                7.000  EACH |     125.00000         875.00|      85.00000         595.00|     114.00000         798.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06710              120.000  DAY  |       6.10000         732.00|      10.00000        1200.00|       5.50000         660.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0042 801-06775                       LUMP |    6320.00000        6320.00|    5000.00000        5000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 801-07119               40.000  LFT  |       9.40000         376.00|      12.00000         480.00|       8.50000         340.00 
  BARRICADE, III-B                        |                             |                             | 
0044 628-09408               20.000  MOS  |     165.00000        3300.00|     100.00000        2000.00|     200.00000        4000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH  |                             |                             | 
     SECTION TOTALS                       |           $       756,746.08|           $     1,012,974.12|           $     1,024,012.33 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       756,746.08|           $     1,012,974.12|           $     1,024,012.33 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -30139-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1058916          |(   5   ) 36-2364802         |(   6  ) 35-1068009 
                                          |WOODRUFF & SONS INC          |HASSE CONSTRUCTION CO        |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DRAINAGE DITCH CORRECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2600.00000        2600.00|    5000.00000        5000.00|   15368.07000       15368.07 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      60.00000          60.00|     150.00000         150.00|     144.20000         144.20 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |      65.00000         650.00|     100.00000        1000.00|     103.82000        1038.20 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   32220.00000       32220.00|   13045.90000       13045.90|   49399.19000       49399.19 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   11000.00000       11000.00|    8000.00000        8000.00|   12803.30000       12803.30 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240               51.600  SYS  |      43.00000        2218.80|      59.00000        3044.40|      10.86000         560.38 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02278               16.000  LFT  |      36.00000         576.00|       7.00000         112.00|      18.68000         298.88 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0014 202-02279              101.000  LFT  |      12.00000        1212.00|       6.00000         606.00|       6.11000         617.11 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0015 202-52710               30.000  SYS  |      24.00000         720.00|      35.00000        1050.00|      13.59000         407.70 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0016 207-08267              306.200  SYS  |       9.00000        2755.80|      22.00000        6736.40|      14.11000        4320.48 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 210-07224                1.000  EACH |    2960.00000        2960.00|    3800.00000        3800.00|    3500.00000        3500.00 
  VIDEO , PRE/POST CONDITION              |                             |                             | 
0018 210-07314              295.000  LFT  |     320.00000       94400.00|     160.00000       47200.00|     242.36000       71496.20 
  FORCE MAIN , DUCTILE IRON, 20"          |                             |                             | 
0019 301-07448              136.000  TON  |      43.00000        5848.00|      28.00000        3808.00|      26.95000        3665.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -30139-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1058916          |(   5   ) 36-2364802         |(   6  ) 35-1068009 
                                          |WOODRUFF & SONS INC          |HASSE CONSTRUCTION CO        |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 303-01180               17.600  TON  |      43.00000         756.80|      52.00000         915.20|      23.69000         416.94 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 402-07433               33.300  TON  |     190.00000        6327.00|     180.00000        5994.00|     180.00000        5994.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 402-07441               99.800  TON  |     120.00000       11976.00|     115.00000       11477.00|     115.00000       11477.00 
  HMA BASE, TYPE B                        |                             |                             | 
0023 604-91531               46.900  SYS  |      39.00000        1829.10|      88.00000        4127.20|      36.69000        1720.76 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0024 605-06120               16.000  LFT  |      34.00000         544.00|      21.00000         336.00|      25.00000         400.00 
  CURB, CONCRETE                          |                             |                             | 
0025 605-06140              101.000  LFT  |      34.00000        3434.00|      21.00000        2121.00|      25.00000        2525.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0026 616-02320              235.300  SYS  |       3.30000         776.49|       3.00000         705.90|       1.32000         310.60 
  GEOTEXTILES                             |                             |                             | 
0027 616-94213              139.800  SYS  |     125.00000       17475.00|     185.00000       25863.00|      72.20000       10093.56 
  RIPRAP, GROUTED                         |                             |                             | 
0028 621-01004                1.000  EACH |     170.00000         170.00|     150.00000         150.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0029 621-06560             2116.000  SYS  |       2.10000        4443.60|       2.00000        4232.00|       1.05000        2221.80 
  MULCHED SEEDING, U                      |                             |                             | 
0030 628-09403               10.000  MOS  |    2250.00000       22500.00|    2000.00000       20000.00|    2307.17000       23071.70 
  FIELD OFFICE, C                         |                             |                             | 
0031 714-02930                1.000  EACH |   10500.00000       10500.00|    7000.00000        7000.00|    3345.40000        3345.40 
  HEADWALL , CONCRETE 20"                 |                             |                             | 
0032 715-04612               60.000  LFT  |     250.00000       15000.00|     150.00000        9000.00|     133.98000        8038.80 
  PIPE , 24" STEEL STORM PIPE, DIRECT BUR |                             |                             | 
0033 715-07317                1.000  EACH |   10000.00000       10000.00|    7000.00000        7000.00|    6935.66000        6935.66 
  CHECK VALVE , DUCKBILL, CHECK VALVE 20" |                             |                             | 
0034 715-07317                1.000  EACH |    8300.00000        8300.00|    3000.00000        3000.00|     634.09000         634.09 
  CHECK VALVE , INSTALL DUCKBILL CHECK    |                             |                             | 
  VALVE 54"                               |                             |                             | 
0035 715-46020                2.000  EACH |    1150.00000        2300.00|     700.00000        1400.00|     507.39000        1014.78 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0036 715-90052                       LUMP |  690000.00000      690000.00|  750000.00000      750000.00|  776053.00000      776053.00 
  LIFT STATION                            |                             |                             | 
0037 716-01382                1.000  EACH |    7000.00000        7000.00|    6200.00000        6200.00|    6919.93000        6919.93 
  AIR RELEASE VALVE , 6"                  |                             |                             | 
0038 716-07633              268.000  LFT  |     320.00000       85760.00|     350.00000       93800.00|     170.00000       45560.00 
  PIPE INSTALLATION, TRENCHLESS, 24 IN.   |                             |                             | 
0039 801-03290                2.000  EACH |     150.00000         300.00|     155.00000         310.00|     145.00000         290.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -30139-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1058916          |(   5   ) 36-2364802         |(   6  ) 35-1068009 
                                          |WOODRUFF & SONS INC          |HASSE CONSTRUCTION CO        |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06640                7.000  EACH |     120.00000         840.00|     130.00000         910.00|     114.00000         798.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06710              120.000  DAY  |       6.00000         720.00|      20.00000        2400.00|       5.50000         660.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0042 801-06775                       LUMP |    4500.00000        4500.00|   18000.00000       18000.00|    5500.00000        5500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 801-07119               40.000  LFT  |       9.00000         360.00|      20.00000         800.00|       8.50000         340.00 
  BARRICADE, III-B                        |                             |                             | 
0044 628-09408               20.000  MOS  |     270.00000        5400.00|     260.00000        5200.00|     230.72000        4614.40 
  MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH  |                             |                             | 
     SECTION TOTALS                       |           $     1,068,438.59|           $     1,074,500.00|           $     1,083,060.33 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,068,438.59|           $     1,074,500.00|           $     1,083,060.33 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BIKE AND PEDESTRIAN FACILITIES                              COMPLETION DATE : 06/25/10 
     LOCATION     : ON PLYMOUTH AVE BIKE AND PEDESTRIAN FACILITIES                   PROJECT(S) :  0600456 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-2675420     ANLAAN CORPORATION                                                         $     1,517,918.45  100.0000% 
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $     1,647,167.34  108.5149% 
   3   35-0461550     LARSON-DANIELSON CONSTRUCTION                                              $     1,675,786.69  110.4003% 
   4   35-1841857     CRI CONSTRUCTION INC                                                       $     1,688,565.22  111.2422% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-2675420          |(   2  ) 35-1690004          |(   3  ) 35-0461550 
                                          |ANLAAN CORPORATION           |NORTHERN INDIANA CONSTRUCTIO |LARSON-DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   20617.97000       20617.97|    6238.07000        6238.07 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   80000.00000       80000.00|   81900.00000       81900.00|   24022.30000       24022.30 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    5250.00000        5250.00|   64934.40000       64934.40|   27238.53000       27238.53 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240               66.000  SYS  |      25.00000        1650.00|       9.50000         627.00|      27.93000        1843.38 
  PAVEMENT REMOVAL , CONCRETE TRAIL       |                             |                             | 
  APPROACHES                              |                             |                             | 
0010 202-02241              100.000  LFT  |      25.00000        2500.00|       6.80000         680.00|       7.21000         721.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-04089               11.000  EACH |      25.00000         275.00|      27.50000         302.50|     172.80000        1900.80 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0012 203-02000             2629.000  CYS  |      15.00000       39435.00|      14.45000       37989.05|      12.74000       33493.46 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070              100.000  CYS  |      22.00000        2200.00|       9.50000         950.00|      26.89000        2689.00 
  BORROW , UNDISTRIBUTED QUANTITY         |                             |                             | 
0014 205-06931                3.000  TON  |     185.00000         555.00|      60.00000         180.00|     202.49000         607.47 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06933                4.000  EACH |     135.00000         540.00|     125.00000         500.00|     138.06000         552.24 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937             1850.000  LFT  |       3.00000        5550.00|       1.70000        3145.00|       1.88000        3478.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543               30.000  TON  |      49.35000        1480.50|      50.00000        1500.00|      76.65000        2299.50 
  NO 2 STONE                              |                             |                             | 
0018 206-51220              520.000  CYS  |      23.00000       11960.00|      16.50000        8580.00|      10.58000        5501.60 
  EXCAVATION, WET                         |                             |                             | 
0019 206-51225              770.000  CYS  |      15.00000       11550.00|      13.50000       10395.00|       8.82000        6791.40 
  EXCAVATION, DRY                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2675420          |(   2   ) 35-1690004         |(   3  ) 35-0461550 
                                          |ANLAAN CORPORATION           |NORTHERN INDIANA CONSTRUCTIO |LARSON-DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51817            12653.000  SFT  |      50.00000      632650.00|      44.65000      564956.45|      49.53000      626703.09 
  SHEET PILING, STEEL , S=18.4, ANCHORED  |                             |                             | 
0021 207-08267             1780.000  SYS  |       9.20000       16376.00|       9.80000       17444.00|       7.73000       13759.40 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09264                8.000  CYS  |      18.75000         150.00|       9.40000          75.20|      45.70000         365.60 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 211-09265              172.000  CYS  |      27.50000        4730.00|      27.35000        4704.20|      30.38000        5225.36 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0024 211-09266              295.000  CYS  |      15.25000        4498.75|      63.10000       18614.50|      50.53000       14906.35 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0025 302-07455               53.500  CYS  |      43.90000        2348.65|     101.10000        5408.85|      44.12000        2360.42 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 303-01180              685.000  TON  |      19.60000       13426.00|      21.20000       14522.00|      24.53000       16803.05 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0027 303-09527              850.000  TON  |      35.90000       30515.00|      44.70000       37995.00|      40.89000       34756.50 
  COARSE AGGREGATE, 12                    |                             |                             | 
0028 402-07432              155.000  TON  |      75.20000       11656.00|      80.00000       12400.00|      83.07000       12875.85 
  HMA SURFACE, TYPE A                     |                             |                             | 
0029 402-07433               16.000  TON  |      89.40000        1430.40|      80.00000        1280.00|      98.71000        1579.36 
  HMA SURFACE, TYPE B                     |                             |                             | 
0030 402-07435              240.000  TON  |      53.00000       12720.00|      65.00000       15600.00|      58.54000       14049.60 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0031 402-07438               45.000  TON  |      68.00000        3060.00|      65.00000        2925.00|      75.10000        3379.50 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0032 402-07441               12.000  TON  |     124.60000        1495.20|      90.00000        1080.00|     137.69000        1652.28 
  HMA BASE, TYPE B                        |                             |                             | 
0033 406-05520                1.000  TON  |     500.00000         500.00|     250.00000         250.00|     552.24000         552.24 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 502-06329              122.000  SYS  |      65.00000        7930.00|      65.00000        7930.00|      51.90000        6331.80 
  PCCP, 12 IN.                            |                             |                             | 
0035 503-05240               78.000  LFT  |      20.00000        1560.00|      20.00000        1560.00|      17.83000        1390.74 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0036 503-05310               42.000  LFT  |      65.00000        2730.00|     122.00000        5124.00|      95.14000        3995.88 
  TERMINAL JOINT                          |                             |                             | 
0037 601-01522                1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|    2208.95000        2208.95 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0038 601-06854                1.000  EACH |    2500.00000        2500.00|    2400.00000        2400.00|    2761.18000        2761.18 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0039 601-94689                1.000  EACH |    2365.00000        2365.00|    3000.00000        3000.00|    2612.08000        2612.08 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105               25.000  LFT  |      17.00000         425.00|      60.00000        1500.00|      18.78000         469.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2675420          |(   2   ) 35-1690004         |(   3  ) 35-0461550 
                                          |ANLAAN CORPORATION           |NORTHERN INDIANA CONSTRUCTIO |LARSON-DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 609-06259              195.100  SYS  |      90.00000       17559.00|      90.00000       17559.00|      56.96000       11112.90 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0042 615-06520                2.000  EACH |    1000.00000        2000.00|    1530.00000        3060.00|    1293.34000        2586.68 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0043 621-01004                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     524.62000         524.62 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06560             4850.000  SYS  |       0.66000        3201.00|       0.66000        3201.00|       0.73000        3540.50 
  MULCHED SEEDING, U                      |                             |                             | 
0045 621-06570              550.000  CYS  |      32.00000       17600.00|      36.50000       20075.00|      38.65000       21257.50 
  TOP SOIL                                |                             |                             | 
0046 621-06574               66.000  SYS  |      30.45000        2009.70|      30.45000        2009.70|      33.64000        2220.24 
  SODDING , FOR DITCHES                   |                             |                             | 
0047 628-09402               10.000  MOS  |     500.00000        5000.00|    1785.00000       17850.00|     389.44000        3894.40 
  FIELD OFFICE, B                         |                             |                             | 
0048 702-52376              191.900  CYS  |     350.00000       67165.00|     600.00000      115140.00|     385.59000       73994.72 
  CONCRETE, C, STRUCTURES                 |                             |                             | 
0049 703-06029            51744.000  LBS  |       1.00000       51744.00|       1.00000       51744.00|       1.20000       62092.80 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0050 706-01268              868.000  LFT  |     200.00000      173600.00|     127.30000      110496.40|     207.64000      180231.52 
  HANDRAIL, ALUMINUM                      |                             |                             | 
0051 709-51821                       LUMP |    2750.00000        2750.00|    6203.26000        6203.26|    3037.30000        3037.30 
  SURFACE SEAL                            |                             |                             | 
0052 712-03812                4.000  EACH |     100.00000         400.00|     400.00000        1600.00|     582.06000        2328.24 
  BENCH                                   |                             |                             | 
0053 715-05052              763.000  LFT  |      41.50000       31664.50|      24.80000       18922.40|      40.84000       31160.92 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0054 715-05149              320.000  LFT  |      48.10000       15392.00|      39.50000       12640.00|      39.98000       12793.60 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0055 715-05162               10.000  LFT  |     163.50000        1635.00|     150.00000        1500.00|     417.49000        4174.90 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0056 718-52610              175.000  CYS  |      29.55000        5171.25|      42.75000        7481.25|      70.33000       12307.75 
  AGGREGATE FOR UNDERDRAINS , COARSE      |                             |                             | 
  AGGREGATE NO. 12                        |                             |                             | 
0057 720-02485                2.000  EACH |    1000.00000        2000.00|    2425.00000        4850.00|     746.62000        1493.24 
  TRENCH DRAIN                            |                             |                             | 
0058 720-45235                4.000  EACH |    1825.00000        7300.00|    1480.00000        5920.00|    2144.34000        8577.36 
  CATCH BASIN, E7                         |                             |                             | 
0059 720-45605                5.000  LFT  |     455.00000        2275.00|     340.00000        1700.00|    1181.34000        5906.70 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0060 720-95101                1.000  EACH |     766.00000         766.00|   10250.00000       10250.00|    6900.75000        6900.75 
  MANHOLE, L2                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2675420          |(   2   ) 35-1690004         |(   3  ) 35-0461550 
                                          |ANLAAN CORPORATION           |NORTHERN INDIANA CONSTRUCTIO |LARSON-DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 720-97359                1.000  EACH |   15500.00000       15500.00|   15500.00000       15500.00|   49701.31000       49701.31 
  WATER METER AND LINE, RELOCATE          |                             |                             | 
0062 801-03290                8.000  EACH |     110.00000         880.00|     110.00000         880.00|     121.49000         971.92 
  CONSTRUCTION SIGN, C , FOR SPE-1 AND    |                             |                             | 
  SPE-2                                   |                             |                             | 
0063 801-04308                5.000  EACH |     129.00000         645.00|     129.00000         645.00|     142.48000         712.40 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0064 801-06203              500.000  LFT  |       0.20000         100.00|       0.20000         100.00|       0.22000         110.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0065 801-06625               31.000  EACH |      49.00000        1519.00|      49.00000        1519.00|      54.12000        1677.72 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0066 801-06640                9.000  EACH |      70.00000         630.00|      70.00000         630.00|      77.31000         695.79 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0067 801-06645                2.000  EACH |      30.00000          60.00|      30.00000          60.00|      33.13000          66.26 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0068 801-06775                       LUMP |    5000.00000        5000.00|    4970.00000        4970.00|    2853.96000        2853.96 
  MAINTAINING TRAFFIC                     |                             |                             | 
0069 801-07119              120.000  LFT  |      10.00000        1200.00|      10.00000        1200.00|      11.04000        1324.80 
  BARRICADE, III-B                        |                             |                             | 
0070 802-05704              123.600  LFT  |       5.60000         692.16|       5.60000         692.16|      15.63000        1931.87 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0071 802-07060                6.000  EACH |     105.00000         630.00|     105.00000         630.00|     160.15000         960.90 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0072 802-76025               35.300  SFT  |      16.00000         564.80|      16.00000         564.80|      27.60000         974.28 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0073 805-03083               50.000  LFT  |       6.00000         300.00|       3.00000         150.00|       6.63000         331.50 
  CONDUIT, RIGID, P.V.C., 1.50 IN.        |                             |                             | 
0074 805-90187              100.000  LFT  |      25.00000        2500.00|      24.00000        2400.00|      33.13000        3313.00 
  CONDUIT, STEEL, GALVANIZED, 4 IN. ,     |                             |                             | 
  UNDISTRIBUTED QUANTITY                  |                             |                             | 
0075 805-95890             4252.000  LFT  |       0.60000        2551.20|       0.50000        2126.00|       0.24000        1020.48 
  WIRE, NO. 12 COPPER, 1/C                |                             |                             | 
0076 807-02194                1.000  EACH |    4250.00000        4250.00|    3725.00000        3725.00|    2429.84000        2429.84 
  SERVICE POINT, II, MODIFIED             |                             |                             | 
0077 807-03802               12.000  EACH |     650.00000        7800.00|     545.00000        6540.00|     110.45000        1325.40 
  LIGHT STANDARDS , CORNER MOUNT          |                             |                             | 
0078 807-03802                5.000  EACH |     380.00000        1900.00|     375.00000        1875.00|     441.79000        2208.95 
  LIGHT STANDARDS , OVAL                  |                             |                             | 
0079 807-03968             1075.000  LFT  |       5.50000        5912.50|       2.10000        2257.50|       5.52000        5934.00 
  CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2675420          |(   2   ) 35-1690004         |(   3  ) 35-0461550 
                                          |ANLAAN CORPORATION           |NORTHERN INDIANA CONSTRUCTIO |LARSON-DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 807-94480                4.000  EACH |     950.00000        3800.00|     345.00000        1380.00|     441.79000        1767.16 
  LIGHT STANDARD, INSTALL                 |                             |                             | 
0081 808-03631              240.000  LFT  |       0.70000         168.00|       3.50000         840.00|       3.87000         928.80 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0082 808-03632              320.000  LFT  |       0.70000         224.00|       3.50000        1120.00|       3.87000        1238.40 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0083 808-05866                3.000  SYS  |      47.00000         141.00|      60.00000         180.00|      66.27000         198.81 
  PAVEMENT MESSAGE MARKING, REMOVE , PED  |                             |                             | 
  X-ING REMOVE                            |                             |                             | 
0084 808-06703              136.000  LFT  |       0.44000          59.84|       1.00000         136.00|       1.10000         149.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0085 808-06716              200.000  LFT  |       0.38000          76.00|       2.00000         400.00|       2.21000         442.00 
  LINE, REMOVE                            |                             |                             | 
0086 808-75245             1200.000  LFT  |       0.44000         528.00|       1.00000        1200.00|       1.10000        1320.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0087 808-75297               61.000  LFT  |       3.00000         183.00|       7.75000         472.75|       5.52000         336.72 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0088 206-51817             6019.000  SFT  |      20.00000      120380.00|      38.00000      228722.00|      42.30000      254603.70 
  SHEET PILING, STEEL , S=18.4,           |                             |                             | 
  CANTILEVERED                            |                             |                             | 
     SECTION TOTALS                       |           $     1,517,918.45|           $     1,647,167.34|           $     1,675,786.69 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,517,918.45|           $     1,647,167.34|           $     1,675,786.69 
==================================================================================================================================== 
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     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20000.00000       20000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   80000.00000       80000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   41342.06000       41342.06|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240               66.000  SYS  |      30.00000        1980.00|                             | 
  PAVEMENT REMOVAL , CONCRETE TRAIL       |                             |                             | 
  APPROACHES                              |                             |                             | 
0010 202-02241              100.000  LFT  |      15.60000        1560.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-04089               11.000  EACH |      30.00000         330.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0012 203-02000             2629.000  CYS  |      18.00000       47322.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070              100.000  CYS  |      26.40000        2640.00|                             | 
  BORROW , UNDISTRIBUTED QUANTITY         |                             |                             | 
0014 205-06931                3.000  TON  |     222.00000         666.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06933                4.000  EACH |     162.00000         648.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937             1850.000  LFT  |       3.60000        6660.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543               30.000  TON  |      59.22000        1776.60|                             | 
  NO 2 STONE                              |                             |                             | 
0018 206-51220              520.000  CYS  |      27.60000       14352.00|                             | 
  EXCAVATION, WET                         |                             |                             | 
0019 206-51225              770.000  CYS  |      18.00000       13860.00|                             | 
  EXCAVATION, DRY                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51817            12653.000  SFT  |      38.00000      480814.00|                             | 
  SHEET PILING, STEEL , S=18.4, ANCHORED  |                             |                             | 
0021 207-08267             1780.000  SYS  |      11.04000       19651.20|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09264                8.000  CYS  |      22.50000         180.00|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 211-09265              172.000  CYS  |      33.00000        5676.00|                             | 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0024 211-09266              295.000  CYS  |      18.30000        5398.50|                             | 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0025 302-07455               53.500  CYS  |      52.68000        2818.38|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 303-01180              685.000  TON  |      23.52000       16111.20|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0027 303-09527              850.000  TON  |      43.08000       36618.00|                             | 
  COARSE AGGREGATE, 12                    |                             |                             | 
0028 402-07432              155.000  TON  |      90.24000       13987.20|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0029 402-07433               16.000  TON  |     107.28000        1716.48|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0030 402-07435              240.000  TON  |      63.60000       15264.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0031 402-07438               45.000  TON  |      81.60000        3672.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0032 402-07441               12.000  TON  |     149.52000        1794.24|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0033 406-05520                1.000  TON  |     600.00000         600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 502-06329              122.000  SYS  |      94.80000       11565.60|                             | 
  PCCP, 12 IN.                            |                             |                             | 
0035 503-05240               78.000  LFT  |      31.20000        2433.60|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0036 503-05310               42.000  LFT  |     100.80000        4233.60|                             | 
  TERMINAL JOINT                          |                             |                             | 
0037 601-01522                1.000  EACH |    2000.00000        2000.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0038 601-06854                1.000  EACH |    2500.00000        2500.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0039 601-94689                1.000  EACH |    2365.00000        2365.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105               25.000  LFT  |      17.00000         425.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 609-06259              195.100  SYS  |      96.00000       18729.60|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0042 615-06520                2.000  EACH |    1000.00000        2000.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0043 621-01004                1.000  EACH |     570.00000         570.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0044 621-06560             4850.000  SYS  |       0.82000        3977.00|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0045 621-06570              550.000  CYS  |      38.40000       21120.00|                             | 
  TOP SOIL                                |                             |                             | 
0046 621-06574               66.000  SYS  |       3.90000         257.40|                             | 
  SODDING , FOR DITCHES                   |                             |                             | 
0047 628-09402               10.000  MOS  |    2400.00000       24000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0048 702-52376              191.900  CYS  |     850.00000      163115.00|                             | 
  CONCRETE, C, STRUCTURES                 |                             |                             | 
0049 703-06029            51744.000  LBS  |       1.08000       55883.52|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0050 706-01268              868.000  LFT  |     188.00000      163184.00|                             | 
  HANDRAIL, ALUMINUM                      |                             |                             | 
0051 709-51821                       LUMP |    3300.00000        3300.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0052 712-03812                4.000  EACH |     400.00000        1600.00|                             | 
  BENCH                                   |                             |                             | 
0053 715-05052              763.000  LFT  |      49.80000       37997.40|                             | 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0054 715-05149              320.000  LFT  |      57.72000       18470.40|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0055 715-05162               10.000  LFT  |     196.22000        1962.20|                             | 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0056 718-52610              175.000  CYS  |      35.46000        6205.50|                             | 
  AGGREGATE FOR UNDERDRAINS , COARSE      |                             |                             | 
  AGGREGATE NO. 12                        |                             |                             | 
0057 720-02485                2.000  EACH |     500.00000        1000.00|                             | 
  TRENCH DRAIN                            |                             |                             | 
0058 720-45235                4.000  EACH |    2190.00000        8760.00|                             | 
  CATCH BASIN, E7                         |                             |                             | 
0059 720-45605                5.000  LFT  |     546.00000        2730.00|                             | 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0060 720-95101                1.000  EACH |    9120.00000        9120.00|                             | 
  MANHOLE, L2                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 720-97359                1.000  EACH |   18600.00000       18600.00|                             | 
  WATER METER AND LINE, RELOCATE          |                             |                             | 
0062 801-03290                8.000  EACH |     110.00000         880.00|                             | 
  CONSTRUCTION SIGN, C , FOR SPE-1 AND    |                             |                             | 
  SPE-2                                   |                             |                             | 
0063 801-04308                5.000  EACH |     129.00000         645.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0064 801-06203              500.000  LFT  |       0.20000         100.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0065 801-06625               31.000  EACH |      49.00000        1519.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0066 801-06640                9.000  EACH |      70.00000         630.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0067 801-06645                2.000  EACH |      30.00000          60.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0068 801-06775                       LUMP |     350.00000         350.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0069 801-07119              120.000  LFT  |      10.00000        1200.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0070 802-05704              123.600  LFT  |      11.00000        1359.60|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0071 802-07060                6.000  EACH |     200.00000        1200.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0072 802-76025               35.300  SFT  |      39.00000        1376.70|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0073 805-03083               50.000  LFT  |       7.20000         360.00|                             | 
  CONDUIT, RIGID, P.V.C., 1.50 IN.        |                             |                             | 
0074 805-90187              100.000  LFT  |      36.00000        3600.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 4 IN. ,     |                             |                             | 
  UNDISTRIBUTED QUANTITY                  |                             |                             | 
0075 805-95890             4252.000  LFT  |       0.27000        1148.04|                             | 
  WIRE, NO. 12 COPPER, 1/C                |                             |                             | 
0076 807-02194                1.000  EACH |    2640.00000        2640.00|                             | 
  SERVICE POINT, II, MODIFIED             |                             |                             | 
0077 807-03802               12.000  EACH |     120.00000        1440.00|                             | 
  LIGHT STANDARDS , CORNER MOUNT          |                             |                             | 
0078 807-03802                5.000  EACH |     480.00000        2400.00|                             | 
  LIGHT STANDARDS , OVAL                  |                             |                             | 
0079 807-03968             1075.000  LFT  |       6.00000        6450.00|                             | 
  CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 232                     CONTRACT ID : R -30440-B                   COUNTIES : ELKHART 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 807-94480                4.000  EACH |     480.00000        1920.00|                             | 
  LIGHT STANDARD, INSTALL                 |                             |                             | 
0081 808-03631              240.000  LFT  |       4.20000        1008.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0082 808-03632              320.000  LFT  |       4.20000        1344.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0083 808-05866                3.000  SYS  |      72.00000         216.00|                             | 
  PAVEMENT MESSAGE MARKING, REMOVE , PED  |                             |                             | 
  X-ING REMOVE                            |                             |                             | 
0084 808-06703              136.000  LFT  |       1.20000         163.20|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0085 808-06716              200.000  LFT  |       2.40000         480.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0086 808-75245             1200.000  LFT  |       1.20000        1440.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0087 808-75297               61.000  LFT  |       6.00000         366.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0088 206-51817             6019.000  SFT  |      38.00000      228722.00|                             | 
  SHEET PILING, STEEL , S=18.4,           |                             |                             | 
  CANTILEVERED                            |                             |                             | 
     SECTION TOTALS                       |           $     1,688,565.22|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,688,565.22|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 234                     CONTRACT ID : R -30476-A                   COUNTIES : POSEY 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ENHANCEMENT, RIVERFRONT REVITALIZATION                      COMPLETION DATE : 08/31/10 
     LOCATION     : ON WATER STREET IN THE TOWN OF MOUNT VERNON                      PROJECT(S) :  0600384 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE INC                                                                  $       998,837.05  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,132,146.38  113.3465% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 234                     CONTRACT ID : R -30476-A                   COUNTIES : POSEY 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2  ) 35-1009310          |(      ) 
                                          |RAGLE INC                    |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, RIVERFRONT REVITALIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   29000.00000       29000.00|   22000.00000       22000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|     165.00000         165.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               14.000  MOS  |      85.00000        1190.00|     215.00000        3010.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-08634                       LUMP |       1.00000           1.00|    3000.00000        3000.00| 
  ADMINISTRATION OF UTILITY RELOCATION ,  |                             |                             | 
  UTILITY COORDINATION                    |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   49500.00000       49500.00|   54000.00000       54000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   19750.00000       19750.00|   98450.00000       98450.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 203-02020             1935.000  CYS  |      25.00000       48375.00|      23.70000       45859.50| 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0014 203-02070             5385.000  CYS  |      15.00000       80775.00|      14.00000       75390.00| 
  BORROW                                  |                             |                             | 
0015 205-03371               50.000  CYS  |       9.00000         450.00|       6.00000         300.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06933                1.000  EACH |     225.00000         225.00|     135.00000         135.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0017 205-06937             1275.000  LFT  |       1.85000        2358.75|       1.65000        2103.75| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 210-03828                4.000  EACH |    1500.00000        6000.00|    1200.00000        4800.00| 
  RECEPTACLE, TRASH                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 234                     CONTRACT ID : R -30476-A                   COUNTIES : POSEY 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1009310         |(      ) 
                                          |RAGLE INC                    |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 210-05533                1.000  EACH |    7500.00000        7500.00|   29325.00000       29325.00| 
  GRATE , METAL FOREBAY                   |                             |                             | 
0021 210-06752                4.000  EACH |     500.00000        2000.00|     930.00000        3720.00| 
  INSTALL , CORRUGATED SURROUND           |                             |                             | 
0022 211-09264              240.000  CYS  |      22.00000        5280.00|      28.25000        6780.00| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 402-07433              243.000  TON  |      70.00000       17010.00|      70.00000       17010.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 402-07438              405.000  TON  |      61.00000       24705.00|      61.00000       24705.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0025 402-07441             1296.000  TON  |      57.00000       73872.00|      57.00000       73872.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0026 406-05520                2.300  TON  |     550.00000        1265.00|     550.00000        1265.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 604-07894               55.000  SYS  |      95.00000        5225.00|     102.10000        5615.50| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0028 604-07903               40.000  SYS  |     105.00000        4200.00|     109.70000        4388.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0029 604-91404             2333.130  SYS  |      55.00000      128322.15|      61.00000      142320.93| 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0030 605-04742                       LUMP |    7500.00000        7500.00|    7555.00000        7555.00| 
  WALL , PROTECTION                       |                             |                             | 
0031 605-06120             1064.000  LFT  |      14.00000       14896.00|      21.50000       22876.00| 
  CURB, CONCRETE                          |                             |                             | 
0032 616-06395                8.000  SYS  |     100.00000         800.00|      38.40000         307.20| 
  RIPRAP                                  |                             |                             | 
0033 621-06570             2119.000  CYS  |      17.00000       36023.00|      29.30000       62086.70| 
  TOP SOIL                                |                             |                             | 
0034 621-07762              117.000  CYS  |      97.00000       11349.00|      97.00000       11349.00| 
  COMPOST AMENDED SOIL                    |                             |                             | 
0035 622-05616               32.000  EACH |      70.00000        2240.00|      70.00000        2240.00| 
  PLANT, BROADLEAF EVERGREEN, GLOBE,      |                             |                             | 
  DWARF, OVER 18 TO 24 IN.                |                             |                             | 
0036 622-05654              974.000  EACH |       3.95000        3847.30|       3.95000        3847.30| 
  PLANT, PERENNIAL , RAIN GARDEN PLUGS    |                             |                             | 
  2-3/8" TO 3-3/4"                        |                             |                             | 
0037 622-05654             1073.000  EACH |       3.95000        4238.35|       3.95000        4238.35| 
  PLANT, PERENNIAL , SEDGE, RUSH, PLUGS   |                             |                             | 
  2-3/8" TO 3-3/4"                        |                             |                             | 
0038 628-09402               14.000  MOS  |     900.00000       12600.00|    1612.00000       22568.00| 
  FIELD OFFICE, B                         |                             |                             | 
0039 701-09556              121.000  EACH |     885.00000      107085.00|    1450.00000      175450.00| 
  PILE, HELICAL                           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 234                     CONTRACT ID : R -30476-A                   COUNTIES : POSEY 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1009310         |(      ) 
                                          |RAGLE INC                    |DEIG BROTHERS LUMBER & CONST | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 702-90915              341.130  CYS  |     650.00000      221734.50|     354.65000      120981.75| 
  CONCRETE, A , TERRACE STEPS             |                             |                             | 
0041 709-07733                       LUMP |    1000.00000        1000.00|    7200.00000        7200.00| 
  ANTI-GRAFFITI COAT                      |                             |                             | 
0042 712-03812                7.000  EACH |    1400.00000        9800.00|    1340.00000        9380.00| 
  BENCH                                   |                             |                             | 
0043 715-05151              395.000  LFT  |      25.00000        9875.00|      21.60000        8532.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0044 720-09079                1.000  EACH |    3500.00000        3500.00|    3020.00000        3020.00| 
  INLET, HA5, MODIFIED                    |                             |                             | 
0045 720-45275                1.000  EACH |    2800.00000        2800.00|    1805.00000        1805.00| 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0046 720-45410                2.000  EACH |    3800.00000        7600.00|    3120.00000        6240.00| 
  MANHOLE, C4                             |                             |                             | 
0047 732-04458                6.000  EACH |     650.00000        3900.00|    1010.00000        6060.00| 
  QUICK COUPLER WITH BOX , LOCKABLE       |                             |                             | 
0048 801-06775                       LUMP |   15000.00000       15000.00|    3500.00000        3500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0049 802-04314                4.000  EACH |     290.00000        1160.00|    1750.00000        7000.00| 
  SIGN , DISABLED PARKING                 |                             |                             | 
0050 808-06703              557.000  LFT  |       1.25000         696.25|       1.00000         557.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-06703              257.000  LFT  |       1.25000         321.25|       1.00000         257.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
  , DISABLED                              |                             |                             | 
0052 207-08265             3238.000  SYS  |       4.25000       13761.50|       8.30000       26875.40| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
     SECTION TOTALS                       |           $       998,837.05|           $     1,132,146.38|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       998,837.05|           $     1,132,146.38|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 08/05/11 
     LOCATION     : ON PINE ROAD FROM SR 17 TO US 30                                 PROJECT(S) :  0200822 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,141,930.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     5,170,179.92  100.5494% 
   3   35-1068009     DYER CONSTRUCTION CO                                                       $     5,339,925.70  103.8506% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     5,523,376.00  107.4183% 
   5   38-2051611     HOFFMAN BROTHERS INC                                                       $     5,659,100.55  110.0579% 
   6   35-1120685     WALSH & KELLY INC                                                          $     5,660,776.87  110.0905% 
   7   35-1875662     CRIDER & CRIDER INC                                                        $     6,024,291.86  117.1601% 
   8   35-0997978     PHEND & BROWN INC                                                          $     6,199,930.38  120.5759% 
   9   35-1489621     HRP CONSTRUCTION INC                                                       $     7,145,347.94  138.9624% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1139301          |(   3  ) 35-1068009 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  230396.16000      230396.16|   27300.00000       27300.00|   80476.00000       80476.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  215500.00000      215500.00|  259000.00000      259000.00|  292000.00000      292000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   26000.00000       26000.00|   25900.00000       25900.00|   49815.00000       49815.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-74025             2047.000  LFT  |       1.45000        2968.15|       1.45000        2968.15|       1.60000        3275.20 
  FENCE, REMOVE                           |                             |                             | 
0011 202-74035               17.000  EACH |      55.00000         935.00|      50.00000         850.00|      55.00000         935.00 
  SIGN, REMOVE                            |                             |                             | 
0012 203-02000            99082.000  CYS  |       8.00000      792656.00|       6.39000      633133.98|       6.60000      653941.20 
  EXCAVATION, COMMON                      |                             |                             | 
0013 204-08415               34.000  EACH |     460.00000       15640.00|     200.00000        6800.00|     300.00000       10200.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0014 205-02770              636.000  SYS  |       2.22000        1411.92|       2.22000        1411.92|       2.22000        1411.92 
  EROSION CONTROL BLANKET                 |                             |                             | 
0015 205-03371             1000.000  CYS  |       5.00000        5000.00|       4.45000        4450.00|       4.74000        4740.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06931             1138.000  TON  |       1.80000        2048.40|      29.51000       33582.38|      29.80000       33912.40 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06932             1457.000  LFT  |       1.30000        1894.10|       8.52000       12413.64|       8.52000       12413.64 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0018 205-06933               49.000  EACH |      85.00000        4165.00|      85.00000        4165.00|      85.00000        4165.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0019 205-08511            19352.000  LFT  |       1.25000       24190.00|       1.60000       30963.20|       1.36000       26318.72 
  EROSION CONTROL , TEMPORARY ADN         |                             |                             | 
  SEDIMENT CONTROL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1068009 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-09543              750.000  TON  |      18.00000       13500.00|      24.00000       18000.00|      24.68000       18510.00 
  NO 2 STONE                              |                             |                             | 
0021 207-08263            13736.000  SYS  |       4.75000       65246.00|       2.50000       34340.00|       6.28000       86262.08 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 207-08264            29764.000  SYS  |       0.01000         297.64|       2.50000       74410.00|       3.79000      112805.56 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0023 207-08265            34084.000  SYS  |       3.75000      127815.00|       2.50000       85210.00|       3.79000      129178.36 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0024 211-09264            10328.000  CYS  |       0.01000         103.28|      16.74000      172890.72|      11.68000      120631.04 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0025 301-07448             7746.000  TON  |      16.75000      129745.50|      37.50000      290475.00|      21.19000      164137.74 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 304-07490              149.000  TON  |      47.00000        7003.00|      47.00000        7003.00|      47.00000        7003.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0027 304-07494              126.000  TON  |      47.00000        5922.00|      47.00000        5922.00|      47.00000        5922.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0028 306-08034              690.000  SYS  |       1.50000        1035.00|      11.00000        7590.00|      11.32000        7810.80 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0029 306-08043              220.000  SYS  |       1.00000         220.00|      11.00000        2420.00|      11.00000        2420.00 
  MILLING, TRANSITION                     |                             |                             | 
0030 401-06264                       LUMP |    6000.00000        6000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0033 401-07423            16810.000  TON  |      48.00000      806880.00|      47.00000      790070.00|      47.00000      790070.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0034 401-07429             6369.000  TON  |      48.00000      305712.00|      47.00000      299343.00|      47.00000      299343.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0035 402-07433             1251.000  TON  |      60.00000       75060.00|      53.00000       66303.00|      53.00000       66303.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0036 402-07441             3755.000  TON  |      48.00000      180240.00|      47.00000      176485.00|      47.00000      176485.00 
  HMA BASE, TYPE B                        |                             |                             | 
0037 406-05520               19.000  TON  |    2000.00000       38000.00|      50.00000         950.00|      50.00000         950.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 601-01700                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0039 601-61390                1.000  EACH |      50.00000          50.00|      50.00000          50.00|      50.00000          50.00 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
0040 601-99105              581.250  LFT  |      20.00000       11625.00|      20.00000       11625.00|      20.00000       11625.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 605-06140             1540.000  LFT  |      14.00000       21560.00|      13.00000       20020.00|      15.90000       24486.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1068009 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 605-06210               44.000  LFT  |     100.00000        4400.00|     300.00000       13200.00|     300.00000       13200.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0043 607-06385              321.000  LFT  |      57.00000       18297.00|      65.00000       20865.00|      67.67000       21722.07 
  PAVED SIDE DITCH, L                     |                             |                             | 
0044 610-07487             1191.000  TON  |      60.00000       71460.00|      80.00000       95280.00|      80.00000       95280.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0045 611-06497                5.000  EACH |     140.00000         700.00|     140.00000         700.00|     140.00000         700.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0046 611-06498                5.000  EACH |     170.00000         850.00|     170.00000         850.00|     170.00000         850.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0047 611-08232                7.000  EACH |     140.00000         980.00|     140.00000         980.00|     140.00000         980.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0048 615-06490               23.000  EACH |     145.00000        3335.00|     145.00000        3335.00|     145.00000        3335.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0049 615-06505               10.000  EACH |     550.00000        5500.00|     550.00000        5500.00|     550.00000        5500.00 
  MONUMENT, B                             |                             |                             | 
0050 615-06510                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  MONUMENT, C                             |                             |                             | 
0051 616-02320             1123.000  SYS  |       0.60000         673.80|       1.29000        1448.67|       1.31000        1471.13 
  GEOTEXTILES                             |                             |                             | 
0052 616-05688               27.000  TON  |      73.00000        1971.00|      60.21000        1625.67|      61.07000        1648.89 
  RIPRAP, CLASS 1                         |                             |                             | 
0053 616-06405              900.000  TON  |      38.00000       34200.00|      25.78000       23202.00|      26.04000       23436.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-01004                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0055 621-02356              109.000  LBS  |      61.00000        6649.00|      61.00000        6649.00|      61.00000        6649.00 
  SEEDING, WETLAND                        |                             |                             | 
0056 621-06545               14.000  TON  |     550.00000        7700.00|     550.00000        7700.00|     550.00000        7700.00 
  FERTILIZER                              |                             |                             | 
0057 621-06553             3269.000  LBS  |       4.88000       15952.72|       4.88000       15952.72|       4.88000       15952.72 
  SEED MIXTURE, R                         |                             |                             | 
0058 621-06557             1981.000  LBS  |       1.98000        3922.38|       1.98000        3922.38|       1.98000        3922.38 
  SEED MIXTURE, T                         |                             |                             | 
0059 621-06565               68.000  TON  |     250.00000       17000.00|     250.00000       17000.00|     246.07000       16732.76 
  MULCHING MATERIAL                       |                             |                             | 
0060 621-06567              285.000  kGAL |       1.00000         285.00|       1.00000         285.00|       1.00000         285.00 
  WATER                                   |                             |                             | 
0061 621-06575             8168.000  SYS  |       2.76000       22543.68|       2.76000       22543.68|       2.76000       22543.68 
  SODDING, NURSERY                        |                             |                             | 
0062 628-09402               18.000  MOS  |    1800.00000       32400.00|    1970.72000       35472.96|    2707.72000       48738.96 
  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1068009 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 628-09407               18.000  MOS  |     148.00000        2664.00|     212.00000        3816.00|      90.26000        1624.68 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0064 715-03475                4.000  EACH |     544.00000        2176.00|     488.72000        1954.88|     493.47000        1973.88 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0065 715-04611                1.000  EACH |     544.00000         544.00|     487.81000         487.81|     492.55000         492.55 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 
0066 715-05019              699.000  LFT  |      73.26000       51208.74|      69.07000       48279.93|      69.74000       48748.26 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0067 715-05028              827.000  LFT  |      39.12000       32352.24|      35.70000       29523.90|      36.05000       29813.35 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0068 715-05048            25802.000  LFT  |       3.50000       90307.00|       4.69000      121011.38|       4.73000      122043.46 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0069 715-05053             1910.000  LFT  |       9.00000       17190.00|      14.59000       27866.90|      14.73000       28134.30 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0070 715-05119               80.000  LFT  |      44.74000        3579.20|      35.80000        2864.00|      36.15000        2892.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0071 715-05121              175.000  LFT  |      44.60000        7805.00|      39.71000        6949.25|      40.09000        7015.75 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0072 715-05123              144.000  LFT  |      51.66000        7439.04|      44.93000        6469.92|      45.37000        6533.28 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0073 715-05151             2609.000  LFT  |     113.77000      296825.93|     119.21000      311018.89|     121.30000      316471.70 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0074 715-05152              803.000  LFT  |      43.98000       35315.94|      42.77000       34344.31|      43.19000       34681.57 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0075 715-05168              160.000  LFT  |      42.60000        6816.00|      42.64000        6822.40|      43.06000        6889.60 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0076 715-05169              821.000  LFT  |      32.71000       26854.91|      46.25000       37971.25|      46.70000       38340.70 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0077 715-05820               77.000  LFT  |      98.76000        7604.52|      68.59000        5281.43|      69.25000        5332.25 
  PIPE, REINFORCED CONCRETE , 36 IN.      |                             |                             | 
0078 715-09064             6395.000  LFT  |       1.40000        8953.00|       1.40000        8953.00|       1.40000        8953.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0079 715-46000                2.000  EACH |     252.50000         505.00|     389.38000         778.76|     393.17000         786.34 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0080 715-46005               25.000  EACH |     382.70000        9567.50|     349.54000        8738.50|     352.94000        8823.50 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0081 715-46010                7.000  EACH |     587.66000        4113.62|     387.13000        2709.91|     390.90000        2736.30 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0082 715-46020                2.000  EACH |     638.25000        1276.50|     527.22000        1054.44|     532.35000        1064.70 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0083 715-46040               11.000  EACH |    1397.70000       15374.70|    1027.96000       11307.56|    1037.96000       11417.56 
  PIPE END SECTION, 36 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1068009 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0084 718-06528               41.000  EACH |     300.00000       12300.00|     410.05000       16812.05|     663.95000       27221.95 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0085 718-06529                1.000  EACH |     300.00000         300.00|     384.55000         384.55|     600.00000         600.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0086 718-06531                5.000  EACH |     300.00000        1500.00|     367.55000        1837.75|     663.96000        3319.80 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0087 718-06532            25802.000  LFT  |       0.80000       20641.60|       0.80000       20641.60|       0.80000       20641.60 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0088 718-52610             3013.000  CYS  |      24.00000       72312.00|      24.60000       74119.80|      24.73000       74511.49 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0089 718-99153            20068.000  SYS  |       0.30000        6020.40|       0.55000       11037.40|       0.56000       11238.08 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0090 720-45030                3.000  EACH |    1550.00000        4650.00|    1850.98000        5552.94|    1868.99000        5606.97 
  INLET, E7                               |                             |                             | 
0091 720-45130                3.000  EACH |    1550.00000        4650.00|    1863.51000        5590.53|    1881.64000        5644.92 
  INLET, E7, MODIFIED                     |                             |                             | 
0092 720-45410               18.000  EACH |    2250.00000       40500.00|    2496.53000       44937.54|    2520.82000       45374.76 
  MANHOLE, C4                             |                             |                             | 
0093 720-94840                1.000  EACH |     290.00000         290.00|     305.88000         305.88|     308.86000         308.86 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0094 720-98555                4.000  EACH |    2200.00000        8800.00|    2325.43000        9301.72|    2348.06000        9392.24 
  INLET, C15                              |                             |                             | 
0095 732-07653             9482.000  TON  |      16.00000      151712.00|      20.93000      198458.26|      21.05000      199596.10 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0096 801-03290                4.000  EACH |     365.00000        1460.00|     365.00000        1460.00|     365.00000        1460.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0097 801-04308               10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0098 801-06625               32.000  EACH |     107.00000        3424.00|     107.00000        3424.00|     107.00000        3424.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0099 801-06640               12.000  EACH |     245.00000        2940.00|     245.00000        2940.00|     245.00000        2940.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0100 801-06645                4.000  EACH |      55.00000         220.00|      55.00000         220.00|      55.00000         220.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0101 801-06775                       LUMP |   21000.00000       21000.00|   26600.00000       26600.00|   65362.10000       65362.10 
  MAINTAINING TRAFFIC                     |                             |                             | 
0102 801-07118              252.000  LFT  |      11.00000        2772.00|      11.00000        2772.00|      11.00000        2772.00 
  BARRICADE, III-A                        |                             |                             | 
0103 801-07119               12.000  LFT  |      12.55000         150.60|      12.55000         150.60|      12.55000         150.60 
  BARRICADE, III-B                        |                             |                             | 
0104 802-05701              553.500  LFT  |      14.00000        7749.00|      18.00000        9963.00|      14.00000        7749.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1068009 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0105 802-07060                7.000  EACH |     145.00000        1015.00|     100.00000         700.00|     145.00000        1015.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0106 802-76025              197.640  SFT  |      11.45000        2262.98|      16.00000        3162.24|      11.45000        2262.98 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0107 802-76035              138.000  SFT  |      14.00000        1932.00|      17.00000        2346.00|      14.00000        1932.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0108 802-76045               24.580  SFT  |      18.00000         442.44|      27.00000         663.66|      18.00000         442.44 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0109 808-06703            27348.000  LFT  |       0.32000        8751.36|       0.32000        8751.36|       0.32000        8751.36 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0110 808-06706              344.000  LFT  |       4.00000        1376.00|       4.00000        1376.00|       4.00000        1376.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0111 808-74809                2.000  EACH |     898.00000        1796.00|     898.00000        1796.00|     898.00000        1796.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R)                                 |                             |                             | 
0112 808-75240             2000.000  LFT  |       0.32000         640.00|       0.32000         640.00|       0.32000         640.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0113 808-75245            23050.000  LFT  |       0.32000        7376.00|       0.32000        7376.00|       0.32000        7376.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0114 808-75320               29.000  EACH |      65.00000        1885.00|      65.00000        1885.00|      65.00000        1885.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0115 808-75325               26.000  EACH |      89.00000        2314.00|      89.00000        2314.00|      89.00000        2314.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0116 808-92027             5460.000  LFT  |       0.68000        3712.80|       0.68000        3712.80|       0.68000        3712.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0117 808-96016              524.000  LFT  |       2.00000        1048.00|       2.00000        1048.00|       2.00000        1048.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0118 808-99176              465.000  LFT  |       3.55000        1650.75|       3.55000        1650.75|       3.55000        1650.75 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0119 207-08267             2546.000  SYS  |      11.25000       28642.50|       7.00000       17822.00|      10.02000       25510.92 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1068009 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0120 401-07321             4684.000  TON  |      60.00000      281040.00|      53.00000      248252.00|      53.00000      248252.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0121 401-07356             7681.000  TON  |      56.00000      430136.00|      47.00000      361007.00|      47.00000      361007.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
     SECTION TOTALS                       |           $     5,141,930.00|           $     5,170,179.92|           $     5,339,925.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,141,930.00|           $     5,170,179.92|           $     5,339,925.70 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 38-2051611         |(   6  ) 35-1120685 
                                          |BROOKS CONSTRUCTION COMPANY  |HOFFMAN BROTHERS INC         |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  150000.00000      150000.00|   33431.89000       33431.89|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  275000.00000      275000.00|  268601.12000      268601.12|  267000.00000      267000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   27500.00000       27500.00|  529992.61000      529992.61|   62768.00000       62768.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-74025             2047.000  LFT  |       4.40000        9006.80|       1.80000        3684.60|       2.81000        5752.07 
  FENCE, REMOVE                           |                             |                             | 
0011 202-74035               17.000  EACH |     235.00000        3995.00|      43.25000         735.25|      35.00000         595.00 
  SIGN, REMOVE                            |                             |                             | 
0012 203-02000            99082.000  CYS  |       7.00000      693574.00|       7.35000      728252.70|       5.58000      552877.56 
  EXCAVATION, COMMON                      |                             |                             | 
0013 204-08415               34.000  EACH |     205.00000        6970.00|     150.00000        5100.00|     500.00000       17000.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0014 205-02770              636.000  SYS  |       2.22000        1411.92|       1.02000         648.72|       2.22000        1411.92 
  EROSION CONTROL BLANKET                 |                             |                             | 
0015 205-03371             1000.000  CYS  |      10.75000       10750.00|       6.18000        6180.00|      10.00000       10000.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06931             1138.000  TON  |      39.10000       44495.80|      29.55000       33627.90|      44.94000       51141.72 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06932             1457.000  LFT  |       8.52000       12413.64|       2.60000        3788.20|       8.48000       12355.36 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0018 205-06933               49.000  EACH |      85.00000        4165.00|      91.22000        4469.78|     120.00000        5880.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0019 205-08511            19352.000  LFT  |       2.86000       55346.72|       1.34000       25931.68|       2.26000       43735.52 
  EROSION CONTROL , TEMPORARY ADN         |                             |                             | 
  SEDIMENT CONTROL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 38-2051611         |(   6  ) 35-1120685 
                                          |BROOKS CONSTRUCTION COMPANY  |HOFFMAN BROTHERS INC         |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-09543              750.000  TON  |      20.00000       15000.00|      19.24000       14430.00|      22.55000       16912.50 
  NO 2 STONE                              |                             |                             | 
0021 207-08263            13736.000  SYS  |       5.10000       70053.60|       4.52000       62086.72|       4.70000       64559.20 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 207-08264            29764.000  SYS  |       4.10000      122032.40|       3.52000      104769.28|       3.70000      110126.80 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0023 207-08265            34084.000  SYS  |       4.10000      139744.40|       3.74000      127474.16|       3.70000      126110.80 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0024 211-09264            10328.000  CYS  |      16.50000      170412.00|      21.01000      216991.28|       9.65000       99665.20 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0025 301-07448             7746.000  TON  |      25.00000      193650.00|      23.67000      183347.82|      26.00000      201396.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 304-07490              149.000  TON  |      78.00000       11622.00|      62.85000        9364.65|     100.00000       14900.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0027 304-07494              126.000  TON  |      81.00000       10206.00|      47.00000        5922.00|     100.00000       12600.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0028 306-08034              690.000  SYS  |       3.50000        2415.00|       4.65000        3208.50|       5.00000        3450.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0029 306-08043              220.000  SYS  |       6.00000        1320.00|       7.11000        1564.20|       5.00000        1100.00 
  MILLING, TRANSITION                     |                             |                             | 
0030 401-06264                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|   11300.00000       11300.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0033 401-07423            16810.000  TON  |      43.00000      722830.00|      47.00000      790070.00|      48.50000      815285.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0034 401-07429             6369.000  TON  |      55.00000      350295.00|      47.00000      299343.00|      55.50000      353479.50 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0035 402-07433             1251.000  TON  |      85.00000      106335.00|      53.00000       66303.00|      73.00000       91323.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0036 402-07441             3755.000  TON  |      50.00000      187750.00|      47.00000      176485.00|      51.50000      193382.50 
  HMA BASE, TYPE B                        |                             |                             | 
0037 406-05520               19.000  TON  |    1250.00000       23750.00|      50.00000         950.00|     800.00000       15200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 601-01700                1.000  EACH |    2000.00000        2000.00|    1995.00000        1995.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0039 601-61390                1.000  EACH |      50.00000          50.00|      45.00000          45.00|      50.00000          50.00 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
0040 601-99105              581.250  LFT  |      20.00000       11625.00|      18.00000       10462.50|      20.00000       11625.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 605-06140             1540.000  LFT  |      13.00000       20020.00|      14.64000       22545.60|      14.50000       22330.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 38-2051611         |(   6  ) 35-1120685 
                                          |BROOKS CONSTRUCTION COMPANY  |HOFFMAN BROTHERS INC         |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 605-06210               44.000  LFT  |      35.00000        1540.00|     303.96000       13374.24|      55.00000        2420.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0043 607-06385              321.000  LFT  |      50.00000       16050.00|      69.94000       22450.74|      55.00000       17655.00 
  PAVED SIDE DITCH, L                     |                             |                             | 
0044 610-07487             1191.000  TON  |      73.00000       86943.00|      94.41000      112442.31|     100.00000      119100.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0045 611-06497                5.000  EACH |     140.00000         700.00|     140.00000         700.00|     140.00000         700.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0046 611-06498                5.000  EACH |     170.00000         850.00|     170.00000         850.00|     170.00000         850.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0047 611-08232                7.000  EACH |     140.00000         980.00|     140.00000         980.00|     140.00000         980.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0048 615-06490               23.000  EACH |     145.00000        3335.00|     135.00000        3105.00|     145.00000        3335.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0049 615-06505               10.000  EACH |     550.00000        5500.00|     358.48000        3584.80|     550.00000        5500.00 
  MONUMENT, B                             |                             |                             | 
0050 615-06510                1.000  EACH |     350.00000         350.00|     358.48000         358.48|     350.00000         350.00 
  MONUMENT, C                             |                             |                             | 
0051 616-02320             1123.000  SYS  |       2.00000        2246.00|       0.68000         763.64|       2.01000        2257.23 
  GEOTEXTILES                             |                             |                             | 
0052 616-05688               27.000  TON  |      81.75000        2207.25|      78.70000        2124.90|      91.00000        2457.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0053 616-06405              900.000  TON  |      31.60000       28440.00|      39.03000       35127.00|      27.10000       24390.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-01004                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0055 621-02356              109.000  LBS  |      61.00000        6649.00|      61.00000        6649.00|      61.00000        6649.00 
  SEEDING, WETLAND                        |                             |                             | 
0056 621-06545               14.000  TON  |     550.00000        7700.00|     550.00000        7700.00|     550.00000        7700.00 
  FERTILIZER                              |                             |                             | 
0057 621-06553             3269.000  LBS  |       4.88000       15952.72|       4.88000       15952.72|       4.88000       15952.72 
  SEED MIXTURE, R                         |                             |                             | 
0058 621-06557             1981.000  LBS  |       1.98000        3922.38|       1.98000        3922.38|       1.98000        3922.38 
  SEED MIXTURE, T                         |                             |                             | 
0059 621-06565               68.000  TON  |     250.00000       17000.00|     250.00000       17000.00|     250.00000       17000.00 
  MULCHING MATERIAL                       |                             |                             | 
0060 621-06567              285.000  kGAL |       1.00000         285.00|       1.00000         285.00|       1.00000         285.00 
  WATER                                   |                             |                             | 
0061 621-06575             8168.000  SYS  |       4.50000       36756.00|       2.76000       22543.68|       3.66000       29894.88 
  SODDING, NURSERY                        |                             |                             | 
0062 628-09402               18.000  MOS  |    1700.00000       30600.00|     698.12000       12566.16|    1737.78000       31280.04 
  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 38-2051611         |(   6  ) 35-1120685 
                                          |BROOKS CONSTRUCTION COMPANY  |HOFFMAN BROTHERS INC         |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 628-09407               18.000  MOS  |     235.00000        4230.00|     835.00000       15030.00|     260.00000        4680.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0064 715-03475                4.000  EACH |     225.00000         900.00|     296.50000        1186.00|     480.00000        1920.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0065 715-04611                1.000  EACH |     225.00000         225.00|     296.50000         296.50|     455.00000         455.00 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 
0066 715-05019              699.000  LFT  |      60.10000       42009.90|      74.07000       51774.93|      51.11000       35725.89 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0067 715-05028              827.000  LFT  |      33.40000       27621.80|      37.32000       30863.64|      16.54000       13678.58 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0068 715-05048            25802.000  LFT  |       3.30000       85146.60|       1.76000       45411.52|       2.60000       67085.20 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0069 715-05053             1910.000  LFT  |      11.20000       21392.00|      15.40000       29414.00|      12.00000       22920.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0070 715-05119               80.000  LFT  |      42.40000        3392.00|      39.72000        3177.60|      43.88000        3510.40 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0071 715-05121              175.000  LFT  |      45.15000        7901.25|      42.33000        7407.75|      23.72000        4151.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0072 715-05123              144.000  LFT  |      52.00000        7488.00|      48.29000        6953.76|      41.94000        6039.36 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0073 715-05151             2609.000  LFT  |      82.70000      215764.30|      88.11000      229878.99|     134.76000      351588.84 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0074 715-05152              803.000  LFT  |      39.65000       31838.95|      43.03000       34553.09|      24.64000       19785.92 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0075 715-05168              160.000  LFT  |      33.60000        5376.00|      37.76000        6041.60|      16.44000        2630.40 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0076 715-05169              821.000  LFT  |      46.20000       37930.20|      38.87000       31912.27|      40.65000       33373.65 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0077 715-05820               77.000  LFT  |      74.20000        5713.40|      79.14000        6093.78|      51.89000        3995.53 
  PIPE, REINFORCED CONCRETE , 36 IN.      |                             |                             | 
0078 715-09064             6395.000  LFT  |       1.40000        8953.00|       1.40000        8953.00|       1.10000        7034.50 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0079 715-46000                2.000  EACH |      71.50000         143.00|     553.02000        1106.04|     356.00000         712.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0080 715-46005               25.000  EACH |      96.80000        2420.00|     439.62000       10990.50|     392.00000        9800.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0081 715-46010                7.000  EACH |     130.00000         910.00|     497.74000        3484.18|     439.00000        3073.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0082 715-46020                2.000  EACH |     185.00000         370.00|     440.35000         880.70|     530.00000        1060.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0083 715-46040               11.000  EACH |     443.00000        4873.00|     974.76000       10722.36|     877.50000        9652.50 
  PIPE END SECTION, 36 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 38-2051611         |(   6  ) 35-1120685 
                                          |BROOKS CONSTRUCTION COMPANY  |HOFFMAN BROTHERS INC         |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0084 718-06528               41.000  EACH |     550.00000       22550.00|     588.87000       24143.67|    1000.00000       41000.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0085 718-06529                1.000  EACH |     475.00000         475.00|     588.87000         588.87|     750.00000         750.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0086 718-06531                5.000  EACH |     450.00000        2250.00|     588.87000        2944.35|     650.00000        3250.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0087 718-06532            25802.000  LFT  |       0.80000       20641.60|       0.80000       20641.60|       0.80000       20641.60 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0088 718-52610             3013.000  CYS  |      35.00000      105455.00|      37.04000      111601.52|      50.00000      150650.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0089 718-99153            20068.000  SYS  |       1.20000       24081.60|       0.83000       16656.44|       1.00000       20068.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0090 720-45030                3.000  EACH |    1755.00000        5265.00|    1081.40000        3244.20|    1287.79000        3863.37 
  INLET, E7                               |                             |                             | 
0091 720-45130                3.000  EACH |    1755.00000        5265.00|    1081.40000        3244.20|    1317.79000        3953.37 
  INLET, E7, MODIFIED                     |                             |                             | 
0092 720-45410               18.000  EACH |    2665.00000       47970.00|    2361.78000       42512.04|    3350.62000       60311.16 
  MANHOLE, C4                             |                             |                             | 
0093 720-94840                1.000  EACH |     170.00000         170.00|     278.58000         278.58|     300.00000         300.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0094 720-98555                4.000  EACH |    2260.00000        9040.00|    2144.19000        8576.76|    2166.68000        8666.72 
  INLET, C15                              |                             |                             | 
0095 732-07653             9482.000  TON  |      19.60000      185847.20|      15.79000      149720.78|      23.15000      219508.30 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0096 801-03290                4.000  EACH |     365.00000        1460.00|     199.15000         796.60|     169.00000         676.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0097 801-04308               10.000  EACH |     325.00000        3250.00|     306.38000        3063.80|     260.00000        2600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0098 801-06625               32.000  EACH |     107.00000        3424.00|      88.38000        2828.16|      75.00000        2400.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0099 801-06640               12.000  EACH |     245.00000        2940.00|     153.19000        1838.28|     130.00000        1560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0100 801-06645                4.000  EACH |      55.00000         220.00|      58.92000         235.68|      50.00000         200.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0101 801-06775                       LUMP |  138747.76000      138747.76|   32286.44000       32286.44|  145000.00000      145000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0102 801-07118              252.000  LFT  |      11.00000        2772.00|      19.56000        4929.12|      18.00000        4536.00 
  BARRICADE, III-A                        |                             |                             | 
0103 801-07119               12.000  LFT  |      12.55000         150.60|      19.56000         234.72|      18.00000         216.00 
  BARRICADE, III-B                        |                             |                             | 
0104 802-05701              553.500  LFT  |      18.00000        9963.00|      14.00000        7749.00|      15.00000        8302.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 38-2051611         |(   6  ) 35-1120685 
                                          |BROOKS CONSTRUCTION COMPANY  |HOFFMAN BROTHERS INC         |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0105 802-07060                7.000  EACH |     100.00000         700.00|     145.00000        1015.00|     200.00000        1400.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0106 802-76025              197.640  SFT  |      16.00000        3162.24|      11.45000        2262.98|       9.00000        1778.76 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0107 802-76035              138.000  SFT  |      17.00000        2346.00|      14.00000        1932.00|       9.75000        1345.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0108 802-76045               24.580  SFT  |      27.00000         663.66|      18.00000         442.44|      12.00000         294.96 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0109 808-06703            27348.000  LFT  |       0.32000        8751.36|       0.27000        7383.96|       0.27000        7383.96 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0110 808-06706              344.000  LFT  |       4.00000        1376.00|       4.00000        1376.00|       4.00000        1376.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0111 808-74809                2.000  EACH |     898.00000        1796.00|     800.00000        1600.00|     800.00000        1600.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R)                                 |                             |                             | 
0112 808-75240             2000.000  LFT  |       0.32000         640.00|       0.27000         540.00|       0.27000         540.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0113 808-75245            23050.000  LFT  |       0.32000        7376.00|       0.27000        6223.50|       0.27000        6223.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0114 808-75320               29.000  EACH |      65.00000        1885.00|      65.00000        1885.00|      65.00000        1885.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0115 808-75325               26.000  EACH |      89.00000        2314.00|      85.00000        2210.00|      85.00000        2210.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0116 808-92027             5460.000  LFT  |       0.68000        3712.80|       0.80000        4368.00|       0.80000        4368.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0117 808-96016              524.000  LFT  |       2.00000        1048.00|       2.00000        1048.00|       2.00000        1048.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0118 808-99176              465.000  LFT  |       3.55000        1650.75|       4.00000        1860.00|       4.00000        1860.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0119 207-08267             2546.000  SYS  |       6.90000       17567.40|       5.64000       14359.44|      11.00000       28006.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 38-2051611         |(   6  ) 35-1120685 
                                          |BROOKS CONSTRUCTION COMPANY  |HOFFMAN BROTHERS INC         |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0120 401-07321             4684.000  TON  |      52.00000      243568.00|      53.00000      248252.00|      60.00000      281040.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0121 401-07356             7681.000  TON  |      51.00000      391731.00|      47.00000      361007.00|      55.50000      426295.50 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
     SECTION TOTALS                       |           $     5,523,376.00|           $     5,659,100.55|           $     5,660,776.87 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,523,376.00|           $     5,659,100.55|           $     5,660,776.87 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 35-0997978         |(   9  ) 35-1489621 
                                          |CRIDER & CRIDER INC          |PHEND & BROWN INC            |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   75000.00000       75000.00|   33900.00000       33900.00|  105000.00000      105000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  300000.00000      300000.00|  310000.00000      310000.00|  350000.00000      350000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   50000.00000       50000.00|   80000.00000       80000.00|  140000.00000      140000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-74025             2047.000  LFT  |       1.45000        2968.15|       3.00000        6141.00|       2.25000        4605.75 
  FENCE, REMOVE                           |                             |                             | 
0011 202-74035               17.000  EACH |      55.00000         935.00|      12.50000         212.50|      55.00000         935.00 
  SIGN, REMOVE                            |                             |                             | 
0012 203-02000            99082.000  CYS  |      12.50000     1238525.00|       7.20000      713390.40|      17.10000     1694302.20 
  EXCAVATION, COMMON                      |                             |                             | 
0013 204-08415               34.000  EACH |     250.00000        8500.00|      24.00000         816.00|     132.35000        4499.90 
  STAKES, SETTLEMENT                      |                             |                             | 
0014 205-02770              636.000  SYS  |       2.22000        1411.92|       2.22000        1411.92|       2.22000        1411.92 
  EROSION CONTROL BLANKET                 |                             |                             | 
0015 205-03371             1000.000  CYS  |      25.00000       25000.00|       7.00000        7000.00|       4.00000        4000.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06931             1138.000  TON  |      50.00000       56900.00|      62.00000       70556.00|      22.00000       25036.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06932             1457.000  LFT  |       8.52000       12413.64|       8.52000       12413.64|       8.52000       12413.64 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0018 205-06933               49.000  EACH |      85.00000        4165.00|      85.00000        4165.00|      85.00000        4165.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0019 205-08511            19352.000  LFT  |       1.36000       26318.72|       1.36000       26318.72|       1.36000       26318.72 
  EROSION CONTROL , TEMPORARY ADN         |                             |                             | 
  SEDIMENT CONTROL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 35-0997978         |(   9  ) 35-1489621 
                                          |CRIDER & CRIDER INC          |PHEND & BROWN INC            |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-09543              750.000  TON  |      35.00000       26250.00|      22.00000       16500.00|      18.00000       13500.00 
  NO 2 STONE                              |                             |                             | 
0021 207-08263            13736.000  SYS  |       5.00000       68680.00|       4.50000       61812.00|       3.80000       52196.80 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 207-08264            29764.000  SYS  |       1.25000       37205.00|       3.40000      101197.60|       2.80000       83339.20 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0023 207-08265            34084.000  SYS  |       4.00000      136336.00|       3.40000      115885.60|       2.80000       95435.20 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0024 211-09264            10328.000  CYS  |      30.00000      309840.00|      12.00000      123936.00|      30.00000      309840.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0025 301-07448             7746.000  TON  |      30.00000      232380.00|      36.00000      278856.00|      23.00000      178158.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 304-07490              149.000  TON  |      60.00000        8940.00|      65.00000        9685.00|      47.00000        7003.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0027 304-07494              126.000  TON  |      63.00000        7938.00|      86.00000       10836.00|      47.00000        5922.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0028 306-08034              690.000  SYS  |       4.50000        3105.00|       8.00000        5520.00|       3.50000        2415.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0029 306-08043              220.000  SYS  |       4.50000         990.00|       8.00000        1760.00|       3.50000         770.00 
  MILLING, TRANSITION                     |                             |                             | 
0030 401-06264                       LUMP |    2000.00000        2000.00|    3600.00000        3600.00|    6000.00000        6000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0033 401-07423            16810.000  TON  |      43.00000      722830.00|      52.00000      874120.00|      47.00000      790070.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0034 401-07429             6369.000  TON  |      55.00000      350295.00|      68.00000      433092.00|      48.00000      305712.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0035 402-07433             1251.000  TON  |      80.00000      100080.00|      90.00000      112590.00|      58.00000       72558.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0036 402-07441             3755.000  TON  |      50.00000      187750.00|      70.00000      262850.00|      47.00000      176485.00 
  HMA BASE, TYPE B                        |                             |                             | 
0037 406-05520               19.000  TON  |    1000.00000       19000.00|     100.00000        1900.00|    2000.00000       38000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 601-01700                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    1995.00000        1995.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0039 601-61390                1.000  EACH |      50.00000          50.00|      50.00000          50.00|      45.00000          45.00 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
0040 601-99105              581.250  LFT  |      20.00000       11625.00|      20.00000       11625.00|      18.00000       10462.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0041 605-06140             1540.000  LFT  |      13.00000       20020.00|       9.79000       15076.60|      14.00000       21560.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 35-0997978         |(   9  ) 35-1489621 
                                          |CRIDER & CRIDER INC          |PHEND & BROWN INC            |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 605-06210               44.000  LFT  |      80.00000        3520.00|     100.00000        4400.00|     100.00000        4400.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0043 607-06385              321.000  LFT  |      50.00000       16050.00|      77.00000       24717.00|      65.00000       20865.00 
  PAVED SIDE DITCH, L                     |                             |                             | 
0044 610-07487             1191.000  TON  |      73.00000       86943.00|      80.00000       95280.00|      47.00000       55977.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0045 611-06497                5.000  EACH |     140.00000         700.00|     140.00000         700.00|     190.00000         950.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0046 611-06498                5.000  EACH |     170.00000         850.00|     170.00000         850.00|     220.00000        1100.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0047 611-08232                7.000  EACH |     140.00000         980.00|     140.00000         980.00|     255.00000        1785.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0048 615-06490               23.000  EACH |     145.00000        3335.00|     145.00000        3335.00|     135.00000        3105.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0049 615-06505               10.000  EACH |     550.00000        5500.00|     550.00000        5500.00|     750.00000        7500.00 
  MONUMENT, B                             |                             |                             | 
0050 615-06510                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     600.00000         600.00 
  MONUMENT, C                             |                             |                             | 
0051 616-02320             1123.000  SYS  |       1.00000        1123.00|       1.94000        2178.62|       2.00000        2246.00 
  GEOTEXTILES                             |                             |                             | 
0052 616-05688               27.000  TON  |      75.00000        2025.00|      65.00000        1755.00|      70.00000        1890.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0053 616-06405              900.000  TON  |      40.00000       36000.00|      39.00000       35100.00|      22.00000       19800.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-01004                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0055 621-02356              109.000  LBS  |      61.00000        6649.00|      61.00000        6649.00|      61.00000        6649.00 
  SEEDING, WETLAND                        |                             |                             | 
0056 621-06545               14.000  TON  |     550.00000        7700.00|     550.00000        7700.00|     550.00000        7700.00 
  FERTILIZER                              |                             |                             | 
0057 621-06553             3269.000  LBS  |       4.88000       15952.72|       4.88000       15952.72|       4.88000       15952.72 
  SEED MIXTURE, R                         |                             |                             | 
0058 621-06557             1981.000  LBS  |       1.98000        3922.38|       1.98000        3922.38|       1.98000        3922.38 
  SEED MIXTURE, T                         |                             |                             | 
0059 621-06565               68.000  TON  |     250.00000       17000.00|     250.00000       17000.00|     250.00000       17000.00 
  MULCHING MATERIAL                       |                             |                             | 
0060 621-06567              285.000  kGAL |       1.00000         285.00|       1.00000         285.00|       1.00000         285.00 
  WATER                                   |                             |                             | 
0061 621-06575             8168.000  SYS  |       3.50000       28588.00|       2.76000       22543.68|       2.76000       22543.68 
  SODDING, NURSERY                        |                             |                             | 
0062 628-09402               18.000  MOS  |    2000.00000       36000.00|    1700.00000       30600.00|    1800.00000       32400.00 
  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 35-0997978         |(   9  ) 35-1489621 
                                          |CRIDER & CRIDER INC          |PHEND & BROWN INC            |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 628-09407               18.000  MOS  |     200.00000        3600.00|     240.00000        4320.00|     231.00000        4158.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0064 715-03475                4.000  EACH |     500.00000        2000.00|     565.00000        2260.00|     700.00000        2800.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0065 715-04611                1.000  EACH |     500.00000         500.00|     565.00000         565.00|     650.00000         650.00 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                             |                             | 
0066 715-05019              699.000  LFT  |      50.00000       34950.00|      89.00000       62211.00|      50.00000       34950.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0067 715-05028              827.000  LFT  |      20.00000       16540.00|      23.00000       19021.00|      20.00000       16540.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0068 715-05048            25802.000  LFT  |       3.50000       90307.00|       2.85000       73535.70|       3.50000       90307.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0069 715-05053             1910.000  LFT  |      15.00000       28650.00|      14.00000       26740.00|      10.00000       19100.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0070 715-05119               80.000  LFT  |      25.00000        2000.00|      28.00000        2240.00|      21.00000        1680.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0071 715-05121              175.000  LFT  |      28.00000        4900.00|      60.00000       10500.00|      22.00000        3850.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0072 715-05123              144.000  LFT  |      36.00000        5184.00|      67.00000        9648.00|      32.00000        4608.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0073 715-05151             2609.000  LFT  |      44.00000      114796.00|     253.00000      660077.00|     273.00000      712257.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0074 715-05152              803.000  LFT  |      30.00000       24090.00|      44.00000       35332.00|      27.00000       21681.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0075 715-05168              160.000  LFT  |      21.00000        3360.00|      25.00000        4000.00|      18.00000        2880.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0076 715-05169              821.000  LFT  |      25.00000       20525.00|      26.00000       21346.00|      24.00000       19704.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0077 715-05820               77.000  LFT  |      55.00000        4235.00|      74.00000        5698.00|      50.00000        3850.00 
  PIPE, REINFORCED CONCRETE , 36 IN.      |                             |                             | 
0078 715-09064             6395.000  LFT  |       1.40000        8953.00|       1.40000        8953.00|       0.85000        5435.75 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0079 715-46000                2.000  EACH |     375.00000         750.00|     175.00000         350.00|     350.00000         700.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0080 715-46005               25.000  EACH |     400.00000       10000.00|     230.00000        5750.00|     400.00000       10000.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0081 715-46010                7.000  EACH |     480.00000        3360.00|     328.00000        2296.00|     500.00000        3500.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0082 715-46020                2.000  EACH |     625.00000        1250.00|     541.00000        1082.00|     600.00000        1200.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0083 715-46040               11.000  EACH |     850.00000        9350.00|    1245.00000       13695.00|    1200.00000       13200.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 35-0997978         |(   9  ) 35-1489621 
                                          |CRIDER & CRIDER INC          |PHEND & BROWN INC            |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0084 718-06528               41.000  EACH |     585.00000       23985.00|     400.00000       16400.00|     750.00000       30750.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0085 718-06529                1.000  EACH |     585.00000         585.00|     400.00000         400.00|     700.00000         700.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0086 718-06531                5.000  EACH |     585.00000        2925.00|     400.00000        2000.00|     600.00000        3000.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0087 718-06532            25802.000  LFT  |       0.80000       20641.60|       0.80000       20641.60|       0.85000       21931.70 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0088 718-52610             3013.000  CYS  |      40.00000      120520.00|      27.00000       81351.00|      23.00000       69299.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0089 718-99153            20068.000  SYS  |       0.85000       17057.80|       1.10000       22074.80|       1.00000       20068.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0090 720-45030                3.000  EACH |    1300.00000        3900.00|     972.00000        2916.00|    3800.00000       11400.00 
  INLET, E7                               |                             |                             | 
0091 720-45130                3.000  EACH |    1250.00000        3750.00|    1110.00000        3330.00|    3800.00000       11400.00 
  INLET, E7, MODIFIED                     |                             |                             | 
0092 720-45410               18.000  EACH |    4800.00000       86400.00|    4260.00000       76680.00|   11700.00000      210600.00 
  MANHOLE, C4                             |                             |                             | 
0093 720-94840                1.000  EACH |    1000.00000        1000.00|     181.00000         181.00|     200.00000         200.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0094 720-98555                4.000  EACH |    2300.00000        9200.00|    2640.00000       10560.00|    5400.00000       21600.00 
  INLET, C15                              |                             |                             | 
0095 732-07653             9482.000  TON  |      20.00000      189640.00|      16.99000      161099.18|      15.00000      142230.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0096 801-03290                4.000  EACH |     365.00000        1460.00|     169.00000         676.00|     169.00000         676.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0097 801-04308               10.000  EACH |     325.00000        3250.00|     260.00000        2600.00|     260.00000        2600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0098 801-06625               32.000  EACH |     107.00000        3424.00|      75.00000        2400.00|      75.00000        2400.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0099 801-06640               12.000  EACH |     245.00000        2940.00|     130.00000        1560.00|     130.00000        1560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0100 801-06645                4.000  EACH |      55.00000         220.00|      50.00000         200.00|      50.00000         200.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0101 801-06775                       LUMP |  100000.00000      100000.00|   57300.00000       57300.00|   94000.00000       94000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0102 801-07118              252.000  LFT  |      11.00000        2772.00|      18.00000        4536.00|      18.00000        4536.00 
  BARRICADE, III-A                        |                             |                             | 
0103 801-07119               12.000  LFT  |      12.55000         150.60|      18.00000         216.00|      18.00000         216.00 
  BARRICADE, III-B                        |                             |                             | 
0104 802-05701              553.500  LFT  |      14.00000        7749.00|      10.00000        5535.00|      14.00000        7749.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 35-0997978         |(   9  ) 35-1489621 
                                          |CRIDER & CRIDER INC          |PHEND & BROWN INC            |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0105 802-07060                7.000  EACH |     145.00000        1015.00|      23.50000         164.50|     145.00000        1015.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0106 802-76025              197.640  SFT  |      11.45000        2262.98|      12.00000        2371.68|      11.45000        2262.98 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0107 802-76035              138.000  SFT  |      14.00000        1932.00|      13.00000        1794.00|      14.00000        1932.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0108 802-76045               24.580  SFT  |      18.00000         442.44|      26.00000         639.08|      18.00000         442.44 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0109 808-06703            27348.000  LFT  |       0.32000        8751.36|       0.27000        7383.96|       0.27000        7383.96 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0110 808-06706              344.000  LFT  |       4.00000        1376.00|       4.00000        1376.00|       4.00000        1376.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0111 808-74809                2.000  EACH |     898.00000        1796.00|     800.00000        1600.00|     800.00000        1600.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R)                                 |                             |                             | 
0112 808-75240             2000.000  LFT  |       0.32000         640.00|       0.27000         540.00|       0.27000         540.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0113 808-75245            23050.000  LFT  |       0.32000        7376.00|       0.27000        6223.50|       0.27000        6223.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0114 808-75320               29.000  EACH |      65.00000        1885.00|      65.00000        1885.00|      65.00000        1885.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0115 808-75325               26.000  EACH |      89.00000        2314.00|      85.00000        2210.00|      85.00000        2210.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0116 808-92027             5460.000  LFT  |       0.68000        3712.80|       0.80000        4368.00|       0.80000        4368.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0117 808-96016              524.000  LFT  |       2.00000        1048.00|       2.00000        1048.00|       2.00000        1048.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0118 808-99176              465.000  LFT  |       3.55000        1650.75|       4.00000        1860.00|       4.00000        1860.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0119 207-08267             2546.000  SYS  |      15.00000       38190.00|      20.00000       50920.00|       6.00000       15276.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -30646-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 35-0997978         |(   9  ) 35-1489621 
                                          |CRIDER & CRIDER INC          |PHEND & BROWN INC            |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0120 401-07321             4684.000  TON  |      52.00000      243568.00|      59.00000      276356.00|      58.00000      271672.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0121 401-07356             7681.000  TON  |      51.00000      391731.00|      53.00000      407093.00|      55.00000      422455.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                             |                             | 
     SECTION TOTALS                       |           $     6,024,291.86|           $     6,199,930.38|           $     7,145,347.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,024,291.86|           $     6,199,930.38|           $     7,145,347.94 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 11/30/10 
     LOCATION     : ON KORESSEL ROAD FROM UPPER MT. VERNON NORTH TO MARX ROAD        PROJECT(S) :  0500143 
                    , PHASE 2 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     6,105,492.10  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     6,136,908.65  100.5146% 
   3   35-1139301     E & B PAVING INC                                                           $     6,220,000.00  101.8755% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     6,225,000.00  101.9574% 
   5   35-1875662     CRIDER & CRIDER INC                                                        $     6,285,271.25  102.9445% 
   6   35-1878024     RAGLE INC                                                                  $     6,293,690.52  103.0824% 
   7   35-1057095     BLANKENBERGER BROTHERS INC                                                 $     6,466,890.00  105.9192% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2  ) 35-1009310          |(   3  ) 35-1139301 
                                          |WEDDLE BROTHERS HIGHWAY GROU |DEIG BROTHERS LUMBER & CONST |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   81120.00000       81120.00|   78760.00000       78760.00|   88395.03000       88395.03 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06845                       LUMP |    7865.00000        7865.00|   20590.00000       20590.00|       1.00000           1.00 
  CONSTRUCTION ENGINEERING , WETLAND      |                             |                             | 
0003 105-08520                2.000  EACH |     228.13000         456.26|     155.00000         310.00|      75.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               36.000  MOS  |      57.00000        2052.00|     206.00000        7416.00|      75.00000        2700.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  305300.00000      305300.00|  300000.00000      300000.00|  332868.20000      332868.20 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |   61400.00000       61400.00|   79330.00000       79330.00|   93900.00000       93900.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-01261                1.000  EACH |     628.50000         628.50|     268.00000         268.00|     400.00000         400.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0017 202-03000                       LUMP |   10715.00000       10715.00|    6850.00000        6850.00|    9300.00000        9300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO 4                                    |                             |                             | 
0018 202-05823                1.000  EACH |    3500.00000        3500.00|    2430.00000        2430.00|    8000.00000        8000.00 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, UNDER 3000 GAL LONS CAPACITY   |                             |                             | 
0020 203-02000           276375.000  CYS  |       3.19000      881636.25|       4.00000     1105500.00|       3.80000     1050225.00 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 260 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1009310         |(   3  ) 35-1139301 
                                          |WEDDLE BROTHERS HIGHWAY GROU |DEIG BROTHERS LUMBER & CONST |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 203-02000             9080.000  CYS  |       4.88000       44310.40|      10.50000       95340.00|       4.40000       39952.00 
  EXCAVATION, COMMON , WETLAND            |                             |                             | 
0022 204-02290               12.000  EACH |     830.85000        9970.20|    1020.00000       12240.00|     750.00000        9000.00 
  SETTLEMENT PLATE                        |                             |                             | 
0023 204-08414               48.000  EACH |     202.60000        9724.80|     263.00000       12624.00|      80.00000        3840.00 
  STAKES, LATERAL                         |                             |                             | 
0024 204-08415               24.000  EACH |     202.60000        4862.40|     320.00000        7680.00|      80.00000        1920.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0025 205-03371              106.000  CYS  |       7.31000         774.86|       5.75000         609.50|      10.00000        1060.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0026 205-06930               11.000  TON  |      93.20000        1025.20|      32.00000         352.00|      64.00000         704.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0027 205-06931             1569.000  TON  |      41.05000       64407.45|      32.00000       50208.00|      38.00000       59622.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0028 205-06931                7.000  TON  |      63.67000         445.69|      32.00000         224.00|     100.00000         700.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP , |                             |                             | 
  WETLAND                                 |                             |                             | 
0029 205-06932             1188.000  LFT  |      14.26000       16940.88|       5.60000        6652.80|       5.90000        7009.20 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0030 205-06933               10.000  EACH |      96.40000         964.00|     118.50000        1185.00|     130.00000        1300.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0031 205-06934              125.000  TON  |     291.62000       36452.50|     350.00000       43750.00|     340.00000       42500.00 
  TEMPORARY MULCHING                      |                             |                             | 
0032 205-06934               16.000  TON  |     303.78000        4860.48|     350.00000        5600.00|     340.00000        5440.00 
  TEMPORARY MULCHING , WETLAND            |                             |                             | 
0033 205-06936              278.000  TON  |      43.22000       12015.16|      17.00000        4726.00|      30.00000        8340.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937              525.000  LFT  |       2.24000        1176.00|       1.25000         656.25|       6.00000        3150.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 205-06937             4200.000  LFT  |       2.24000        9408.00|       1.25000        5250.00|       3.00000       12600.00 
  TEMPORARY SILT FENCE , WETLAND          |                             |                             | 
0036 205-06938              203.000  LFT  |      18.31000        3716.93|      17.25000        3501.75|      20.00000        4060.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0037 205-09543              100.000  TON  |      21.72000        2172.00|      24.00000        2400.00|      26.00000        2600.00 
  NO 2 STONE                              |                             |                             | 
0038 205-09543              100.000  TON  |      26.32000        2632.00|      24.00000        2400.00|      26.00000        2600.00 
  NO 2 STONE , WETLAND                    |                             |                             | 
0040 207-08263            66605.000  SYS  |       4.14000      275744.70|       3.75000      249768.75|       4.00000      266420.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0041 207-08267              462.000  SYS  |      11.53000        5326.86|       7.50000        3465.00|      15.00000        6930.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0042 211-02050             5165.000  CYS  |      22.38000      115592.70|      19.25000       99426.25|      30.25000      156241.25 
  B BORROW                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1009310         |(   3  ) 35-1139301 
                                          |WEDDLE BROTHERS HIGHWAY GROU |DEIG BROTHERS LUMBER & CONST |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0043 211-09264             1171.000  CYS  |      34.86000       40821.06|      21.20000       24825.20|      26.76000       31335.96 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0044 211-09265              997.000  CYS  |      29.15000       29062.55|      37.00000       36889.00|      42.80000       42671.60 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0045 211-09268               14.000  CYS  |     282.67000        3957.38|     103.00000        1442.00|     190.00000        2660.00 
  STRUCTURE BACKFILL, TYPE 5 , WETLAND    |                             |                             | 
0046 301-07448             8341.000  TON  |      29.40000      245225.40|      20.60000      171824.60|      22.50000      187672.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0047 302-06464            12380.000  CYS  |      37.48000      464002.40|      33.00000      408540.00|      39.00000      482820.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0048 401-07320             1416.000  TON  |      63.90000       90482.40|      62.80000       88924.80|      61.00000       86376.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0049 401-07389             2921.000  TON  |      56.57000      165240.97|      55.60000      162407.60|      54.00000      157734.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0050 401-07406             3333.000  TON  |      50.28000      167583.24|      49.50000      164983.50|      48.00000      159984.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0051 406-05520               10.000  TON  |     104.75000        1047.50|     103.00000        1030.00|     100.00000        1000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0052 501-06266                       LUMP |    3542.03000        3542.03|    3480.00000        3480.00|    3381.41000        3381.41 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0053 501-06321            40768.000  SYS  |      28.36000     1156180.48|      28.50000     1161888.00|      27.72000     1130088.96 
  QC/QA-PCCP, 10 IN.                      |                             |                             | 
0054 501-06727                       LUMP |    3454.85000        3454.85|    3395.00000        3395.00|    3298.19000        3298.19 
  CORING, PCCP                            |                             |                             | 
0055 503-03489               70.000  EACH |      15.71000        1099.70|      15.50000        1085.00|      15.00000        1050.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0056 503-05240            20397.000  LFT  |       8.94000      182349.18|       8.80000      179493.60|       8.53000      173986.41 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0057 603-06040            15354.000  LFT  |       4.72000       72470.88|       4.55000       69860.70|       4.90000       75234.60 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0058 603-06045              943.000  LFT  |      12.51000       11796.93|      11.00000       10373.00|      12.90000       12164.70 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0059 610-07487             2015.000  TON  |      58.66000      118199.90|      57.75000      116366.25|      56.00000      112840.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0060 611-06497                1.000  EACH |     130.94000         130.94|     130.00000         130.00|     175.00000         175.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0061 615-06505                3.000  EACH |     623.26000        1869.78|     612.00000        1836.00|     500.00000        1500.00 
  MONUMENT, B                             |                             |                             | 
0062 615-06510               10.000  EACH |     518.51000        5185.10|     509.00000        5090.00|     350.00000        3500.00 
  MONUMENT, C                             |                             |                             | 
0063 616-02320            11860.000  SYS  |       1.59000       18857.40|       2.00000       23720.00|       1.15000       13639.00 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1009310         |(   3  ) 35-1139301 
                                          |WEDDLE BROTHERS HIGHWAY GROU |DEIG BROTHERS LUMBER & CONST |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0064 616-05688              157.000  TON  |      35.47000        5568.79|      32.00000        5024.00|      35.80000        5620.60 
  RIPRAP, CLASS 1                         |                             |                             | 
0065 616-06405             4783.000  TON  |      27.48000      131436.84|      32.00000      153056.00|      31.10000      148751.30 
  RIPRAP, REVETMENT                       |                             |                             | 
0066 616-06405              219.000  TON  |      41.89000        9173.91|      32.00000        7008.00|      41.60000        9110.40 
  RIPRAP, REVETMENT , WETLAND             |                             |                             | 
0067 616-06451              152.000  TON  |      38.20000        5806.40|      32.00000        4864.00|      35.00000        5320.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0068 621-01004                3.000  EACH |     523.75000        1571.25|     731.00000        2193.00|     710.00000        2130.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0069 621-01004                2.000  EACH |     523.75000        1047.50|     731.00000        1462.00|     710.00000        1420.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING , WETLAND                       |                             |                             | 
0070 621-02770              286.000  SYS  |       1.59000         454.74|       1.70000         486.20|       1.65000         471.90 
  EROSION CONTROL BLANKET                 |                             |                             | 
0071 621-02770             3800.000  SYS  |       2.64000       10032.00|       1.70000        6460.00|       1.65000        6270.00 
  EROSION CONTROL BLANKET , COIR FIBER    |                             |                             | 
  MATTING, WETLAND                        |                             |                             | 
0072 621-04258               15.000  LBS  |      55.86000         837.90|     130.00000        1950.00|     125.00000        1875.00 
  SEED MIXTURE , EMERGENT WETLAND SEED MI |                             |                             | 
0073 621-04258              430.000  LBS  |       1.12000         481.60|       2.65000        1139.50|       2.55000        1096.50 
  SEED MIXTURE , GRASS, ANNUAL RYE,       |                             |                             | 
  WETLAND                                 |                             |                             | 
0074 621-04258               29.000  LBS  |      25.67000         744.43|      64.00000        1856.00|      62.00000        1798.00 
  SEED MIXTURE , SWALE SEED MIX, WETLAND  |                             |                             | 
0075 621-06545               18.000  TON  |    1249.14000       22484.52|     767.00000       13806.00|     745.00000       13410.00 
  FERTILIZER                              |                             |                             | 
0076 621-06545                1.000  TON  |    1249.14000        1249.14|     767.00000         767.00|     745.00000         745.00 
  FERTILIZER , WETLAND                    |                             |                             | 
0077 621-06553             6987.000  LBS  |       1.18000        8244.66|       3.20000       22358.40|       3.10000       21659.70 
  SEED MIXTURE, R                         |                             |                             | 
0078 621-06555              482.000  LBS  |       2.56000        1233.92|       4.20000        2024.40|       4.00000        1928.00 
  SEED MIXTURE, P                         |                             |                             | 
0079 621-06557             7500.000  LBS  |       0.70000        5250.00|       2.00000       15000.00|       1.90000       14250.00 
  SEED MIXTURE, T                         |                             |                             | 
0080 621-06557              931.000  LBS  |       0.70000         651.70|       2.00000        1862.00|       1.90000        1768.90 
  SEED MIXTURE, T , WETLAND               |                             |                             | 
0081 621-06565               92.000  TON  |     303.78000       27947.76|     350.00000       32200.00|     340.00000       31280.00 
  MULCHING MATERIAL                       |                             |                             | 
0082 621-06565               39.000  TON  |     303.78000       11847.42|     350.00000       13650.00|     340.00000       13260.00 
  MULCHING MATERIAL , WETLAND             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1009310         |(   3  ) 35-1139301 
                                          |WEDDLE BROTHERS HIGHWAY GROU |DEIG BROTHERS LUMBER & CONST |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 621-06567               90.000  kGAL |       5.24000         471.60|      10.30000         927.00|      10.00000         900.00 
  WATER                                   |                             |                             | 
0084 621-06567             3900.000  kGAL |       5.24000       20436.00|       5.75000       22425.00|       5.60000       21840.00 
  WATER , FOR WETLAND IRRIGATION          |                             |                             | 
0085 621-06574            21202.000  SYS  |       5.04000      106858.08|       2.70000       57245.40|       2.61000       55337.22 
  SODDING                                 |                             |                             | 
0086 621-06575             1138.000  SYS  |       5.39000        6133.82|       2.70000        3072.60|       2.61000        2970.18 
  SODDING, NURSERY                        |                             |                             | 
0087 621-93073              100.000  GAL  |       9.95000         995.00|      10.50000        1050.00|       0.95000          95.00 
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                             |                             | 
  DISPOSAL, C                             |                             |                             | 
0088 622-05654               80.000  EACH |       4.71000         376.80|       7.00000         560.00|       6.85000         548.00 
  PLANT, PERENNIAL , EMERGENT WETLAND PLU |                             |                             | 
0089 622-52436                6.000  EACH |      31.43000         188.58|      55.60000         333.60|      30.00000         180.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0090 622-52436               14.000  EACH |      31.43000         440.02|      55.60000         778.40|      30.00000         420.00 
  SIGN, DO NOT MOW OR SPRAY , WETLAND     |                             |                             | 
0091 622-91786              242.000  EACH |       4.71000        1139.82|       4.00000         968.00|       3.95000         955.90 
  SEEDLING , BARE ROOT, TREES AND SHRUBS  |                             |                             | 
0092 622-91786             7005.000  EACH |       1.94000       13589.70|       4.00000       28020.00|       3.95000       27669.75 
  SEEDLING , BARE ROOT, TREES AND SHRUBS, |                             |                             | 
  WETLAND                                 |                             |                             | 
0093 628-09402               18.000  MOS  |    2287.20000       41169.60|    1545.00000       27810.00|    2343.99000       42191.82 
  FIELD OFFICE, B                         |                             |                             | 
0094 703-51030              530.000  LBS  |       0.52000         275.60|       1.00000         530.00|       3.00000        1590.00 
  REINFORCING STEEL                       |                             |                             | 
0095 714-09636              300.000  LFT  |    1344.38000      403314.00|    1190.00000      357000.00|    1170.00000      351000.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 14' X 12'                          |                             |                             | 
0096 715-05019              895.000  LFT  |      63.70000       57011.50|      51.00000       45645.00|      64.20000       57459.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0097 715-05048            26460.000  LFT  |       2.41000       63768.60|       2.95000       78057.00|       2.30000       60858.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0098 715-05049              100.000  LFT  |      14.40000        1440.00|      21.50000        2150.00|      24.00000        2400.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0099 715-05051              100.000  LFT  |      16.57000        1657.00|      23.50000        2350.00|      25.00000        2500.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0100 715-05053             4116.000  LFT  |       7.33000       30170.28|      12.40000       51038.40|       7.00000       28812.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0101 715-05119               84.000  LFT  |      36.61000        3075.24|      30.00000        2520.00|      34.65000        2910.60 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0102 715-05149               68.000  LFT  |      31.68000        2154.24|      31.00000        2108.00|      32.50000        2210.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1009310         |(   3  ) 35-1139301 
                                          |WEDDLE BROTHERS HIGHWAY GROU |DEIG BROTHERS LUMBER & CONST |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0103 715-05151              264.000  LFT  |      36.60000        9662.40|      26.00000        6864.00|      30.40000        8025.60 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0104 715-05169              230.000  LFT  |      31.28000        7194.40|      30.00000        6900.00|      31.75000        7302.50 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0105 715-05218              540.000  LFT  |      31.70000       17118.00|      24.00000       12960.00|      30.40000       16416.00 
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                             |                             | 
0106 715-09064             1851.000  LFT  |       1.47000        2720.97|       1.00000        1851.00|       1.40000        2591.40 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0107 715-46000                1.000  EACH |     311.31000         311.31|     467.00000         467.00|     285.00000         285.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0108 715-46005               18.000  EACH |     344.36000        6198.48|     488.00000        8784.00|     335.00000        6030.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0109 715-46040                8.000  EACH |     854.38000        6835.04|     693.00000        5544.00|     750.00000        6000.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0110 715-92537             1039.000  LFT  |      23.15000       24052.85|      19.90000       20676.10|      10.00000       10390.00 
  PIPE, PVC, 8 IN. , WETLAND              |                             |                             | 
0111 718-06529               22.000  EACH |     659.93000       14518.46|     415.00000        9130.00|     630.00000       13860.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0112 718-06531               14.000  EACH |     659.93000        9239.02|     415.00000        5810.00|     630.00000        8820.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0113 718-06532             3000.000  LFT  |       0.94000        2820.00|       1.50000        4500.00|       0.90000        2700.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0114 718-52610             2375.000  CYS  |      37.71000       89561.25|      30.00000       71250.00|      36.00000       85500.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0115 718-99153            23251.000  SYS  |       1.05000       24413.55|       1.20000       27901.20|       1.00000       23251.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0116 719-09505              630.000  LFT  |      11.21000        7062.30|       6.40000        4032.00|      10.00000        6300.00 
  TILE INTERCEPT TRENCH EXCAVATION AND    |                             |                             | 
  LOCATION , WETLAND                      |                             |                             | 
0117 720-45070                8.000  EACH |    1693.24000       13545.92|    2290.00000       18320.00|    1980.00000       15840.00 
  INLET, P12A                             |                             |                             | 
0118 720-45275                1.000  EACH |    1905.82000        1905.82|    1910.00000        1910.00|    1650.00000        1650.00 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0119 732-04749              520.000  LFT  |      77.95000       40534.00|      55.00000       28600.00|      36.70000       19084.00 
  CASING , 12 IN                          |                             |                             | 
0120 801-03290                5.000  EACH |     288.06000        1440.30|     284.00000        1420.00|     160.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0121 801-04308                8.000  EACH |     309.01000        2472.08|     303.00000        2424.00|     345.00000        2760.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0122 801-06203             1500.000  LFT  |       0.63000         945.00|       0.65000         975.00|       0.01000          15.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0123 801-06207             1500.000  LFT  |       1.32000        1980.00|       1.30000        1950.00|       0.01000          15.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1009310         |(   3  ) 35-1139301 
                                          |WEDDLE BROTHERS HIGHWAY GROU |DEIG BROTHERS LUMBER & CONST |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0124 801-06640               12.000  EACH |     141.41000        1696.92|     139.00000        1668.00|     145.00000        1740.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0125 801-06775                       LUMP |   14065.00000       14065.00|   17830.00000       17830.00|   79322.47000       79322.47 
  MAINTAINING TRAFFIC                     |                             |                             | 
0126 801-07118              384.000  LFT  |      20.95000        8044.80|      21.00000        8064.00|      11.88000        4561.92 
  BARRICADE, III-A                        |                             |                             | 
0127 801-07119               32.000  LFT  |      26.19000         838.08|      25.75000         824.00|      12.95000         414.40 
  BARRICADE, III-B                        |                             |                             | 
0128 802-04314                1.000  EACH |     256.64000         256.64|     252.25000         252.25|    1000.00000        1000.00 
  SIGN , MITIGATION SITE IDENTIFICATION   |                             |                             | 
0130 802-05701              231.000  LFT  |      11.90000        2748.90|      11.70000        2702.70|      18.00000        4158.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0131 802-05702              358.000  LFT  |      11.48000        4109.84|      11.30000        4045.40|      17.00000        6086.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0132 802-07059                2.000  EACH |      89.04000         178.08|      87.50000         175.00|      75.00000         150.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0133 802-07060                7.000  EACH |     193.79000        1356.53|     190.50000        1333.50|     100.00000         700.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0134 802-07127               27.000  SFT  |      24.09000         650.43|      24.00000         648.00|      27.00000         729.00 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.125 IN.            |                             |                             | 
0135 802-09757                5.000  SFT  |      22.00000         110.00|      21.65000         108.25|      27.00000         135.00 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.100 IN.            |                             |                             | 
0136 802-76025                9.000  SFT  |      17.81000         160.29|      17.50000         157.50|      18.00000         162.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0137 802-76035              199.000  SFT  |      19.90000        3960.10|      19.60000        3900.40|      18.00000        3582.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0138 802-76045                9.000  SFT  |      22.00000         198.00|      21.60000         194.40|      19.00000         171.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0139 804-06770               24.000  EACH |      60.76000        1458.24|      59.75000        1434.00|     185.00000        4440.00 
  DELINEATOR POST , 4 INCH X 4 INCH,      |                             |                             | 
  WETLAND                                 |                             |                             | 
0140 804-06771               62.000  EACH |      37.71000        2338.02|      37.00000        2294.00|      35.00000        2170.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0141 808-03002             3520.000  LFT  |       0.29000        1020.80|       0.65000        2288.00|       0.28000         985.60 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1009310         |(   3  ) 35-1139301 
                                          |WEDDLE BROTHERS HIGHWAY GROU |DEIG BROTHERS LUMBER & CONST |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0142 808-03631            13651.000  LFT  |       0.29000        3958.79|       0.65000        8873.15|       0.28000        3822.28 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0143 808-03632            13570.000  LFT  |       0.29000        3935.30|       0.65000        8820.50|       0.28000        3799.60 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0144 808-06368               36.000  LFT  |       5.24000         188.64|       5.15000         185.40|       3.95000         142.20 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0145 808-06703             1188.000  LFT  |       0.48000         570.24|       0.50000         594.00|       0.95000        1128.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0146 808-06716              628.000  LFT  |       1.05000         659.40|       1.00000         628.00|       0.65000         408.20 
  LINE, REMOVE                            |                             |                             | 
0147 808-74805               33.000  LFT  |       8.38000         276.54|      25.75000         849.75|       8.00000         264.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0148 808-74807                4.000  EACH |     235.69000         942.76|     310.00000        1240.00|     225.00000         900.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0149 808-74808                4.000  EACH |     340.44000        1361.76|     360.00000        1440.00|     325.00000        1300.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0150 808-75245              816.000  LFT  |       0.48000         391.68|       0.50000         408.00|       0.95000         775.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0151 808-75297               70.000  LFT  |       6.18000         432.60|       6.00000         420.00|       8.00000         560.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0152 808-75994               14.000  EACH |      15.71000         219.94|      10.30000         144.20|      15.00000         210.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0153 808-75998              175.000  EACH |      20.90000        3657.50|      20.50000        3587.50|      19.95000        3491.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0154 802-04993                       LUMP |     680.88000         680.88|     670.00000         670.00|    4995.00000        4995.00 
  SIGN , ROAD CLOSURE SIGN ASSEMBLY AND   |                             |                             | 
     SECTION TOTALS                       |           $     6,105,492.10|           $     6,136,908.65|           $     6,220,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,105,492.10|           $     6,136,908.65|           $     6,220,000.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 260 -10 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(   6  ) 35-1878024 
                                          |GOHMANN ASPHALT & CONSTR INC |CRIDER & CRIDER INC          |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   78000.00000       78000.00|   73500.00000       73500.00|   75000.00000       75000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06845                       LUMP |    6000.00000        6000.00|    8000.00000        8000.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING , WETLAND      |                             |                             | 
0003 105-08520                2.000  EACH |     200.00000         400.00|     162.50000         325.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               36.000  MOS  |      80.00000        2880.00|     162.50000        5850.00|      75.00000        2700.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  307329.18000      307329.18|  308800.00000      308800.00|  315000.00000      315000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |   61000.00000       61000.00|   41775.00000       41775.00|   63000.00000       63000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-01261                1.000  EACH |    1500.00000        1500.00|    1995.00000        1995.00|    3000.00000        3000.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0017 202-03000                       LUMP |    4000.00000        4000.00|    5250.00000        5250.00|   25000.00000       25000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO 4                                    |                             |                             | 
0018 202-05823                1.000  EACH |    3100.00000        3100.00|    7500.00000        7500.00|    3000.00000        3000.00 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, UNDER 3000 GAL LONS CAPACITY   |                             |                             | 
0020 203-02000           276375.000  CYS  |       4.00000     1105500.00|       4.00000     1105500.00|       4.27000     1180121.25 
  EXCAVATION, COMMON                      |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(   6  ) 35-1878024 
                                          |GOHMANN ASPHALT & CONSTR INC |CRIDER & CRIDER INC          |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 203-02000             9080.000  CYS  |       6.00000       54480.00|      12.32000      111865.60|       6.00000       54480.00 
  EXCAVATION, COMMON , WETLAND            |                             |                             | 
0022 204-02290               12.000  EACH |    1000.00000       12000.00|    1250.00000       15000.00|     750.00000        9000.00 
  SETTLEMENT PLATE                        |                             |                             | 
0023 204-08414               48.000  EACH |      15.00000         720.00|      32.50000        1560.00|      15.00000         720.00 
  STAKES, LATERAL                         |                             |                             | 
0024 204-08415               24.000  EACH |      15.00000         360.00|      32.50000         780.00|      15.00000         360.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0025 205-03371              106.000  CYS  |      20.00000        2120.00|       8.25000         874.50|      10.00000        1060.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0026 205-06930               11.000  TON  |      70.00000         770.00|      44.50000         489.50|      35.00000         385.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0027 205-06931             1569.000  TON  |      47.00000       73743.00|      46.50000       72958.50|      30.00000       47070.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0028 205-06931                7.000  TON  |      70.00000         490.00|      73.50000         514.50|      30.00000         210.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP , |                             |                             | 
  WETLAND                                 |                             |                             | 
0029 205-06932             1188.000  LFT  |       5.40000        6415.20|       7.00000        8316.00|       8.00000        9504.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0030 205-06933               10.000  EACH |     115.00000        1150.00|      80.00000         800.00|     115.00000        1150.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0031 205-06934              125.000  TON  |     345.00000       43125.00|     340.00000       42500.00|     340.00000       42500.00 
  TEMPORARY MULCHING                      |                             |                             | 
0032 205-06934               16.000  TON  |     345.00000        5520.00|     340.00000        5440.00|     340.00000        5440.00 
  TEMPORARY MULCHING , WETLAND            |                             |                             | 
0033 205-06936              278.000  TON  |      40.00000       11120.00|      42.50000       11815.00|      30.00000        8340.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937              525.000  LFT  |       2.50000        1312.50|       2.25000        1181.25|       2.50000        1312.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 205-06937             4200.000  LFT  |       2.50000       10500.00|       2.25000        9450.00|       2.50000       10500.00 
  TEMPORARY SILT FENCE , WETLAND          |                             |                             | 
0036 205-06938              203.000  LFT  |       4.00000         812.00|      13.00000        2639.00|      15.00000        3045.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0037 205-09543              100.000  TON  |      30.00000        3000.00|      20.00000        2000.00|      30.00000        3000.00 
  NO 2 STONE                              |                             |                             | 
0038 205-09543              100.000  TON  |      30.00000        3000.00|      22.50000        2250.00|      30.00000        3000.00 
  NO 2 STONE , WETLAND                    |                             |                             | 
0040 207-08263            66605.000  SYS  |       3.65000      243108.25|       3.65000      243108.25|       4.30000      286401.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0041 207-08267              462.000  SYS  |      10.00000        4620.00|      10.75000        4966.50|      12.00000        5544.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0042 211-02050             5165.000  CYS  |      22.00000      113630.00|      22.50000      116212.50|      22.00000      113630.00 
  B BORROW                                |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(   6  ) 35-1878024 
                                          |GOHMANN ASPHALT & CONSTR INC |CRIDER & CRIDER INC          |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0043 211-09264             1171.000  CYS  |      33.00000       38643.00|      41.00000       48011.00|      22.00000       25762.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0044 211-09265              997.000  CYS  |      45.00000       44865.00|      69.00000       68793.00|      30.00000       29910.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0045 211-09268               14.000  CYS  |     110.00000        1540.00|      92.50000        1295.00|     200.00000        2800.00 
  STRUCTURE BACKFILL, TYPE 5 , WETLAND    |                             |                             | 
0046 301-07448             8341.000  TON  |      22.00000      183502.00|      21.25000      177246.25|      22.00000      183502.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0047 302-06464            12380.000  CYS  |      34.00000      420920.00|      39.00000      482820.00|      38.00000      470440.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0048 401-07320             1416.000  TON  |      68.00000       96288.00|      61.00000       86376.00|      67.50000       95580.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0049 401-07389             2921.000  TON  |      60.00000      175260.00|      54.00000      157734.00|      54.00000      157734.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0050 401-07406             3333.000  TON  |      57.00000      189981.00|      48.00000      159984.00|      48.00000      159984.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0051 406-05520               10.000  TON  |     550.00000        5500.00|     100.00000        1000.00|     100.00000        1000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0052 501-06266                       LUMP |    5000.00000        5000.00|    3381.50000        3381.50|    3381.41000        3381.41 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0053 501-06321            40768.000  SYS  |      29.00000     1182272.00|      27.75000     1131312.00|      27.22000     1109704.96 
  QC/QA-PCCP, 10 IN.                      |                             |                             | 
0054 501-06727                       LUMP |    5000.00000        5000.00|    3300.00000        3300.00|    3298.19000        3298.19 
  CORING, PCCP                            |                             |                             | 
0055 503-03489               70.000  EACH |      16.00000        1120.00|      15.00000        1050.00|      15.00000        1050.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0056 503-05240            20397.000  LFT  |       7.50000      152977.50|       8.50000      173374.50|       8.53000      173986.41 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0057 603-06040            15354.000  LFT  |       4.90000       75234.60|       5.00000       76770.00|       4.51000       69246.54 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0058 603-06045              943.000  LFT  |      12.90000       12164.70|      13.00000       12259.00|      11.94000       11259.42 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0059 610-07487             2015.000  TON  |      85.00000      171275.00|      56.00000      112840.00|      56.00000      112840.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0060 611-06497                1.000  EACH |     175.00000         175.00|     125.00000         125.00|     125.00000         125.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0061 615-06505                3.000  EACH |     500.00000        1500.00|       6.00000          18.00|     595.00000        1785.00 
  MONUMENT, B                             |                             |                             | 
0062 615-06510               10.000  EACH |     350.00000        3500.00|     495.00000        4950.00|     495.00000        4950.00 
  MONUMENT, C                             |                             |                             | 
0063 616-02320            11860.000  SYS  |       1.25000       14825.00|       2.00000       23720.00|       1.70000       20162.00 
  GEOTEXTILES                             |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(   6  ) 35-1878024 
                                          |GOHMANN ASPHALT & CONSTR INC |CRIDER & CRIDER INC          |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0064 616-05688              157.000  TON  |      55.00000        8635.00|      32.50000        5102.50|      30.00000        4710.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0065 616-06405             4783.000  TON  |      28.00000      133924.00|      33.50000      160230.50|      28.00000      133924.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0066 616-06405              219.000  TON  |      32.00000        7008.00|      38.50000        8431.50|      28.00000        6132.00 
  RIPRAP, REVETMENT , WETLAND             |                             |                             | 
0067 616-06451              152.000  TON  |      40.00000        6080.00|      32.50000        4940.00|      30.00000        4560.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0068 621-01004                3.000  EACH |     710.00000        2130.00|     710.00000        2130.00|     710.00000        2130.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0069 621-01004                2.000  EACH |     710.00000        1420.00|     710.00000        1420.00|     710.00000        1420.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING , WETLAND                       |                             |                             | 
0070 621-02770              286.000  SYS  |       1.65000         471.90|       1.75000         500.50|       1.65000         471.90 
  EROSION CONTROL BLANKET                 |                             |                             | 
0071 621-02770             3800.000  SYS  |       1.65000        6270.00|       1.50000        5700.00|       1.65000        6270.00 
  EROSION CONTROL BLANKET , COIR FIBER    |                             |                             | 
  MATTING, WETLAND                        |                             |                             | 
0072 621-04258               15.000  LBS  |     125.00000        1875.00|     125.00000        1875.00|     125.00000        1875.00 
  SEED MIXTURE , EMERGENT WETLAND SEED MI |                             |                             | 
0073 621-04258              430.000  LBS  |       2.55000        1096.50|       2.50000        1075.00|       2.55000        1096.50 
  SEED MIXTURE , GRASS, ANNUAL RYE,       |                             |                             | 
  WETLAND                                 |                             |                             | 
0074 621-04258               29.000  LBS  |      62.00000        1798.00|      62.00000        1798.00|      62.00000        1798.00 
  SEED MIXTURE , SWALE SEED MIX, WETLAND  |                             |                             | 
0075 621-06545               18.000  TON  |     745.00000       13410.00|     745.00000       13410.00|     745.00000       13410.00 
  FERTILIZER                              |                             |                             | 
0076 621-06545                1.000  TON  |     745.00000         745.00|     745.00000         745.00|     745.00000         745.00 
  FERTILIZER , WETLAND                    |                             |                             | 
0077 621-06553             6987.000  LBS  |       3.30000       23057.10|       3.00000       20961.00|       3.10000       21659.70 
  SEED MIXTURE, R                         |                             |                             | 
0078 621-06555              482.000  LBS  |       4.00000        1928.00|       4.00000        1928.00|       4.00000        1928.00 
  SEED MIXTURE, P                         |                             |                             | 
0079 621-06557             7500.000  LBS  |       2.10000       15750.00|       2.00000       15000.00|       1.90000       14250.00 
  SEED MIXTURE, T                         |                             |                             | 
0080 621-06557              931.000  LBS  |       2.10000        1955.10|       2.00000        1862.00|       1.90000        1768.90 
  SEED MIXTURE, T , WETLAND               |                             |                             | 
0081 621-06565               92.000  TON  |     345.00000       31740.00|     340.00000       31280.00|     340.00000       31280.00 
  MULCHING MATERIAL                       |                             |                             | 
0082 621-06565               39.000  TON  |     345.00000       13455.00|     340.00000       13260.00|     340.00000       13260.00 
  MULCHING MATERIAL , WETLAND             |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(   6  ) 35-1878024 
                                          |GOHMANN ASPHALT & CONSTR INC |CRIDER & CRIDER INC          |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 621-06567               90.000  kGAL |       8.45000         760.50|      10.00000         900.00|      10.00000         900.00 
  WATER                                   |                             |                             | 
0084 621-06567             3900.000  kGAL |       5.60000       21840.00|       5.50000       21450.00|       5.60000       21840.00 
  WATER , FOR WETLAND IRRIGATION          |                             |                             | 
0085 621-06574            21202.000  SYS  |       2.61000       55337.22|       2.75000       58305.50|       3.50000       74207.00 
  SODDING                                 |                             |                             | 
0086 621-06575             1138.000  SYS  |       2.61000        2970.18|       2.50000        2845.00|       3.50000        3983.00 
  SODDING, NURSERY                        |                             |                             | 
0087 621-93073              100.000  GAL  |       5.00000         500.00|       5.00000         500.00|      40.00000        4000.00 
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                             |                             | 
  DISPOSAL, C                             |                             |                             | 
0088 622-05654               80.000  EACH |       6.85000         548.00|       7.00000         560.00|       6.85000         548.00 
  PLANT, PERENNIAL , EMERGENT WETLAND PLU |                             |                             | 
0089 622-52436                6.000  EACH |      54.00000         324.00|      54.00000         324.00|      54.00000         324.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0090 622-52436               14.000  EACH |      54.00000         756.00|      54.00000         756.00|      54.00000         756.00 
  SIGN, DO NOT MOW OR SPRAY , WETLAND     |                             |                             | 
0091 622-91786              242.000  EACH |       4.16000        1006.72|       4.00000         968.00|       3.95000         955.90 
  SEEDLING , BARE ROOT, TREES AND SHRUBS  |                             |                             | 
0092 622-91786             7005.000  EACH |       4.16000       29140.80|       4.00000       28020.00|       3.95000       27669.75 
  SEEDLING , BARE ROOT, TREES AND SHRUBS, |                             |                             | 
  WETLAND                                 |                             |                             | 
0093 628-09402               18.000  MOS  |    2200.00000       39600.00|    1500.00000       27000.00|    1250.00000       22500.00 
  FIELD OFFICE, B                         |                             |                             | 
0094 703-51030              530.000  LBS  |       3.00000        1590.00|       0.75000         397.50|       1.50000         795.00 
  REINFORCING STEEL                       |                             |                             | 
0095 714-09636              300.000  LFT  |    1200.00000      360000.00|    1350.00000      405000.00|    1675.00000      502500.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 14' X 12'                          |                             |                             | 
0096 715-05019              895.000  LFT  |      63.00000       56385.00|      41.00000       36695.00|      50.00000       44750.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0097 715-05048            26460.000  LFT  |       2.55000       67473.00|       1.75000       46305.00|       2.83000       74881.80 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0098 715-05049              100.000  LFT  |      25.00000        2500.00|      13.50000        1350.00|      17.00000        1700.00 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0099 715-05051              100.000  LFT  |      25.00000        2500.00|      16.00000        1600.00|      18.00000        1800.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0100 715-05053             4116.000  LFT  |      10.50000       43218.00|      16.50000       67914.00|      10.50000       43218.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0101 715-05119               84.000  LFT  |      28.00000        2352.00|      34.00000        2856.00|      25.00000        2100.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0102 715-05149               68.000  LFT  |      31.00000        2108.00|      29.50000        2006.00|      23.00000        1564.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(   6  ) 35-1878024 
                                          |GOHMANN ASPHALT & CONSTR INC |CRIDER & CRIDER INC          |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0103 715-05151              264.000  LFT  |      28.00000        7392.00|      23.00000        6072.00|      25.00000        6600.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0104 715-05169              230.000  LFT  |      28.00000        6440.00|      26.00000        5980.00|      25.00000        5750.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0105 715-05218              540.000  LFT  |      28.00000       15120.00|      23.00000       12420.00|      25.00000       13500.00 
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                             |                             | 
0106 715-09064             1851.000  LFT  |       1.75000        3239.25|       1.50000        2776.50|       1.75000        3239.25 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0107 715-46000                1.000  EACH |     405.00000         405.00|     315.50000         315.50|     250.00000         250.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0108 715-46005               18.000  EACH |     415.00000        7470.00|     319.00000        5742.00|     280.00000        5040.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0109 715-46040                8.000  EACH |     975.00000        7800.00|     826.00000        6608.00|    1300.00000       10400.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0110 715-92537             1039.000  LFT  |      10.00000       10390.00|      29.00000       30131.00|      10.00000       10390.00 
  PIPE, PVC, 8 IN. , WETLAND              |                             |                             | 
0111 718-06529               22.000  EACH |     525.00000       11550.00|     593.00000       13046.00|     500.00000       11000.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0112 718-06531               14.000  EACH |     525.00000        7350.00|     550.00000        7700.00|     500.00000        7000.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0113 718-06532             3000.000  LFT  |       1.25000        3750.00|       0.90000        2700.00|       0.70000        2100.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0114 718-52610             2375.000  CYS  |      35.40000       84075.00|      43.50000      103312.50|      35.40000       84075.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0115 718-99153            23251.000  SYS  |       0.80000       18600.80|       0.75000       17438.25|       0.80000       18600.80 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0116 719-09505              630.000  LFT  |       8.00000        5040.00|      11.00000        6930.00|       3.00000        1890.00 
  TILE INTERCEPT TRENCH EXCAVATION AND    |                             |                             | 
  LOCATION , WETLAND                      |                             |                             | 
0117 720-45070                8.000  EACH |    3650.00000       29200.00|    2300.00000       18400.00|    2200.00000       17600.00 
  INLET, P12A                             |                             |                             | 
0118 720-45275                1.000  EACH |    1300.00000        1300.00|    2600.00000        2600.00|    2000.00000        2000.00 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0119 732-04749              520.000  LFT  |      60.00000       31200.00|      53.50000       27820.00|      50.00000       26000.00 
  CASING , 12 IN                          |                             |                             | 
0120 801-03290                5.000  EACH |     160.00000         800.00|     275.00000        1375.00|     160.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0121 801-04308                8.000  EACH |     345.00000        2760.00|     295.00000        2360.00|     345.00000        2760.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0122 801-06203             1500.000  LFT  |       0.60000         900.00|       1.00000        1500.00|       0.60000         900.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0123 801-06207             1500.000  LFT  |       1.50000        2250.00|       2.00000        3000.00|       1.42000        2130.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(   6  ) 35-1878024 
                                          |GOHMANN ASPHALT & CONSTR INC |CRIDER & CRIDER INC          |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0124 801-06640               12.000  EACH |     145.00000        1740.00|     135.00000        1620.00|     145.00000        1740.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0125 801-06775                       LUMP |   12000.00000       12000.00|    9790.00000        9790.00|    7000.00000        7000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0126 801-07118              384.000  LFT  |      11.88000        4561.92|      20.00000        7680.00|      11.88000        4561.92 
  BARRICADE, III-A                        |                             |                             | 
0127 801-07119               32.000  LFT  |      12.95000         414.40|      25.00000         800.00|      12.95000         414.40 
  BARRICADE, III-B                        |                             |                             | 
0128 802-04314                1.000  EACH |     350.00000         350.00|     245.00000         245.00|     245.00000         245.00 
  SIGN , MITIGATION SITE IDENTIFICATION   |                             |                             | 
0130 802-05701              231.000  LFT  |      18.00000        4158.00|      11.50000        2656.50|      11.36000        2624.16 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0131 802-05702              358.000  LFT  |      17.00000        6086.00|      11.00000        3938.00|      10.96000        3923.68 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0132 802-07059                2.000  EACH |      75.00000         150.00|      85.00000         170.00|      85.00000         170.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0133 802-07060                7.000  EACH |     100.00000         700.00|     185.00000        1295.00|     185.00000        1295.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0134 802-07127               27.000  SFT  |      27.00000         729.00|      23.00000         621.00|      23.00000         621.00 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.125 IN.            |                             |                             | 
0135 802-09757                5.000  SFT  |      27.00000         135.00|      21.00000         105.00|      21.00000         105.00 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.100 IN.            |                             |                             | 
0136 802-76025                9.000  SFT  |      18.00000         162.00|      17.00000         153.00|      17.00000         153.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0137 802-76035              199.000  SFT  |      18.00000        3582.00|      19.00000        3781.00|      19.00000        3781.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0138 802-76045                9.000  SFT  |      19.00000         171.00|      21.00000         189.00|      21.00000         189.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0139 804-06770               24.000  EACH |     185.00000        4440.00|      58.00000        1392.00|      58.00000        1392.00 
  DELINEATOR POST , 4 INCH X 4 INCH,      |                             |                             | 
  WETLAND                                 |                             |                             | 
0140 804-06771               62.000  EACH |      35.00000        2170.00|      36.00000        2232.00|      36.00000        2232.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0141 808-03002             3520.000  LFT  |       0.28000         985.60|       0.65000        2288.00|       0.28000         985.60 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1875662         |(   6  ) 35-1878024 
                                          |GOHMANN ASPHALT & CONSTR INC |CRIDER & CRIDER INC          |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0142 808-03631            13651.000  LFT  |       0.28000        3822.28|       0.65000        8873.15|       0.28000        3822.28 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0143 808-03632            13570.000  LFT  |       0.28000        3799.60|       0.65000        8820.50|       0.28000        3799.60 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0144 808-06368               36.000  LFT  |       3.95000         142.20|      10.00000         360.00|       3.95000         142.20 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0145 808-06703             1188.000  LFT  |       0.95000        1128.60|       2.00000        2376.00|       0.95000        1128.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0146 808-06716              628.000  LFT  |       0.65000         408.20|       1.00000         628.00|       0.65000         408.20 
  LINE, REMOVE                            |                             |                             | 
0147 808-74805               33.000  LFT  |       8.00000         264.00|      25.00000         825.00|       8.00000         264.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0148 808-74807                4.000  EACH |     225.00000         900.00|     300.00000        1200.00|     225.00000         900.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0149 808-74808                4.000  EACH |     325.00000        1300.00|     350.00000        1400.00|     325.00000        1300.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0150 808-75245              816.000  LFT  |       0.95000         775.20|       2.00000        1632.00|       0.95000         775.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0151 808-75297               70.000  LFT  |       8.00000         560.00|      10.00000         700.00|       8.00000         560.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0152 808-75994               14.000  EACH |      10.00000         140.00|      10.00000         140.00|      10.00000         140.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0153 808-75998              175.000  EACH |      19.88000        3479.00|      20.00000        3500.00|      19.88000        3479.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0154 802-04993                       LUMP |    1800.00000        1800.00|     650.00000         650.00|     650.00000         650.00 
  SIGN , ROAD CLOSURE SIGN ASSEMBLY AND   |                             |                             | 
     SECTION TOTALS                       |           $     6,225,000.00|           $     6,285,271.25|           $     6,293,690.52 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,225,000.00|           $     6,285,271.25|           $     6,293,690.52 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057095          |(       )                    |(      ) 
                                          |BLANKENBERGER BROTHERS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  152150.00000      152150.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06845                       LUMP |   17850.00000       17850.00|                             | 
  CONSTRUCTION ENGINEERING , WETLAND      |                             |                             | 
0003 105-08520                2.000  EACH |     140.00000         280.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               36.000  MOS  |      80.00000        2880.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08441                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  322552.63000      322552.63|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |  203118.00000      203118.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-01261                1.000  EACH |    2000.00000        2000.00|                             | 
  TESTING FOR ASBESTOS                    |                             |                             | 
0017 202-03000                       LUMP |   26250.00000       26250.00|                             | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO 4                                    |                             |                             | 
0018 202-05823                1.000  EACH |    3500.00000        3500.00|                             | 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, UNDER 3000 GAL LONS CAPACITY   |                             |                             | 
0020 203-02000           276375.000  CYS  |       4.00000     1105500.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057095          |(       )                    |(      ) 
                                          |BLANKENBERGER BROTHERS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 203-02000             9080.000  CYS  |       4.40000       39952.00|                             | 
  EXCAVATION, COMMON , WETLAND            |                             |                             | 
0022 204-02290               12.000  EACH |     750.00000        9000.00|                             | 
  SETTLEMENT PLATE                        |                             |                             | 
0023 204-08414               48.000  EACH |      80.00000        3840.00|                             | 
  STAKES, LATERAL                         |                             |                             | 
0024 204-08415               24.000  EACH |      80.00000        1920.00|                             | 
  STAKES, SETTLEMENT                      |                             |                             | 
0025 205-03371              106.000  CYS  |      10.00000        1060.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0026 205-06930               11.000  TON  |      64.00000         704.00|                             | 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0027 205-06931             1569.000  TON  |      38.00000       59622.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0028 205-06931                7.000  TON  |      65.00000         455.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP , |                             |                             | 
  WETLAND                                 |                             |                             | 
0029 205-06932             1188.000  LFT  |       5.40000        6415.20|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0030 205-06933               10.000  EACH |     115.00000        1150.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0031 205-06934              125.000  TON  |     340.00000       42500.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0032 205-06934               16.000  TON  |     340.00000        5440.00|                             | 
  TEMPORARY MULCHING , WETLAND            |                             |                             | 
0033 205-06936              278.000  TON  |      30.00000        8340.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937              525.000  LFT  |       1.20000         630.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 205-06937             4200.000  LFT  |       1.20000        5040.00|                             | 
  TEMPORARY SILT FENCE , WETLAND          |                             |                             | 
0036 205-06938              203.000  LFT  |      20.00000        4060.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0037 205-09543              100.000  TON  |      26.00000        2600.00|                             | 
  NO 2 STONE                              |                             |                             | 
0038 205-09543              100.000  TON  |      26.00000        2600.00|                             | 
  NO 2 STONE , WETLAND                    |                             |                             | 
0040 207-08263            66605.000  SYS  |       4.00000      266420.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0041 207-08267              462.000  SYS  |      15.00000        6930.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0042 211-02050             5165.000  CYS  |      30.25000      156241.25|                             | 
  B BORROW                                |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057095          |(       )                    |(      ) 
                                          |BLANKENBERGER BROTHERS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0043 211-09264             1171.000  CYS  |      25.60000       29977.60|                             | 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0044 211-09265              997.000  CYS  |      42.80000       42671.60|                             | 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0045 211-09268               14.000  CYS  |     190.00000        2660.00|                             | 
  STRUCTURE BACKFILL, TYPE 5 , WETLAND    |                             |                             | 
0046 301-07448             8341.000  TON  |      27.75000      231462.75|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0047 302-06464            12380.000  CYS  |      39.00000      482820.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0048 401-07320             1416.000  TON  |      61.00000       86376.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0049 401-07389             2921.000  TON  |      54.00000      157734.00|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0050 401-07406             3333.000  TON  |      48.00000      159984.00|                             | 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0051 406-05520               10.000  TON  |     100.00000        1000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0052 501-06266                       LUMP |    3381.41000        3381.41|                             | 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0053 501-06321            40768.000  SYS  |      27.72000     1130088.96|                             | 
  QC/QA-PCCP, 10 IN.                      |                             |                             | 
0054 501-06727                       LUMP |    3298.19000        3298.19|                             | 
  CORING, PCCP                            |                             |                             | 
0055 503-03489               70.000  EACH |      15.00000        1050.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0056 503-05240            20397.000  LFT  |       8.53000      173986.41|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0057 603-06040            15354.000  LFT  |       4.90000       75234.60|                             | 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0058 603-06045              943.000  LFT  |      12.90000       12164.70|                             | 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
0059 610-07487             2015.000  TON  |      56.00000      112840.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0060 611-06497                1.000  EACH |     175.00000         175.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0061 615-06505                3.000  EACH |     500.00000        1500.00|                             | 
  MONUMENT, B                             |                             |                             | 
0062 615-06510               10.000  EACH |     350.00000        3500.00|                             | 
  MONUMENT, C                             |                             |                             | 
0063 616-02320            11860.000  SYS  |       1.15000       13639.00|                             | 
  GEOTEXTILES                             |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057095          |(       )                    |(      ) 
                                          |BLANKENBERGER BROTHERS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0064 616-05688              157.000  TON  |      35.80000        5620.60|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0065 616-06405             4783.000  TON  |      31.10000      148751.30|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0066 616-06405              219.000  TON  |      41.60000        9110.40|                             | 
  RIPRAP, REVETMENT , WETLAND             |                             |                             | 
0067 616-06451              152.000  TON  |      35.00000        5320.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0068 621-01004                3.000  EACH |     710.00000        2130.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0069 621-01004                2.000  EACH |     710.00000        1420.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING , WETLAND                       |                             |                             | 
0070 621-02770              286.000  SYS  |       1.65000         471.90|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0071 621-02770             3800.000  SYS  |       1.65000        6270.00|                             | 
  EROSION CONTROL BLANKET , COIR FIBER    |                             |                             | 
  MATTING, WETLAND                        |                             |                             | 
0072 621-04258               15.000  LBS  |     125.00000        1875.00|                             | 
  SEED MIXTURE , EMERGENT WETLAND SEED MI |                             |                             | 
0073 621-04258              430.000  LBS  |       2.55000        1096.50|                             | 
  SEED MIXTURE , GRASS, ANNUAL RYE,       |                             |                             | 
  WETLAND                                 |                             |                             | 
0074 621-04258               29.000  LBS  |      62.00000        1798.00|                             | 
  SEED MIXTURE , SWALE SEED MIX, WETLAND  |                             |                             | 
0075 621-06545               18.000  TON  |     745.00000       13410.00|                             | 
  FERTILIZER                              |                             |                             | 
0076 621-06545                1.000  TON  |     745.00000         745.00|                             | 
  FERTILIZER , WETLAND                    |                             |                             | 
0077 621-06553             6987.000  LBS  |       3.10000       21659.70|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0078 621-06555              482.000  LBS  |       4.00000        1928.00|                             | 
  SEED MIXTURE, P                         |                             |                             | 
0079 621-06557             7500.000  LBS  |       1.90000       14250.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0080 621-06557              931.000  LBS  |       1.90000        1768.90|                             | 
  SEED MIXTURE, T , WETLAND               |                             |                             | 
0081 621-06565               92.000  TON  |     340.00000       31280.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0082 621-06565               39.000  TON  |     340.00000       13260.00|                             | 
  MULCHING MATERIAL , WETLAND             |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057095          |(       )                    |(      ) 
                                          |BLANKENBERGER BROTHERS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 621-06567               90.000  kGAL |      10.00000         900.00|                             | 
  WATER                                   |                             |                             | 
0084 621-06567             3900.000  kGAL |       5.60000       21840.00|                             | 
  WATER , FOR WETLAND IRRIGATION          |                             |                             | 
0085 621-06574            21202.000  SYS  |       2.61000       55337.22|                             | 
  SODDING                                 |                             |                             | 
0086 621-06575             1138.000  SYS  |       2.61000        2970.18|                             | 
  SODDING, NURSERY                        |                             |                             | 
0087 621-93073              100.000  GAL  |      20.00000        2000.00|                             | 
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                             |                             | 
  DISPOSAL, C                             |                             |                             | 
0088 622-05654               80.000  EACH |       6.85000         548.00|                             | 
  PLANT, PERENNIAL , EMERGENT WETLAND PLU |                             |                             | 
0089 622-52436                6.000  EACH |      30.00000         180.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0090 622-52436               14.000  EACH |      30.00000         420.00|                             | 
  SIGN, DO NOT MOW OR SPRAY , WETLAND     |                             |                             | 
0091 622-91786              242.000  EACH |       3.95000         955.90|                             | 
  SEEDLING , BARE ROOT, TREES AND SHRUBS  |                             |                             | 
0092 622-91786             7005.000  EACH |       3.95000       27669.75|                             | 
  SEEDLING , BARE ROOT, TREES AND SHRUBS, |                             |                             | 
  WETLAND                                 |                             |                             | 
0093 628-09402               18.000  MOS  |    2000.00000       36000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0094 703-51030              530.000  LBS  |       3.00000        1590.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0095 714-09636              300.000  LFT  |    1170.00000      351000.00|                             | 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 14' X 12'                          |                             |                             | 
0096 715-05019              895.000  LFT  |      64.20000       57459.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0097 715-05048            26460.000  LFT  |       2.30000       60858.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0098 715-05049              100.000  LFT  |      24.00000        2400.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             | 
0099 715-05051              100.000  LFT  |      25.00000        2500.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0100 715-05053             4116.000  LFT  |       7.00000       28812.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0101 715-05119               84.000  LFT  |      34.65000        2910.60|                             | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0102 715-05149               68.000  LFT  |      32.50000        2210.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057095          |(       )                    |(      ) 
                                          |BLANKENBERGER BROTHERS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0103 715-05151              264.000  LFT  |      30.40000        8025.60|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0104 715-05169              230.000  LFT  |      31.75000        7302.50|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0105 715-05218              540.000  LFT  |      30.40000       16416.00|                             | 
  PIPE, TYPE 5, CIRCULAR, 15 IN.          |                             |                             | 
0106 715-09064             1851.000  LFT  |       1.40000        2591.40|                             | 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0107 715-46000                1.000  EACH |     285.00000         285.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0108 715-46005               18.000  EACH |     335.00000        6030.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0109 715-46040                8.000  EACH |     750.00000        6000.00|                             | 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0110 715-92537             1039.000  LFT  |      10.00000       10390.00|                             | 
  PIPE, PVC, 8 IN. , WETLAND              |                             |                             | 
0111 718-06529               22.000  EACH |     630.00000       13860.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0112 718-06531               14.000  EACH |     630.00000        8820.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0113 718-06532             3000.000  LFT  |       0.90000        2700.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0114 718-52610             2375.000  CYS  |      36.00000       85500.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0115 718-99153            23251.000  SYS  |       1.00000       23251.00|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0116 719-09505              630.000  LFT  |      10.00000        6300.00|                             | 
  TILE INTERCEPT TRENCH EXCAVATION AND    |                             |                             | 
  LOCATION , WETLAND                      |                             |                             | 
0117 720-45070                8.000  EACH |    1980.00000       15840.00|                             | 
  INLET, P12A                             |                             |                             | 
0118 720-45275                1.000  EACH |    1650.00000        1650.00|                             | 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0119 732-04749              520.000  LFT  |      36.70000       19084.00|                             | 
  CASING , 12 IN                          |                             |                             | 
0120 801-03290                5.000  EACH |     160.00000         800.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0121 801-04308                8.000  EACH |     345.00000        2760.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0122 801-06203             1500.000  LFT  |       0.60000         900.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0123 801-06207             1500.000  LFT  |       1.25000        1875.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057095          |(       )                    |(      ) 
                                          |BLANKENBERGER BROTHERS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0124 801-06640               12.000  EACH |     145.00000        1740.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0125 801-06775                       LUMP |   46750.00000       46750.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0126 801-07118              384.000  LFT  |      11.88000        4561.92|                             | 
  BARRICADE, III-A                        |                             |                             | 
0127 801-07119               32.000  LFT  |      12.95000         414.40|                             | 
  BARRICADE, III-B                        |                             |                             | 
0128 802-04314                1.000  EACH |     500.00000         500.00|                             | 
  SIGN , MITIGATION SITE IDENTIFICATION   |                             |                             | 
0130 802-05701              231.000  LFT  |      18.00000        4158.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0131 802-05702              358.000  LFT  |      17.00000        6086.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0132 802-07059                2.000  EACH |      75.00000         150.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0133 802-07060                7.000  EACH |     100.00000         700.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0134 802-07127               27.000  SFT  |      27.00000         729.00|                             | 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.125 IN.            |                             |                             | 
0135 802-09757                5.000  SFT  |      27.00000         135.00|                             | 
  SIGN, DOUBLE FACED, SHEET, ENCAPSULATED |                             |                             | 
  LENS, WITH LEGEND, 0.100 IN.            |                             |                             | 
0136 802-76025                9.000  SFT  |      18.00000         162.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0137 802-76035              199.000  SFT  |      18.00000        3582.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0138 802-76045                9.000  SFT  |      19.00000         171.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0139 804-06770               24.000  EACH |     185.00000        4440.00|                             | 
  DELINEATOR POST , 4 INCH X 4 INCH,      |                             |                             | 
  WETLAND                                 |                             |                             | 
0140 804-06771               62.000  EACH |      35.00000        2170.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0141 808-03002             3520.000  LFT  |       0.28000         985.60|                             | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -30654-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057095          |(       )                    |(      ) 
                                          |BLANKENBERGER BROTHERS INC   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0142 808-03631            13651.000  LFT  |       0.28000        3822.28|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0143 808-03632            13570.000  LFT  |       0.28000        3799.60|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0144 808-06368               36.000  LFT  |       3.95000         142.20|                             | 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0145 808-06703             1188.000  LFT  |       0.95000        1128.60|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0146 808-06716              628.000  LFT  |       0.65000         408.20|                             | 
  LINE, REMOVE                            |                             |                             | 
0147 808-74805               33.000  LFT  |       8.00000         264.00|                             | 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0148 808-74807                4.000  EACH |     225.00000         900.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0149 808-74808                4.000  EACH |     325.00000        1300.00|                             | 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0150 808-75245              816.000  LFT  |       0.95000         775.20|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0151 808-75297               70.000  LFT  |       8.00000         560.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0152 808-75994               14.000  EACH |      15.00000         210.00|                             | 
  PRISMATIC REFLECTOR                     |                             |                             | 
0153 808-75998              175.000  EACH |      19.95000        3491.25|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0154 802-04993                       LUMP |    4995.00000        4995.00|                             | 
  SIGN , ROAD CLOSURE SIGN ASSEMBLY AND   |                             |                             | 
     SECTION TOTALS                       |           $     6,466,890.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,466,890.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : NEW ROAD AND BRIDGE CONSTRUCTION                            COMPLETION DATE : 08/03/12 
     LOCATION     : ON MAPLECREST ROAD FROM LAKE AVENUE TO SR 930                    PROJECT(S) :  9902045 
                                                                                                   9902045 
                                                                                                   9902045 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $    28,792,378.86  100.0000% 
   2   36-2231526     WALSH CONSTR COMPANY                                                       $    34,665,321.59  120.3976% 
   3   38-1456833     C A HULL COMPANY INC                                                       $    35,132,683.94  122.0208% 
   4   34-0907180     E S WAGNER COMPANY                                                         $    36,079,457.36  125.3091% 
   5   34-4456871     MILLER BROS. CONSTRUCTION INC                                              $    39,349,374.05  136.6659% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 36-2231526          |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   89873.20000       89873.20|  536074.22000      536074.22|  150000.00000      150000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                4.000  EACH |      65.00000         260.00|     150.00000         600.00|     100.00000         400.00 
  RADIO                                   |                             |                             | 
0003 105-08520                4.000  EACH |      90.00000         360.00|     150.00000         600.00|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              144.000  MOS  |      60.00000        8640.00|     100.00000       14400.00|     100.00000       14400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523              144.000  MOS  |      15.00000        2160.00|     100.00000       14400.00|      50.00000        7200.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 108-01614                       LUMP |   15300.00000       15300.00|   15300.00000       15300.00|   15000.00000       15000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0016 110-01001                       LUMP | 1439619.26000     1439619.26| 1733200.00000     1733200.00| 1750000.00000     1750000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |   65000.00000       65000.00|  346000.00000      346000.00|   65000.00000       65000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0018 202-01000                       LUMP |   11870.00000       11870.00|   37326.73000       37326.73|   25000.00000       25000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0019 202-01300                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 202-02240             2246.000  SYS  |      11.00000       24706.00|      11.00000       24706.00|      11.00000       24706.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0021 202-02273               73.000  SYS  |      12.50000         912.50|      12.50000         912.50|      12.50000         912.50 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0022 202-02637             1642.000  LFT  |       3.50000        5747.00|       3.50000        5747.00|       3.50000        5747.00 
  PIPE, ABANDON AND GROUT FILL , 12 IN.   |                             |                             | 
0023 202-02637             1035.000  LFT  |       6.15000        6365.25|       6.15000        6365.25|       6.15000        6365.25 
  PIPE, ABANDON AND GROUT FILL , 16 IN.   |                             |                             | 
0024 202-02637              650.000  LFT  |       9.50000        6175.00|       9.50000        6175.00|       9.50000        6175.00 
  PIPE, ABANDON AND GROUT FILL , 20 IN.   |                             |                             | 
0025 202-02637              910.000  LFT  |       1.00000         910.00|       1.00000         910.00|       1.00000         910.00 
  PIPE, ABANDON AND GROUT FILL , 6 IN.    |                             |                             | 
0026 202-02637              962.000  LFT  |       1.60000        1539.20|       1.60000        1539.20|       1.60000        1539.20 
  PIPE, ABANDON AND GROUT FILL , 8 IN.    |                             |                             | 
0027 202-03000                       LUMP |    4500.00000        4500.00|   10000.00000       10000.00|    3500.00000        3500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 13                                  |                             |                             | 
0028 202-03000                       LUMP |    5800.00000        5800.00|   10000.00000       10000.00|    4800.00000        4800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 14                                  |                             |                             | 
0029 202-03000                       LUMP |    4500.00000        4500.00|   10000.00000       10000.00|    3500.00000        3500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 15                                  |                             |                             | 
0030 202-03000                       LUMP |    6300.00000        6300.00|   10000.00000       10000.00|    5300.00000        5300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 16                                  |                             |                             | 
0031 202-03000                       LUMP |   11200.00000       11200.00|   15000.00000       15000.00|   10200.00000       10200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 20                                  |                             |                             | 
0032 202-03000                       LUMP |    5300.00000        5300.00|   12000.00000       12000.00|    4300.00000        4300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 39                                  |                             |                             | 
0033 202-03000                       LUMP |    7000.00000        7000.00|   18000.00000       18000.00|    6000.00000        6000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 5                                   |                             |                             | 
0034 202-03000                       LUMP |    7000.00000        7000.00|   18000.00000       18000.00|    6000.00000        6000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 6                                   |                             |                             | 
0035 202-03000                       LUMP |    7800.00000        7800.00|   12000.00000       12000.00|    6800.00000        6800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0036 202-03135               90.000  SFT  |      70.00000        6300.00|      30.83000        2774.70|      75.00000        6750.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE , DUCT WRAP                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 202-03135             1680.000  SFT  |       3.00000        5040.00|       1.95000        3276.00|       5.00000        8400.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE , TRANSITE                       |                             |                             | 
0038 202-03729              210.000  LFT  |      20.00000        4200.00|      17.86000        3750.60|      20.00000        4200.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE , PIPE INSULATION                |                             |                             | 
0039 202-06580              337.000  CYS  |      92.50000       31172.50|      89.91000       30299.67|      50.00000       16850.00 
  CONTAMINATED SOIL, REMOVE               |                             |                             | 
0040 202-91385                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 
  INLET, REMOVE                           |                             |                             | 
0041 202-93047                9.000  EACH |    2000.00000       18000.00|    2000.00000       18000.00|    2000.00000       18000.00 
  MANHOLE, REMOVE                         |                             |                             | 
0042 203-02000            50597.000  CYS  |      19.90000     1006880.30|      10.00000      505970.00|      10.00000      505970.00 
  EXCAVATION, COMMON                      |                             |                             | 
0043 203-02020           118519.000  CYS  |       4.00000      474076.00|      20.70000     2453343.30|      30.22000     3581644.18 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0044 203-02070           406007.000  CYS  |       9.10000     3694663.70|       6.75000     2740547.25|       6.75000     2740547.25 
  BORROW                                  |                             |                             | 
0045 204-02290               30.000  EACH |    1000.00000       30000.00|    1000.00000       30000.00|    1000.00000       30000.00 
  SETTLEMENT PLATE                        |                             |                             | 
0046 205-06931               59.000  TON  |      73.00000        4307.00|      73.00000        4307.00|      73.00000        4307.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0047 205-06933               12.000  EACH |      92.00000        1104.00|      92.00000        1104.00|      92.00000        1104.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0048 205-06936               18.000  TON  |      62.00000        1116.00|      62.00000        1116.00|      62.00000        1116.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0049 205-06937            13425.000  LFT  |       1.75000       23493.75|       1.75000       23493.75|       1.75000       23493.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0050 206-51220             1281.000  CYS  |      36.50000       46756.50|      23.23000       29757.63|      35.00000       44835.00 
  EXCAVATION, WET                         |                             |                             | 
0051 206-51225             1224.000  CYS  |      34.50000       42228.00|      23.09000       28262.16|      30.00000       36720.00 
  EXCAVATION, DRY                         |                             |                             | 
0052 206-51230             9552.000  CYS  |       9.44000       90170.88|       4.75000       45372.00|       4.75000       45372.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0053 206-51235                       LUMP |  114613.43000      114613.43|  900000.00000      900000.00|  500000.00000      500000.00 
  COFFERDAM , STR. NO. 3                  |                             |                             | 
0054 207-08262            51988.000  SYS  |       4.45000      231346.60|       1.61000       83700.68|       0.65000       33792.20 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0055 207-08267             2763.000  SYS  |      14.10000       38958.30|      14.10000       38958.30|      14.10000       38958.30 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0056 210-07779             1782.000  CYS  |       4.00000        7128.00|       4.00000        7128.00|      24.00000       42768.00 
  MULCH , LEAF COMPOST                    |                             |                             | 
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0057 210-08390                       LUMP |   23000.00000       23000.00|   23000.00000       23000.00|   23000.00000       23000.00 
  WATER , METER VAULT WITH 8 IN. METER    |                             |                             | 
0058 210-09777               63.000  LFT  |      10.60000         667.80|       5.63000         354.69|      50.00000        3150.00 
  JOINT , ISOLATION                       |                             |                             | 
0059 210-09778             4040.000  LFT  |       5.25000       21210.00|       5.25000       21210.00|       8.00000       32320.00 
  SCREEN , WIND                           |                             |                             | 
0060 211-02050            37245.000  CYS  |      22.75000      847323.75|      21.19000      789221.55|      25.00000      931125.00 
  B BORROW                                |                             |                             | 
0061 211-06467              260.000  CYS  |      50.50000       13130.00|      25.73000        6689.80|      35.00000        9100.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0062 211-07454             2512.000  CYS  |      26.50000       66568.00|      30.45000       76490.40|      25.00000       62800.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0063 211-09264            13062.000  CYS  |      27.75000      362470.50|      27.75000      362470.50|      27.75000      362470.50 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0064 211-09266            56129.000  CYS  |      24.26000     1361689.54|      12.96000      727431.84|      25.00000     1403225.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0065 214-07202             4991.000  SYS  |       2.60000       12976.60|       2.51000       12527.41|       2.50000       12477.50 
  GEOGRID, I                              |                             |                             | 
0066 301-07448             6969.000  TON  |      15.00000      104535.00|      12.86000       89621.34|      15.00000      104535.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0067 302-06464            11258.000  CYS  |      28.50000      320853.00|      24.40000      274695.20|      35.00000      394030.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0068 302-07455              294.000  CYS  |      48.00000       14112.00|      53.49000       15726.06|      30.00000        8820.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0069 302-08562             1102.000  TON  |      17.00000       18734.00|      15.36000       16926.72|      20.00000       22040.00 
  COARSE AGGREGATE, 8                     |                             |                             | 
0070 303-01180             2031.000  TON  |      15.00000       30465.00|      11.51000       23376.81|      20.00000       40620.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0071 304-07489               19.000  TON  |      80.00000        1520.00|     150.00000        2850.00|     150.00000        2850.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0072 304-07493               71.000  TON  |      80.00000        5680.00|     150.00000       10650.00|     150.00000       10650.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0073 306-08034             5782.000  SYS  |       2.25000       13009.50|       1.19000        6880.58|       3.50000       20237.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0074 401-07323             1631.000  TON  |      82.00000      133742.00|      83.00000      135373.00|      83.00000      135373.00 
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                             |                             | 
0075 401-07393             1733.000  TON  |      57.00000       98781.00|      65.00000      112645.00|      65.00000      112645.00 
  QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0076 401-07409             2368.000  TON  |      57.00000      134976.00|      56.00000      132608.00|      56.00000      132608.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0077 401-08338              801.000  TON  |      55.00000       44055.00|      51.00000       40851.00|      51.00000       40851.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
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                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
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0078 402-07450              319.000  TON  |      58.00000       18502.00|      51.00000       16269.00|      51.00000       16269.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0079 406-05520               12.000  TON  |     125.00000        1500.00|      50.00000         600.00|      50.00000         600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0080 501-06322            43258.000  SYS  |      29.75000     1286925.50|      33.03000     1428811.74|      35.00000     1514030.00 
  QC/QA-PCCP, 11 IN.                      |                             |                             | 
0082 503-05240            23929.000  LFT  |       8.15000      195021.35|       7.46000      178510.34|       9.00000      215361.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0083 503-05310              302.000  LFT  |     102.30000       30894.60|     121.38000       36656.76|     120.00000       36240.00 
  TERMINAL JOINT                          |                             |                             | 
0084 506-06333               73.000  SYS  |      82.00000        5986.00|      49.50000        3613.50|      80.00000        5840.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0085 601-01522                9.000  EACH |    1900.00000       17100.00|    1900.00000       17100.00|    2265.00000       20385.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0086 601-06854                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2900.00000        5800.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0087 601-06855               18.000  EACH |     800.00000       14400.00|     800.00000       14400.00|    1150.00000       20700.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0088 601-61390                3.000  EACH |     100.00000         300.00|     100.00000         300.00|      45.00000         135.00 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
0089 601-94689                6.000  EACH |    2800.00000       16800.00|    2800.00000       16800.00|    2600.00000       15600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0090 601-95344             1137.000  LFT  |     193.00000      219441.00|     193.00000      219441.00|     106.54000      121135.98 
  HANDRAIL, PEDESTRIAN                    |                             |                             | 
0091 601-99105             1947.000  LFT  |      18.00000       35046.00|      18.00000       35046.00|      17.60000       34267.20 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0092 602-06729              112.000  EACH |      14.20000        1590.40|      12.00000        1344.00|       5.00000         560.00 
  BARRIER DELINEATOR                      |                             |                             | 
0093 603-01932             5454.000  LFT  |      19.50000      106353.00|      19.50000      106353.00|      21.00000      114534.00 
  FENCE, CHAIN LINK, 96 IN. , WITH BARBED |                             |                             | 
  WIRE                                    |                             |                             | 
0094 603-03829             2039.000  LFT  |       5.75000       11724.25|       5.75000       11724.25|       8.75000       17841.25 
  FENCE , FARM FIELD, MODIFIED            |                             |                             | 
0095 603-96521                1.000  EACH |     450.00000         450.00|     450.00000         450.00|    2200.00000        2200.00 
  FENCE GATE, CHAIN LINK, RESET           |                             |                             | 
0096 604-07901               84.000  SYS  |      94.85000        7967.40|     121.22000       10182.48|     125.00000       10500.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0097 604-90256             1185.000  SYS  |      21.00000       24885.00|      54.52000       64606.20|      36.00000       42660.00 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0098 604-91531             4885.000  SYS  |      18.50000       90372.50|      31.67000      154707.95|      30.00000      146550.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
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0099 605-06095             2310.000  LFT  |       7.10000       16401.00|      25.38000       58627.80|       6.00000       13860.00 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0100 605-06100             9300.000  LFT  |       7.75000       72075.00|      11.89000      110577.00|       7.00000       65100.00 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0101 607-06335              101.000  LFT  |      52.00000        5252.00|      48.82000        4930.82|      44.00000        4444.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0102 608-05741           481586.000  LFT  |       0.40000      192634.40|       0.43000      207081.98|       0.40000      192634.40 
  WICK DRAIN                              |                             |                             | 
0103 609-06259             1143.000  SYS  |      75.00000       85725.00|      62.13000       71014.59|      78.00000       89154.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0104 610-07487              754.000  TON  |      75.70000       57077.80|     102.70000       77435.80|     100.00000       75400.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0105 610-08446               89.000  SYS  |      47.60000        4236.40|      63.26000        5630.14|      55.00000        4895.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0106 610-09108              862.000  SYS  |      50.90000       43875.80|      65.09000       56107.58|      55.00000       47410.00 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0107 611-02825                1.000  EACH |     310.00000         310.00|     310.00000         310.00|     425.00000         425.00 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0108 611-06497                2.000  EACH |     140.00000         280.00|     140.00000         280.00|     220.00000         440.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0109 611-06498                5.000  EACH |     170.00000         850.00|     170.00000         850.00|     220.00000        1100.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0110 616-02320             5795.000  SYS  |       2.00000       11590.00|       1.80000       10431.00|       2.00000       11590.00 
  GEOTEXTILES                             |                             |                             | 
0111 616-06405             3221.000  TON  |      23.00000       74083.00|      20.76000       66867.96|      23.00000       74083.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0112 621-01004                3.000  EACH |     550.00000        1650.00|     550.00000        1650.00|     550.00000        1650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0113 621-02770             1147.000  SYS  |       1.20000        1376.40|       1.20000        1376.40|       1.20000        1376.40 
  EROSION CONTROL BLANKET                 |                             |                             | 
0114 621-04978            17842.000  SYS  |       0.85000       15165.70|       0.85000       15165.70|       0.85000       15165.70 
  SEED MIXTURE , HERBACEOUS               |                             |                             | 
0115 621-04978            14634.000  SYS  |       0.60000        8780.40|       0.60000        8780.40|       0.60000        8780.40 
  SEED MIXTURE , NO MOW                   |                             |                             | 
0116 621-06557             2634.000  LBS  |       2.25000        5926.50|       2.25000        5926.50|       2.25000        5926.50 
  SEED MIXTURE, T                         |                             |                             | 
0117 621-06560            94480.000  SYS  |       0.40000       37792.00|       0.40000       37792.00|       0.40000       37792.00 
  MULCHED SEEDING, U                      |                             |                             | 
0118 621-06570             5345.000  CYS  |       6.00000       32070.00|       6.00000       32070.00|      10.00000       53450.00 
  TOP SOIL                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 300 -8 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0119 621-06574             3220.000  SYS  |       3.75000       12075.00|       3.75000       12075.00|       3.75000       12075.00 
  SODDING                                 |                             |                             | 
0120 621-06626             3556.000  SYS  |       1.10000        3911.60|       1.10000        3911.60|       1.10000        3911.60 
  MULCHED SEEDING, D                      |                             |                             | 
0121 622-05625               20.000  EACH |     175.00000        3500.00|     175.00000        3500.00|     175.00000        3500.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, OVER 48 TO 72 IN.        |                             |                             | 
0122 622-05639               83.000  EACH |      45.00000        3735.00|      45.00000        3735.00|      45.00000        3735.00 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0123 622-05640              638.000  EACH |      50.00000       31900.00|      50.00000       31900.00|      50.00000       31900.00 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0124 622-05641               38.000  EACH |      50.00000        1900.00|      50.00000        1900.00|      50.00000        1900.00 
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 
  IN.                                     |                             |                             | 
0125 622-05649               49.000  EACH |     249.00000       12201.00|     249.00000       12201.00|     249.00000       12201.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0126 622-05650              139.000  EACH |     260.00000       36140.00|     260.00000       36140.00|     260.00000       36140.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0127 622-05654              132.000  EACH |      20.00000        2640.00|      20.00000        2640.00|      20.00000        2640.00 
  PLANT, PERENNIAL                        |                             |                             | 
0128 628-09402               36.000  MOS  |    1495.00000       53820.00|    2000.00000       72000.00|    1000.00000       36000.00 
  FIELD OFFICE, B                         |                             |                             | 
0129 628-09407               72.000  MOS  |     260.00000       18720.00|      83.33000        5999.76|     200.00000       14400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0130 701-06011                9.000  EACH |    1200.00000       10800.00|    2500.00000       22500.00|    5000.00000       45000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0131 701-09557              661.000  LFT  |      28.70000       18970.70|      39.68000       26228.48|      20.00000       13220.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0132 701-09559                9.000  EACH |     800.00000        7200.00|    1800.00000       16200.00|    2500.00000       22500.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0133 701-09683              513.000  EACH |     125.00000       64125.00|     225.00000      115425.00|     150.00000       76950.00 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0134 701-95780            25923.000  LFT  |      37.20000      964335.60|      40.94000     1061287.62|      20.00000      518460.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0135 702-03607                1.000  EACH |     250.00000         250.00|      83.28000          83.28|    1000.00000        1000.00 
  CORED HOLE IN CONCRETE                  |                             |                             | 
0136 702-51005             3377.100  CYS  |     345.00000     1165099.50|     450.00000     1519695.00|     650.00000     2195115.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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0137 702-51015             1033.800  CYS  |     195.00000      201591.00|     325.00000      335985.00|     650.00000      671970.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0138 702-51110            11636.000  LBS  |       2.00000       23272.00|       2.38000       27693.68|      10.00000      116360.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0139 702-90915              369.000  CYS  |     285.00000      105165.00|     320.00000      118080.00|     550.00000      202950.00 
  CONCRETE, A                             |                             |                             | 
0140 703-06028           291954.000  LBS  |       0.72000      210206.88|       0.50000      145977.00|       0.65000      189770.10 
  REINFORCING BARS                        |                             |                             | 
0141 703-06029          1436863.000  LBS  |       0.76000     1092015.88|       0.59000      847749.17|       0.75000     1077647.25 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0142 704-51002             4583.900  CYS  |     435.00000     1993996.50|     500.00000     2291950.00|     600.00000     2750340.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0143 706-06339             4507.000  LFT  |      67.00000      301969.00|      67.00000      301969.00|      80.00000      360560.00 
  RAILING, PF-1 , MODIFIED                |                             |                             | 
0144 706-06339             1075.000  LFT  |     145.00000      155875.00|     145.00000      155875.00|     120.00000      129000.00 
  RAILING, PF-1 , MODIFIED WITH SCREEN    |                             |                             | 
  BACKING                                 |                             |                             | 
0145 706-06343              937.000  LFT  |     117.00000      109629.00|     117.00000      109629.00|     120.00000      112440.00 
  RAILING, PS-2 , MODIFIED                |                             |                             | 
0146 706-06343             1124.000  LFT  |     195.00000      219180.00|     195.00000      219180.00|     165.00000      185460.00 
  RAILING, PS-2 , MODIFIED WITH SCREEN    |                             |                             | 
  BACKING                                 |                             |                             | 
0148 706-06351                7.000  EACH |    2080.00000       14560.00|    2782.00000       19474.00|    2400.00000       16800.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1 , MODIFIED                        |                             |                             | 
0149 706-06353                1.000  EACH |    3065.00000        3065.00|    9045.30000        9045.30|    2800.00000        2800.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1 , MODIFIED                        |                             |                             | 
0150 706-06354                4.000  EACH |    2090.00000        8360.00|    7172.76000       28691.04|    3000.00000       12000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-2 , MODIFIED                        |                             |                             | 
0151 706-08344             2558.000  SYS  |      72.50000      185455.00|      86.14000      220346.12|      70.00000      179060.00 
  REINFORCED CONCRETE MOMENT SLAB         |                             |                             | 
0152 706-51020              469.800  CYS  |     695.00000      326511.00|     868.04000      407805.19|     640.00000      300672.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0153 706-92612             1791.000  LFT  |      55.50000       99400.50|      64.17000      114928.47|      65.00000      116415.00 
  RAILING, CONCRETE, C, MODIFIED          |                             |                             | 
0154 707-08476            11547.000  LFT  |     179.78000     2075919.66|     300.00000     3464100.00|     265.00000     3059955.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 72 IN. X 48 IN.                   |                             |                             | 
0155 707-08643              761.000  LFT  |     185.20000      140937.20|     275.00000      209275.00|     200.00000      152200.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60 IN. X 48 IN.                   |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0156 709-51821                       LUMP |    4000.00000        4000.00|    6525.00000        6525.00|    6525.00000        6525.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0157 709-51821                       LUMP |   20000.00000       20000.00|   40590.00000       40590.00|   40590.00000       40590.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0158 709-51821                       LUMP |   18000.00000       18000.00|   38115.00000       38115.00|   38115.00000       38115.00 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0159 711-51070               32.000  EACH |     130.50000        4176.00|      96.13000        3076.16|      50.00000        1600.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0160 715-03025                8.000  EACH |    3200.00000       25600.00|    3200.00000       25600.00|    3200.00000       25600.00 
  SANITARY MANHOLE , 48 IN. DIA.          |                             |                             | 
0161 715-03025                4.000  EACH |    5300.00000       21200.00|    5300.00000       21200.00|    5300.00000       21200.00 
  SANITARY MANHOLE , 60 IN. DIA.          |                             |                             | 
0162 715-04612              135.000  LFT  |     100.00000       13500.00|     100.00000       13500.00|     100.00000       13500.00 
  PIPE , SANITARY, 27 IN.                 |                             |                             | 
0163 715-04612              733.000  LFT  |     165.00000      120945.00|     165.00000      120945.00|     165.00000      120945.00 
  PIPE , STEEL CASING, 24 IN. ,           |                             |                             | 
0164 715-04612              261.000  LFT  |     200.00000       52200.00|     200.00000       52200.00|     200.00000       52200.00 
  PIPE , STEEL CASING, 30 IN.,            |                             |                             | 
0165 715-04612              130.000  LFT  |     230.00000       29900.00|     230.00000       29900.00|     230.00000       29900.00 
  PIPE , STEEL CASING, 36 IN.,            |                             |                             | 
0166 715-04664              840.000  LFT  |      88.00000       73920.00|      88.00000       73920.00|      88.00000       73920.00 
  PIPE, DUCTILE IRON, 20 IN.              |                             |                             | 
0167 715-05024             3748.000  LFT  |      70.00000      262360.00|      70.00000      262360.00|      70.00000      262360.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0168 715-05048            14369.000  LFT  |       5.00000       71845.00|       5.00000       71845.00|       5.00000       71845.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0169 715-05053              297.000  LFT  |      13.00000        3861.00|      13.00000        3861.00|      13.00000        3861.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0170 715-05062                       LUMP |     970.00000         970.00|     970.00000         970.00|     970.00000         970.00 
  WATER SERVICE LINE                      |                             |                             | 
0171 715-05149             2777.000  LFT  |      26.00000       72202.00|      26.00000       72202.00|      26.00000       72202.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0172 715-05151             1534.000  LFT  |      25.00000       38350.00|      25.00000       38350.00|      25.00000       38350.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0173 715-05152             1261.000  LFT  |      28.00000       35308.00|      28.00000       35308.00|      28.00000       35308.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0174 715-05153             1117.000  LFT  |      31.00000       34627.00|      31.00000       34627.00|      31.00000       34627.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0175 715-05154              262.000  LFT  |      36.00000        9432.00|      36.00000        9432.00|      36.00000        9432.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0176 715-05156              646.000  LFT  |      68.00000       43928.00|      68.00000       43928.00|      68.00000       43928.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0177 715-05162              330.000  LFT  |     100.00000       33000.00|     100.00000       33000.00|     100.00000       33000.00 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0178 715-05168               53.000  LFT  |      29.00000        1537.00|      29.00000        1537.00|      29.00000        1537.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0179 715-05177              106.000  LFT  |      82.00000        8692.00|      82.00000        8692.00|      82.00000        8692.00 
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                             |                             | 
0180 715-05361              195.000  LFT  |      38.00000        7410.00|      38.00000        7410.00|      38.00000        7410.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0181 715-05407              200.000  LFT  |      18.50000        3700.00|      11.36000        2272.00|      25.00000        5000.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0183 715-05411              266.000  LFT  |      28.00000        7448.00|      28.00000        7448.00|      28.00000        7448.00 
  PIPE, SANITARY SEWER, 12 IN.            |                             |                             | 
0184 715-05412              242.000  LFT  |      60.00000       14520.00|      60.00000       14520.00|      60.00000       14520.00 
  PIPE, SANITARY SEWER, 15 IN.            |                             |                             | 
0185 715-05413              400.000  LFT  |      65.00000       26000.00|      65.00000       26000.00|      65.00000       26000.00 
  PIPE, SANITARY SEWER, 18 IN.            |                             |                             | 
0186 715-08048                2.000  EACH |   30000.00000       60000.00|   30000.00000       60000.00|   30000.00000       60000.00 
  STORMWATER TREATMENT SYSTEM             |                             |                             | 
0187 715-08250              586.000  LFT  |      75.00000       43950.00|      75.00000       43950.00|      75.00000       43950.00 
  PIPE, DUCTILE IRON, 12 IN.              |                             |                             | 
0188 715-08282              755.000  TON  |      80.00000       60400.00|      90.00000       67950.00|      90.00000       67950.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0189 715-46000               39.000  EACH |     290.00000       11310.00|     290.00000       11310.00|     290.00000       11310.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0190 715-46005                3.000  EACH |     322.00000         966.00|     322.00000         966.00|     322.00000         966.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0191 715-46015                2.000  EACH |     492.00000         984.00|     492.00000         984.00|     492.00000         984.00 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0192 715-46040                6.000  EACH |     970.00000        5820.00|     970.00000        5820.00|     970.00000        5820.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0193 715-46045                8.000  EACH |     340.00000        2720.00|     340.00000        2720.00|     340.00000        2720.00 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                             |                             | 
0194 715-90714              103.000  LFT  |      32.25000        3321.75|      24.82000        2556.46|      15.00000        1545.00 
  PIPE, PVC, 12 IN.                       |                             |                             | 
0195 715-91361              769.000  LFT  |      21.70000       16687.30|      18.78000       14441.82|      10.00000        7690.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0196 715-91738               35.000  LFT  |      90.00000        3150.00|      90.00000        3150.00|      90.00000        3150.00 
  WATER MAIN, DUCTILE IRON, 6 IN.         |                             |                             | 
0197 715-91739              902.000  LFT  |      36.00000       32472.00|      36.00000       32472.00|      36.00000       32472.00 
  WATER MAIN, DUCTILE IRON, 8 IN.         |                             |                             | 
0198 715-92537             1058.000  LFT  |      25.10000       26555.80|      31.34000       33157.72|      12.00000       12696.00 
  PIPE, PVC, 8 IN.                        |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0199 715-92544             1244.000  LFT  |      45.00000       55980.00|      45.00000       55980.00|      45.00000       55980.00 
  WATER MAIN, DUCTILE IRON, 12 IN.        |                             |                             | 
0200 715-96669             3950.000  LFT  |      50.00000      197500.00|      50.00000      197500.00|      50.00000      197500.00 
  WATER MAIN, DUCTILE IRON, 16 IN.        |                             |                             | 
0201 715-96881                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  PIPE END SECTION, 54 IN.                |                             |                             | 
0202 716-01382                3.000  EACH |    3300.00000        9900.00|    3300.00000        9900.00|    3300.00000        9900.00 
  AIR RELEASE VALVE AND STRUCTURE,        |                             |                             | 
  COMPLETE                                |                             |                             | 
0203 716-07633              250.000  LFT  |     230.00000       57500.00|     280.00000       70000.00|     280.00000       70000.00 
  PIPE INSTALLATION, TRENCHLESS, 24 IN.   |                             |                             | 
0204 716-07634              598.000  LFT  |     245.00000      146510.00|     325.00000      194350.00|     325.00000      194350.00 
  PIPE INSTALLATION, TRENCHLESS, 30 IN.   |                             |                             | 
0205 716-07635              299.000  LFT  |     430.00000      128570.00|     430.00000      128570.00|     430.00000      128570.00 
  PIPE INSTALLATION, TRENCHLESS, 36 IN.   |                             |                             | 
0206 716-09551              110.000  LFT  |     225.00000       24750.00|     290.00000       31900.00|     290.00000       31900.00 
  PIPE INSTALLATION, TRENCHLESS, 20 IN.   |                             |                             | 
0207 718-06528                8.000  EACH |     775.00000        6200.00|     775.00000        6200.00|     775.00000        6200.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0208 718-52610             1295.000  CYS  |      42.00000       54390.00|      42.00000       54390.00|      42.00000       54390.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0209 718-99153            15303.000  SYS  |       1.00000       15303.00|       1.00000       15303.00|       1.00000       15303.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0210 720-01092                2.000  EACH |    4100.00000        8200.00|    4100.00000        8200.00|    4100.00000        8200.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0211 720-02367                1.000  EACH |    3700.00000        3700.00|    3700.00000        3700.00|    3700.00000        3700.00 
  MANHOLE, J10                            |                             |                             | 
0212 720-03988                2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00|    5000.00000       10000.00 
  MANHOLE, J4, DROP                       |                             |                             | 
0213 720-44000                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     350.00000        1400.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0215 720-45030                8.000  EACH |    1400.00000       11200.00|    1400.00000       11200.00|    1400.00000       11200.00 
  INLET, E7                               |                             |                             | 
0216 720-45041                9.000  EACH |    3100.00000       27900.00|    3100.00000       27900.00|    3100.00000       27900.00 
  INLET, H5                               |                             |                             | 
0217 720-45045               47.000  EACH |    1700.00000       79900.00|    1700.00000       79900.00|    1700.00000       79900.00 
  INLET, J10                              |                             |                             | 
0218 720-45055               22.000  EACH |    1700.00000       37400.00|    1700.00000       37400.00|    1700.00000       37400.00 
  INLET, M10                              |                             |                             | 
0219 720-45065                1.000  EACH |    4100.00000        4100.00|    4100.00000        4100.00|    4100.00000        4100.00 
  INLET, N12 , MODIFIED                   |                             |                             | 
0220 720-45155                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|    1800.00000        1800.00 
  INLET, M10, MODIFIED                    |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0221 720-45410               21.000  EACH |    2300.00000       48300.00|    2300.00000       48300.00|    2300.00000       48300.00 
  MANHOLE, C4                             |                             |                             | 
0222 720-90129                2.000  EACH |    3700.00000        7400.00|    3700.00000        7400.00|    3700.00000        7400.00 
  MANHOLE, J2                             |                             |                             | 
0223 720-93501                2.000  EACH |    7500.00000       15000.00|    7500.00000       15000.00|    7500.00000       15000.00 
  MANHOLE, L4                             |                             |                             | 
0224 720-94612                1.000  EACH |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  MANHOLE, K4                             |                             |                             | 
0225 720-95101                1.000  EACH |    8000.00000        8000.00|    8000.00000        8000.00|    8000.00000        8000.00 
  MANHOLE, L2                             |                             |                             | 
0226 720-95422               18.000  EACH |    3500.00000       63000.00|    3500.00000       63000.00|    3500.00000       63000.00 
  MANHOLE, J4                             |                             |                             | 
0227 720-96999                8.000  EACH |    3600.00000       28800.00|    3600.00000       28800.00|    3600.00000       28800.00 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0228 720-98174                3.000  EACH |    2300.00000        6900.00|    2300.00000        6900.00|    2300.00000        6900.00 
  INLET, B15                              |                             |                             | 
0229 720-98555                1.000  EACH |    2400.00000        2400.00|    2400.00000        2400.00|    2400.00000        2400.00 
  INLET, C15                              |                             |                             | 
0230 721-43010                2.000  EACH |    2100.00000        4200.00|    2100.00000        4200.00|    2100.00000        4200.00 
  AUTOMATIC DRAINAGE GATE, 18 IN.         |                             |                             | 
0231 723-08311               90.000  LFT  |    2375.00000      213750.00|    3500.00000      315000.00|    3000.00000      270000.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 144 IN. , MODIFIED WITH A 5FT. 9 IN.  |                             |                             | 
  PEDESTAL                                |                             |                             | 
0232 723-08608             1548.000  SFT  |      63.85000       98839.80|      67.25000      104103.00|      40.00000       61920.00 
  WINGWALL                                |                             |                             | 
0233 724-51925              319.000  LFT  |     155.50000       49604.50|     124.44000       39696.36|     180.00000       57420.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0234 731-07016             2748.000  SFT  |      13.00000       35724.00|      18.00000       49464.00|      25.00000       68700.00 
  FACE PANELS, WIRE                       |                             |                             | 
0235 731-93945            82896.000  SFT  |      12.05000      998896.80|      18.00000     1492128.00|      11.00000      911856.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0236 731-93946            82896.000  SFT  |       4.00000      331584.00|      12.00000      994752.00|       7.50000      621720.00 
  WALL ERECTION                           |                             |                             | 
0237 731-93947             2632.000  LFT  |      20.25000       53298.00|      12.41000       32663.12|      25.00000       65800.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0238 732-02433                2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00|    1800.00000        3600.00 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON, 12 IN.                    |                             |                             | 
0239 732-02531                1.000  EACH |     900.00000         900.00|     900.00000         900.00|     900.00000         900.00 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON 6 IN.                      |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
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                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0240 732-02532                3.000  EACH |    1100.00000        3300.00|    1100.00000        3300.00|    1100.00000        3300.00 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON, 8 IN.                     |                             |                             | 
0241 732-04926                1.000  EACH |    4800.00000        4800.00|    4800.00000        4800.00|    4800.00000        4800.00 
  VALVE WITH BOX, RESTRAINED, BUTTERFLY,  |                             |                             | 
  DUCTILE                                 |                             |                             | 
0243 732-04926                8.000  EACH |    5000.00000       40000.00|    5000.00000       40000.00|    5000.00000       40000.00 
  VALVE WITH BOX, RESTRIANED, GATE        |                             |                             | 
  DUCTILE IRON,                           |                             |                             | 
0244 801-01504                4.000  EACH |     124.00000         496.00|     124.00000         496.00|     124.00000         496.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0245 801-01505                4.000  EACH |     126.00000         504.00|     126.00000         504.00|     126.00000         504.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0246 801-04308                7.000  EACH |     660.00000        4620.00|     660.00000        4620.00|     660.00000        4620.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0247 801-06196               53.000  EACH |     122.00000        6466.00|     122.00000        6466.00|     122.00000        6466.00 
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                             |                             | 
  ROUTES                                  |                             |                             | 
0248 801-06207             8673.000  LFT  |       0.01000          86.73|       0.01000          86.73|       0.01000          86.73 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0249 801-06640               22.000  EACH |     400.00000        8800.00|     400.00000        8800.00|     400.00000        8800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0250 801-06710              400.000  DAY  |       0.01000           4.00|       0.01000           4.00|       0.01000           4.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0251 801-06775                       LUMP |   14600.00000       14600.00|  250000.00000      250000.00|  250000.00000      250000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0252 801-07024                2.000  EACH |    6900.00000       13800.00|    6900.00000       13800.00|    2500.00000        5000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0253 801-07118               96.000  LFT  |      20.65000        1982.40|      20.65000        1982.40|      20.65000        1982.40 
  BARRICADE, III-A                        |                             |                             | 
0254 801-07119               36.000  LFT  |      26.20000         943.20|      26.20000         943.20|      26.20000         943.20 
  BARRICADE, III-B                        |                             |                             | 
0255 801-08401              995.000  LFT  |      25.50000       25372.50|      29.58000       29432.10|      15.00000       14925.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0256 801-08508              150.000  LFT  |      28.50000        4275.00|      39.32000        5898.00|      45.00000        6750.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0257 802-05704              262.000  LFT  |      12.00000        3144.00|      12.00000        3144.00|       8.50000        2227.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0258 802-76025              285.000  SFT  |      12.50000        3562.50|      12.50000        3562.50|      16.75000        4773.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0259 802-76035               65.000  SFT  |      13.75000         893.75|      13.75000         893.75|      11.50000         747.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0260 802-76045              214.000  SFT  |      14.00000        2996.00|      14.00000        2996.00|      14.75000        3156.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0261 805-01815                8.000  EACH |    2000.00000       16000.00|    2000.00000       16000.00|    2250.00000       18000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0262 805-01815                2.000  EACH |    3200.00000        6400.00|    3200.00000        6400.00|    2800.00000        5600.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT. , ON PILE                           |                             |                             | 
0263 805-01842               26.000  EACH |     600.00000       15600.00|     600.00000       15600.00|    1000.00000       26000.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0264 805-01844             4160.000  LFT  |      12.00000       49920.00|      12.00000       49920.00|       8.50000       35360.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0265 805-01879                3.000  EACH |     600.00000        1800.00|     600.00000        1800.00|     725.00000        2175.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0266 805-02087                       LUMP |     500.00000         500.00|     500.00000         500.00|     600.00000         600.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0267 805-02373             5000.000  LFT  |       1.50000        7500.00|       1.50000        7500.00|       2.70000       13500.00 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0268 805-02639                1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00|    2385.00000        2385.00 
  SIGNAL POLE, MAST ARM 20 FT.            |                             |                             | 
0269 805-04757                1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00|    2475.00000        2475.00 
  SIGNAL POLE, MAST ARM, 35 FT.           |                             |                             | 
0270 805-04940                2.000  EACH |     850.00000        1700.00|     850.00000        1700.00|    1100.00000        2200.00 
  MAST ARM ASSEMBLY WITH POLE MOUNTING    |                             |                             | 
  CLAMP                                   |                             |                             | 
0271 805-07767             1612.000  LFT  |       2.40000        3868.80|       2.40000        3868.80|       2.00000        3224.00 
  SIGNAL CABLE, 12C 14GA                  |                             |                             | 
0272 805-09344                2.000  EACH |    2130.00000        4260.00|    2130.00000        4260.00|    2500.00000        5000.00 
  WIRELESS ACCESS POINT WITH MOUNTING     |                             |                             | 
  BRACKET                                 |                             |                             | 
0273 805-09344                2.000  EACH |    1150.00000        2300.00|    1150.00000        2300.00|    1475.00000        2950.00 
  WIRELESS REPEATER WITH MOUNTING BRACKET |                             |                             | 
0274 805-09344                1.000  EACH |    2125.00000        2125.00|    2125.00000        2125.00|    2430.00000        2430.00 
  WIRELESS VEHICLE DETECTION SYSTEM       |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0275 805-09344               19.000  EACH |     750.00000       14250.00|     750.00000       14250.00|     700.00000       13300.00 
  WIRELESS VEHICLE SENSOR NODE            |                             |                             | 
0276 805-78109                3.000  EACH |   10515.00000       31545.00|   10515.00000       31545.00|   12200.00000       36600.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0277 805-78205               14.000  EACH |     800.00000       11200.00|     800.00000       11200.00|     970.00000       13580.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0278 805-78215                3.000  EACH |     690.00000        2070.00|     690.00000        2070.00|     860.00000        2580.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0279 805-78230                8.000  EACH |    1100.00000        8800.00|    1100.00000        8800.00|    1425.00000       11400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0280 805-78415                9.000  EACH |    1650.00000       14850.00|    1650.00000       14850.00|    2000.00000       18000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0281 805-78420               11.000  EACH |     225.00000        2475.00|     225.00000        2475.00|     215.00000        2365.00 
  DISCONNECT HANGER                       |                             |                             | 
0282 805-78467               47.000  LFT  |       3.00000         141.00|       3.00000         141.00|       1.90000          89.30 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0283 805-78470            11183.000  LFT  |       0.85000        9505.55|       0.85000        9505.55|       0.13000        1453.79 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0284 805-78485              751.000  LFT  |       1.55000        1164.05|       1.55000        1164.05|       1.40000        1051.40 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0285 805-78490              389.000  LFT  |       1.65000         641.85|       1.65000         641.85|       1.50000         583.50 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0286 805-78510             8883.000  LFT  |       0.93000        8261.19|       0.93000        8261.19|       1.25000       11103.75 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0287 805-78785               24.000  EACH |     575.00000       13800.00|     575.00000       13800.00|     635.00000       15240.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0288 805-78795             3550.000  LFT  |      11.00000       39050.00|      11.00000       39050.00|       7.50000       26625.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0289 805-78925                3.000  EACH |     515.00000        1545.00|     515.00000        1545.00|     950.00000        2850.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0291 805-81060               10.000  EACH |    4755.00000       47550.00|    4755.00000       47550.00|    4665.00000       46650.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0292 805-86890             5065.000  LFT  |       0.60000        3039.00|       0.60000        3039.00|       0.85000        4305.25 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0293 805-86900                8.000  EACH |     350.00000        2800.00|     350.00000        2800.00|     165.00000        1320.00 
  JUNCTION BOX                            |                             |                             | 
0294 805-92504               27.000  EACH |      10.00000         270.00|      10.00000         270.00|     430.00000       11610.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0295 807-01878               53.000  EACH |     170.00000        9010.00|     170.00000        9010.00|     240.00000       12720.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT                        |                             |                             | 
0296 807-02106               14.000  EACH |     725.00000       10150.00|     725.00000       10150.00|     975.00000       13650.00 
  LUMINAIRE, UNDERPASS, WALL MOUNTED,     |                             |                             | 
  HIGH PRESSURE SODIUM, WITH VANDAL       |                             |                             | 
  SHIELD, 150 WATT, FURNISH               |                             |                             | 
0297 807-02191                6.000  EACH |     600.00000        3600.00|     600.00000        3600.00|    1000.00000        6000.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0298 807-02193               37.000  EACH |     800.00000       29600.00|     800.00000       29600.00|     840.00000       31080.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0299 807-04651             3070.000  LFT  |       7.00000       21490.00|       7.00000       21490.00|       5.25000       16117.50 
  WIRE , NO. 4, COPPER, IN PLASTIC DUCT,  |                             |                             | 
0300 807-04651             2210.000  LFT  |       9.00000       19890.00|       9.00000       19890.00|       5.25000       11602.50 
  WIRE , NO. 4, COPPER, IN PLASTIC DUCT,  |                             |                             | 
0301 807-04653               16.000  EACH |     696.50000       11144.00|     282.83000        4525.28|     430.00000        6880.00 
  LIGHTING FOUNDATION , BRIDGE MOUNT,     |                             |                             | 
  WITH GROUNDING                          |                             |                             | 
0302 807-04654               16.000  EACH |    1400.00000       22400.00|    1400.00000       22400.00|    1725.00000       27600.00 
  LIGHT POLE , 40 FT., E.M.H., 8 FT. MAST |                             |                             | 
  ARM,                                    |                             |                             | 
0303 807-04654               37.000  EACH |    1500.00000       55500.00|    1500.00000       55500.00|    1730.00000       64010.00 
  LIGHT POLE , 40 FT., E.M.H., 8 FT. MAST |                             |                             | 
  ARM,                                    |                             |                             | 
0304 807-07580             7464.000  LFT  |       7.00000       52248.00|       7.00000       52248.00|       5.50000       41052.00 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0305 807-08214             3070.000  LFT  |       2.00000        6140.00|       2.00000        6140.00|       3.20000        9824.00 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0306 807-82051                2.000  EACH |     475.00000         950.00|     475.00000         950.00|     395.00000         790.00 
  UNDERPASS CIRCUIT INSTALLATION, 1       |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0307 807-82052                6.000  EACH |     475.00000        2850.00|     475.00000        2850.00|     475.00000        2850.00 
  UNDERPASS CIRCUIT INSTALLATION, 2       |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0308 807-86805                1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00|    2600.00000        2600.00 
  SERVICE POINT, I                        |                             |                             | 
0309 807-86810                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    3640.00000        7280.00 
  SERVICE POINT, II                       |                             |                             | 
0310 807-86905                2.000  EACH |      50.00000         100.00|      50.00000         100.00|      25.00000          50.00 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0311 807-86910               53.000  EACH |      35.00000        1855.00|      35.00000        1855.00|      45.00000        2385.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0312 807-86915               53.000  EACH |      35.00000        1855.00|      35.00000        1855.00|      45.00000        2385.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0313 807-86920              132.000  EACH |      15.00000        1980.00|      15.00000        1980.00|      14.00000        1848.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0314 807-86925               16.000  EACH |      15.00000         240.00|      15.00000         240.00|      18.00000         288.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0315 807-86930              106.000  EACH |      15.00000        1590.00|      15.00000        1590.00|       6.50000         689.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0316 807-86935               24.000  EACH |      15.00000         360.00|      15.00000         360.00|       9.50000         228.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0317 807-86955                8.000  EACH |     115.00000         920.00|     115.00000         920.00|      95.00000         760.00 
  CABLE DUCT MARKER                       |                             |                             | 
0318 808-03002             3226.000  LFT  |       0.46000        1483.96|       0.46000        1483.96|       0.46000        1483.96 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0319 808-03631            22207.000  LFT  |       0.46000       10215.22|       0.01000         222.07|       0.46000       10215.22 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0320 808-03632            18583.000  LFT  |       0.46000        8548.18|       0.46000        8548.18|       0.46000        8548.18 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0321 808-06701              448.000  LFT  |       0.30000         134.40|       0.30000         134.40|       0.30000         134.40 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0322 808-06703             6169.000  LFT  |       0.30000        1850.70|       0.30000        1850.70|       0.30000        1850.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0323 808-06716             5973.000  LFT  |       0.40000        2389.20|       0.40000        2389.20|       0.40000        2389.20 
  LINE, REMOVE                            |                             |                             | 
0324 808-06800              303.000  LFT  |      14.60000        4423.80|      14.60000        4423.80|      14.60000        4423.80 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 24 IN.         |                             |                             | 
0325 808-74805              327.000  LFT  |      15.20000        4970.40|      15.20000        4970.40|      15.20000        4970.40 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0326 808-74807               18.000  EACH |     123.50000        2223.00|     123.50000        2223.00|     123.50000        2223.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0327 808-74808                8.000  EACH |     134.50000        1076.00|     134.50000        1076.00|     134.50000        1076.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0328 808-75067              157.000  LFT  |       9.40000        1475.80|       9.40000        1475.80|       9.40000        1475.80 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0329 808-75240              326.000  LFT  |       0.30000          97.80|       0.30000          97.80|       0.30000          97.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0330 808-75245             6056.000  LFT  |       0.30000        1816.80|       0.30000        1816.80|       0.30000        1816.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0331 808-75297              106.000  LFT  |       4.75000         503.50|       4.75000         503.50|       4.75000         503.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0332 808-75320               19.000  EACH |      60.00000        1140.00|      60.00000        1140.00|      60.00000        1140.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0333 808-75325                4.000  EACH |      94.00000         376.00|      94.00000         376.00|      94.00000         376.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0334 808-92027             1062.000  LFT  |       0.95000        1008.90|       0.95000        1008.90|       0.95000        1008.90 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0335 808-94455              166.000  LFT  |       4.50000         747.00|       4.50000         747.00|       4.50000         747.00 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0336 808-98000             2624.000  LFT  |       1.20000        3148.80|       1.20000        3148.80|       1.20000        3148.80 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0337 206-51817             2723.000  SFT  |      30.15000       82098.45|     100.00000      272300.00|      30.00000       81690.00 
  SHEET PILING, STEEL                     |                             |                             | 
0338 205-09543              100.000  TON  |      20.00000        2000.00|      20.00000        2000.00|      20.00000        2000.00 
  NO 2 STONE                              |                             |                             | 
0339 303-08210              400.000  TON  |      37.00000       14800.00|      37.00000       14800.00|      37.00000       14800.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0340 801-03290                2.000  EACH |     425.00000         850.00|     425.00000         850.00|     425.00000         850.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0341 801-06539                       LUMP |    4500.00000        4500.00|    4500.00000        4500.00|   12400.00000       12400.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0342 801-02617                4.000  EACH |     700.00000        2800.00|     700.00000        2800.00|     500.00000        2000.00 
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                             |                             | 
  AND ANCHORS                             |                             |                             | 
0343 801-94295                8.000  EACH |     125.00000        1000.00|     125.00000        1000.00|     130.00000        1040.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0344 805-02595                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     300.00000         600.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 36-2231526         |(   3  ) 38-1456833 
                                          |PRIMCO INC                   |WALSH CONSTR COMPANY         |C A HULL COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0345 202-03000                       LUMP |       1.00000           1.00|    7800.00000        7800.00|    7800.00000        7800.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO 39                                   |                             |                             | 
0346 501-06727                       LUMP |    2000.00000        2000.00|    3600.00000        3600.00|   15000.00000       15000.00 
  CORING, PCCP                            |                             |                             | 
0347 711-51114               44.000  EACH |      85.00000        3740.00|      20.20000         888.80|      50.00000        2200.00 
  ANCHOR BOLT, AR22                       |                             |                             | 
0348 732-04836                1.000  EACH |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  GATE VALVE                              |                             |                             | 
0349 802-76125                2.000  EACH |    8800.00000       17600.00|    8800.00000       17600.00|   10200.00000       20400.00 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                             |                             | 
0350 802-07135                4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1700.00000        6800.00 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
     SECTION TOTALS                       |           $    28,792,378.86|           $    34,665,321.59|           $    35,132,683.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    28,792,378.86|           $    34,665,321.59|           $    35,132,683.94 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-0907180          |(   5   ) 34-4456871         |(      ) 
                                          |E S WAGNER COMPANY           |MILLER BROS. CONSTRUCTION  I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  128496.65000      128496.65|  200000.00000      200000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                4.000  EACH |     171.89000         687.56|      50.00000         200.00| 
  RADIO                                   |                             |                             | 
0003 105-08520                4.000  EACH |     171.89000         687.56|      50.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521              144.000  MOS  |      75.00000       10800.00|      75.00000       10800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523              144.000  MOS  |      85.95000       12376.80|      65.00000        9360.00| 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 108-01614                       LUMP |   19349.32000       19349.32|   15300.00000       15300.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0008 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0009 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0010 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0011 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0012 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0013 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0014 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0015 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0016 110-01001                       LUMP | 1307851.32000     1307851.32| 1800000.00000     1800000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0017 201-52370                       LUMP |  188544.88000      188544.88|  200000.00000      200000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0018 202-01000                       LUMP |   49575.62000       49575.62|   25000.00000       25000.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0019 202-01300                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 300 -22 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-0907180          |(   5   ) 34-4456871         |(      ) 
                                          |E S WAGNER COMPANY           |MILLER BROS. CONSTRUCTION  I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 202-02240             2246.000  SYS  |       7.48000       16800.08|      15.00000       33690.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0021 202-02273               73.000  SYS  |      13.24000         966.52|      75.00000        5475.00| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0022 202-02637             1642.000  LFT  |       7.13000       11707.46|       8.00000       13136.00| 
  PIPE, ABANDON AND GROUT FILL , 12 IN.   |                             |                             | 
0023 202-02637             1035.000  LFT  |       7.20000        7452.00|      10.00000       10350.00| 
  PIPE, ABANDON AND GROUT FILL , 16 IN.   |                             |                             | 
0024 202-02637              650.000  LFT  |      11.97000        7780.50|      16.00000       10400.00| 
  PIPE, ABANDON AND GROUT FILL , 20 IN.   |                             |                             | 
0025 202-02637              910.000  LFT  |       4.31000        3922.10|       5.00000        4550.00| 
  PIPE, ABANDON AND GROUT FILL , 6 IN.    |                             |                             | 
0026 202-02637              962.000  LFT  |       6.08000        5848.96|       8.00000        7696.00| 
  PIPE, ABANDON AND GROUT FILL , 8 IN.    |                             |                             | 
0027 202-03000                       LUMP |    5446.02000        5446.02|    3500.00000        3500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 13                                  |                             |                             | 
0028 202-03000                       LUMP |    6746.02000        6746.02|    4800.00000        4800.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 14                                  |                             |                             | 
0029 202-03000                       LUMP |    5446.02000        5446.02|    3500.00000        3500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 15                                  |                             |                             | 
0030 202-03000                       LUMP |    7246.02000        7246.02|    5300.00000        5300.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 16                                  |                             |                             | 
0031 202-03000                       LUMP |   12146.02000       12146.02|   10200.00000       10200.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 20                                  |                             |                             | 
0032 202-03000                       LUMP |    6246.02000        6246.02|    4300.00000        4300.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 39                                  |                             |                             | 
0033 202-03000                       LUMP |    7946.02000        7946.02|    6000.00000        6000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 5                                   |                             |                             | 
0034 202-03000                       LUMP |    7946.02000        7946.02|    6000.00000        6000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 6                                   |                             |                             | 
0035 202-03000                       LUMP |    8746.02000        8746.02|    6800.00000        6800.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO. 7                                   |                             |                             | 
0036 202-03135               90.000  SFT  |      24.00000        2160.00|      74.00000        6660.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE , DUCT WRAP                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-0907180          |(   5   ) 34-4456871         |(      ) 
                                          |E S WAGNER COMPANY           |MILLER BROS. CONSTRUCTION  I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 202-03135             1680.000  SFT  |       6.00000       10080.00|       5.00000        8400.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE , TRANSITE                       |                             |                             | 
0038 202-03729              210.000  LFT  |      25.00000        5250.00|      20.00000        4200.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE , PIPE INSULATION                |                             |                             | 
0039 202-06580              337.000  CYS  |      70.00000       23590.00|     180.00000       60660.00| 
  CONTAMINATED SOIL, REMOVE               |                             |                             | 
0040 202-91385                2.000  EACH |     184.92000         369.84|     200.00000         400.00| 
  INLET, REMOVE                           |                             |                             | 
0041 202-93047                9.000  EACH |     233.39000        2100.51|     400.00000        3600.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0042 203-02000            50597.000  CYS  |      11.53000      583383.41|      18.00000      910746.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0043 203-02020           118519.000  CYS  |      30.21000     3580458.99|      30.22000     3581644.18| 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0044 203-02070           406007.000  CYS  |       8.46000     3434819.22|       7.00000     2842049.00| 
  BORROW                                  |                             |                             | 
0045 204-02290               30.000  EACH |    1484.17000       44525.10|    1500.00000       45000.00| 
  SETTLEMENT PLATE                        |                             |                             | 
0046 205-06931               59.000  TON  |      42.53000        2509.27|      50.00000        2950.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0047 205-06933               12.000  EACH |     239.39000        2872.68|     300.00000        3600.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0048 205-06936               18.000  TON  |      71.34000        1284.12|      62.00000        1116.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0049 205-06937            13425.000  LFT  |       1.51000       20271.75|       2.00000       26850.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0050 206-51220             1281.000  CYS  |      50.00000       64050.00|      87.00000      111447.00| 
  EXCAVATION, WET                         |                             |                             | 
0051 206-51225             1224.000  CYS  |       9.71000       11885.04|      50.00000       61200.00| 
  EXCAVATION, DRY                         |                             |                             | 
0052 206-51230             9552.000  CYS  |      16.30000      155697.60|      50.00000      477600.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0053 206-51235                       LUMP |  873765.87000      873765.87| 1650000.00000     1650000.00| 
  COFFERDAM , STR. NO. 3                  |                             |                             | 
0054 207-08262            51988.000  SYS  |       0.76000       39510.88|       4.00000      207952.00| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0055 207-08267             2763.000  SYS  |       7.38000       20390.94|       8.00000       22104.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0056 210-07779             1782.000  CYS  |      64.00000      114048.00|      24.00000       42768.00| 
  MULCH , LEAF COMPOST                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-0907180          |(   5   ) 34-4456871         |(      ) 
                                          |E S WAGNER COMPANY           |MILLER BROS. CONSTRUCTION  I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 210-08390                       LUMP |   26957.95000       26957.95|   30000.00000       30000.00| 
  WATER , METER VAULT WITH 8 IN. METER    |                             |                             | 
0058 210-09777               63.000  LFT  |       4.19000         263.97|     150.00000        9450.00| 
  JOINT , ISOLATION                       |                             |                             | 
0059 210-09778             4040.000  LFT  |       5.25000       21210.00|       5.25000       21210.00| 
  SCREEN , WIND                           |                             |                             | 
0060 211-02050            37245.000  CYS  |      31.10000     1158319.50|      32.00000     1191840.00| 
  B BORROW                                |                             |                             | 
0061 211-06467              260.000  CYS  |      72.31000       18800.60|      60.00000       15600.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0062 211-07454             2512.000  CYS  |      24.34000       61142.08|      40.00000      100480.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0063 211-09264            13062.000  CYS  |      25.27000      330076.74|      28.00000      365736.00| 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0064 211-09266            56129.000  CYS  |      41.29000     2317566.41|      40.00000     2245160.00| 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0065 214-07202             4991.000  SYS  |       2.96000       14773.36|       6.50000       32441.50| 
  GEOGRID, I                              |                             |                             | 
0066 301-07448             6969.000  TON  |      19.35000      134850.15|       5.00000       34845.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0067 302-06464            11258.000  CYS  |      33.87000      381308.46|      27.00000      303966.00| 
  SUBBASE FOR PCCP                        |                             |                             | 
0068 302-07455              294.000  CYS  |      50.59000       14873.46|      80.00000       23520.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0069 302-08562             1102.000  TON  |      22.83000       25158.66|      19.00000       20938.00| 
  COARSE AGGREGATE, 8                     |                             |                             | 
0070 303-01180             2031.000  TON  |      16.89000       34303.59|       5.00000       10155.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0071 304-07489               19.000  TON  |     150.00000        2850.00|     138.00000        2622.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0072 304-07493               71.000  TON  |     150.00000       10650.00|      75.00000        5325.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0073 306-08034             5782.000  SYS  |       3.50000       20237.00|       2.05000       11853.10| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0074 401-07323             1631.000  TON  |      83.00000      135373.00|      73.35000      119633.85| 
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                             |                             | 
0075 401-07393             1733.000  TON  |      65.00000      112645.00|      66.40000      115071.20| 
  QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0076 401-07409             2368.000  TON  |      56.00000      132608.00|      48.00000      113664.00| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0077 401-08338              801.000  TON  |      51.00000       40851.00|      57.65000       46177.65| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0  |                             |                             | 
  mm                                      |                             |                             | 
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     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-0907180          |(   5   ) 34-4456871         |(      ) 
                                          |E S WAGNER COMPANY           |MILLER BROS. CONSTRUCTION  I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 402-07450              319.000  TON  |      51.00000       16269.00|      54.10000       17257.90| 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0079 406-05520               12.000  TON  |      50.00000         600.00|     765.00000        9180.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0080 501-06322            43258.000  SYS  |      41.35000     1788718.30|      35.00000     1514030.00| 
  QC/QA-PCCP, 11 IN.                      |                             |                             | 
0082 503-05240            23929.000  LFT  |       5.86000      140223.94|       9.00000      215361.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0083 503-05310              302.000  LFT  |     126.14000       38094.28|     107.00000       32314.00| 
  TERMINAL JOINT                          |                             |                             | 
0084 506-06333               73.000  SYS  |     109.28000        7977.44|      80.00000        5840.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0085 601-01522                9.000  EACH |    1900.00000       17100.00|    1900.00000       17100.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0086 601-06854                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0087 601-06855               18.000  EACH |     800.00000       14400.00|     800.00000       14400.00| 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0088 601-61390                3.000  EACH |     100.00000         300.00|     100.00000         300.00| 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALVANIZED                 |                             |                             | 
0089 601-94689                6.000  EACH |    2800.00000       16800.00|    2800.00000       16800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0090 601-95344             1137.000  LFT  |     193.00000      219441.00|     106.54000      121135.98| 
  HANDRAIL, PEDESTRIAN                    |                             |                             | 
0091 601-99105             1947.000  LFT  |      18.00000       35046.00|      18.00000       35046.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0092 602-06729              112.000  EACH |      15.00000        1680.00|       8.00000         896.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0093 603-01932             5454.000  LFT  |      19.50000      106353.00|      19.50000      106353.00| 
  FENCE, CHAIN LINK, 96 IN. , WITH BARBED |                             |                             | 
  WIRE                                    |                             |                             | 
0094 603-03829             2039.000  LFT  |       5.75000       11724.25|       5.75000       11724.25| 
  FENCE , FARM FIELD, MODIFIED            |                             |                             | 
0095 603-96521                1.000  EACH |     450.00000         450.00|     450.00000         450.00| 
  FENCE GATE, CHAIN LINK, RESET           |                             |                             | 
0096 604-07901               84.000  SYS  |     335.25000       28161.00|     125.00000       10500.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0097 604-90256             1185.000  SYS  |      31.80000       37683.00|      36.00000       42660.00| 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0098 604-91531             4885.000  SYS  |      24.40000      119194.00|      30.00000      146550.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
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0099 605-06095             2310.000  LFT  |      12.28000       28366.80|       6.00000       13860.00| 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0100 605-06100             9300.000  LFT  |      13.68000      127224.00|       7.00000       65100.00| 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0101 607-06335              101.000  LFT  |      73.66000        7439.66|      44.00000        4444.00| 
  PAVED SIDE DITCH, A                     |                             |                             | 
0102 608-05741           481586.000  LFT  |       0.44000      211897.84|       0.30000      144475.80| 
  WICK DRAIN                              |                             |                             | 
0103 609-06259             1143.000  SYS  |      75.74000       86570.82|      85.00000       97155.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0104 610-07487              754.000  TON  |      90.00000       67860.00|      90.00000       67860.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0105 610-08446               89.000  SYS  |      65.23000        5805.47|      48.00000        4272.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0106 610-09108              862.000  SYS  |      54.18000       46703.16|      50.00000       43100.00| 
  PCCP FOR APPROACHES, 9 IN.              |                             |                             | 
0107 611-02825                1.000  EACH |     310.00000         310.00|     310.00000         310.00| 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0108 611-06497                2.000  EACH |     140.00000         280.00|     140.00000         280.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0109 611-06498                5.000  EACH |     170.00000         850.00|     170.00000         850.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0110 616-02320             5795.000  SYS  |       1.34000        7765.30|       2.51000       14545.45| 
  GEOTEXTILES                             |                             |                             | 
0111 616-06405             3221.000  TON  |      25.29000       81459.09|      30.00000       96630.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0112 621-01004                3.000  EACH |    1200.00000        3600.00|     550.00000        1650.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0113 621-02770             1147.000  SYS  |       1.80000        2064.60|       1.20000        1376.40| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0114 621-04978            17842.000  SYS  |       0.90000       16057.80|       0.85000       15165.70| 
  SEED MIXTURE , HERBACEOUS               |                             |                             | 
0115 621-04978            14634.000  SYS  |       0.65000        9512.10|       0.60000        8780.40| 
  SEED MIXTURE , NO MOW                   |                             |                             | 
0116 621-06557             2634.000  LBS  |       3.00000        7902.00|       2.27000        5979.18| 
  SEED MIXTURE, T                         |                             |                             | 
0117 621-06560            94480.000  SYS  |       0.39000       36847.20|       0.40000       37792.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0118 621-06570             5345.000  CYS  |      14.33000       76593.85|      10.00000       53450.00| 
  TOP SOIL                                |                             |                             | 
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0119 621-06574             3220.000  SYS  |       5.17000       16647.40|       3.75000       12075.00| 
  SODDING                                 |                             |                             | 
0120 621-06626             3556.000  SYS  |       1.25000        4445.00|       1.10000        3911.60| 
  MULCHED SEEDING, D                      |                             |                             | 
0121 622-05625               20.000  EACH |     125.00000        2500.00|     175.00000        3500.00| 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, OVER 48 TO 72 IN.        |                             |                             | 
0122 622-05639               83.000  EACH |      45.00000        3735.00|      45.00000        3735.00| 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0123 622-05640              638.000  EACH |      55.00000       35090.00|      50.00000       31900.00| 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0124 622-05641               38.000  EACH |     100.00000        3800.00|      50.00000        1900.00| 
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                             |                             | 
  IN.                                     |                             |                             | 
0125 622-05649               49.000  EACH |     150.00000        7350.00|     249.00000       12201.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0126 622-05650              139.000  EACH |     240.00000       33360.00|     260.00000       36140.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0127 622-05654              132.000  EACH |      12.00000        1584.00|      20.00000        2640.00| 
  PLANT, PERENNIAL                        |                             |                             | 
0128 628-09402               36.000  MOS  |    5010.29000      180370.44|    2000.00000       72000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0129 628-09407               72.000  MOS  |     120.32000        8663.04|     300.00000       21600.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0130 701-06011                9.000  EACH |     948.14000        8533.26|     500.00000        4500.00| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0131 701-09557              661.000  LFT  |      46.72000       30881.92|      70.00000       46270.00| 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0132 701-09559                9.000  EACH |     894.23000        8048.07|    1500.00000       13500.00| 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0133 701-09683              513.000  EACH |     109.90000       56378.70|     145.00000       74385.00| 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0134 701-95780            25923.000  LFT  |      46.62000     1208530.26|      60.00000     1555380.00| 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0135 702-03607                1.000  EACH |     275.00000         275.00|     350.00000         350.00| 
  CORED HOLE IN CONCRETE                  |                             |                             | 
0136 702-51005             3377.100  CYS  |     352.65000     1190934.32|     600.00000     2026260.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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0137 702-51015             1033.800  CYS  |     175.75000      181690.35|     325.00000      335985.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0138 702-51110            11636.000  LBS  |       2.41000       28042.76|       5.00000       58180.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0139 702-90915              369.000  CYS  |     197.87000       73014.03|     450.00000      166050.00| 
  CONCRETE, A                             |                             |                             | 
0140 703-06028           291954.000  LBS  |       0.61000      178091.94|       0.80000      233563.20| 
  REINFORCING BARS                        |                             |                             | 
0141 703-06029          1436863.000  LBS  |       0.75000     1077647.25|       0.90000     1293176.70| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0142 704-51002             4583.900  CYS  |     465.00000     2131513.50|     450.00000     2062755.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0143 706-06339             4507.000  LFT  |      67.00000      301969.00|      80.00000      360560.00| 
  RAILING, PF-1 , MODIFIED                |                             |                             | 
0144 706-06339             1075.000  LFT  |     145.00000      155875.00|     120.00000      129000.00| 
  RAILING, PF-1 , MODIFIED WITH SCREEN    |                             |                             | 
  BACKING                                 |                             |                             | 
0145 706-06343              937.000  LFT  |     117.00000      109629.00|     120.00000      112440.00| 
  RAILING, PS-2 , MODIFIED                |                             |                             | 
0146 706-06343             1124.000  LFT  |     195.00000      219180.00|     165.00000      185460.00| 
  RAILING, PS-2 , MODIFIED WITH SCREEN    |                             |                             | 
  BACKING                                 |                             |                             | 
0148 706-06351                7.000  EACH |    2108.49000       14759.43|    3000.00000       21000.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1 , MODIFIED                        |                             |                             | 
0149 706-06353                1.000  EACH |    2108.49000        2108.49|    1900.00000        1900.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1 , MODIFIED                        |                             |                             | 
0150 706-06354                4.000  EACH |    2108.49000        8433.96|    1900.00000        7600.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-2 , MODIFIED                        |                             |                             | 
0151 706-08344             2558.000  SYS  |      90.93000      232598.94|     100.00000      255800.00| 
  REINFORCED CONCRETE MOMENT SLAB         |                             |                             | 
0152 706-51020              469.800  CYS  |     833.59000      391620.58|     750.00000      352350.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0153 706-92612             1791.000  LFT  |      85.82000      153703.62|      75.00000      134325.00| 
  RAILING, CONCRETE, C, MODIFIED          |                             |                             | 
0154 707-08476            11547.000  LFT  |     194.39000     2244621.33|     305.00000     3521835.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 72 IN. X 48 IN.                   |                             |                             | 
0155 707-08643              761.000  LFT  |     218.98000      166643.78|     400.00000      304400.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60 IN. X 48 IN.                   |                             |                             | 
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0156 709-51821                       LUMP |    6525.00000        6525.00|    6124.00000        6124.00| 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0157 709-51821                       LUMP |   40590.00000       40590.00|   36721.00000       36721.00| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0158 709-51821                       LUMP |   38115.00000       38115.00|   34375.00000       34375.00| 
  SURFACE SEAL , STR. NO. 3               |                             |                             | 
0159 711-51070               32.000  EACH |     128.78000        4120.96|     375.00000       12000.00| 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0160 715-03025                8.000  EACH |    2997.07000       23976.56|    2500.00000       20000.00| 
  SANITARY MANHOLE , 48 IN. DIA.          |                             |                             | 
0161 715-03025                4.000  EACH |    3914.98000       15659.92|    4000.00000       16000.00| 
  SANITARY MANHOLE , 60 IN. DIA.          |                             |                             | 
0162 715-04612              135.000  LFT  |      96.59000       13039.65|     100.00000       13500.00| 
  PIPE , SANITARY, 27 IN.                 |                             |                             | 
0163 715-04612              733.000  LFT  |     391.32000      286837.56|     200.00000      146600.00| 
  PIPE , STEEL CASING, 24 IN. ,           |                             |                             | 
0164 715-04612              261.000  LFT  |     548.68000      143205.48|     250.00000       65250.00| 
  PIPE , STEEL CASING, 30 IN.,            |                             |                             | 
0165 715-04612              130.000  LFT  |     752.99000       97888.70|     275.00000       35750.00| 
  PIPE , STEEL CASING, 36 IN.,            |                             |                             | 
0166 715-04664              840.000  LFT  |     129.05000      108402.00|      95.00000       79800.00| 
  PIPE, DUCTILE IRON, 20 IN.              |                             |                             | 
0167 715-05024             3748.000  LFT  |      74.56000      279450.88|      68.00000      254864.00| 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0168 715-05048            14369.000  LFT  |       2.15000       30893.35|       5.00000       71845.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0169 715-05053              297.000  LFT  |      14.62000        4342.14|      13.00000        3861.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0170 715-05062                       LUMP |    3079.21000        3079.21|    5000.00000        5000.00| 
  WATER SERVICE LINE                      |                             |                             | 
0171 715-05149             2777.000  LFT  |      40.30000      111913.10|      26.87000       74617.99| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0172 715-05151             1534.000  LFT  |      30.43000       46679.62|      24.89000       38181.26| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0173 715-05152             1261.000  LFT  |      37.11000       46795.71|      29.59000       37312.99| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0174 715-05153             1117.000  LFT  |      38.94000       43495.98|      34.00000       37978.00| 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0175 715-05154              262.000  LFT  |      40.83000       10697.46|      46.00000       12052.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0176 715-05156              646.000  LFT  |      42.23000       27280.58|      62.00000       40052.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
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0177 715-05162              330.000  LFT  |     138.14000       45586.20|     100.00000       33000.00| 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0178 715-05168               53.000  LFT  |      48.25000        2557.25|      50.00000        2650.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 
0179 715-05177              106.000  LFT  |      63.43000        6723.58|      75.00000        7950.00| 
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                             |                             | 
0180 715-05361              195.000  LFT  |      58.62000       11430.90|      38.00000        7410.00| 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0181 715-05407              200.000  LFT  |       7.44000        1488.00|       8.00000        1600.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0183 715-05411              266.000  LFT  |      49.76000       13236.16|      28.00000        7448.00| 
  PIPE, SANITARY SEWER, 12 IN.            |                             |                             | 
0184 715-05412              242.000  LFT  |      89.28000       21605.76|      52.00000       12584.00| 
  PIPE, SANITARY SEWER, 15 IN.            |                             |                             | 
0185 715-05413              400.000  LFT  |      86.08000       34432.00|      54.00000       21600.00| 
  PIPE, SANITARY SEWER, 18 IN.            |                             |                             | 
0186 715-08048                2.000  EACH |   33795.38000       67590.76|   35000.00000       70000.00| 
  STORMWATER TREATMENT SYSTEM             |                             |                             | 
0187 715-08250              586.000  LFT  |      67.46000       39531.56|      75.00000       43950.00| 
  PIPE, DUCTILE IRON, 12 IN.              |                             |                             | 
0188 715-08282              755.000  TON  |      90.00000       67950.00|      78.00000       58890.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0189 715-46000               39.000  EACH |     379.13000       14786.07|     463.11000       18061.29| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0190 715-46005                3.000  EACH |     397.46000        1192.38|     667.72000        2003.16| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0191 715-46015                2.000  EACH |     449.05000         898.10|    1100.00000        2200.00| 
  PIPE END SECTION, 21 IN.                |                             |                             | 
0192 715-46040                6.000  EACH |     708.08000        4248.48|    1756.64000       10539.84| 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0193 715-46045                8.000  EACH |     445.65000        3565.20|     850.00000        6800.00| 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                             |                             | 
0194 715-90714              103.000  LFT  |      48.32000        4976.96|      35.00000        3605.00| 
  PIPE, PVC, 12 IN.                       |                             |                             | 
0195 715-91361              769.000  LFT  |      23.08000       17748.52|      28.00000       21532.00| 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0196 715-91738               35.000  LFT  |      82.28000        2879.80|     100.00000        3500.00| 
  WATER MAIN, DUCTILE IRON, 6 IN.         |                             |                             | 
0197 715-91739              902.000  LFT  |      73.86000       66621.72|      35.00000       31570.00| 
  WATER MAIN, DUCTILE IRON, 8 IN.         |                             |                             | 
0198 715-92537             1058.000  LFT  |      24.76000       26196.08|      30.00000       31740.00| 
  PIPE, PVC, 8 IN.                        |                             |                             | 
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0199 715-92544             1244.000  LFT  |      81.59000      101497.96|      58.00000       72152.00| 
  WATER MAIN, DUCTILE IRON, 12 IN.        |                             |                             | 
0200 715-96669             3950.000  LFT  |      73.82000      291589.00|      64.00000      252800.00| 
  WATER MAIN, DUCTILE IRON, 16 IN.        |                             |                             | 
0201 715-96881                1.000  EACH |    1817.79000        1817.79|    1500.00000        1500.00| 
  PIPE END SECTION, 54 IN.                |                             |                             | 
0202 716-01382                3.000  EACH |    3259.19000        9777.57|    4500.00000       13500.00| 
  AIR RELEASE VALVE AND STRUCTURE,        |                             |                             | 
  COMPLETE                                |                             |                             | 
0203 716-07633              250.000  LFT  |     240.93000       60232.50|     243.00000       60750.00| 
  PIPE INSTALLATION, TRENCHLESS, 24 IN.   |                             |                             | 
0204 716-07634              598.000  LFT  |     266.30000      159247.40|     293.00000      175214.00| 
  PIPE INSTALLATION, TRENCHLESS, 30 IN.   |                             |                             | 
0205 716-07635              299.000  LFT  |     571.66000      170926.34|     370.00000      110630.00| 
  PIPE INSTALLATION, TRENCHLESS, 36 IN.   |                             |                             | 
0206 716-09551              110.000  LFT  |     298.06000       32786.60|     247.00000       27170.00| 
  PIPE INSTALLATION, TRENCHLESS, 20 IN.   |                             |                             | 
0207 718-06528                8.000  EACH |     610.32000        4882.56|     300.00000        2400.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0208 718-52610             1295.000  CYS  |      30.93000       40054.35|      42.00000       54390.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0209 718-99153            15303.000  SYS  |       0.54000        8263.62|       1.00000       15303.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0210 720-01092                2.000  EACH |    3079.13000        6158.26|    3000.00000        6000.00| 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0211 720-02367                1.000  EACH |    2713.93000        2713.93|    2500.00000        2500.00| 
  MANHOLE, J10                            |                             |                             | 
0212 720-03988                2.000  EACH |    2667.77000        5335.54|    3500.00000        7000.00| 
  MANHOLE, J4, DROP                       |                             |                             | 
0213 720-44000                4.000  EACH |     315.66000        1262.64|     800.00000        3200.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0215 720-45030                8.000  EACH |    1229.17000        9833.36|    1000.00000        8000.00| 
  INLET, E7                               |                             |                             | 
0216 720-45041                9.000  EACH |    1708.20000       15373.80|    2000.00000       18000.00| 
  INLET, H5                               |                             |                             | 
0217 720-45045               47.000  EACH |    1305.12000       61340.64|    1600.00000       75200.00| 
  INLET, J10                              |                             |                             | 
0218 720-45055               22.000  EACH |    1250.41000       27509.02|    1700.00000       37400.00| 
  INLET, M10                              |                             |                             | 
0219 720-45065                1.000  EACH |    2318.92000        2318.92|    7800.00000        7800.00| 
  INLET, N12 , MODIFIED                   |                             |                             | 
0220 720-45155                1.000  EACH |    1806.58000        1806.58|    2200.00000        2200.00| 
  INLET, M10, MODIFIED                    |                             |                             | 
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0221 720-45410               21.000  EACH |    1718.42000       36086.82|    1500.00000       31500.00| 
  MANHOLE, C4                             |                             |                             | 
0222 720-90129                2.000  EACH |    2435.51000        4871.02|    2800.00000        5600.00| 
  MANHOLE, J2                             |                             |                             | 
0223 720-93501                2.000  EACH |    4535.67000        9071.34|    7500.00000       15000.00| 
  MANHOLE, L4                             |                             |                             | 
0224 720-94612                1.000  EACH |    2465.91000        2465.91|    4500.00000        4500.00| 
  MANHOLE, K4                             |                             |                             | 
0225 720-95101                1.000  EACH |    4090.08000        4090.08|    6800.00000        6800.00| 
  MANHOLE, L2                             |                             |                             | 
0226 720-95422               18.000  EACH |    2357.86000       42441.48|    2800.00000       50400.00| 
  MANHOLE, J4                             |                             |                             | 
0227 720-96999                8.000  EACH |    3835.53000       30684.24|    5000.00000       40000.00| 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0228 720-98174                3.000  EACH |    1813.11000        5439.33|    2200.00000        6600.00| 
  INLET, B15                              |                             |                             | 
0229 720-98555                1.000  EACH |    1813.09000        1813.09|    2100.00000        2100.00| 
  INLET, C15                              |                             |                             | 
0230 721-43010                2.000  EACH |    2272.44000        4544.88|    2100.00000        4200.00| 
  AUTOMATIC DRAINAGE GATE, 18 IN.         |                             |                             | 
0231 723-08311               90.000  LFT  |    2942.55000      264829.50|    2750.00000      247500.00| 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 144 IN. , MODIFIED WITH A 5FT. 9 IN.  |                             |                             | 
  PEDESTAL                                |                             |                             | 
0232 723-08608             1548.000  SFT  |     108.52000      167988.96|     130.00000      201240.00| 
  WINGWALL                                |                             |                             | 
0233 724-51925              319.000  LFT  |     119.80000       38216.20|     170.00000       54230.00| 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0234 731-07016             2748.000  SFT  |       3.00000        8244.00|      28.00000       76944.00| 
  FACE PANELS, WIRE                       |                             |                             | 
0235 731-93945            82896.000  SFT  |      15.42000     1278256.32|      10.00000      828960.00| 
  FACE PANELS, CONCRETE                   |                             |                             | 
0236 731-93946            82896.000  SFT  |       2.35000      194805.60|       4.00000      331584.00| 
  WALL ERECTION                           |                             |                             | 
0237 731-93947             2632.000  LFT  |      13.07000       34400.24|      20.00000       52640.00| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0238 732-02433                2.000  EACH |    2298.56000        4597.12|    3800.00000        7600.00| 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON, 12 IN.                    |                             |                             | 
0239 732-02531                1.000  EACH |     976.54000         976.54|    2000.00000        2000.00| 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON 6 IN.                      |                             |                             | 
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0240 732-02532                3.000  EACH |    1258.43000        3775.29|    2200.00000        6600.00| 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON, 8 IN.                     |                             |                             | 
0241 732-04926                1.000  EACH |    5025.70000        5025.70|    7500.00000        7500.00| 
  VALVE WITH BOX, RESTRAINED, BUTTERFLY,  |                             |                             | 
  DUCTILE                                 |                             |                             | 
0243 732-04926                8.000  EACH |    6193.42000       49547.36|    8000.00000       64000.00| 
  VALVE WITH BOX, RESTRIANED, GATE        |                             |                             | 
  DUCTILE IRON,                           |                             |                             | 
0244 801-01504                4.000  EACH |      85.00000         340.00|     124.00000         496.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0245 801-01505                4.000  EACH |     115.00000         460.00|     126.00000         504.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                             |                             | 
  WORD (ONLY)                             |                             |                             | 
0246 801-04308                7.000  EACH |     525.00000        3675.00|     660.00000        4620.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0247 801-06196               53.000  EACH |     112.00000        5936.00|     122.00000        6466.00| 
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                             |                             | 
  ROUTES                                  |                             |                             | 
0248 801-06207             8673.000  LFT  |       0.93000        8065.89|       0.01000          86.73| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0249 801-06640               22.000  EACH |     300.00000        6600.00|     400.00000        8800.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0250 801-06710              400.000  DAY  |       4.74000        1896.00|       0.01000           4.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0251 801-06775                       LUMP |   86210.00000       86210.00|  200000.00000      200000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0252 801-07024                2.000  EACH |   13800.00000       27600.00|    6900.00000       13800.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0253 801-07118               96.000  LFT  |      10.55000        1012.80|      20.65000        1982.40| 
  BARRICADE, III-A                        |                             |                             | 
0254 801-07119               36.000  LFT  |      13.95000         502.20|      26.20000         943.20| 
  BARRICADE, III-B                        |                             |                             | 
0255 801-08401              995.000  LFT  |      24.84000       24715.80|      30.00000       29850.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0256 801-08508              150.000  LFT  |      33.16000        4974.00|      50.00000        7500.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0257 802-05704              262.000  LFT  |      12.00000        3144.00|      12.00000        3144.00| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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0258 802-76025              285.000  SFT  |      12.50000        3562.50|      12.50000        3562.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0259 802-76035               65.000  SFT  |      13.75000         893.75|      13.75000         893.75| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0260 802-76045              214.000  SFT  |      14.00000        2996.00|      14.00000        2996.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0261 805-01815                8.000  EACH |    2000.00000       16000.00|    2000.00000       16000.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0262 805-01815                2.000  EACH |    4827.36000        9654.72|    3200.00000        6400.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT. , ON PILE                           |                             |                             | 
0263 805-01842               26.000  EACH |     600.00000       15600.00|     600.00000       15600.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0264 805-01844             4160.000  LFT  |      12.00000       49920.00|      12.00000       49920.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0265 805-01879                3.000  EACH |     600.00000        1800.00|     600.00000        1800.00| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0266 805-02087                       LUMP |     500.00000         500.00|     500.00000         500.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0267 805-02373             5000.000  LFT  |       1.50000        7500.00|       1.50000        7500.00| 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0268 805-02639                1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00| 
  SIGNAL POLE, MAST ARM 20 FT.            |                             |                             | 
0269 805-04757                1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00| 
  SIGNAL POLE, MAST ARM, 35 FT.           |                             |                             | 
0270 805-04940                2.000  EACH |     850.00000        1700.00|     850.00000        1700.00| 
  MAST ARM ASSEMBLY WITH POLE MOUNTING    |                             |                             | 
  CLAMP                                   |                             |                             | 
0271 805-07767             1612.000  LFT  |       2.40000        3868.80|       2.40000        3868.80| 
  SIGNAL CABLE, 12C 14GA                  |                             |                             | 
0272 805-09344                2.000  EACH |    2130.00000        4260.00|    2130.00000        4260.00| 
  WIRELESS ACCESS POINT WITH MOUNTING     |                             |                             | 
  BRACKET                                 |                             |                             | 
0273 805-09344                2.000  EACH |    1150.00000        2300.00|    1150.00000        2300.00| 
  WIRELESS REPEATER WITH MOUNTING BRACKET |                             |                             | 
0274 805-09344                1.000  EACH |    2125.00000        2125.00|    2125.00000        2125.00| 
  WIRELESS VEHICLE DETECTION SYSTEM       |                             |                             | 
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0275 805-09344               19.000  EACH |     750.00000       14250.00|     750.00000       14250.00| 
  WIRELESS VEHICLE SENSOR NODE            |                             |                             | 
0276 805-78109                3.000  EACH |   10515.00000       31545.00|   10515.00000       31545.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0277 805-78205               14.000  EACH |     800.00000       11200.00|     800.00000       11200.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0278 805-78215                3.000  EACH |     690.00000        2070.00|     690.00000        2070.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0279 805-78230                8.000  EACH |    1100.00000        8800.00|    1100.00000        8800.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0280 805-78415                9.000  EACH |    1650.00000       14850.00|    1650.00000       14850.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0281 805-78420               11.000  EACH |     225.00000        2475.00|     225.00000        2475.00| 
  DISCONNECT HANGER                       |                             |                             | 
0282 805-78467               47.000  LFT  |       3.00000         141.00|       3.00000         141.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0283 805-78470            11183.000  LFT  |       0.85000        9505.55|       0.85000        9505.55| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0284 805-78485              751.000  LFT  |       1.55000        1164.05|       1.55000        1164.05| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0285 805-78490              389.000  LFT  |       1.65000         641.85|       1.65000         641.85| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0286 805-78510             8883.000  LFT  |       0.93000        8261.19|       0.93000        8261.19| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0287 805-78785               24.000  EACH |     575.00000       13800.00|     575.00000       13800.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0288 805-78795             3550.000  LFT  |      11.00000       39050.00|      11.00000       39050.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0289 805-78925                3.000  EACH |     515.00000        1545.00|     515.00000        1545.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0291 805-81060               10.000  EACH |    4755.00000       47550.00|    4755.00000       47550.00| 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0292 805-86890             5065.000  LFT  |       0.60000        3039.00|       0.60000        3039.00| 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0293 805-86900                8.000  EACH |     350.00000        2800.00|     350.00000        2800.00| 
  JUNCTION BOX                            |                             |                             | 
0294 805-92504               27.000  EACH |      10.00000         270.00|      10.00000         270.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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0295 807-01878               53.000  EACH |     170.00000        9010.00|     170.00000        9010.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT                        |                             |                             | 
0296 807-02106               14.000  EACH |     725.00000       10150.00|     725.00000       10150.00| 
  LUMINAIRE, UNDERPASS, WALL MOUNTED,     |                             |                             | 
  HIGH PRESSURE SODIUM, WITH VANDAL       |                             |                             | 
  SHIELD, 150 WATT, FURNISH               |                             |                             | 
0297 807-02191                6.000  EACH |     600.00000        3600.00|     600.00000        3600.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0298 807-02193               37.000  EACH |     800.00000       29600.00|     800.00000       29600.00| 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0299 807-04651             3070.000  LFT  |       7.00000       21490.00|       7.00000       21490.00| 
  WIRE , NO. 4, COPPER, IN PLASTIC DUCT,  |                             |                             | 
0300 807-04651             2210.000  LFT  |       9.00000       19890.00|       9.00000       19890.00| 
  WIRE , NO. 4, COPPER, IN PLASTIC DUCT,  |                             |                             | 
0301 807-04653               16.000  EACH |     280.00000        4480.00|     200.00000        3200.00| 
  LIGHTING FOUNDATION , BRIDGE MOUNT,     |                             |                             | 
  WITH GROUNDING                          |                             |                             | 
0302 807-04654               16.000  EACH |    1400.00000       22400.00|    1400.00000       22400.00| 
  LIGHT POLE , 40 FT., E.M.H., 8 FT. MAST |                             |                             | 
  ARM,                                    |                             |                             | 
0303 807-04654               37.000  EACH |    1500.00000       55500.00|    1500.00000       55500.00| 
  LIGHT POLE , 40 FT., E.M.H., 8 FT. MAST |                             |                             | 
  ARM,                                    |                             |                             | 
0304 807-07580             7464.000  LFT  |       7.00000       52248.00|       7.00000       52248.00| 
  WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0305 807-08214             3070.000  LFT  |       2.00000        6140.00|       2.00000        6140.00| 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0306 807-82051                2.000  EACH |     475.00000         950.00|     475.00000         950.00| 
  UNDERPASS CIRCUIT INSTALLATION, 1       |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0307 807-82052                6.000  EACH |     475.00000        2850.00|     475.00000        2850.00| 
  UNDERPASS CIRCUIT INSTALLATION, 2       |                             |                             | 
  LUMINAIRES                              |                             |                             | 
0308 807-86805                1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00| 
  SERVICE POINT, I                        |                             |                             | 
0309 807-86810                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00| 
  SERVICE POINT, II                       |                             |                             | 
0310 807-86905                2.000  EACH |      50.00000         100.00|      50.00000         100.00| 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-0907180          |(   5   ) 34-4456871         |(      ) 
                                          |E S WAGNER COMPANY           |MILLER BROS. CONSTRUCTION  I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0311 807-86910               53.000  EACH |      35.00000        1855.00|      35.00000        1855.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0312 807-86915               53.000  EACH |      35.00000        1855.00|      35.00000        1855.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0313 807-86920              132.000  EACH |      15.00000        1980.00|      15.00000        1980.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0314 807-86925               16.000  EACH |      15.00000         240.00|      15.00000         240.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0315 807-86930              106.000  EACH |      15.00000        1590.00|      15.00000        1590.00| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0316 807-86935               24.000  EACH |      15.00000         360.00|      15.00000         360.00| 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0317 807-86955                8.000  EACH |     115.00000         920.00|     115.00000         920.00| 
  CABLE DUCT MARKER                       |                             |                             | 
0318 808-03002             3226.000  LFT  |       0.35000        1129.10|       0.46000        1483.96| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0319 808-03631            22207.000  LFT  |       0.35000        7772.45|       0.46000       10215.22| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0320 808-03632            18583.000  LFT  |       0.35000        6504.05|       0.46000        8548.18| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0321 808-06701              448.000  LFT  |       0.33000         147.84|       0.30000         134.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0322 808-06703             6169.000  LFT  |       0.33000        2035.77|       0.30000        1850.70| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0323 808-06716             5973.000  LFT  |       0.32000        1911.36|       0.40000        2389.20| 
  LINE, REMOVE                            |                             |                             | 
0324 808-06800              303.000  LFT  |       8.25000        2499.75|      14.60000        4423.80| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 24 IN.         |                             |                             | 
0325 808-74805              327.000  LFT  |       8.25000        2697.75|      15.20000        4970.40| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0326 808-74807               18.000  EACH |     108.00000        1944.00|     123.50000        2223.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0327 808-74808                8.000  EACH |     150.00000        1200.00|     134.50000        1076.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0328 808-75067              157.000  LFT  |       6.75000        1059.75|       9.40000        1475.80| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-0907180          |(   5   ) 34-4456871         |(      ) 
                                          |E S WAGNER COMPANY           |MILLER BROS. CONSTRUCTION  I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0329 808-75240              326.000  LFT  |       0.33000         107.58|       0.30000          97.80| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0330 808-75245             6056.000  LFT  |       0.33000        1998.48|       0.30000        1816.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0331 808-75297              106.000  LFT  |       4.10000         434.60|       4.75000         503.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0332 808-75320               19.000  EACH |      72.00000        1368.00|      60.00000        1140.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0333 808-75325                4.000  EACH |     102.00000         408.00|      94.00000         376.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0334 808-92027             1062.000  LFT  |       1.37000        1454.94|       0.95000        1008.90| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0335 808-94455              166.000  LFT  |       2.11000         350.26|       4.50000         747.00| 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0336 808-98000             2624.000  LFT  |       0.70000        1836.80|       1.20000        3148.80| 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0337 206-51817             2723.000  SFT  |     150.00000      408450.00|      60.00000      163380.00| 
  SHEET PILING, STEEL                     |                             |                             | 
0338 205-09543              100.000  TON  |      27.03000        2703.00|      20.00000        2000.00| 
  NO 2 STONE                              |                             |                             | 
0339 303-08210              400.000  TON  |      23.81000        9524.00|      25.00000       10000.00| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0340 801-03290                2.000  EACH |     375.00000         750.00|     425.00000         850.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0341 801-06539                       LUMP |    4500.00000        4500.00|    4500.00000        4500.00| 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0342 801-02617                4.000  EACH |     700.00000        2800.00|     700.00000        2800.00| 
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                             |                             | 
  AND ANCHORS                             |                             |                             | 
0343 801-94295                8.000  EACH |     125.00000        1000.00|     125.00000        1000.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0344 805-02595                2.000  EACH |     250.00000         500.00|     250.00000         500.00| 
  CONTROLLER, RESET TIMING                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : R -31752-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-0907180          |(   5   ) 34-4456871         |(      ) 
                                          |E S WAGNER COMPANY           |MILLER BROS. CONSTRUCTION  I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0345 202-03000                       LUMP |    9746.02000        9746.02|    7800.00000        7800.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                             |                             | 
  NO 39                                   |                             |                             | 
0346 501-06727                       LUMP |   17199.83000       17199.83|   15000.00000       15000.00| 
  CORING, PCCP                            |                             |                             | 
0347 711-51114               44.000  EACH |      16.26000         715.44|      20.00000         880.00| 
  ANCHOR BOLT, AR22                       |                             |                             | 
0348 732-04836                1.000  EACH |   10789.82000       10789.82|   10000.00000       10000.00| 
  GATE VALVE                              |                             |                             | 
0349 802-76125                2.000  EACH |    8800.00000       17600.00|    8800.00000       17600.00| 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                             |                             | 
0350 802-07135                4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00| 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
     SECTION TOTALS                       |           $    36,079,457.36|           $    39,349,374.05|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    36,079,457.36|           $    39,349,374.05|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 09/30/12 
     LOCATION     : ON RONALD REAGAN PARKWAY FROM CR 100S TO US 36                   PROJECT(S) :  NCPD009 
                                                                                                   0400560 
                                                                                                   0400561 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1698047     GRADEX INC                                                                 $    11,362,998.52  100.0000% 
   2   36-2231526     WALSH CONSTR COMPANY                                                       $    11,384,156.35  100.1862% 
   3   61-1023045     FAULKNER CONSTRUCTION LLC                                                  $    11,929,091.50  104.9819% 
   4   35-1875662     CRIDER & CRIDER INC                                                        $    12,166,531.70  107.0715% 
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $    12,242,802.00  107.7427% 
   6   35-1128289     BEATY CONSTRUCTION INC                                                     $    12,276,975.02  108.0434% 
       99-9996108      CALUMET CIVIL/ CENTRAL ENGINEERING JV                                               IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2  ) 36-2231526          |(   3  ) 61-1023045 
                                          |GRADEX INC                   |WALSH CONSTR COMPANY         |FAULKNER CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   75000.00000       75000.00|  373509.20000      373509.20|   58809.00000       58809.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  567800.00000      567800.00|  569200.00000      569200.00|  575347.36920      575347.37 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |  100000.00000      100000.00|  125000.00000      125000.00|  109500.00000      109500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-01300                1.000  EACH |    1000.00000        1000.00|    5000.00000        5000.00|    3500.00000        3500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 202-02772                1.000  EACH |     425.00000         425.00|     425.00000         425.00|     250.00000         250.00 
  CASTING, REMOVE                         |                             |                             | 
0013 202-96133              785.000  LFT  |      14.75000       11578.75|      14.75000       11578.75|       5.00000        3925.00 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02000            91806.000  CYS  |       5.00000      459030.00|       5.00000      459030.00|       3.31000      303877.86 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070           268975.000  CYS  |       5.50000     1479362.50|       6.40000     1721440.00|       8.12000     2184077.00 
  BORROW                                  |                             |                             | 
0016 203-51223             4592.000  CYS  |       6.50000       29848.00|       6.50000       29848.00|      20.00000       91840.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 204-08415               16.000  EACH |     200.00000        3200.00|     423.83000        6781.28|    1500.00000       24000.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0018 205-02770            19240.000  SYS  |       1.15000       22126.00|       1.12000       21548.80|       1.28000       24627.20 
  EROSION CONTROL BLANKET                 |                             |                             | 
0019 205-03371               10.000  CYS  |      65.00000         650.00|     100.00000        1000.00|      58.00000         580.00 
  SEDIMENT, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 36-2231526         |(   3  ) 61-1023045 
                                          |GRADEX INC                   |WALSH CONSTR COMPANY         |FAULKNER CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06930                9.000  TON  |      52.00000         468.00|      52.00000         468.00|      50.00000         450.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0021 205-06931              273.000  TON  |      27.00000        7371.00|      27.00000        7371.00|      26.00000        7098.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0022 205-06932              204.000  LFT  |      10.30000        2101.20|      10.00000        2040.00|      10.30000        2101.20 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0023 205-06937             5440.000  LFT  |       1.25000        6800.00|       1.20000        6528.00|       1.46000        7942.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 205-06938              460.000  LFT  |      10.50000        4830.00|      10.50000        4830.00|       8.06000        3707.60 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0025 205-09543              594.000  TON  |      14.00000        8316.00|      14.00000        8316.00|      17.00000       10098.00 
  NO 2 STONE                              |                             |                             | 
0026 206-04301             3476.000  SFT  |      20.50000       71258.00|      60.00000      208560.00|      16.53000       57458.28 
  SHEET PILING, STEEL, S=18.1             |                             |                             | 
0027 206-51230             2628.000  CYS  |      20.00000       52560.00|      10.00000       26280.00|      25.00000       65700.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0029 207-08266             1460.000  SYS  |       1.00000        1460.00|       1.00000        1460.00|       5.00000        7300.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0030 207-08267             3413.000  SYS  |       5.70000       19454.10|       5.70000       19454.10|       8.20000       27986.60 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0031 211-02050             1113.000  CYS  |      18.75000       20868.75|      18.75000       20868.75|      26.00000       28938.00 
  B BORROW                                |                             |                             | 
0032 211-06467              182.600  CYS  |      41.00000        7486.60|      33.44000        6106.14|      28.00000        5112.80 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0033 211-09264             1656.000  CYS  |      18.75000       31050.00|      18.75000       31050.00|      30.00000       49680.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0034 211-09266             1383.000  CYS  |      29.95000       41420.85|      29.95000       41420.85|      30.00000       41490.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0035 211-09268             2953.000  CYS  |      51.00000      150603.00|      51.00000      150603.00|      70.00000      206710.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0036 301-07448            21570.000  TON  |      12.95000      279331.50|      12.95000      279331.50|      14.70000      317079.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0037 302-07455               59.000  CYS  |      72.25000        4262.75|      72.25000        4262.75|      30.00000        1770.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0038 303-01180              352.000  TON  |      17.00000        5984.00|      17.00000        5984.00|      17.70000        6230.40 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0039 303-08210              330.000  TON  |      17.00000        5610.00|      17.00000        5610.00|      24.70000        8151.00 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0040 306-08033             4355.000  SYS  |       1.30000        5661.50|       1.51000        6576.05|       2.37000       10321.35 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0041 401-06264                       LUMP |    1000.00000        1000.00|   15000.00000       15000.00|   13000.00000       13000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 36-2231526         |(   3  ) 61-1023045 
                                          |GRADEX INC                   |WALSH CONSTR COMPANY         |FAULKNER CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 401-07320              827.000  TON  |      65.00000       53755.00|      62.00000       51274.00|      62.00000       51274.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0043 401-07334              328.000  TON  |      73.00000       23944.00|      73.00000       23944.00|      73.00000       23944.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0044 401-07334             4402.000  TON  |      84.00000      369768.00|      77.00000      338954.00|      77.00000      338954.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm , SMA |                             |                             | 
0045 401-07403             6014.000  TON  |      50.00000      300700.00|      48.00000      288672.00|      48.00000      288672.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0046 401-07422             2737.000  TON  |      47.00000      128639.00|      44.00000      120428.00|      44.00000      120428.00 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                             |                             | 
0047 401-07424            14261.000  TON  |      42.00000      598962.00|      42.00000      598962.00|      42.00000      598962.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0048 401-07429             5801.000  TON  |      44.00000      255244.00|      52.00000      301652.00|      52.00000      301652.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0049 406-05520               50.000  TON  |     500.00000       25000.00|     455.00000       22750.00|     455.00000       22750.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0050 601-01522                4.000  EACH |    1800.00000        7200.00|    1790.00000        7160.00|    2075.00000        8300.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0051 601-02103               88.000  LFT  |      24.00000        2112.00|      23.50000        2068.00|      20.50000        1804.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0052 601-06854                4.000  EACH |    3900.00000       15600.00|    3855.00000       15420.00|    2705.00000       10820.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0053 601-06855                3.000  EACH |     800.00000        2400.00|     780.00000        2340.00|     775.00000        2325.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0054 601-94689               13.000  EACH |    2300.00000       29900.00|    2240.00000       29120.00|    2215.00000       28795.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0055 601-99105              907.000  LFT  |      16.50000       14965.50|      16.00000       14512.00|      15.25000       13831.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0056 602-06729               28.000  EACH |      14.40000         403.20|      14.00000         392.00|      10.00000         280.00 
  BARRIER DELINEATOR                      |                             |                             | 
0057 603-03829             1127.000  LFT  |      57.00000       64239.00|      56.00000       63112.00|      89.00000      100303.00 
  FENCE                                   |                             |                             | 
0058 605-06155              317.000  LFT  |      24.70000        7829.90|      24.33000        7712.61|      27.50000        8717.50 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0061 607-06335              157.000  LFT  |      46.00000        7222.00|      34.29000        5383.53|      55.00000        8635.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0062 609-06259              353.800  SYS  |      51.00000       18043.80|      48.07000       17007.17|      81.45000       28817.01 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0063 610-07487             1616.000  TON  |      57.00000       92112.00|      73.00000      117968.00|      73.00000      117968.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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0064 610-08446              215.000  SYS  |      41.00000        8815.00|      46.15000        9922.25|      59.50000       12792.50 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0065 615-06490               39.000  EACH |     165.00000        6435.00|     161.00000        6279.00|     118.00000        4602.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06505               12.000  EACH |     640.00000        7680.00|     630.00000        7560.00|     640.00000        7680.00 
  MONUMENT, B                             |                             |                             | 
0067 615-06510                2.000  EACH |     390.00000         780.00|     380.00000         760.00|     490.00000         980.00 
  MONUMENT, C                             |                             |                             | 
0068 616-02320            10277.000  SYS  |       1.00000       10277.00|       1.00000       10277.00|       1.19000       12229.63 
  GEOTEXTILES                             |                             |                             | 
0069 616-05688             1114.000  TON  |      33.50000       37319.00|      33.50000       37319.00|      29.75000       33141.50 
  RIPRAP, CLASS 1                         |                             |                             | 
0070 616-06405             4665.000  TON  |      22.00000      102630.00|      22.00000      102630.00|      24.95000      116391.75 
  RIPRAP, REVETMENT                       |                             |                             | 
0071 616-07266             1338.000  LFT  |      39.00000       52182.00|      38.00000       50844.00|      68.00000       90984.00 
  COIR ROLL                               |                             |                             | 
0072 621-01004                4.000  EACH |     360.00000        1440.00|     350.00000        1400.00|     575.00000        2300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0073 621-01597              971.000  SYS  |       3.50000        3398.50|       3.40000        3301.40|       6.80000        6602.80 
  EROSION CONTROL, MAT Turf Reinforcement |                             |                             | 
  Mat                                     |                             |                             | 
0074 621-02318               32.000  LBS  |     140.00000        4480.00|     136.00000        4352.00|     159.50000        5104.00 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0075 621-02356               99.000  LBS  |     108.00000       10692.00|     105.00000       10395.00|     148.50000       14701.50 
  SEEDING, WETLAND                        |                             |                             | 
0076 621-02356                5.000  LBS  |     139.00000         695.00|     135.00000         675.00|     473.00000        2365.00 
  SEEDING, WETLAND EDGE                   |                             |                             | 
0077 621-02770             4889.000  SYS  |       1.15000        5622.35|       1.12000        5475.68|       1.28000        6257.92 
  EROSION CONTROL BLANKET                 |                             |                             | 
0078 621-02770              909.000  SYS  |       0.83000         754.47|       0.81000         736.29|       1.28000        1163.52 
  EROSION CONTROL BLANKET TEMPORARY       |                             |                             | 
0079 621-06545                8.000  TON  |    1460.00000       11680.00|    1425.00000       11400.00|     800.00000        6400.00 
  FERTILIZER                              |                             |                             | 
0080 621-06554             2972.000  LBS  |       3.65000       10847.80|       3.55000       10550.60|       5.82000       17297.04 
  SEED MIXTURE, U                         |                             |                             | 
0081 621-06557             1000.000  LBS  |       2.45000        2450.00|       2.40000        2400.00|       2.85000        2850.00 
  SEED MIXTURE, T                         |                             |                             | 
0082 621-06565               48.000  TON  |     330.00000       15840.00|     320.00000       15360.00|     275.00000       13200.00 
  MULCHING MATERIAL                       |                             |                             | 
0083 621-06567              237.000  kGAL |       1.05000         248.85|       1.00000         237.00|       1.00000         237.00 
  WATER                                   |                             |                             | 
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0084 621-06574             3613.000  SYS  |       3.50000       12645.50|       3.50000       12645.50|       2.92000       10549.96 
  SODDING                                 |                             |                             | 
0085 621-06575             4262.000  SYS  |       3.50000       14917.00|       3.50000       14917.00|       2.92000       12445.04 
  SODDING, NURSERY                        |                             |                             | 
0086 621-08161             2723.000  SYS  |       3.50000        9530.50|       3.40000        9258.20|       6.80000       18516.40 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0087 621-09399               32.000  LBS  |      82.00000        2624.00|      80.00000        2560.00|     243.00000        7776.00 
  SEED MIXTURE, WET MESIC                 |                             |                             | 
0088 622-05639              413.000  EACH |       8.80000        3634.40|       8.56000        3535.28|      15.25000        6298.25 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0089 622-05648               44.000  EACH |      44.00000        1936.00|      43.50000        1914.00|      15.25000         671.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN. OR UNDER                         |                             |                             | 
0090 622-05649               28.000  EACH |     160.00000        4480.00|     155.00000        4340.00|     670.00000       18760.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0091 622-05650               14.000  EACH |     278.00000        3892.00|     270.00000        3780.00|     775.00000       10850.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0092 622-52436               12.000  EACH |      41.00000         492.00|      40.00000         480.00|      40.00000         480.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0093 622-91786              882.000  EACH |       8.00000        7056.00|       7.95000        7011.90|      15.25000       13450.50 
  SEEDLING                                |                             |                             | 
0094 622-98200                1.000  EACH |      24.00000          24.00|      40.00000          40.00|      40.00000          40.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0095 628-09402               36.000  MOS  |    1850.00000       66600.00|    1800.00000       64800.00|    1600.00000       57600.00 
  FIELD OFFICE, B                         |                             |                             | 
0096 628-09407               31.000  MOS  |     250.00000        7750.00|     150.00000        4650.00|     600.00000       18600.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0097 701-05779                       LUMP |   26500.00000       26500.00|  175000.00000      175000.00|   26000.00000       26000.00 
  FURNISHING DRILLED SHAFT DRILLING       |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0098 701-05780              275.500  CYS  |     345.00000       95047.50|     308.22000       84914.61|     256.65000       70707.08 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0099 701-05781              275.500  CYS  |     257.00000       70803.50|     249.83000       68828.17|     195.00000       53722.50 
  UNCLASSIFIED SHAFT EXCAVATION           |                             |                             | 
0100 701-05782               22.000  CYS  |     257.00000        5654.00|     195.00000        4290.00|     195.00000        4290.00 
  UNCLASSIFIED EXTRA DEPTH EXCAVATION     |                             |                             | 
0101 701-05783                8.000  HRS  |     669.00000        5352.00|     650.00000        5200.00|     650.00000        5200.00 
  OBSTRUCTIONS                            |                             |                             | 
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0102 701-05787                       LUMP |    7700.00000        7700.00|   15000.00000       15000.00|    7900.00000        7900.00 
  INSTRUMENTATION, INTEGRITY TESTING AND  |                             |                             | 
  DATA COLLECTION                         |                             |                             | 
0103 701-06011                2.000  EACH |     770.00000        1540.00|    3243.15000        6486.30|    1500.00000        3000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0104 701-09557              118.000  LFT  |      30.50000        3599.00|      46.00000        5428.00|      50.00000        5900.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0105 701-09559                2.000  EACH |     770.00000        1540.00|    1621.58000        3243.16|    1500.00000        3000.00 
  TEST PILE, DYNAMIC, RESTRIKE HP 12 X 53 |                             |                             | 
0106 701-09739               42.000  EACH |     123.00000        5166.00|     108.46000        4555.32|     111.40000        4678.80 
  PILE SHOE, HP 12 X 53 , STEEL H         |                             |                             | 
0107 701-51195             1960.000  LFT  |      30.50000       59780.00|      30.00000       58800.00|      31.77000       62269.20 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0108 701-93633             2058.000  LFT  |      30.50000       62769.00|      20.00000       41160.00|      30.00000       61740.00 
  OVERSIZED PREDRILLED PILE HOLES         |                             |                             | 
0109 702-51005             1066.400  CYS  |     509.00000      542797.60|     398.00000      424427.20|     706.64000      753560.90 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0110 702-51100              434.000  LBS  |       4.65000        2018.10|       4.92000        2135.28|       7.00000        3038.00 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0111 702-51110             1288.000  LBS  |       2.58000        3323.04|       2.96000        3812.48|       4.00000        5152.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0112 702-93722                3.000  CYS  |     309.00000         927.00|     727.00000        2181.00|     600.00000        1800.00 
  CONCRETE, C                             |                             |                             | 
0113 703-51030           149038.000  LBS  |       0.72000      107307.36|       0.57000       84951.66|       1.12180      167190.83 
  REINFORCING STEEL                       |                             |                             | 
0114 703-51032           418755.000  LBS  |       0.67000      280565.85|       0.62000      259628.10|       1.21540      508954.83 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0115 704-51002             1521.700  CYS  |     370.00000      563029.00|     370.00000      563029.00|     430.11000      654498.39 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0116 706-05732                4.000  EACH |    1545.00000        6180.00|    1708.21000        6832.84|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0117 706-51020              110.800  CYS  |     360.00000       39888.00|     315.19000       34923.05|     526.00000       58280.80 
  CONCRETE, C, RAILING                    |                             |                             | 
0118 707-09633             4509.000  LFT  |     386.00000     1740474.00|     250.00000     1127250.00|     200.00000      901800.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 78 IN. X 60 IN.                   |                             |                             | 
0119 709-51821                       LUMP |   25600.00000       25600.00|   21997.00000       21997.00|   22997.00000       22997.00 
  SURFACE SEAL                            |                             |                             | 
0120 712-04131                       LUMP |   32000.00000       32000.00|   40605.79000       40605.79|   15000.00000       15000.00 
  STRUCTURE , ROCK, IN CHANNEL            |                             |                             | 
0121 714-05760              100.000  LFT  |     670.00000       67000.00|     670.00000       67000.00|    1005.35000      100535.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 12' X 5'                           |                             |                             | 
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0122 714-08514             1698.000  SFT  |      55.00000       93390.00|      52.21000       88652.58|      27.13000       46066.74 
  WINGWALL                                |                             |                             | 
0123 715-03475               24.000  EACH |     430.00000       10320.00|     430.00000       10320.00|     377.00000        9048.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0124 715-03476                2.000  EACH |     930.00000        1860.00|     930.00000        1860.00|     505.00000        1010.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0125 715-05048            11875.000  LFT  |       3.32000       39425.00|       3.32000       39425.00|       7.09000       84193.75 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0126 715-05053             1698.000  LFT  |       9.45000       16046.10|       9.45000       16046.10|       8.51000       14449.98 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0127 715-05123               76.000  LFT  |      55.00000        4180.00|      55.00000        4180.00|      33.11000        2516.36 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0128 715-05127               20.000  LFT  |      98.00000        1960.00|      98.00000        1960.00|      43.12000         862.40 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0129 715-05149               20.000  LFT  |      31.00000         620.00|      31.00000         620.00|      28.00000         560.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0130 715-05169              378.000  LFT  |      32.00000       12096.00|      32.00000       12096.00|      37.33000       14110.74 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0131 715-05407              180.000  LFT  |       8.75000        1575.00|       3.00000         540.00|      12.50000        2250.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0132 715-05411             1060.000  LFT  |      55.00000       58300.00|      55.00000       58300.00|      65.00000       68900.00 
  PIPE, SANITARY SEWER, 12 IN.            |                             |                             | 
0133 715-05842                1.000  EACH |    1900.00000        1900.00|    1900.00000        1900.00|    1000.00000        1000.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0134 715-09064             1060.000  LFT  |       3.00000        3180.00|       3.00000        3180.00|       1.75000        1855.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0135 715-92874              147.000  LFT  |      52.00000        7644.00|      52.00000        7644.00|     290.00000       42630.00 
  PIPE ENCASEMENT , 24"                   |                             |                             | 
0136 718-06531               45.000  EACH |     425.00000       19125.00|     425.00000       19125.00|      50.00000        2250.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0137 718-06532             3000.000  LFT  |       1.50000        4500.00|       1.50000        4500.00|       1.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0138 718-52610             1069.000  CYS  |      30.00000       32070.00|      30.00000       32070.00|      26.00000       27794.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0139 720-03194                3.000  EACH |    2900.00000        8700.00|    2900.00000        8700.00|    2312.00000        6936.00 
  MANHOLE , SANITARY, TYPE C              |                             |                             | 
0140 720-44070                1.000  EACH |    1250.00000        1250.00|    1250.00000        1250.00|    1143.00000        1143.00 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
0141 720-45025                2.000  EACH |    1900.00000        3800.00|    1900.00000        3800.00|     791.00000        1582.00 
  INLET, D6                               |                             |                             | 
0142 720-45605                3.000  LFT  |     625.00000        1875.00|     625.00000        1875.00|    2500.00000        7500.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
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0143 723-06912              100.000  LFT  |    1060.00000      106000.00|    1500.00000      150000.00|    1841.00000      184100.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
0144 723-07105              152.000  LFT  |    2690.00000      408880.00|    2000.00000      304000.00|    1976.02000      300355.04 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0145 723-08608             1135.000  SFT  |      55.00000       62425.00|      75.00000       85125.00|      71.25000       80868.75 
  WINGWALL                                |                             |                             | 
0146 724-03276              157.000  LFT  |     105.00000       16485.00|      41.05000        6444.85|     140.54000       22064.78 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0147 731-93945             2882.000  SFT  |      19.00000       54758.00|      14.50000       41789.00|      16.39000       47235.98 
  FACE PANELS, CONCRETE                   |                             |                             | 
0148 731-93946             2882.000  SFT  |       6.70000       19309.40|       8.00000       23056.00|      12.86000       37062.52 
  WALL ERECTION                           |                             |                             | 
0149 731-93947              156.000  LFT  |      41.00000        6396.00|      26.75000        4173.00|      25.00000        3900.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0150 801-03290                4.000  EACH |     360.00000        1440.00|     351.00000        1404.00|     399.00000        1596.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0151 801-04308                4.000  EACH |    1325.00000        5300.00|    1288.00000        5152.00|     525.00000        2100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0152 801-06625                8.000  EACH |     148.00000        1184.00|     144.00000        1152.00|      95.00000         760.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0153 801-06640               21.000  EACH |     250.00000        5250.00|     247.00000        5187.00|     275.00000        5775.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0154 801-06775                       LUMP |  275000.00000      275000.00|  300000.00000      300000.00|  148222.38000      148222.38 
  MAINTAINING TRAFFIC                     |                             |                             | 
0155 801-07119              300.000  LFT  |      34.00000       10200.00|      28.00000        8400.00|      33.00000        9900.00 
  BARRICADE, III-B                        |                             |                             | 
0156 802-05701              162.000  LFT  |      11.50000        1863.00|      14.00000        2268.00|      14.00000        2268.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0157 802-76025              140.000  SFT  |      15.50000        2170.00|      12.50000        1750.00|      12.50000        1750.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0158 802-76035               35.000  SFT  |      20.50000         717.50|      14.50000         507.50|      14.50000         507.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0159 802-76045               20.000  SFT  |      20.50000         410.00|      18.00000         360.00|      18.00000         360.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0160 804-06770               32.000  EACH |      41.00000        1312.00|      25.00000         800.00|      21.00000         672.00 
  DELINEATOR POST                         |                             |                             | 
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     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 36-2231526         |(   3  ) 61-1023045 
                                          |GRADEX INC                   |WALSH CONSTR COMPANY         |FAULKNER CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0161 805-01815                1.000  EACH |    2300.00000        2300.00|    1800.00000        1800.00|    1800.00000        1800.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0162 805-01842                5.000  EACH |     773.00000        3865.00|     900.00000        4500.00|     900.00000        4500.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0163 805-02087                       LUMP |     515.00000         515.00|     500.00000         500.00|     500.00000         500.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0164 805-02328             1140.000  LFT  |       0.21000         239.40|       0.20000         228.00|       0.20000         228.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0165 805-06592              940.000  LFT  |      12.30000       11562.00|      12.00000       11280.00|      12.00000       11280.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0166 805-78205                5.000  EACH |     645.00000        3225.00|     750.00000        3750.00|     750.00000        3750.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0167 805-78215                2.000  EACH |     645.00000        1290.00|     550.00000        1100.00|     550.00000        1100.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0168 805-78230                2.000  EACH |    1005.00000        2010.00|    1150.00000        2300.00|    1150.00000        2300.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0169 805-78415                2.000  EACH |    2000.00000        4000.00|    1450.00000        2900.00|    1450.00000        2900.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0170 805-78420                2.000  EACH |     280.00000         560.00|     300.00000         600.00|     300.00000         600.00 
  DISCONNECT HANGER                       |                             |                             | 
0171 805-78467               30.000  LFT  |       2.55000          76.50|       2.50000          75.00|       2.50000          75.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0172 805-78485              535.000  LFT  |       1.80000         963.00|       1.80000         963.00|       1.80000         963.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0173 805-78490             1175.000  LFT  |       1.95000        2291.25|       1.90000        2232.50|       1.90000        2232.50 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0174 805-78510             1535.000  LFT  |       1.80000        2763.00|       1.50000        2302.50|       1.50000        2302.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0175 805-78785                7.000  EACH |     720.00000        5040.00|     700.00000        4900.00|     700.00000        4900.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0176 805-78795              414.000  LFT  |       9.25000        3829.50|       8.20000        3394.80|       8.20000        3394.80 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0177 805-81032                1.000  EACH |    4350.00000        4350.00|    3850.00000        3850.00|    3850.00000        3850.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0178 805-92504                2.000  EACH |     310.00000         620.00|     200.00000         400.00|     200.00000         400.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0179 805-96014             1549.000  LFT  |       2.05000        3175.45|       2.00000        3098.00|       2.00000        3098.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 36-2231526         |(   3  ) 61-1023045 
                                          |GRADEX INC                   |WALSH CONSTR COMPANY         |FAULKNER CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 808-06701             2150.000  LFT  |       1.03000        2214.50|       0.40000         860.00|       0.99000        2128.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0181 808-06703            14636.000  LFT  |       0.54000        7903.44|       0.40000        5854.40|       0.52000        7610.72 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0182 808-06705             4074.000  LFT  |       1.50000        6111.00|       1.00000        4074.00|       1.45000        5907.30 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0183 808-75051             1216.000  LFT  |       2.10000        2553.60|       1.50000        1824.00|       2.05000        2492.80 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0184 808-75054             1216.000  LFT  |       2.10000        2553.60|       1.50000        1824.00|       2.05000        2492.80 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0185 808-75059              300.000  LFT  |       2.10000         630.00|       1.50000         450.00|       2.05000         615.00 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0186 808-75245            10844.000  LFT  |       0.54000        5855.76|       0.40000        4337.60|       0.52000        5638.88 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0187 808-75260             1670.000  LFT  |       2.20000        3674.00|       2.50000        4175.00|       2.15000        3590.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0188 808-75278              650.000  LFT  |       2.20000        1430.00|       2.50000        1625.00|       2.15000        1397.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0189 808-75290              600.000  LFT  |       4.40000        2640.00|       5.00000        3000.00|       4.35000        2610.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0190 808-75297              168.000  LFT  |       4.40000         739.20|       5.00000         840.00|       4.35000         730.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0191 808-75320               18.000  EACH |      87.00000        1566.00|      85.00000        1530.00|      85.00000        1530.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0192 808-75325               14.000  EACH |     118.00000        1652.00|      95.00000        1330.00|     115.00000        1610.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0193 808-75998              449.000  EACH |      14.90000        6690.10|      14.48000        6501.52|      14.48000        6501.52 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0194 207-08263            56830.000  SYS  |       3.70000      210271.00|       4.25000      241527.50|       3.65000      207429.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0195 605-06240               70.000  SYS  |      88.00000        6160.00|      72.87000        5100.90|     139.50000        9765.00 
  CENTER CURB, A, CONCRETE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(   2   ) 36-2231526         |(   3  ) 61-1023045 
                                          |GRADEX INC                   |WALSH CONSTR COMPANY         |FAULKNER CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0196 605-06275              734.000  SYS  |      85.00000       62390.00|      69.09000       50712.06|      71.50000       52481.00 
  CENTER CURB, D, CONCRETE, MODIFIED      |                             |                             | 
     SECTION TOTALS                       |           $    11,362,998.52|           $    11,384,156.35|           $    11,929,091.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    11,362,998.52|           $    11,384,156.35|           $    11,929,091.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  315000.00000      315000.00|   60000.00000       60000.00|   45000.00000       45000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  620000.00000      620000.00|  483322.15000      483322.15|  613845.00000      613845.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |  125000.00000      125000.00|   70000.00000       70000.00|  122750.00000      122750.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-01300                1.000  EACH |    1000.00000        1000.00|    1280.00000        1280.00|    2500.00000        2500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 202-02772                1.000  EACH |     100.00000         100.00|      50.27000          50.27|     450.00000         450.00 
  CASTING, REMOVE                         |                             |                             | 
0013 202-96133              785.000  LFT  |      10.00000        7850.00|      30.10000       23628.50|      16.00000       12560.00 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02000            91806.000  CYS  |      15.00000     1377090.00|       7.17000      658249.02|       5.25000      481981.50 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070           268975.000  CYS  |       5.00000     1344875.00|       6.52000     1753717.00|       6.75000     1815581.25 
  BORROW                                  |                             |                             | 
0016 203-51223             4592.000  CYS  |       5.00000       22960.00|       8.00000       36736.00|       7.00000       32144.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 204-08415               16.000  EACH |     125.00000        2000.00|    1200.00000       19200.00|     450.00000        7200.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0018 205-02770            19240.000  SYS  |       1.12000       21548.80|       1.12000       21548.80|       1.20000       23088.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0019 205-03371               10.000  CYS  |      50.00000         500.00|      17.71000         177.10|      70.00000         700.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0020 205-06930                9.000  TON  |      30.00000         270.00|      41.93000         377.37|      55.00000         495.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 205-06931              273.000  TON  |      30.00000        8190.00|      39.19000       10698.87|      28.50000        7780.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0022 205-06932              204.000  LFT  |      10.00000        2040.00|      18.92000        3859.68|      10.50000        2142.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0023 205-06937             5440.000  LFT  |       1.20000        6528.00|       2.80000       15232.00|       1.30000        7072.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 205-06938              460.000  LFT  |      10.00000        4600.00|      10.87000        5000.20|      11.25000        5175.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0025 205-09543              594.000  TON  |      15.00000        8910.00|      14.44000        8577.36|      15.00000        8910.00 
  NO 2 STONE                              |                             |                             | 
0026 206-04301             3476.000  SFT  |      20.00000       69520.00|      35.00000      121660.00|      46.00000      159896.00 
  SHEET PILING, STEEL, S=18.1             |                             |                             | 
0027 206-51230             2628.000  CYS  |       5.00000       13140.00|      12.00000       31536.00|      47.50000      124830.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0029 207-08266             1460.000  SYS  |       0.75000        1095.00|       5.07000        7402.20|       2.25000        3285.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0030 207-08267             3413.000  SYS  |       7.50000       25597.50|       5.08000       17338.04|       6.15000       20989.95 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0031 211-02050             1113.000  CYS  |      30.00000       33390.00|      25.00000       27825.00|      20.00000       22260.00 
  B BORROW                                |                             |                             | 
0032 211-06467              182.600  CYS  |      40.00000        7304.00|      70.00000       12782.00|      56.00000       10225.60 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0033 211-09264             1656.000  CYS  |      17.50000       28980.00|      17.17000       28433.52|      20.00000       33120.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0034 211-09266             1383.000  CYS  |      30.00000       41490.00|      25.00000       34575.00|      32.00000       44256.00 
  STRUCTURE BACKFILL, TYPE 3              |                             |                             | 
0035 211-09268             2953.000  CYS  |      47.50000      140267.50|      80.00000      236240.00|      58.25000      172012.25 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0036 301-07448            21570.000  TON  |      15.00000      323550.00|      13.03000      281057.10|      14.00000      301980.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0037 302-07455               59.000  CYS  |      50.00000        2950.00|     130.00000        7670.00|      82.25000        4852.75 
  DENSE GRADED SUBBASE                    |                             |                             | 
0038 303-01180              352.000  TON  |      17.50000        6160.00|      14.03000        4938.56|      18.15000        6388.80 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0039 303-08210              330.000  TON  |      17.50000        5775.00|      16.93000        5586.90|      18.15000        5989.50 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0040 306-08033             4355.000  SYS  |       1.00000        4355.00|       2.00000        8710.00|       1.35000        5879.25 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0041 401-06264                       LUMP |    6500.00000        6500.00|    8000.00000        8000.00|    1250.00000        1250.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0042 401-07320              827.000  TON  |      62.00000       51274.00|      63.00000       52101.00|      68.00000       56236.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
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     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0043 401-07334              328.000  TON  |      73.00000       23944.00|      89.00000       29192.00|      76.00000       24928.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0044 401-07334             4402.000  TON  |      77.00000      338954.00|     103.00000      453406.00|      87.00000      382974.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm , SMA |                             |                             | 
0045 401-07403             6014.000  TON  |      48.00000      288672.00|      52.00000      312728.00|      52.50000      315735.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0046 401-07422             2737.000  TON  |      44.00000      120428.00|      51.00000      139587.00|      50.00000      136850.00 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                             |                             | 
0047 401-07424            14261.000  TON  |      42.00000      598962.00|      49.00000      698789.00|      44.50000      634614.50 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0048 401-07429             5801.000  TON  |      52.00000      301652.00|      51.00000      295851.00|      45.50000      263945.50 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0049 406-05520               50.000  TON  |     455.00000       22750.00|     540.00000       27000.00|     525.00000       26250.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0050 601-01522                4.000  EACH |    1790.00000        7160.00|    1790.00000        7160.00|    2020.00000        8080.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0051 601-02103               88.000  LFT  |      23.50000        2068.00|      23.50000        2068.00|      18.00000        1584.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0052 601-06854                4.000  EACH |    3855.00000       15420.00|    3855.00000       15420.00|    2648.00000       10592.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0053 601-06855                3.000  EACH |     780.00000        2340.00|     780.00000        2340.00|     699.25000        2097.75 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0054 601-94689               13.000  EACH |    2240.00000       29120.00|    2240.00000       29120.00|    2197.50000       28567.50 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0055 601-99105              907.000  LFT  |      16.00000       14512.00|      16.00000       14512.00|      15.00000       13605.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0056 602-06729               28.000  EACH |      14.00000         392.00|      14.00000         392.00|      12.00000         336.00 
  BARRIER DELINEATOR                      |                             |                             | 
0057 603-03829             1127.000  LFT  |      56.00000       63112.00|      56.00000       63112.00|      88.80000      100077.60 
  FENCE                                   |                             |                             | 
0058 605-06155              317.000  LFT  |      20.00000        6340.00|      32.00000       10144.00|      19.25000        6102.25 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0061 607-06335              157.000  LFT  |      22.00000        3454.00|      19.19000        3012.83|      32.00000        5024.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0062 609-06259              353.800  SYS  |      50.00000       17690.00|     100.00000       35380.00|      90.00000       31842.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0063 610-07487             1616.000  TON  |      73.00000      117968.00|      72.00000      116352.00|      60.00000       96960.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0064 610-08446              215.000  SYS  |      38.00000        8170.00|      60.00000       12900.00|      45.25000        9728.75 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0065 615-06490               39.000  EACH |     161.00000        6279.00|     161.00000        6279.00|     112.00000        4368.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06505               12.000  EACH |     630.00000        7560.00|     630.00000        7560.00|     625.00000        7500.00 
  MONUMENT, B                             |                             |                             | 
0067 615-06510                2.000  EACH |     380.00000         760.00|     380.00000         760.00|     380.00000         760.00 
  MONUMENT, C                             |                             |                             | 
0068 616-02320            10277.000  SYS  |       1.10000       11304.70|       1.25000       12846.25|       1.10000       11304.70 
  GEOTEXTILES                             |                             |                             | 
0069 616-05688             1114.000  TON  |      35.00000       38990.00|      29.74000       33130.36|      36.00000       40104.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0070 616-06405             4665.000  TON  |      25.00000      116625.00|      24.71000      115272.15|      23.50000      109627.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0071 616-07266             1338.000  LFT  |      38.00000       50844.00|      38.00000       50844.00|      40.00000       53520.00 
  COIR ROLL                               |                             |                             | 
0072 621-01004                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     375.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0073 621-01597              971.000  SYS  |       3.40000        3301.40|       3.40000        3301.40|       3.50000        3398.50 
  EROSION CONTROL, MAT Turf Reinforcement |                             |                             | 
  Mat                                     |                             |                             | 
0074 621-02318               32.000  LBS  |     136.00000        4352.00|     136.00000        4352.00|     145.00000        4640.00 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0075 621-02356               99.000  LBS  |     105.00000       10395.00|     105.00000       10395.00|     112.50000       11137.50 
  SEEDING, WETLAND                        |                             |                             | 
0076 621-02356                5.000  LBS  |     135.00000         675.00|     135.00000         675.00|     142.50000         712.50 
  SEEDING, WETLAND EDGE                   |                             |                             | 
0077 621-02770             4889.000  SYS  |       1.12000        5475.68|       1.12000        5475.68|       1.20000        5866.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0078 621-02770              909.000  SYS  |       0.81000         736.29|       0.81000         736.29|       0.85000         772.65 
  EROSION CONTROL BLANKET TEMPORARY       |                             |                             | 
0079 621-06545                8.000  TON  |    1425.00000       11400.00|    1425.00000       11400.00|    1525.00000       12200.00 
  FERTILIZER                              |                             |                             | 
0080 621-06554             2972.000  LBS  |       3.55000       10550.60|       3.55000       10550.60|       3.75000       11145.00 
  SEED MIXTURE, U                         |                             |                             | 
0081 621-06557             1000.000  LBS  |       2.40000        2400.00|       2.40000        2400.00|       2.50000        2500.00 
  SEED MIXTURE, T                         |                             |                             | 
0082 621-06565               48.000  TON  |     320.00000       15360.00|     320.00000       15360.00|     345.00000       16560.00 
  MULCHING MATERIAL                       |                             |                             | 
0083 621-06567              237.000  kGAL |       1.00000         237.00|       1.00000         237.00|       1.05000         248.85 
  WATER                                   |                             |                             | 
0084 621-06574             3613.000  SYS  |       2.50000        9032.50|       3.14000       11344.82|       3.75000       13548.75 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0085 621-06575             4262.000  SYS  |       2.50000       10655.00|       3.10000       13212.20|       3.75000       15982.50 
  SODDING, NURSERY                        |                             |                             | 
0086 621-08161             2723.000  SYS  |       3.40000        9258.20|       3.40000        9258.20|       3.65000        9938.95 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0087 621-09399               32.000  LBS  |      80.00000        2560.00|      80.00000        2560.00|      86.00000        2752.00 
  SEED MIXTURE, WET MESIC                 |                             |                             | 
0088 622-05639              413.000  EACH |       8.56000        3535.28|       8.56000        3535.28|       9.25000        3820.25 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0089 622-05648               44.000  EACH |      43.50000        1914.00|      43.50000        1914.00|      46.75000        2057.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN. OR UNDER                         |                             |                             | 
0090 622-05649               28.000  EACH |     155.00000        4340.00|     155.00000        4340.00|     167.00000        4676.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0091 622-05650               14.000  EACH |     270.00000        3780.00|     270.00000        3780.00|     290.00000        4060.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0092 622-52436               12.000  EACH |      40.00000         480.00|      40.00000         480.00|      43.00000         516.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0093 622-91786              882.000  EACH |       7.95000        7011.90|       7.95000        7011.90|       8.50000        7497.00 
  SEEDLING                                |                             |                             | 
0094 622-98200                1.000  EACH |      40.00000          40.00|      40.00000          40.00|      43.00000          43.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0095 628-09402               36.000  MOS  |    1400.00000       50400.00|    2600.00000       93600.00|    1725.00000       62100.00 
  FIELD OFFICE, B                         |                             |                             | 
0096 628-09407               31.000  MOS  |     100.00000        3100.00|     150.00000        4650.00|     215.00000        6665.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0097 701-05779                       LUMP |   26000.00000       26000.00|   26000.00000       26000.00|  790833.75000      790833.75 
  FURNISHING DRILLED SHAFT DRILLING       |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0098 701-05780              275.500  CYS  |     335.00000       92292.50|     650.00000      179075.00|     625.00000      172187.50 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0099 701-05781              275.500  CYS  |     250.00000       68875.00|     360.00000       99180.00|     365.00000      100557.50 
  UNCLASSIFIED SHAFT EXCAVATION           |                             |                             | 
0100 701-05782               22.000  CYS  |     250.00000        5500.00|     205.00000        4510.00|     225.00000        4950.00 
  UNCLASSIFIED EXTRA DEPTH EXCAVATION     |                             |                             | 
0101 701-05783                8.000  HRS  |     650.00000        5200.00|     650.00000        5200.00|    1050.00000        8400.00 
  OBSTRUCTIONS                            |                             |                             | 
0102 701-05787                       LUMP |    7500.00000        7500.00|    7920.00000        7920.00|   45000.00000       45000.00 
  INSTRUMENTATION, INTEGRITY TESTING AND  |                             |                             | 
  DATA COLLECTION                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0103 701-06011                2.000  EACH |     750.00000        1500.00|    3500.00000        7000.00|    5600.00000       11200.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0104 701-09557              118.000  LFT  |      30.00000        3540.00|      25.00000        2950.00|      38.00000        4484.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0105 701-09559                2.000  EACH |     750.00000        1500.00|    2000.00000        4000.00|    2300.00000        4600.00 
  TEST PILE, DYNAMIC, RESTRIKE HP 12 X 53 |                             |                             | 
0106 701-09739               42.000  EACH |     120.00000        5040.00|     120.00000        5040.00|     150.00000        6300.00 
  PILE SHOE, HP 12 X 53 , STEEL H         |                             |                             | 
0107 701-51195             1960.000  LFT  |      30.00000       58800.00|      50.00000       98000.00|      38.00000       74480.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0108 701-93633             2058.000  LFT  |      30.00000       61740.00|      36.00000       74088.00|      30.00000       61740.00 
  OVERSIZED PREDRILLED PILE HOLES         |                             |                             | 
0109 702-51005             1066.400  CYS  |     495.00000      527868.00|     630.00000      671832.00|     500.00000      533200.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0110 702-51100              434.000  LBS  |       4.50000        1953.00|       5.00000        2170.00|       3.65000        1584.10 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0111 702-51110             1288.000  LBS  |       2.50000        3220.00|       5.00000        6440.00|       2.45000        3155.60 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0112 702-93722                3.000  CYS  |     300.00000         900.00|     950.00000        2850.00|     275.00000         825.00 
  CONCRETE, C                             |                             |                             | 
0113 703-51030           149038.000  LBS  |       0.70000      104326.60|       0.78000      116249.64|       0.75000      111778.50 
  REINFORCING STEEL                       |                             |                             | 
0114 703-51032           418755.000  LBS  |       0.65000      272190.75|       0.81000      339191.55|       0.80000      335004.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0115 704-51002             1521.700  CYS  |     360.00000      547812.00|     460.00000      699982.00|     440.00000      669548.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0116 706-05732                4.000  EACH |    1500.00000        6000.00|    1200.00000        4800.00|    1850.00000        7400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0117 706-51020              110.800  CYS  |     350.00000       38780.00|     600.00000       66480.00|     420.00000       46536.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0118 707-09633             4509.000  LFT  |     375.00000     1690875.00|     338.00000     1524042.00|     249.00000     1122741.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 78 IN. X 60 IN.                   |                             |                             | 
0119 709-51821                       LUMP |   24930.00000       24930.00|   22997.00000       22997.00|   23000.00000       23000.00 
  SURFACE SEAL                            |                             |                             | 
0120 712-04131                       LUMP |   20000.00000       20000.00|   23778.95000       23778.95|   12750.00000       12750.00 
  STRUCTURE , ROCK, IN CHANNEL            |                             |                             | 
0121 714-05760              100.000  LFT  |     625.00000       62500.00|     726.65000       72665.00|     715.00000       71500.00 
  CULVERT, PRECAST, REINFORCED CONCRETE   |                             |                             | 
  BOX, 12' X 5'                           |                             |                             | 
0122 714-08514             1698.000  SFT  |       0.10000         169.80|      43.20000       73353.60|      61.25000      104002.50 
  WINGWALL                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0123 715-03475               24.000  EACH |     300.00000        7200.00|     208.82000        5011.68|     450.00000       10800.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0124 715-03476                2.000  EACH |     425.00000         850.00|     396.82000         793.64|     975.00000        1950.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                             |                             | 
0125 715-05048            11875.000  LFT  |       2.60000       30875.00|       1.94000       23037.50|       3.55000       42156.25 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0126 715-05053             1698.000  LFT  |      10.50000       17829.00|       8.70000       14772.60|      10.00000       16980.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0127 715-05123               76.000  LFT  |      35.00000        2660.00|      48.11000        3656.36|      59.00000        4484.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0128 715-05127               20.000  LFT  |     145.00000        2900.00|      97.87000        1957.40|     105.00000        2100.00 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                             |                             | 
0129 715-05149               20.000  LFT  |      50.00000        1000.00|      31.22000         624.40|      33.00000         660.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0130 715-05169              378.000  LFT  |      25.00000        9450.00|      28.33000       10708.74|      34.00000       12852.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0131 715-05407              180.000  LFT  |       8.50000        1530.00|      20.00000        3600.00|       6.00000        1080.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0132 715-05411             1060.000  LFT  |      42.50000       45050.00|      65.80000       69748.00|      59.00000       62540.00 
  PIPE, SANITARY SEWER, 12 IN.            |                             |                             | 
0133 715-05842                1.000  EACH |    1500.00000        1500.00|    1200.10000        1200.10|    2025.00000        2025.00 
  CONCRETE ANCHOR, 42 IN.                 |                             |                             | 
0134 715-09064             1060.000  LFT  |       1.75000        1855.00|       1.44000        1526.40|       1.80000        1908.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0135 715-92874              147.000  LFT  |     100.00000       14700.00|     278.92000       41001.24|      56.00000        8232.00 
  PIPE ENCASEMENT , 24"                   |                             |                             | 
0136 718-06531               45.000  EACH |     400.00000       18000.00|     404.85000       18218.25|     450.00000       20250.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0137 718-06532             3000.000  LFT  |       0.50000        1500.00|       1.44000        4320.00|       1.10000        3300.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0138 718-52610             1069.000  CYS  |      28.00000       29932.00|      29.21000       31225.49|      32.00000       34208.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0139 720-03194                3.000  EACH |    3850.00000       11550.00|    4687.21000       14061.63|    3125.00000        9375.00 
  MANHOLE , SANITARY, TYPE C              |                             |                             | 
0140 720-44070                1.000  EACH |     800.00000         800.00|    2327.10000        2327.10|    1350.00000        1350.00 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
0141 720-45025                2.000  EACH |    1350.00000        2700.00|    2222.33000        4444.66|    2025.00000        4050.00 
  INLET, D6                               |                             |                             | 
0142 720-45605                3.000  LFT  |     350.00000        1050.00|    1359.73000        4079.19|     670.00000        2010.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0143 723-06912              100.000  LFT  |    1550.00000      155000.00|    1197.55000      119755.00|    1185.00000      118500.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 96 IN.                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0144 723-07105              152.000  LFT  |    1580.00000      240160.00|    1320.58000      200728.16|    1400.00000      212800.00 
  STRUCTURE, PRECAST THREE-SIDED, 240 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0145 723-08608             1135.000  SFT  |      75.00000       85125.00|      20.08000       22790.80|      50.00000       56750.00 
  WINGWALL                                |                             |                             | 
0146 724-03276              157.000  LFT  |     100.00000       15700.00|     120.00000       18840.00|      73.25000       11500.25 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0147 731-93945             2882.000  SFT  |      18.50000       53317.00|      20.00000       57640.00|      15.50000       44671.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0148 731-93946             2882.000  SFT  |       6.50000       18733.00|       8.50000       24497.00|       4.00000       11528.00 
  WALL ERECTION                           |                             |                             | 
0149 731-93947              156.000  LFT  |      40.00000        6240.00|      30.00000        4680.00|      77.00000       12012.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0150 801-03290                4.000  EACH |     351.00000        1404.00|     351.00000        1404.00|     600.00000        2400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0151 801-04308                4.000  EACH |    1288.00000        5152.00|    1288.00000        5152.00|     150.00000         600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0152 801-06625                8.000  EACH |     144.00000        1152.00|     144.00000        1152.00|     100.00000         800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0153 801-06640               21.000  EACH |     247.00000        5187.00|     247.00000        5187.00|     385.00000        8085.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0154 801-06775                       LUMP |  325000.00000      325000.00|  200000.00000      200000.00|  107440.32000      107440.32 
  MAINTAINING TRAFFIC                     |                             |                             | 
0155 801-07119              300.000  LFT  |      28.00000        8400.00|      28.00000        8400.00|      12.50000        3750.00 
  BARRICADE, III-B                        |                             |                             | 
0156 802-05701              162.000  LFT  |      14.00000        2268.00|      14.00000        2268.00|      11.75000        1903.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0157 802-76025              140.000  SFT  |      12.50000        1750.00|      12.50000        1750.00|      16.00000        2240.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0158 802-76035               35.000  SFT  |      14.50000         507.50|      14.50000         507.50|      21.50000         752.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0159 802-76045               20.000  SFT  |      18.00000         360.00|      18.00000         360.00|      21.50000         430.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0160 804-06770               32.000  EACH |      25.00000         800.00|      25.00000         800.00|      15.00000         480.00 
  DELINEATOR POST                         |                             |                             | 
0161 805-01815                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|    2425.00000        2425.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0162 805-01842                5.000  EACH |     900.00000        4500.00|     900.00000        4500.00|     800.00000        4000.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0163 805-02087                       LUMP |     500.00000         500.00|     500.00000         500.00|     535.00000         535.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0164 805-02328             1140.000  LFT  |       0.20000         228.00|       0.20000         228.00|       0.22000         250.80 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0165 805-06592              940.000  LFT  |      12.00000       11280.00|      12.00000       11280.00|      12.75000       11985.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0166 805-78205                5.000  EACH |     750.00000        3750.00|     750.00000        3750.00|     670.00000        3350.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0167 805-78215                2.000  EACH |     550.00000        1100.00|     550.00000        1100.00|     670.00000        1340.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0168 805-78230                2.000  EACH |    1150.00000        2300.00|    1150.00000        2300.00|    1050.00000        2100.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0169 805-78415                2.000  EACH |    1450.00000        2900.00|    1450.00000        2900.00|    2100.00000        4200.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0170 805-78420                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     290.00000         580.00 
  DISCONNECT HANGER                       |                             |                             | 
0171 805-78467               30.000  LFT  |       2.50000          75.00|       2.50000          75.00|       2.65000          79.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0172 805-78485              535.000  LFT  |       1.80000         963.00|       1.80000         963.00|       1.85000         989.75 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0173 805-78490             1175.000  LFT  |       1.90000        2232.50|       1.90000        2232.50|       2.05000        2408.75 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0174 805-78510             1535.000  LFT  |       1.50000        2302.50|       1.50000        2302.50|       1.85000        2839.75 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0175 805-78785                7.000  EACH |     700.00000        4900.00|     700.00000        4900.00|     755.00000        5285.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0176 805-78795              414.000  LFT  |       8.20000        3394.80|       8.20000        3394.80|       9.65000        3995.10 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0177 805-81032                1.000  EACH |    3850.00000        3850.00|    3850.00000        3850.00|    4580.00000        4580.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0178 805-92504                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     325.00000         650.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0179 805-96014             1549.000  LFT  |       2.50000        3872.50|       3.50000        5421.50|       1.05000        1626.45 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0180 808-06701             2150.000  LFT  |       0.40000         860.00|       0.40000         860.00|       0.42000         903.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : R -31957-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(   6  ) 35-1128289 
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0181 808-06703            14636.000  LFT  |       0.40000        5854.40|       0.40000        5854.40|       0.40000        5854.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0182 808-06705             4074.000  LFT  |       1.00000        4074.00|       1.00000        4074.00|       0.70000        2851.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0183 808-75051             1216.000  LFT  |       1.50000        1824.00|       1.50000        1824.00|       3.65000        4438.40 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0184 808-75054             1216.000  LFT  |       1.50000        1824.00|       1.50000        1824.00|       3.85000        4681.60 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0185 808-75059              300.000  LFT  |       1.50000         450.00|       1.50000         450.00|       4.95000        1485.00 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN.                                   |                             |                             | 
0186 808-75245            10844.000  LFT  |       0.40000        4337.60|       0.40000        4337.60|       0.45000        4879.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0187 808-75260             1670.000  LFT  |       2.50000        4175.00|       2.50000        4175.00|       2.15000        3590.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0188 808-75278              650.000  LFT  |       2.50000        1625.00|       2.50000        1625.00|       1.75000        1137.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0189 808-75290              600.000  LFT  |       5.00000        3000.00|       5.00000        3000.00|       3.15000        1890.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0190 808-75297              168.000  LFT  |       5.00000         840.00|       5.00000         840.00|       5.25000         882.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0191 808-75320               18.000  EACH |      85.00000        1530.00|      85.00000        1530.00|      80.75000        1453.50 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0192 808-75325               14.000  EACH |      95.00000        1330.00|      95.00000        1330.00|      83.00000        1162.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0193 808-75998              449.000  EACH |      14.50000        6510.50|      14.48000        6501.52|      15.50000        6959.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0194 207-08263            56830.000  SYS  |       4.28000      243232.40|       4.50000      255735.00|       4.65000      264259.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0195 605-06240               70.000  SYS  |      60.00000        4200.00|      80.00000        5600.00|      71.25000        4987.50 
  CENTER CURB, A, CONCRETE                |                             |                             | 
0196 605-06275              734.000  SYS  |      60.00000       44040.00|      60.00000       44040.00|      70.00000       51380.00 
  CENTER CURB, D, CONCRETE, MODIFIED      |                             |                             | 
     SECTION TOTALS                       |           $    12,166,531.70|           $    12,242,802.00|           $    12,276,975.02 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    12,166,531.70|           $    12,242,802.00|           $    12,276,975.02 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 350                     CONTRACT ID : R -32737-A                   COUNTIES : PIKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : SAFE ROUTES TO SCHOOL                                       COMPLETION DATE : 06/10/10 
     LOCATION     : ALONG VARIOUS STREETS WITHIN PIKE COUNTY                         PROJECT(S) :  0800013 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2267846     RIVER TOWN CONSTRUCTION LLC                                                $       149,837.50  100.0000% 
   2   35-2131982     J B I CONSTRUCTION INC                                                     $       162,305.75  108.3212% 
   3   35-1585012     CRAFTSMAN CONSTRUCTION INC                                                 $       184,143.20  122.8953% 
   4   35-0626844     J H RUDOLPH & COMPANY                                                      $       194,854.65  130.0440% 
   5   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       209,665.00  139.9283% 
   6   35-1693410     HUGHES PAVING COMPANY INC                                                  $       239,898.75  160.1059% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -32737-A                   COUNTIES : PIKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2267846          |(   2  ) 35-2131982          |(   3  ) 35-1585012 
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |CRAFTSMAN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SAFE ROUTES TO SCHOOL 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6200.00000        6200.00|    6500.00000        6500.00|    7590.00000        7590.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|     200.00000         200.00|     154.00000         154.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                7.000  MOS  |      80.00000         560.00|     100.00000         700.00|     104.50000         731.50 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |    7450.00000        7450.00|    5000.00000        5000.00|   15800.00000       15800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    2950.00000        2950.00|   25000.00000       25000.00|   30800.00000       30800.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-52710              706.000  SYS  |      13.00000        9178.00|       9.00000        6354.00|       7.43000        5245.58 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 202-91010                3.000  EACH |    2500.00000        7500.00|    1150.00000        3450.00|     550.00000        1650.00 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0014 202-91922                2.000  EACH |     450.00000         900.00|     500.00000        1000.00|     165.00000         330.00 
  STUMP, REMOVE                           |                             |                             | 
0015 203-02000              149.000  CYS  |      25.00000        3725.00|      30.00000        4470.00|       4.95000         737.55 
  EXCAVATION, COMMON                      |                             |                             | 
0016 205-03371                2.000  CYS  |      45.00000          90.00|     100.00000         200.00|      55.00000         110.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06933                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     220.00000         220.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937             3305.000  LFT  |       1.35000        4461.75|       1.35000        4461.75|       1.43000        4726.15 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 205-09543              100.000  TON  |      20.00000        2000.00|      25.00000        2500.00|      21.73000        2173.00 
  NO 2 STONE                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -32737-A                   COUNTIES : PIKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2267846          |(   2   ) 35-2131982         |(   3  ) 35-1585012 
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |CRAFTSMAN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08267              208.000  SYS  |      18.00000        3744.00|      30.00000        6240.00|      22.50000        4680.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 211-09265               27.000  CYS  |      30.00000         810.00|      30.00000         810.00|      21.95000         592.65 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0022 213-04324               16.000  CYS  |      90.00000        1440.00|      96.00000        1536.00|      82.50000        1320.00 
  FLOWABLE FILL                           |                             |                             | 
0023 304-07489               21.000  TON  |     120.00000        2520.00|     150.00000        3150.00|     330.00000        6930.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0024 406-05520                1.000  TON  |     250.00000         250.00|     250.00000         250.00|     275.00000         275.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 604-90256               52.000  SYS  |      40.00000        2080.00|      36.00000        1872.00|      36.76000        1911.52 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0026 604-91531             1787.000  SYS  |      30.00000       53610.00|      30.00000       53610.00|      36.52000       65261.24 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0027 610-08446              208.000  SYS  |      40.00000        8320.00|      36.00000        7488.00|      39.05000        8122.40 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0028 621-01004                2.000  EACH |     650.00000        1300.00|     650.00000        1300.00|     715.00000        1430.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0029 621-02770              128.000  SYS  |       3.00000         384.00|       3.00000         384.00|       3.30000         422.40 
  EROSION CONTROL BLANKET                 |                             |                             | 
0030 621-06545                1.000  TON  |     525.00000         525.00|     525.00000         525.00|     577.50000         577.50 
  FERTILIZER                              |                             |                             | 
0031 621-06554               35.000  LBS  |       5.00000         175.00|       5.00000         175.00|       5.50000         192.50 
  SEED MIXTURE, U                         |                             |                             | 
0032 621-06557               40.000  LBS  |       3.50000         140.00|       3.50000         140.00|       3.85000         154.00 
  SEED MIXTURE, T                         |                             |                             | 
0033 621-06565                1.000  TON  |     500.00000         500.00|     500.00000         500.00|     550.00000         550.00 
  MULCHING MATERIAL                       |                             |                             | 
0034 628-09402                7.000  MOS  |     800.00000        5600.00|    1600.00000       11200.00|    1500.40000       10502.80 
  FIELD OFFICE, B                         |                             |                             | 
0035 715-05149               56.000  LFT  |      32.00000        1792.00|      38.65000        2164.40|      20.19000        1130.64 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0036 715-06696               29.000  LFT  |      62.00000        1798.00|      23.65000         685.85|      30.53000         885.37 
  PIPE, PVC, 10 IN.                       |                             |                             | 
0037 720-44000                1.000  EACH |     500.00000         500.00|     400.00000         400.00|     550.00000         550.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0038 801-03290                2.000  EACH |     165.00000         330.00|     165.00000         330.00|     302.50000         605.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06640                9.000  EACH |     145.00000        1305.00|     145.00000        1305.00|     165.00000        1485.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |   15000.00000       15000.00|    5000.00000        5000.00|    3850.00000        3850.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -32737-A                   COUNTIES : PIKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2267846          |(   2   ) 35-2131982         |(   3  ) 35-1585012 
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |CRAFTSMAN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 802-07060                6.000  EACH |     225.00000        1350.00|      50.00000         300.00|     258.50000        1551.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0042 808-75300              265.000  LFT  |       3.75000         993.75|      10.75000        2848.75|       3.36000         890.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $       149,837.50|           $       162,305.75|           $       184,143.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       149,837.50|           $       162,305.75|           $       184,143.20 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -32737-A                   COUNTIES : PIKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-1009310         |(   6  ) 35-1693410 
                                          |J H RUDOLPH & COMPANY        |DEIG BROTHERS LUMBER & CONST |HUGHES PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SAFE ROUTES TO SCHOOL 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    8500.00000        8500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     110.00000         110.00|     160.00000         160.00|     500.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                7.000  MOS  |      60.00000         420.00|     215.00000        1505.00|     500.00000        3500.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   17850.00000       17850.00|   10000.00000       10000.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    5600.00000        5600.00|    9875.00000        9875.00|   69350.00000       69350.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-52710              706.000  SYS  |       9.00000        6354.00|      10.40000        7342.40|      10.00000        7060.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 202-91010                3.000  EACH |    1600.00000        4800.00|    1230.00000        3690.00|    1000.00000        3000.00 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0014 202-91922                2.000  EACH |     150.00000         300.00|    1067.00000        2134.00|     500.00000        1000.00 
  STUMP, REMOVE                           |                             |                             | 
0015 203-02000              149.000  CYS  |      70.00000       10430.00|     118.00000       17582.00|      13.00000        1937.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 205-03371                2.000  CYS  |      45.00000          90.00|       6.30000          12.60|     100.00000         200.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06933                1.000  EACH |     275.00000         275.00|     268.00000         268.00|     150.00000         150.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06937             3305.000  LFT  |       1.60000        5288.00|       1.70000        5618.50|       1.95000        6444.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 205-09543              100.000  TON  |      25.00000        2500.00|      25.00000        2500.00|      15.00000        1500.00 
  NO 2 STONE                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 350 -6 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -32737-A                   COUNTIES : PIKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-1009310         |(   6  ) 35-1693410 
                                          |J H RUDOLPH & COMPANY        |DEIG BROTHERS LUMBER & CONST |HUGHES PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08267              208.000  SYS  |      26.00000        5408.00|      14.00000        2912.00|      15.00000        3120.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0021 211-09265               27.000  CYS  |      28.00000         756.00|      40.00000        1080.00|      25.00000         675.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0022 213-04324               16.000  CYS  |     110.00000        1760.00|      95.00000        1520.00|     150.00000        2400.00 
  FLOWABLE FILL                           |                             |                             | 
0023 304-07489               21.000  TON  |     130.00000        2730.00|     322.00000        6762.00|     150.00000        3150.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0024 406-05520                1.000  TON  |     440.00000         440.00|     268.00000         268.00|     500.00000         500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 604-90256               52.000  SYS  |      44.00000        2288.00|      65.00000        3380.00|      46.00000        2392.00 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0026 604-91531             1787.000  SYS  |      38.00000       67906.00|      44.00000       78628.00|      40.00000       71480.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0027 610-08446              208.000  SYS  |      49.00000       10192.00|      48.25000       10036.00|      55.00000       11440.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0028 621-01004                2.000  EACH |     715.00000        1430.00|     697.00000        1394.00|     100.00000         200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0029 621-02770              128.000  SYS  |       3.30000         422.40|       3.25000         416.00|       5.00000         640.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0030 621-06545                1.000  TON  |     525.00000         525.00|     563.00000         563.00|    1000.00000        1000.00 
  FERTILIZER                              |                             |                             | 
0031 621-06554               35.000  LBS  |       5.00000         175.00|       5.40000         189.00|      20.00000         700.00 
  SEED MIXTURE, U                         |                             |                             | 
0032 621-06557               40.000  LBS  |       3.50000         140.00|       3.75000         150.00|      20.00000         800.00 
  SEED MIXTURE, T                         |                             |                             | 
0033 621-06565                1.000  TON  |     500.00000         500.00|     536.00000         536.00|    1000.00000        1000.00 
  MULCHING MATERIAL                       |                             |                             | 
0034 628-09402                7.000  MOS  |    1900.00000       13300.00|    1608.00000       11256.00|    2000.00000       14000.00 
  FIELD OFFICE, B                         |                             |                             | 
0035 715-05149               56.000  LFT  |      45.00000        2520.00|      41.00000        2296.00|      10.00000         560.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0036 715-06696               29.000  LFT  |      54.00000        1566.00|      60.00000        1740.00|      11.00000         319.00 
  PIPE, PVC, 10 IN.                       |                             |                             | 
0037 720-44000                1.000  EACH |     350.00000         350.00|     819.00000         819.00|    1000.00000        1000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0038 801-03290                2.000  EACH |     315.00000         630.00|     295.00000         590.00|     275.00000         550.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06640                9.000  EACH |     165.00000        1485.00|     161.00000        1449.00|     200.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |   16000.00000       16000.00|   12095.00000       12095.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : R -32737-A                   COUNTIES : PIKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-1009310         |(   6  ) 35-1693410 
                                          |J H RUDOLPH & COMPANY        |DEIG BROTHERS LUMBER & CONST |HUGHES PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 802-07060                6.000  EACH |     250.00000        1500.00|     253.00000        1518.00|     200.00000        1200.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0042 808-75300              265.000  LFT  |       3.05000         808.25|       3.30000         874.50|       5.00000        1325.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $       194,854.65|           $       209,665.00|           $       239,898.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       194,854.65|           $       209,665.00|           $       239,898.75 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 500                     CONTRACT ID : B -29452-A                   COUNTIES : WELLS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 08/07/10 
     LOCATION     : ON CR 400W OVER ROCK CREEK 0.67 MILE SOUTH OF SR 124             PROJECT(S) :  9382490 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $       784,399.65  100.0000% 
   2   35-1057237     R L MCCOY INC                                                              $       837,054.84  106.7128% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -29452-A                   COUNTIES : WELLS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1057237          |(      ) 
                                          |PRIMCO INC                   |R L MCCOY INC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   19480.09000       19480.09|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   39219.98000       39219.98|   41000.00000       41000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   15687.99000       15687.99|   16000.00000       16000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   64568.00000       64568.00|   25000.00000       25000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              370.000  CYS  |      33.04000       12224.80|      12.50000        4625.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             4070.000  CYS  |       8.00000       32560.00|      11.50000       46805.00| 
  BORROW                                  |                             |                             | 
0012 203-51223              703.000  CYS  |      13.66000        9602.98|      21.00000       14763.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-06932              171.000  LFT  |      13.10000        2240.10|       9.48000        1621.08| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06937             1435.000  LFT  |       2.40000        3444.00|       1.74000        2496.90| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-09543              100.000  TON  |      20.00000        2000.00|      19.00000        1900.00| 
  NO 2 STONE                              |                             |                             | 
0016 206-51215               60.900  CYS  |     250.00000       15225.00|     176.00000       10718.40| 
  EXCAVATION, X                           |                             |                             | 
0017 206-51220              395.800  CYS  |      60.00000       23748.00|     200.00000       79160.00| 
  EXCAVATION, WET                         |                             |                             | 
0018 207-08262             2241.000  SYS  |       2.34000        5243.94|      16.40000       36752.40| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0019 207-08267              121.000  SYS  |       7.37000         891.77|      12.00000        1452.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -29452-A                   COUNTIES : WELLS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1057237         |(      ) 
                                          |PRIMCO INC                   |R L MCCOY INC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-06467               32.000  CYS  |      80.00000        2560.00|      50.00000        1600.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-07454                2.000  CYS  |      38.00000          76.00|     250.00000         500.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448             1155.000  TON  |      16.00000       18480.00|      17.00000       19635.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-07455               36.000  CYS  |      82.00000        2952.00|      80.00000        2880.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 402-07432              158.000  TON  |      66.00000       10428.00|      72.00000       11376.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07433                9.000  TON  |      90.00000         810.00|      72.00000         648.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07435              268.000  TON  |      50.00000       13400.00|      51.00000       13668.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 402-07438               22.000  TON  |      60.00000        1320.00|      51.00000        1122.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0028 406-05521             2015.000  SYS  |       0.20000         403.00|       0.30000         604.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01846                3.000  EACH |    1550.00000        4650.00|    1550.00000        4650.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0030 601-06037                3.000  EACH |     865.00000        2595.00|     865.00000        2595.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0031 601-06374                4.000  EACH |     815.00000        3260.00|     815.00000        3260.00| 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0032 601-99105              400.000  LFT  |      16.00000        6400.00|      16.00000        6400.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0033 608-04395                5.100  TON  |     300.00000        1530.00|     300.00000        1530.00| 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0034 609-06257              220.000  SYS  |      85.00000       18700.00|      78.00000       17160.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0035 611-06497                1.000  EACH |      37.00000          37.00|     300.00000         300.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 616-02320             1245.000  SYS  |       2.50000        3112.50|       2.40000        2988.00| 
  GEOTEXTILES                             |                             |                             | 
0037 616-06405              895.000  TON  |      25.00000       22375.00|      21.00000       18795.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 621-01004                2.000  EACH |     300.00000         600.00|     550.00000        1100.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-06545                0.600  TON  |     900.00000         540.00|     900.00000         540.00| 
  FERTILIZER                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -29452-A                   COUNTIES : WELLS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1057237         |(      ) 
                                          |PRIMCO INC                   |R L MCCOY INC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-06553              170.000  LBS  |       4.25000         722.50|       8.27000        1405.90| 
  SEED MIXTURE, R                         |                             |                             | 
0041 621-06557               85.000  LBS  |       3.10000         263.50|      10.95000         930.75| 
  SEED MIXTURE, T                         |                             |                             | 
0042 621-06565                4.000  TON  |     450.00000        1800.00|     400.00000        1600.00| 
  MULCHING MATERIAL                       |                             |                             | 
0043 621-06575              487.000  SYS  |       6.00000        2922.00|       6.16000        2999.92| 
  SODDING, NURSERY                        |                             |                             | 
0044 628-09402               12.000  MOS  |    2200.00000       26400.00|    1630.00000       19560.00| 
  FIELD OFFICE, B                         |                             |                             | 
0045 701-09739               10.000  EACH |     110.00000        1100.00|     100.00000        1000.00| 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0046 701-51195              300.000  LFT  |      30.00000        9000.00|      25.00000        7500.00| 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0047 702-51005              150.100  CYS  |     375.00000       56287.50|     350.00000       52535.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0048 702-51015               60.800  CYS  |     320.00000       19456.00|     250.00000       15200.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0049 703-51030            23581.000  LBS  |       1.15000       27118.15|       0.61000       14384.41| 
  REINFORCING STEEL                       |                             |                             | 
0050 703-51032            43732.000  LBS  |       1.05000       45918.60|       0.69000       30175.08| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0051 704-51002              159.900  CYS  |     595.00000       95140.50|    1100.00000      175890.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0052 706-06344              275.000  LFT  |      52.50000       14437.50|      52.50000       14437.50| 
  RAILING, TS-1                           |                             |                             | 
0053 707-05983              700.000  LFT  |     145.00000      101500.00|     115.00000       80500.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  36 IN. X 12 IN.                         |                             |                             | 
0054 709-51821                       LUMP |    4000.05000        4000.05|    3150.00000        3150.00| 
  SURFACE SEAL                            |                             |                             | 
0055 715-05169               74.000  LFT  |      34.30000        2538.20|      30.00000        2220.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0056 715-05171              140.000  LFT  |      35.80000        5012.00|      35.00000        4900.00| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0057 715-05407              132.000  LFT  |      15.00000        1980.00|       9.00000        1188.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0058 715-09064              132.000  LFT  |      12.00000        1584.00|      12.00000        1584.00| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0059 715-46005                2.000  EACH |     260.00000         520.00|     290.00000         580.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0060 715-46010                2.000  EACH |     300.00000         600.00|     320.00000         640.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
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                                                                                                                   PAGE : 500 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -29452-A                   COUNTIES : WELLS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1057237         |(      ) 
                                          |PRIMCO INC                   |R L MCCOY INC                | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 801-04308                3.000  EACH |     335.00000        1005.00|     360.00000        1080.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0062 801-06625               28.000  EACH |      95.00000        2660.00|     100.00000        2800.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0063 801-06640               12.000  EACH |     110.00000        1320.00|     160.00000        1920.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0064 801-07118               64.000  LFT  |       9.00000         576.00|      15.00000         960.00| 
  BARRICADE, III-A                        |                             |                             | 
0065 801-07119               16.000  LFT  |      10.50000         168.00|      16.50000         264.00| 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       784,399.65|           $       837,054.84|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       784,399.65|           $       837,054.84|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 510 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 510                     CONTRACT ID : B -29616-A                   COUNTIES : GIBSON 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 11/15/10 
     LOCATION     : ON CR 350E OVER HOUCHINS DITCH                                   PROJECT(S) :  0088460 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR INC                                                                    $       839,267.06  100.0000% 
   2   35-1878024     RAGLE INC                                                                  $       874,088.23  104.1490% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,074,400.00  128.0165% 
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,159,696.47  138.1797% 
   5   90-0177865     HIS CONSTRUCTORS LLC                                                       $     1,179,500.00  140.5393% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,307,977.58  155.8476% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -29616-A                   COUNTIES : GIBSON 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1878024          |(   3  ) 35-2040801 
                                          |CLR INC                      |RAGLE INC                    |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6500.00000        6500.00|    5000.00000        5000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     124.00000         124.00|     100.00000         100.00|     250.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               15.000  MOS  |      48.50000         727.50|      80.00000        1200.00|     150.00000        2250.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   41900.00000       41900.00|   43000.00000       43000.00|   53500.00000       53500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   20900.00000       20900.00|   20000.00000       20000.00|   26500.00000       26500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   25800.00000       25800.00|   50000.00000       50000.00|  125000.00000      125000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000             1635.000  CYS  |      16.90000       27631.50|      15.00000       24525.00|      15.00000       24525.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070              723.000  CYS  |      23.90000       17279.70|      10.00000        7230.00|      20.00000       14460.00 
  BORROW                                  |                             |                             | 
0015 203-51223              252.000  CYS  |      12.00000        3024.00|      15.00000        3780.00|      23.00000        5796.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-03371               15.000  CYS  |      50.00000         750.00|       5.00000          75.00|      15.00000         225.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931               66.000  TON  |      42.00000        2772.00|      30.00000        1980.00|      50.00000        3300.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06937             1650.000  LFT  |       1.75000        2887.50|       2.20000        3630.00|       2.00000        3300.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 206-51220              150.000  CYS  |      35.00000        5250.00|     100.00000       15000.00|     100.00000       15000.00 
  EXCAVATION, WET                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -29616-A                   COUNTIES : GIBSON 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |CLR INC                      |RAGLE INC                    |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51235                       LUMP |   79700.00000       79700.00|  100000.00000      100000.00|  115077.23000      115077.23 
  COFFERDAM                               |                             |                             | 
0021 207-08267             2766.000  SYS  |       7.00000       19362.00|       7.00000       19362.00|      10.00000       27660.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09264              104.400  CYS  |      25.00000        2610.00|      20.00000        2088.00|      55.00000        5742.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 211-09267               28.000  CYS  |     112.00000        3136.00|     100.00000        2800.00|     125.00000        3500.00 
  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 
0024 301-07448             1513.000  TON  |      24.00000       36312.00|      20.00000       30260.00|      25.00000       37825.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 302-07455               29.800  CYS  |     132.00000        3933.60|      55.00000        1639.00|     110.00000        3278.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 303-07449              374.000  TON  |      29.00000       10846.00|      20.00000        7480.00|      26.00000        9724.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 402-07432               19.000  TON  |     333.00000        6327.00|     295.00000        5605.00|     150.00000        2850.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 402-07435               32.000  TON  |     248.00000        7936.00|     220.00000        7040.00|     145.00000        4640.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0030 406-05521              226.000  SYS  |       1.00000         226.00|       1.00000         226.00|       0.20000          45.20 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01522                4.000  EACH |    2250.00000        9000.00|    1995.00000        7980.00|    1995.00000        7980.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0032 601-01700                1.000  EACH |    4000.00000        4000.00|    2395.00000        2395.00|    2395.00000        2395.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-06037                3.000  EACH |     935.00000        2805.00|     750.00000        2250.00|     750.00000        2250.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0034 601-99105              106.300  LFT  |      39.00000        4145.70|      31.75000        3375.03|      31.75000        3375.03 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 602-06729                8.000  EACH |      14.00000         112.00|       6.00000          48.00|      10.00000          80.00 
  BARRIER DELINEATOR                      |                             |                             | 
0036 609-06257              179.000  SYS  |      82.00000       14678.00|      60.00000       10740.00|     100.00000       17900.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0037 615-06490               18.000  EACH |     102.00000        1836.00|     120.00000        2160.00|     120.00000        2160.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0038 616-02320              779.000  SYS  |       2.10000        1635.90|       2.00000        1558.00|       5.00000        3895.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              547.000  TON  |      31.50000       17230.50|      30.00000       16410.00|      40.00000       21880.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                1.000  EACH |    1350.00000        1350.00|     600.00000         600.00|     600.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -29616-A                   COUNTIES : GIBSON 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |CLR INC                      |RAGLE INC                    |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-02770             2445.000  SYS  |       1.35000        3300.75|       1.20000        2934.00|       1.20000        2934.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0042 621-06545                0.100  TON  |    1700.00000         170.00|     500.00000          50.00|     500.00000          50.00 
  FERTILIZER                              |                             |                             | 
0043 621-06557               58.000  LBS  |       2.50000         145.00|       2.50000         145.00|       2.50000         145.00 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06559             3271.000  SYS  |       0.65000        2126.15|       0.38000        1242.98|       0.38000        1242.98 
  MULCHED SEEDING, R                      |                             |                             | 
0045 621-06565                2.000  TON  |     730.00000        1460.00|     430.00000         860.00|     430.00000         860.00 
  MULCHING MATERIAL                       |                             |                             | 
0046 621-06567                1.000  kGAL |       5.00000           5.00|       5.00000           5.00|       5.00000           5.00 
  WATER                                   |                             |                             | 
0047 621-06574              219.000  SYS  |       8.00000        1752.00|       9.00000        1971.00|       8.00000        1752.00 
  SODDING                                 |                             |                             | 
0048 621-08161               44.000  SYS  |       5.55000         244.20|       4.90000         215.60|       4.90000         215.60 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0049 622-91786               44.000  EACH |       7.50000         330.00|       7.50000         330.00|       7.50000         330.00 
  SEEDLING                                |                             |                             | 
0050 622-98200                4.000  EACH |      34.00000         136.00|      34.00000         136.00|      34.00000         136.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0051 628-09402               15.000  MOS  |    1150.00000       17250.00|     950.00000       14250.00|    1700.00000       25500.00 
  FIELD OFFICE, B                         |                             |                             | 
0052 701-51195              760.000  LFT  |      37.00000       28120.00|      30.00000       22800.00|      40.00000       30400.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0053 701-91792               26.000  EACH |     110.00000        2860.00|     150.00000        3900.00|     120.00000        3120.00 
  PILE TIP, STEEL H                       |                             |                             | 
0054 701-95780              912.000  LFT  |      53.00000       48336.00|      35.00000       31920.00|      45.00000       41040.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0055 702-04433               40.000  EACH |      29.00000        1160.00|      35.00000        1400.00|      35.00000        1400.00 
  FLOOR DRAIN, PVC, 6 IN.                 |                             |                             | 
0056 702-51005              144.000  CYS  |     367.00000       52848.00|     550.00000       79200.00|     500.00000       72000.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0057 702-51015               12.000  CYS  |     815.00000        9780.00|    1200.00000       14400.00|     900.00000       10800.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0058 703-06028            30377.000  LBS  |       0.56000       17011.12|       0.70000       21263.90|       0.70000       21263.90 
  REINFORCING BARS                        |                             |                             | 
0059 703-06029            80178.000  LBS  |       0.79000       63340.62|       0.70000       56124.60|       0.73000       58529.94 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0060 704-51002              353.800  CYS  |     469.00000      165932.20|     525.00000      185745.00|     580.00000      205204.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-05732                4.000  EACH |    1300.00000        5200.00|    1500.00000        6000.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -29616-A                   COUNTIES : GIBSON 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-2040801 
                                          |CLR INC                      |RAGLE INC                    |GOHMANN ASPHALT & CONSTR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 706-51020               23.000  CYS  |     510.00000       11730.00|     375.00000        8625.00|     375.00000        8625.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0063 709-51821                       LUMP |    3950.00000        3950.00|    3750.00000        3750.00|    4750.00000        4750.00 
  SURFACE SEAL                            |                             |                             | 
0064 715-05019               50.000  LFT  |      57.50000        2875.00|      60.00000        3000.00|      45.00000        2250.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0065 715-05173              112.000  LFT  |      35.50000        3976.00|      40.00000        4480.00|      35.00000        3920.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0066 715-46020                4.000  EACH |     363.00000        1452.00|     460.00000        1840.00|     550.00000        2200.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0067 715-46040                2.000  EACH |     675.00000        1350.00|     775.00000        1550.00|     850.00000        1700.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0068 801-04308                4.000  EACH |     330.00000        1320.00|     295.00000        1180.00|     295.00000        1180.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               12.000  EACH |     130.00000        1560.00|     115.00000        1380.00|     115.00000        1380.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640                3.000  EACH |     565.00000        1695.00|     250.00000         750.00|     250.00000         750.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-07118               24.000  LFT  |      22.00000         528.00|      20.00000         480.00|      20.00000         480.00 
  BARRICADE, III-A                        |                             |                             | 
0072 801-07119               24.000  LFT  |      28.00000         672.00|      25.00000         600.00|      25.00000         600.00 
  BARRICADE, III-B                        |                             |                             | 
0073 808-06713              537.000  LFT  |       0.38000         204.06|       0.38000         204.06|       0.38000         204.06 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0074 808-06714              537.000  LFT  |       0.38000         204.06|       0.38000         204.06|       0.38000         204.06 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0075 205-06934                2.000  TON  |     430.00000         860.00|     430.00000         860.00|     430.00000         860.00 
  TEMPORARY MULCHING                      |                             |                             | 
0076 206-51225               10.000  CYS  |     115.00000        1150.00|      25.00000         250.00|      40.00000         400.00 
  EXCAVATION, DRY                         |                             |                             | 
0077 801-06775                       LUMP |    1500.00000        1500.00|     500.00000         500.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       839,267.06|           $       874,088.23|           $     1,074,400.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       839,267.06|           $       874,088.23|           $     1,074,400.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -29616-A                   COUNTIES : GIBSON 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(   5   ) 90-0177865         |(   6  ) 35-1618530 
                                          |DEIG BROTHERS LUMBER & CONST |HIS CONSTRUCTORS LLC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14290.00000       14290.00|    6700.00000        6700.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|     190.00000         190.00|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               15.000  MOS  |     100.00000        1500.00|      97.00000        1455.00|      75.00000        1125.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   56000.00000       56000.00|   58646.45000       58646.45|   65398.87000       65398.87 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   22950.00000       22950.00|   44804.00000       44804.00|   32699.43000       32699.43 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   32450.00000       32450.00|   78700.00000       78700.00|  184000.00000      184000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000             1635.000  CYS  |      18.50000       30247.50|      14.50000       23707.50|      20.00000       32700.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070              723.000  CYS  |      20.70000       14966.10|      38.00000       27474.00|      30.00000       21690.00 
  BORROW                                  |                             |                             | 
0015 203-51223              252.000  CYS  |      31.00000        7812.00|      15.00000        3780.00|      35.00000        8820.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-03371               15.000  CYS  |      39.00000         585.00|      33.00000         495.00|      30.00000         450.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931               66.000  TON  |      41.00000        2706.00|      52.00000        3432.00|      40.00000        2640.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06937             1650.000  LFT  |       2.00000        3300.00|       1.60000        2640.00|       1.30000        2145.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 206-51220              150.000  CYS  |      44.00000        6600.00|      48.00000        7200.00|      30.00000        4500.00 
  EXCAVATION, WET                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -29616-A                   COUNTIES : GIBSON 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(   5   ) 90-0177865         |(   6  ) 35-1618530 
                                          |DEIG BROTHERS LUMBER & CONST |HIS CONSTRUCTORS LLC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51235                       LUMP |   84000.00000       84000.00|  107100.00000      107100.00|  100000.00000      100000.00 
  COFFERDAM                               |                             |                             | 
0021 207-08267             2766.000  SYS  |       7.10000       19638.60|      10.00000       27660.00|      12.00000       33192.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09264              104.400  CYS  |      34.00000        3549.60|      27.00000        2818.80|      60.00000        6264.00 
  STRUCTURE BACKFILL, TYPE 1              |                             |                             | 
0023 211-09267               28.000  CYS  |      41.00000        1148.00|      91.00000        2548.00|      75.00000        2100.00 
  STRUCTURE BACKFILL, TYPE 4              |                             |                             | 
0024 301-07448             1513.000  TON  |      28.00000       42364.00|      32.00000       48416.00|      30.00000       45390.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 302-07455               29.800  CYS  |      38.00000        1132.40|     100.00000        2980.00|      90.00000        2682.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 303-07449              374.000  TON  |      29.00000       10846.00|      27.00000       10098.00|      40.00000       14960.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0027 402-07432               19.000  TON  |     326.00000        6194.00|     310.00000        5890.00|     295.00000        5605.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 402-07435               32.000  TON  |     273.00000        8736.00|     230.00000        7360.00|     220.00000        7040.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0030 406-05521              226.000  SYS  |       1.00000         226.00|       1.00000         226.00|       1.00000         226.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01522                4.000  EACH |    2095.00000        8380.00|    2290.00000        9160.00|    2185.00000        8740.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0032 601-01700                1.000  EACH |    2520.00000        2520.00|    1980.00000        1980.00|    1890.00000        1890.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-06037                3.000  EACH |     790.00000        2370.00|     980.00000        2940.00|     935.00000        2805.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0034 601-99105              106.300  LFT  |      33.40000        3550.42|      18.00000        1913.40|      17.00000        1807.10 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 602-06729                8.000  EACH |      14.00000         112.00|      21.00000         168.00|      14.00000         112.00 
  BARRIER DELINEATOR                      |                             |                             | 
0036 609-06257              179.000  SYS  |      77.00000       13783.00|      90.00000       16110.00|     100.00000       17900.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0037 615-06490               18.000  EACH |     125.00000        2250.00|     140.00000        2520.00|     135.00000        2430.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0038 616-02320              779.000  SYS  |       2.60000        2025.40|       1.70000        1324.30|       4.00000        3116.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              547.000  TON  |      37.00000       20239.00|      30.00000       16410.00|      35.00000       19145.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                1.000  EACH |     675.00000         675.00|     630.00000         630.00|    1290.00000        1290.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -29616-A                   COUNTIES : GIBSON 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(   5   ) 90-0177865         |(   6  ) 35-1618530 
                                          |DEIG BROTHERS LUMBER & CONST |HIS CONSTRUCTORS LLC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-02770             2445.000  SYS  |       1.40000        3423.00|       1.25000        3056.25|       1.14000        2787.30 
  EROSION CONTROL BLANKET                 |                             |                             | 
0042 621-06545                0.100  TON  |     600.00000          60.00|     520.00000          52.00|     800.00000          80.00 
  FERTILIZER                              |                             |                             | 
0043 621-06557               58.000  LBS  |       2.70000         156.60|       2.60000         150.80|       4.00000         232.00 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06559             3271.000  SYS  |       0.40000        1308.40|       0.40000        1308.40|       0.88000        2878.48 
  MULCHED SEEDING, R                      |                             |                             | 
0045 621-06565                2.000  TON  |     450.00000         900.00|     450.00000         900.00|     400.00000         800.00 
  MULCHING MATERIAL                       |                             |                             | 
0046 621-06567                1.000  kGAL |      10.00000          10.00|       5.25000           5.25|       1.00000           1.00 
  WATER                                   |                             |                             | 
0047 621-06574              219.000  SYS  |       8.00000        1752.00|       8.40000        1839.60|      12.55000        2748.45 
  SODDING                                 |                             |                             | 
0048 621-08161               44.000  SYS  |       5.50000         242.00|       5.10000         224.40|       9.00000         396.00 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0049 622-91786               44.000  EACH |       8.00000         352.00|       7.90000         347.60|      34.00000        1496.00 
  SEEDLING                                |                             |                             | 
0050 622-98200                4.000  EACH |      41.00000         164.00|      36.00000         144.00|      32.00000         128.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0051 628-09402               15.000  MOS  |    2065.00000       30975.00|    3200.00000       48000.00|    2000.00000       30000.00 
  FIELD OFFICE, B                         |                             |                             | 
0052 701-51195              760.000  LFT  |      49.00000       37240.00|      38.00000       28880.00|      45.00000       34200.00 
  PILE, STEEL H, HP 12" X 53              |                             |                             | 
0053 701-91792               26.000  EACH |     127.00000        3302.00|     102.00000        2652.00|     175.00000        4550.00 
  PILE TIP, STEEL H                       |                             |                             | 
0054 701-95780              912.000  LFT  |      58.00000       52896.00|      45.00000       41040.00|      55.00000       50160.00 
  PILE, STEEL H, HP 12" X 74              |                             |                             | 
0055 702-04433               40.000  EACH |     112.00000        4480.00|     128.00000        5120.00|     200.00000        8000.00 
  FLOOR DRAIN, PVC, 6 IN.                 |                             |                             | 
0056 702-51005              144.000  CYS  |     619.00000       89136.00|     420.00000       60480.00|     750.00000      108000.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0057 702-51015               12.000  CYS  |    1420.00000       17040.00|     860.00000       10320.00|    1000.00000       12000.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0058 703-06028            30377.000  LBS  |       1.09000       33110.93|       0.75000       22782.75|       0.80000       24301.60 
  REINFORCING BARS                        |                             |                             | 
0059 703-06029            80178.000  LBS  |       1.34000      107438.52|       0.85000       68151.30|       0.90000       72160.20 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0060 704-51002              353.800  CYS  |     843.00000      298253.40|     862.00000      304975.60|     750.00000      265350.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-05732                4.000  EACH |    1470.00000        5880.00|    1750.00000        7000.00|    1400.00000        5600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -29616-A                   COUNTIES : GIBSON 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1009310          |(   5   ) 90-0177865         |(   6  ) 35-1618530 
                                          |DEIG BROTHERS LUMBER & CONST |HIS CONSTRUCTORS LLC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 706-51020               23.000  CYS  |     412.00000        9476.00|     660.00000       15180.00|     526.00000       12098.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0063 709-51821                       LUMP |    4700.00000        4700.00|    5400.00000        5400.00|    5196.25000        5196.25 
  SURFACE SEAL                            |                             |                             | 
0064 715-05019               50.000  LFT  |      87.00000        4350.00|      85.00000        4250.00|      70.00000        3500.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0065 715-05173              112.000  LFT  |      74.00000        8288.00|      60.00000        6720.00|      45.00000        5040.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             | 
0066 715-46020                4.000  EACH |     515.00000        2060.00|     800.00000        3200.00|    1000.00000        4000.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0067 715-46040                2.000  EACH |     935.00000        1870.00|    1100.00000        2200.00|    1500.00000        3000.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0068 801-04308                4.000  EACH |     315.00000        1260.00|     310.00000        1240.00|     450.00000        1800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               12.000  EACH |     125.00000        1500.00|     120.00000        1440.00|     135.00000        1620.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640                3.000  EACH |     265.00000         795.00|     260.00000         780.00|     195.00000         585.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-07118               24.000  LFT  |      20.00000         480.00|      21.00000         504.00|      12.95000         310.80 
  BARRICADE, III-A                        |                             |                             | 
0072 801-07119               24.000  LFT  |      29.00000         696.00|      26.00000         624.00|      15.95000         382.80 
  BARRICADE, III-B                        |                             |                             | 
0073 808-06713              537.000  LFT  |       0.40000         214.80|       0.40000         214.80|       1.45000         778.65 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0074 808-06714              537.000  LFT  |       0.40000         214.80|       0.40000         214.80|       1.45000         778.65 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0075 205-06934                2.000  TON  |     640.00000        1280.00|     450.00000         900.00|     400.00000         800.00 
  TEMPORARY MULCHING                      |                             |                             | 
0076 206-51225               10.000  CYS  |      29.00000         290.00|     120.00000        1200.00|      50.00000         500.00 
  EXCAVATION, DRY                         |                             |                             | 
0077 801-06775                       LUMP |    6800.00000        6800.00|     520.00000         520.00|     500.00000         500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $     1,159,696.47|           $     1,179,500.00|           $     1,307,977.58 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,159,696.47|           $     1,179,500.00|           $     1,307,977.58 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 560                     CONTRACT ID : T -30911-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 09/01/10 
     LOCATION     : ON MCKINLEY AVENUE FROM NORTH LOGAN AVENUE TO                    PROJECT(S) :  0600119 
                    DIVISION STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $     1,129,145.66  100.0000% 
   2   06-1675328     MARTELL ELECTRIC LLC                                                       $     1,252,678.80  110.9404% 
   3   74-2851603     QUANTA SERVICES INC                                                        $     1,382,143.97  122.4062% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 560                     CONTRACT ID : T -30911-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 06-1675328          |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17500.00000       17500.00|    6000.00000        6000.00|    5800.00000        5800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   54000.00000       54000.00|   60000.00000       60000.00|   65000.00000       65000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-01300                5.000  EACH |    1725.00000        8625.00|    2000.00000       10000.00|    4000.00000       20000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0009 202-74070                1.000  EACH |    1525.00000        1525.00|     450.00000         450.00|     670.00000         670.00 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0010 202-86946               10.000  EACH |     115.00000        1150.00|     200.00000        2000.00|     150.00000        1500.00 
  HANDHOLE, REMOVE                        |                             |                             | 
0011 202-93763                1.000  EACH |     360.00000         360.00|     160.00000         160.00|     300.00000         300.00 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0012 202-99626                1.000  EACH |     230.00000         230.00|     320.00000         320.00|     500.00000         500.00 
  FOUNDATION FOR SIGNING, REMOVE          |                             |                             | 
0013 203-02020              548.000  CYS  |      39.00000       21372.00|      40.00000       21920.00|      39.00000       21372.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0014 205-02237                1.000  EACH |      50.00000          50.00|     250.00000         250.00|     252.00000         252.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0015 205-06937             1465.000  LFT  |       1.90000        2783.50|       1.90000        2783.50|       1.88000        2754.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 301-07448               36.200  TON  |      60.00000        2172.00|      60.00000        2172.00|      60.00000        2172.00 
  COMPACTED AGGREGATE, NO. 53, BASE , F0R |                             |                             | 
  DRIVES                                  |                             |                             | 
0017 301-07448              140.400  TON  |      32.50000        4563.00|      35.00000        4914.00|      32.50000        4563.00 
  COMPACTED AGGREGATE, NO. 53, BASE , FOR |                             |                             | 
  PATCHING                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 560                     CONTRACT ID : T -30911-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 06-1675328         |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 304-07489                4.000  TON  |      65.00000         260.00|      65.00000         260.00|      65.00000         260.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0019 304-07491               78.000  TON  |      75.00000        5850.00|      75.00000        5850.00|      75.00000        5850.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0020 305-07465              353.500  SYS  |      35.00000       12372.50|      36.00000       12726.00|      35.00000       12372.50 
  PCC BASE PATCHING, 10 IN.               |                             |                             | 
0021 406-05520                0.500  TON  |       1.00000           0.50|       1.00000           0.50|       1.00000           0.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 604-07899               79.000  SYS  |     134.00000       10586.00|     135.00000       10665.00|     134.00000       10586.00 
  CURB RAMP, CONCRETE, E , MODIFIED       |                             |                             | 
0023 604-07900               98.200  SYS  |     134.00000       13158.80|     140.00000       13748.00|     134.00000       13158.80 
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             | 
0024 604-07902              152.600  SYS  |     134.00000       20448.40|     145.00000       22127.00|     134.00000       20448.40 
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             | 
0025 604-91531             1835.700  SYS  |      29.00000       53235.30|      30.00000       55071.00|      29.00000       53235.30 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0026 605-06165             1515.000  LFT  |      10.00000       15150.00|      10.00000       15150.00|      10.00000       15150.00 
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             | 
0027 610-07487               48.000  TON  |      79.00000        3792.00|      80.00000        3840.00|      79.00000        3792.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0028 611-95728              472.200  SYS  |      51.00000       24082.20|      55.00000       25971.00|      51.00000       24082.20 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  8 IN. , HIGH EARLY STRENGTH             |                             |                             | 
0029 621-02363              863.000  SYS  |       1.05000         906.15|       1.10000         949.30|       1.05000         906.15 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0030 621-06570               59.300  CYS  |      55.00000        3261.50|      50.00000        2965.00|      55.00000        3261.50 
  TOP SOIL                                |                             |                             | 
0031 621-06575              533.300  SYS  |       7.90000        4213.07|       8.00000        4266.40|       7.90000        4213.07 
  SODDING, NURSERY                        |                             |                             | 
0032 628-09403                9.000  MOS  |    1370.00000       12330.00|    1560.00000       14040.00|    2000.00000       18000.00 
  FIELD OFFICE, C                         |                             |                             | 
0033 720-90105                2.000  EACH |    1500.00000        3000.00|    1420.00000        2840.00|    1400.00000        2800.00 
  INLET, REPAIR , CASTING TYPE 3          |                             |                             | 
0034 801-03290               60.000  EACH |     145.00000        8700.00|     140.00000        8400.00|     145.00000        8700.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0035 801-06640              204.000  EACH |      95.00000       19380.00|     100.00000       20400.00|      95.00000       19380.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06710              135.000  DAY  |      10.75000        1451.25|      10.00000        1350.00|       9.75000        1316.25 
  FLASHING ARROW SIGN                     |                             |                             | 
0037 801-06775                       LUMP |    4700.00000        4700.00|   10000.00000       10000.00|    3500.00000        3500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 802-76025              209.000  SFT  |      45.50000        9509.50|      22.00000        4598.00|      22.00000        4598.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 560                     CONTRACT ID : T -30911-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 06-1675328         |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 802-76035               60.000  SFT  |      17.85000        1071.00|      12.80000         768.00|      24.00000        1440.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0040 802-76045              279.000  SFT  |      24.85000        6933.15|      24.00000        6696.00|      26.00000        7254.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0041 805-01579                       LUMP |    8000.00000        8000.00|    7800.00000        7800.00|    9000.00000        9000.00 
  MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP |                             |                             | 
  AND INTERCONNECT                        |                             |                             | 
0042 805-01815                6.000  EACH |    1880.00000       11280.00|    1710.00000       10260.00|    1500.00000        9000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0043 805-01816               12.000  EACH |     955.00000       11460.00|    1200.00000       14400.00|    1000.00000       12000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0044 805-01820                1.000  EACH |    7500.00000        7500.00|    8500.00000        8500.00|    9000.00000        9000.00 
  SIGNAL STRAIN POLE, STEEL , 50 FT. TALL |                             |                             | 
  25 FT. ARM, FOR VEHICLE                 |                             |                             | 
0045 805-01842               43.000  EACH |     750.00000       32250.00|     800.00000       34400.00|     950.00000       40850.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0046 805-02072                3.000  EACH |    5165.00000       15495.00|    5700.00000       17100.00|    6300.00000       18900.00 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
  , 25 FT. ARM, FOR VEHICLE DETECTION     |                             |                             | 
0047 805-02073                1.000  EACH |    5650.00000        5650.00|    6000.00000        6000.00|    6800.00000        6800.00 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
  , 25 FT. ARM, FOR VEHICLE DETECTION     |                             |                             | 
0048 805-02077                9.000  EACH |    5665.00000       50985.00|    6150.00000       55350.00|    6900.00000       62100.00 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
  , 25 FT. ARM, FOR VEHICLE DETECTION     |                             |                             | 
0049 805-02087                       LUMP |     500.00000         500.00|     750.00000         750.00|    2300.00000        2300.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0050 805-02152               34.000  EACH |     740.00000       25160.00|     820.00000       27880.00|     950.00000       32300.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN. , LED     |                             |                             | 
  WITH COUNT DOWN MODE                    |                             |                             | 
0051 805-02572                2.000  EACH |     360.00000         720.00|     390.00000         780.00|     530.00000        1060.00 
  SIGNAL SUPPORT FOUNDATION, A            |                             |                             | 
0052 805-03708                1.000  EACH |    5775.00000        5775.00|    6350.00000        6350.00|    7000.00000        7000.00 
  SIGNAL CANTILEVER STRUCTURE, , 45' ARM, |                             |                             | 
  25' ARM,                                |                             |                             | 
0053 805-03708                1.000  EACH |    6125.00000        6125.00|    6950.00000        6950.00|    7500.00000        7500.00 
  SIGNAL CANTILEVER STRUCTURE, , 50' ARM, |                             |                             | 
  25 FT. ARM,                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 560                     CONTRACT ID : T -30911-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 06-1675328         |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 805-03708                1.000  EACH |    6280.00000        6280.00|    7650.00000        7650.00|    8000.00000        8000.00 
  SIGNAL CANTILEVER STRUCTURE, , 50 FT    |                             |                             | 
  TALL, 40 FT ARM, 25 FT. ARM, FOR        |                             |                             | 
0055 805-04133                3.000  EACH |     945.00000        2835.00|    1380.00000        4140.00|     910.00000        2730.00 
  SIGNAL PEDESTAL, 12 FT.                 |                             |                             | 
0056 805-04148                1.000  EACH |     668.00000         668.00|     720.00000         720.00|    1500.00000        1500.00 
  STRAIN POLE, RELOCATE                   |                             |                             | 
0057 805-04980                2.000  EACH |    1180.00000        2360.00|    3500.00000        7000.00|    2200.00000        4400.00 
  FLASHING BEACON , FLASHING BEACON, WITH |                             |                             | 
  2-12 INCH AMBER,                        |                             |                             | 
0058 805-05870                2.000  EACH |    2200.00000        4400.00|    2850.00000        5700.00|    3500.00000        7000.00 
  SIGNAL SUPPORT FOUNDATION , 3' X 18'    |                             |                             | 
0059 805-06592             7350.000  LFT  |       7.35000       54022.50|      12.50000       91875.00|      17.70000      130095.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0060 805-06886                5.000  EACH |   32600.00000      163000.00|   35500.00000      177500.00|   36000.00000      180000.00 
  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                             |                             | 
  CAMERAS                                 |                             |                             | 
0061 805-06892             4050.000  LFT  |       1.75000        7087.50|       1.50000        6075.00|       3.00000       12150.00 
  VIDEO SIGNAL CABLE                      |                             |                             | 
0063 805-07115                       LUMP |    1480.00000        1480.00|    2300.00000        2300.00|    1800.00000        1800.00 
  ITS VIDEO SURVEILLANCE , SOFTWARE       |                             |                             | 
  UPGRADE                                 |                             |                             | 
0064 805-78106                1.000  EACH |   33100.00000       33100.00|   35120.00000       35120.00|   37000.00000       37000.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE , TS-2                  |                             |                             | 
0065 805-78109                4.000  EACH |   25175.00000      100700.00|   26800.00000      107200.00|   28700.00000      114800.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE , TS-2                  |                             |                             | 
0066 805-78205               37.000  EACH |     990.00000       36630.00|    1100.00000       40700.00|    1200.00000       44400.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0067 805-78215               15.000  EACH |     900.00000       13500.00|     980.00000       14700.00|    1100.00000       16500.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0068 805-78230                5.000  EACH |    1590.00000        7950.00|    1800.00000        9000.00|    1900.00000        9500.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0069 805-78370               34.000  EACH |     155.00000        5270.00|     240.00000        8160.00|     300.00000       10200.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0070 805-78415                4.000  EACH |    1445.00000        5780.00|    1380.00000        5520.00|    2500.00000       10000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0071 805-78420                4.000  EACH |     200.00000         800.00|     300.00000        1200.00|     200.00000         800.00 
  DISCONNECT HANGER                       |                             |                             | 
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     CALL ORDER   : 560                     CONTRACT ID : T -30911-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 06-1675328         |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 805-78445                5.000  EACH |     600.00000        3000.00|     550.00000        2750.00|     850.00000        4250.00 
  SIGNAL SERVICE                          |                             |                             | 
0073 805-78467              365.000  LFT  |       1.60000         584.00|       2.00000         730.00|       3.00000        1095.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0074 805-78470             1530.000  LFT  |       0.10000         153.00|       0.20000         306.00|       0.20000         306.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0075 805-78480             3935.000  LFT  |       1.00000        3935.00|       1.40000        5509.00|       1.90000        7476.50 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0076 805-78485             6675.000  LFT  |       1.15000        7676.25|       1.80000       12015.00|       2.10000       14017.50 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0077 805-78490             2890.000  LFT  |       1.20000        3468.00|       2.00000        5780.00|       2.40000        6936.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0078 805-78500              210.000  LFT  |       1.50000         315.00|       2.40000         504.00|       2.90000         609.00 
  SIGNAL CABLE, 11C 14GA.                 |                             |                             | 
0079 805-78510             2070.000  LFT  |       1.00000        2070.00|       1.40000        2898.00|       1.80000        3726.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0080 805-78795              465.000  LFT  |       5.75000        2673.75|       7.50000        3487.50|       9.00000        4185.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0081 805-78925                5.000  EACH |     765.00000        3825.00|     550.00000        2750.00|    1000.00000        5000.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0082 805-81060                3.000  EACH |    5390.00000       16170.00|    7620.00000       22860.00|    8200.00000       24600.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT. , 25  |                             |                             | 
  FT. MAST ARM, FOR VEHICLE DETECTION     |                             |                             | 
0083 805-91615                1.000  EACH |     515.00000         515.00|    1350.00000        1350.00|    1900.00000        1900.00 
  EMERGENCY PRE-EMPTOR , FIRE STATION,    |                             |                             | 
  PRE-EMPTOR, RECONNECT                   |                             |                             | 
0084 805-91615                3.000  EACH |    7100.00000       21300.00|    7200.00000       21600.00|    8000.00000       24000.00 
  EMERGENCY PRE-EMPTOR , VEHICLE, 2       |                             |                             | 
  DIRECTION                               |                             |                             | 
0085 805-91615                2.000  EACH |   11400.00000       22800.00|   12000.00000       24000.00|   13000.00000       26000.00 
  EMERGENCY PRE-EMPTOR , VEHICLE, 4       |                             |                             | 
  DIRECTION                               |                             |                             | 
0086 805-92504                6.000  EACH |     320.00000        1920.00|     350.00000        2100.00|     320.00000        1920.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0087 805-96014             1915.700  LFT  |       3.20000        6130.24|       6.00000       11494.20|       3.00000        5747.10 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0088 805-96260             6225.000  LFT  |       2.00000       12450.00|       2.10000       13072.50|       5.00000       31125.00 
  FIBER OPTICS CABLE, IN CONDUIT          |                             |                             | 
0089 805-97114              340.000  LFT  |       1.90000         646.00|       1.90000         646.00|       4.50000        1530.00 
  CABLE, INTERCONNECT, 6 PAIR 19          |                             |                             | 
0090 807-02193                1.000  EACH |    1155.00000        1155.00|     750.00000         750.00|    1040.00000        1040.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
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     CALL ORDER   : 560                     CONTRACT ID : T -30911-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 06-1675328         |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0091 807-02603                1.000  EACH |     570.00000         570.00|     720.00000         720.00|     700.00000         700.00 
  LIGHT STANDARD, RELOCATE                |                             |                             | 
0092 808-06368             2130.000  LFT  |       0.93000        1980.90|       0.90000        1917.00|       0.85000        1810.50 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0093 808-06716              451.000  LFT  |       2.45000        1104.95|       2.40000        1082.40|       2.25000        1014.75 
  LINE, REMOVE , STOP LINE, 24 INCH       |                             |                             | 
0094 808-75297              585.000  LFT  |       4.10000        2398.50|       3.80000        2223.00|       3.78000        2211.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0095 808-75300             2265.000  LFT  |       1.00000        2265.00|       0.90000        2038.50|       0.93000        2106.45 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0096 808-98796              115.000  LFT  |       4.35000         500.25|       4.00000         460.00|       4.00000         460.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0097 621-01004                2.000  EACH |     275.00000         550.00|     250.00000         500.00|     250.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0098 805-09343                2.000  EACH |   16750.00000       33500.00|   17200.00000       34400.00|   20000.00000       40000.00 
  ITS , VIDEO SURVEILLANCE                |                             |                             | 
     SECTION TOTALS                       |           $     1,129,145.66|           $     1,252,678.80|           $     1,382,143.97 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,129,145.66|           $     1,252,678.80|           $     1,382,143.97 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 580                     CONTRACT ID : T -31789-A                   COUNTIES : DEARBORN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ITS TRAFFIC MANAGEMENT SYSTEM                               COMPLETION DATE : 06/30/10 
     LOCATION     : ALONG I-275 FROM RAMP SHOULDER OF EXIT 16 EXTENDING              PROJECT(S) :  0810334 
                    EASTERLY THEN NORTHERLY TO US 50 UNDERPASS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       207,864.83  100.0000% 
   2   36-3097857     L & H COMPANY INC                                                          $       244,791.80  117.7649% 
   3   74-2851603     QUANTA SERVICES INC                                                        $       275,359.02  132.4702% 
   4   35-0392360     HOOSIER COMPANY INC THE                                                    $       311,387.85  149.8030% 
   5   35-1675187     HUMMEL ELECTRIC INC                                                        $       500,000.00  240.5409% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 580                     CONTRACT ID : T -31789-A                   COUNTIES : DEARBORN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 36-3097857          |(   3  ) 74-2851603 
                                          |JAMES H DREW CORPORATION     |L & H COMPANY INC            |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS TRAFFIC MANAGEMENT SYSTEM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1628.40000        1628.40|    5500.00000        5500.00|    1380.00000        1380.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|     110.00000         110.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |      75.00000         600.00|      82.50000         660.00|      50.00000         400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    7973.35000        7973.35|   18950.00000       18950.00|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-01015                       LUMP |   10030.00000       10030.00|    3430.00000        3430.00|   11300.00000       11300.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0011 202-02250                2.000  EACH |     354.00000         708.00|     830.00000        1660.00|     300.00000         600.00 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0012 628-09402                8.000  MOS  |     500.00000        4000.00|    1575.00000       12600.00|    2600.00000       20800.00 
  FIELD OFFICE, B                         |                             |                             | 
0013 801-03290                9.000  EACH |     289.10000        2601.90|      55.00000         495.00|     150.00000        1350.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06640                6.000  EACH |     171.10000        1026.60|      27.50000         165.00|     150.00000         900.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710              180.000  DAY  |      14.16000        2548.80|      27.50000        4950.00|      10.00000        1800.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |   13709.45000       13709.45|    1050.00000        1050.00|    4000.00000        4000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-07057              160.000  SFT  |      23.63000        3780.80|      19.00000        3040.00|      24.00000        3840.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0018 802-07151                6.000  EACH |     689.64000        4137.84|    1975.00000       11850.00|     600.00000        3600.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 580                     CONTRACT ID : T -31789-A                   COUNTIES : DEARBORN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 36-3097857         |(   3  ) 74-2851603 
                                          |JAMES H DREW CORPORATION     |L & H COMPANY INC            |QUANTA SERVICES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 802-76095              608.040  LBS  |       4.56000        2772.66|       7.50000        4560.30|       5.60000        3405.02 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0020 805-01842                8.000  EACH |    1066.21000        8529.68|    1035.00000        8280.00|    1020.00000        8160.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0021 805-02618             1135.000  LFT  |       8.92000       10124.20|      17.40000       19749.00|       7.90000        8966.50 
  WIRE, NO. 2 COPPER, 3 1C , XHHW         |                             |                             | 
0024 805-09343                2.000  EACH |   34436.70000       68873.40|   42500.00000       85000.00|   39000.00000       78000.00 
  ITS , CLOSED CIRCUIT TELEVISION         |                             |                             | 
0025 805-09344                2.000  EACH |   12787.42000       25574.84|    5500.00000       11000.00|   35000.00000       70000.00 
  WIRELESS , NETWORK RADIO                |                             |                             | 
0026 805-78445                2.000  EACH |    4161.13000        8322.26|    2800.00000        5600.00|     900.00000        1800.00 
  SIGNAL SERVICE                          |                             |                             | 
0027 805-92155             1135.000  LFT  |       2.39000        2712.65|       7.30000        8285.50|       1.50000        1702.50 
  WIRE, XHHW, NO. 6 COPPER, 1/C           |                             |                             | 
0028 807-04443             1180.000  LFT  |      10.75000       12685.00|       1.40000        1652.00|      17.50000       20650.00 
  CONDUIT , HDPE, 2 IN                    |                             |                             | 
0029 807-86830                2.000  EACH |    7710.00000       15420.00|   18100.00000       36200.00|   10300.00000       20600.00 
  CONCRETE FOUNDATION WITH GROUNDING, 4   |                             |                             | 
  FT. DIAMETER X 20 FT.                   |                             |                             | 
     SECTION TOTALS                       |           $       207,864.83|           $       244,791.80|           $       275,359.02 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       207,864.83|           $       244,791.80|           $       275,359.02 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 580                     CONTRACT ID : T -31789-A                   COUNTIES : DEARBORN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 35-1675187         |(      ) 
                                          |HOOSIER COMPANY INC THE      |HUMMEL ELECTRIC INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITS TRAFFIC MANAGEMENT SYSTEM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2140.00000        2140.00|    2000.00000        2000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     106.00000         106.00|     100.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |     106.00000         848.00|      80.00000         640.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   12618.00000       12618.00|   20972.80000       20972.80| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-01015                       LUMP |    9621.00000        9621.00|   14400.00000       14400.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0011 202-02250                2.000  EACH |     317.00000         634.00|     400.00000         800.00| 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0012 628-09402                8.000  MOS  |    1416.00000       11328.00|    1600.00000       12800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0013 801-03290                9.000  EACH |     259.00000        2331.00|     320.00000        2880.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06640                6.000  EACH |     153.00000         918.00|     200.00000        1200.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710              180.000  DAY  |       1.10000         198.00|     114.40000       20592.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |    4641.00000        4641.00|    2500.00000        2500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-07057              160.000  SFT  |      26.30000        4208.00|      25.00000        4000.00| 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0018 802-07151                6.000  EACH |     680.00000        4080.00|     500.00000        3000.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0019 802-76095              608.040  LBS  |       6.20000        3769.85|       5.00000        3040.20| 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 580                     CONTRACT ID : T -31789-A                   COUNTIES : DEARBORN 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 35-1675187         |(      ) 
                                          |HOOSIER COMPANY INC THE      |HUMMEL ELECTRIC INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 805-01842                8.000  EACH |    1237.00000        9896.00|    1500.00000       12000.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0021 805-02618             1135.000  LFT  |       9.60000       10896.00|       8.00000        9080.00| 
  WIRE, NO. 2 COPPER, 3 1C , XHHW         |                             |                             | 
0024 805-09343                2.000  EACH |   69023.00000      138046.00|  100000.00000      200000.00| 
  ITS , CLOSED CIRCUIT TELEVISION         |                             |                             | 
0025 805-09344                2.000  EACH |   21774.00000       43548.00|   80000.00000      160000.00| 
  WIRELESS , NETWORK RADIO                |                             |                             | 
0026 805-78445                2.000  EACH |    4475.00000        8950.00|    1500.00000        3000.00| 
  SIGNAL SERVICE                          |                             |                             | 
0027 805-92155             1135.000  LFT  |       4.40000        4994.00|       2.00000        2270.00| 
  WIRE, XHHW, NO. 6 COPPER, 1/C           |                             |                             | 
0028 807-04443             1180.000  LFT  |      14.20000       16756.00|       4.00000        4720.00| 
  CONDUIT , HDPE, 2 IN                    |                             |                             | 
0029 807-86830                2.000  EACH |   10428.00000       20856.00|   10000.00000       20000.00| 
  CONCRETE FOUNDATION WITH GROUNDING, 4   |                             |                             | 
  FT. DIAMETER X 20 FT.                   |                             |                             | 
     SECTION TOTALS                       |           $       311,387.85|           $       500,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       311,387.85|           $       500,000.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 660                     CONTRACT ID : TM-31547-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 06/11/10 
     LOCATION     : ON US 40 AT SHADY LANE, CARR ROAD, PERRY ROAD, AND               PROJECT(S) :  0800408 
                    RONALD REGAN PARKWAY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY INC                                                    $       159,903.80  100.0000% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 660                     CONTRACT ID : TM-31547-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(      )                     |(      ) 
                                          |HUNT PAVING COMPANY INC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |     100.00000        1600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-02273              172.000  SYS  |      65.00000       11180.00|                             | 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0012 202-52710               12.000  SYS  |      55.00000         660.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 207-08263              172.000  SYS  |      31.00000        5332.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0014 304-07491              103.000  TON  |     127.00000       13081.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 306-08036              465.000  SYS  |      10.00000        4650.00|                             | 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0016 402-07434               35.000  TON  |     161.00000        5635.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0017 402-07439               47.000  TON  |     122.00000        5734.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0018 406-05520                1.000  TON  |    1200.00000        1200.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 604-07903               12.000  SYS  |     250.00000        3000.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 660                     CONTRACT ID : TM-31547-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(       )                    |(      ) 
                                          |HUNT PAVING COMPANY INC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 604-90256                2.000  SYS  |     150.00000         300.00|                             | 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0021 605-06215              387.000  LFT  |      77.00000       29799.00|                             | 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0022 628-09402                8.000  MOS  |    1650.00000       13200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0023 720-44000                1.000  EACH |     750.00000         750.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0024 801-03290                4.000  EACH |     188.00000         752.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0025 801-06640               15.000  EACH |     155.00000        2325.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |   28300.00000       28300.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 802-05701               25.000  LFT  |      14.00000         350.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0028 802-76025                4.200  SFT  |      29.00000         121.80|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0029 802-76035               18.000  SFT  |      16.00000         288.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0030 805-01844               90.000  LFT  |      23.00000        2070.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0031 805-02152                8.000  EACH |     499.00000        3992.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0032 805-02645                1.000  EACH |     540.00000         540.00|                             | 
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             | 
0033 805-09451                1.000  EACH |     425.00000         425.00|                             | 
  SIGNAL PEDESTAL, 15 FT.                 |                             |                             | 
0034 805-78480             1365.000  LFT  |       1.00000        1365.00|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0035 805-78485             1405.000  LFT  |       1.48000        2079.40|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0036 805-96121                6.000  EACH |     136.00000         816.00|                             | 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0037 808-75205              311.000  LFT  |       1.65000         513.15|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-75245              776.000  LFT  |       1.65000        1280.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 660                     CONTRACT ID : TM-31547-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(       )                    |(      ) 
                                          |HUNT PAVING COMPANY INC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 808-75297               57.000  LFT  |       7.40000         421.80|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0040 808-75300              885.000  LFT  |       1.85000        1637.25|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
     SECTION TOTALS                       |           $       159,903.80|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       159,903.80|           $       500,000.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 670                     CONTRACT ID : TM-32760-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNAL MAINTENANCE                                  COMPLETION DATE : 04/30/11 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE LAPORTE DISTRICT             PROJECT(S) :  0901683 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC                                                        $       445,482.98  100.0000% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/10 
                                                                                                                   PAGE : 670 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 670                     CONTRACT ID : TM-32760-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(      )                     |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MAINTENANCE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |     304.00000         304.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 210-07224               10.000  EACH |      32.00000         320.00|                             | 
  VIDEO , VIDEO CAMERA DETECTOR, CLEAN    |                             |                             | 
  LENS                                    |                             |                             | 
0007 702-76240                4.000  CYS  |     439.00000        1756.00|                             | 
  CONCRETE                                |                             |                             | 
0008 801-03290                4.000  EACH |      90.00000         360.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0009 801-06775                       LUMP |    1600.00000        1600.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 805-01523                1.000  EACH |     233.00000         233.00|                             | 
  MAST ARM, INSTALL                       |                             |                             | 
0011 805-01815                1.000  EACH |    1403.00000        1403.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0012 805-01816                1.000  EACH |     739.00000         739.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0013 805-01820                1.000  EACH |     416.00000         416.00|                             | 
  SIGNAL STRAIN POLE, STEEL               |                             |                             | 
0014 805-01821                1.000  EACH |    1302.00000        1302.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
0015 805-01822                5.000  EACH |    1017.00000        5085.00|                             | 
  SPAN, CATENARY AND TETHER, INSTALL      |                             |                             | 
0016 805-01823                5.000  EACH |     340.00000        1700.00|                             | 
  TETHER CABLE, INSTALL                   |                             |                             | 
0017 805-01824                5.000  EACH |      92.00000         460.00|                             | 
  SPAN, CATENARY, AND TETHER, TIGHTEN     |                             |                             | 
0018 805-01825                5.000  EACH |      74.00000         370.00|                             | 
  DISCONNECT HANGER, INSTALL              |                             |                             | 
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     CALL ORDER   : 670                     CONTRACT ID : TM-32760-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 805-01827               20.000  EACH |     190.00000        3800.00|                             | 
  TRAFFIC SIGNAL HEAD, INSTALL            |                             |                             | 
0020 805-01829               10.000  EACH |      92.00000         920.00|                             | 
  SIGN, INSTALL                           |                             |                             | 
0021 805-01830              218.000  EACH |      70.00000       15260.00|                             | 
  CONFLICT MONITOR CHANGEOUT              |                             |                             | 
0022 805-01833              120.000  EACH |      72.00000        8640.00|                             | 
  LOOP SYSTEM CHECK                       |                             |                             | 
0023 805-01835               50.000  EACH |      75.00000        3750.00|                             | 
  TRAFFIC SIGNAL HEAD, REPAIR             |                             |                             | 
0024 805-01842                2.000  EACH |     728.00000        1456.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0025 805-01843                2.000  EACH |     243.00000         486.00|                             | 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0026 805-01844              200.000  LFT  |      14.63000        2926.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND , PUSHED                    |                             |                             | 
0027 805-01844              180.000  LFT  |       9.53000        1715.40|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND , TRENCHED                  |                             |                             | 
0028 805-02266               50.000  EACH |      57.00000        2850.00|                             | 
  LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN |                             |                             | 
0029 805-03690             3000.000  LFT  |       1.02000        3060.00|                             | 
  SIGNAL CABLE, INSTALL                   |                             |                             | 
0030 805-05707                7.000  EACH |      42.00000         294.00|                             | 
  PRE-WARNING FLASHER, BULB REPLACEMENT,  |                             |                             | 
  GROUND INSPECTION                       |                             |                             | 
0031 805-06363               14.000  EACH |      75.00000        1050.00|                             | 
  FIBER OPTIC ST TERMINATION              |                             |                             | 
0032 805-06364                1.000  EACH |     174.00000         174.00|                             | 
  FIBER OPTIC BREAKOUT KIT                |                             |                             | 
0033 805-06891                4.000  EACH |     323.00000        1292.00|                             | 
  VIDEO CAMERA DETECTOR, INSTALL          |                             |                             | 
0034 805-06892              160.000  LFT  |       0.64000         102.40|                             | 
  VIDEO SIGNAL CABLE                      |                             |                             | 
0035 805-06893                3.000  EACH |      35.00000         105.00|                             | 
  VIDEO CABLE CONNECTOR                   |                             |                             | 
0036 805-06894                1.000  EACH |     153.00000         153.00|                             | 
  VIDEO CABLE JUNCTION BOX, INSTALL       |                             |                             | 
0037 805-09072              100.000  EACH |     201.00000       20100.00|                             | 
  AERIAL INSPECTION                       |                             |                             | 
0038 805-09073               10.000  HRS  |      12.00000         120.00|                             | 
  TRUCK, SERVICE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 670                     CONTRACT ID : TM-32760-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 805-78370                5.000  EACH |      42.00000         210.00|                             | 
  PEDESTRIAN PUSH BUTTON , INSTALL        |                             |                             | 
0040 805-78445                5.000  EACH |     530.00000        2650.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0041 805-78470             3000.000  LFT  |       1.65000        4950.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0042 805-78510              500.000  LFT  |       0.96000         480.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0043 805-78795             2000.000  LFT  |       7.95000       15900.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0044 805-78800                4.000  EACH |     568.00000        2272.00|                             | 
  SIGNAL DETECTOR HOUSING INSTALL         |                             |                             | 
0045 805-78900                1.000  EACH |     422.00000         422.00|                             | 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0046 805-78925                1.000  EACH |     763.00000         763.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0047 805-87068               10.000  HRS  |      16.33000         163.30|                             | 
  TRUCK, BUCKET                           |                             |                             | 
0048 805-87076               10.000  HRS  |       7.42000          74.20|                             | 
  TRUCK, PICKUP                           |                             |                             | 
0049 805-87090               10.000  HRS  |      99.00000         990.00|                             | 
  LABOR, SKILLED, OVERTIME                |                             |                             | 
0050 805-87092               20.000  HRS  |      67.00000        1340.00|                             | 
  LABOR, SKILLED, STRAIGHT TIME           |                             |                             | 
0051 805-87093                5.000  HRS  |     129.00000         645.00|                             | 
  LABOR, SKILLED, DOUBLETIME              |                             |                             | 
0052 805-91706                2.000  EACH |     358.00000         716.00|                             | 
  ANCHOR BOLT, REPAIR , FOR CANTILEVER    |                             |                             | 
  AND STEEL POLE                          |                             |                             | 
0053 805-92327                2.000  EACH |      69.00000         138.00|                             | 
  SIGNAL PEDESTAL, INSTALL                |                             |                             | 
0054 805-92336                1.000  EACH |     405.00000         405.00|                             | 
  SIGNAL POLE, WOOD, INSTALL              |                             |                             | 
0055 805-92951                2.000  EACH |     341.00000         682.00|                             | 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0056 805-92983                2.000  EACH |     358.00000         716.00|                             | 
  TRAFFIC SIGNAL CONTROLLER AND CABINET,  |                             |                             | 
  INSTALL                                 |                             |                             | 
0057 805-94636                1.000  EACH |     714.00000         714.00|                             | 
  SIGNAL CABINET FOUNDATION EXPANSION     |                             |                             | 
0058 805-94677             2616.000  MOS  |      97.49000      255033.84|                             | 
  EMERGENCY RESPONSE MAINTENANCE OF       |                             |                             | 
  DIGITAL CONTROLLER                      |                             |                             | 
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     CALL ORDER   : 670                     CONTRACT ID : TM-32760-A                   COUNTIES : LAKE 
     LETTING DATE : 11/04/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 805-94680              144.000  MOS  |      62.70000        9028.80|                             | 
  EMERGENCY RESPONSE MAINTENANCE OF       |                             |                             | 
  FLASHER CONTROLLER                      |                             |                             | 
0060 805-94682              204.000  EACH |      64.66000       13190.64|                             | 
  LOOP TESTING                            |                             |                             | 
0061 805-94687                5.000  EACH |     124.00000         620.00|                             | 
  LOCATE UNDERGROUND SIGNAL FACILITIES    |                             |                             | 
0062 805-94721              128.000  EACH |     194.00000       24832.00|                             | 
  SIGNAL BULB REPLACEMENT, AERIAL         |                             |                             | 
  INSPECTION                              |                             |                             | 
0063 805-94724                8.000  EACH |     151.00000        1208.00|                             | 
  FLASHER, BULB REPLACEMENT, AERIAL       |                             |                             | 
  INSPECTION                              |                             |                             | 
0064 805-94971              330.000  LFT  |       4.22000        1392.60|                             | 
  FIBER OPTICS CABLE                      |                             |                             | 
0065 805-95695                3.000  EACH |      47.00000         141.00|                             | 
  EXPANSION ANCHOR BOLT (PEDESTAL AND     |                             |                             | 
  CONTROLLER ONLY)                        |                             |                             | 
0066 805-97042                1.000  EACH |     589.00000         589.00|                             | 
  SIGNAL POLE, WOOD, 5, 35 FT.            |                             |                             | 
0067 805-94680               84.000  MOS  |      51.70000        4342.80|                             | 
  EMERGENCY RESPONSE MAINTENANCE OF       |                             |                             | 
  FLASHER CONTROLLER , FLASHER CONTROLLER,|                             |                             | 
  PREWARNING                              |                             |                             | 
0068 805-01830              218.000  EACH |      76.00000       16568.00|                             | 
  CONFLICT MONITOR CHANGEOUT , MONITOR    |                             |                             | 
  TESTING ONLY                            |                             |                             | 
     SECTION TOTALS                       |           $       445,482.98|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       445,482.98|           $       500,000.00|           $ 
==================================================================================================================================== 
 


