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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          96.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  16  202-02240           PAVEMENT REMOVAL                                                      18,885.000        SYS 
  17  202-02241           GUARDRAIL, REMOVE                                                        190.000        LFT 
  18  202-02271           HEADWALL, REMOVE                                                           8.000        EACH 
  19  202-02278           CURB, CONCRETE, REMOVE                                                 5,061.000        LFT 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  28  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           60.000        SFT 
  29  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                    13.000        CYS 
  30  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                      13.000        CYS 
  31  202-52710           SIDEWALK, CONCRETE, REMOVE                                               845.000        SYS 
  32  202-86946           HANDHOLE, REMOVE                                                           6.000        EACH 
  33  202-91385           INLET, REMOVE                                                             26.000        EACH 
  34  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             6.000        EACH 
  35  202-93999           SIGNAL POLE, REMOVE                                                        6.000        EACH 
  36  202-96133           PIPE, REMOVE                                                           2,716.400        LFT 
  37  203-02000           EXCAVATION, COMMON                                                    17,739.400        CYS 
  38  203-02070           BORROW                                                                11,945.000        CYS 
  39  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  40  205-06937           TEMPORARY SILT FENCE                                                  14,547.000        LFT 
  41  207-08263           SUBGRADE TREATMENT, TYPE IA                                           36,465.000        SYS 
  42  207-08263           SUBGRADE TREATMENT, TYPE IA                                           31,826.000        SYS 
  43  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         17,340.000        SYS 
  44  210-06267           CURB STOP                                                                 23.000        EACH 
  45  211-02050           B BORROW                                                                 676.000        CYS 
  46  211-07454           STRUCTURE BACKFILL                                                     1,500.000        CYS 
  47  211-09264           STRUCTURE BACKFILL, TYPE 1                                             8,811.000        CYS 
  48  213-09270           FLOWABLE BACKFILL, REMOVABLE                                             100.000        CYS 
  49  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,254.150        TON 
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  50  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      4,442.800        TON 
  51  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                7,342.000        TON 
  52  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       20,636.300        TON 
  53  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              6,905.900        TON 
  54  402-07432           HMA SURFACE, TYPE A                                                       71.900        TON 
  55  402-07433           HMA SURFACE, TYPE B                                                      572.400        TON 
  56  402-07435           HMA INTERMEDIATE, TYPE A                                                 119.000        TON 
  57  402-07438           HMA INTERMEDIATE, TYPE B                                                 954.000        TON 
  58  402-07441           HMA BASE, TYPE B                                                       3,227.100        TON 
  59  406-05520           ASPHALT FOR TACK COAT                                                     50.910        TON 
  60  501-05320           CEMENT CONCRETE PAVEMENT FOR PRIVATE DRIVES                               22.000        SYS 
  61  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  62  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  63  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    56.250        LFT 
  64  603-01159           FENCE, CHAIN LINK, 42 IN.                                                393.000        LFT 
  65  604-06070           SIDEWALK, CONCRETE                                                        12.000        SYS 
  66  604-07894           CURB RAMP, CONCRETE, A                                                    63.000        SYS 
  67  604-07897           CURB RAMP, CONCRETE, C                                                    24.300        SYS 
  68  604-07901           CURB RAMP, CONCRETE, G                                                   107.800        SYS 
  69  604-07903           CURB RAMP, CONCRETE, K                                                    10.200        SYS 
  70  604-44251           STEPS, CONCRETE                                                            1.650        CYS 
  71  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              9,963.200        SYS 
  72  605-06120           CURB, CONCRETE                                                         4,372.000        LFT 
  73  605-06140           CURB AND GUTTER, CONCRETE                                             17,393.000        LFT 
  74  605-06215           CENTER CURB, D, CONCRETE                                               1,925.000        LFT 
  75  610-08446           PCCP FOR APPROACHES, 6 IN.                                             2,173.000        SYS 
  76  610-09108           PCCP FOR APPROACHES, 9 IN.                                             4,513.000        SYS 
  77  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  21.000        EACH 
  78  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   6.000        EACH 
  79  615-06490           RIGHT OF WAY MARKER                                                      117.000        EACH 
  80  615-06505           MONUMENT, B                                                               16.000        EACH 
  81  615-06510           MONUMENT, C                                                                3.000        EACH 
  82  616-02320           GEOTEXTILES                                                           10,364.000        SYS 
  83  616-06405           RIPRAP, REVETMENT                                                         26.000        TON 
  84  621-06545           FERTILIZER                                                                 1.720        TON 
  85  621-06554           SEED MIXTURE, U                                                          645.000        LBS 
  86  621-06560           MULCHED SEEDING, U                                                       704.000        SYS 
  87  621-06565           MULCHING MATERIAL                                                          8.600        TON 
  88  621-06570           TOP SOIL                                                                  58.400        CYS 
  89  621-06575           SODDING, NURSERY                                                      28,178.000        SYS 
  90  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  91  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  48.000        MOS 
  92  706-01268           HANDRAIL, ALUMINUM                                                        24.000        LFT 
  93  715-01336           GATE VALVE, 12 IN.                                                         8.000        EACH 
  94  715-02745           GATE VALVE WITH VALVE BOXES, 8 IN.                                         7.000        EACH 
  95  715-04629           PIPE                                                                   1,320.000        EACH 
  96  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           957.000        LFT 
  97  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         17,546.000        LFT 
  98  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           325.000        LFT 
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  99  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            10.000        LFT 
 100  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                             24.000        LFT 
 101  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         5,654.000        LFT 
 102  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,343.000        LFT 
 103  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           773.000        LFT 
 104  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                         2,197.000        LFT 
 105  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,171.000        LFT 
 106  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN.                                           466.000        LFT 
 107  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           246.000        LFT 
 108  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                         1,212.000        LFT 
 109  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                           111.000        LFT 
 110  715-05842           CONCRETE ANCHOR, 42 IN.                                                    1.000        EACH 
 111  715-07806           PIPE, STEEL CASING                                                       356.000        LFT 
 112  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN.                                             25.000        LFT 
 113  715-46000           PIPE END SECTION, 12 IN.                                                   6.000        EACH 
 114  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
 115  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
 116  715-46025           PIPE END SECTION, 27 IN.                                                   1.000        EACH 
 117  715-90052           LIFT STATION                                                          LUMP              LUMP 
 118  715-90836           PIPE END SECTION, 8 IN.                                                    1.000        EACH 
 119  715-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                           75.000        LFT 
 120  715-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                        2,292.000        LFT 
 121  715-92037           PIPE, PVC, 4 IN.                                                          43.000        LFT 
 122  715-92544           WATER MAIN, DUCTILE IRON, 12 IN.                                       1,266.000        LFT 
 123  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN.                                     69.000        LFT 
 124  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 125  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,386.000        CYS 
 126  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            17,371.000        SYS 
 127  720-02538           TEMPORARY FIRE HYDRANT                                                     1.000        EACH 
 128  720-44000           CASTING, ADJUST TO GRADE                                                  23.000        EACH 
 129  720-44296           CAP INLET                                                                  1.000        EACH 
 130  720-45005           INLET, A2                                                                  1.000        EACH 
 131  720-45030           INLET, E7                                                                  6.000        EACH 
 132  720-45035           INLET, F7                                                                  8.000        EACH 
 133  720-45040           INLET, G7                                                                  2.000        EACH 
 134  720-45410           MANHOLE, C4                                                               52.000        EACH 
 135  720-94612           MANHOLE, K4                                                               14.000        EACH 
 136  720-95422           MANHOLE, J4                                                               21.000        EACH 
 137  720-96999           FIRE HYDRANT ASSEMBLY                                                      6.000        EACH 
 138  720-98174           INLET, B15                                                                90.000        EACH 
 139  720-98555           INLET, C15                                                                75.000        EACH 
 140  720-98625           MANHOLE, C4, DROP                                                          1.000        EACH 
 141  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 142  732-04750           CORPORATION STOP                                                          23.000        EACH 
 143  732-04965           WATER SERVICE LINE                                                     1,967.000        LFT 
 144  732-04994           METER                                                                      1.000        EACH 
 145  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             251.200        SYS 
 146  732-08421           MODULAR BLOCK WALL ERECTION                                              251.200        SYS 
 147  732-08564           INSERTION                                                                  1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 4 
 
          CALL ORDER   : 130                                              CONTRACT ID  : IR-30174-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
 148  732-08564           INSERTION                                                                  1.000        EACH 
 149  732-90578           WATER METER, RELOCATE                                                      2.000        EACH 
 150  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              6.000        EACH 
 151  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 152  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                25.000        EACH 
 153  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     65,500.000        LFT 
 154  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,792.000        LFT 
 155  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        5.000        EACH 
 156  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 5.000        EACH 
 157  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            438.000        LFT 
 158  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
 159  801-06640           CONSTRUCTION SIGN, A                                                      74.000        EACH 
 160  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
 161  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 162  801-07119           BARRICADE, III-B                                                       1,170.000        LFT 
 163  802-03126           OVERHEAD SIGN, RELOCATE                                                    4.000        EACH 
 164  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              41.800        LFT 
 165  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             587.500        LFT 
 166  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    255.000        SFT 
 167  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    202.000        SFT 
 168  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                    110.500        SFT 
 169  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  6.000        EACH 
 170  805-01828           TRAFFIC SIGNAL HEAD, REALIGN                                               2.000        EACH 
 171  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
 172  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 
 173  805-04602           CONTROLLER, REWIRE                                                         1.000        EACH 
 174  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,898.000        LFT 
 175  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
 176  805-09067           TRAFFIC SIGNAL HEAD, REMOVE                                                8.000        EACH 
 177  805-09240           TRANSPORTATION OF SALVAGEABLE                                              2.000        EACH 
 178  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
 179  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 180  805-78415           SPAN, CATENARY, AND TETHER                                                 7.000        EACH 
 181  805-78420           DISCONNECT HANGER                                                          7.000        EACH 
 182  805-78467           SIGNAL CABLE, 3C 8GA.                                                     75.000        LFT 
 183  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,294.000        LFT 
 184  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,118.000        LFT 
 185  805-78490           SIGNAL CABLE, 7C 14GA.                                                 2,283.000        LFT 
 186  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,169.000        LFT 
 187  805-78746           PREFORMED LOOP DETECTORS                                               1,252.000        LFT 
 188  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 189  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,099.000        LFT 
 190  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 191  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 192  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          2.000        EACH 
 193  805-90015           POLE BANDS, STEEL                                                          6.000        EACH 
 194  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
 195  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             11,189.000        LFT 
 196  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,259.000        LFT 
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 197  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,847.000        LFT 
 198  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,982.000        LFT 
 199  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        53.000        LFT 
 200  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    371.000        LFT 
 201  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,866.000        LFT 
 202  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 36.000        EACH 
 203  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     20.000        EACH 
 204  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 205  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
 206  303-02172           TEMPORARY AGGREGATE                                                    4,950.980        TON 
 207  402-07453           HMA FOR TEMPORARY PAVEMENT                                             2,728.300        TON 
 208  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 209  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 210  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 211  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 212  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 213  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 214  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 215  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 216  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 217  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 218  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
 219  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  205-06937           TEMPORARY SILT FENCE                                                   1,500.000        LFT 
  10  621-06560           MULCHED SEEDING, U                                                         1.000        SYS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02241           GUARDRAIL, REMOVE                                                      2,616.250        LFT 
  12  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                              302.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                     1,638.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                         113.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     88.000        TON 
  16  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                   2,250.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             596.000        SYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        408.000        TON 
  21  303-05738           AGGREGATE, 5                                                           2,968.000        TON 
  22  304-07494           WIDENING WITH HMA, TYPE C                                                 99.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                    298.000        SYS 
  24  601-01115           GUARDRAIL, W BEAM, 1 FT. 6.75 IN. SPACING                                100.000        LFT 
  25  601-06035           GUARDRAIL, RESET                                                       2,531.250        LFT 
  26  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,937.500        LFT 
  27  603-06045           FENCE, CHAIN LINK, 48 IN.                                                 26.000        LFT 
  28  615-06490           RIGHT OF WAY MARKER                                                        2.000        EACH 
  29  620-08426           SOUND BARRIER DESIGN AND LAYOUT                                       LUMP              LUMP 
  30  620-08427           SOUND BARRIER ERECTION                                                   970.000        SFT 
  31  620-08427           SOUND BARRIER ERECTION                                                65,385.000        SFT 
  32  620-08428           SOUND BARRIER PANELS                                                     970.000        SFT 
  33  620-08428           SOUND BARRIER PANELS                                                  65,385.000        SFT 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  35  621-06545           FERTILIZER                                                                 3.400        TON 
  36  621-06554           SEED MIXTURE, U                                                          804.000        LBS 
  37  621-06565           MULCHING MATERIAL                                                         17.000        TON 
  38  621-07044           SEED MIXTURE, T, SPRING MIX                                              650.000        LBS 
  39  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  40  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  41  702-06850           SOUND BARRIER                                                            120.000        EACH 
  42  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,055.000        LFT 
  44  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  802-01749           SIGN BRACKET, WALL MOUNTED                                                16.000        EACH 
  47  802-01750           SIGN ATTACHMENT, FLUSH MOUNTED                                            15.000        EACH 
  48  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              77.100        LFT 
  49  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         11.000        EACH 
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          CALL ORDER   : 150                                              CONTRACT ID  : IR-31618-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NOISE ABATEMENT 
 
  50  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     26.500        SFT 
  51  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    228.800        SFT 
  52  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     72.000        SFT 
  53  802-76055           SIGN POST, A                                                             150.000        LFT 
  54  805-90187           CONDUIT, STEEL, GALVANIZED, 4 IN.                                         50.000        LFT 
  55  807-04651           WIRE                                                                     200.000        LFT 
  56  807-05074           DISCONNECT                                                                 1.000        EACH 
  57  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,000.000        LFT 
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          CALL ORDER   : 160                                              CONTRACT ID  : IR-32543-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                    40,790.000        CYS 
  11  203-02070           BORROW                                                               830,896.000        CYS 
  12  203-08668           STRIP DRAIN, 12 IN.                                                  140,000.000        LFT 
  13  204-08552           VIBRATING WIRE SETTLEMENT SYSTEM                                           7.000        EACH 
  14  204-08553           DATA LOGGING                                                               7.000        EACH 
  15  204-08554           HAND HELD VW READOUT                                                       2.000        EACH 
  16  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  17  205-06930           SPLASHPAD, RIPRAP                                                         54.000        TON 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    147.000        TON 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  345.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   9,335.000        LFT 
  21  205-06938           TEMPORARY SLOPE DRAIN                                                  1,607.000        LFT 
  22  205-09543           NO 2 STONE                                                               300.000        TON 
  23  206-51225           EXCAVATION, DRY                                                          310.000        CYS 
  24  211-02050           B BORROW                                                              94,150.000        CYS 
  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,711.000        CYS 
  26  211-09266           STRUCTURE BACKFILL, TYPE 3                                           114,789.000        CYS 
  27  215-07043           CHEMICAL MODIFICATION, SOILS                                          85,000.000        SYS 
  28  302-07455           DENSE GRADED SUBBASE                                                     274.000        CYS 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                              475.000        TON 
  30  402-07453           HMA FOR TEMPORARY PAVEMENT                                               627.000        TON 
  31  602-06729           BARRIER DELINEATOR                                                        59.000        EACH 
  32  607-06335           PAVED SIDE DITCH, A                                                    1,041.000        LFT 
  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                             1,679.000        SYS 
  34  616-02320           GEOTEXTILES                                                            1,728.000        SYS 
  35  616-05688           RIPRAP, CLASS 1                                                           21.000        TON 
  36  616-06405           RIPRAP, REVETMENT                                                      1,369.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  38  621-06557           SEED MIXTURE, T                                                        5,850.000        LBS 
  39  621-06565           MULCHING MATERIAL                                                         78.000        TON 
  40  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  41  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  30.000        MOS 
  42  701-06011           DYNAMIC PILE LOAD TEST                                                     5.000        EACH 
  43  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           440.000        LFT 
  44  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               5.000        EACH 
  45  701-09683           PILE SHOE, HP 12 X 74                                                    150.000        EACH 
  46  701-95780           PILE, STEEL H, HP 12" X 74                                            10,210.000        LFT 
  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                902.000        CYS 
  48  702-51015           CONCRETE, B, FOOTINGS                                                    145.300        CYS 
  49  702-92857           CONCRETE, C, SUBSTRUCTURE                                              1,946.000        CYS 
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          CALL ORDER   : 160                                              CONTRACT ID  : IR-32543-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
  50  703-06028           REINFORCING BARS                                                     353,147.000        LBS 
  51  703-06029           REINFORCING BARS, EPOXY COATED                                       531,881.000        LBS 
  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,309.100        CYS 
  53  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   12.000        EACH 
  54  706-51020           CONCRETE, C, RAILING                                                     163.800        CYS 
  55  707-09286           STRUCTURAL MEMBERS, CONCRETE BULB-T                                    1,881.000        LFT 
  56  707-09598           STRUCTURAL MEMBERS, CONCRETE, BULB-T                                   1,277.000        LFT 
  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  62  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           157.000        LFT 
  63  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            300.000        LFT 
  64  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            300.000        LFT 
  65  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           300.000        LFT 
  66  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           300.000        LFT 
  67  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           109.000        LFT 
  68  715-05133           PIPE, TYPE 1, CIRCULAR, 60 IN.                                           316.000        LFT 
  69  715-05141           PIPE, TYPE 1, CIRCULAR, 84 IN.                                           314.000        LFT 
  70  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           502.000        LFT 
  71  715-05841           CONCRETE ANCHOR, 60 IN.                                                    2.000        EACH 
  72  715-05842           CONCRETE ANCHOR, 42 IN.                                                    2.000        EACH 
  73  715-07150           CONCRETE ANCHOR, 84 IN.                                                    2.000        EACH 
  74  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                     6.000        TON 
  75  715-09064           VIDEO INSPECTION FOR PIPE                                              1,398.000        LFT 
  76  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  77  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  78  720-95422           MANHOLE, J4                                                                2.000        EACH 
  79  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           326.000        LFT 
  80  731-07016           FACE PANELS, WIRE                                                     19,818.000        SFT 
  81  731-93945           FACE PANELS, CONCRETE                                                133,543.000        SFT 
  82  731-93946           WALL ERECTION                                                        133,543.000        SFT 
  83  731-93947           LEVELING PAD, CONCRETE                                                 6,052.000        LFT 
  84  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  85  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  86  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  87  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  89  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  90  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  91  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,642.000        LFT 
  92  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,204.000        LFT 
  93  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,204.000        LFT 
  94  808-06716           LINE, REMOVE                                                           3,200.000        LFT 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -31150-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02255           TREE, 18 IN., REMOVE                                                       4.000        EACH 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  12  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,950.000        SFT 
  13  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          300.000        SFT 
  14  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          540.000        LFT 
  15  202-91010           TREE, 24 IN., REMOVE                                                       3.000        EACH 
  16  202-91011           TREE, 36 IN., REMOVE                                                       1.000        EACH 
  17  202-91840           FENCE, CHAIN LINK, REMOVE                                                 70.000        LFT 
  18  202-93898           TREE, 12 IN., REMOVE                                                       8.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                     193.000        LFT 
  20  205-06937           TEMPORARY SILT FENCE                                                     318.000        LFT 
  21  205-06937           TEMPORARY SILT FENCE                                                     393.000        LFT 
  22  205-06937           TEMPORARY SILT FENCE                                                     344.000        LFT 
  23  621-01852           MULCHED SEEDING, GRASS, 2                                              1,600.000        SYS 
  24  621-01852           MULCHED SEEDING, GRASS, 2                                              2,000.000        SYS 
  25  621-01852           MULCHED SEEDING, GRASS, 2                                              1,500.000        SYS 
  26  621-01852           MULCHED SEEDING, GRASS, 2                                              2,500.000        SYS 
  27  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -31464-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT PEDESTRIAN/BIKE TRAIL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06964           CONTRACT ADMINISTRATION                                               LUMP              LUMP 
   3  105-07087           ADMINISTRATIVE ITEM                                                        1.000        EACH 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       329.000        CYS 
  12  205-06933           TEMPORARY DITCH INLET PROTECTION                                          20.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                   3,200.000        LFT 
  14  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,160.000        SYS 
  15  210-06283           TEMPORARY CONSTRUCTION ENTRANCE/EXIT PAD                                   2.000        EACH 
  16  210-07643           TREE PROTECTION                                                           16.000        EACH 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,160.000        TON 
  18  402-07432           HMA SURFACE, TYPE A                                                      196.000        TON 
  19  402-07435           HMA INTERMEDIATE, TYPE A                                                 588.000        TON 
  20  604-06070           SIDEWALK, CONCRETE                                                         2.230        SYS 
  21  604-07901           CURB RAMP, CONCRETE, G                                                    50.000        SYS 
  22  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  23  621-02770           EROSION CONTROL BLANKET                                                2,500.000        SYS 
  24  621-06559           MULCHED SEEDING, R                                                     5,200.000        SYS 
  25  621-06567           WATER                                                                      2.000        kGAL 
  26  621-06570           TOP SOIL                                                                 860.000        CYS 
  27  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  28  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  29  714-04802           CONCRETE MODULAR BLOCK WALL                                               70.000        SYS 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  802-04250           SIGN, TRAIL INFORMATION                                                    6.000        EACH 
  32  802-04314           SIGN                                                                       3.000        EACH 
  33  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          1.000        EACH 
  34  808-06540           TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE,                  100.000        LFT 
  35  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                      3.000        LFT 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -32063-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02241           GUARDRAIL, REMOVE                                                        427.000        LFT 
  10  202-04089           SIGN, SHEET, REMOVE                                                        7.000        EACH 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  202-96133           PIPE, REMOVE                                                              87.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                       757.000        CYS 
  14  203-51223           EXCAVATION, WATERWAY                                                     368.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                          19.000        CYS 
  16  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          36.000        LFT 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                    2.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   4,654.000        LFT 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  206-93520           TEMPORARY SHEET PILING                                                   300.000        SFT 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,458.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,237.000        SYS 
  24  211-02050           B BORROW                                                                 300.000        CYS 
  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                                25.000        CYS 
  26  211-09268           STRUCTURE BACKFILL, TYPE 5                                               275.000        CYS 
  27  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         120.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,721.000        TON 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                              307.000        TON 
  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              413.000        SYS 
  31  306-08042           MILLING, SCARIFICATION/PROFILE                                           899.000        SYS 
  32  306-08043           MILLING, TRANSITION                                                      240.000        SYS 
  33  402-07432           HMA SURFACE, TYPE A                                                      312.000        TON 
  34  402-07434           HMA SURFACE, TYPE C                                                      188.000        TON 
  35  402-07435           HMA INTERMEDIATE, TYPE A                                                 520.000        TON 
  36  402-07439           HMA INTERMEDIATE, TYPE C                                                 209.000        TON 
  37  402-07442           HMA BASE, TYPE C                                                         265.000        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  39  601-01270           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, FOR TEMPORARY                    100.000        LFT 
  40  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  41  601-07661           GUARDRAIL END TREATMENT, OS, TEMPORARY BRIDGE APPROACH                     1.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  43  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   162.500        LFT 
  44  610-07486           HMA FOR APPROACHES, TYPE A                                               101.000        TON 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                               104.000        TON 
  46  615-06490           RIGHT OF WAY MARKER                                                       19.000        EACH 
  47  615-06505           MONUMENT, B                                                                2.000        EACH 
  48  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  49  615-06530           BENCH MARK POST                                                            1.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -32063-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  616-02320           GEOTEXTILES                                                              890.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                        326.000        TON 
  52  616-06451           RIPRAP, UNIFORM                                                          456.000        TON 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  54  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               10.000        LBS 
  55  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   1,798.000        SYS 
  56  621-02770           EROSION CONTROL BLANKET                                                  400.000        SYS 
  57  621-06545           FERTILIZER                                                                 0.200        TON 
  58  621-06559           MULCHED SEEDING, R                                                       749.000        SYS 
  59  621-06567           WATER                                                                     14.000        kGAL 
  60  621-06574           SODDING                                                                   78.000        SYS 
  61  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  62  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  63  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
  64  715-04509           TEMPORARY PIPE                                                            51.000        LFT 
  65  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            83.000        LFT 
  66  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  67  720-45065           INLET, N12                                                                 1.000        EACH 
  68  723-06660           WINGWALL                                                                  34.200        SYS 
  69  723-08052           STRUCTURE, PRECAST THREE-SIDED, 168 IN. X 96 IN.                          75.000        LFT 
  70  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  71  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  73  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                             11.500        LFT 
  74  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,375.000        LFT 
  75  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,650.000        LFT 
  76  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   28.000        LFT 
  77  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  78  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 
  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  80  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  81  801-07118           BARRICADE, III-A                                                         168.000        LFT 
  82  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            62.000        LFT 
  83  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
  84  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      7.000        SFT 
  85  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,500.000        LFT 
  86  808-06716           LINE, REMOVE                                                             660.000        LFT 
  87  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               100.000        LFT 
  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,880.000        LFT 
  89  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 
  90  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : RS-32062-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       240.000        CYS 
  13  203-02070           BORROW                                                                   345.000        CYS 
  14  205-06934           TEMPORARY MULCHING                                                         1.100        TON 
  15  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             190.000        SYS 
  16  211-02050           B BORROW                                                                 210.000        CYS 
  17  211-09265           STRUCTURE BACKFILL, TYPE 2                                                33.000        CYS 
  18  211-09268           STRUCTURE BACKFILL, TYPE 5                                               142.400        CYS 
  19  214-07202           GEOGRID, I                                                                68.000        SYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          6.000        TON 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              780.000        TON 
  22  304-07490           HMA PATCHING, TYPE B                                                     150.000        TON 
  23  304-07493           WIDENING WITH HMA, TYPE B                                                 50.000        TON 
  24  306-08036           MILLING, ASPHALT, 2 IN.                                                  525.000        SYS 
  25  306-08042           MILLING, SCARIFICATION/PROFILE                                        17,019.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                    1,620.000        SYS 
  27  306-08432           MILLING, APPROACH                                                      1,610.000        SYS 
  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,595.000        TON 
  30  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                2,154.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     10.400        TON 
  32  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              1.000        EACH 
  33  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 
  34  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  35  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  38  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   756.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                               390.000        TON 
  40  615-06490           RIGHT OF WAY MARKER                                                       24.000        EACH 
  41  615-06505           MONUMENT, B                                                                3.000        EACH 
  42  616-02320           GEOTEXTILES                                                              250.000        SYS 
  43  616-05688           RIPRAP, CLASS 1                                                          150.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  45  621-06559           MULCHED SEEDING, R                                                     2,100.000        SYS 
  46  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  47  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  48  714-08514           WINGWALL                                                                  46.700        SFT 
  49  714-26709           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 8' X 5'                       105.000        LFT 
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          CALL ORDER   : 320                                              CONTRACT ID  : RS-32062-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  714-93638           CULVERT, PRECAST, REINFORCED CONCRETE BOX, 5' X 4'                        55.000        LFT 
  51  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           118.000        LFT 
  52  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    95.000        TON 
  53  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  54  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  56  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     30,544.000        LFT 
  57  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          15,272.000        LFT 
  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07118           BARRICADE, III-A                                                          44.000        LFT 
  62  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      15,300.000        LFT 
  63  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     15,300.000        LFT 
  64  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     36.000        LFT 
  65  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              203.000        EACH 
  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      203.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   5  105-08523           RADIO SERVICE                                                             36.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  15  202-02240           PAVEMENT REMOVAL                                                       3,702.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                        610.000        LFT 
  17  202-02271           HEADWALL, REMOVE                                                           3.000        EACH 
  18  202-02273           CENTER CURB, CONCRETE, REMOVE                                            284.000        SYS 
  19  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                          23.000        LFT 
  20  202-02277           GUTTER, LIP, REMOVE                                                      924.000        LFT 
  21  202-51133           RAILING, REMOVE                                                          456.000        LFT 
  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  23  202-51368           SLOPEWALL, REMOVE                                                        264.000        SYS 
  24  202-91385           INLET, REMOVE                                                              6.000        EACH 
  25  202-93974           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE                     1.000        EACH 
  26  202-95027           IMPACT ATTENUATOR, REMOVE                                                  2.000        EACH 
  27  202-96133           PIPE, REMOVE                                                             478.000        LFT 
  28  203-02000           EXCAVATION, COMMON                                                     2,186.000        CYS 
  29  203-02070           BORROW                                                                 3,262.000        CYS 
  30  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    101.000        TON 
  31  205-06937           TEMPORARY SILT FENCE                                                     550.000        LFT 
  32  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     467.000        CYS 
  33  206-93520           TEMPORARY SHEET PILING                                                 1,654.000        SFT 
  34  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,520.000        SYS 
  35  211-06467           AGGREGATE FOR END BENT BACKFILL                                          118.000        CYS 
  36  211-09264           STRUCTURE BACKFILL, TYPE 1                                                54.000        CYS 
  37  211-09265           STRUCTURE BACKFILL, TYPE 2                                                92.000        CYS 
  38  211-09268           STRUCTURE BACKFILL, TYPE 5                                                19.000        CYS 
  39  302-06464           SUBBASE FOR PCCP                                                       1,364.000        CYS 
  40  302-07455           DENSE GRADED SUBBASE                                                      66.400        CYS 
  41  303-01180           COMPACTED AGGREGATE, NO. 53                                              195.000        TON 
  42  303-93506           AGGREGATE, 2                                                             200.000        CYS 
  43  306-08033           MILLING, ASPHALT, 1 IN.                                                2,009.000        SYS 
  44  306-08037           MILLING, ASPHALT, 3 IN.                                                  213.000        SYS 
  45  402-07432           HMA SURFACE, TYPE A                                                        9.000        TON 
  46  402-07434           HMA SURFACE, TYPE C                                                      464.000        TON 
  47  402-07439           HMA INTERMEDIATE, TYPE C                                                 551.000        TON 
  48  402-07440           HMA BASE, TYPE A                                                          48.000        TON 
  49  402-07442           HMA BASE, TYPE C                                                         398.000        TON 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
  50  406-05520           ASPHALT FOR TACK COAT                                                      2.500        TON 
  51  502-06327           PCCP, 10 IN.                                                           1,844.000        SYS 
  52  502-06329           PCCP, 12 IN.                                                           3,512.000        SYS 
  53  503-03489           RETROFITTED TIE BARS                                                     480.000        EACH 
  54  503-05240           D-1 CONTRACTION JOINT                                                  2,544.000        LFT 
  55  503-05310           TERMINAL JOINT                                                           136.000        LFT 
  56  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  57  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 
  58  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  59  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  60  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   225.000        LFT 
  61  601-99123           GUARDRAIL TRANSITION, GP                                                   2.000        EACH 
  62  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  63  605-05523           CURB, HMA                                                                 10.000        LFT 
  64  605-06250           CENTER CURB, C, CONCRETE                                                   1.100        SYS 
  65  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               456.000        SYS 
  66  616-02320           GEOTEXTILES                                                            1,001.000        SYS 
  67  616-06405           RIPRAP, REVETMENT                                                        640.000        TON 
  68  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               520.000        SYS 
  69  616-93772           INSPECTION HOLE                                                            3.000        EACH 
  70  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  71  621-06545           FERTILIZER                                                                 6.000        TON 
  72  621-06553           SEED MIXTURE, R                                                          331.000        LBS 
  73  621-06557           SEED MIXTURE, T                                                          331.000        LBS 
  74  621-06565           MULCHING MATERIAL                                                          8.000        TON 
  75  621-06567           WATER                                                                      6.800        kGAL 
  76  621-06574           SODDING                                                                1,424.000        SYS 
  77  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  78  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  79  701-93633           OVERSIZED PREDRILLED PILE HOLES                                          124.000        LFT 
  80  701-96089           PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN, 14 IN                     316.000        LFT 
  81  701-99086           PILE TIP, STEEL SHELL                                                      8.000        EACH 
  82  702-51005           CONCRETE, A, SUBSTRUCTURE                                                220.200        CYS 
  83  702-51015           CONCRETE, B, FOOTINGS                                                     93.600        CYS 
  84  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 83.400        CYS 
  85  703-01540           THREADED TIE BAR ASSEMBLY                                                 80.000        EACH 
  86  703-06028           REINFORCING BARS                                                      59,136.000        LBS 
  87  703-06029           REINFORCING BARS, EPOXY COATED                                       189,366.000        LBS 
  88  703-97703           THREADED BAR SPLICE, EPOXY COATED                                        166.000        EACH 
  89  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,716.000        EACH 
  90  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              632.100        CYS 
  91  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  92  706-51020           CONCRETE, C, RAILING                                                      42.000        CYS 
  93  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  94  710-09158           PATCHING CONCRETE STRUCTURES                                              60.000        SFT 
  95  711-04121           ANCHOR BOLT, AB1                                                          28.000        EACH 
  96  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  97  711-90114           SUPPORTING SUPERSTRUCTURE                                             LUMP              LUMP 
  98  711-96500           TEMPORARY SUPPORT OF BENT CAPS                                        LUMP              LUMP 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 
 
  99  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          2,021.000        LFT 
 100  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           264.000        LFT 
 101  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              252.000        LFT 
 102  715-05597           PIPE EXTENSION, CIRCULAR, 24 IN.                                          10.000        LFT 
 103  715-09064           VIDEO INSPECTION FOR PIPE                                                550.000        LFT 
 104  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
 105  718-06529           OUTLET PROTECTOR, 2                                                        6.000        EACH 
 106  718-52610           AGGREGATE FOR UNDERDRAINS                                                186.000        CYS 
 107  726-93525           BEARING ASSEMBLY, II                                                      28.000        EACH 
 108  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       110.000        LFT 
 109  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            1.000        GAL 
 110  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
 111  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
 112  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,440.000        LFT 
 113  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,076.000        LFT 
 114  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             24.000        LFT 
 115  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
 116  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 
 117  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
 118  801-06710           FLASHING ARROW SIGN                                                      270.000        DAY 
 119  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 120  801-07118           BARRICADE, III-A                                                         112.000        LFT 
 121  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        840.000        LFT 
 122  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,970.000        LFT 
 123  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 124  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             187.420        LFT 
 125  802-07057           SIGN, PANEL, WITH LEGEND                                                 220.000        SFT 
 126  802-07060           SIGN, SHEET, RELOCATE                                                     18.000        EACH 
 127  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                               2.000        EACH 
 128  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     64.000        SFT 
 129  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     63.000        SFT 
 130  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            1,000.000        LBS 
 131  805-01828           TRAFFIC SIGNAL HEAD, REALIGN                                               1.000        EACH 
 132  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            3.000        EACH 
 133  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
 134  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                          890.000        LFT 
 135  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,530.000        LFT 
 136  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      1.000        EACH 
 137  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                2.000        EACH 
 138  805-78485           SIGNAL CABLE, 5C 14GA.                                                   180.000        LFT 
 139  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,010.000        LFT 
 140  805-78746           PREFORMED LOOP DETECTORS                                                 630.000        LFT 
 141  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  10.000        EACH 
 142  805-92512           MICROLOOP DETECTOR                                                        14.000        EACH 
 143  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          3.000        EACH 
 144  807-02428           CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN.               3.000        EACH 
 145  807-03971           CONDUIT, PVC, 2.50 IN., SCHEDULE 40, FOR ELECTRIC                        502.000        LFT 
 146  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,443.000        LFT 
 147  807-86910           CONNECTOR KIT, UNFUSED                                                     4.000        EACH 
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 148  807-86915           CONNECTOR KIT, FUSED                                                       4.000        EACH 
 149  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            12.000        EACH 
 150  807-86930           INSULATION LINK, NONWATERPROOFED                                          10.000        EACH 
 151  807-87556           WIRE, THW OR TW, NO. 10 COPPER STRANDED                                  480.000        LFT 
 152  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                      2.000        EACH 
 153  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                786.000        LFT 
 154  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,531.000        LFT 
 155  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,081.000        LFT 
 156  808-06716           LINE, REMOVE                                                           1,183.000        LFT 
 157  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           2,617.000        LFT 
 158  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                          1,316.000        LFT 
 159  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                            172.000        LFT 
 160  808-75067           TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN.                 72.000        LFT 
 161  808-75071           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION               3.000        EACH 
 162  808-75073           PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY                     3.000        EACH 
 163  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,181.000        LFT 
 164  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               43.000        EACH 
 165  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       51.000        EACH 
 166  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,236.000        LFT 
 167  808-95933           CURB PAINTING, YELLOW                                                      9.000        LFT 
 168  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.              69.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         167.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                      1,220.000        LFT 
  14  202-02277           GUTTER, LIP, REMOVE                                                      385.000        LFT 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51368           SLOPEWALL, REMOVE                                                         33.100        SYS 
  17  203-02000           EXCAVATION, COMMON                                                       318.900        CYS 
  18  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      91.200        CYS 
  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           56.600        CYS 
  20  211-09266           STRUCTURE BACKFILL, TYPE 3                                                29.900        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        197.800        TON 
  22  302-07455           DENSE GRADED SUBBASE                                                      34.400        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              212.900        TON 
  24  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  25  402-07433           HMA SURFACE, TYPE B                                                      130.800        TON 
  26  402-07438           HMA INTERMEDIATE, TYPE B                                                  50.800        TON 
  27  402-07441           HMA BASE, TYPE B                                                         134.900        TON 
  28  406-05521           ASPHALT FOR TACK COAT                                                  2,691.000        SYS 
  29  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              6.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,112.500        LFT 
  32  601-99123           GUARDRAIL TRANSITION, GP                                                   3.000        EACH 
  33  602-06729           BARRIER DELINEATOR                                                        16.000        EACH 
  34  603-06040           FENCE, FARM FIELD, 47 IN.                                                100.000        LFT 
  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               206.800        SYS 
  36  616-02320           GEOTEXTILES                                                              136.600        SYS 
  37  616-06405           RIPRAP, REVETMENT                                                          6.000        TON 
  38  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                33.100        SYS 
  39  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       9,165.000        SFT 
  40  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             9,165.000        SFT 
  41  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  42  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 66.600        CYS 
  43  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           239.000        EACH 
  44  703-06028           REINFORCING BARS                                                       4,747.000        LBS 
  45  703-06029           REINFORCING BARS, EPOXY COATED                                        87,298.000        LBS 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              264.400        CYS 
  47  706-06339           RAILING, PF-1                                                            536.000        LFT 
  48  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
  49  706-51020           CONCRETE, C, RAILING                                                      32.000        CYS 
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          CALL ORDER   : 360                                              CONTRACT ID  : B -28915-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION AND WIDENING 
 
  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  51  711-04297           STRUCTURAL STEEL, FIELD CUT                                              238.000        SQIN 
  52  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  53  711-51864           DRILLED HOLE                                                             360.000        EACH 
  54  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  55  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  56  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 
  57  711-96800           STUD SHEAR CONNECTORS                                                  2,574.000        EACH 
  58  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              102.000        LFT 
  59  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       4.000        EACH 
  60  720-45025           INLET, D6                                                                  4.000        EACH 
  61  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  66  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  69  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  70  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              814.000        LFT 
  71  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,408.000        LFT 
  72  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,408.000        LFT 
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          CALL ORDER   : 370                                              CONTRACT ID  : B -29038-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                       1,173.000        m2 
  14  202-02241           GUARDRAIL, REMOVE                                                        146.000        m 
  15  202-02637           PIPE, ABANDON AND GROUT                                                   17.000        m 
  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  17  202-74035           SIGN, REMOVE                                                               3.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                       764.000        m3 
  19  203-02070           BORROW                                                                   639.000        m3 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     72.000        Mg 
  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  22  205-06937           TEMPORARY SILT FENCE                                                     305.000        m 
  23  205-09543           NO 2 STONE                                                                19.000        Mg 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,037.000        m2 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,304.000        m2 
  26  211-09264           STRUCTURE BACKFILL, TYPE 1                                               273.000        m3 
  27  211-09265           STRUCTURE BACKFILL, TYPE 2                                               461.000        m3 
  28  211-09266           STRUCTURE BACKFILL, TYPE 3                                                89.000        m3 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,716.000        Mg 
  30  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       99.000        Mg 
  31  306-08033           MILLING, ASPHALT, 25 mm                                                1,952.000        m2 
  32  306-08043           MILLING, TRANSITION                                                      270.000        m2 
  33  402-07432           HMA SURFACE, TYPE A                                                      187.000        Mg 
  34  402-07433           HMA SURFACE, TYPE B                                                      230.000        Mg 
  35  402-07438           HMA INTERMEDIATE, TYPE B                                                 383.000        Mg 
  36  402-07440           HMA BASE, TYPE A                                                         459.000        Mg 
  37  402-07441           HMA BASE, TYPE B                                                       1,225.000        Mg 
  38  402-07784           HMA SURFACE, TYPE D                                                      355.000        Mg 
  39  402-07785           HMA INTERMEDIATE, TYPE D                                                 645.000        Mg 
  40  402-07786           HMA BASE, TYPE D                                                       1,574.000        Mg 
  41  404-05514           SEAL COAT, 5                                                             141.000        m2 
  42  406-05520           ASPHALT FOR TACK COAT                                                      6.000        Mg 
  43  601-01270           GUARDRAIL, W BEAM, 1.905 m SPACING, FOR TEMPORARY PIPE AND                61.000        m 
  44  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  45  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  46  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  47  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  48  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      4.000        EACH 
  49  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       132.000        m 
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          CALL ORDER   : 370                                              CONTRACT ID  : B -29038-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
  50  610-07486           HMA FOR APPROACHES, TYPE A                                               139.000        Mg 
  51  610-07487           HMA FOR APPROACHES, TYPE B                                               318.000        Mg 
  52  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            9.000        EACH 
  53  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 
  54  615-06505           MONUMENT, B                                                                2.000        EACH 
  55  615-06510           MONUMENT, C                                                                1.000        EACH 
  56  616-02320           GEOTEXTILES                                                              355.000        m2 
  57  616-06405           RIPRAP, REVETMENT                                                        408.000        Mg 
  58  616-07656           RIPRAP                                                                    56.000        Mg 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  60  621-01597           EROSION CONTROL, MAT                                                      64.000        m2 
  61  621-01956           SEED MIXTURE, LEGUME, 1                                                   37.000        kg 
  62  621-06545           FERTILIZER                                                                 0.100        Mg 
  63  621-06553           SEED MIXTURE, R                                                           53.000        kg 
  64  621-06557           SEED MIXTURE, T                                                           16.000        kg 
  65  621-06565           MULCHING MATERIAL                                                          2.000        Mg 
  66  621-06567           WATER                                                                    110.000        kL 
  67  621-06574           SODDING                                                                  182.000        m2 
  68  621-06575           SODDING, NURSERY                                                       4,866.000        m2 
  69  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  70  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 
  71  714-09726           HEADWALL                                                                  11.000        m2 
  72  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                           335.000        m 
  73  715-05049           PIPE, TYPE 4, CIRCULAR, 200 mm                                            30.000        m 
  74  715-05051           PIPE, TYPE 4, CIRCULAR, 250 mm                                            30.000        m 
  75  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                           67.000        m 
  76  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            28.000        m 
  77  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           132.000        m 
  78  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            61.000        m 
  79  715-46005           PIPE END SECTION, 375 mm                                                   7.000        EACH 
  80  715-46020           PIPE END SECTION, 600 mm                                                   1.000        EACH 
  81  718-06529           OUTLET PROTECTOR, 2                                                        8.000        EACH 
  82  718-52610           AGGREGATE FOR UNDERDRAINS                                                 81.000        m3 
  83  720-45030           INLET, E7                                                                  2.000        EACH 
  84  720-45035           INLET, F7                                                                  1.000        EACH 
  85  723-07105           STRUCTURE, PRECAST THREE-SIDED, 6100 mm X 3050 mm                         27.300        m 
  86  723-08608           WINGWALL                                                                  91.000        m2 
  87  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  89  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     1,320.000        m 
  90  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          2,286.000        m 
  91  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  92  801-06645           CONSTRUCTION SIGN, B                                                      26.000        EACH 
  93  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                       36.000        EACH 
  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  95  801-07118           BARRICADE, III-A                                                          29.000        m 
  96  801-07119           BARRICADE, III-B                                                          33.000        m 
  97  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              10.000        m 
  98  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        3.000        m2 
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          CALL ORDER   : 370                                              CONTRACT ID  : B -29038-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
  99  804-06725           DELINEATOR WITH POST, D1, 75 mm                                            6.000        EACH 
 100  804-06745           DELINEATOR WITH POST, D2, 75 mm X 200 mm                                  78.000        EACH 
 101  804-06770           DELINEATOR POST                                                           16.000        EACH 
 102  804-76420           MARKER TYPE 3, (W59 L) WITH POST                                           2.000        EACH 
 103  804-76425           MARKER TYPE 3, (W59 R) WITH POST                                           2.000        EACH 
 104  805-96014           SAW CUT, FULL DEPTH                                                       15.000        m 
 105  808-06712           LINE, PAINT, BROKEN, YELLOW, 100 mm                                      113.000        m 
 106  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                        975.000        m 
 107  808-06716           LINE, REMOVE                                                             270.000        m 
 108  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm                             18.000        m 
 109  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : B -29552-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT, OTHER 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 
  11  202-04089           SIGN, SHEET, REMOVE                                                        4.000        EACH 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     5,752.000        CYS 
  14  203-02000           EXCAVATION, COMMON                                                       355.000        CYS 
  15  203-02010           EXCAVATION, ROCK                                                          90.000        CYS 
  16  203-02010           EXCAVATION, ROCK                                                         200.000        CYS 
  17  203-02070           BORROW                                                                 2,490.000        CYS 
  18  203-02070           BORROW                                                                   426.000        CYS 
  19  203-51223           EXCAVATION, WATERWAY                                                     184.000        CYS 
  20  204-08415           STAKES, SETTLEMENT                                                         3.000        EACH 
  21  205-02770           EROSION CONTROL BLANKET                                                4,970.000        SYS 
  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      4.000        TON 
  23  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          42.000        LFT 
  24  205-06937           TEMPORARY SILT FENCE                                                     758.000        LFT 
  25  205-06938           TEMPORARY SLOPE DRAIN                                                     87.000        LFT 
  26  206-51215           EXCAVATION, X                                                              7.000        CYS 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,625.000        SYS 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            769.000        SYS 
  29  211-06467           AGGREGATE FOR END BENT BACKFILL                                           48.000        CYS 
  30  211-09264           STRUCTURE BACKFILL, TYPE 1                                               183.000        CYS 
  31  215-07043           CHEMICAL MODIFICATION, SOILS                                           1,065.000        SYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        584.000        TON 
  33  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 
  34  402-07433           HMA SURFACE, TYPE B                                                      312.000        TON 
  35  402-07438           HMA INTERMEDIATE, TYPE B                                                 525.000        TON 
  36  402-07441           HMA BASE, TYPE B                                                       1,730.000        TON 
  37  406-05521           ASPHALT FOR TACK COAT                                                 13,120.000        SYS 
  38  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  39  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               2.000        EACH 
  40  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  42  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   118.750        LFT 
  43  605-06140           CURB AND GUTTER, CONCRETE                                                240.000        LFT 
  44  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      172.000        LFT 
  45  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           5.000        LFT 
  46  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               177.000        SYS 
  47  610-07487           HMA FOR APPROACHES, TYPE B                                               393.000        TON 
  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   5.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : B -29552-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT, OTHER 
 
  50  616-02320           GEOTEXTILES                                                            1,719.000        SYS 
  51  616-05688           RIPRAP, CLASS 1                                                          353.000        TON 
  52  616-06451           RIPRAP, UNIFORM                                                          220.000        TON 
  53  616-06451           RIPRAP, UNIFORM                                                          386.000        TON 
  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  55  621-06545           FERTILIZER                                                                 0.700        TON 
  56  621-06553           SEED MIXTURE, R                                                          221.000        LBS 
  57  621-06557           SEED MIXTURE, T                                                          104.000        LBS 
  58  621-06565           MULCHING MATERIAL                                                          5.200        TON 
  59  621-06567           WATER                                                                      3.700        kGAL 
  60  621-06574           SODDING                                                                  222.000        SYS 
  61  621-06575           SODDING, NURSERY                                                         813.000        SYS 
  62  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 
  63  622-91786           SEEDLING                                                                  16.000        EACH 
  64  622-91786           SEEDLING                                                                  40.000        EACH 
  65  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  66  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  67  701-02938           CORED HOLE IN ROCK, 24 IN.                                               104.000        LFT 
  68  701-51195           PILE, STEEL H, HP 12" X 53                                               144.000        LFT 
  69  701-91792           PILE TIP, STEEL H                                                         12.000        EACH 
  70  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 21.800        CYS 
  71  703-06029           REINFORCING BARS, EPOXY COATED                                        31,596.000        LBS 
  72  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              106.200        CYS 
  73  706-06344           RAILING, TS-1                                                            150.000        LFT 
  74  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN.                320.000        LFT 
  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  76  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            56.000        LFT 
  77  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           170.000        LFT 
  78  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            65.000        LFT 
  79  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              100.000        LFT 
  80  715-46005           PIPE END SECTION, 15 IN.                                                   3.000        EACH 
  81  715-46010           PIPE END SECTION, 18 IN.                                                   3.000        EACH 
  82  720-45270           PIPE CATCH BASIN, 18 IN.                                                   3.000        EACH 
  83  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
  84  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  85  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  86  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 
  87  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  89  801-07118           BARRICADE, III-A                                                          60.000        LFT 
  90  801-07119           BARRICADE, III-B                                                          40.000        LFT 
  91  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     54.000        SFT 
  92  802-76055           SIGN POST, A                                                              96.000        LFT 
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          CALL ORDER   : 390                                              CONTRACT ID  : B -29646-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                       390.000        CYS 
  11  203-51223           EXCAVATION, WATERWAY                                                     155.000        CYS 
  12  205-06936           TEMPORARY SEDIMENT TRAP                                                    9.000        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                     420.000        LFT 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,360.000        SYS 
  15  211-02050           B BORROW                                                               1,005.000        CYS 
  16  211-06467           AGGREGATE FOR END BENT BACKFILL                                           26.000        CYS 
  17  211-07454           STRUCTURE BACKFILL                                                         3.400        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        527.000        TON 
  19  302-07455           DENSE GRADED SUBBASE                                                      18.000        CYS 
  20  402-07432           HMA SURFACE, TYPE A                                                       95.000        TON 
  21  402-07435           HMA INTERMEDIATE, TYPE A                                                 160.000        TON 
  22  406-05521           ASPHALT FOR TACK COAT                                                  1,150.000        SYS 
  23  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  24  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  25  601-06374           GUARDRAIL TRANSITION, TGS-1                                                3.000        EACH 
  26  601-06374           GUARDRAIL TRANSITION, TGS-1                                                1.000        EACH 
  27  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   162.500        LFT 
  28  603-97461           TEMPORARY FENCE                                                          138.000        LFT 
  29  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              112.000        SYS 
  30  615-06505           MONUMENT, B                                                                3.000        EACH 
  31  616-02320           GEOTEXTILES                                                              616.000        SYS 
  32  616-05688           RIPRAP, CLASS 1                                                          413.000        TON 
  33  616-06405           RIPRAP, REVETMENT                                                         87.000        TON 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  35  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   2,450.000        SYS 
  36  621-02770           EROSION CONTROL BLANKET                                                  930.000        SYS 
  37  621-06559           MULCHED SEEDING, R                                                     3,265.000        SYS 
  38  621-06567           WATER                                                                      1.000        kGAL 
  39  621-06574           SODDING                                                                  152.000        SYS 
  40  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 
  41  622-91786           SEEDLING                                                                  52.000        EACH 
  42  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  43  701-09739           PILE SHOE, HP 12 X 53                                                      7.000        EACH 
  44  701-51195           PILE, STEEL H, HP 12" X 53                                               452.000        LFT 
  45  703-51032           REINFORCING STEEL, EPOXY COATED                                       18,524.000        LBS 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               88.600        CYS 
  47  706-06344           RAILING, TS-1                                                            137.500        LFT 
  48  707-05979           STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 27 IN. X 48 IN.               780.000        SFT 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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          CALL ORDER   : 390                                              CONTRACT ID  : B -29646-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            67.000        LFT 
  51  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               72.000        LFT 
  52  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               3.000        EACH 
  55  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  56  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  57  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -30643-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT, CONCRETE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  11  203-02000           EXCAVATION, COMMON                                                       237.000        CYS 
  12  203-02070           BORROW                                                                 5,820.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                   1,816.000        CYS 
  14  205-02770           EROSION CONTROL BLANKET                                                1,147.000        SYS 
  15  205-03371           SEDIMENT, REMOVE                                                         187.000        CYS 
  16  205-06934           TEMPORARY MULCHING                                                         2.800        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  195.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,291.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,007.000        SYS 
  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                          106.000        CYS 
  22  302-07455           DENSE GRADED SUBBASE                                                      43.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,268.000        TON 
  24  306-08043           MILLING, TRANSITION                                                      112.000        SYS 
  25  402-07432           HMA SURFACE, TYPE A                                                      172.000        TON 
  26  402-07435           HMA INTERMEDIATE, TYPE A                                                 289.000        TON 
  27  406-05521           ASPHALT FOR TACK COAT                                                  2,100.000        SYS 
  28  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING                       59.600        LFT 
  29  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  30  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   184.200        LFT 
  32  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              128.000        SYS 
  33  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 
  34  616-02320           GEOTEXTILES                                                            1,066.000        SYS 
  35  616-06405           RIPRAP, REVETMENT                                                        686.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  37  621-06545           FERTILIZER                                                                 0.900        TON 
  38  621-06553           SEED MIXTURE, R                                                          120.000        LBS 
  39  621-06557           SEED MIXTURE, T                                                          210.000        LBS 
  40  621-06565           MULCHING MATERIAL                                                          4.200        TON 
  41  621-06567           WATER                                                                     41.000        kGAL 
  42  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  9.000        EACH 
  43  622-91786           SEEDLING                                                                 231.000        EACH 
  44  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  45  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                   685.000        LFT 
  46  701-93633           OVERSIZED PREDRILLED PILE HOLES                                          120.000        LFT 
  47  703-51032           REINFORCING STEEL, EPOXY COATED                                       26,343.000        LBS 
  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              152.200        CYS 
  49  706-06344           RAILING, TS-1                                                            200.000        LFT 
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          CALL ORDER   : 400                                              CONTRACT ID  : B -30643-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT, CONCRETE 
 
  50  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN.                420.000        LFT 
  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  52  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               92.000        LFT 
  53  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  54  801-03291           CONSTRUCTION SIGN, D                                                       2.000        EACH 
  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  56  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 
  57  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  60  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              84.000        LFT 
  61  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     16.300        SFT 
  62  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     27.000        SFT 
  63  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,639.000        LFT 
  64  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,496.000        LFT 
  65  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         241.000        LFT 
  66  808-75015           LINE, PAINT, SOLID, WHITE, 12 IN.                                        109.000        LFT 
  67  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     28.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -31777-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                     3,170.000        CYS 
  11  203-02070           BORROW                                                                 5,785.000        CYS 
  12  205-02770           EROSION CONTROL BLANKET                                                2,470.000        SYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     88.000        TON 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          34.000        LFT 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   50.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     270.000        LFT 
  17  205-06938           TEMPORARY SLOPE DRAIN                                                    155.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      22.000        CYS 
  20  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           4,200.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            125.000        SYS 
  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           44.000        CYS 
  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 6.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,290.000        TON 
  25  302-07455           DENSE GRADED SUBBASE                                                      22.000        CYS 
  26  402-07432           HMA SURFACE, TYPE A                                                      310.000        TON 
  27  402-07435           HMA INTERMEDIATE, TYPE A                                                 520.000        TON 
  28  402-07440           HMA BASE, TYPE A                                                         630.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                  7,450.000        SYS 
  30  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  31  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  32  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  33  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   893.800        LFT 
  35  603-06040           FENCE, FARM FIELD, 47 IN.                                              1,900.000        LFT 
  36  603-91748           FENCE GATE, FARM FIELD, 47 IN. X 16 FT.                                    4.000        EACH 
  37  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              130.000        SYS 
  38  610-07486           HMA FOR APPROACHES, TYPE A                                                35.000        TON 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  40  615-06505           MONUMENT, B                                                                2.000        EACH 
  41  616-02320           GEOTEXTILES                                                            1,555.000        SYS 
  42  616-05688           RIPRAP, CLASS 1                                                        1,085.000        TON 
  43  616-06405           RIPRAP, REVETMENT                                                        158.000        TON 
  44  616-06451           RIPRAP, UNIFORM                                                           18.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  46  621-06545           FERTILIZER                                                                 0.900        TON 
  47  621-06553           SEED MIXTURE, R                                                          280.000        LBS 
  48  621-06557           SEED MIXTURE, T                                                          250.000        LBS 
  49  621-06565           MULCHING MATERIAL                                                          6.500        TON 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -31777-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  621-06567           WATER                                                                      1.000        kGAL 
  51  621-06574           SODDING                                                                  288.000        SYS 
  52  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  53  701-91792           PILE TIP, STEEL H                                                         10.000        EACH 
  54  701-95780           PILE, STEEL H, HP 12" X 74                                               690.000        LFT 
  55  703-51032           REINFORCING STEEL, EPOXY COATED                                       36,782.000        LBS 
  56  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              158.900        CYS 
  57  706-06344           RAILING, TS-1                                                            237.500        LFT 
  58  707-09183           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                305.000        LFT 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           102.000        LFT 
  61  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               88.000        LFT 
  62  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  66  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  67  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 450                                              CONTRACT ID  : M -32030-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  306-08043           MILLING, TRANSITION                                                      750.000        SYS 
   9  402-07432           HMA SURFACE, TYPE A                                                      950.000        TON 
  10  406-05520           ASPHALT FOR TACK COAT                                                      3.500        TON 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 500                                              CONTRACT ID  : T -31044-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          14.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-03783           SIGN, PANEL, REMOVE                                                       76.000        EACH 
  11  202-74050           SIGN, OVERHEAD, REMOVE                                                    29.000        EACH 
  12  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  13  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  802-09569           SIGN, SHEET, SHEETING TYPE IX, WITH                                       68.000        SFT 
  18  802-09570           SIGN, SHEET, SHEETING TYPE IX, WITH                                      306.000        SFT 
  19  802-09571           SIGN, SHEET, SHEETING TYPE IX, WITH                                      144.000        SFT 
  20  802-09572           SIGN, PANEL, SHEETING TYPE IX, WITH LEGEND                             4,787.000        SFT 
  21  802-76015           SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND                               5,280.000        SFT 
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          CALL ORDER   : 550                                              CONTRACT ID  : TM-32555-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-95579           SERVICE POINT, REMOVE                                                      4.000        EACH 
  10  702-90915           CONCRETE, A                                                               20.000        CYS 
  11  711-93963           ANCHOR BASE ADAPTER PLATE, INSTALL                                        10.000        EACH 
  12  715-97122           PIPE, PVC, 2 IN.                                                         100.000        LFT 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-05088           MOVING LANE CLOSURE, 1 LANE                                               84.000        HRS 
  15  801-05089           MOVING LANE CLOSURE, 2 LANES                                              64.000        HRS 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  805-01408           FABREEKA PAD WITH HARDWARE, FURNISH                                       20.000        EACH 
  18  805-01409           FABREEKA PAD WITN HARDWARE, INSTALL                                       20.000        EACH 
  19  805-01419           CIRCUIT BREAKER, INSTALL                                                  40.000        EACH 
  20  805-01421           SERVICE POINT RISER AND WEATHERHEAD, FURNISH                               2.000        EACH 
  21  805-01422           SERVICE POINT TYPE II ENCLOSURE, FURNISH                                   2.000        EACH 
  22  805-01426           SERVICE POINT MAIN BREAKER, FURNISH                                        4.000        EACH 
  23  805-02116           CIRCUIT BREAKER, FURNISH                                                  40.000        EACH 
  24  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        980.000        LFT 
  25  805-86843           WIRE, NO. 4 COPPER, 1C                                                 5,000.000        LFT 
  26  805-86898           CONDUIT, STEEL, GALVANIZED, .75 IN.                                    1,650.000        LFT 
  27  805-87440           BREAKAWAY COUPLING WITH COVER,FURNISH                                     14.000        SET 
  28  805-87740           AERIAL CABLE DEAD END                                                     10.000        EACH 
  29  805-87746           AERIAL CABLE, TRIPLEX                                                    980.000        LFT 
  30  805-87775           SERVICE POINT, II, ENCLOSURES, INSTALL                                    20.000        EACH 
  31  805-91694           NAVIGATION LIGHT PIER                                                      6.000        EACH 
  32  805-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            6.000        EACH 
  33  805-91698           NAVIGATION LIGHT, FRESNEL LENS, 180 DEGREE SECTION                         4.000        EACH 
  34  805-91699           NAVIGATION LIGHT, FRESNEL LENS, 360 DEGREE SECTION                         3.000        EACH 
  35  805-91706           ANCHOR BOLT, REPAIR                                                       75.000        EACH 
  36  805-95519           FLEXIBLE CONDUIT, 0.75 IN.                                                50.000        LFT 
  37  805-95520           EXPANSION FITTING, 2 IN.                                                   5.000        EACH 
  38  805-95521           EXPANSION FITTING, 0.75 IN.                                                5.000        EACH 
  39  805-95523           WATERPROOFING ELECTRICAL CONNECTOR                                       140.000        EACH 
  40  805-96197           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT,          10,000.000        LFT 
  41  807-01407           FOUNDATION, ANCHOR BOLTS, AND REINFORCING STEEL, INSTALL                   8.000        SET 
  42  807-01410           VIBRATION DAMPER, INSTALL                                                 25.000        EACH 
  43  807-01411           CONE BARRICADE PROTECTING LUMINAIRE, REMOVE                               15.000        EACH 
  44  807-01412           CONE BARRICADE TO PROTECT LUMINAIRE SUPPORT, INSTALL                      15.000        EACH 
  45  807-01413           POWER DISCONNECT PLUG FOR HIGHMAST TOWER                                  10.000        EACH 
  46  807-01414           SERVICE POINT RISER AND WEATHERHEAD, INSTALL                               2.000        EACH 
  47  807-01415           FOUNDATION ANCHOR BOLTS AND REINFORCING STEEL, FURNISH                     8.000        SET 
  48  807-01416           GROUND ROD WITH CONNECTORS, FURNISH                                        7.000        EACH 
  49  807-01417           WOOD POLE, CLASS V, 35 FT., FURNISH                                        4.000        EACH 
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          CALL ORDER   : 550                                              CONTRACT ID  : TM-32555-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
  50  807-01420           GLARE SHIELD, INSTALL                                                     25.000        EACH 
  51  807-01425           SHAFT FOR ANY E.M.H., ANY M.A., INSTALL                                   84.000        EACH 
  52  807-01617           HANDHOLE COVER AND RING                                                   10.000        EACH 
  53  807-02106           LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM,                 10.000        EACH 
  54  807-02107           LUMINAIRE, UNDERPASS, PENDANT MOUNTED, HIGH PRESSURE SODIUM,               5.000        EACH 
  55  807-02108           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT,              25.000        EACH 
  56  807-02109           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, WITH                   25.000        EACH 
  57  807-02111           VIBRATION DAMPER, FURNISH                                                 25.000        EACH 
  58  807-02113           MAST ARM, 1.5 FT. TO 6 FT., FURNISH                                       70.000        EACH 
  59  807-02114           MAST ARM, 8 FT. TO 30 FT., FURNISH                                        20.000        EACH 
  60  807-02117           LUMINAIRE, UNDERPASS, WALL MOUNTED, 250 WATT, HIGH PRESSURE                5.000        EACH 
  61  807-02198           GROUND ROD WITH CONNECTOR, INSTALL                                         7.000        EACH 
  62  807-02199           HANDHOLE COVER, RECTANGULAR                                                7.000        EACH 
  63  807-02200           BREAKAWAY COUPLINGS WITH COVER, INSTALL                                   14.000        SET 
  64  807-02201           SHAFT FOR ANY E.M.H., ANY M.A., FURNISH                                   50.000        EACH 
  65  807-04739           ROUTINE MAINTENANCE, NAVIGATION LIGHT                                    240.000        MOS 
  66  807-08612           HANDHOLE, RECTANGULAR                                                      5.000        EACH 
  67  807-08621           LOCATE UNDERGROUND LIGHTING FACILITIES                                    10.000        EACH 
  68  807-08622           GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRE                            2,735.000        EACH 
  69  807-08623           GROUP RELAMP MERCURY VAPOR LUMINAIRE                                   1,277.000        EACH 
  70  807-86805           SERVICE POINT, I                                                           4.000        EACH 
  71  807-86810           SERVICE POINT, II                                                          2.000        EACH 
  72  807-86910           CONNECTOR KIT, UNFUSED                                                   110.000        EACH 
  73  807-86915           CONNECTOR KIT, FUSED                                                     110.000        EACH 
  74  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           200.000        EACH 
  75  807-86930           INSULATION LINK, NONWATERPROOFED                                         180.000        EACH 
  76  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            50.000        EACH 
  77  807-86955           CABLE DUCT MARKER                                                          3.000        EACH 
  78  807-87022           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                 17,316.000        MOS 
  79  807-87028           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  7,884.000        MOS 
  80  807-87040           ROUTINE MAINTENANCE, 250 WATT, (UNDERPASS), LUMINAIRE, HIGH              312.000        MOS 
  81  807-87042           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  2,484.000        MOS 
  82  807-87043           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                    168.000        MOS 
  83  807-87050           ROUTINE MAINTENANCE, LUMINAIRE, SIGN, 250 WATT                        15,324.000        MOS 
  84  807-87085           ELECTRICIAN                                                              100.000        HRS 
  85  807-87098           CALL OUT, REPAIR                                                         108.000        EACH 
  86  807-87200           LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM, 250 WATT, FURNISH                25.000        EACH 
  87  807-87205           LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM, 400 WATT, FURNISH               130.000        EACH 
  88  807-87235           LUMINAIRE HIGH MAST, HIGH PRESSURE SODIUM 1000 WATTS,                     15.000        EACH 
  89  807-87240           VANDAL SHIELD, LEXAN, FURNISH                                             10.000        EACH 
  90  807-87450           TRANSFORMER BASE, FURNISH                                                100.000        EACH 
  91  807-87525           GLARE SHIELD, FURNISH                                                     25.000        EACH 
  92  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE RING              20.000        EACH 
  93  807-87620           VANDAL SHIELD, LEXAN, INSTALL                                             10.000        EACH 
  94  807-87630           POLE, WOOD, INSTALL                                                        7.000        EACH 
  95  807-87635           MAST ARM, INSTALL                                                         90.000        EACH 
  96  807-87650           TRANSFORMER BASE, INSTALL                                                100.000        EACH 
  97  807-87785           SERVICE POINT MAIN BREAKER, INSTALL                                        4.000        EACH 
  98  807-87800           CABLE DUCT, INSTALL                                                    4,000.000        LFT 
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  99  807-91704           LIGHT POLE HANDHOLE COVER                                                 30.000        EACH 
 100  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                             13.000        EACH 
 101  807-92870           TRANSFORMER BASE HANDHOLE                                                 30.000        EACH 
 102  807-94610           POLE, WOOD, 4, 40 FT.                                                      3.000        EACH 
 103  807-95488           NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE                      3.000        EACH 
 104  807-95516           RELAY SWITCH                                                              10.000        EACH 
 105  807-95522           PIPE STRAP                                                               100.000        EACH 
 106  807-95525           LIGHTING, HIGHWAY SUPPORT, REPAIR                                         30.000        EACH 
 107  807-95709           PHOTOCELLS                                                                 6.000        EACH 
 108  807-96194           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  4,656.000        MOS 
 109  807-96203           LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE                              3.000        EACH 
 110  807-96204           LOWERING AND RAISING OF TOWER                                              4.000        EACH 
 111  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   5.000        EACH 
 112  807-96807           LUMINAIRE POST TOP, 150 WATT, HIGH PRESSURE SODIUM, FURNISH                5.000        EACH 
 113  807-96868           LUMINAIRE, INSTALL                                                       245.000        EACH 
 114  807-98716           KELLUM GRIP, STAINLESS STEEL                                              20.000        EACH 



 
 


