SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 250 CONTRACT ID :© R -29629-A

SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-05936 CROSSOVER, REMOVE LUMP LUMP
12 202-05936 CROSSOVER, REMOVE LUMP LUMP
13 202-05936 CROSSOVER, REMOVE LUMP LUMP
14 202-74035 SIGN, REMOVE 4.000 EACH
15 203-02000 EXCAVATION, COMMON 9,780.000 CYS
16 205-03371 SEDIMENT, REMOVE 25.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 50.000 TON
18 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
19 205-06937 TEMPORARY SILT FENCE 2,431.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 207-08263 SUBGRADE TREATMENT, TYPE IA 15,353.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE I111A 3,293.000 SYS
23 211-09264 STRUCTURE BACKFILL, TYPE 1 2,040.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 285.000 TON
25 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 814.000 TON
26 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,356.000 TON
27 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 3,892.000 TON
28 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,085.000 TON
29 406-05520 ASPHALT FOR TACK COAT 12.000 TON
30 605-06120 CURB, CONCRETE 119.000 LFT
31 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 6,890.000 LFT
32 605-09131 CURB AND GUTTER TURNOUT CONCRETE 4.000 LFT
33 610-07487 HMA FOR APPROACHES, TYPE B 3,113.000 TON
34 610-09108 PCCP FOR APPROACHES, 9 IN. 1,139.000 SYS
35 615-06505 MONUMENT, B 21.000 EACH
36 616-02320 GEOTEXTILES 45.000 SYS
37 616-06405 RIPRAP, REVETMENT 21.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
39 621-06545 FERTILIZER 2.000 TON
40 621-06554 SEED MIXTURE, U 542.000 LBS
41 621-06557 SEED MIXTURE, T 353.000 LBS
42 621-06565 MULCHING MATERIAL 16.000 TON
43 621-06567 WATER 14.000 KGAL
44 621-06575 SODDING, NURSERY 4,709.000 SYS
45 628-09402 FIELD OFFICE, B 12.000 MOS
46 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 581.000 LFT
47 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,952.000 LFT
48 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 2,445.000 LFT

49 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 192.000 LFT
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CALL ORDER : 250 CONTRACT ID :© R -29629-A

SECTION NO. 0001 NEW SIGNAL INSTALLATION

50 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,416.000 LFT
51 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 163.000 LFT
52 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 20.000 LFT
53 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
54 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
55 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
56 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
57 718-52610 AGGREGATE FOR UNDERDRAINS 626.000 CYS
58 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
59 720-45030 INLET, E7 4.000 EACH
60 720-45035 INLET, F7 2.000 EACH
61 720-45410 MANHOLE, C4 13.000 EACH
62 720-90129 MANHOLE, J2 1.000 EACH
63 720-91051 INLET, A 15.000 EACH
64 720-94157 MANHOLE, C 2.000 EACH
65 720-94612 MANHOLE, K4 3.000 EACH
66 720-95422 MANHOLE, J4 5.000 EACH
67 720-96422 INLET, A, MODIFIED 21.000 EACH
68 720-96851 INLET, J13 1.000 EACH
69 720-98013 INLET, M 2.000 EACH
70 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 13.000 EACH
71 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 3.000 EACH
72 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
74 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,947.000 LFT
75 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 146.000 LFT
76 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07119 BARRICADE, 111-B 288.000 LFT
80 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 354.000 LFT
81 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 44.000 LFT
82 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 257.000 SFT
83 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 283.000 SFT
84 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
85 805-01842 HANDHOLE, SIGNAL 16.000 EACH
86 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,690.000 LFT
87 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 2.000 EACH
88 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
89 805-08494 RADIO SPREAD SPECTRUM 4.000 EACH
90 805-08566 RADIO ANTENNA, 9db, YAGI 4.000 EACH
91 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
92 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 18.000 EACH
93 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 4.000 EACH
94 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
95 805-78420 DISCONNECT HANGER 8.000 EACH
96 805-78445 SIGNAL SERVICE 2.000 EACH
97 805-78467 SIGNAL CABLE, 3C 8GA. 200.000 LFT

98 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,020.000 LFT
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SECTION NO. 0001 NEW SIGNAL INSTALLATION

99 805-78485 SIGNAL CABLE, 5C 14GA. 1,445.000 LFT
100 805-78490 SIGNAL CABLE, 7C 14GA. 1,120.000 LFT
101 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 8,835.000 LFT
102 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
103 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,570.000 LFT
104 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
105 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 8.000 EACH
106 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH
107 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
108 805-94971 FIBER OPTICS CABLE 995.000 LFT
109 805-94971 FIBER OPTICS CABLE 1,240.000 LFT
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,145.000 LFT
111 808-06716 LINE, REMOVE 1,100.000 LFT
112 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,828.000 LFT
113 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 673.000 LFT
114 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 26.000 EACH
115 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 17.000 EACH
116 808-96078 LINE, THERMOPLASTIC, BROKEN, YELLOW, 6 IN. 37.000 LFT

117 808-98875 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 277.000 LFT
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CALL ORDER : 320 CONTRACT ID : R -31907-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 303-07449 COMPACTED AGGREGATE, NO. 73 1,100.000 TON
13 304-07491 HMA PATCHING, TYPE C 800.000 TON
14 306-08042 MILLING, SCARIFICATION/PROFILE 93,000.000 SYS
15 306-08043 MILLING, TRANSITION 1,680.000 SYS
16 306-08432 MILLING, APPROACH 15,450.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 8,100.000 TON
19 402-09731 FIBER REINFORCED ASPHALT MEMBRANE 25,900.000 SYS
20 402-09732 STRESS ABSORBING MEMBRANE INTERLAYER 25,900.000 SYS
21 406-05520 ASPHALT FOR TACK COAT 10.000 TON
22 407-05522 ASPHALT MATERIAL FOR DUST PALLIATIVE 25.000 TON
23 604-07901 CURB RAMP, CONCRETE, G 24.000 SYS
24 610-07488 HMA FOR APPROACHES, TYPE C 1,300.000 TON
25 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 28.000 TON
26 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
27 612-60410 DRILLED HOLE FOR UNDERSEAL 450.000 EACH
28 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
29 628-09402 FIELD OFFICE, B 6.000 MOS
30 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
31 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
32 720-94840 CASTING, ADJUST TO GRADE, WATER VALVE 1.000 EACH
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
35 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,000.000 LFT
36 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,000.000 LFT
37 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
38 801-06710 FLASHING ARROW SIGN 70.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
41 802-07125 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 32.000 SFT
42 802-76055 SIGN POST, A 80.000 LFT
43 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
44 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 55,200.000 LFT
45 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 6,000.000 LFT
46 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 27,100.000 LFT
47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 665.000 EACH

48 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 665.000 EACH
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CALL ORDER : 390 CONTRACT ID : B -28866-A

SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION & WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 48.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 24.000 SYS
14 202-02241 GUARDRAIL, REMOVE 1,891.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-86946 HANDHOLE, REMOVE 1.000 EACH
17 202-91385 INLET, REMOVE 3.000 EACH
18 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 4.000 EACH
19 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
20 203-02000 EXCAVATION, COMMON 2,699.000 CYS
21 203-02070 BORROW 681.000 CYS
22 203-51196 CORED HOLE IN ROCK 32.400 LFT
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 16.000 TON
24 205-06934 TEMPORARY MULCHING 2.000 TON
25 205-06937 TEMPORARY SILT FENCE 2,315.000 LFT
26 205-09543 NO 2 STONE 100.000 TON
27 206-51215 EXCAVATION, X 36.000 CYS
28 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 135.000 CYS
29 207-08263 SUBGRADE TREATMENT, TYPE IA 3,358.000 SYS
30 210-05811 REPAIR 12.000 EACH
31 211-06467 AGGREGATE FOR END BENT BACKFILL 59.600 CYS
32 211-09265 STRUCTURE BACKFILL, TYPE 2 105.400 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 15.000 TON
34 302-07455 DENSE GRADED SUBBASE 53.000 CYS
35 303-01180 COMPACTED AGGREGATE, NO. 53 436.000 TON
36 304-07491 HMA PATCHING, TYPE C 59.900 TON
37 305-07468 PCC BASE PATCHING, 12 IN. 24.000 SYS
38 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,886.000 SYS
39 402-07434 HMA SURFACE, TYPE C 560.000 TON
40 402-07439 HMA INTERMEDIATE, TYPE C 398.000 TON
41 402-07442 HMA BASE, TYPE C 1,867.000 TON
42 406-05520 ASPHALT FOR TACK COAT 2.450 TON
43 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
44 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 500.000 LFT
45 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
46 601-06416 IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3 2.000 EACH
47 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
48 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,131.250 LFT

49 601-99123 GUARDRAIL TRANSITION, GP 2.000 EACH
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SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION & WIDENING

50 602-06729 BARRIER DELINEATOR 12.000 EACH
51 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 317.900 SYS
52 615-06505 MONUMENT, B 6.000 EACH
53 616-02320 GEOTEXTILES 1,147.000 SYS
54 616-06405 RIPRAP, REVETMENT 730.000 TON
55 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 7,628.000 SFT
56 619-09434 PAINT STEEL BRIDGE, TYPE 1 7,628.000 SFT
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
58 621-02468 SEED MIXTURE, GRASS, 1 130.000 LBS
59 621-02770 EROSION CONTROL BLANKET 2,777.000 SYS
60 621-06545 FERTILIZER 0.100 TON
61 621-06557 SEED MIXTURE, T 53.000 LBS
62 621-06565 MULCHING MATERIAL 3.300 TON
63 621-06574 SODDING 38.000 SYS
64 628-09402 FIELD OFFICE, B 12.000 MOS
65 701-51190 PILE, STEEL H, HP 10" X 42 176.000 LFT
66 701-91792 PILE TIP, STEEL H 8.000 EACH
67 701-93633 OVERSIZED PREDRILLED PILE HOLES 129.000 LFT
68 702-51005 CONCRETE, A, SUBSTRUCTURE 171.500 CYS
69 702-51015 CONCRETE, B, FOOTINGS 26.200 CYS
70 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 96.000 LBS
71 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 384.000 LBS
72 702-51863 FIELD DRILLED HOLE IN CONCRETE 124.000 EACH
73 702-51864 FIELD DRILLED HOLE 808.000 EACH
74 703-51032 REINFORCING STEEL, EPOXY COATED 150,510.000 LBS
75 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 781.000 EACH
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 376.000 CYS
77 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
78 706-51020 CONCRETE, C, RAILING 41.000 CYS
79 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
80 709-51821 SURFACE SEAL LUMP LUMP
81 711-51038 STRUCTURAL STEEL LUMP LUMP
82 711-51866 RIVET, REMOVE 112.000 EACH
83 711-93035 JACKING AND SUPPORTING STRUCTURAL STEEL LUMP LUMP
84 711-96479 BOLT, REMOVE 56.000 EACH
85 711-96800 STUD SHEAR CONNECTORS 1,743.000 EACH
86 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 14.000 LFT
87 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 33.000 LFT
88 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 8.000 LFT
89 715-05407 PIPE, END BENT DRAIN, 6 IN. 144.000 LFT
90 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
91 720-02810 INLET, B5 1.000 EACH
92 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 14.000 EACH
93 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 8.000 EACH
94 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,103.000 LFT

98 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 162.000 LFT
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99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147

801-06640
801-06645
801-06710
801-06775
801-07023
801-07024
801-07119
801-08508
801-09133
801-53072
802-02475
802-05701
802-07151
802-07158
802-09572
802-76025
802-76035
802-76095
802-76140
805-02426
805-06592
805-86890
807-01077
807-02191
807-04309
807-07580
807-08469
807-82160
807-84752
807-86620
807-86665
807-86830
807-86910
807-86915
807-86920
807-86925
807-86930
807-86935
807-86955
808-03631
808-03632
808-06368
808-06703
808-06711
808-06716
808-74807
808-75001
808-75245
808-75278

CONSTRUCTION SIGN, A

CONSTRUCTION SIGN, B

FLASHING ARROW SIGN

MAINTAINING TRAFFIC

ENERGY ABSORBING TERMINAL, CZ, TL-2

ENERGY ABSORBING TERMINAL, CZ, TL-3

BARRICADE, 111-B

TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED

TEMPORARY CHANGEABLE MESSAGE SIGN

TEMPORARY TRAFFIC SIGNAL

SIGN, PANEL, REMOVE AND RELOCATE

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE

WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII
CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1

SIGN, PANEL, SHEETING TYPE IX, WITH LEGEND

SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.
STRUCTURAL STEEL, BREAKAWAY

OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM

WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C
CONDUIT, STEEL, GALVANIZED, 2 IN.

POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER
EXTERNAL WINCH PAD, CONCRETE

HANDHOLE, LIGHTING

PORTABLE TOWER LIGHTING DRIVE SYSTEM

WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C
LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,

LIGHT POLE, HIGH MAST, 95 FT. E.M.H.

LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER
LUMINAIRE, ROADWAY, HIGH PRESSURE

LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM
CONCRETE FOUNDATION WITH GROUNDING, 4 FT. DIAMETER X 20 FT.
CONNECTOR KIT, UNFUSED

CONNECTOR KIT, FUSED

MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED
MULTIPLE COMPRESSION FITTING, WATERPROOFED

INSULATION LINK, NONWATERPROOFED

INSULATION LINK, WATERPROOFED

CABLE DUCT MARKER

LINE, EPOXY, SOLID, WHITE, 4 IN.

LINE, EPOXY, SOLID, YELLOW, 4 IN.

TRANSVERSE MARKING, REMOVE

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

LINE, PAINT, BROKEN, WHITE, 4 IN.

LINE, REMOVE

PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS
LINE, PAINT, BROKEN, WHITE, 5 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.

TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,

65.000
8.000
60.000
LUMP
2.000
4.000
120.000
1,340.000
2.000
LUMP
1.000
551.000
6.000
2.000
533.000
109.000
221.000
947.000
2.000
235.000
185.000
60.000
2.000
3.000
2.000
1,870.000
2.000
2.000
2.000
2.000
8.000
2.000
4.000
6.000
6.000
2.000
6.000
6.000
1.000
630.000
514.000
286.000
1,749.000
2,680.000
4,580.000
2.000
1,680.000
673.000
147.000

EACH
EACH
DAY
LUMP
EACH
EACH
LFT
LFT
EACH
LUMP
EACH
LFT
EACH
EACH
SFT
SFT
SFT
LBS
EACH
LFT
LFT
LFT
EACH
EACH
EACH
LFT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LFT
LFT
LFT
LFT
LFT
LFT
EACH
LFT
LFT
LFT
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SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION & WIDENING

148 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 145.000 LFT
149 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
150 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 86.000 EACH
151 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 172.000 EACH

152 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 918.000 LFT






