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  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   7  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   8  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   9  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  19  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  20  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  21  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  22  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  23  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  24  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  25  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  26  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  27  203-02070           BORROW                                                                 6,320.000        CYS 
  28  203-51223           EXCAVATION, WATERWAY                                                  12,370.000        CYS 
  29  205-06930           SPLASHPAD, RIPRAP                                                         16.800        TON 
  30  205-06933           TEMP DITCH INLET PROTECTION                                               13.000        EACH 
  31  205-06934           TEMPORARY MULCHING                                                         0.480        TON 
  32  205-06936           TEMPORARY SEDIMENT TRAP                                                   68.000        TON 
  33  205-06937           TEMPORARY SILT FENCE                                                   3,316.000        LFT 
  34  205-06938           TEMPORARY SLOPE DRAIN                                                    594.000        LFT 
  35  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     780.000        CYS 
  36  211-06467           AGGREGATE FOR END BENT BACKFILL                                          483.400        CYS 
  37  302-07455           DENSE GRADED SUBBASE                                                     355.200        CYS 
  38  503-05310           TERMINAL JOINT                                                           122.000        LFT 
  39  602-06729           BARRIER DELINEATOR                                                        64.000        EACH 
  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              2,118.000        SYS 
  41  616-02320           GEOTEXTILES                                                           10,676.000        SYS 
  42  616-06405           RIPRAP, REVETMENT                                                      7,188.000        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  44  621-03787           SEED MIXTURE, D                                                           21.000        LBS 
  45  621-06545           FERTILIZER                                                                 0.600        TON 
  46  621-06553           SEED MIXTURE, R                                                          113.000        LBS 
  47  621-06555           SEED MIXTURE, P                                                           94.000        LBS 
  48  621-06557           SEED MIXTURE, T                                                           34.000        LBS 
  49  621-06565           MULCHING MATERIAL                                                          6.700        TON 
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  50  621-06567           WATER                                                                      2.900        kGAL 
  51  621-06574           SODDING                                                                  878.000        SYS 
  52  628-09403           FIELD OFFICE, C                                                           16.000        MOS 
  53  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  54  628-09719           ALL TERRAIN VEHICLE                                                       16.000        MOS 
  55  701-06011           DYNAMIC PILE LOAD TEST                                                     7.000        EACH 
  56  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           540.000        LFT 
  57  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               7.000        EACH 
  58  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      8,115.000        LFT 
  59  701-51195           PILE, STEEL H, HP 12 IN X 53                                           3,073.000        LFT 
  60  702-51005           CONCRETE, A, SUBSTRUCTURE                                                624.000        CYS 
  61  702-51015           CONCRETE, B, FOOTINGS                                                     44.000        CYS 
  62  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,540.000        LBS 
  63  702-92857           CONCRETE, C, SUBSTRUCTURE                                                296.300        CYS 
  64  703-06028           REINFORCING BARS                                                      59,735.000        LBS 
  65  703-06029           REINFORCING BARS, EPOXY COATED                                       593,220.000        LBS 
  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,475.100        CYS 
  67  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   24.000        EACH 
  68  706-51020           CONCRETE, C, RAILING                                                     132.100        CYS 
  69  707-05983           STRUCTURAL MEMBERS, CONCRETE I-BEAM,                                     654.000        LFT 
  70  707-06404           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM                               2,497.000        LFT 
  71  707-08643           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                608.000        LFT 
  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  76  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  77  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  78  715-05407           PIPE, END BENT DRAIN, 6 IN                                             1,068.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      5.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         150.000        MOS 
   5  105-08523           RADIO ONLY SERVICE                                                       150.000        MOS 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                       9,533.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                    80,478.000        CYS 
  11  203-02070           BORROW                                                               846,854.000        CYS 
  12  205-03371           SEDIMENT, REMOVE                                                       3,015.000        CYS 
  13  205-06930           SPLASHPAD, RIPRAP                                                         44.800        TON 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    567.500        TON 
  15  205-06933           TEMP DITCH INLET PROTECTION                                               22.000        EACH 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                  637.200        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                   4,351.000        LFT 
  18  205-06938           TEMPORARY SLOPE DRAIN                                                  1,692.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  207-08262           SUBGRADE TREATMENT, TYPE I                                            12,602.000        SYS 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                          129,616.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          6,023.000        SYS 
  23  211-02050           B BORROW                                                              45,033.000        CYS 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           77.000        CYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              997.000        CYS 
  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            4,495.000        CYS 
  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           12,585.000        CYS 
  28  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              169.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     13,914.000        TON 
  30  302-06464           SUBBASE FOR PCCP                                                      22,492.000        CYS 
  31  302-07455           DENSE GRADED SUBBASE                                                     438.000        CYS 
  32  303-01180           COMPACTED AGGREGATE, NO. 53                                           14,309.000        TON 
  33  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,194.000        TON 
  34  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                         93.000        TON 
  35  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                6,502.000        TON 
  36  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                   52.000        TON 
  37  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        6,711.000        TON 
  38  402-07432           HMA SURFACE, TYPE A                                                      413.000        TON 
  39  402-07433           HMA SURFACE, TYPE B                                                      428.000        TON 
  40  402-07438           HMA INTERMEDIATE, TYPE B                                                 925.000        TON 
  41  402-07453           HMA FOR TEMPORARY PAVEMENT                                               183.300        TON 
  42  406-05521           ASPHALT FOR TACK COAT                                                 75,619.000        SYS 
  43  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  44  501-08193           QC/QA-PCCP, 10.5 IN                                                   79,893.000        SYS 
  45  503-05240           D-1 CONTRACTION JOINT                                                 40,476.000        LFT 
  46  503-05310           TERMINAL JOINT                                                           232.000        LFT 
  47  506-06333           PCCP PATCHING, FULL DEPTH                                                300.000        SYS 
  48  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             16.000        EACH 
  49  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            2.000        EACH 
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  50  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
  51  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
  52  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,031.250        LFT 
  53  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,200.000        LFT 
  54  602-06729           BARRIER DELINEATOR                                                       178.000        EACH 
  55  603-06040           FENCE, FARM FIELD, 47 IN                                              26,702.000        LFT 
  56  605-52807           CURB AND GUTTER, COMBINED                                                387.500        LFT 
  57  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      50,847.700        LFT 
  58  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              2,526.000        SYS 
  59  610-07486           HMA FOR APPROACHES, TYPE A                                               578.000        TON 
  60  610-07487           HMA FOR APPROACHES, TYPE B                                             2,216.000        TON 
  61  615-06490           RIGHT OF WAY MARKER                                                       23.000        EACH 
  62  615-06505           MONUMENT, B                                                               24.000        EACH 
  63  615-06510           MONUMENT, C                                                               26.000        EACH 
  64  615-06515           MONUMENT, D                                                                6.000        EACH 
  65  616-02320           GEOTEXTILES                                                            5,445.000        SYS 
  66  616-06405           RIPRAP, REVETMENT                                                      1,638.000        TON 
  67  616-06451           RIPRAP, UNIFORM                                                           25.400        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  69  621-06545           FERTILIZER                                                                23.900        TON 
  70  621-06553           SEED MIXTURE, R                                                        9,025.000        LBS 
  71  621-06557           SEED MIXTURE, T                                                        2,120.000        LBS 
  72  621-06565           MULCHING MATERIAL                                                        159.200        TON 
  73  621-06567           WATER                                                                     78.000        kGAL 
  74  621-06574           SODDING                                                               19,480.000        SYS 
  75  628-09403           FIELD OFFICE, C                                                           30.000        MOS 
  76  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  90.000        MOS 
  77  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN, 14 IN                   1,300.000        LFT 
  78  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  79  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           142.000        LFT 
  80  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
  81  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      2,380.000        LFT 
  82  703-06029           REINFORCING BARS, EPOXY COATED                                       373,521.000        LBS 
  83  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              798.200        CYS 
  84  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   24.000        EACH 
  85  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,189.000        SYS 
  86  706-09545           COARSE AGGREGATE, NO 8                                                   135.000        CYS 
  87  706-51020           CONCRETE, C, RAILING                                                     193.000        CYS 
  88  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                    1,361.000        LFT 
  89  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  90  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  91  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  92  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  93  714-01090           STRUCTURE, PRECAST REINFORCED CONCRETE BOX SECTIONS                      216.000        LFT 
  94  714-08514           WINGWALL                                                               1,595.500        SFT 
  95  714-09726           HEADWALL                                                                  92.400        SFT 
  96  714-26703           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 4FT                             76.000        LFT 
  97  714-26704           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 5FT                            208.000        LFT 
  98  714-26722           STRUCTURE, PRECAST REINFORCED CONCRETE BOX SECTION 10' X 8'              261.000        LFT 
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  99  714-95914           STRUCTURE, PRECAST, REINFORCED CONCRETE BOX SECTIONS                     198.000        LFT 
 100  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          49,487.000        LFT 
 101  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          9,120.000        LFT 
 102  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                            263.000        LFT 
 103  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                             95.000        LFT 
 104  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             85.000        LFT 
 105  715-05122           PIPE, TYPE 1, CIRCULAR, 21 IN                                             14.000        LFT 
 106  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,728.000        LFT 
 107  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             88.000        LFT 
 108  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN                                             96.000        LFT 
 109  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             40.000        LFT 
 110  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             70.000        LFT 
 111  715-05407           PIPE, END BENT DRAIN, 6 IN                                               360.000        LFT 
 112  715-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                1,361.000        LFT 
 113  715-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                               5,446.000        LFT 
 114  715-05445           PIPE, DRAIN TILE, TERMINAL SECTION 18 IN                                 420.000        LFT 
 115  715-46000           PIPE END SECTION, 12 IN                                                    6.000        EACH 
 116  715-46005           PIPE END SECTION, 15 IN                                                   25.000        EACH 
 117  715-46010           PIPE END SECTION, 18 IN                                                    9.000        EACH 
 118  715-46015           PIPE END SECTION, 21 IN                                                    3.000        EACH 
 119  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 
 120  718-06529           OUTLET PROTECTOR, 2                                                       66.000        EACH 
 121  718-06531           OUTLET PROTECTOR, 3                                                       19.000        EACH 
 122  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 123  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,389.000        CYS 
 124  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            43,054.000        SYS 
 125  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN.                               4,084.000        LFT 
 126  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN.                               1,361.000        LFT 
 127  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                         13,614.000        LFT 
 128  720-45066           INLET, N12, MODIFIED                                                       6.000        EACH 
 129  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
 130  720-94847           INLET, R13, MODIFIED                                                       2.000        EACH 
 131  720-95310           INLET, P12A, MODIFIED                                                     13.000        EACH 
 132  731-08252           LEVELING PAD                                                             732.000        LFT 
 133  731-93945           FACE PANELS, CONCRETE                                                 25,312.000        SFT 
 134  731-93946           WALL ERECTION                                                         25,777.000        SFT 
 135  731-93947           LEVELING PAD, CONCRETE                                                   638.000        LFT 
 136  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 137  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 138  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     22,237.000        LFT 
 139  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       2,125.000        LFT 
 140  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
 141  801-06640           CONSTRUCTION SIGN, A                                                      83.000        EACH 
 142  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 
 143  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
 144  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 145  801-07118           BARRICADE, III-A                                                         912.000        LFT 
 146  801-07119           BARRICADE, III-B                                                         156.000        LFT 
 147  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      6,094.000        LFT 
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 148  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 149  801-52818           TEMPORARY CROSSOVER, A                                                     1.000        EACH 
 150  802-04893           REFERENCE POST                                                             8.000        EACH 
 151  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      369.850        LFT 
 152  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      130.000        LFT 
 153  802-07057           SIGN, PANEL, WITH LEGEND                                               1,447.000        SFT 
 154  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         24.000        EACH 
 155  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             20.000        EACH 
 156  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                2.000        EACH 
 157  802-09221           BOX TRUSS SIGN STRUCTURE FOUNDATION, TYPE A                                2.000        EACH 
 158  802-09712           OVERHEAD SIGN STRUCTURE, A                                                 1.000        EACH 
 159  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          156.630        SFT 
 160  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        261.000        SFT 
 161  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            3,869.000        LBS 
 162  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 163  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                   4.000        EACH 
 164  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN RED                                     4.000        EACH 
 165  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      170.000        LFT 
 166  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                          12.000        LFT 
 167  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
 168  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      57.000        LFT 
 169  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                      107,772.000        LFT 
 170  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                     107,361.000        LFT 
 171  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN                                        6,690.000        LFT 
 172  808-05535           TRANSVERSE MARKINGS EPOXY SOLID WHITE,                                   271.000        LFT 
 173  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 390.000        LFT 
 174  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,538.000        LFT 
 175  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,699.000        LFT 
 176  808-06716           LINE, REMOVE                                                           3,816.000        LFT 
 177  808-06726           TRANSVERSE MARKING, PAINT,                                                34.000        LFT 
 178  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                   2.000        EACH 
 179  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                              200.000        LFT 
 180  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                          11,450.000        LFT 
 181  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN                          24,050.000        LFT 
 182  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         249.000        LFT 
 183  808-75327           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 12 IN                            259.000        LFT 
 184  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               28.000        EACH 
 185  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,946.000        EACH 
 186  808-97027           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 8 IN                             312.000        LFT 
 
  SECTION NO. 0002    HMA OPTION 
 
 187  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 188  105-06899           RADIO                                                                      5.000        EACH 
 189  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
 190  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         150.000        MOS 
 191  105-08523           RADIO ONLY SERVICE                                                       150.000        MOS 
 192  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 193  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
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 194  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 195  202-02240           PAVEMENT REMOVAL                                                       9,533.000        SYS 
 196  203-02000           EXCAVATION, COMMON                                                    80,478.000        CYS 
 197  203-02070           BORROW                                                               846,854.000        CYS 
 198  205-03371           SEDIMENT, REMOVE                                                       3,015.000        CYS 
 199  205-06930           SPLASHPAD, RIPRAP                                                         44.800        TON 
 200  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    567.500        TON 
 201  205-06933           TEMP DITCH INLET PROTECTION                                               22.000        EACH 
 202  205-06936           TEMPORARY SEDIMENT TRAP                                                  637.200        TON 
 203  205-06937           TEMPORARY SILT FENCE                                                   4,351.000        LFT 
 204  205-06938           TEMPORARY SLOPE DRAIN                                                  1,692.000        LFT 
 205  205-09543           NO 2 STONE                                                               100.000        TON 
 206  207-08262           SUBGRADE TREATMENT, TYPE I                                           142,304.000        SYS 
 207  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          6,023.000        SYS 
 208  211-02050           B BORROW                                                              45,033.000        CYS 
 209  211-06467           AGGREGATE FOR END BENT BACKFILL                                           77.000        CYS 
 210  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              997.000        CYS 
 211  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            4,495.000        CYS 
 212  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           12,585.000        CYS 
 213  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              169.000        CYS 
 214  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     19,409.000        TON 
 215  302-07455           DENSE GRADED SUBBASE                                                     438.000        CYS 
 216  303-01180           COMPACTED AGGREGATE, NO. 53                                           21,141.000        TON 
 217  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 218  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,290.000        TON 
 219  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      7,596.000        TON 
 220  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               12,652.000        TON 
 221  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        6,107.000        TON 
 222  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       20,412.000        TON 
 223  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           12,788.000        TON 
 224  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       14,739.000        TON 
 225  402-07432           HMA SURFACE, TYPE A                                                      413.000        TON 
 226  402-07433           HMA SURFACE, TYPE B                                                      428.000        TON 
 227  402-07438           HMA INTERMEDIATE, TYPE B                                                 925.000        TON 
 228  402-07453           HMA FOR TEMPORARY PAVEMENT                                               183.300        TON 
 229  406-05521           ASPHALT FOR TACK COAT                                                411,987.000        SYS 
 230  503-05240           D-1 CONTRACTION JOINT                                                    506.000        LFT 
 231  503-05310           TERMINAL JOINT                                                           232.000        LFT 
 232  506-06333           PCCP PATCHING, FULL DEPTH                                                300.000        SYS 
 233  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             16.000        EACH 
 234  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            2.000        EACH 
 235  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
 236  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
 237  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,031.250        LFT 
 238  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,200.000        LFT 
 239  602-06729           BARRIER DELINEATOR                                                       178.000        EACH 
 240  603-06040           FENCE, FARM FIELD, 47 IN                                              26,702.000        LFT 
 241  605-52807           CURB AND GUTTER, COMBINED                                                387.500        LFT 
 242  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      50,847.700        LFT 
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 243  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              2,526.000        SYS 
 244  610-07486           HMA FOR APPROACHES, TYPE A                                               578.000        TON 
 245  610-07487           HMA FOR APPROACHES, TYPE B                                             2,216.000        TON 
 246  615-06490           RIGHT OF WAY MARKER                                                       23.000        EACH 
 247  615-06505           MONUMENT, B                                                               29.000        EACH 
 248  615-06510           MONUMENT, C                                                               26.000        EACH 
 249  615-06515           MONUMENT, D                                                                1.000        EACH 
 250  616-02320           GEOTEXTILES                                                            5,445.000        SYS 
 251  616-06405           RIPRAP, REVETMENT                                                      1,638.000        TON 
 252  616-06451           RIPRAP, UNIFORM                                                           25.400        TON 
 253  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
 254  621-06545           FERTILIZER                                                                23.900        TON 
 255  621-06553           SEED MIXTURE, R                                                        9,025.000        LBS 
 256  621-06557           SEED MIXTURE, T                                                        2,120.000        LBS 
 257  621-06565           MULCHING MATERIAL                                                        159.200        TON 
 258  621-06567           WATER                                                                     78.000        kGAL 
 259  621-06574           SODDING                                                               19,480.000        SYS 
 260  628-09403           FIELD OFFICE, C                                                           30.000        MOS 
 261  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  90.000        MOS 
 262  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN, 14 IN                   1,300.000        LFT 
 263  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
 264  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           142.000        LFT 
 265  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
 266  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      2,380.000        LFT 
 267  703-06029           REINFORCING BARS, EPOXY COATED                                       373,521.000        LBS 
 268  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              798.200        CYS 
 269  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   24.000        EACH 
 270  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,189.000        SYS 
 271  706-09545           COARSE AGGREGATE, NO 8                                                   135.000        CYS 
 272  706-51020           CONCRETE, C, RAILING                                                     193.000        CYS 
 273  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                    1,361.000        LFT 
 274  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 275  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 276  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 277  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 278  714-01090           STRUCTURE, PRECAST REINFORCED CONCRETE BOX SECTIONS                      216.000        LFT 
 279  714-08514           WINGWALL                                                               1,595.500        SFT 
 280  714-09726           HEADWALL                                                                  92.400        SFT 
 281  714-26703           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 4FT                             76.000        LFT 
 282  714-26704           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 5FT                            208.000        LFT 
 283  714-26722           STRUCTURE, PRECAST REINFORCED CONCRETE BOX SECTION 10' X 8'              261.000        LFT 
 284  714-95914           STRUCTURE, PRECAST, REINFORCED CONCRETE BOX SECTIONS                     198.000        LFT 
 285  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          49,487.000        LFT 
 286  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          9,120.000        LFT 
 287  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                            263.000        LFT 
 288  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                             95.000        LFT 
 289  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             85.000        LFT 
 290  715-05122           PIPE, TYPE 1, CIRCULAR, 21 IN                                             14.000        LFT 
 291  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,728.000        LFT 
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 292  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             88.000        LFT 
 293  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN                                             96.000        LFT 
 294  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             40.000        LFT 
 295  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             70.000        LFT 
 296  715-05407           PIPE, END BENT DRAIN, 6 IN                                               360.000        LFT 
 297  715-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                1,361.000        LFT 
 298  715-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                               5,446.000        LFT 
 299  715-05445           PIPE, DRAIN TILE, TERMINAL SECTION 18 IN                                 420.000        LFT 
 300  715-46000           PIPE END SECTION, 12 IN                                                    6.000        EACH 
 301  715-46005           PIPE END SECTION, 15 IN                                                   25.000        EACH 
 302  715-46010           PIPE END SECTION, 18 IN                                                    9.000        EACH 
 303  715-46015           PIPE END SECTION, 21 IN                                                    3.000        EACH 
 304  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 
 305  718-06529           OUTLET PROTECTOR, 2                                                       66.000        EACH 
 306  718-06531           OUTLET PROTECTOR, 3                                                       19.000        EACH 
 307  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 308  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,389.000        CYS 
 309  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            43,054.000        SYS 
 310  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN.                               4,084.000        LFT 
 311  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN.                               1,361.000        LFT 
 312  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                         13,614.000        LFT 
 313  720-45066           INLET, N12, MODIFIED                                                       6.000        EACH 
 314  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
 315  720-94847           INLET, R13, MODIFIED                                                       2.000        EACH 
 316  720-95310           INLET, P12A, MODIFIED                                                     13.000        EACH 
 317  731-08252           LEVELING PAD                                                             732.000        LFT 
 318  731-93945           FACE PANELS, CONCRETE                                                 25,312.000        SFT 
 319  731-93946           WALL ERECTION                                                         25,777.000        SFT 
 320  731-93947           LEVELING PAD, CONCRETE                                                   638.000        LFT 
 321  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 322  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 323  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     22,237.000        LFT 
 324  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       2,125.000        LFT 
 325  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
 326  801-06640           CONSTRUCTION SIGN, A                                                      83.000        EACH 
 327  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 
 328  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
 329  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 330  801-07118           BARRICADE, III-A                                                         912.000        LFT 
 331  801-07119           BARRICADE, III-B                                                         156.000        LFT 
 332  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      6,094.000        LFT 
 333  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 334  801-52818           TEMPORARY CROSSOVER, A                                                     1.000        EACH 
 335  802-04893           REFERENCE POST                                                             8.000        EACH 
 336  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      369.850        LFT 
 337  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      130.000        LFT 
 338  802-07057           SIGN, PANEL, WITH LEGEND                                               1,447.000        SFT 
 339  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         24.000        EACH 
 340  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             20.000        EACH 
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 341  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                2.000        EACH 
 342  802-09221           BOX TRUSS SIGN STRUCTURE FOUNDATION, TYPE A                                2.000        EACH 
 343  802-09712           OVERHEAD SIGN STRUCTURE, A                                                 1.000        EACH 
 344  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          156.630        SFT 
 345  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        261.000        SFT 
 346  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            3,869.000        LBS 
 347  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 348  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                   4.000        EACH 
 349  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN RED                                     4.000        EACH 
 350  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      170.000        LFT 
 351  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                          12.000        LFT 
 352  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
 353  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      57.000        LFT 
 354  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                      107,772.000        LFT 
 355  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                     107,361.000        LFT 
 356  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN                                        6,690.000        LFT 
 357  808-05535           TRANSVERSE MARKINGS EPOXY SOLID WHITE,                                   271.000        LFT 
 358  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 390.000        LFT 
 359  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,538.000        LFT 
 360  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,699.000        LFT 
 361  808-06716           LINE, REMOVE                                                           3,816.000        LFT 
 362  808-06726           TRANSVERSE MARKING, PAINT,                                                34.000        LFT 
 363  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                   2.000        EACH 
 364  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                              200.000        LFT 
 365  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                          11,450.000        LFT 
 366  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN                          24,050.000        LFT 
 367  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         249.000        LFT 
 368  808-75327           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 12 IN                            259.000        LFT 
 369  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               28.000        EACH 
 370  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,946.000        EACH 
 371  808-97027           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 8 IN                             312.000        LFT 
 
  SECTION NO. 0003    TRAFFIC SIGNALS AND SIGNS 
 
 372  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
 373  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 374  109-08360           CONTRACT LIENS                                                             1.000        DOL 
 375  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 376  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
 377  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
 378  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 379  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   7  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   8  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   9  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  10  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  11  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  12  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
  13  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  19  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  20  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  21  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  22  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  23  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  24  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  25  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  26  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  27  202-01261           TESTING FOR ASBESTOS, TYPE                                                 3.000        EACH 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  29  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  30  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  31  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              2.000        EACH 
  32  202-06578           CONTAMINATED SOIL, TRANSPORT                                             120.000        CYS 
  33  202-06579           CONTAMINATED SOIL, DISPOSE                                               120.000        CYS 
  34  202-06580           CONTAMINATED SOIL, REMOVE                                                120.000        CYS 
  35  202-93073           UNDERGROUND STORAGE TANK, LIQUID WASTE                                   100.000        GAL 
  36  203-02000           EXCAVATION, COMMON                                                   386,966.000        CYS 
  37  203-02070           BORROW                                                             1,094,221.000        CYS 
  38  203-02100           EXCAVATION, PEAT                                                     175,225.000        CYS 
  39  204-02290           SETTLEMENT PLATE                                                          81.000        EACH 
  40  204-08415           STAKES, SETTLEMENT                                                       132.000        EACH 
  41  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          24.000        EACH 
  42  205-02770           EROSION CONTROL BLANKET                                                3,485.000        SYS 
  43  205-03371           SEDIMENT, REMOVE                                                         540.000        CYS 
  44  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  45  205-06930           SPLASHPAD, RIPRAP                                                        127.600        TON 
  46  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,240.000        TON 
  47  205-06933           TEMP DITCH INLET PROTECTION                                                4.000        EACH 
  48  205-06936           TEMPORARY SEDIMENT TRAP                                                  148.000        TON 
  49  205-06937           TEMPORARY SILT FENCE                                                   7,860.000        LFT 
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  50  205-06938           TEMPORARY SLOPE DRAIN                                                  2,003.000        LFT 
  51  205-08517           ROCK FILTER BERM                                                         280.000        TON 
  52  205-09543           NO 2 STONE                                                             1,994.000        TON 
  53  206-51220           EXCAVATION, WET                                                        1,050.000        CYS 
  54  206-51225           EXCAVATION, DRY                                                          625.000        CYS 
  55  206-51235           COFFERDAM                                                             LUMP              LUMP 
  56  206-51235           COFFERDAM                                                             LUMP              LUMP 
  57  207-08262           SUBGRADE TREATMENT, TYPE I                                           178,109.000        SYS 
  58  210-05591           CLAY                                                                   6,955.000        CYS 
  59  211-02050           B BORROW                                                             194,115.000        CYS 
  60  211-06467           AGGREGATE FOR END BENT BACKFILL                                          337.000        CYS 
  61  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,781.000        CYS 
  62  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            2,654.000        CYS 
  63  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           20,383.000        CYS 
  64  215-07043           CHEMICAL MODIFICATION, SOILS                                         115,000.000        SYS 
  65  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,213.000        TON 
  66  302-06464           SUBBASE FOR PCCP                                                      33,329.000        CYS 
  67  302-07455           DENSE GRADED SUBBASE                                                     425.700        CYS 
  68  303-01180           COMPACTED AGGREGATE, NO. 53                                           17,997.000        TON 
  69  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,496.000        TON 
  70  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                5,518.000        TON 
  71  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        9,834.000        TON 
  72  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 
  73  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  74  501-06321           QC/QA-PCCP, 10 IN                                                     91,709.000        SYS 
  75  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  76  501-09606           QC/QA-PCCP, 8 IN.                                                     25,511.000        SYS 
  77  503-05240           D-1 CONTRACTION JOINT                                                 58,653.000        LFT 
  78  503-05310           TERMINAL JOINT                                                           932.000        LFT 
  79  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             22.000        EACH 
  80  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               4.000        EACH 
  81  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            4.000        EACH 
  82  601-94689           GUARDRAIL END TREATMENT, OS                                               11.000        EACH 
  83  601-94690           GUARDRAIL END TREATMENT, MS                                               10.000        EACH 
  84  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   5,541.000        LFT 
  85  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     3,200.000        LFT 
  86  602-06729           BARRIER DELINEATOR                                                       152.000        EACH 
  87  603-03829           FENCE                                                                    300.000        LFT 
  88  603-06040           FENCE, FARM FIELD, 47 IN                                              31,984.000        LFT 
  89  605-06140           CURB AND GUTTER, CONCRETE                                              1,171.000        LFT 
  90  605-06245           CENTER CURB, B, CONCRETE                                                 482.000        SYS 
  91  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      48,236.000        LFT 
  92  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              2,526.700        SYS 
  93  610-07486           HMA FOR APPROACHES, TYPE A                                               323.000        TON 
  94  615-06505           MONUMENT, B                                                               18.000        EACH 
  95  615-06510           MONUMENT, C                                                               19.000        EACH 
  96  615-06515           MONUMENT, D                                                               18.000        EACH 
  97  615-06527           MONUMENT, SECTION CORNER                                                  11.000        EACH 
  98  616-02320           GEOTEXTILES                                                           67,854.000        SYS 
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  99  616-05688           RIPRAP, CLASS 1                                                        1,007.000        TON 
 100  616-06405           RIPRAP, REVETMENT                                                      6,223.800        TON 
 101  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 
 102  621-03787           SEED MIXTURE, D                                                          192.000        LBS 
 103  621-03909           SEED MIXTURE, NATIVE                                                   2,561.000        LBS 
 104  621-06545           FERTILIZER                                                                73.400        TON 
 105  621-06553           SEED MIXTURE, R                                                       11,818.000        LBS 
 106  621-06557           SEED MIXTURE, T                                                       29,884.000        LBS 
 107  621-06565           MULCHING MATERIAL                                                        580.500        TON 
 108  621-06567           WATER                                                                     64.000        kGAL 
 109  621-06574           SODDING                                                               16,914.000        SYS 
 110  622-52436           SIGN, DO NOT MOW OR SPRAY                                                224.000        EACH 
 111  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
 112  628-09405           FIELD LABORATORY, B                                                       36.000        MOS 
 113  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  72.000        MOS 
 114  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             96.000        MOS 
 115  628-09409           MOBILE INTERNET SERVICE                                                   96.000        MOS 
 116  701-06011           DYNAMIC PILE LOAD TEST                                                    15.000        EACH 
 117  701-08253           PILE SLEEVES                                                              52.000        EACH 
 118  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           496.000        LFT 
 119  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           136.000        LFT 
 120  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           595.000        LFT 
 121  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               6.000        EACH 
 122  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
 123  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               7.000        EACH 
 124  701-09683           PILE SHOE, HP 12 X 74                                                     24.000        EACH 
 125  701-09739           PILE SHOE, HP 12 X 53                                                     58.000        EACH 
 126  701-09770           PILE SHOE, HP 14 X 73                                                    188.000        EACH 
 127  701-09779           PREBORED HOLE, 15"                                                     4,359.000        LFT 
 128  701-51195           PILE, STEEL H, HP 12 IN X 53                                           3,421.000        LFT 
 129  701-93575           PILE, STEEL H, HP 14 IN X 73                                           7,520.000        LFT 
 130  701-95780           PILE, STEEL H, HP 12 IN X 74                                           1,426.000        LFT 
 131  702-04878           GRATES BASINS AND FITTINGS DUCTILE IRON                               12,880.000        TON 
 132  702-51005           CONCRETE, A, SUBSTRUCTURE                                                734.800        CYS 
 133  702-51015           CONCRETE, B, FOOTINGS                                                    258.200        CYS 
 134  703-06028           REINFORCING BARS                                                     232,634.000        LBS 
 135  703-06029           REINFORCING BARS, EPOXY COATED                                     1,770,970.000        LBS 
 136  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            3,741.400        CYS 
 137  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   40.000        EACH 
 138  706-09545           COARSE AGGREGATE, NO 8                                                    18.000        CYS 
 139  706-51020           CONCRETE, C, RAILING                                                     661.400        CYS 
 140  707-05983           STRUCTURAL MEMBERS, CONCRETE I-BEAM,                                     795.000        LFT 
 141  707-08158           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                986.000        LFT 
 142  707-09383           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              3,234.000        LFT 
 143  707-09865           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              4,456.000        LFT 
 144  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         31,066.000        SFT 
 145  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 146  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 147  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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 148  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 149  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 150  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 151  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 152  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 153  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 154  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 155  711-51070           ANCHOR PLATE, AP 1                                                        32.000        EACH 
 156  714-06172           STRUCTURE, PRECAST, RC, BOX SECTION 14FT X 4FT                           318.000        LFT 
 157  714-06277           STRUCTURE, PRECAST, RC, BOX SECTION 14FT X 8                             205.000        LFT 
 158  714-08514           WINGWALL                                                                 790.000        SFT 
 159  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            590.000        LFT 
 160  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                            194.000        LFT 
 161  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN                                            185.000        LFT 
 162  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          72,147.000        LFT 
 163  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN                                            400.000        LFT 
 164  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          6,074.000        LFT 
 165  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                          1,200.000        LFT 
 166  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                            117.000        LFT 
 167  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                            400.000        LFT 
 168  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN                                            271.000        LFT 
 169  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            792.000        LFT 
 170  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,091.000        LFT 
 171  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             32.000        LFT 
 172  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                           400.000        LFT 
 173  715-05407           PIPE, END BENT DRAIN, 6 IN                                               232.000        LFT 
 174  715-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                  10.000        LFT 
 175  715-06004           CONCRETE ANCHOR, 48 IN                                                     2.000        EACH 
 176  715-46005           PIPE END SECTION, 15 IN                                                   10.000        EACH 
 177  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
 178  715-46040           PIPE END SECTION, 36 IN                                                    5.000        EACH 
 179  715-91361           PIPE, PVC, 6 IN                                                          240.000        LFT 
 180  718-06528           OUTLET PROTECTOR, 1                                                      173.000        EACH 
 181  718-06529           OUTLET PROTECTOR, 2                                                       12.000        EACH 
 182  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       9,500.000        LFT 
 183  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,150.000        CYS 
 184  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            64,366.000        SYS 
 185  719-09447           PIPE, DRAIN TILE TERMINAL SECTION, 24 IN.                                 10.000        LFT 
 186  719-09448           PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN.                                10.000        LFT 
 187  720-45066           INLET, N12, MODIFIED                                                      16.000        EACH 
 188  720-45070           INLET, P12A                                                               10.000        EACH 
 189  720-45410           MANHOLE, C4                                                                4.000        EACH 
 190  720-95310           INLET, P12A, MODIFIED                                                      1.000        EACH 
 191  720-95422           MANHOLE, J4                                                                1.000        EACH 
 192  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN.                                           14.000        EACH 
 193  721-43010           AUTOMATIC DRAINAGE GATE, 18 IN.                                            2.000        EACH 
 194  731-93945           FACE PANELS, CONCRETE                                                 29,953.000        SFT 
 195  731-93946           WALL ERECTION                                                         29,953.000        SFT 
 196  731-93947           LEVELING PAD, CONCRETE                                                 1,471.000        LFT 
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 197  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 198  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
 199  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 200  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 201  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 202  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
 203  801-07120           BARRICADE, III, PERMANENT                                                 72.000        LFT 
 204  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                   700.000        LFT 
 205  802-04893           REFERENCE POST                                                            16.000        EACH 
 206  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,022.300        LFT 
 207  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        667.800        LFT 
 208  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE                       40.000        LFT 
 209  802-07057           SIGN, PANEL, WITH LEGEND                                               2,319.000        SFT 
 210  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         36.000        EACH 
 211  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 
 212  802-07138           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               4.000        EACH 
 213  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             12.000        EACH 
 214  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                              8.000        EACH 
 215  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             6.000        EACH 
 216  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          252.800        SFT 
 217  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      1,068.800        SFT 
 218  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                       181.000        SFT 
 219  802-76055           SIGN POST, A                                                              70.000        LFT 
 220  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            9,603.000        LBS 
 221  804-06771           DELINEATOR POST, FLEXIBLE                                                125.000        EACH 
 222  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 223  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                 12.000        EACH 
 224  805-01842           HANDHOLE, SIGNAL                                                          24.000        EACH 
 225  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          8,863.000        LFT 
 226  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         20.000        EACH 
 227  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 
 228  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
 229  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        15.000        EACH 
 230  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         8.000        EACH 
 231  805-78415           SPAN, CATENARY, AND TETHER                                                14.000        EACH 
 232  805-78420           DISCONNECT HANGER                                                         10.000        EACH 
 233  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 234  805-78465           SIGNAL CABLE, 2C 8GA                                                      82.000        LFT 
 235  805-78467           SIGNAL CABLE, 3C 8GA                                                      46.000        LFT 
 236  805-78485           SIGNAL CABLE, 5C 14GA                                                    391.000        LFT 
 237  805-78490           SIGNAL CABLE, 7C 14GA                                                  2,073.000        LFT 
 238  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       9,268.000        LFT 
 239  805-78785           SIGNAL DETECTOR HOUSING                                                   23.000        EACH 
 240  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,360.000        LFT 
 241  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 242  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 243  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           8.000        EACH 
 244  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       3,923.000        LFT 
 245  808-01328           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, WRONG WAY RAMP                6.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 16 
 
          CALL ORDER   : 170                                              CONTRACT ID  : IR-30889-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION PCCP 
 
 246  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROW                   2.000        EACH 
 247  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  2.000        EACH 
 248  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                       41,439.000        LFT 
 249  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                      39,283.000        LFT 
 250  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN                                        3,400.000        LFT 
 251  808-05535           TRANSVERSE MARKINGS EPOXY SOLID WHITE,                                   374.000        LFT 
 252  808-74805           TRANSVERSE MARKING EPOXY,                                                 80.000        LFT 
 253  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                       8,536.000        LFT 
 254  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      673.000        EACH 
 
  SECTION NO. 0002    NEW BRIDGE CONSTRUCTION HMA 
 
 255  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 256  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 257  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 258  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 259  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 260  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 261  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 262  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 263  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 264  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 265  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 266  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
 267  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
 268  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 269  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 270  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 271  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 272  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 273  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 274  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 275  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 276  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 277  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 278  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 279  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
 280  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 281  202-01261           TESTING FOR ASBESTOS, TYPE                                                 3.000        EACH 
 282  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 283  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 284  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
 285  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              2.000        EACH 
 286  202-06578           CONTAMINATED SOIL, TRANSPORT                                             120.000        CYS 
 287  202-06579           CONTAMINATED SOIL, DISPOSE                                               120.000        CYS 
 288  202-06580           CONTAMINATED SOIL, REMOVE                                                120.000        CYS 
 289  202-93073           UNDERGROUND STORAGE TANK, LIQUID WASTE                                   100.000        GAL 
 290  203-02000           EXCAVATION, COMMON                                                   382,124.000        CYS 
 291  203-02070           BORROW                                                             1,045,016.000        CYS 
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 292  203-02100           EXCAVATION, PEAT                                                     175,225.000        CYS 
 293  204-02290           SETTLEMENT PLATE                                                          81.000        EACH 
 294  204-08415           STAKES, SETTLEMENT                                                       132.000        EACH 
 295  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          10.000        EACH 
 296  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          14.000        EACH 
 297  205-02770           EROSION CONTROL BLANKET                                                3,485.000        SYS 
 298  205-03371           SEDIMENT, REMOVE                                                         540.000        CYS 
 299  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
 300  205-06930           SPLASHPAD, RIPRAP                                                        127.600        TON 
 301  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,240.000        TON 
 302  205-06933           TEMP DITCH INLET PROTECTION                                                4.000        EACH 
 303  205-06936           TEMPORARY SEDIMENT TRAP                                                  148.000        TON 
 304  205-06937           TEMPORARY SILT FENCE                                                   7,860.000        LFT 
 305  205-06938           TEMPORARY SLOPE DRAIN                                                  2,003.000        LFT 
 306  205-08517           ROCK FILTER BERM                                                         280.000        TON 
 307  205-09543           NO 2 STONE                                                             1,994.000        TON 
 308  206-51220           EXCAVATION, WET                                                        1,050.000        CYS 
 309  206-51225           EXCAVATION, DRY                                                          625.000        CYS 
 310  206-51235           COFFERDAM                                                             LUMP              LUMP 
 311  206-51235           COFFERDAM                                                             LUMP              LUMP 
 312  207-08262           SUBGRADE TREATMENT, TYPE I                                           180,229.000        SYS 
 313  210-05591           CLAY                                                                   6,955.000        CYS 
 314  211-02050           B BORROW                                                             194,115.000        CYS 
 315  211-06467           AGGREGATE FOR END BENT BACKFILL                                          337.000        CYS 
 316  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,781.000        CYS 
 317  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            2,654.000        CYS 
 318  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           20,383.000        CYS 
 319  215-07043           CHEMICAL MODIFICATION, SOILS                                         115,000.000        SYS 
 320  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     13,374.000        TON 
 321  302-07455           DENSE GRADED SUBBASE                                                     425.700        CYS 
 322  303-01180           COMPACTED AGGREGATE, NO. 53                                           30,568.000        TON 
 323  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 324  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,399.000        TON 
 325  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,105.000        TON 
 326  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      8,696.000        TON 
 327  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,532.000        TON 
 328  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               14,586.000        TON 
 329  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        7,177.000        TON 
 330  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       41,319.000        TON 
 331  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        8,680.000        TON 
 332  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                          19,998.000        TON 
 333  406-05520           ASPHALT FOR TACK COAT                                                    110.000        TON 
 334  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             22.000        EACH 
 335  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               4.000        EACH 
 336  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            4.000        EACH 
 337  601-94689           GUARDRAIL END TREATMENT, OS                                               11.000        EACH 
 338  601-94690           GUARDRAIL END TREATMENT, MS                                               10.000        EACH 
 339  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   5,541.000        LFT 
 340  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     3,200.000        LFT 
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 341  602-06729           BARRIER DELINEATOR                                                       152.000        EACH 
 342  603-03829           FENCE                                                                    300.000        LFT 
 343  603-06040           FENCE, FARM FIELD, 47 IN                                              31,984.000        LFT 
 344  605-06140           CURB AND GUTTER, CONCRETE                                              1,171.000        LFT 
 345  605-06245           CENTER CURB, B, CONCRETE                                                 482.000        SYS 
 346  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      48,236.000        LFT 
 347  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              2,526.700        SYS 
 348  610-07486           HMA FOR APPROACHES, TYPE A                                               323.000        TON 
 349  615-06505           MONUMENT, B                                                               18.000        EACH 
 350  615-06510           MONUMENT, C                                                               19.000        EACH 
 351  615-06515           MONUMENT, D                                                                1.000        EACH 
 352  615-06527           MONUMENT, SECTION CORNER                                                  11.000        EACH 
 353  616-02320           GEOTEXTILES                                                           67,854.000        SYS 
 354  616-05688           RIPRAP, CLASS 1                                                        1,007.000        TON 
 355  616-06405           RIPRAP, REVETMENT                                                      6,223.800        TON 
 356  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 
 357  621-03787           SEED MIXTURE, D                                                          192.000        LBS 
 358  621-03909           SEED MIXTURE, NATIVE                                                   2,561.000        LBS 
 359  621-06545           FERTILIZER                                                                73.430        TON 
 360  621-06553           SEED MIXTURE, R                                                       11,818.000        LBS 
 361  621-06557           SEED MIXTURE, T                                                       29,884.000        LBS 
 362  621-06565           MULCHING MATERIAL                                                        580.500        TON 
 363  621-06567           WATER                                                                     64.000        kGAL 
 364  621-06574           SODDING                                                               16,914.000        SYS 
 365  622-52436           SIGN, DO NOT MOW OR SPRAY                                                224.000        EACH 
 366  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
 367  628-09405           FIELD LABORATORY, B                                                       36.000        MOS 
 368  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  72.000        MOS 
 369  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             96.000        MOS 
 370  628-09409           MOBILE INTERNET SERVICE                                                   96.000        MOS 
 371  701-06011           DYNAMIC PILE LOAD TEST                                                    15.000        EACH 
 372  701-08253           PILE SLEEVES                                                              52.000        EACH 
 373  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           496.000        LFT 
 374  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           136.000        LFT 
 375  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           595.000        LFT 
 376  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               6.000        EACH 
 377  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
 378  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               7.000        EACH 
 379  701-09683           PILE SHOE, HP 12 X 74                                                     24.000        EACH 
 380  701-09739           PILE SHOE, HP 12 X 53                                                     58.000        EACH 
 381  701-09770           PILE SHOE, HP 14 X 73                                                    188.000        EACH 
 382  701-09779           PREBORED HOLE, 15"                                                     4,359.000        LFT 
 383  701-51195           PILE, STEEL H, HP 12 IN X 53                                           3,421.000        LFT 
 384  701-93575           PILE, STEEL H, HP 14 IN X 73                                           7,520.000        LFT 
 385  701-95780           PILE, STEEL H, HP 12 IN X 74                                           1,426.000        LFT 
 386  702-04878           GRATES BASINS AND FITTINGS DUCTILE IRON                               12,880.000        TON 
 387  702-51005           CONCRETE, A, SUBSTRUCTURE                                                734.800        CYS 
 388  702-51015           CONCRETE, B, FOOTINGS                                                    258.200        CYS 
 389  703-06028           REINFORCING BARS                                                     232,634.000        LBS 
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 390  703-06029           REINFORCING BARS, EPOXY COATED                                     1,770,970.000        LBS 
 391  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            3,741.400        CYS 
 392  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   40.000        EACH 
 393  706-09545           COARSE AGGREGATE, NO 8                                                    18.000        CYS 
 394  706-51020           CONCRETE, C, RAILING                                                     661.400        CYS 
 395  707-05983           STRUCTURAL MEMBERS, CONCRETE I-BEAM,                                     795.000        LFT 
 396  707-08158           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                986.000        LFT 
 397  707-09383           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              3,234.000        LFT 
 398  707-09865           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              4,456.000        LFT 
 399  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         31,066.000        SFT 
 400  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 401  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 402  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 403  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 404  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 405  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 406  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 407  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 408  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 409  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 410  711-51070           ANCHOR PLATE, AP 1                                                        32.000        EACH 
 411  714-06172           STRUCTURE, PRECAST, RC, BOX SECTION 14FT X 4FT                           318.000        LFT 
 412  714-06277           STRUCTURE, PRECAST, RC, BOX SECTION 14FT X 8                             205.000        LFT 
 413  714-08514           WINGWALL                                                                 790.000        SFT 
 414  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            590.000        LFT 
 415  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                            180.000        LFT 
 416  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN                                            379.000        LFT 
 417  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          72,147.000        LFT 
 418  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN                                            400.000        LFT 
 419  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          6,074.000        LFT 
 420  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                          1,200.000        LFT 
 421  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                            117.000        LFT 
 422  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                            400.000        LFT 
 423  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN                                            271.000        LFT 
 424  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            792.000        LFT 
 425  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,091.000        LFT 
 426  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             32.000        LFT 
 427  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                           400.000        LFT 
 428  715-05407           PIPE, END BENT DRAIN, 6 IN                                               232.000        LFT 
 429  715-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                  10.000        LFT 
 430  715-06004           CONCRETE ANCHOR, 48 IN                                                     2.000        EACH 
 431  715-46005           PIPE END SECTION, 15 IN                                                   10.000        EACH 
 432  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
 433  715-46040           PIPE END SECTION, 36 IN                                                    5.000        EACH 
 434  715-91361           PIPE, PVC, 6 IN                                                          240.000        LFT 
 435  718-06528           OUTLET PROTECTOR, 1                                                      173.000        EACH 
 436  718-06529           OUTLET PROTECTOR, 2                                                       12.000        EACH 
 437  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       9,500.000        LFT 
 438  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,150.000        CYS 
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 439  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            57,930.000        SYS 
 440  719-09446           PIPE, TYPE 4, CIRCULAR, 36 IN.                                           400.000        LFT 
 441  719-09447           PIPE, DRAIN TILE TERMINAL SECTION, 24 IN.                                 10.000        LFT 
 442  719-09448           PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN.                                10.000        LFT 
 443  720-45066           INLET, N12, MODIFIED                                                      16.000        EACH 
 444  720-45070           INLET, P12A                                                               10.000        EACH 
 445  720-45410           MANHOLE, C4                                                                5.000        EACH 
 446  720-95310           INLET, P12A, MODIFIED                                                      1.000        EACH 
 447  720-95422           MANHOLE, J4                                                                1.000        EACH 
 448  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN.                                           14.000        EACH 
 449  721-43010           AUTOMATIC DRAINAGE GATE, 18 IN.                                            2.000        EACH 
 450  731-93945           FACE PANELS, CONCRETE                                                 29,953.000        SFT 
 451  731-93946           WALL ERECTION                                                         29,953.000        SFT 
 452  731-93947           LEVELING PAD, CONCRETE                                                 1,471.000        LFT 
 453  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 454  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
 455  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 456  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 457  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 458  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
 459  801-07120           BARRICADE, III, PERMANENT                                                 72.000        LFT 
 460  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                   700.000        LFT 
 461  802-04893           REFERENCE POST                                                            16.000        EACH 
 462  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,022.300        LFT 
 463  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        667.800        LFT 
 464  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE                       40.000        LFT 
 465  802-07057           SIGN, PANEL, WITH LEGEND                                               2,319.000        SFT 
 466  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         36.000        EACH 
 467  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 
 468  802-07138           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               4.000        EACH 
 469  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             12.000        EACH 
 470  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                              8.000        EACH 
 471  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             6.000        EACH 
 472  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          252.800        SFT 
 473  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      1,068.800        SFT 
 474  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                       181.000        SFT 
 475  802-76055           SIGN POST, A                                                              70.000        LFT 
 476  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            9,603.000        LBS 
 477  804-06770           DELINEATOR POST                                                           77.000        EACH 
 478  804-06771           DELINEATOR POST, FLEXIBLE                                                 48.000        EACH 
 479  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 480  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                 12.000        EACH 
 481  805-01842           HANDHOLE, SIGNAL                                                          24.000        EACH 
 482  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          8,863.000        LFT 
 483  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         20.000        EACH 
 484  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 
 485  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
 486  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        15.000        EACH 
 487  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         8.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 21 
 
          CALL ORDER   : 170                                              CONTRACT ID  : IR-30889-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0002    NEW BRIDGE CONSTRUCTION HMA 
 
 488  805-78415           SPAN, CATENARY, AND TETHER                                                14.000        EACH 
 489  805-78420           DISCONNECT HANGER                                                         10.000        EACH 
 490  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 491  805-78465           SIGNAL CABLE, 2C 8GA                                                      82.000        LFT 
 492  805-78467           SIGNAL CABLE, 3C 8GA                                                      46.000        LFT 
 493  805-78485           SIGNAL CABLE, 5C 14GA                                                    391.000        LFT 
 494  805-78490           SIGNAL CABLE, 7C 14GA                                                  2,073.000        LFT 
 495  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       9,268.000        LFT 
 496  805-78785           SIGNAL DETECTOR HOUSING                                                   23.000        EACH 
 497  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,360.000        LFT 
 498  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 499  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 500  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           8.000        EACH 
 501  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       3,923.000        LFT 
 502  808-01329           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WRONG WAY RAMP                    6.000        EACH 
 503  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        2,701.000        LFT 
 504  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       2,701.000        LFT 
 505  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN                                          254.000        LFT 
 506  808-05535           TRANSVERSE MARKINGS EPOXY SOLID WHITE,                                    63.000        LFT 
 507  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               7,827.000        LFT 
 508  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              38,738.000        LFT 
 509  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                3,146.000        LFT 
 510  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                         711.000        LFT 
 511  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             36,582.000        LFT 
 512  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                                311.000        LFT 
 513  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        80.000        LFT 
 514  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
 515  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
 516  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      673.000        EACH 
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 517  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 518  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
 519  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
 520  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 521  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
 522  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 523  202-02240           PAVEMENT REMOVAL                                                      17,440.000        SYS 
 524  202-02279           CURB AND GUTTER, REMOVE                                                1,530.000        LFT 
 525  203-02000           EXCAVATION, COMMON                                                    78,020.000        CYS 
 526  203-02235           BREAKING PAVEMENT                                                      1,778.000        SYS 
 527  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    346.000        TON 
 528  205-06933           TEMP DITCH INLET PROTECTION                                                8.000        EACH 
 529  205-06935           TEMPORARY SEDIMENT BASIN                                                   4.000        EACH 
 530  205-06936           TEMPORARY SEDIMENT TRAP                                                  136.000        TON 
 531  205-06937           TEMPORARY SILT FENCE                                                  14,873.000        LFT 
 532  205-09543           NO 2 STONE                                                               219.000        TON 
 533  207-08263           SUBGRADE TREATMENT, TYPE IA                                           82,421.000        SYS 
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 534  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,165.000        SYS 
 535  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,923.000        SYS 
 536  211-02050           B BORROW                                                               1,400.000        CYS 
 537  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            7,791.000        CYS 
 538  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,573.000        CYS 
 539  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,948.000        TON 
 540  302-06464           SUBBASE FOR PCCP                                                      15,961.000        CYS 
 541  303-01180           COMPACTED AGGREGATE, NO. 53                                            6,914.000        TON 
 542  303-07449           COMPACTED AGGREGATE, NO. 73                                               97.000        TON 
 543  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            11,754.000        SYS 
 544  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 545  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        506.000        TON 
 546  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,227.000        TON 
 547  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  718.000        TON 
 548  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  486.000        TON 
 549  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                          978.000        TON 
 550  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,847.000        TON 
 551  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,312.000        TON 
 552  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                             768.000        TON 
 553  402-07432           HMA SURFACE, TYPE A                                                       75.000        TON 
 554  402-07434           HMA SURFACE, TYPE C                                                      565.000        TON 
 555  402-07435           HMA INTERMEDIATE, TYPE A                                                 124.000        TON 
 556  402-07439           HMA INTERMEDIATE, TYPE C                                                 503.000        TON 
 557  402-07442           HMA BASE, TYPE C                                                         265.000        TON 
 558  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                              64.000        TON 
 559  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
 560  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 561  501-09107           QC/QA-PCCP, 9 IN                                                      55,145.000        SYS 
 562  503-05240           D-1 CONTRACTION JOINT                                                 32,846.000        LFT 
 563  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
 564  601-02241           GUARDRAIL, REMOVE                                                        933.000        LFT 
 565  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
 566  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,025.000        LFT 
 567  601-99132           GUARDRAIL TRANSITION, VH, 6FT-3 IN SPACING                                 1.000        EACH 
 568  604-07902           CURB RAMP, CONCRETE, H                                                   171.000        SYS 
 569  604-44251           STEPS, CONCRETE                                                            5.000        CYS 
 570  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,376.000        SYS 
 571  604-95344           HANDRAIL, PEDESTRIAN                                                      35.000        LFT 
 572  605-06090           CURB, INTEGRAL, CONCRETE                                               7,848.000        LFT 
 573  605-06140           CURB AND GUTTER, CONCRETE                                              1,333.000        LFT 
 574  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      932.000        LFT 
 575  605-06240           CENTER CURB, A, CONCRETE                                               5,659.000        SYS 
 576  605-06255           CENTER CURB, D, CONCRETE                                               1,757.000        SYS 
 577  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       3,127.000        LFT 
 578  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                      4,771.000        LFT 
 579  610-07486           HMA FOR APPROACHES, TYPE A                                               270.000        TON 
 580  610-07487           HMA FOR APPROACHES, TYPE B                                               321.000        TON 
 581  610-08446           PCCP FOR APPROACHES, 6 IN                                                274.000        SYS 
 582  610-09108           PCCP FOR APPROACHES, 9 IN                                              2,232.000        SYS 
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 583  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  29.000        EACH 
 584  615-06490           RIGHT OF WAY MARKER                                                       58.000        EACH 
 585  615-06500           MONUMENT, A                                                                3.000        EACH 
 586  615-06505           MONUMENT, B                                                               15.000        EACH 
 587  615-06515           MONUMENT, D                                                               11.000        EACH 
 588  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
 589  615-06530           BENCH MARK POST                                                            3.000        EACH 
 590  616-02320           GEOTEXTILES                                                            1,257.000        SYS 
 591  616-05688           RIPRAP, CLASS 1                                                          979.000        TON 
 592  616-06405           RIPRAP, REVETMENT                                                         87.000        TON 
 593  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
 594  621-02770           EROSION CONTROL BLANKET                                                9,948.000        SYS 
 595  621-06545           FERTILIZER                                                                 7.000        TON 
 596  621-06553           SEED MIXTURE, R                                                        2,856.000        LBS 
 597  621-06557           SEED MIXTURE, T                                                        2,979.000        LBS 
 598  621-06565           MULCHING MATERIAL                                                         34.000        TON 
 599  621-06574           SODDING                                                                3,547.000        SYS 
 600  621-06575           SODDING, NURSERY                                                      23,578.000        SYS 
 601  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
 602  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
 603  628-09405           FIELD LABORATORY, B                                                       36.000        MOS 
 604  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  72.000        MOS 
 605  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             96.000        MOS 
 606  628-09409           MOBILE INTERNET SERVICE                                                   96.000        MOS 
 607  714-01634           STRUCTURE, PRECAST, RC, BOX SECTION 7FT X 4FT                            136.000        LFT 
 608  714-08514           WINGWALL                                                               1,321.000        SFT 
 609  714-09756           STRUCTURE PRECAST REINFORCED CONCRETE BOX SECTIONS                       184.000        LFT 
 610  714-09884           STRUCTURE, PRECAST REINFORCED CONCRETE BOX                               132.000        LFT 
 611  715-02397           SAFETY METAL END SECTION, 4:1, 36 IN                                       6.000        EACH 
 612  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN                                       2.000        EACH 
 613  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN                                       6.000        EACH 
 614  715-02630           SAFETY METAL END SECTION, 6:1, 24 IN                                       2.000        EACH 
 615  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            288.000        LFT 
 616  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                            491.000        LFT 
 617  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          18,099.000        LFT 
 618  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN                                             200.000        LFT 
 619  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN                                            200.000        LFT 
 620  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN                                            200.000        LFT 
 621  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            670.000        LFT 
 622  715-05115           PIPE, TYPE 1, CIRCULAR, 6 IN                                             200.000        LFT 
 623  715-05116           PIPE, TYPE 1, CIRCULAR, 8 IN                                             200.000        LFT 
 624  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                            260.000        LFT 
 625  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            200.000        LFT 
 626  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                            200.000        LFT 
 627  715-05122           PIPE, TYPE 1, CIRCULAR, 21 IN                                            200.000        LFT 
 628  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                            309.000        LFT 
 629  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          2,030.000        LFT 
 630  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,807.000        LFT 
 631  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                          1,633.000        LFT 
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 632  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN                                          2,678.000        LFT 
 633  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            447.000        LFT 
 634  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                            311.000        LFT 
 635  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN                                            428.000        LFT 
 636  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             72.000        LFT 
 637  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                            270.000        LFT 
 638  715-05172           PIPE, TYPE 3, CIRCULAR, 21 IN                                            118.000        LFT 
 639  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                            112.000        LFT 
 640  715-05208           PIPE, TYPE 4, CIRCULAR, 15 IN                                            200.000        LFT 
 641  715-05209           PIPE, TYPE 4, CIRCULAR, 18 IN                                            200.000        LFT 
 642  715-05211           PIPE, TYPE 4, CIRCULAR, 21 IN                                            200.000        LFT 
 643  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                           200.000        LFT 
 644  715-05249           PIPE, TYPE 1, DEFORMED, MIN AREA 18.1 SF                                 196.000        LFT 
 645  715-05946           SAFETY METAL END SECTION, 6:1, 21 IN                                       4.000        EACH 
 646  715-06802           CONCRETE ANCHOR, 18.1 SQ. FT.                                              2.000        EACH 
 647  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   349.000        TON 
 648  715-08447           PIPE, TYPE 1, DEFORMED, MIN AREA 5.1 SF                                   52.000        LFT 
 649  715-46000           PIPE END SECTION, 12 IN                                                   14.000        EACH 
 650  715-46005           PIPE END SECTION, 15 IN                                                    6.000        EACH 
 651  715-46010           PIPE END SECTION, 18 IN                                                    7.000        EACH 
 652  715-46015           PIPE END SECTION, 21 IN                                                    7.000        EACH 
 653  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
 654  718-06529           OUTLET PROTECTOR, 2                                                       27.000        EACH 
 655  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 656  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,467.000        CYS 
 657  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            16,259.000        SYS 
 658  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
 659  720-45045           INLET, J10                                                                 5.000        EACH 
 660  720-45055           INLET, M10                                                                 3.000        EACH 
 661  720-45075           INLET, R13                                                                 1.000        EACH 
 662  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
 663  720-45265           PIPE CATCH BASIN, 15 IN                                                    3.000        EACH 
 664  720-45270           PIPE CATCH BASIN, 18 IN                                                    5.000        EACH 
 665  720-45410           MANHOLE, C4                                                               33.000        EACH 
 666  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          1.500        LFT 
 667  720-93501           MANHOLE, L4                                                                1.000        EACH 
 668  720-94612           MANHOLE, K4                                                                2.000        EACH 
 669  720-95422           MANHOLE, J4                                                               11.000        EACH 
 670  720-95422           MANHOLE, J4                                                                1.000        EACH 
 671  720-98174           INLET, B15                                                                59.000        EACH 
 672  720-98555           INLET, C15                                                                13.000        EACH 
 673  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  5.000        EACH 
 674  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 5.000        EACH 
 675  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 676  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 
 677  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,940.000        LFT 
 678  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          27,805.000        LFT 
 679  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                241.000        LFT 
 680  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   33.000        LFT 
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 681  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
 682  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 683  801-06710           FLASHING ARROW SIGN                                                      730.000        DAY 
 684  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 685  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                       17.000        EACH 
 686  801-07118           BARRICADE, III-A                                                         420.000        LFT 
 687  801-07120           BARRICADE, III, PERMANENT                                                 80.000        LFT 
 688  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      9,950.000        LFT 
 689  801-08509           TEMP TRAFFIC BARRIER, TYPE 3, ANCHORED                                   500.000        LFT 
 690  801-94295           SIGNAL HEAD, RELOCATE                                                      4.000        EACH 
 691  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN                                       3,521.000        LFT 
 692  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROW                  22.000        EACH 
 693  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                 15.000        EACH 
 694  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        9,488.000        LFT 
 695  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                      15,060.000        LFT 
 696  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN                                        892.000        LFT 
 697  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 557.000        LFT 
 698  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,425.000        LFT 
 699  808-74805           TRANSVERSE MARKING EPOXY,                                                267.000        LFT 
 700  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                74.000        LFT 
 701  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,298.000        LFT 
 702  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                         80.000        LFT 
 703  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       310.000        LFT 
 704  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  15.000        EACH 
 705  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              9.000        EACH 
 706  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      405.000        EACH 
 707  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        460.000        LFT 
 
  SECTION NO. 0004    ADDED TRAVEL LANES HMA 
 
 708  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 709  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
 710  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
 711  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 712  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
 713  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 714  202-02240           PAVEMENT REMOVAL                                                      17,440.000        SYS 
 715  202-02279           CURB AND GUTTER, REMOVE                                                1,530.000        LFT 
 716  203-02000           EXCAVATION, COMMON                                                    73,985.000        CYS 
 717  203-02235           BREAKING PAVEMENT                                                      1,778.000        SYS 
 718  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    346.000        TON 
 719  205-06933           TEMP DITCH INLET PROTECTION                                                8.000        EACH 
 720  205-06935           TEMPORARY SEDIMENT BASIN                                                   4.000        EACH 
 721  205-06936           TEMPORARY SEDIMENT TRAP                                                  136.000        TON 
 722  205-06937           TEMPORARY SILT FENCE                                                  14,873.000        LFT 
 723  205-09543           NO 2 STONE                                                               219.000        TON 
 724  207-08263           SUBGRADE TREATMENT, TYPE IA                                           82,421.000        SYS 
 725  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,165.000        SYS 
 726  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,923.000        SYS 
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 727  211-02050           B BORROW                                                               1,400.000        CYS 
 728  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            7,791.000        CYS 
 729  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,573.000        CYS 
 730  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,847.000        TON 
 731  303-01180           COMPACTED AGGREGATE, NO. 53                                            5,718.000        TON 
 732  303-07449           COMPACTED AGGREGATE, NO. 73                                               97.000        TON 
 733  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            11,754.000        SYS 
 734  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 735  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        499.000        TON 
 736  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      5,627.000        TON 
 737  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                7,787.000        TON 
 738  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        1,460.000        TON 
 739  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        9,041.000        TON 
 740  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       14,499.000        TON 
 741  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                           8,954.000        TON 
 742  402-07432           HMA SURFACE, TYPE A                                                       75.000        TON 
 743  402-07434           HMA SURFACE, TYPE C                                                      565.000        TON 
 744  402-07435           HMA INTERMEDIATE, TYPE A                                                 124.000        TON 
 745  402-07439           HMA INTERMEDIATE, TYPE C                                                 502.000        TON 
 746  402-07442           HMA BASE, TYPE C                                                         265.000        TON 
 747  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                              64.000        TON 
 748  406-05520           ASPHALT FOR TACK COAT                                                     68.000        TON 
 749  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
 750  601-02241           GUARDRAIL, REMOVE                                                        933.000        LFT 
 751  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
 752  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,025.000        LFT 
 753  601-99132           GUARDRAIL TRANSITION, VH, 6FT-3 IN SPACING                                 1.000        EACH 
 754  604-07902           CURB RAMP, CONCRETE, H                                                   171.000        SYS 
 755  604-44251           STEPS, CONCRETE                                                            5.000        CYS 
 756  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,376.000        SYS 
 757  604-95344           HANDRAIL, PEDESTRIAN                                                      35.000        LFT 
 758  605-06140           CURB AND GUTTER, CONCRETE                                              8,416.000        LFT 
 759  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      932.000        LFT 
 760  605-06240           CENTER CURB, A, CONCRETE                                               5,659.000        SYS 
 761  605-06255           CENTER CURB, D, CONCRETE                                               1,757.000        SYS 
 762  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       7,898.000        LFT 
 763  610-07486           HMA FOR APPROACHES, TYPE A                                               270.000        TON 
 764  610-07487           HMA FOR APPROACHES, TYPE B                                               671.000        TON 
 765  610-08446           PCCP FOR APPROACHES, 6 IN                                                274.000        SYS 
 766  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,752.000        SYS 
 767  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  29.000        EACH 
 768  615-06490           RIGHT OF WAY MARKER                                                       58.000        EACH 
 769  615-06500           MONUMENT, A                                                                3.000        EACH 
 770  615-06505           MONUMENT, B                                                               26.000        EACH 
 771  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
 772  615-06530           BENCH MARK POST                                                            3.000        EACH 
 773  616-02320           GEOTEXTILES                                                            1,257.000        SYS 
 774  616-05688           RIPRAP, CLASS 1                                                          979.000        TON 
 775  616-06405           RIPRAP, REVETMENT                                                         87.000        TON 
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 776  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
 777  621-02770           EROSION CONTROL BLANKET                                                9,948.000        SYS 
 778  621-06545           FERTILIZER                                                                 7.000        TON 
 779  621-06553           SEED MIXTURE, R                                                        2,856.000        LBS 
 780  621-06557           SEED MIXTURE, T                                                        2,979.000        LBS 
 781  621-06565           MULCHING MATERIAL                                                         34.000        TON 
 782  621-06574           SODDING                                                                3,547.000        SYS 
 783  621-06575           SODDING, NURSERY                                                      23,578.000        SYS 
 784  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
 785  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
 786  628-09405           FIELD LABORATORY, B                                                       36.000        MOS 
 787  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  72.000        MOS 
 788  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             96.000        MOS 
 789  628-09409           MOBILE INTERNET SERVICE                                                   96.000        MOS 
 790  714-01634           STRUCTURE, PRECAST, RC, BOX SECTION 7FT X 4FT                            136.000        LFT 
 791  714-08514           WINGWALL                                                               1,321.000        SFT 
 792  714-09756           STRUCTURE PRECAST REINFORCED CONCRETE BOX SECTIONS                       184.000        LFT 
 793  714-09884           STRUCTURE, PRECAST REINFORCED CONCRETE BOX                               132.000        LFT 
 794  715-02397           SAFETY METAL END SECTION, 4:1, 36 IN                                       6.000        EACH 
 795  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN                                       2.000        EACH 
 796  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN                                       6.000        EACH 
 797  715-02630           SAFETY METAL END SECTION, 6:1, 24 IN                                       2.000        EACH 
 798  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            288.000        LFT 
 799  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                            491.000        LFT 
 800  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          18,099.000        LFT 
 801  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN                                             200.000        LFT 
 802  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN                                            200.000        LFT 
 803  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN                                            200.000        LFT 
 804  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            670.000        LFT 
 805  715-05115           PIPE, TYPE 1, CIRCULAR, 6 IN                                             200.000        LFT 
 806  715-05116           PIPE, TYPE 1, CIRCULAR, 8 IN                                             200.000        LFT 
 807  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                            260.000        LFT 
 808  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            200.000        LFT 
 809  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                            200.000        LFT 
 810  715-05122           PIPE, TYPE 1, CIRCULAR, 21 IN                                            200.000        LFT 
 811  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                            309.000        LFT 
 812  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          2,030.000        LFT 
 813  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,807.000        LFT 
 814  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                          1,633.000        LFT 
 815  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN                                          2,678.000        LFT 
 816  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            447.000        LFT 
 817  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                            311.000        LFT 
 818  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN                                            428.000        LFT 
 819  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             72.000        LFT 
 820  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                            270.000        LFT 
 821  715-05172           PIPE, TYPE 3, CIRCULAR, 21 IN                                            118.000        LFT 
 822  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                            112.000        LFT 
 823  715-05208           PIPE, TYPE 4, CIRCULAR, 15 IN                                            200.000        LFT 
 824  715-05209           PIPE, TYPE 4, CIRCULAR, 18 IN                                            200.000        LFT 
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 825  715-05211           PIPE, TYPE 4, CIRCULAR, 21 IN                                            200.000        LFT 
 826  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                           200.000        LFT 
 827  715-05249           PIPE, TYPE 1, DEFORMED, MIN AREA 18.1 SF                                 196.000        LFT 
 828  715-05946           SAFETY METAL END SECTION, 6:1, 21 IN                                       4.000        EACH 
 829  715-06802           CONCRETE ANCHOR, 18.1 SQ. FT.                                              2.000        EACH 
 830  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   349.000        TON 
 831  715-08447           PIPE, TYPE 1, DEFORMED, MIN AREA 5.1 SF                                   52.000        LFT 
 832  715-09936           PIPE, TYPE 1, CIRCULAR, 10 IN.                                           200.000        LFT 
 833  715-46000           PIPE END SECTION, 12 IN                                                   14.000        EACH 
 834  715-46005           PIPE END SECTION, 15 IN                                                    6.000        EACH 
 835  715-46010           PIPE END SECTION, 18 IN                                                    7.000        EACH 
 836  715-46015           PIPE END SECTION, 21 IN                                                    7.000        EACH 
 837  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
 838  718-06529           OUTLET PROTECTOR, 2                                                       27.000        EACH 
 839  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 840  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,467.000        CYS 
 841  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            16,259.000        SYS 
 842  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
 843  720-45045           INLET, J10                                                                 5.000        EACH 
 844  720-45055           INLET, M10                                                                 3.000        EACH 
 845  720-45075           INLET, R13                                                                 1.000        EACH 
 846  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
 847  720-45265           PIPE CATCH BASIN, 15 IN                                                    3.000        EACH 
 848  720-45270           PIPE CATCH BASIN, 18 IN                                                    5.000        EACH 
 849  720-45410           MANHOLE, C4                                                               33.000        EACH 
 850  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          1.500        LFT 
 851  720-93501           MANHOLE, L4                                                                1.000        EACH 
 852  720-94612           MANHOLE, K4                                                                2.000        EACH 
 853  720-95422           MANHOLE, J4                                                               11.000        EACH 
 854  720-95422           MANHOLE, J4                                                                1.000        EACH 
 855  720-98174           INLET, B15                                                                59.000        EACH 
 856  720-98555           INLET, C15                                                                13.000        EACH 
 857  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  5.000        EACH 
 858  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 5.000        EACH 
 859  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 860  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 
 861  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     42,192.000        LFT 
 862  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             553.000        LFT 
 863  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                274.000        LFT 
 864  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
 865  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 866  801-06710           FLASHING ARROW SIGN                                                      730.000        DAY 
 867  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 868  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                       17.000        EACH 
 869  801-07118           BARRICADE, III-A                                                         420.000        LFT 
 870  801-07120           BARRICADE, III, PERMANENT                                                 80.000        LFT 
 871  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      9,950.000        LFT 
 872  801-08509           TEMP TRAFFIC BARRIER, TYPE 3, ANCHORED                                   500.000        LFT 
 873  801-94295           SIGNAL HEAD, RELOCATE                                                      4.000        EACH 
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 874  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               4,077.000        LFT 
 875  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              14,913.000        LFT 
 876  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               965.000        LFT 
 877  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             22,358.000        LFT 
 878  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                         80.000        LFT 
 879  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       577.000        LFT 
 880  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  37.000        EACH 
 881  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             24.000        EACH 
 882  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      405.000        EACH 
 883  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        460.000        LFT 
 
  SECTION NO. 0005    ADDED TRAVEL LANES 
 
 884  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               2.000        DOL 
 885  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 886  109-08360           CONTRACT LIENS                                                             1.000        DOL 
 887  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 888  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE                               1.000        DOL 
 889  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
 890  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 891  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
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          CALL ORDER   : 180                                              CONTRACT ID  : IR-31883-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          300.000        SFT 
  17  202-04345           UNDERGROUND STORAGE TANK, LIQUID WASTE                                 9,600.000        GAL 
  18  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              8.000        EACH 
  19  205-06933           TEMP DITCH INLET PROTECTION                                                5.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                   2,296.000        LFT 
  21  616-02320           GEOTEXTILES                                                              520.000        SYS 
  22  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  23  621-06557           SEED MIXTURE, T                                                          575.000        LBS 
  24  621-06565           MULCHING MATERIAL                                                          7.600        TON 
  25  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  26  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
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          CALL ORDER   : 190                                              CONTRACT ID  : IR-33001-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   7  202-02240           PAVEMENT REMOVAL                                                       1,600.000        SYS 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  205-06937           TEMPORARY SILT FENCE                                                     750.000        LFT 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  11  621-06559           MULCHED SEEDING, R                                                     5,065.000        SYS 
  12  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
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          CALL ORDER   : 210                                              CONTRACT ID  : IR-33128-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    Demolition various locations 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02245           TREE, 6 IN, REMOVE                                                         9.000        EACH 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         429.000        SYS 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           64.000        SFT 
  12  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          120.000        LFT 
  13  202-91840           FENCE, CHAIN LINK, REMOVE                                                875.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                       781.500        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,150.000        LFT 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  17  621-06559           MULCHED SEEDING, R                                                     7,420.000        SYS 
  18  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 220                                              CONTRACT ID  : IR-33157-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   8  203-02070           BORROW                                                                 1,973.000        CYS 
   9  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         124.000        LFT 
  10  205-06937           TEMPORARY SILT FENCE                                                   5,797.000        LFT 
  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  12  621-06560           MULCHED SEEDING, U                                                    12,300.000        SYS 
  13  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  14  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  15  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -27158-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02273           CENTER CURB, CONCRETE, REMOVE                                            159.000        m2 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   181.000        m 
  12  202-02279           CURB AND GUTTER, REMOVE                                                  190.900        m 
  13  202-04089           SIGN, SHEET, REMOVE                                                       36.000        EACH 
  14  202-91385           INLET, REMOVE                                                              3.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                       171.000        m3 
  16  203-08607           LINEAR GRADING                                                           567.000        m 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            104.000        m2 
  18  207-08268           SUBGRADE TREATMENT, TYPE IV                                              634.000        m2 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               39.000        m3 
  20  304-07783           HMA PATCHING, TYPE D                                                     150.000        Mg 
  21  306-08034           MILLING, ASPHALT, 38 mm                                                  855.000        m2 
  22  306-08038           MILLING, ASPHALT, 100 mm                                              12,397.000        m2 
  23  306-08039           MILLING, ASPHALT REMOVAL                                              33,734.000        m2 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      4,255.900        Mg 
  26  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                6,965.000        Mg 
  27  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                        6,181.700        Mg 
  28  402-07453           HMA FOR TEMPORARY PAVEMENT                                                55.000        Mg 
  29  406-05520           ASPHALT FOR TACK COAT                                                     32.300        Mg 
  30  601-02241           GUARDRAIL, REMOVE                                                         84.000        m 
  31  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        84.000        m 
  32  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                            9.000        m2 
  33  604-07894           CURB RAMP, CONCRETE, A                                                     5.600        m2 
  34  604-07902           CURB RAMP, CONCRETE, H                                                    10.600        m2 
  35  605-06120           CURB, CONCRETE                                                           174.000        m 
  36  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      158.000        m 
  37  605-06215           CENTER CURB, D, CONCRETE                                                  63.300        m 
  38  609-09940           APPROACH SLAB JACKING                                                    446.000        m2 
  39  610-07788           HMA FOR APPROACHES, TYPE D                                               200.000        Mg 
  40  610-09108           PCCP FOR APPROACHES, 225 mm                                               21.400        m2 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-06560           MULCHED SEEDING, U                                                       298.000        m2 
  43  628-09402           FIELD OFFICE, B                                                            3.000        MOS 
  44  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            13.000        m 
  45  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 
  46  720-45045           INLET, J10                                                                 3.000        EACH 
  47  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  48  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 34.000        EACH 
  49  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -27158-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  50  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    14,787.000        m 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          2,970.000        m 
  52  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       13.000        EACH 
  53  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      2.000        EACH 
  54  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 600 mm                             108.000        m 
  55  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 600 mm                    29.000        m 
  56  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  57  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07119           BARRICADE, III-B                                                          80.000        m 
  60  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  61  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         73.400        m 
  62  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         15.000        EACH 
  63  802-09838           SIGN, SHEET, WITH LEGEND 2.03mm                                           38.240        m2 
  64  802-09840           SIGN, SHEET, WITH LEGEND 2.54mm                                            8.800        m2 
  65  802-09842           SIGN, SHEET, WITH LEGEND 3.18mm                                            5.970        m2 
  66  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           5.000        EACH 
  67  805-01842           HANDHOLE, SIGNAL                                                          19.000        EACH 
  68  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  69  805-02328           SIGNAL CABLE, 1C 14GA                                                  2,815.800        m 
  70  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     31.000        EACH 
  71  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm                                       16.000        EACH 
  72  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm                                        4.000        EACH 
  73  805-78485           SIGNAL CABLE, 5C 14GA                                                    620.200        m 
  74  805-78490           SIGNAL CABLE, 7C 14GA                                                     72.900        m 
  75  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,966.300        m 
  76  805-78785           SIGNAL DETECTOR HOUSING                                                   28.000        EACH 
  77  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     976.200        m 
  78  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     37.000        EACH 
  79  805-95933           CURB PAINTING, YELLOW                                                     75.900        m 
  80  807-02822           LIGHT POLE, STEEL, RELOCATE                                                1.000        EACH 
  81  807-06592           CONDUIT, STEEL, GALVANIZED, 50 mm                                        828.000        m 
  82  808-03002           LINE, EPOXY, BROKEN, WHITE, 100 mm                                     1,247.000        m 
  83  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                      3,382.000        m 
  84  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                     2,804.000        m 
  85  808-04896           LINE, EPOXY, BROKEN, YELLOW, 100 mm                                      419.000        m 
  86  808-06716           LINE, REMOVE                                                           3,354.000        m 
  87  808-06848           LINE, EPOXY, DOTTED, WHITE, 100 mm, 600m LINE, 1200 mm GAP                32.000        m 
  88  808-07310           TRANSVERSE MARKINGS EPOXY SOLID YELLOW,                                  423.000        m 
  89  808-74805           TRANSVERSE MARKING EPOXY,                                                207.000        m 
  90  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                  46.000        EACH 
  91  808-74808           PAVEMENT MESSAGE MARKING, EPOXY, (ONLY)                                   33.000        EACH 
  92  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              602.000        EACH 
  93  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      602.000        EACH 
  94  808-98000           LINE, EPOXY, SOLID, YELLOW, 200 mm                                     1,657.000        m 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -29605-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02279           CURB AND GUTTER, REMOVE                                                2,765.000        LFT 
  10  202-02637           PIPE, ABANDON AND GROUT FILL                                             212.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,790.000        SYS 
  12  202-91385           INLET, REMOVE                                                             14.000        EACH 
  13  202-96133           PIPE, REMOVE                                                             128.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                     1,846.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,534.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  207-08266           SUBGRADE TREATMENT, TYPE III                                          11,745.000        SYS 
  18  210-04181           BICYCLE RACK                                                              24.000        EACH 
  19  210-06192           WALL                                                                     110.000        LFT 
  20  211-02050           B BORROW                                                                 380.000        CYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              304.000        CYS 
  22  402-07432           HMA SURFACE, TYPE A                                                      350.000        TON 
  23  402-07433           HMA SURFACE, TYPE B                                                      192.000        TON 
  24  402-07435           HMA INTERMEDIATE, TYPE A                                                 585.000        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                                 430.000        TON 
  26  402-07441           HMA BASE, TYPE B                                                       1,235.000        TON 
  27  604-07894           CURB RAMP, CONCRETE, A                                                    84.000        SYS 
  28  604-07897           CURB RAMP, CONCRETE, C                                                    12.000        SYS 
  29  604-07898           CURB RAMP, CONCRETE, D                                                    83.000        SYS 
  30  604-07900           CURB RAMP, CONCRETE, F                                                    79.000        SYS 
  31  604-07901           CURB RAMP, CONCRETE, G                                                    80.000        SYS 
  32  604-07902           CURB RAMP, CONCRETE, H                                                    51.000        SYS 
  33  604-90256           SIDEWALK, CONCRETE, 6 IN                                                 495.000        SYS 
  34  604-90256           SIDEWALK, CONCRETE, 6 IN                                               1,074.000        SYS 
  35  604-90256           SIDEWALK, CONCRETE, 6 IN                                                 301.000        SYS 
  36  604-91531           SIDEWALK, CONCRETE, 4 IN                                               3,765.000        SYS 
  37  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,095.000        LFT 
  38  610-07713           PCCP FOR APPROACHES, 8 IN                                                597.000        SYS 
  39  614-06470           HEADER, CEMENT CONCRETE, A                                               408.000        LFT 
  40  615-97672           TRASH RECEPTACLE                                                           5.000        EACH 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  42  621-06545           FERTILIZER                                                                 0.240        TON 
  43  621-06554           SEED MIXTURE, U                                                           64.000        LBS 
  44  621-06557           SEED MIXTURE, T                                                           58.000        LBS 
  45  621-06565           MULCHING MATERIAL                                                          2.800        TON 
  46  621-06567           WATER                                                                     12.460        kGAL 
  47  621-06570           TOPSOIL                                                                  349.000        CYS 
  48  621-06574           SODDING                                                                3,460.000        SYS 
  49  622-05616           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN                93.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 37 
 
          CALL ORDER   : 310                                              CONTRACT ID  : R -29605-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT 
 
  50  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      187.000        EACH 
  51  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          19.000        EACH 
  52  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      81.000        EACH 
  53  622-05654           PLANT, PERENNIAL                                                       1,482.000        EACH 
  54  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  55  712-03812           BENCH                                                                     18.000        EACH 
  56  712-03812           BENCH                                                                      6.000        EACH 
  57  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          1,108.000        LFT 
  58  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                             25.000        LFT 
  59  715-09064           VIDEO INSPECTION FOR PIPE                                                724.000        LFT 
  60  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 
  61  720-45360           PIPE CATCH BASIN, 12 IN, MODIFIED                                         10.000        EACH 
  62  720-45410           MANHOLE, C4                                                                3.000        EACH 
  63  720-96422           INLET, A, MODIFIED                                                        13.000        EACH 
  64  720-98363           CATCH BASIN, MODIFIED                                                     18.000        EACH 
  65  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,240.000        LFT 
  66  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  67  801-06645           CONSTRUCTION SIGN, B                                                      19.000        EACH 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  801-07119           BARRICADE, III-B                                                          12.000        LFT 
  70  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        745.000        LFT 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -29615-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02245           TREE, 6 IN, REMOVE                                                        22.000        EACH 
  10  201-02250           TREE, 10 IN, REMOVE                                                       10.000        EACH 
  11  201-02255           TREE, 18 IN, REMOVE                                                       24.000        EACH 
  12  201-02260           TREE, 30 IN, REMOVE                                                        5.000        EACH 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-04089           SIGN, SHEET, REMOVE                                                        1.000        EACH 
  15  202-51368           SLOPEWALL, REMOVE                                                        212.000        SYS 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                45.000        SYS 
  17  202-91840           FENCE, CHAIN LINK, REMOVE                                                755.000        LFT 
  18  202-94747           POST, REMOVE                                                               4.000        EACH 
  19  203-02000           EXCAVATION, COMMON                                                     5,583.000        CYS 
  20  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           1.000        EACH 
  21  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          50.000        LFT 
  22  205-06937           TEMPORARY SILT FENCE                                                   5,700.000        LFT 
  23  205-09543           NO 2 STONE                                                               100.000        TON 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         16,774.000        SYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               42.000        CYS 
  26  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              840.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,227.000        TON 
  28  305-95873           PAVEMENT, BRICK, REMOVE AND SALVAGE                                       18.000        SYS 
  29  402-07432           HMA SURFACE, TYPE A                                                        8.000        TON 
  30  402-07433           HMA SURFACE, TYPE B                                                        7.000        TON 
  31  402-07435           HMA INTERMEDIATE, TYPE A                                                  13.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                  11.000        TON 
  33  402-07441           HMA BASE, TYPE B                                                          33.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  35  603-09066           FENCE, CHAIN LINK, PVC COATED, 72 IN                                   1,320.000        LFT 
  36  604-06367           JOINT MATERIAL                                                         2,944.000        LFT 
  37  604-07894           CURB RAMP, CONCRETE, A                                                    86.000        SYS 
  38  604-91531           SIDEWALK, CONCRETE, 4 IN                                              12,445.000        SYS 
  39  605-06140           CURB AND GUTTER, CONCRETE                                                 58.000        LFT 
  40  610-07487           HMA FOR APPROACHES, TYPE B                                               569.000        TON 
  41  610-08446           PCCP FOR APPROACHES, 6 IN                                                667.000        SYS 
  42  610-09108           PCCP FOR APPROACHES, 9 IN                                                181.000        SYS 
  43  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            9.000        EACH 
  44  611-08233           MAILBOX ASSEMBLY, DOUBLE, RESET                                            5.000        EACH 
  45  616-02320           GEOTEXTILES                                                              408.000        SYS 
  46  616-06405           RIPRAP, REVETMENT                                                         17.000        TON 
  47  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                117.000        SYS 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  49  621-06557           SEED MIXTURE, T                                                          150.000        LBS 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -29615-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
  50  621-06565           MULCHING MATERIAL                                                          2.000        TON 
  51  621-06567           WATER                                                                     52.000        kGAL 
  52  621-06575           SODDING, NURSERY                                                      14,210.000        SYS 
  53  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  54  703-06028           REINFORCING BARS                                                         400.000        LBS 
  55  712-03017           PARK BENCH                                                                 4.000        EACH 
  56  714-09726           HEADWALL                                                                  17.000        SFT 
  57  715-03795           PIPE, DUCTILE IRON, 6 IN                                                  20.000        LFT 
  58  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                             305.000        LFT 
  59  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                             50.000        LFT 
  60  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                             50.000        LFT 
  61  715-05186           PIPE, TYPE 3, CIRCULAR, 48 IN                                             28.000        LFT 
  62  715-94530           ADJUST WATER VALVE TO GRADE                                                5.000        EACH 
  63  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  64  718-52610           AGGREGATE FOR UNDERDRAINS                                                 18.000        CYS 
  65  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               195.000        SYS 
  66  720-04815           DRYWELL                                                                    1.000        EACH 
  67  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  68  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  69  720-90579           HYDRANT SETTING, RELOCATE                                                  4.000        EACH 
  70  720-91742           FIRE HYDRANT                                                               5.000        EACH 
  71  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      5.000        EACH 
  72  732-01913           CLEANOUT, PVC, 4 IN.                                                       5.000        EACH 
  73  732-08419           MODULAR BLOCK WALL                                                         5.000        SYS 
  74  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             254.000        SYS 
  75  732-08421           MODULAR BLOCK WALL ERECTION                                              259.000        SYS 
  76  734-09917           CUT-WALL, NO.                                                            151.000        SYS 
  77  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  80  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        604.000        LFT 
  81  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
  82  802-07696           SIGN POST, WOOD, 6 IN. X 6 IN.                                           121.000        EACH 
  83  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          161.000        SFT 
  84  808-06368           TRANSVERSE MARKING, REMOVE                                               100.000        LFT 
  85  808-06716           LINE, REMOVE                                                             100.000        LFT 
  86  808-74815           TRANSVERSE MARKING THERMOPLASTIC                                       1,128.000        LFT 
  87  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       133.000        LFT 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -30914-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                       1,750.000        SYS 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   414.000        LFT 
  11  202-02279           CURB AND GUTTER, REMOVE                                                  792.000        LFT 
  12  202-91385           INLET, REMOVE                                                              2.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                     1,059.000        CYS 
  14  203-02070           BORROW                                                                 1,467.000        CYS 
  15  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          11.000        EACH 
  16  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 
  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          40.000        LFT 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            540.000        SYS 
  20  207-08268           SUBGRADE TREATMENT, TYPE IV                                            3,623.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              153.000        CYS 
  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              123.000        CYS 
  23  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               25.000        CYS 
  24  215-07043           CHEMICAL MODIFICATION, SOILS                                           1,922.000        SYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        130.000        TON 
  26  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                            50.000        TON 
  27  303-93506           AGGREGATE, 2                                                             100.000        CYS 
  28  304-07493           WIDENING WITH HMA, TYPE B                                                566.000        TON 
  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             6,373.000        SYS 
  30  402-07433           HMA SURFACE, TYPE B                                                      795.000        TON 
  31  402-07438           HMA INTERMEDIATE, TYPE B                                                 182.000        TON 
  32  402-07441           HMA BASE, TYPE B                                                         680.000        TON 
  33  406-05521           ASPHALT FOR TACK COAT                                                  9,605.000        SYS 
  34  601-02241           GUARDRAIL, REMOVE                                                         50.000        LFT 
  35  605-01870           CURB, CONCRETE, A                                                        300.000        LFT 
  36  605-06140           CURB AND GUTTER, CONCRETE                                              2,163.000        LFT 
  37  605-06200           CENTER CURB, A, CONCRETE                                                 244.000        LFT 
  38  605-06215           CENTER CURB, D, CONCRETE                                                 282.000        LFT 
  39  605-09137           CURB TURNOUT                                                              60.000        LFT 
  40  610-07487           HMA FOR APPROACHES, TYPE B                                               174.000        TON 
  41  610-09108           PCCP FOR APPROACHES, 9 IN                                                186.000        SYS 
  42  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  43  615-06500           MONUMENT, A                                                                2.000        EACH 
  44  615-06505           MONUMENT, B                                                                1.000        EACH 
  45  616-02320           GEOTEXTILES                                                               58.000        SYS 
  46  616-06405           RIPRAP, REVETMENT                                                         32.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  48  621-06545           FERTILIZER                                                                 0.400        TON 
  49  621-06554           SEED MIXTURE, U                                                          138.000        LBS 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -30914-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  621-06565           MULCHING MATERIAL                                                          0.200        TON 
  51  621-06567           WATER                                                                    200.000        kGAL 
  52  621-06574           SODDING                                                                  812.000        SYS 
  53  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  54  702-03607           CORED HOLE IN CONCRETE                                                     1.000        EACH 
  55  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                              6.000        LFT 
  56  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            446.000        LFT 
  57  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            211.000        LFT 
  58  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             95.000        LFT 
  59  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    61.000        TON 
  60  715-46000           PIPE END SECTION, 12 IN                                                    4.000        EACH 
  61  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  62  715-46010           PIPE END SECTION, 18 IN                                                    1.000        EACH 
  63  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  64  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  65  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  66  720-45055           INLET, M10                                                                 2.000        EACH 
  67  720-45410           MANHOLE, C4                                                                1.000        EACH 
  68  720-45415           MANHOLE, D4                                                                1.000        EACH 
  69  720-98174           INLET, B15                                                                 5.000        EACH 
  70  720-98555           INLET, C15                                                                 4.000        EACH 
  71  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 
  72  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  74  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,460.000        LFT 
  75  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,620.000        LFT 
  76  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        5.000        EACH 
  77  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      1.000        EACH 
  78  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 
  79  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  80  801-06710           FLASHING ARROW SIGN                                                      375.000        DAY 
  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  82  801-07118           BARRICADE, III-A                                                         140.000        LFT 
  83  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  84  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
  85  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           96.000        SFT 
  86  802-76055           SIGN POST, A                                                             117.500        LFT 
  87  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  88  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  89  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
  90  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,523.000        LFT 
  91  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          2,710.000        LFT 
  92  805-08464           RADIO, INTERCONNECT                                                        1.000        EACH 
  93  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
  94  805-08494           RADIO SPREAD SPECTRUM                                                      1.000        EACH 
  95  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  96  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
  97  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
  98  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -30914-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  99  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 100  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 101  805-78467           SIGNAL CABLE, 3C 8GA                                                     769.000        LFT 
 102  805-78485           SIGNAL CABLE, 5C 14GA                                                    382.000        LFT 
 103  805-78490           SIGNAL CABLE, 7C 14GA                                                    746.000        LFT 
 104  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 105  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     928.000        LFT 
 106  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 107  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 108  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      8.000        EACH 
 109  805-94592           CABLE, SHIELDED, 2C/16                                                 2,113.000        LFT 
 110  807-02785           LUMINAIRE MAST ARM, 25 FT                                                  1.000        EACH 
 111  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         1.000        EACH 
 112  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                       7.000        EACH 
 113  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 341.000        LFT 
 114  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,031.000        LFT 
 115  808-06716           LINE, REMOVE                                                           1,800.000        LFT 
 116  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               112.000        LFT 
 117  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,692.000        LFT 
 118  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       139.000        LFT 
 119  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  10.000        EACH 
 120  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              4.000        EACH 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -31774-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        220.000        TON 
  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              292.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                   1,260.000        TON 
  14  306-08043           MILLING, TRANSITION                                                      440.000        SYS 
  15  306-08432           MILLING, APPROACH                                                      1,070.000        SYS 
  16  402-07433           HMA SURFACE, TYPE B                                                    2,345.000        TON 
  17  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             550.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     10.200        TON 
  19  610-07487           HMA FOR APPROACHES, TYPE B                                                89.000        TON 
  20  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-92448           CONSTRUCTION SIGNS, MOBILE                                               180.000        DAY 
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          CALL ORDER   : 350                                              CONTRACT ID  : R -32570-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES, ENHANCEMENT 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02278           CURB, CONCRETE, REMOVE                                                   111.000        LFT 
   9  202-02279           CURB AND GUTTER, REMOVE                                                  192.000        LFT 
  10  202-05545           REGULATED MATERIALS, DISPOSE, C                                           51.000        CYS 
  11  202-06580           CONTAMINATED SOIL, REMOVE                                                 51.000        CYS 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               954.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                     8,400.000        CYS 
  14  203-02131           EXPLORATORY EXCAVATION                                                   200.000        CYS 
  15  203-04523           DEWATERING                                                            LUMP              LUMP 
  16  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         158.000        LFT 
  17  205-06933           TEMP DITCH INLET PROTECTION                                                4.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                   6,316.000        LFT 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,450.000        SYS 
  20  210-09813           TEXTURING                                                              2,398.000        SFT 
  21  210-09813           TEXTURING                                                                 70.000        SFT 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        470.000        TON 
  23  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                       154.000        TON 
  24  405-05518           ASPHALT FOR PRIME COAT                                                 1,450.000        SYS 
  25  604-06844           BRICK                                                                    482.000        SFT 
  26  604-07894           CURB RAMP, CONCRETE, A                                                    70.000        SYS 
  27  604-07896           CURB RAMP, CONCRETE, B                                                    33.000        SYS 
  28  604-07902           CURB RAMP, CONCRETE, H                                                    13.000        SYS 
  29  604-07903           CURB RAMP, CONCRETE, K                                                    18.000        SYS 
  30  604-91404           SIDEWALK, CONCRETE, 5 IN                                                 874.000        SYS 
  31  604-91404           SIDEWALK, CONCRETE, 5 IN                                                  41.000        SYS 
  32  605-06120           CURB, CONCRETE                                                         3,031.000        LFT 
  33  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      192.000        LFT 
  34  615-97672           TRASH RECEPTACLE                                                           4.000        EACH 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  36  621-06545           FERTILIZER                                                                 1.700        TON 
  37  621-06565           MULCHING MATERIAL                                                          6.150        TON 
  38  621-06570           TOPSOIL                                                                9,575.000        CYS 
  39  621-06574           SODDING                                                               11,354.000        SYS 
  40  621-52448           SIGN, DO NOT SPRAY                                                        20.000        EACH 
  41  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                      809.000        EACH 
  42  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                   109.000        EACH 
  43  622-05654           PLANT, PERENNIAL                                                       7,025.000        EACH 
  44  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  45  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  46  712-03812           BENCH                                                                      4.000        EACH 
  47  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  48  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 350                                              CONTRACT ID  : R -32570-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES, ENHANCEMENT 
 
  50  802-04314           SIGN                                                                       2.000        EACH 
  51  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 
  52  805-02383           CONDUIT, STEEL, GALVANIZED, 2.5 IN                                       795.000        LFT 
  53  805-04982           CABLE                                                                  2,670.000        LFT 
  54  805-90187           CONDUIT, STEEL, GALVANIZED, 4 IN                                          60.000        LFT 
  55  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
  56  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
  57  807-03934           LIGHT STRUCTURE, REMOVE                                                    2.000        EACH 
  58  807-03950           LUMINAIRE, ORNAMENTAL                                                     51.000        EACH 
  59  807-04651           WIRE,                                                                  1,925.000        LFT 
  60  807-04651           WIRE,                                                                  4,060.000        LFT 
  61  807-04653           LIGHTING FOUNDATION                                                       51.000        EACH 
  62  807-04653           LIGHTING FOUNDATION                                                       12.000        EACH 
  63  807-04654           LIGHT POLE                                                                51.000        EACH 
  64  807-04654           LIGHT POLE                                                                12.000        EACH 
  65  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         5.000        EACH 
  66  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         7.000        EACH 
  67  807-86910           CONNECTOR KIT, UNFUSED                                                   116.000        EACH 
  68  807-86915           CONNECTOR KIT, FUSED                                                     116.000        EACH 
  69  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                               457.000        EACH 
  70  807-86930           INSULATION LINK, NON-WATERPROOFED                                        234.000        EACH 
  71  808-06368           TRANSVERSE MARKING, REMOVE                                               304.000        LFT 
  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                360.000        LFT 
  73  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       106.000        LFT 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -32946-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP PATCHING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  302-06464           SUBBASE FOR PCCP                                                          50.000        CYS 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,710.000        SYS 
  14  402-07784           HMA SURFACE, TYPE D                                                      310.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  16  503-05240           D-1 CONTRACTION JOINT                                                  4,420.000        LFT 
  17  506-06333           PCCP PATCHING, FULL DEPTH                                              9,655.000        SYS 
  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  19  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             140.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  23  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  26  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  27  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         500.000        LFT 
  28  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        6,390.000        LFT 
  29  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,690.000        LFT 
  30  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                       1,070.000        LFT 
  31  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 
  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       85.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -33109-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               100.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                       955.000        CYS 
  11  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          60.000        LFT 
  12  205-06933           TEMP DITCH INLET PROTECTION                                                1.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                     780.000        LFT 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,482.000        SYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            241.000        SYS 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               37.000        CYS 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              814.000        TON 
  19  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                            40.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                67.000        SYS 
  21  402-07433           HMA SURFACE, TYPE B                                                      330.000        TON 
  22  402-07438           HMA INTERMEDIATE, TYPE B                                                 624.000        TON 
  23  402-07441           HMA BASE, TYPE B                                                         699.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      2.200        TON 
  25  604-07901           CURB RAMP, CONCRETE, G                                                     5.100        SYS 
  26  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      646.000        LFT 
  27  605-06215           CENTER CURB, D, CONCRETE                                                  58.000        LFT 
  28  610-07487           HMA FOR APPROACHES, TYPE B                                               147.000        TON 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  30  621-06560           MULCHED SEEDING, U                                                     1,250.000        SYS 
  31  621-06567           WATER                                                                      4.500        kGAL 
  32  621-06574           SODDING                                                                1,133.000        SYS 
  33  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      30.000        EACH 
  34  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  35  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN                                              65.000        LFT 
  36  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            162.000        LFT 
  37  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  38  720-45045           INLET, J10                                                                 2.000        EACH 
  39  720-45265           PIPE CATCH BASIN, 15 IN                                                    1.000        EACH 
  40  720-45410           MANHOLE, C4                                                                1.000        EACH 
  41  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,050.000        LFT 
  44  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   38.000        LFT 
  45  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               7.000        EACH 
  46  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  47  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-07118           BARRICADE, III-A                                                         180.000        LFT 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -33109-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         26.000        LFT 
  51  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           13.000        SFT 
  52  805-96014           SAW CUT, FULL DEPTH                                                       88.000        LFT 
  53  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 110.000        LFT 
  54  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,465.000        LFT 
  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                759.000        LFT 
  56  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                  59.000        LFT 
  57  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                         35.000        LFT 
  58  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        30.000        LFT 
  59  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
  60  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : R -33236-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  12  202-96133           PIPE, REMOVE                                                              31.600        m 
  13  203-02000           EXCAVATION, COMMON                                                       184.000        m3 
  14  205-06934           TEMPORARY MULCHING                                                         1.000        Mg 
  15  205-06937           TEMPORARY SILT FENCE                                                     180.000        m 
  16  205-09235           TEMP FILTER BAG                                                           15.000        DAY 
  17  205-09543           NO 2 STONE                                                               100.000        Mg 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             39.000        m2 
  19  211-02050           B BORROW                                                                 291.000        m3 
  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              125.000        m3 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         13.000        Mg 
  22  303-07449           COMPACTED AGGREGATE, NO. 73                                               16.000        Mg 
  23  406-05520           ASPHALT FOR TACK COAT                                                      1.000        Mg 
  24  603-06040           FENCE, FARM FIELD, 1190 mm                                                57.000        m 
  25  610-07487           HMA FOR APPROACHES, TYPE B                                                30.000        Mg 
  26  616-02320           GEOTEXTILES                                                              875.000        m2 
  27  616-05688           RIPRAP, CLASS 1                                                           47.000        Mg 
  28  616-05689           RIPRAP, CLASS 2                                                           65.000        Mg 
  29  616-06405           RIPRAP, REVETMENT                                                        790.000        Mg 
  30  616-06451           RIPRAP, UNIFORM                                                           33.000        Mg 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  32  621-06557           SEED MIXTURE, T                                                           22.000        kg 
  33  621-06559           MULCHED SEEDING, R                                                     1,260.000        m2 
  34  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  35  628-09401           FIELD OFFICE, A                                                            7.000        MOS 
  36  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 
  37  715-01344           PIPE END SECTION, 1500 mm                                                  2.000        EACH 
  38  715-05133           PIPE, TYPE 1, CIRCULAR, 1500 mm                                           23.000        m 
  39  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 
  42  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-07118           BARRICADE, III-A                                                          21.600        m 
  45  801-07119           BARRICADE, III-B                                                          21.600        m 
  46  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                         10.000        m 
  47  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                        10.000        m 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                1.000        EACH 
  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        1.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : R -33249-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MEDIAN CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       1,333.000        SYS 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               140.000        SYS 
  14  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 
  15  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          31.000        EACH 
  16  210-07893           IRRIGATION                                                            LUMP              LUMP 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         65.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            18,368.000        SYS 
  19  402-07433           HMA SURFACE, TYPE B                                                    1,585.000        TON 
  20  604-07894           CURB RAMP, CONCRETE, A                                                    84.000        SYS 
  21  604-07896           CURB RAMP, CONCRETE, B                                                   107.000        SYS 
  22  604-07897           CURB RAMP, CONCRETE, C                                                    27.000        SYS 
  23  604-07899           CURB RAMP, CONCRETE, E                                                    10.700        SYS 
  24  604-07900           CURB RAMP, CONCRETE, F                                                    64.800        SYS 
  25  604-07901           CURB RAMP, CONCRETE, G                                                     9.800        SYS 
  26  604-07902           CURB RAMP, CONCRETE, H                                                    37.800        SYS 
  27  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,180.000        LFT 
  28  621-06570           TOPSOIL                                                                  350.000        CYS 
  29  621-07762           COMPOST AMENDED SOIL                                                     100.000        CYS 
  30  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             50.000        CYS 
  31  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      330.000        EACH 
  32  622-05654           PLANT, PERENNIAL                                                       2,248.000        EACH 
  33  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  34  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    25.000        TON 
  35  715-96629           WATER SERVICE LINE, 1 IN                                                 398.000        LFT 
  36  716-09396           PIPE INSTALLATION, TRENCHLESS, 2 IN                                      190.000        LFT 
  37  718-03277           PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN.                1,058.000        LFT 
  38  718-04986           CLEANOUT                                                                  14.000        EACH 
  39  732-04596           WATER SERVICE                                                              7.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         96.000        LFT 
  42  802-07057           SIGN, PANEL, WITH LEGEND                                                  76.000        SFT 
  43  808-06609           PAVEMENT MESSAGE MARKING,                                                 28.000        EACH 
  44  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,516.000        LFT 
  45  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  422.000        LFT 
  46  808-75043           LINE THERMOPLASTIC, SOLID, WHITE, 6 IN                                 2,093.000        LFT 
  47  808-75215           LINE, THERMOPLASTIC SOLID WHITE 12 IN                                    300.000        LFT 
  48  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               720.000        LFT 
  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,390.000        LFT 
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          CALL ORDER   : 400                                              CONTRACT ID  : R -33249-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    MEDIAN CONSTRUCTION 
 
  50  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       372.000        LFT 
  51  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   4.000        EACH 
  52  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            1.000        EACH 
  53  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                         96.000        LFT 
  54  808-96016           LINE, THERMOPLASTIC SOLID, YELLOW, 12 IN                                  28.000        LFT 
  55  808-98796           LINE, THERMOPLASTIC DOTTED WHITE, 4 IN,  2FT  LINE, 4FT GAP              172.000        LFT 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-33229-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          2.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        63,358.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      833.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      2,000.000        SYS 
  14  401-09941           QC/QA-HMA, 3, 70, SURFACE, 4.75 mm                                       115.000        TON 
  15  401-09941           QC/QA-HMA, 3, 70, SURFACE, 4.75 mm                                     2,650.000        TON 
  16  506-06333           PCCP PATCHING, FULL DEPTH                                                603.000        SYS 
  17  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  18  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  21  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,000.000        LFT 
  24  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       17.000        EACH 
  25  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                     11.000        EACH 
  26  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               6,500.000        LFT 
  29  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,000.000        LFT 
  30  808-74815           TRANSVERSE MARKING THERMOPLASTIC                                       2,500.000        LFT 
  31  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                500.000        LFT 
  32  808-75256           TRANSVERSE MARKING THERMOPLASTIC, SOLID                                  700.000        LFT 
  33  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                 300.000        LFT 
  34  808-75274           TRANSVERSE MARKING THERMOPLASTIC SOLID YELLOW                          1,000.000        LFT 
  35  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        350.000        LFT 
  36  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       600.000        LFT 
  37  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  17.000        EACH 
  38  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             11.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : RS-33265-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          14.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 
  13  304-07783           HMA PATCHING, TYPE D                                                     200.000        TON 
  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           167,201.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,948.000        TON 
  17  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     12,000.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     41.000        TON 
  19  412-09355           FOG SEAL                                                              39,366.000        SYS 
  20  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      23,602.000        LFT 
  21  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  22  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 
  23  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  25  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN                                       6,000.000        LFT 
  26  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                            6,000.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  28  801-06710           FLASHING ARROW SIGN                                                      125.000        DAY 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  31  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              11,940.000        LFT 
  32  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              47,200.000        LFT 
  33  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                2,100.000        LFT 
  34  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             47,200.000        LFT 
  35  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                                300.000        LFT 
  36  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              672.000        EACH 
  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      672.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -28912-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE                               1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     1,370.000        CYS 
  15  203-02070           BORROW                                                                   380.000        CYS 
  16  203-51223           EXCAVATION, WATERWAY                                                     410.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    239.000        TON 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  166.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                     757.000        LFT 
  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      30.000        CYS 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,252.000        SYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           54.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,137.000        TON 
  25  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 
  26  306-08043           MILLING, TRANSITION                                                      240.000        SYS 
  27  402-07432           HMA SURFACE, TYPE A                                                      447.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 738.000        TON 
  29  402-07440           HMA BASE, TYPE A                                                       1,228.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  31  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     388.000        LFT 
  34  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                266.000        SYS 
  36  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                            2,735.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        960.000        TON 
  40  616-06451           RIPRAP, UNIFORM                                                          828.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  42  621-02770           EROSION CONTROL BLANKET                                                1,131.000        SYS 
  43  621-06545           FERTILIZER                                                                 2.200        TON 
  44  621-06553           SEED MIXTURE, R                                                          459.000        LBS 
  45  621-06557           SEED MIXTURE, T                                                          459.000        LBS 
  46  621-06565           MULCHING MATERIAL                                                         10.800        TON 
  47  621-06567           WATER                                                                      2.500        kGAL 
  48  621-06574           SODDING                                                                  680.000        SYS 
  49  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -28912-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  622-91786           SEEDLING                                                                 170.000        EACH 
  51  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  52  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         200.000        LFT 
  53  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 
  54  701-51195           PILE, STEEL H, HP 12 IN X 53                                             790.000        LFT 
  55  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 38.800        CYS 
  56  703-06028           REINFORCING BARS                                                       6,832.000        LBS 
  57  703-06029           REINFORCING BARS, EPOXY COATED                                        54,656.000        LBS 
  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              221.300        CYS 
  59  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  60  706-51020           CONCRETE, C, RAILING                                                      24.500        CYS 
  61  707-05983           STRUCTURAL MEMBERS, CONCRETE I-BEAM,                                     565.000        LFT 
  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  63  713-07661           GUARDRAIL END TREATMENT, OS, TEMP BRIDGE APPROACH                          4.000        EACH 
  64  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 
  65  713-99365           GUARDRAIL, W BEAM, 6.25FT SPACING, TEMP BRIDGE APPROACH                  688.000        LFT 
  66  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            120.000        LFT 
  67  715-05407           PIPE, END BENT DRAIN, 6 IN                                               112.000        LFT 
  68  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  70  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,700.000        LFT 
  71  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,900.000        LFT 
  72  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  73  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  76  804-06740           DELINEATOR WITH POST, D2                                                  50.000        EACH 
  77  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        389.000        LFT 
  78  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,108.000        LFT 
  79  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,554.000        LFT 
  80  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 
  81  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 510                                              CONTRACT ID  : B -31628-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                         14.000        LFT 
  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  15  203-02000           EXCAVATION, COMMON                                                       466.000        CYS 
  16  203-02070           BORROW                                                                 2,790.000        CYS 
  17  205-06933           TEMP DITCH INLET PROTECTION                                                1.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,151.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,888.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            341.000        SYS 
  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              158.200        CYS 
  23  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              705.400        CYS 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,100.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                    1,308.000        SYS 
  26  402-07433           HMA SURFACE, TYPE B                                                      208.400        TON 
  27  402-07438           HMA INTERMEDIATE, TYPE B                                                 117.600        TON 
  28  402-07441           HMA BASE, TYPE B                                                         641.600        TON 
  29  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             229.700        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      1.100        TON 
  31  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  32  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 608.000        SYS 
  33  605-06140           CURB AND GUTTER, CONCRETE                                              1,127.900        LFT 
  34  610-07487           HMA FOR APPROACHES, TYPE B                                                15.700        TON 
  35  610-09108           PCCP FOR APPROACHES, 9 IN                                                283.100        SYS 
  36  615-06505           MONUMENT, B                                                                1.000        EACH 
  37  616-02320           GEOTEXTILES                                                              259.100        SYS 
  38  616-05688           RIPRAP, CLASS 1                                                          271.400        TON 
  39  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  41  621-06545           FERTILIZER                                                                 0.100        TON 
  42  621-06557           SEED MIXTURE, T                                                           54.000        LBS 
  43  621-06565           MULCHING MATERIAL                                                          2.000        TON 
  44  621-06567           WATER                                                                     13.000        kGAL 
  45  621-06575           SODDING, NURSERY                                                       3,231.800        SYS 
  46  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  47  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  48  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            118.000        LFT 
  49  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                             18.000        LFT 
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          CALL ORDER   : 510                                              CONTRACT ID  : B -31628-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            783.000        LFT 
  51  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                             98.000        LFT 
  52  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    33.000        TON 
  53  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
  54  715-46020           PIPE END SECTION, 24 IN                                                    3.000        EACH 
  55  715-46030           PIPE END SECTION, 30 IN                                                    1.000        EACH 
  56  720-45030           INLET, E7                                                                  1.000        EACH 
  57  720-45410           MANHOLE, C4                                                                7.000        EACH 
  58  720-95422           MANHOLE, J4                                                                1.000        EACH 
  59  720-98174           INLET, B15                                                                 6.000        EACH 
  60  720-98555           INLET, C15                                                                 2.000        EACH 
  61  723-06660           WINGWALL                                                                 888.600        SFT 
  62  723-08118           STRUCTURE, PRECAST THREE-SIDED, 288 IN X 132 IN                           85.000        LFT 
  63  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  64  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  66  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,632.000        LFT 
  67  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,575.000        LFT 
  68  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 26.000        LFT 
  69  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   14.000        LFT 
  70  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  71  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  73  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  74  801-07119           BARRICADE, III-B                                                          84.000        LFT 
  75  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                   405.000        LFT 
  76  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         17.000        LFT 
  77  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           18.300        SFT 
  78  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 900.000        LFT 
  79  808-06716           LINE, REMOVE                                                           2,331.000        LFT 
  80  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               480.000        LFT 
  81  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,520.000        LFT 
  82  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   4.000        EACH 
  83  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              4.000        EACH 
  84  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               23.000        EACH 
  85  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       46.000        EACH 
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          CALL ORDER   : 514                                              CONTRACT ID  : B -31679-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          26.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                        821.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                        73.000        CYS 
  13  211-02050           B BORROW                                                                 564.000        CYS 
  14  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        96.000        EACH 
  15  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         375.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          3.000        TON 
  17  303-92491           BALLAST                                                                   47.000        CYS 
  18  402-07784           HMA SURFACE, TYPE D                                                        1.000        TON 
  19  402-07786           HMA BASE, TYPE D                                                           5.000        TON 
  20  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 
  21  605-06121           CURB, CONCRETE, B                                                         10.000        LFT 
  22  605-09176           CURB TURNOUT, CONCRETE                                                    14.000        LFT 
  23  616-02320           GEOTEXTILES                                                              109.000        SYS 
  24  616-06405           RIPRAP, REVETMENT                                                         55.000        TON 
  25  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                821.000        SYS 
  26  621-06570           TOPSOIL                                                                    8.000        CYS 
  27  621-06574           SODDING                                                                   61.000        SYS 
  28  628-09402           FIELD OFFICE, B                                                           13.000        MOS 
  29  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  13.000        MOS 
  30  715-01354           CLEAN EXISTING PIPE                                                      100.000        LFT 
  31  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                              8.000        LFT 
  32  715-91361           PIPE, PVC, 6 IN                                                            8.000        LFT 
  33  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,850.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 
  36  801-06645           CONSTRUCTION SIGN, B                                                      21.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-07118           BARRICADE, III-A                                                          44.000        LFT 
  39  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,790.000        LFT 
  40  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          496.000        LFT 
  41  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         496.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,428.000        LFT 
  43  808-06716           LINE, REMOVE                                                           3,620.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,428.000        LFT 
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          CALL ORDER   : 520                                              CONTRACT ID  : B -31804-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                        10.000        CYS 
  12  616-02320           GEOTEXTILES                                                            1,248.000        SYS 
  13  616-03472           RIPRAP, REVEMENT 18 IN.                                                  273.000        TON 
  14  616-05688           RIPRAP, CLASS 1                                                          146.000        TON 
  15  616-05689           RIPRAP, CLASS 2                                                          711.000        TON 
  16  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  17  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  18  702-51015           CONCRETE, B, FOOTINGS                                                     10.000        CYS 
  19  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            14.000        EACH 
  20  703-06029           REINFORCING BARS, EPOXY COATED                                            37.380        LBS 
  21  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 530                                              CONTRACT ID  : B -31901-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     2,609.000        CYS 
  11  203-51223           EXCAVATION, WATERWAY                                                     683.000        CYS 
  12  204-08415           STAKES, SETTLEMENT                                                         2.000        EACH 
  13  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          40.000        LFT 
  14  205-06937           TEMPORARY SILT FENCE                                                     835.000        LFT 
  15  205-09543           NO 2 STONE                                                               100.000        TON 
  16  206-51220           EXCAVATION, WET                                                          158.000        CYS 
  17  207-08262           SUBGRADE TREATMENT, TYPE I                                               690.000        SYS 
  18  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,934.000        SYS 
  19  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,120.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            173.000        SYS 
  21  210-07855           MONITORING                                                                 1.000        EACH 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               39.000        CYS 
  23  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               15.200        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,607.000        TON 
  25  302-07455           DENSE GRADED SUBBASE                                                      25.000        CYS 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              416.000        TON 
  27  303-07449           COMPACTED AGGREGATE, NO. 73                                               19.000        TON 
  28  402-07432           HMA SURFACE, TYPE A                                                      286.000        TON 
  29  402-07435           HMA INTERMEDIATE, TYPE A                                                 577.000        TON 
  30  406-05521           ASPHALT FOR TACK COAT                                                  3,638.000        SYS 
  31  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  32  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  33  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     181.250        LFT 
  35  605-06120           CURB, CONCRETE                                                           125.000        LFT 
  36  605-06145           CURB AND GUTTER, B, CONCRETE                                             258.000        LFT 
  37  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           4.000        LFT 
  38  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               149.000        SYS 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                                48.000        TON 
  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  41  616-02320           GEOTEXTILES                                                            1,272.000        SYS 
  42  616-05688           RIPRAP, CLASS 1                                                          772.000        TON 
  43  616-06451           RIPRAP, UNIFORM                                                          204.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-06545           FERTILIZER                                                                 0.600        TON 
  46  621-06553           SEED MIXTURE, R                                                          185.000        LBS 
  47  621-06557           SEED MIXTURE, T                                                           87.000        LBS 
  48  621-06565           MULCHING MATERIAL                                                          4.400        TON 
  49  621-06574           SODDING                                                                  228.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 62 
 
          CALL ORDER   : 530                                              CONTRACT ID  : B -31901-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 
  51  622-91786           SEEDLING                                                                  75.000        EACH 
  52  622-98200           SIGN, DO NOT DISTURB                                                       2.000        EACH 
  53  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  54  701-02938           CORED HOLE IN ROCK, 24 IN                                                 30.000        LFT 
  55  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         128.000        LFT 
  56  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 
  57  701-09739           PILE SHOE, HP 12 X 53                                                     18.000        EACH 
  58  701-51195           PILE, STEEL H, HP 12 IN X 53                                             299.000        LFT 
  59  702-51005           CONCRETE, A, SUBSTRUCTURE                                                104.200        CYS 
  60  702-51015           CONCRETE, B, FOOTINGS                                                      8.600        CYS 
  61  703-06028           REINFORCING BARS                                                      24,206.000        LBS 
  62  703-06029           REINFORCING BARS, EPOXY COATED                                        26,007.000        LBS 
  63  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              192.000        CYS 
  64  706-06344           RAILING, TS-1                                                            175.000        LFT 
  65  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  66  715-04694           PIPE END SECTION, MIN. AREA 6.5 SFT.                                       2.000        EACH 
  67  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            110.000        LFT 
  68  715-05237           PIPE, TYPE 1, DEFORMED, MIN AREA 6.4 SF                                   70.000        LFT 
  69  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  70  720-45270           PIPE CATCH BASIN, 18 IN                                                    2.000        EACH 
  71  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  73  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  74  801-07118           BARRICADE, III-A                                                          56.000        LFT 
  75  801-07119           BARRICADE, III-B                                                          28.000        LFT 
  76  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.300        SFT 
  77  802-76055           SIGN POST, A                                                              12.000        LFT 
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          CALL ORDER   : 536                                              CONTRACT ID  : B -32046-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  19  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  20  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  21  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  22  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  23  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  24  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  25  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  26  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  27  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      11,397.000        SFT 
  28  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                       9,222.000        SFT 
  29  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      10,149.000        SFT 
  30  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      11,942.000        SFT 
  31  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      16,842.000        SFT 
  32  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                       8,909.000        SFT 
  33  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      11,760.000        SFT 
  34  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      11,362.000        SFT 
  35  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      12,305.000        SFT 
  36  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            12,305.000        SFT 
  37  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,397.000        SFT 
  38  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             9,222.000        SFT 
  39  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            10,149.000        SFT 
  40  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,942.000        SFT 
  41  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            16,842.000        SFT 
  42  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             8,909.000        SFT 
  43  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,760.000        SFT 
  44  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,362.000        SFT 
  45  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  56  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  57  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  58  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN                                      86,400.000        LFT 
  59  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                           86,400.000        LFT 
  60  801-06640           CONSTRUCTION SIGN, A                                                      64.000        EACH 
  61  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        720.000        LFT 
  64  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                   675.000        LFT 
  65  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  66  808-06716           LINE, REMOVE                                                          86,400.000        LFT 
  67  808-07592           LINE, EPOXY, SOLID, WHITE, 5 IN                                       38,880.000        LFT 
  68  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                      17,280.000        LFT 
  69  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              216.000        EACH 
  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      216.000        EACH 
  71  808-96074           LINE, EPOXY, SOLID, YELLOW, 6 IN                                      38,880.000        LFT 
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          CALL ORDER   : 540                                              CONTRACT ID  : B -33064-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE                               1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02279           CURB AND GUTTER, REMOVE                                                   40.000        LFT 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                18.000        SYS 
  17  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                        440.000        LFT 
  18  203-02000           EXCAVATION, COMMON                                                       324.000        CYS 
  19  203-08607           LINEAR GRADING                                                           130.000        LFT 
  20  210-07095           TEMPORARY                                                             LUMP              LUMP 
  21  210-07095           TEMPORARY                                                             LUMP              LUMP 
  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           60.000        CYS 
  23  302-07455           DENSE GRADED SUBBASE                                                      52.000        CYS 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               284.000        SYS 
  25  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             100.000        TON 
  26  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              34.000        TON 
  27  406-05521           ASPHALT FOR TACK COAT                                                    827.000        SYS 
  28  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 
  30  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  31  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  18.000        SYS 
  32  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       40.000        LFT 
  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                308.800        SYS 
  34  616-02320           GEOTEXTILES                                                              152.000        SYS 
  35  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      12,309.000        SFT 
  36  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      12,309.000        SFT 
  37  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,198.000        SFT 
  38  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,198.000        SFT 
  39  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  40  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  41  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  768.000        LBS 
  42  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            36.000        EACH 
  43  702-90915           CONCRETE, CLASS A                                                         72.200        CYS 
  44  703-06029           REINFORCING BARS, EPOXY COATED                                       131,108.000        LBS 
  45  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              463.600        CYS 
  46  706-06342           RAILING, PS-1                                                            396.000        LFT 
  47  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 
  48  706-51020           CONCRETE, C, RAILING                                                      66.400        CYS 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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          CALL ORDER   : 540                                              CONTRACT ID  : B -33064-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  51  711-51864           DRILLED HOLE                                                               4.000        EACH 
  52  711-96800           STUD SHEAR CONNECTORS                                                  4,788.000        EACH 
  53  715-05407           PIPE, END BENT DRAIN, 6 IN                                               200.000        LFT 
  54  729-51875           CONCRETE, A, PATCHING                                                      2.000        SFT 
  55  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  56  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  57  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             713.000        LFT 
  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,064.000        LFT 
  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
  60  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  61  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  62  801-06710           FLASHING ARROW SIGN                                                      800.000        DAY 
  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  64  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        4.000        EACH 
  65  801-07118           BARRICADE, III-A                                                          78.000        LFT 
  66  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        420.000        LFT 
  67  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN                                         116.000        LFT 
  68  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         461.000        LFT 
  69  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 597.000        LFT 
  70  808-06716           LINE, REMOVE                                                           5,700.000        LFT 
  71  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,389.000        LFT 
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          CALL ORDER   : 550                                              CONTRACT ID  : B -33233-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  728-98377           MASONRY COATING                                                       LUMP              LUMP 
   8  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               3.000        EACH 
   9  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  10  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,520.000        LFT 
  11  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN                            1,760.000        LFT 
  12  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEBRIS REMOVAL 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  10  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  11  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  12  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  13  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  14  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  15  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  16  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  19  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  21  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  801-92448           CONSTRUCTION SIGNS, MOBILE                                                60.000        DAY 



 
 


