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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      4.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         160.000        MOS 
   5  105-08523           RADIO ONLY SERVICE                                                       160.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  13  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  18  202-02240           PAVEMENT REMOVAL                                                      32,808.000        SYS 
  19  202-02271           HEADWALL, REMOVE                                                           4.000        EACH 
  20  202-02278           CURB, CONCRETE, REMOVE                                                 3,868.100        LFT 
  21  202-02279           CURB AND GUTTER, REMOVE                                                  150.000        LFT 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  25  202-04997           RAILROAD                                                              LUMP              LUMP 
  26  202-05668           DEMOLITION                                                            LUMP              LUMP 
  27  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  28  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,503.100        SYS 
  29  202-60815           CENTER CURB, REMOVE                                                      325.000        LFT 
  30  202-74070           OVERHEAD SIGN STRUCTURE, CABLE                                             1.000        EACH 
  31  202-91351           TRACK, REMOVE                                                            425.000        LFT 
  32  202-91385           INLET, REMOVE                                                              5.000        EACH 
  33  202-93047           MANHOLE, REMOVE                                                            3.000        EACH 
  34  202-94163           TEMPORARY TRACK, REMOVE                                                1,586.000        LFT 
  35  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                        377.000        LFT 
  36  202-95027           IMPACT ATTENUATOR, REMOVE                                                  1.000        EACH 
  37  202-96022           CONCRETE FOUNDATION, REMOVE                                                4.000        EACH 
  38  202-96133           PIPE, REMOVE                                                           2,007.000        LFT 
  39  202-96133           PIPE, REMOVE                                                             700.000        LFT 
  40  202-96133           PIPE, REMOVE                                                           2,100.000        LFT 
  41  202-99187           FENCE, FARM FIELD, REMOVE                                                600.000        LFT 
  42  203-02000           EXCAVATION, COMMON                                                    39,154.000        CYS 
  43  203-02000           EXCAVATION, COMMON                                                    16,600.000        CYS 
  44  203-02000           EXCAVATION, COMMON                                                    13,189.000        CYS 
  45  203-02020           EXCAVATION, UNCLASSIFIED                                              19,095.000        CYS 
  46  203-02040           EXCAVATION, Y                                                             50.000        CYS 
  47  203-02055           EMBANKMENT                                                         2,683,978.000        CYS 
  48  203-51223           EXCAVATION, WATERWAY                                                     191.000        CYS 
  49  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
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  50  206-51220           EXCAVATION, WET                                                          263.800        CYS 
  51  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                  11,198.000        CYS 
  52  207-08262           SUBGRADE TREATMENT, TYPE I                                           207,675.000        SYS 
  53  207-08263           SUBGRADE TREATMENT, TYPE IA                                          166,112.400        SYS 
  54  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          6,479.000        SYS 
  55  210-07004           FURNISH                                                                    6.000        EACH 
  56  211-02050           B BORROW                                                              37,814.800        CYS 
  57  211-02050           B BORROW                                                              16,600.000        CYS 
  58  211-02050           B BORROW                                                              13,189.000        CYS 
  59  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           34,735.000        CYS 
  60  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            9,220.000        CYS 
  61  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               29.800        CYS 
  62  211-09268           STRUCTURAL BACKFILL, TYPE 5                                            1,120.800        CYS 
  63  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     70,426.300        TON 
  64  302-06464           SUBBASE FOR PCCP                                                      49,603.400        CYS 
  65  302-07455           DENSE GRADED SUBBASE                                                     143.700        CYS 
  66  303-01180           COMPACTED AGGREGATE, NO. 53                                           18,295.000        TON 
  67  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           602.000        TON 
  68  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,628.500        TON 
  69  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                         1,200.000        TON 
  70  303-90466           SUBBALLAST                                                             1,005.000        TON 
  71  303-92491           BALLAST                                                                1,634.000        CYS 
  72  304-07490           HMA PATCHING, TYPE B                                                      75.000        TON 
  73  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            11,185.000        SYS 
  74  306-08036           MILLING, ASPHALT, 2 IN                                                   805.000        SYS 
  75  306-08043           MILLING, TRANSITION                                                      240.000        SYS 
  76  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  77  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      8,610.000        TON 
  78  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                8,735.000        TON 
  79  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       24,935.000        TON 
  80  401-93812           ASPHALTIC PANEL                                                        2,044.000        SFT 
  81  401-93813           ASPHALT SAND                                                              43.000        TON 
  82  402-07432           HMA SURFACE, TYPE A                                                    1,089.300        TON 
  83  402-07433           HMA SURFACE, TYPE B                                                      730.700        TON 
  84  402-07434           HMA SURFACE, TYPE C                                                      188.000        TON 
  85  402-07435           HMA INTERMEDIATE, TYPE A                                               1,831.100        TON 
  86  402-07438           HMA INTERMEDIATE, TYPE B                                               1,434.200        TON 
  87  402-07439           HMA INTERMEDIATE, TYPE C                                                  85.000        TON 
  88  402-07441           HMA BASE, TYPE B                                                       1,910.300        TON 
  89  402-07442           HMA BASE, TYPE C                                                         112.000        TON 
  90  406-05520           ASPHALT FOR TACK COAT                                                     81.230        TON 
  91  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  92  501-06321           QC/QA-PCCP, 10 IN                                                    117,914.000        SYS 
  93  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  94  501-08193           QC/QA-PCCP, 10.5 IN                                                  154,637.500        SYS 
  95  503-03489           RETROFITTED TIE BARS                                                     230.000        EACH 
  96  503-05240           D-1 CONTRACTION JOINT                                                156,279.000        LFT 
  97  503-05310           TERMINAL JOINT                                                           200.000        LFT 
  98  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
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  99  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        332.500        LFT 
 100  601-02800           GUARDRAIL TRANSITION, TGT                                                  2.000        EACH 
 101  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
 102  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 
 103  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 
 104  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           1.000        EACH 
 105  601-09149           IMPACT ATTENUATOR, CR1, W1, TL-3                                           1.000        EACH 
 106  601-09151           IMPACT ATTENUATOR, CR1, W3, TL-3                                           2.000        EACH 
 107  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 
 108  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   2,381.300        LFT 
 109  602-01064           CONCRETE BARRIER                                                       1,788.000        LFT 
 110  602-06729           BARRIER DELINEATOR                                                       121.000        EACH 
 111  602-08606           CONCRETE BARRIER, 33 IN, MODIFIED                                         95.800        LFT 
 112  603-01159           FENCE, CHAIN LINK, 42 IN                                              20,406.500        LFT 
 113  603-06040           FENCE, FARM FIELD, 47 IN                                              25,905.000        LFT 
 114  603-06045           FENCE, CHAIN LINK, 48 IN                                               8,035.000        LFT 
 115  603-06052           FENCE GATE, FARM FIELD, 47 IN X 12FT                                       1.000        EACH 
 116  603-92636           FENCE, CHAIN LINK, 72 IN                                              17,828.000        LFT 
 117  604-06411           IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-3                        2.000        EACH 
 118  604-91531           SIDEWALK, CONCRETE, 4 IN                                               3,769.300        SYS 
 119  605-06100           CURB, INTEGRAL, C, CONCRETE                                            5,969.300        LFT 
 120  605-06140           CURB AND GUTTER, CONCRETE                                              1,904.000        LFT 
 121  605-06150           CURB AND GUTTER, C, CONCRETE                                             782.000        LFT 
 122  607-06175           GUTTER, CONCRETE, TYPE                                                   848.800        LFT 
 123  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                862.400        SYS 
 124  610-07486           HMA FOR APPROACHES, TYPE A                                                16.000        TON 
 125  610-07487           HMA FOR APPROACHES, TYPE B                                               287.700        TON 
 126  610-07488           HMA FOR APPROACHES, TYPE C                                             6,311.000        TON 
 127  610-08446           PCCP FOR APPROACHES, 6 IN                                                 97.400        SYS 
 128  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,038.300        SYS 
 129  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
 130  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
 131  614-92148           RAILROAD TRACK                                                           425.000        LFT 
 132  614-92148           RAILROAD TRACK                                                         1,586.000        LFT 
 133  615-06490           RIGHT OF WAY MARKER                                                      169.000        EACH 
 134  615-06505           MONUMENT, B                                                                8.000        EACH 
 135  615-06510           MONUMENT, C                                                               15.000        EACH 
 136  615-06515           MONUMENT, D                                                               42.000        EACH 
 137  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
 138  615-06530           BENCH MARK POST                                                            1.000        EACH 
 139  616-02320           GEOTEXTILES                                                           27,411.700        SYS 
 140  616-05688           RIPRAP, CLASS 1                                                        2,742.100        TON 
 141  616-05689           RIPRAP, CLASS 2                                                          440.000        TON 
 142  616-06405           RIPRAP, REVETMENT                                                     12,027.500        TON 
 143  616-06451           RIPRAP, UNIFORM                                                          980.000        TON 
 144  616-07210           FIBER ROLL                                                             4,034.000        LFT 
 145  619-09436           PAINT STEEL BRIDGE, TYPE 3                                            25,356.000        SFT 
 146  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 
 147  621-02770           EROSION CONTROL BLANKET                                                3,138.000        SYS 
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 148  621-04258           SEED MIXTURE                                                             202.400        LBS 
 149  621-04258           SEED MIXTURE                                                             174.900        LBS 
 150  621-04258           SEED MIXTURE                                                             107.900        LBS 
 151  621-04258           SEED MIXTURE                                                              11.000        LBS 
 152  621-04258           SEED MIXTURE                                                              84.400        LBS 
 153  621-04258           SEED MIXTURE                                                             291.400        LBS 
 154  621-06545           FERTILIZER                                                                87.600        TON 
 155  621-06553           SEED MIXTURE, R                                                       20,432.000        LBS 
 156  621-06554           SEED MIXTURE, U                                                        8,659.000        LBS 
 157  621-06557           SEED MIXTURE, T                                                       20,432.000        LBS 
 158  621-06565           MULCHING MATERIAL                                                        396.000        TON 
 159  621-06567           WATER                                                                    187.000        kGAL 
 160  621-06574           SODDING                                                               45,591.200        SYS 
 161  621-06575           SODDING, NURSERY                                                       2,565.800        SYS 
 162  622-01937           PLANT                                                                 42,336.000        EACH 
 163  622-05606           PLANT, AQUATIC                                                        14,478.000        EACH 
 164  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                 2,732.000        EACH 
 165  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                      307.000        EACH 
 166  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                       1,121.000        EACH 
 167  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 38.000        EACH 
 168  622-91786           SEEDLING                                                                 556.000        EACH 
 169  628-09403           FIELD OFFICE, C                                                           40.000        MOS 
 170  628-09405           FIELD LABORATORY, B                                                       30.000        MOS 
 171  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  80.000        MOS 
 172  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             30.000        MOS 
 173  628-09409           MOBILE INTERNET SERVICE                                                   30.000        MOS 
 174  701-09739           PILE SHOE, HP 12 X 53                                                     68.000        EACH 
 175  701-51195           PILE, STEEL H, HP 12 IN X 53                                           2,980.000        LFT 
 176  702-02925           WATERPROOFING MEMBRANE SYSTEM                                          4,856.000        SFT 
 177  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,280.000        CYS 
 178  702-51015           CONCRETE, B, FOOTINGS                                                  1,273.000        CYS 
 179  702-90915           CONCRETE, CLASS A                                                         10.500        CYS 
 180  702-92857           CONCRETE, C, SUBSTRUCTURE                                                144.200        CYS 
 181  703-06028           REINFORCING BARS                                                     126,888.000        LBS 
 182  703-06029           REINFORCING BARS, EPOXY COATED                                       296,666.000        LBS 
 183  704-03131           DECK DRAIN, HALF ROUND, 8 IN.                                            451.000        LFT 
 184  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              687.500        CYS 
 185  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
 186  706-06347           RAILING, CF-1                                                             46.000        LFT 
 187  706-51025           CONCRETE, C, RAILING                                                      41.800        LFT 
 188  706-99291           RAILING, CONCRETE, C, 33 IN                                              204.000        LFT 
 189  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 190  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 191  711-51035           STRUCTURAL STEEL                                                     665,127.000        LBS 
 192  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
 193  714-03028           STRUCTURE, PRECAST, RC, BOX SECTION 9FT X 6FT                            335.000        LFT 
 194  714-06319           STRUCTURE, PRECAST, RC BOX SECTION 14FT X 5FT                            366.000        LFT 
 195  714-07534           STRUCTURE, PRECAST, RC, BOX SECTION 16FT X 5FT                           353.000        LFT 
 196  714-08514           WINGWALL                                                               1,314.200        SFT 
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 197  714-26702           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 3FT                             34.000        LFT 
 198  715-02048           MISCELLANEOUS EQUIPMENT FOR WATER RELOCATION AND ADJUSTMENT           LUMP              LUMP 
 199  715-02048           MISCELLANEOUS EQUIPMENT FOR WATER RELOCATION AND ADJUSTMENT           LUMP              LUMP 
 200  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN                                       2.000        EACH 
 201  715-03795           PIPE, DUCTILE IRON, 6 IN                                                  20.000        LFT 
 202  715-04509           TEMPORARY PIPE                                                            55.000        LFT 
 203  715-04836           GATE VALVE                                                                 6.000        EACH 
 204  715-04836           GATE VALVE                                                                10.000        EACH 
 205  715-04836           GATE VALVE                                                                 1.000        EACH 
 206  715-04836           GATE VALVE                                                                 1.000        EACH 
 207  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            799.000        LFT 
 208  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                             44.000        LFT 
 209  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                         100,481.000        LFT 
 210  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                         11,536.500        LFT 
 211  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            385.000        LFT 
 212  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                             86.000        LFT 
 213  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                            490.000        LFT 
 214  715-05122           PIPE, TYPE 1, CIRCULAR, 21 IN                                            105.000        LFT 
 215  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                            456.000        LFT 
 216  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN                                            463.000        LFT 
 217  715-05136           PIPE, TYPE 1, CIRCULAR, 72 IN                                            154.000        LFT 
 218  715-05143           PIPE, TYPE 1, CIRCULAR, 90 IN                                            238.000        LFT 
 219  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          3,469.000        LFT 
 220  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            444.000        LFT 
 221  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                          1,850.000        LFT 
 222  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                          2,084.000        LFT 
 223  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN                                            430.000        LFT 
 224  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                            539.000        LFT 
 225  715-05157           PIPE, TYPE 2, CIRCULAR, 33 IN                                            275.000        LFT 
 226  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            273.000        LFT 
 227  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                            191.000        LFT 
 228  715-05408           PIPE, SANITARY SEWER, 8 IN                                               575.000        LFT 
 229  715-05408           PIPE, SANITARY SEWER, 8 IN                                               275.000        LFT 
 230  715-05409           PIPE, SANITARY SEWER, 10 IN                                              975.000        LFT 
 231  715-05415           PIPE, SANITARY SEWER, 24 IN                                            1,250.000        LFT 
 232  715-05419           PIPE, SANITARY SEWER, 36 IN                                            4,792.000        LFT 
 233  715-05419           PIPE, SANITARY SEWER, 36 IN                                              277.000        LFT 
 234  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                             3,204.000        LFT 
 235  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN                                            9.000        LFT 
 236  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN                                          114.000        LFT 
 237  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN                                           23.000        LFT 
 238  715-05889           PIPE EXTENSION, CIRCULAR, 30 IN                                           29.000        LFT 
 239  715-07073           WATER LINE                                                             1,400.000        LFT 
 240  715-07073           WATER LINE                                                             2,500.000        LFT 
 241  715-07073           WATER LINE                                                               100.000        LFT 
 242  715-07073           WATER LINE                                                               100.000        LFT 
 243  715-07073           WATER LINE                                                               120.000        LFT 
 244  715-07073           WATER LINE                                                               500.000        LFT 
 245  715-07536           CONCRETE ANCHOR, MIN AREA 12.9 SF                                          2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 6 
 
          CALL ORDER   : 130                                              CONTRACT ID  : IR-29161-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
 246  715-08171           PIPE, TYPE 1, DEFORMED, MIN AREA 12.9 SF                                 120.000        LFT 
 247  715-08255           PIPE, TYPE 1, CIRCULAR, 78 IN.                                           768.000        LFT 
 248  715-09064           VIDEO INSPECTION FOR PIPE                                                926.000        LFT 
 249  715-09951           PIPE, TYPE 1, DEFORMED, MIN. AREA 42.4 SFT.                              382.000        LFT 
 250  715-46000           PIPE END SECTION, 12 IN                                                   17.000        EACH 
 251  715-46005           PIPE END SECTION, 15 IN                                                   14.000        EACH 
 252  715-46010           PIPE END SECTION, 18 IN                                                   28.000        EACH 
 253  715-46015           PIPE END SECTION, 21 IN                                                    2.000        EACH 
 254  715-46020           PIPE END SECTION, 24 IN                                                   20.000        EACH 
 255  715-46025           PIPE END SECTION, 27 IN                                                    1.000        EACH 
 256  715-46030           PIPE END SECTION, 30 IN                                                    3.000        EACH 
 257  715-46040           PIPE END SECTION, 36 IN                                                    9.000        EACH 
 258  715-90714           PIPE, PVC, 12 IN                                                          57.000        LFT 
 259  715-92874           PIPE ENCASEMENT                                                          525.000        LFT 
 260  715-92874           PIPE ENCASEMENT                                                          650.000        LFT 
 261  715-92874           PIPE ENCASEMENT                                                          100.000        LFT 
 262  715-92874           PIPE ENCASEMENT                                                          634.000        LFT 
 263  715-92874           PIPE ENCASEMENT                                                          820.000        LFT 
 264  715-92874           PIPE ENCASEMENT                                                          102.000        LFT 
 265  715-97544           PIPE, DUCTILE IRON, 8 IN                                                 149.000        LFT 
 266  716-07635           PIPE INSTALLATION, TRENCHLESS, 36 IN                                     330.000        LFT 
 267  718-06528           OUTLET PROTECTOR, 1                                                       87.000        EACH 
 268  718-06529           OUTLET PROTECTOR, 2                                                        5.000        EACH 
 269  718-06531           OUTLET PROTECTOR, 3                                                      114.000        EACH 
 270  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 271  718-52610           AGGREGATE FOR UNDERDRAINS                                              9,005.000        CYS 
 272  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            98,217.900        SYS 
 273  720-02442           PIPE, PLUG EXISTING                                                        2.000        EACH 
 274  720-03194           MANHOLE                                                                    5.000        EACH 
 275  720-03194           MANHOLE                                                                    3.000        EACH 
 276  720-03280           MANHOLE, J, MODIFIED                                                       2.000        EACH 
 277  720-08617           INLET, INTAKE RISER                                                        2.000        EACH 
 278  720-44000           CASTING, ADJUST TO GRADE                                                  18.000        EACH 
 279  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
 280  720-44296           CAP INLET                                                                 14.000        EACH 
 281  720-45030           INLET, E7                                                                  3.000        EACH 
 282  720-45041           INLET, H5                                                                  1.000        EACH 
 283  720-45042           INLET, HA5                                                                 6.000        EACH 
 284  720-45065           INLET, N12                                                                 9.000        EACH 
 285  720-45066           INLET, N12, MODIFIED                                                      10.000        EACH 
 286  720-45075           INLET, R13                                                                 8.000        EACH 
 287  720-45085           INLET, T14                                                                 1.000        EACH 
 288  720-45115           INLET, A8, MODIFIED                                                        3.000        EACH 
 289  720-45205           CATCH BASIN, A2                                                            3.000        EACH 
 290  720-45235           CATCH BASIN, E7                                                            5.000        EACH 
 291  720-45400           MANHOLE, A4                                                                1.000        EACH 
 292  720-45410           MANHOLE, C4                                                               22.000        EACH 
 293  720-45430           MANHOLE, G4                                                                3.000        EACH 
 294  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         19.000        LFT 
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 295  720-91973           MANHOLE, H4                                                                2.000        EACH 
 296  720-93409           INLET, B15, MODIFIED                                                      11.000        EACH 
 297  720-94602           MANHOLE, K4, DROP                                                          2.000        EACH 
 298  720-94612           MANHOLE, K4                                                                1.000        EACH 
 299  720-94612           MANHOLE, K4                                                               11.000        EACH 
 300  720-95335           MANHOLE, M4                                                                1.000        EACH 
 301  720-95422           MANHOLE, J4                                                                9.000        EACH 
 302  720-96999           FIRE HYDRANT ASSEMBLY                                                      8.000        EACH 
 303  720-97962           MANHOLE, G4, MODIFIED                                                      1.000        EACH 
 304  720-98174           INLET, B15                                                                 6.000        EACH 
 305  720-98555           INLET, C15                                                                11.000        EACH 
 306  720-99416           CATCH BASIN, B15                                                           1.000        EACH 
 307  720-99417           CATCH BASIN, C15                                                           5.000        EACH 
 308  723-06660           WINGWALL                                                                 690.600        SFT 
 309  723-09718           STRUCTURE, PRECAST THREE-SIDED, 384 IN X 84 IN                           155.000        LFT 
 310  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              3.000        EACH 
 311  801-01506           TEMPORARY PAVEMENT MESSAGE MARKINGS, (RXR)                                 1.000        EACH 
 312  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
 313  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                28.000        EACH 
 314  801-06198           PATROLLER                                                                720.000        DAY 
 315  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     25,018.000        LFT 
 316  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          53,018.000        LFT 
 317  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       1.000        EACH 
 318  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 34.000        LFT 
 319  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   53.000        LFT 
 320  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              62.000        EACH 
 321  801-06640           CONSTRUCTION SIGN, A                                                      72.000        EACH 
 322  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
 323  801-06710           FLASHING ARROW SIGN                                                      795.000        DAY 
 324  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 325  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
 326  801-07118           BARRICADE, III-A                                                       1,230.000        LFT 
 327  801-07119           BARRICADE, III-B                                                       1,304.000        LFT 
 328  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      1,899.000        LFT 
 329  802-03776           SIGN POST, WOOD, 6 IN X 6 IN                                              64.000        LFT 
 330  802-03896           BOLLARD                                                                    4.000        EACH 
 331  802-04893           REFERENCE POST                                                             4.000        EACH 
 332  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,005.600        LFT 
 333  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                      1,125.300        LFT 
 334  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         48.400        LFT 
 335  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         28.000        EACH 
 336  802-07060           SIGN, SHEET, RELOCATE                                                     14.000        EACH 
 337  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          678.000        SFT 
 338  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      1,243.300        SFT 
 339  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                       157.200        SFT 
 340  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 341  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           8.000        EACH 
 342  805-01842           HANDHOLE, SIGNAL                                                          61.000        EACH 
 343  805-01879           SIGNAL SERVICE                                                             2.000        EACH 
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 344  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 345  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
 346  805-04973           CONDUIT                                                                2,750.000        LFT 
 347  805-04973           CONDUIT                                                                  500.000        LFT 
 348  805-04973           CONDUIT                                                                1,350.000        LFT 
 349  805-04973           CONDUIT                                                                  525.000        LFT 
 350  805-06003           WOOD POLE                                                                  1.000        EACH 
 351  805-06956           DOWNGUY ANCHOR, INSTALL                                                    1.000        EACH 
 352  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                    34.000        EACH 
 353  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         24.000        EACH 
 354  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
 355  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       4.000        EACH 
 356  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        36.000        EACH 
 357  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
 358  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                        11.000        EACH 
 359  805-78370           PEDESTRIAN PUSH BUTTON                                                    15.000        EACH 
 360  805-78412           SIGNAL PEDESTAL, 9FT                                                       1.000        EACH 
 361  805-78415           SPAN, CATENARY, AND TETHER                                                22.000        EACH 
 362  805-78420           DISCONNECT HANGER                                                         20.000        EACH 
 363  805-78445           SIGNAL SERVICE                                                             4.000        EACH 
 364  805-78467           SIGNAL CABLE, 3C 8GA                                                     570.000        LFT 
 365  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                   16,275.000        LFT 
 366  805-78480           SIGNAL CABLE, 3C 14GA                                                    510.000        LFT 
 367  805-78485           SIGNAL CABLE, 5C 14GA                                                  7,180.000        LFT 
 368  805-78490           SIGNAL CABLE, 7C 14GA                                                  4,435.000        LFT 
 369  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      36,815.000        LFT 
 370  805-78785           SIGNAL DETECTOR HOUSING                                                   48.000        EACH 
 371  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   5,653.000        LFT 
 372  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
 373  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          6.000        EACH 
 374  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                          23.000        EACH 
 375  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     51.000        EACH 
 376  805-92512           MICROLOOP DETECTOR                                                         2.000        EACH 
 377  805-94971           FIBER OPTICS CABLE                                                    12,750.000        LFT 
 378  805-98540           FOUNDATION AND ANCHOR BOLTS FOR                                           15.000        EACH 
 379  807-02560           ELECTRICAL WORK                                                       LUMP              LUMP 
 380  807-03802           LIGHT STANDARDS                                                            2.000        EACH 
 381  807-04651           WIRE,                                                                 10,000.000        LFT 
 382  807-04744           LIGHTING                                                              LUMP              LUMP 
 383  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                      12,171.000        LFT 
 384  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             1.000        EACH 
 385  808-06609           PAVEMENT MESSAGE MARKING,                                                 10.000        EACH 
 386  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 115.000        LFT 
 387  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,105.000        LFT 
 388  808-06716           LINE, REMOVE                                                           9,850.000        LFT 
 389  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                  6,112.000        LFT 
 390  808-10032           LINE, MULTI-COMP, DOTTED, WHITE, 8 IN.                                    63.000        LFT 
 391  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  44,445.000        LFT 
 392  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                 53,996.000        LFT 
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 393  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                   186.000        LFT 
 394  808-10037           LINE, MULTI-COMP, SOLID, WHITE, 8 IN                                     918.000        LFT 
 395  808-10047           TRANSVERSE MKGS MULTI-COMP, SOLID, WHITE,                                345.000        LFT 
 396  808-10049           LINE, MULTI-COMP, SOLID, WHITE, 6 IN                                   1,352.000        LFT 
 397  808-10051           TRANSVERSE MKG MULTI-COMP,                                               578.000        LFT 
 398  808-10052           PAVEMENT MESSAGE MKG, MULTI-COMP, (ONLY)                                  44.000        EACH 
 399  808-10056           TRANSVERSE MKG, MULTI-COMP,                                              367.000        LFT 
 400  808-10058           LINE, MULTI-COMP, SOLID, YELLOW, 8 IN                                    745.000        LFT 
 401  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                              141.000        EACH 
 402  808-10078           LINE MULTI-COMP DOTTED, WHITE, 4 IN, 24 IN LINE, 48 IN GAP               224.000        LFT 
 403  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                           43,775.000        LFT 
 404  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                          33,150.000        LFT 
 405  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                           7,900.000        LFT 
 406  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         420.000        LFT 
 407  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   590.000        LFT 
 408  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC LANE INDICATION               46.000        EACH 
 409  808-75073           PAVEMENT MESSAGE MARKING PREFORMED PLASTIC, (ONLY)                        32.000        EACH 
 410  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,551.000        LFT 
 411  808-75256           TRANSVERSE MARKING THERMOPLASTIC, SOLID                                3,920.000        LFT 
 412  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       257.000        LFT 
 413  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       261.000        LFT 
 414  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  15.000        EACH 
 415  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              9.000        EACH 
 416  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              186.000        EACH 
 417  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,678.000        EACH 
 418  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                      1,465.000        LFT 
 419  808-96016           LINE, THERMOPLASTIC SOLID, YELLOW, 12 IN                                 727.000        LFT 
 420  808-96575           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, WORD (BIKE)                  10.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                    10,397.000        CYS 
  11  204-08553           DATA LOGGING SYSTEM                                                        2.000        EACH 
  12  205-02770           EROSION CONTROL BLANKET                                                4,401.000        SYS 
  13  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         100.000        LFT 
  14  205-06934           TEMPORARY MULCHING                                                        68.500        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                   2,818.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  601-04849           POST                                                                     624.000        LFT 
  18  616-07210           FIBER ROLL                                                               907.000        LFT 
  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  20  621-04258           SEED MIXTURE                                                             142.700        LBS 
  21  621-04258           SEED MIXTURE                                                              28.000        LBS 
  22  621-04258           SEED MIXTURE                                                               8.500        LBS 
  23  621-04258           SEED MIXTURE                                                           1,338.800        LBS 
  24  621-04258           SEED MIXTURE                                                             268.100        LBS 
  25  621-04258           SEED MIXTURE                                                           1,788.900        LBS 
  26  621-06545           FERTILIZER                                                                22.110        TON 
  27  621-06557           SEED MIXTURE, T                                                        7,110.000        LBS 
  28  621-06565           MULCHING MATERIAL                                                         94.800        TON 
  29  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 81.000        EACH 
  30  622-91786           SEEDLING                                                                 968.000        EACH 
  31  622-91786           SEEDLING                                                              34,250.000        EACH 
  32  622-91786           SEEDLING                                                               1,770.000        EACH 
  33  624-92647           HERBICIDE TREATMENT                                                      104.000        ACRE 
  34  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 
  35  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
  36  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                          3,774.000        LFT 
  37  802-04314           SIGN                                                                       3.000        EACH 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  13  621-06554           SEED MIXTURE, U                                                           12.000        LBS 
  14  621-06565           MULCHING MATERIAL                                                          0.100        TON 
  15  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-02260           TREE, 30 IN, REMOVE                                                        5.000        EACH 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  11  203-02000           EXCAVATION, COMMON                                                        70.000        CYS 
  12  203-02070           BORROW                                                                   680.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                     450.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                   1,400.000        LFT 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                              897.000        SYS 
  16  211-02050           B BORROW                                                                 100.000        CYS 
  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               15.000        CYS 
  18  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              635.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        279.000        TON 
  20  306-08033           MILLING, ASPHALT, 1 IN                                                 2,600.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                      213.000        SYS 
  22  306-08432           MILLING, APPROACH                                                        270.000        SYS 
  23  402-07434           HMA SURFACE, TYPE C                                                      216.000        TON 
  24  402-07439           HMA INTERMEDIATE, TYPE C                                                 205.000        TON 
  25  402-07442           HMA BASE, TYPE C                                                         464.000        TON 
  26  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             120.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  28  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  29  601-02241           GUARDRAIL, REMOVE                                                        545.000        LFT 
  30  601-02565           GUARDRAIL, W BEAM, 12FT 6 IN SPACING                                     250.000        LFT 
  31  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  32  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 
  35  601-99106           GUARDRAIL, W BEAM, 3 FT 1.5 IN SPACING                                   100.000        LFT 
  36  610-07488           HMA FOR APPROACHES, TYPE C                                                40.000        TON 
  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  38  616-05689           RIPRAP, CLASS 2                                                          150.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  40  621-06559           MULCHED SEEDING, R                                                     3,598.000        SYS 
  41  628-09403           FIELD OFFICE, C                                                            6.000        MOS 
  42  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  43  714-05765           STRUCTURE, PRECAST, RC, BOX SECTION 14FT X 10FT                          108.000        LFT 
  44  714-08514           WINGWALL                                                                 250.000        SFT 
  45  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                             50.000        LFT 
  46  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 
  49  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
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  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  51  801-07118           BARRICADE, III-A                                                          60.000        LFT 
  52  801-07119           BARRICADE, III-B                                                         120.000        LFT 
  53  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,500.000        LFT 
  54  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,500.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          72.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-01261           TESTING FOR ASBESTOS, TYPE                                                 2.000        EACH 
  16  202-02240           PAVEMENT REMOVAL                                                       1,678.000        SYS 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  19  202-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                   185,860.000        CYS 
  21  203-02020           EXCAVATION, UNCLASSIFIED                                              17,045.000        CYS 
  22  203-51223           EXCAVATION, WATERWAY                                                   5,320.000        CYS 
  23  204-02290           SETTLEMENT PLATE                                                           1.000        EACH 
  24  204-08415           STAKES, SETTLEMENT                                                        16.000        EACH 
  25  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  26  205-06930           SPLASHPAD, RIPRAP                                                          3.000        TON 
  27  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    717.000        TON 
  28  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       1,107.000        LFT 
  29  205-06933           TEMPORARY DITCH INLET PROTECTION                                          12.000        EACH 
  30  205-06934           TEMPORARY MULCHING                                                       163.000        TON 
  31  205-06936           TEMPORARY SEDIMENT TRAP                                                  152.000        TON 
  32  205-06937           TEMPORARY SILT FENCE                                                   3,620.000        LFT 
  33  205-06938           TEMPORARY SLOPE DRAIN                                                    115.000        LFT 
  34  205-09543           NO 2 STONE                                                               100.000        TON 
  35  206-51220           EXCAVATION, WET                                                          960.000        CYS 
  36  206-51225           EXCAVATION, DRY                                                          790.000        CYS 
  37  207-08263           SUBGRADE TREATMENT, TYPE IA                                           88,764.000        SYS 
  38  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            324.000        SYS 
  39  211-02050           B BORROW                                                               4,505.000        CYS 
  40  211-06467           AGGREGATE FOR END BENT BACKFILL                                          108.000        CYS 
  41  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,239.000        CYS 
  42  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,249.000        CYS 
  43  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     12,159.000        TON 
  44  302-06464           SUBBASE FOR PCCP                                                      16,033.000        CYS 
  45  302-07455           DENSE GRADED SUBBASE                                                      84.000        CYS 
  46  303-01180           COMPACTED AGGREGATE, NO. 53                                              199.000        TON 
  47  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,823.000        TON 
  48  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                        212.000        TON 
  49  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                3,759.000        TON 
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  50  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                  353.000        TON 
  51  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        4,294.000        TON 
  52  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          846.000        TON 
  53  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              321.000        TON 
  54  402-07433           HMA SURFACE, TYPE B                                                       16.000        TON 
  55  402-07438           HMA INTERMEDIATE, TYPE B                                                  47.000        TON 
  56  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 
  57  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  58  501-06321           QC/QA-PCCP, 10 IN                                                     53,120.000        SYS 
  59  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  60  503-03489           RETROFITTED TIE BARS                                                     607.000        EACH 
  61  503-05240           D-1 CONTRACTION JOINT                                                 25,809.000        LFT 
  62  503-05310           TERMINAL JOINT                                                           104.000        LFT 
  63  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  64  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  65  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  66  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     432.000        LFT 
  67  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       494.000        LFT 
  68  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 
  69  603-06040           FENCE, FARM FIELD, 47 IN                                              12,647.000        LFT 
  70  603-06045           FENCE, CHAIN LINK, 48 IN                                                 642.000        LFT 
  71  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                507.600        SYS 
  72  610-07487           HMA FOR APPROACHES, TYPE B                                             2,512.000        TON 
  73  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  74  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  75  615-06505           MONUMENT, B                                                                3.000        EACH 
  76  615-06510           MONUMENT, C                                                                7.000        EACH 
  77  615-06515           MONUMENT, D                                                                3.000        EACH 
  78  616-02320           GEOTEXTILES                                                           11,291.000        SYS 
  79  616-05688           RIPRAP, CLASS 1                                                        3,111.000        TON 
  80  616-05689           RIPRAP, CLASS 2                                                          665.000        TON 
  81  616-06405           RIPRAP, REVETMENT                                                      2,019.000        TON 
  82  616-06451           RIPRAP, UNIFORM                                                        1,104.000        TON 
  83  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  84  621-02770           EROSION CONTROL BLANKET                                                1,550.000        SYS 
  85  621-06545           FERTILIZER                                                                14.100        TON 
  86  621-06553           SEED MIXTURE, R                                                        5,525.000        LBS 
  87  621-06557           SEED MIXTURE, T                                                        9,750.000        LBS 
  88  621-06565           MULCHING MATERIAL                                                         65.000        TON 
  89  621-06567           WATER                                                                     76.000        kGAL 
  90  621-06574           SODDING                                                               16,442.000        SYS 
  91  621-06575           SODDING, NURSERY                                                       2,353.000        SYS 
  92  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  93  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  48.000        MOS 
  94  701-02938           CORED HOLE IN ROCK, 24 IN                                                400.000        LFT 
  95  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  96  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           166.000        LFT 
  97  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
  98  701-09770           PILE SHOE, HP 14 X 73                                                     80.000        EACH 
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  99  701-93575           PILE, STEEL H, HP 14 IN X 73                                           2,060.000        LFT 
 100  702-51005           CONCRETE, A, SUBSTRUCTURE                                                333.800        CYS 
 101  702-51015           CONCRETE, B, FOOTINGS                                                    256.000        CYS 
 102  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            40.000        EACH 
 103  703-06028           REINFORCING BARS                                                     126,468.000        LBS 
 104  703-06029           REINFORCING BARS, EPOXY COATED                                       196,880.000        LBS 
 105  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              470.000        CYS 
 106  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
 107  706-51020           CONCRETE, C, RAILING                                                      55.200        CYS 
 108  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 109  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 110  714-06572           STRUCTURE, PRECAST, RC, BOX SECTION 16FT X 8FT                           275.000        LFT 
 111  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            472.000        LFT 
 112  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          33,856.000        LFT 
 113  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN                                             100.000        LFT 
 114  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN                                            100.000        LFT 
 115  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          5,228.000        LFT 
 116  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            102.000        LFT 
 117  715-05127           PIPE, TYPE 1, CIRCULAR, 42 IN                                            550.000        LFT 
 118  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            811.000        LFT 
 119  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            232.000        LFT 
 120  715-05247           PIPE, TYPE 1, DEFORMED, MIN. AREA 15.6 SQ. FT.                           212.000        LFT 
 121  715-05407           PIPE, END BENT DRAIN, 6 IN                                               344.000        LFT 
 122  715-05691           PIPE EXTENSION, CIRCULAR,                                                 40.000        LFT 
 123  715-05842           CONCRETE ANCHOR, 42 IN                                                     4.000        EACH 
 124  715-06691           CONCRETE ANCHOR, 96 IN                                                     2.000        EACH 
 125  715-06825           CONCRETE ANCHOR                                                            2.000        EACH 
 126  715-09064           VIDEO INSPECTION FOR PIPE                                              2,125.000        LFT 
 127  715-46005           PIPE END SECTION, 15 IN                                                   19.000        EACH 
 128  715-46040           PIPE END SECTION, 36 IN                                                    6.000        EACH 
 129  715-97686           GRATED BOX END SECTION, II, 10:1, 15 IN                                    1.000        EACH 
 130  718-06529           OUTLET PROTECTOR, 2                                                       48.000        EACH 
 131  718-06531           OUTLET PROTECTOR, 3                                                       10.000        EACH 
 132  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,000.000        LFT 
 133  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,049.000        CYS 
 134  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            29,859.000        SYS 
 135  720-45065           INLET, N12                                                                 1.000        EACH 
 136  720-45070           INLET, P12A                                                                8.000        EACH 
 137  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
 138  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 139  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,000.000        LFT 
 140  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,000.000        LFT 
 141  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 142  801-06710           FLASHING ARROW SIGN                                                      165.000        DAY 
 143  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 144  801-07118           BARRICADE, III-A                                                         480.000        LFT 
 145  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 146  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        379.000        LFT 
 147  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        424.000        LFT 
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 148  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          6.000        EACH 
 149  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
 150  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           24.000        SFT 
 151  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        368.000        SFT 
 152  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        40.000        SFT 
 153  804-06771           DELINEATOR POST, FLEXIBLE                                                 81.000        EACH 
 154  808-06368           TRANSVERSE MARKING, REMOVE                                                33.000        LFT 
 155  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 290.000        LFT 
 156  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,190.000        LFT 
 157  808-06716           LINE, REMOVE                                                           2,615.000        LFT 
 158  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                  4,200.000        LFT 
 159  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  19,605.000        LFT 
 160  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                 17,870.000        LFT 
 161  808-10051           TRANSVERSE MKG MULTI-COMP,                                                81.000        LFT 
 162  808-10052           PAVEMENT MESSAGE MKG, MULTI-COMP, (ONLY)                                   6.000        EACH 
 163  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               12.000        EACH 
 164  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,990.000        LFT 
 165  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       115.000        LFT 
 166  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   4.000        EACH 
 167  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
 168  808-75994           PRISMATIC REFLECTOR                                                       15.000        EACH 
 169  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 
 170  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      374.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-02245           TREE, 6 IN, REMOVE                                                         4.000        EACH 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-74035           SIGN, REMOVE                                                              22.000        EACH 
  15  202-96133           PIPE, REMOVE                                                             236.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                    63,401.000        CYS 
  17  203-02070           BORROW                                                                18,654.000        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    384.000        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  21  205-06937           TEMPORARY SILT FENCE                                                   7,027.000        LFT 
  22  205-09543           NO 2 STONE                                                               100.000        TON 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                           27,851.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,168.000        SYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              522.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,575.000        TON 
  27  303-07449           COMPACTED AGGREGATE, NO. 73                                              140.000        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               466.000        SYS 
  29  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        659.000        TON 
  30  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,260.000        TON 
  31  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                1,794.000        TON 
  32  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        4,306.000        TON 
  33  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        1,097.000        TON 
  34  402-07432           HMA SURFACE, TYPE A                                                      447.000        TON 
  35  402-07435           HMA INTERMEDIATE, TYPE A                                                 669.000        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 
  37  610-07487           HMA FOR APPROACHES, TYPE B                                                53.000        TON 
  38  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  39  615-06490           RIGHT OF WAY MARKER                                                       53.000        EACH 
  40  615-06505           MONUMENT, B                                                               16.000        EACH 
  41  615-06510           MONUMENT, C                                                                6.000        EACH 
  42  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  43  616-02320           GEOTEXTILES                                                               35.000        SYS 
  44  616-06405           RIPRAP, REVETMENT                                                         26.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  46  621-02770           EROSION CONTROL BLANKET                                                  859.000        SYS 
  47  621-06545           FERTILIZER                                                                 6.000        TON 
  48  621-06553           SEED MIXTURE, R                                                        2,282.000        LBS 
  49  621-06557           SEED MIXTURE, T                                                        1,007.000        LBS 
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  50  621-06565           MULCHING MATERIAL                                                         41.000        TON 
  51  621-06567           WATER                                                                     40.000        kGAL 
  52  621-06574           SODDING                                                               10,931.000        SYS 
  53  621-07643           TREE PROTECTION                                                            1.000        EACH 
  54  621-09400           SEED MIXTURE, SEDGE MEADOW                                                41.000        LBS 
  55  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             23.000        CYS 
  56  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          27.000        EACH 
  57  622-05646           PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN                           42.000        EACH 
  58  622-05647           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN                             7.000        EACH 
  59  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      19.000        EACH 
  60  628-09402           FIELD OFFICE, B                                                           16.000        MOS 
  61  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  62  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            150.000        LFT 
  63  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             92.000        LFT 
  64  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN                                            271.000        LFT 
  65  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            214.000        LFT 
  66  715-09064           VIDEO INSPECTION FOR PIPE                                                727.000        LFT 
  67  715-46005           PIPE END SECTION, 15 IN                                                   10.000        EACH 
  68  715-46010           PIPE END SECTION, 18 IN                                                    1.000        EACH 
  69  715-46030           PIPE END SECTION, 30 IN                                                    6.000        EACH 
  70  720-45030           INLET, E7                                                                  1.000        EACH 
  71  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  73  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 
  74  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  75  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  77  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  78  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  79  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        131.000        LFT 
  80  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         18.000        LFT 
  81  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           65.000        SFT 
  82  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         49.000        SFT 
  83  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                         6.000        SFT 
  84  804-06725           DELINEATOR WITH POST, D1                                                   2.000        EACH 
  85  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,916.000        LFT 
  86  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         177.000        LFT 
  87  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,010.000        LFT 
  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,586.000        LFT 
  89  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   4.000        EACH 
  90  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               73.000        EACH 
  91  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      123.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         130.000        SYS 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  202-74035           SIGN, REMOVE                                                               3.000        EACH 
  15  202-91840           FENCE, CHAIN LINK, REMOVE                                                585.000        LFT 
  16  202-96133           PIPE, REMOVE                                                              50.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                       650.000        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  19  205-06934           TEMPORARY MULCHING                                                         2.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                     430.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  206-93520           TEMPORARY SHEET PILING                                                 1,950.000        SFT 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                              783.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             64.000        SYS 
  25  211-02050           B BORROW                                                                 163.000        CYS 
  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              600.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        880.000        TON 
  28  306-08043           MILLING, TRANSITION                                                    1,200.000        SYS 
  29  402-07433           HMA SURFACE, TYPE B                                                      139.000        TON 
  30  402-07438           HMA INTERMEDIATE, TYPE B                                                 267.000        TON 
  31  402-07453           HMA FOR TEMPORARY PAVEMENT                                                54.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  33  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               1.000        EACH 
  34  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6FT-3 IN SPACING                            163.000        LFT 
  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  37  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      2.000        EACH 
  38  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     388.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                                18.000        TON 
  40  615-06490           RIGHT OF WAY MARKER                                                       20.000        EACH 
  41  615-06505           MONUMENT, B                                                                2.000        EACH 
  42  615-06530           BENCH MARK POST                                                            1.000        EACH 
  43  616-02320           GEOTEXTILES                                                              966.000        SYS 
  44  616-05688           RIPRAP, CLASS 1                                                           26.000        TON 
  45  616-06451           RIPRAP, UNIFORM                                                          295.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  47  621-02770           EROSION CONTROL BLANKET                                                  651.000        SYS 
  48  621-06545           FERTILIZER                                                                 1.000        TON 
  49  621-06553           SEED MIXTURE, R                                                           74.000        LBS 
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  50  621-06557           SEED MIXTURE, T                                                           95.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  52  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  53  714-01634           STRUCTURE, PRECAST, RC, BOX SECTION 7FT X 4FT                             58.000        LFT 
  54  714-08514           WINGWALL                                                                 135.000        SFT 
  55  722-60824           SURFACE MILLING                                                        1,120.000        SYS 
  56  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,990.000        LFT 
  59  801-06577           TEMPORARY PAVEMENT MARKING                                                24.000        LFT 
  60  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  61  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07119           BARRICADE, III-B                                                          16.000        LFT 
  64  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        385.000        LFT 
  65  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                   100.000        LFT 
  66  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         12.000        LFT 
  67  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         49.000        LFT 
  68  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.000        SFT 
  69  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         22.000        SFT 
  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 970.000        LFT 
  71  808-06716           LINE, REMOVE                                                             485.000        LFT 
  72  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               110.000        LFT 
  73  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                530.000        LFT 
  74  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       823.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 
  12  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,125.000        LFT 
  14  207-08264           SUBGRADE TREATMENT, TYPE II                                              430.000        SYS 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            898.000        SYS 
  16  207-08268           SUBGRADE TREATMENT, TYPE IV                                            4,229.000        SYS 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               73.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        450.000        TON 
  19  304-07492           WIDENING WITH HMA, TYPE A                                                290.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               365.000        SYS 
  21  306-08037           MILLING, ASPHALT, 3 IN                                                   200.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                      101.000        SYS 
  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        750.000        TON 
  24  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,275.000        TON 
  25  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,800.000        TON 
  26  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            1,022.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      6.800        TON 
  28  601-06035           GUARDRAIL, RESET                                                          14.000        LFT 
  29  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         1.000        EACH 
  30  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  73.000        SYS 
  31  605-06120           CURB, CONCRETE                                                           223.000        LFT 
  32  605-06140           CURB AND GUTTER, CONCRETE                                                267.000        LFT 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                               688.000        TON 
  34  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  36  621-06560           MULCHED SEEDING, U                                                       500.000        SYS 
  37  621-06567           WATER                                                                      1.000        kGAL 
  38  621-06575           SODDING, NURSERY                                                          70.000        SYS 
  39  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  40  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            118.000        LFT 
  41  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            129.000        LFT 
  42  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    15.000        TON 
  43  715-09064           VIDEO INSPECTION FOR PIPE                                                247.000        LFT 
  44  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  45  720-45075           INLET, R13                                                                 1.000        EACH 
  46  720-45105           INLET, A2, MODIFIED                                                        1.000        EACH 
  47  720-93409           INLET, B15, MODIFIED                                                       1.000        EACH 
  48  720-94847           INLET, R13, MODIFIED                                                       1.000        EACH 
  49  720-98555           INLET, C15                                                                 2.000        EACH 
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  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  51  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  52  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  54  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         75.000        LFT 
  55  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          101.750        SFT 
  56  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 
  57  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  58  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  59  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
  60  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            650.000        LFT 
  61  805-01879           SIGNAL SERVICE                                                             1.000        EACH 
  62  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                    32.000        EACH 
  63  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  64  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
  65  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
  66  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  67  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  68  805-78467           SIGNAL CABLE, 3C 8GA                                                      22.000        LFT 
  69  805-78485           SIGNAL CABLE, 5C 14GA                                                    175.000        LFT 
  70  805-78490           SIGNAL CABLE, 7C 14GA                                                    600.000        LFT 
  71  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,100.000        LFT 
  72  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 
  73  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  74  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
  75  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,302.000        LFT 
  76  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,816.000        LFT 
  77  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       108.000        LFT 
  78  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   6.000        EACH 
  79  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
  80  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                      1,621.000        LFT 
  81  808-96016           LINE, THERMOPLASTIC SOLID, YELLOW, 12 IN                                 240.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         145.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-01066           HYDRO DEMOLITION                                                       6,298.000        SYS 
  16  202-02240           PAVEMENT REMOVAL                                                         777.000        SYS 
  17  202-02240           PAVEMENT REMOVAL                                                      88,777.000        SYS 
  18  202-02278           CURB, CONCRETE, REMOVE                                                 3,600.000        LFT 
  19  202-02286           PRESENT STRUCTURE, REMOVE                                                 66.000        EACH 
  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  23  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  24  202-51368           SLOPEWALL, REMOVE                                                        673.000        SYS 
  25  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            6,298.000        SYS 
  26  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                     72.000        EACH 
  27  202-96133           PIPE, REMOVE                                                           3,601.000        LFT 
  28  203-02000           EXCAVATION, COMMON                                                    11,964.000        CYS 
  29  203-02070           BORROW                                                                   116.000        CYS 
  30  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          29.000        EACH 
  31  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          22.000        EACH 
  32  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    895.000        TON 
  33  205-06937           TEMPORARY SILT FENCE                                                   5,331.000        LFT 
  34  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      60.000        CYS 
  35  207-08263           SUBGRADE TREATMENT, TYPE IA                                           81,615.000        SYS 
  36  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         11,565.000        SYS 
  37  211-06467           AGGREGATE FOR END BENT BACKFILL                                           66.000        CYS 
  38  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,730.000        CYS 
  39  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         225.000        CYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     19,745.000        TON 
  41  302-06464           SUBBASE FOR PCCP                                                      18,705.000        CYS 
  42  302-07455           DENSE GRADED SUBBASE                                                     137.200        CYS 
  43  306-08042           MILLING, SCARIFICATION/PROFILE                                        12,365.000        SYS 
  44  306-08043           MILLING, TRANSITION                                                      570.000        SYS 
  45  306-08159           MILLING ASPHALT                                                       10,970.000        SYS 
  46  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  47  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,780.000        TON 
  48  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,840.000        TON 
  49  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                3,680.000        TON 
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  50  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        8,255.000        TON 
  51  406-05520           ASPHALT FOR TACK COAT                                                     23.000        TON 
  52  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  53  501-06321           QC/QA-PCCP, 10 IN                                                     74,815.000        SYS 
  54  503-05240           D-1 CONTRACTION JOINT                                                 41,880.000        LFT 
  55  503-05310           TERMINAL JOINT                                                           315.000        LFT 
  56  601-01115           GUARDRAIL, W BEAM, 1 FT 6.75 IN SPACING                                   45.310        LFT 
  57  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             16.000        EACH 
  58  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  59  601-02241           GUARDRAIL, REMOVE                                                      7,138.000        LFT 
  60  601-94689           GUARDRAIL END TREATMENT, OS                                               14.000        EACH 
  61  601-94690           GUARDRAIL END TREATMENT, MS                                                5.000        EACH 
  62  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   4,050.000        LFT 
  63  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       725.000        LFT 
  64  602-06729           BARRIER DELINEATOR                                                        84.000        EACH 
  65  603-03829           FENCE                                                                    416.000        LFT 
  66  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 795.000        SYS 
  67  605-06090           CURB, INTEGRAL, CONCRETE                                                 900.000        LFT 
  68  605-06140           CURB AND GUTTER, CONCRETE                                              3,335.000        LFT 
  69  605-94811           CURB TURNOUT                                                               8.000        EACH 
  70  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                787.900        SYS 
  71  610-09108           PCCP FOR APPROACHES, 9 IN                                                942.000        SYS 
  72  615-06510           MONUMENT, C                                                                5.000        EACH 
  73  615-06515           MONUMENT, D                                                               27.000        EACH 
  74  616-02320           GEOTEXTILES                                                            2,626.000        SYS 
  75  616-06405           RIPRAP, REVETMENT                                                      1,078.000        TON 
  76  616-06451           RIPRAP, UNIFORM                                                          670.000        TON 
  77  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                673.000        SYS 
  78  616-93772           INSPECTION HOLE                                                            6.000        EACH 
  79  619-09429           CLEAN STEEL BRIDGE, PARTIAL TYPE 1, QP-2                               1,262.000        SFT 
  80  619-09429           CLEAN STEEL BRIDGE, PARTIAL TYPE 1, QP-2                               1,182.000        SFT 
  81  619-09429           CLEAN STEEL BRIDGE, PARTIAL TYPE 1, QP-2                               1,205.000        SFT 
  82  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    1,262.000        SFT 
  83  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    1,182.000        SFT 
  84  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                    1,205.000        SFT 
  85  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               15.000        EACH 
  86  621-06554           SEED MIXTURE, U                                                        2,346.000        LBS 
  87  621-06574           SODDING                                                                  249.000        SYS 
  88  621-06575           SODDING, NURSERY                                                      28,770.000        SYS 
  89  628-09403           FIELD OFFICE, C                                                           29.000        MOS 
  90  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  58.000        MOS 
  91  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
  92  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
  93  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 49.000        CYS 
  94  702-51100           DRAIN PIPE, CAST IRON, 6 IN                                            9,578.000        LBS 
  95  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,536.000        LBS 
  96  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         7,116.000        EACH 
  97  703-06028           REINFORCING BARS                                                       4,019.000        LBS 
  98  703-06029           REINFORCING BARS, EPOXY COATED                                       153,140.000        LBS 
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  99  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               89.100        CYS 
 100  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
 101  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
 102  706-51020           CONCRETE, C, RAILING                                                     279.300        CYS 
 103  708-51814           WELDED STEEL WIRE FABRIC                                                 528.000        SFT 
 104  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 105  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 106  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 107  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 108  710-09158           PATCHING CONCRETE STRUCTURES                                             900.000        SFT 
 109  711-51035           STRUCTURAL STEEL                                                       1,123.000        LBS 
 110  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN                                       2.000        EACH 
 111  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN                                       2.000        EACH 
 112  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN                                       1.000        EACH 
 113  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          34,651.000        LFT 
 114  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          8,033.000        LFT 
 115  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                            243.000        LFT 
 116  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                             66.000        LFT 
 117  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          1,954.000        LFT 
 118  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            622.000        LFT 
 119  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            184.000        LFT 
 120  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                             54.000        LFT 
 121  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            267.000        LFT 
 122  715-06629           PIPE END SECTION, MIN. AREA 10.2 SFT.                                      2.000        EACH 
 123  715-08177           PIPE, TYPE 1, DEFORMED, MIN AREA 10.2 SF                                  70.000        LFT 
 124  715-46000           PIPE END SECTION, 12 IN                                                   28.000        EACH 
 125  715-46005           PIPE END SECTION, 15 IN                                                    3.000        EACH 
 126  715-46010           PIPE END SECTION, 18 IN                                                    3.000        EACH 
 127  718-06529           OUTLET PROTECTOR, 2                                                       61.000        EACH 
 128  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      42,684.000        LFT 
 129  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,136.000        CYS 
 130  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
 131  720-45065           INLET, N12                                                                15.000        EACH 
 132  720-45070           INLET, P12A                                                                9.000        EACH 
 133  720-45250           CATCH BASIN, K10                                                          17.000        EACH 
 134  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       9,985.000        SFT 
 135  722-51842           BRIDGE DECK OVERLAY                                                    6,298.000        SYS 
 136  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                          226.000        CYS 
 137  722-51874           OVERLAY DAM                                                               80.000        SFT 
 138  722-60824           SURFACE MILLING                                                        6,298.000        SYS 
 139  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    86.000        LFT 
 140  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           260.000        LFT 
 141  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
 142  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     70,649.000        LFT 
 143  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         140,309.000        LFT 
 144  801-06577           TEMPORARY PAVEMENT MARKING                                             1,741.000        LFT 
 145  801-06640           CONSTRUCTION SIGN, A                                                     199.000        EACH 
 146  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 147  801-07119           BARRICADE, III-B                                                         876.000        LFT 
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 148  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,100.000        LFT 
 149  801-08509           TEMP TRAFFIC BARRIER, TYPE 3, ANCHORED                                    20.000        LFT 
 150  801-52818           TEMPORARY CROSSOVER, A                                                    15.000        EACH 
 151  802-03821           SIGN, SHEET, WITH LEGEND                                                   3.000        EACH 
 152  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,187.000        LFT 
 153  802-07060           SIGN, SHEET, RELOCATE                                                     72.000        EACH 
 154  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           73.000        SFT 
 155  805-01842           HANDHOLE, SIGNAL                                                          16.000        EACH 
 156  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          2,865.000        LFT 
 157  805-01879           SIGNAL SERVICE                                                             1.000        EACH 
 158  805-02328           SIGNAL CABLE, 1C 14GA                                                  2,658.000        LFT 
 159  805-04973           CONDUIT                                                                  530.000        LFT 
 160  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         19.000        EACH 
 161  805-09540           LOOP DETECTOR RACK                                                         4.000        EACH 
 162  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         5.000        EACH 
 163  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         3.000        EACH 
 164  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         3.000        EACH 
 165  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
 166  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
 167  805-78485           SIGNAL CABLE, 5C 14GA                                                    585.000        LFT 
 168  805-78490           SIGNAL CABLE, 7C 14GA                                                    510.000        LFT 
 169  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       7,740.000        LFT 
 170  805-03175           PREFORMED LOOP DETECTOR                                                   66.000        EACH 
 171  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
 172  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     870.000        LFT 
 173  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 174  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           3.000        EACH 
 175  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      2.000        EACH 
 176  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,140.000        LFT 
 177  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,140.000        LFT 
 178  808-06716           LINE, REMOVE                                                         142,050.000        LFT 
 179  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         490.000        LFT 
 180  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,140.000        LFT 
 181  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              261.000        EACH 
 182  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      273.000        EACH 
 183  808-98796           LINE, THERMOPLASTIC DOTTED WHITE, 4 IN,  2FT  LINE, 4FT GAP              225.000        LFT 
 184  501-06727           CORING, PCCP                                                          LUMP              LUMP 
 185  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 186  502-06999           PCCP, 8 IN                                                               785.000        SYS 
 187  503-03489           RETROFITTED TIE BARS                                                   2,460.000        EACH 
 188  401-07355           QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm                                    95.000        TON 
 189  621-06545           FERTILIZER                                                                 7.000        TON 
 190  621-06565           MULCHING MATERIAL                                                         32.000        TON 
 191  621-06557           SEED MIXTURE, T                                                        2,345.000        LBS 
 192  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        5.000        EACH 
 193  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                  5,130.000        LFT 
 194  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  19,435.000        LFT 
 195  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                 17,620.000        LFT 
 196  808-10037           LINE, MULTI-COMP, SOLID, WHITE, 8 IN                                     595.000        LFT 
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 197  808-10059           LINE, MULTI-COMP, SOLID, YELLOW, 12 IN.                                   30.000        LFT 
 198  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               42.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           50.000        SFT 
  11  203-02000           EXCAVATION, COMMON                                                     2,135.000        CYS 
  12  203-02070           BORROW                                                                 1,827.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          73.000        LFT 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   4,204.000        LFT 
  17  207-08262           SUBGRADE TREATMENT, TYPE I                                            15,000.000        SYS 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            191.000        SYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              600.000        CYS 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                               80.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               520.000        SYS 
  22  402-07433           HMA SURFACE, TYPE B                                                      710.000        TON 
  23  402-07438           HMA INTERMEDIATE, TYPE B                                               1,165.000        TON 
  24  402-07441           HMA BASE, TYPE B                                                       2,510.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      6.200        TON 
  26  502-06627           PCCP, 6 IN                                                               182.000        SYS 
  27  604-07894           CURB RAMP, CONCRETE, A                                                    55.000        SYS 
  28  604-07904           CURB RAMP, CONCRETE, L                                                    62.000        SYS 
  29  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 595.000        SYS 
  30  605-06120           CURB, CONCRETE                                                           973.000        LFT 
  31  605-06140           CURB AND GUTTER, CONCRETE                                              2,825.000        LFT 
  32  605-06145           CURB AND GUTTER, B, CONCRETE                                             295.000        LFT 
  33  605-06255           CENTER CURB, D, CONCRETE                                                  53.000        SYS 
  34  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           8.000        LFT 
  35  610-08446           PCCP FOR APPROACHES, 6 IN                                                191.000        SYS 
  36  615-06505           MONUMENT, B                                                                4.000        EACH 
  37  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              576.500        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                          3.500        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      150.000        SYS 
  42  621-06545           FERTILIZER                                                                 0.700        TON 
  43  621-06554           SEED MIXTURE, U                                                          260.000        LBS 
  44  621-06565           MULCHING MATERIAL                                                          3.400        TON 
  45  621-06567           WATER                                                                      2.700        kGAL 
  46  621-06570           TOPSOIL                                                                   37.000        CYS 
  47  621-06574           SODDING                                                                  664.000        SYS 
  48  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             47.000        CYS 
  49  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
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  50  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            468.000        LFT 
  51  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            368.000        LFT 
  52  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            184.000        LFT 
  53  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            431.000        LFT 
  54  715-09064           VIDEO INSPECTION FOR PIPE                                              1,466.000        LFT 
  55  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
  56  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  57  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  58  720-45040           INLET, G7                                                                  2.000        EACH 
  59  720-45410           MANHOLE, C4                                                                2.000        EACH 
  60  720-45415           MANHOLE, D4                                                                1.000        EACH 
  61  720-98174           INLET, B15                                                                 7.000        EACH 
  62  720-98555           INLET, C15                                                                 9.000        EACH 
  63  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  66  801-07119           BARRICADE, III-B                                                         192.000        LFT 
  67  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        306.000        LFT 
  68  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          144.500        SFT 
  69  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         66.000        SFT 
  70  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
  71  807-02426           WIRE, THW, NO. 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1C               425.000        LFT 
  72  807-02428           LIGHTING FOUNDATION CONCRETE WITH GROUND                                   9.000        EACH 
  73  807-03051           LIGHT CABLE, 1C 10GA.                                                    810.000        LFT 
  74  807-03738           LIGHT POLE ASSEMBLY, STREET                                                9.000        EACH 
  75  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         425.000        LFT 
  76  807-07580           WIRE #4 COPPER PLASTIC DUCT TRENCH 4, 1/C                                748.000        LFT 
  77  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  78  807-86910           CONNECTOR KIT, UNFUSED                                                     9.000        EACH 
  79  807-86915           CONNECTOR KIT, FUSED                                                       9.000        EACH 
  80  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            15.000        EACH 
  81  807-86930           INSULATION LINK, NON-WATERPROOFED                                         18.000        EACH 
  82  807-86935           INSULATION LINK, WATERPROOFED                                             12.000        EACH 
  83  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 140.000        LFT 
  84  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 650.000        LFT 
  85  808-09503           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, DIAMOND                          80.000        EACH 
  86  808-74815           TRANSVERSE MARKING THERMOPLASTIC                                         360.000        LFT 
  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,795.000        LFT 
  88  808-75274           TRANSVERSE MARKING THERMOPLASTIC SOLID YELLOW                            205.000        LFT 
  89  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        100.000        LFT 
  90  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   8.000        EACH 
  91  808-98796           LINE, THERMOPLASTIC DOTTED WHITE, 4 IN,  2FT  LINE, 4FT GAP              154.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     2,121.000        CYS 
  13  205-06933           TEMPORARY DITCH INLET PROTECTION                                          14.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                   2,775.000        LFT 
  15  207-08266           SUBGRADE TREATMENT, TYPE III                                           8,041.000        SYS 
  16  210-03827           FOUNTAIN, DRINKING                                                         1.000        EACH 
  17  210-08157           BICYCLE LOOP                                                               6.000        EACH 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,702.000        TON 
  19  304-07489           HMA PATCHING, TYPE A                                                     130.000        TON 
  20  402-07432           HMA SURFACE, TYPE A                                                      556.000        TON 
  21  402-07435           HMA INTERMEDIATE, TYPE A                                                 947.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  23  603-01947           GATE BARRICADE                                                             1.000        EACH 
  24  604-04452           LIMESTONE                                                                149.000        CFT 
  25  604-04452           LIMESTONE                                                                288.000        CFT 
  26  604-04452           LIMESTONE                                                                  1.000        CFT 
  27  604-04452           LIMESTONE                                                                622.200        CFT 
  28  604-04452           LIMESTONE                                                                206.000        CFT 
  29  604-06070           SIDEWALK, CONCRETE                                                       283.100        SYS 
  30  604-06070           SIDEWALK, CONCRETE                                                       669.450        SYS 
  31  604-07894           CURB RAMP, CONCRETE, A                                                   119.000        SYS 
  32  604-07899           CURB RAMP, CONCRETE, E                                                    36.000        SYS 
  33  604-07902           CURB RAMP, CONCRETE, H                                                    39.000        SYS 
  34  604-07903           CURB RAMP, CONCRETE, K                                                    19.000        SYS 
  35  605-06120           CURB, CONCRETE                                                           956.000        LFT 
  36  610-07487           HMA FOR APPROACHES, TYPE B                                                21.000        TON 
  37  610-08446           PCCP FOR APPROACHES, 6 IN                                                245.000        SYS 
  38  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,038.000        SYS 
  39  611-03671           TRASH RECEPTACLE                                                           3.000        EACH 
  40  615-06496           PARKING BARRIER                                                           26.000        EACH 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  42  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,027.000        SYS 
  43  621-02770           EROSION CONTROL BLANKET                                                   78.000        SYS 
  44  621-03893           MULCH, STONE                                                               1.000        TON 
  45  621-03909           SEED MIXTURE, NATIVE                                                       6.300        LBS 
  46  621-03909           SEED MIXTURE, NATIVE                                                       7.000        LBS 
  47  621-03909           SEED MIXTURE, NATIVE                                                       8.900        LBS 
  48  621-06545           FERTILIZER                                                                 1.400        TON 
  49  621-06554           SEED MIXTURE, U                                                          399.000        LBS 
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  50  621-06565           MULCHING MATERIAL                                                          7.000        TON 
  51  621-06570           TOPSOIL                                                                   42.000        CYS 
  52  621-06574           SODDING                                                                3,197.000        SYS 
  53  622-05644           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 TO 72 IN                            28.000        EACH 
  54  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    19.000        EACH 
  55  622-05654           PLANT, PERENNIAL                                                       3,139.000        EACH 
  56  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  57  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  58  702-10088           FOUNDATION                                                            LUMP              LUMP 
  59  711-90932           EDGING, STEEL                                                            347.000        LFT 
  60  712-03812           BENCH                                                                      6.000        EACH 
  61  712-03812           BENCH                                                                      8.000        EACH 
  62  712-03812           BENCH                                                                      4.000        EACH 
  63  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  64  720-45075           INLET, R13                                                                 1.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  68  801-92448           CONSTRUCTION SIGNS, MOBILE                                               480.000        DAY 
  69  802-03821           SIGN, SHEET, WITH LEGEND                                                   2.000        EACH 
  70  802-03896           BOLLARD                                                                    1.000        EACH 
  71  802-03896           BOLLARD                                                                   30.000        EACH 
  72  802-04250           SIGN, TRAIL INFORMATION                                                    1.000        EACH 
  73  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 
  74  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          120.400        SFT 
  75  802-76055           SIGN POST, A                                                             360.000        LFT 
  76  807-03950           LUMINAIRE, ORNAMENTAL                                                      3.000        EACH 
  77  807-03950           LUMINAIRE, ORNAMENTAL                                                      6.000        EACH 
  78  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      14.000        EACH 
  79  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                      14.000        EACH 
  80  808-04767           LINE                                                                     117.000        LFT 
  81  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 521.000        LFT 
  82  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         931.000        LFT 
  83  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                     10.000        EACH 
  84  808-08258           TRANSVERSE MARKINGS                                                      510.000        LFT 
  85  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN                                          180.000        LFT 
  86  808-75015           LINE, PAINT, SOLID, WHITE, 12 IN                                         110.000        LFT 
  87  808-97664           PAVEMENT MESSAGE MARKING THERMOPLASTIC, HANDICAP SYMBOL                    1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          45.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  205-06934           TEMPORARY MULCHING                                                         2.000        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     550.000        LFT 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                            9,000.000        TON 
  17  304-07489           HMA PATCHING, TYPE A                                                   7,500.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                     200.000        TON 
  19  306-08041           MILLING, PCCP                                                        383,210.000        SYS 
  20  306-08042           MILLING, SCARIFICATION/PROFILE                                       205,600.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                   17,290.000        SYS 
  22  306-08432           MILLING, APPROACH                                                     12,479.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                     17,025.000        TON 
  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     31,700.000        TON 
  26  401-07355           QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm                                16,745.000        TON 
  27  401-07362           QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm                                31,300.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                    405.000        TON 
  29  503-03489           RETROFITTED TIE BARS                                                      50.000        EACH 
  30  503-05240           D-1 CONTRACTION JOINT                                                    300.000        LFT 
  31  506-06333           PCCP PATCHING, FULL DEPTH                                                200.000        SYS 
  32  507-07479           HMA PARTIAL DEPTH PATCH                                               12,000.000        TON 
  33  601-02241           GUARDRAIL, REMOVE                                                      2,200.000        LFT 
  34  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,800.000        LFT 
  37  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     259,640.000        LFT 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                             1,460.000        TON 
  39  610-07488           HMA FOR APPROACHES, TYPE C                                               370.000        TON 
  40  616-02320           GEOTEXTILES                                                              765.000        SYS 
  41  616-05688           RIPRAP, CLASS 1                                                          105.000        TON 
  42  616-05689           RIPRAP, CLASS 2                                                           80.000        TON 
  43  616-06405           RIPRAP, REVETMENT                                                        125.000        TON 
  44  616-06451           RIPRAP, UNIFORM                                                          145.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               16.000        EACH 
  46  621-06545           FERTILIZER                                                               350.000        TON 
  47  621-06557           SEED MIXTURE, T                                                           66.000        LBS 
  48  621-06559           MULCHED SEEDING, R                                                     2,120.000        SYS 
  49  628-09403           FIELD OFFICE, C                                                           15.000        MOS 
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  50  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
  51  703-06029           REINFORCING BARS, EPOXY COATED                                           215.000        LBS 
  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                1.000        CYS 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  710-09158           PATCHING CONCRETE STRUCTURES                                               8.000        SFT 
  55  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                             20.000        LFT 
  56  715-91361           PIPE, PVC, 6 IN                                                           15.000        LFT 
  57  718-09978           UNDERDRAIN OUTLET INSPECTION                                             295.000        EACH 
  58  718-09979           UNDERDRAIN OUTLET CLEANING                                                75.000        EACH 
  59  718-09980           RETROFIT DRAIN                                                           340.000        EACH 
  60  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   368.000        LFT 
  61  725-08296           PIPE LINER, CURED-IN-PLACE, 48 IN.                                     1,080.000        LFT 
  62  725-09293           PIPE LINER, CURED-IN-PLACE, 60 IN                                        203.000        LFT 
  63  725-09974           PIPE LINER, CURED-IN-PLACE, 66 IN.                                       717.000        LFT 
  64  725-09975           PIPE LINER, CURED-IN-PLACE, 8.9 SFT.                                     238.000        LFT 
  65  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  66  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  67  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         109,100.000        LFT 
  68  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  162.000        LFT 
  69  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 
  70  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  71  801-06710           FLASHING ARROW SIGN                                                      420.000        DAY 
  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  73  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  74  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        360.000        LFT 
  75  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          113.000        SFT 
  76  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        270.000        SFT 
  77  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              33,900.000        LFT 
  78  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             142,450.000        LFT 
  79  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               250.000        LFT 
  80  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            130,900.000        LFT 
  81  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        54.000        LFT 
  82  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,970.000        EACH 
  83  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,982.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-96133           PIPE, REMOVE                                                              80.000        LFT 
  12  203-02070           BORROW                                                                    55.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    100.000        TON 
  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         500.000        LFT 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              200.000        TON 
  18  616-02320           GEOTEXTILES                                                            1,496.000        SYS 
  19  616-05688           RIPRAP, CLASS 1                                                           53.000        TON 
  20  616-05689           RIPRAP, CLASS 2                                                        1,442.000        TON 
  21  616-06405           RIPRAP, REVETMENT                                                        200.000        TON 
  22  621-06559           MULCHED SEEDING, R                                                    37,000.000        SYS 
  23  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  24  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  25  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                    385.000        LFT 
  26  715-01663           PIPE CLEANING, ABOVE 48 IN. DIA.                                         355.000        LFT 
  27  715-05841           CONCRETE ANCHOR, 60 IN                                                     4.000        EACH 
  28  715-06004           CONCRETE ANCHOR, 48 IN                                                     6.000        EACH 
  29  715-06492           CONCRETE ANCHOR, 54 IN                                                     2.000        EACH 
  30  715-06501           CONCRETE ANCHOR, MIN AREA 8.9 SF                                           1.000        EACH 
  31  715-07626           CONCRETE ANCHOR, 66 IN                                                     4.000        EACH 
  32  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN                                       1,655.000        LFT 
  33  725-06861           PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT                                  215.000        LFT 
  34  725-06862           PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT                                  145.000        LFT 
  35  725-06863           PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT                                 565.000        LFT 
  36  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN                                          90.000        LFT 
  37  725-06873           PIPE LINER, THERMOPLASTIC, 54 IN                                         535.000        LFT 
  38  725-06874           PIPE LINER, THERMOPLASTIC, 60 IN                                       1,115.000        LFT 
  39  725-06875           PIPE LINER, THERMOPLASTIC, 66 IN                                       1,261.000        LFT 
  40  725-06877           PIPE LINER, THERMOPLASTIC, 78 IN                                         405.000        LFT 
  41  725-08296           PIPE LINER, CURED-IN-PLACE, 48 IN.                                       165.000        LFT 
  42  725-08531           PIPE LINER, THERMOPLASTIC, AREA 16.5 SFT                                 230.000        LFT 
  43  725-08626           PIPE LINER, THERMOPLASTIC, 28.0 SFT                                      180.000        LFT 
  44  725-09234           PIPE LINER, THERMOPLASTIC, 59.7 SFT                                      235.000        LFT 
  45  725-09251           PIPE LINER, THERMOPLASTIC, 42.4 SFT                                      195.000        LFT 
  46  725-09293           PIPE LINER, CURED-IN-PLACE, 60 IN                                        310.000        LFT 
  47  725-09312           PIPE LINER, THERMOPLASTIC, 33.0 SFT                                      400.000        LFT 
  48  725-09894           PIPE LINER, THERMOPLASTIC, 102 IN.                                       310.000        LFT 
  49  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
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  SECTION NO. 0001    PIPE LINING 
 
  50  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  51  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  52  801-06710           FLASHING ARROW SIGN                                                      320.000        DAY 
  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  54  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                       6,103.000        SYS 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                  72.000        LFT 
  10  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                       1,834.000        LFT 
  11  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               360.000        SYS 
  13  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                     14.000        EACH 
  14  202-92607           SIGN POST, CHANNEL, REMOVE                                                20.000        EACH 
  15  202-96133           PIPE, REMOVE                                                             135.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     5,438.000        CYS 
  17  205-06937           TEMPORARY SILT FENCE                                                     580.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        134.000        TON 
  20  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  21  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               26.100        LBS 
  22  621-02770           EROSION CONTROL BLANKET                                                1,685.000        SYS 
  23  621-06545           FERTILIZER                                                                 0.210        TON 
  24  621-06553           SEED MIXTURE, R                                                          340.000        LBS 
  25  621-06565           MULCHING MATERIAL                                                          5.220        TON 
  26  621-06570           TOPSOIL                                                                1,275.000        CYS 
  27  621-09499           SEED MIXTURE, SEDGE MEADOW                                                20.800        LBS 
  28  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  29  622-91786           SEEDLING                                                                 150.000        EACH 
  30  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  31  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  32  718-06528           OUTLET PROTECTOR, 1                                                        1.000        EACH 
  33  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  34  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  801-07118           BARRICADE, III-A                                                       1,192.000        LFT 
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  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02272           PAVED SIDE DITCH, REMOVE                                                  40.000        LFT 
  12  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          80.000        LFT 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  14  616-02320           GEOTEXTILES                                                              336.000        SYS 
  15  616-05689           RIPRAP, CLASS 2                                                          270.000        TON 
  16  616-06405           RIPRAP, REVETMENT                                                        210.000        TON 
  17  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  18  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  19  715-06338           PIPE EXTENSION, CIRCULAR, 66 IN.                                          16.000        LFT 
  20  715-07626           CONCRETE ANCHOR, 66 IN                                                     1.000        EACH 
  21  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN                                         180.000        LFT 
  22  725-06875           PIPE LINER, THERMOPLASTIC, 66 IN                                         272.000        LFT 
  23  725-06877           PIPE LINER, THERMOPLASTIC, 78 IN                                         472.000        LFT 
  24  725-09894           PIPE LINER, THERMOPLASTIC, 102 IN.                                       338.000        LFT 
  25  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
  26  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  27  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                       2,417.000        SYS 
  10  202-02273           CENTER CURB, CONCRETE, REMOVE                                            253.000        SYS 
  11  202-02278           CURB, CONCRETE, REMOVE                                                 7,130.000        LFT 
  12  202-04089           SIGN, SHEET, REMOVE                                                       25.000        EACH 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             8,684.000        SYS 
  14  202-91385           INLET, REMOVE                                                             18.000        EACH 
  15  202-96133           PIPE, REMOVE                                                             251.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     6,170.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                           6.500        CYS 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                          13.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   2,437.000        LFT 
  20  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,827.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,096.000        SYS 
  22  210-04181           BICYCLE RACK                                                              33.000        EACH 
  23  210-07893           IRRIGATION                                                            LUMP              LUMP 
  24  210-08138           RECEPTACLE                                                                 5.000        EACH 
  25  210-08138           RECEPTACLE                                                                22.000        EACH 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,041.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        297.000        TON 
  28  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 
  29  302-08562           COARSE AGGREGATE, 8                                                      226.440        TON 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,452.720        TON 
  31  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           325.000        TON 
  32  306-08042           MILLING, SCARIFICATION/PROFILE                                         5,199.000        SYS 
  33  402-07433           HMA SURFACE, TYPE B                                                      887.000        TON 
  34  402-07438           HMA INTERMEDIATE, TYPE B                                                 860.000        TON 
  35  402-07441           HMA BASE, TYPE B                                                       1,536.000        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                      5.500        TON 
  37  502-06327           PCCP, 10 IN                                                              167.000        SYS 
  38  502-06627           PCCP, 6 IN                                                             1,355.890        SYS 
  39  502-09531           PCCP                                                                   9,721.500        SYS 
  40  503-05240           D-1 CONTRACTION JOINT                                                    150.000        LFT 
  41  601-04793           GUARDRAIL                                                                362.320        LFT 
  42  601-04849           POST                                                                     787.000        LFT 
  43  604-04740           PAVERS                                                                43,503.940        SFT 
  44  604-04740           PAVERS                                                                 5,509.960        SFT 
  45  604-04740           PAVERS                                                                21,419.040        SFT 
  46  604-04740           PAVERS                                                                18,158.720        SFT 
  47  604-04740           PAVERS                                                                 1,130.050        SFT 
  48  604-04740           PAVERS                                                                    53.230        SFT 
  49  604-04740           PAVERS                                                                17,048.550        SFT 
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  50  604-04740           PAVERS                                                                 3,850.050        SFT 
  51  604-04740           PAVERS                                                                 2,084.550        SFT 
  52  604-04740           PAVERS                                                                 2,160.030        SFT 
  53  604-04740           PAVERS                                                                   160.070        SFT 
  54  604-04740           PAVERS                                                                 8,139.670        SFT 
  55  604-04740           PAVERS                                                                 3,342.450        SFT 
  56  604-04805           PAVER                                                                  7,225.610        LFT 
  57  604-07894           CURB RAMP, CONCRETE, A                                                   129.290        SYS 
  58  604-07897           CURB RAMP, CONCRETE, C                                                    32.280        SYS 
  59  604-07898           CURB RAMP, CONCRETE, D                                                    58.400        SYS 
  60  604-07903           CURB RAMP, CONCRETE, K                                                    87.260        SYS 
  61  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,158.400        SYS 
  62  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  42.010        SYS 
  63  605-06090           CURB, INTEGRAL, CONCRETE                                                 771.000        LFT 
  64  605-06120           CURB, CONCRETE                                                         5,528.000        LFT 
  65  605-06120           CURB, CONCRETE                                                           285.410        LFT 
  66  605-06120           CURB, CONCRETE                                                           487.770        LFT 
  67  605-06125           CURB, CONCRETE, MODIFIED                                               1,106.000        LFT 
  68  605-08354           CURB                                                                      33.500        SYS 
  69  605-08354           CURB                                                                      46.040        SYS 
  70  605-08354           CURB                                                                     202.620        SYS 
  71  605-08354           CURB                                                                      25.320        SYS 
  72  605-08354           CURB                                                                     152.180        SYS 
  73  605-08354           CURB                                                                      18.130        SYS 
  74  605-08354           CURB                                                                      19.380        SYS 
  75  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,215.210        SYS 
  76  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,096.000        SYS 
  77  615-06490           RIGHT OF WAY MARKER                                                        6.000        EACH 
  78  615-97672           TRASH RECEPTACLE                                                           9.000        EACH 
  79  621-06570           TOPSOIL                                                                  784.350        CYS 
  80  621-06570           TOPSOIL                                                                   85.130        CYS 
  81  621-06570           TOPSOIL                                                                  583.860        CYS 
  82  621-06575           SODDING, NURSERY                                                         465.330        SYS 
  83  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            748.340        CYS 
  84  622-04648           TREE GRATE                                                                 3.000        EACH 
  85  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   323.000        EACH 
  86  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      795.000        EACH 
  87  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                      168.000        EACH 
  88  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           6.000        EACH 
  89  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    53.000        EACH 
  90  622-05653           PLANT, GROUND COVER                                                    2,826.000        EACH 
  91  622-05654           PLANT, PERENNIAL                                                       8,048.000        EACH 
  92  622-05654           PLANT, PERENNIAL                                                         250.000        EACH 
  93  622-05655           PLANT, ROOT, TUBER, CORM, BULB                                           223.000        EACH 
  94  622-06573           IRRIGATION                                                                16.000        EACH 
  95  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  96  711-51035           STRUCTURAL STEEL                                                       3,796.600        LBS 
  97  712-03812           BENCH                                                                     13.000        EACH 
  98  712-03812           BENCH                                                                      3.000        EACH 
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  99  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN                                               8.000        LFT 
 100  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN                                              8.000        LFT 
 101  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          2,684.000        LFT 
 102  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             24.000        LFT 
 103  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    86.000        TON 
 104  715-09064           VIDEO INSPECTION FOR PIPE                                              2,724.000        LFT 
 105  720-02442           PIPE, PLUG EXISTING                                                        7.000        EACH 
 106  720-07309           TRENCH DRAIN                                                             276.000        LFT 
 107  720-07309           TRENCH DRAIN                                                              20.000        LFT 
 108  720-09079           INLET, HA5, MODIFIED                                                       3.000        EACH 
 109  720-44000           CASTING, ADJUST TO GRADE                                                  71.000        EACH 
 110  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
 111  720-45042           INLET, HA5                                                                 3.000        EACH 
 112  720-45145           INLET, J10, MODIFIED                                                       4.000        EACH 
 113  720-45250           CATCH BASIN, K10                                                          10.000        EACH 
 114  720-45270           PIPE CATCH BASIN, 18 IN                                                    8.000        EACH 
 115  720-45275           PIPE CATCH BASIN, 24 IN                                                    6.000        EACH 
 116  720-45410           MANHOLE, C4                                                                2.000        EACH 
 117  720-45510           MANHOLE, C4, MODIFIED                                                      7.000        EACH 
 118  720-90984           MANHOLE, C2                                                                6.000        EACH 
 119  720-91352           CATCH BASIN, F7                                                            1.000        EACH 
 120  720-97865           MANHOLE, C2, MODIFIED                                                      5.000        EACH 
 121  720-98687           CATCH BASIN, M10                                                           3.000        EACH 
 122  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 
 123  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 124  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          19,308.000        LFT 
 125  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   44.000        LFT 
 126  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
 127  801-06645           CONSTRUCTION SIGN, B                                                      44.000        EACH 
 128  801-06710           FLASHING ARROW SIGN                                                    2,919.000        DAY 
 129  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 130  801-07119           BARRICADE, III-B                                                         120.000        LFT 
 131  802-03896           BOLLARD                                                                   11.000        EACH 
 132  802-03896           BOLLARD                                                                   19.000        EACH 
 133  802-03896           BOLLARD                                                                   32.000        EACH 
 134  802-04314           SIGN                                                                       2.000        EACH 
 135  802-04314           SIGN                                                                       4.000        EACH 
 136  802-04314           SIGN                                                                      15.000        EACH 
 137  802-04314           SIGN                                                                      26.000        EACH 
 138  802-04314           SIGN                                                                      14.000        EACH 
 139  802-04314           SIGN                                                                      19.000        EACH 
 140  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        233.000        LFT 
 141  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         66.000        EACH 
 142  802-07060           SIGN, SHEET, RELOCATE                                                     46.000        EACH 
 143  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          474.000        SFT 
 144  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        52.000        SFT 
 145  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
 146  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 147  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
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 148  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 149  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 150  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 151  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 152  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 153  805-01842           HANDHOLE, SIGNAL                                                          26.000        EACH 
 154  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            7.000        EACH 
 155  805-02037           SIGNAL CANTILEVER STRUCTURE, MAST ARM 20FT                                 1.000        EACH 
 156  805-02037           SIGNAL CANTILEVER STRUCTURE, MAST ARM 20FT                                 2.000        EACH 
 157  805-02069           SIGNAL CANTILEVER STRUCTURE, MAST ARM 25FT                                 1.000        EACH 
 158  805-02069           SIGNAL CANTILEVER STRUCTURE, MAST ARM 25FT                                 1.000        EACH 
 159  805-02072           SIGNAL CANTILEVER STRUCTURE, MAST ARM 30FT                                 5.000        EACH 
 160  805-02072           SIGNAL CANTILEVER STRUCTURE, MAST ARM 30FT                                 1.000        EACH 
 161  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 
 162  805-02150           PEDESTRIAN SIGNAL HEAD, 18 IN                                             65.000        EACH 
 163  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                   890.000        LFT 
 164  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14 GA.                                  1,760.000        LFT 
 165  805-02855           SIGNAL SUPPORT FOUNDATION, 2FT 6 IN X 2FT 6 IN X 6FT                       7.000        EACH 
 166  805-04133           SIGNAL PEDESTAL, 12FT                                                      2.000        EACH 
 167  805-04757           SIGNAL                                                                     4.000        EACH 
 168  805-04952           CONTROLLER AND CABINET                                                     7.000        EACH 
 169  805-04973           CONDUIT                                                                   60.000        LFT 
 170  805-04973           CONDUIT                                                                  470.000        LFT 
 171  805-04973           CONDUIT                                                                  822.000        LFT 
 172  805-05870           SIGNAL SUPPORT FOUNDATION                                                  6.000        EACH 
 173  805-06101           FOUNDATION                                                                98.000        EACH 
 174  805-06101           FOUNDATION                                                                10.000        EACH 
 175  805-06362           SIGNAL AND LIGHTING COMBINATION POLE                                       1.000        EACH 
 176  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 177  805-08129           SIGNAL CABLE                                                             181.000        LFT 
 178  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 179  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                   8.000        EACH 
 180  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        35.000        EACH 
 181  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
 182  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
 183  805-78370           PEDESTRIAN PUSH BUTTON                                                    65.000        EACH 
 184  805-78445           SIGNAL SERVICE                                                             6.000        EACH 
 185  805-78467           SIGNAL CABLE, 3C 8GA                                                      53.000        LFT 
 186  805-78480           SIGNAL CABLE, 3C 14GA                                                    192.000        LFT 
 187  805-78485           SIGNAL CABLE, 5C 14GA                                                 26,374.000        LFT 
 188  805-78490           SIGNAL CABLE, 7C 14GA                                                    635.000        LFT 
 189  805-78495           SIGNAL CABLE, 9C 14GA                                                  1,516.000        LFT 
 190  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         539.000        LFT 
 191  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
 192  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     600.000        LFT 
 193  805-78900           PEDESTAL FOUNDATION, A                                                    27.000        EACH 
 194  805-78900           PEDESTAL FOUNDATION, A                                                    28.000        EACH 
 195  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          8.000        EACH 



 196  805-90005           SIGNAL PEDESTAL, 10 FT                                                    20.000        EACH 
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 197  805-90005           SIGNAL PEDESTAL, 10 FT                                                    28.000        EACH 
 198  805-90005           SIGNAL PEDESTAL, 10 FT                                                     3.000        EACH 
 199  805-90005           SIGNAL PEDESTAL, 10 FT                                                     2.000        EACH 
 200  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      4.000        EACH 
 201  805-95568           CONDUIT, PVC, 4 IN.                                                      720.000        LFT 
 202  805-95933           CURB PAINTING, YELLOW                                                    124.000        LFT 
 203  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 
 204  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
 205  807-04651           WIRE,                                                                    210.000        LFT 
 206  807-04651           WIRE,                                                                    175.000        LFT 
 207  807-04651           WIRE,                                                                    120.000        LFT 
 208  807-04651           WIRE,                                                                  1,400.000        LFT 
 209  807-04651           WIRE,                                                                  4,790.000        LFT 
 210  807-04651           WIRE,                                                                  2,400.000        LFT 
 211  807-04651           WIRE,                                                                  1,650.000        LFT 
 212  807-04651           WIRE,                                                                  1,300.000        LFT 
 213  807-04652           SERVICE POINT                                                              6.000        EACH 
 214  807-04652           SERVICE POINT                                                              1.000        EACH 
 215  807-04652           SERVICE POINT                                                              1.000        EACH 
 216  807-04866           LUMINAIRE                                                                 10.000        EACH 
 217  807-04866           LUMINAIRE                                                                 12.000        EACH 
 218  807-04866           LUMINAIRE                                                                  6.000        EACH 
 219  807-04866           LUMINAIRE                                                                 54.000        EACH 
 220  807-04866           LUMINAIRE                                                                 14.000        EACH 
 221  807-04866           LUMINAIRE                                                                 98.000        EACH 
 222  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       6,142.000        LFT 
 223  807-95600           WIRE, NO. 10 COPPER IN PLASTIC DUCT IN TRENCH, 4 1/C                     235.000        LFT 
 224  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN                                          84.000        LFT 
 225  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                       2,140.000        LFT 
 226  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          589.000        LFT 
 227  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       1,431.000        LFT 
 228  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         110.000        SYS 
 229  808-06368           TRANSVERSE MARKING, REMOVE                                             2,000.000        LFT 
 230  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 480.000        LFT 
 231  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,569.000        LFT 
 232  808-06716           LINE, REMOVE                                                           2,100.000        LFT 
 233  808-07591           LINE, EPOXY, SOLID, WHITE, 24 IN                                         350.000        LFT 
 234  808-74805           TRANSVERSE MARKING EPOXY,                                                 69.000        LFT 
 235  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                   4.000        EACH 
 236  808-74808           PAVEMENT MESSAGE MARKING, EPOXY, (ONLY)                                    1.000        EACH 
 237  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,552.000        LFT 
 238  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       782.000        LFT 
 239  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   9.000        EACH 
 240  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              3.000        EACH 
 241  808-75330           PAVEMENT MESSAGE MARKING THERMOPLASTIC, (PEDX)                             2.000        EACH 
 242  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
 243  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        148.000        LFT 
 244  808-96016           LINE, THERMOPLASTIC SOLID, YELLOW, 12 IN                                  59.000        LFT 
 245  808-97664           PAVEMENT MESSAGE MARKING THERMOPLASTIC, HANDICAP SYMBOL                    2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           16.000        EACH 
  11  203-02070           BORROW                                                                    50.000        CYS 
  12  203-08607           LINEAR GRADING                                                         1,000.000        LFT 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                              500.000        TON 
  14  601-02241           GUARDRAIL, REMOVE                                                      2,046.000        LFT 
  15  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  16  601-94690           GUARDRAIL END TREATMENT, MS                                                6.000        EACH 
  17  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,846.000        LFT 
  18  601-99132           GUARDRAIL TRANSITION, VH, 6FT-3 IN SPACING                                10.000        EACH 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  23  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         145.000        SYS 
  10  202-02279           CURB AND GUTTER, REMOVE                                                  453.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               341.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                     2,937.000        CYS 
  13  204-02290           SETTLEMENT PLATE                                                           2.000        EACH 
  14  205-03371           SEDIMENT, REMOVE                                                          25.000        CYS 
  15  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  16  205-06930           SPLASHPAD, RIPRAP                                                          6.500        TON 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.000        TON 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 
  19  205-06934           TEMPORARY MULCHING                                                        13.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,768.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  206-51817           SHEET PILING, STEEL                                                      912.000        SFT 
  23  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,583.000        SYS 
  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               39.000        CYS 
  25  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              470.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        884.000        TON 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              284.000        TON 
  28  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                            82.000        TON 
  29  304-07489           HMA PATCHING, TYPE A                                                      60.000        TON 
  30  402-07432           HMA SURFACE, TYPE A                                                      138.000        TON 
  31  402-07435           HMA INTERMEDIATE, TYPE A                                                 229.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      0.450        TON 
  33  601-98352           BICYCLE RAILING                                                          206.000        LFT 
  34  602-98036           BARRIER MAT, WEED                                                         79.000        SYS 
  35  604-07894           CURB RAMP, CONCRETE, A                                                    17.000        SYS 
  36  604-91404           SIDEWALK, CONCRETE, 5 IN                                                 367.000        SYS 
  37  604-91404           SIDEWALK, CONCRETE, 5 IN                                                   3.000        SYS 
  38  605-06120           CURB, CONCRETE                                                           138.000        LFT 
  39  605-06144           CURB AND GUTTER, A, CONCRETE                                             636.000        LFT 
  40  607-06175           GUTTER, CONCRETE, TYPE                                                   105.000        LFT 
  41  607-06175           GUTTER, CONCRETE, TYPE                                                    83.000        LFT 
  42  607-06175           GUTTER, CONCRETE, TYPE                                                    50.000        LFT 
  43  607-06175           GUTTER, CONCRETE, TYPE                                                   181.000        LFT 
  44  611-95728           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 8 IN.                            105.000        SYS 
  45  616-02320           GEOTEXTILES                                                            1,011.000        SYS 
  46  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  48  621-02770           EROSION CONTROL BLANKET                                                  290.000        SYS 
  49  621-06545           FERTILIZER                                                                 0.700        TON 
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  50  621-06554           SEED MIXTURE, U                                                          443.000        LBS 
  51  621-06557           SEED MIXTURE, T                                                          795.000        LBS 
  52  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  53  621-06567           WATER                                                                      4.100        kGAL 
  54  621-06575           SODDING, NURSERY                                                       1,024.000        SYS 
  55  621-07642           SOIL PREPARATION                                                          40.000        CYS 
  56  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             34.000        CYS 
  57  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      124.000        EACH 
  58  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      28.000        EACH 
  59  622-05654           PLANT, PERENNIAL                                                          56.000        EACH 
  60  625-09376           REVET MATTRESS, PVC COATED                                                48.000        CYS 
  61  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  62  711-05101           EDGING                                                                 2,817.000        LFT 
  63  715-01472           PIPE END SECTION, PRECAST CONCRETE, 18 IN                                  1.000        EACH 
  64  715-01765           PIPE END SECTION, PRECAST CONCRETE, 12 IN                                  3.000        EACH 
  65  715-06696           PIPE, PVC, 10 IN                                                          63.000        LFT 
  66  715-07729           PIPE, RCP, III, DO.3=75, 15 IN                                           174.000        LFT 
  67  715-07730           PIPE, RCP, III, DO.3=75, 18 IN                                           346.000        LFT 
  68  715-08071           PIPE, RCP, III, DO.3=75, 12 IN.                                          222.000        LFT 
  69  720-04682           INLET                                                                      2.000        EACH 
  70  720-45045           INLET, J10                                                                 2.000        EACH 
  71  720-45410           MANHOLE, C4                                                                1.000        EACH 
  72  720-96125           INLET, E                                                                   2.000        EACH 
  73  720-96422           INLET, A, MODIFIED                                                         9.000        EACH 
  74  731-93945           FACE PANELS, CONCRETE                                                  1,154.000        SFT 
  75  731-93946           WALL ERECTION                                                          1,154.000        SFT 
  76  731-93947           LEVELING PAD, CONCRETE                                                   138.000        LFT 
  77  731-93947           LEVELING PAD, CONCRETE                                                    61.000        LFT 
  78  732-08419           MODULAR BLOCK WALL                                                        50.200        SYS 
  79  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                              35.000        SYS 
  80  732-08421           MODULAR BLOCK WALL ERECTION                                               35.000        SYS 
  81  732-08421           MODULAR BLOCK WALL ERECTION                                               50.200        SYS 
  82  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  83  802-03896           BOLLARD                                                                    3.000        EACH 
  84  802-04314           SIGN                                                                       1.000        EACH 
  85  802-04314           SIGN                                                                      17.600        EACH 
  86  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         75.000        LFT 
  87  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.500        SFT 
  88  808-04767           LINE                                                                   1,500.000        LFT 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        750.000        TON 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,250.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     750.000        TON 
  15  304-07783           HMA PATCHING, TYPE D                                                   3,000.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           172,000.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      4,700.000        TON 
  19  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      8,400.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     45.000        TON 
  21  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  22  621-06559           MULCHED SEEDING, R                                                       800.000        SYS 
  23  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  24  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            530.000        LFT 
  25  718-06528           OUTLET PROTECTOR, 1                                                        5.000        EACH 
  26  718-06529           OUTLET PROTECTOR, 2                                                       53.000        EACH 
  27  718-06531           OUTLET PROTECTOR, 3                                                        5.000        EACH 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               6.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,700.000        LFT 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,700.000        LFT 
  32  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 20.000        LFT 
  33  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   20.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  35  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          3.000        EACH 
  38  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
  39  804-06771           DELINEATOR POST, FLEXIBLE                                                350.000        EACH 
  40  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  41  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  35,000.000        LFT 
  42  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                 37,000.000        LFT 
  43  808-10037           LINE, MULTI-COMP, SOLID, WHITE, 8 IN                                   3,650.000        LFT 
  44  808-10038           TRANSVERSE MKGS MULTI-COMP SOLID WHITE,                                1,000.000        LFT 
  45  808-10051           TRANSVERSE MKG MULTI-COMP,                                                20.000        LFT 
  46  808-10061           LINE, MULTI-COMPONENT, DOTTED, WHITE, 5 INCH,                          1,200.000        LFT 
  47  808-10066           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                3.000        EACH 
  48  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                2.000        EACH 
  49  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN                           6,800.000        LFT 
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          CALL ORDER   : 380                                              CONTRACT ID  : SRS-28962-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,050.000        EACH 
  51  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,050.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-30905-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02279           CURB AND GUTTER, REMOVE                                                   88.000        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                67.000        SYS 
  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           12.000        EACH 
  15  203-02070           BORROW                                                                   120.000        CYS 
  16  203-08607           LINEAR GRADING                                                         1,200.000        LFT 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              600.000        TON 
  18  303-07449           COMPACTED AGGREGATE, NO. 73                                              559.000        TON 
  19  304-07490           HMA PATCHING, TYPE B                                                     688.000        TON 
  20  305-60400           COMPACTED AGGREGATE FOR PATCHING                                         640.000        TON 
  21  306-08033           MILLING, ASPHALT, 1 IN                                                53,449.000        SYS 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             9,953.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                    1,131.000        SYS 
  24  306-08432           MILLING, APPROACH                                                      6,626.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,472.000        TON 
  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                4,557.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                     25.800        TON 
  29  601-92948           GUARDRAIL, ADJUST HEIGHT                                               2,786.000        LFT 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
  31  604-07897           CURB RAMP, CONCRETE, C                                                    29.000        SYS 
  32  604-07901           CURB RAMP, CONCRETE, G                                                     8.000        SYS 
  33  604-07902           CURB RAMP, CONCRETE, H                                                    30.000        SYS 
  34  605-06120           CURB, CONCRETE                                                             7.500        LFT 
  35  605-06140           CURB AND GUTTER, CONCRETE                                                 88.000        LFT 
  36  610-07487           HMA FOR APPROACHES, TYPE B                                               810.900        TON 
  37  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  38  621-06575           SODDING, NURSERY                                                          34.000        SYS 
  39  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  40  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  41  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  42  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,712.000        LFT 
  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,685.000        LFT 
  45  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  805-02328           SIGNAL CABLE, 1C 14GA                                                  2,660.000        LFT 
  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     950.000        LFT 
  49  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-30905-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          796.000        LFT 
  51  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         796.000        LFT 
  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              37,335.000        LFT 
  53  808-06716           LINE, REMOVE                                                           1,592.000        LFT 
  54  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,330.000        LFT 
  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             23,570.000        LFT 
  56  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       160.000        LFT 
  57  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  37.000        EACH 
  58  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             18.000        EACH 
  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              659.000        EACH 
  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      659.000        EACH 
  61  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        718.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 51 
 
          CALL ORDER   : 410                                              CONTRACT ID  : RS-32301-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 
  15  203-08607           LINEAR GRADING                                                            60.000        LFT 
  16  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,076.000        SYS 
  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               38.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,492.000        TON 
  20  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,678.000        TON 
  21  304-07490           HMA PATCHING, TYPE B                                                   9,845.000        TON 
  22  306-08043           MILLING, TRANSITION                                                      990.000        SYS 
  23  306-08432           MILLING, APPROACH                                                     12,473.000        SYS 
  24  306-08563           MILLING ASPHALT, 1 1/4 IN                                            115,398.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      9,478.000        TON 
  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               15,796.000        TON 
  28  402-07433           HMA SURFACE, TYPE B                                                      125.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 208.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                     72.300        TON 
  31  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  32  601-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 
  33  601-09238           HAND DIG GUARDRAIL POST HOLES                                             24.000        EACH 
  34  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 688.000        LFT 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  36  604-07897           CURB RAMP, CONCRETE, C                                                     2.700        SYS 
  37  610-07487           HMA FOR APPROACHES, TYPE B                                             2,350.000        TON 
  38  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            5.000        EACH 
  39  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  40  616-02320           GEOTEXTILES                                                                6.000        SYS 
  41  616-06451           RIPRAP, UNIFORM                                                            6.000        TON 
  42  621-06559           MULCHED SEEDING, R                                                       100.000        SYS 
  43  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  44  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                             58.000        LFT 
  45  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                     6.000        TON 
  46  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  47  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  48  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  49  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
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          CALL ORDER   : 410                                              CONTRACT ID  : RS-32301-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,330.000        LFT 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,330.000        LFT 
  52  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 52.000        LFT 
  53  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   52.000        LFT 
  54  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  57  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  58  804-06771           DELINEATOR POST, FLEXIBLE                                                 10.000        EACH 
  59  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14 GA.                                     81.000        LFT 
  60  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         300.000        LFT 
  61  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  62  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      24.000        LFT 
  63  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  64  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              84,320.000        LFT 
  65  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,430.000        LFT 
  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             25,959.000        LFT 
  67  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        52.000        LFT 
  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      756.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-32647-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              111.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  12  306-08043           MILLING, TRANSITION                                                      186.600        SYS 
  13  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       6.690        TON 
  14  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                           93,766.000        SYS 
  15  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  16  720-44010           CASTING, 1, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,946.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              60,278.000        LFT 
  22  808-06716           LINE, REMOVE                                                          75,234.000        LFT 
  23  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             7,414.000        LFT 
  24  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,178.000        LFT 
  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              398.000        EACH 
  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      398.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-32648-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  304-07490           HMA PATCHING, TYPE B                                                     500.000        TON 
  11  305-60400           COMPACTED AGGREGATE FOR PATCHING                                         100.000        TON 
  12  306-08043           MILLING, TRANSITION                                                      120.000        SYS 
  13  402-09325           ULTRATHIN BONDED WEARING COURSE                                      133,727.000        SYS 
  14  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      19.000        TON 
  15  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  16  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,036.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          480.000        LFT 
  22  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         480.000        LFT 
  23  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              78,977.000        LFT 
  24  808-06716           LINE, REMOVE                                                         135,068.000        LFT 
  25  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             6,032.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             49,099.000        LFT 
  27  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              921.000        EACH 
  28  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      921.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-33300-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         60.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     750.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  16  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               40.000        TON 
  17  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          173,900.000        SYS 
  18  615-06520           MONUMENT, RE-ESTABLISH                                                     7.000        EACH 
  19  628-09402           FIELD OFFICE, B                                                            3.000        MOS 
  20  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   3.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  22  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,000.000        LFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 
  26  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      7,600.000        LFT 
  27  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       98,100.000        LFT 
  28  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      51,800.000        LFT 
  29  808-06716           LINE, REMOVE                                                         157,500.000        LFT 
  30  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  31  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,030.000        EACH 
  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,030.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO ONLY SERVICE                                                         6.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  18  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  19  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  20  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  21  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  22  202-99187           FENCE, FARM FIELD, REMOVE                                              1,250.000        LFT 
  23  203-02000           EXCAVATION, COMMON                                                     2,177.000        CYS 
  24  203-02070           BORROW                                                                 3,382.000        CYS 
  25  205-03371           SEDIMENT, REMOVE                                                          86.700        CYS 
  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     31.500        TON 
  27  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         244.800        LFT 
  28  205-06936           TEMPORARY SEDIMENT TRAP                                                   95.000        TON 
  29  205-06937           TEMPORARY SILT FENCE                                                   2,600.000        LFT 
  30  205-06938           TEMPORARY SLOPE DRAIN                                                    120.000        LFT 
  31  205-06938           TEMPORARY SLOPE DRAIN                                                    200.000        LFT 
  32  205-09543           NO 2 STONE                                                               500.000        TON 
  33  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            7,123.600        SYS 
  34  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              447.400        CYS 
  35  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              790.000        CYS 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,324.600        TON 
  37  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,215.500        TON 
  38  303-01180           COMPACTED AGGREGATE, NO. 53                                              150.000        TON 
  39  306-08036           MILLING, ASPHALT, 2 IN                                                 7,307.600        SYS 
  40  306-08432           MILLING, APPROACH                                                        252.700        SYS 
  41  402-07433           HMA SURFACE, TYPE B                                                    1,027.700        TON 
  42  402-07438           HMA INTERMEDIATE, TYPE B                                               1,036.600        TON 
  43  402-07441           HMA BASE, TYPE B                                                       1,439.500        TON 
  44  406-05520           ASPHALT FOR TACK COAT                                                      2.960        TON 
  45  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 
  46  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  47  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  48  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  49  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
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  50  601-09238           HAND DIG GUARDRAIL POST HOLES                                              4.000        EACH 
  51  601-94689           GUARDRAIL END TREATMENT, OS                                               15.000        EACH 
  52  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   3,237.500        LFT 
  53  603-06040           FENCE, FARM FIELD, 47 IN                                                 285.000        LFT 
  54  610-07487           HMA FOR APPROACHES, TYPE B                                                20.700        TON 
  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  56  615-06490           RIGHT OF WAY MARKER                                                      105.000        EACH 
  57  615-06500           MONUMENT, A                                                                5.000        EACH 
  58  615-06505           MONUMENT, B                                                               10.000        EACH 
  59  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  60  616-02320           GEOTEXTILES                                                            1,717.400        SYS 
  61  616-05689           RIPRAP, CLASS 2                                                          309.800        TON 
  62  616-06405           RIPRAP, REVETMENT                                                         45.500        TON 
  63  616-06405           RIPRAP, REVETMENT                                                          2.800        TON 
  64  616-06406           RIPRAP, REVETMENT                                                         24.500        SYS 
  65  616-06451           RIPRAP, UNIFORM                                                          165.500        TON 
  66  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  67  621-02770           EROSION CONTROL BLANKET                                                9,411.100        SYS 
  68  621-06545           FERTILIZER                                                                 1.000        TON 
  69  621-06553           SEED MIXTURE, R                                                          331.200        LBS 
  70  621-06557           SEED MIXTURE, T                                                          294.000        LBS 
  71  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  72  621-06574           SODDING                                                                  350.000        SYS 
  73  621-06575           SODDING, NURSERY                                                          25.000        SYS 
  74  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       50.000        EACH 
  75  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                      6.000        EACH 
  76  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 19.000        EACH 
  77  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  78  628-09404           FIELD LABORATORY, A                                                        6.000        MOS 
  79  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  80  714-01366           STRUCTURE, PRECAST, REINFORCED CONCRETE                                   70.000        LFT 
  81  714-03028           STRUCTURE, PRECAST, RC, BOX SECTION 9FT X 6FT                            100.000        LFT 
  82  714-06277           STRUCTURE, PRECAST, RC, BOX SECTION 14FT X 8                              70.000        LFT 
  83  714-08514           WINGWALL                                                               2,636.900        SFT 
  84  714-10079           STRUCTURE, PRECAST REINFORCED CONCRETE BOX                                70.000        LFT 
  85  714-26713           STRUCTURE, PRECAST, RC, BOX SECTION 8FT X 7FT                             70.000        LFT 
  86  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                             40.000        LFT 
  87  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   633.600        TON 
  88  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  89  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  90  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  91  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
  92  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              43.000        EACH 
  93  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  94  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  801-07119           BARRICADE, III-B                                                         300.000        LFT 
  97  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  98  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,776.000        LFT 
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  99  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             29,304.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         351.000        SYS 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  202-92953           CURB AND GUTTER TURNOUT, REMOVE                                           42.000        SYS 
  11  203-02070           BORROW                                                                   250.000        CYS 
  12  203-08607           LINEAR GRADING                                                         1,096.000        LFT 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,500.000        LFT 
  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      14.000        CYS 
  15  211-06467           AGGREGATE FOR END BENT BACKFILL                                           12.000        CYS 
  16  302-07455           DENSE GRADED SUBBASE                                                      62.000        CYS 
  17  306-08043           MILLING, TRANSITION                                                      350.000        SYS 
  18  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  19  502-06329           PCCP, 12 IN                                                              158.000        SYS 
  20  503-03489           RETROFITTED TIE BARS                                                      72.000        EACH 
  21  503-05310           TERMINAL JOINT                                                            70.000        LFT 
  22  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  23  601-02241           GUARDRAIL, REMOVE                                                        456.000        LFT 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  25  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     800.000        LFT 
  26  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  27  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                251.000        SYS 
  28  610-07487           HMA FOR APPROACHES, TYPE B                                               308.000        TON 
  29  616-02320           GEOTEXTILES                                                              949.000        SYS 
  30  616-06405           RIPRAP, REVETMENT                                                        658.000        TON 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  32  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 
  33  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  34  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 67.200        CYS 
  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           122.000        EACH 
  36  703-06028           REINFORCING BARS                                                       8,566.000        LBS 
  37  703-06029           REINFORCING BARS, EPOXY COATED                                        69,055.000        LBS 
  38  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  616.000        EACH 
  39  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              188.000        CYS 
  40  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  41  706-51020           CONCRETE, C, RAILING                                                      30.600        CYS 
  42  707-05978           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                 3,165.000        SFT 
  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  44  711-02707           ANCHOR PLATE                                                              10.000        EACH 
  45  711-96500           TEMPORARY SUPPORT OF BENT CAPS                                        LUMP              LUMP 
  46  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  47  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,134.000        LFT 
  48  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,930.000        LFT 
  49  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
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  50  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 
  53  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        100.000        LFT 
  54  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                   780.000        LFT 
  55  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  56  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,428.000        LFT 
  57  808-06716           LINE, REMOVE                                                           1,713.000        LFT 
  58  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     532.000        LFT 
  59  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                    67.000        LFT 
  60  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               209.000        LFT 
  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                140.000        LFT 
  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 
  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       270.000        CYS 
  11  203-02070           BORROW                                                                   300.000        CYS 
  12  205-06936           TEMPORARY SEDIMENT TRAP                                                    5.000        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,370.000        LFT 
  14  206-51220           EXCAVATION, WET                                                           99.000        CYS 
  15  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      75.000        CYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,675.000        SYS 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                2.000        CYS 
  18  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               60.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        565.000        TON 
  20  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 
  21  402-07432           HMA SURFACE, TYPE A                                                      140.000        TON 
  22  402-07435           HMA INTERMEDIATE, TYPE A                                                 230.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                  1,620.000        SYS 
  24  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  25  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  26  601-08182           GUARDRAIL, THRIE BEAM                                                      6.250        LFT 
  27  601-08182           GUARDRAIL, THRIE BEAM                                                     65.630        LFT 
  28  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     168.750        LFT 
  29  603-06040           FENCE, FARM FIELD, 47 IN                                                 706.000        LFT 
  30  603-06052           FENCE GATE, FARM FIELD, 47 IN X 12FT                                       4.000        EACH 
  31  608-04395           AGGREGATE FOR SHOULDER DRAINS                                              5.000        TON 
  32  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               166.000        SYS 
  33  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  34  616-02320           GEOTEXTILES                                                               61.000        SYS 
  35  616-05688           RIPRAP, CLASS 1                                                           32.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  37  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,000.000        SYS 
  38  621-02770           EROSION CONTROL BLANKET                                                  340.000        SYS 
  39  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 
  40  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  41  701-09948           PILE SHOE, HP 10 X 42                                                     14.000        EACH 
  42  701-51190           PILE, STEEL H, HP 10 IN X 42                                             381.000        LFT 
  43  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 80.400        CYS 
  44  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           100.000        EACH 
  45  703-06028           REINFORCING BARS                                                       3,965.000        LBS 
  46  703-06029           REINFORCING BARS, EPOXY COATED                                        41,750.000        LBS 
  47  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   70.000        EACH 
  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              162.900        CYS 
  49  706-06344           RAILING, TS-1                                                            177.230        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 62 
 
          CALL ORDER   : 480                                              CONTRACT ID  : B -29759-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE WIDENING 
 
  50  706-06344           RAILING, TS-1                                                             16.520        LFT 
  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  52  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             38.000        LFT 
  53  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  54  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  55  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
  56  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  59  801-07119           BARRICADE, III-B                                                          72.000        LFT 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      26,813.000        SFT 
  10  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       4,576.000        SFT 
  11  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       4,547.000        SFT 
  12  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       3,843.000        SFT 
  13  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       3,843.000        SFT 
  14  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            26,183.000        SFT 
  15  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             4,576.000        SFT 
  16  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             4,547.000        SFT 
  17  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             3,843.000        SFT 
  18  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             3,843.000        SFT 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  21  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  22  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  23  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  24  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  25  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  29  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  32  801-92448           CONSTRUCTION SIGNS, MOBILE                                               900.000        DAY 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE                               1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  16  203-02000           EXCAVATION, COMMON                                                     7,830.000        CYS 
  17  203-02070           BORROW                                                                   835.000        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                          40.000        CYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     31.000        TON 
  20  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         278.000        LFT 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                   10.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                     440.000        LFT 
  23  205-06938           TEMPORARY SLOPE DRAIN                                                    204.000        LFT 
  24  205-09543           NO 2 STONE                                                               100.000        TON 
  25  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      85.000        CYS 
  26  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,920.000        SYS 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            360.000        SYS 
  28  211-06467           AGGREGATE FOR END BENT BACKFILL                                           38.000        CYS 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               29.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,050.000        TON 
  31  302-07455           DENSE GRADED SUBBASE                                                      50.000        CYS 
  32  402-07432           HMA SURFACE, TYPE A                                                      470.000        TON 
  33  402-07435           HMA INTERMEDIATE, TYPE A                                                 795.000        TON 
  34  406-05521           ASPHALT FOR TACK COAT                                                  5,685.000        SYS 
  35  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              2.000        EACH 
  36  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  37  601-06037           GUARDRAIL END TREATMENT, I                                                 7.000        EACH 
  38  601-06374           GUARDRAIL TRANSITION, TGS-1                                                8.000        EACH 
  39  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,607.000        LFT 
  40  605-06120           CURB, CONCRETE                                                            30.000        LFT 
  41  608-04395           AGGREGATE FOR SHOULDER DRAINS                                             10.000        TON 
  42  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               294.000        SYS 
  43  610-07486           HMA FOR APPROACHES, TYPE A                                                99.000        TON 
  44  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  45  615-06505           MONUMENT, B                                                                2.000        EACH 
  46  616-02320           GEOTEXTILES                                                            1,620.000        SYS 
  47  616-06405           RIPRAP, REVETMENT                                                      1,031.000        TON 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  49  621-06545           FERTILIZER                                                                 1.800        TON 
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  50  621-06553           SEED MIXTURE, R                                                          615.000        LBS 
  51  621-06557           SEED MIXTURE, T                                                          540.000        LBS 
  52  621-06565           MULCHING MATERIAL                                                         14.400        TON 
  53  621-06567           WATER                                                                      4.600        kGAL 
  54  621-06574           SODDING                                                                  650.000        SYS 
  55  621-06575           SODDING, NURSERY                                                         625.000        SYS 
  56  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 
  57  622-91786           SEEDLING                                                                  94.000        EACH 
  58  628-09401           FIELD OFFICE, A                                                           24.000        MOS 
  59  701-09682           PILE SHOE, HP 12 X 63                                                     16.000        EACH 
  60  701-51195           PILE, STEEL H, HP 12 IN X 53                                             760.000        LFT 
  61  703-06029           REINFORCING BARS, EPOXY COATED                                        37,976.000        LBS 
  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              136.600        CYS 
  63  706-06344           RAILING, TS-1                                                            250.000        LFT 
  64  707-07776           STRUCTURAL MEMBERS, CONCRETE BOX BEAM                                  1,332.000        LFT 
  65  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  66  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             58.000        LFT 
  67  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                            106.000        LFT 
  68  715-05407           PIPE, END BENT DRAIN, 6 IN                                               168.000        LFT 
  69  715-46010           PIPE END SECTION, 18 IN                                                    7.000        EACH 
  70  720-45030           INLET, E7                                                                  1.000        EACH 
  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               1.000        EACH 
  73  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  74  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  75  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.000        SFT 
  76  802-76055           SIGN POST, A                                                              14.000        LFT 
  77  808-06726           TRANSVERSE MARKING, PAINT,                                                20.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       389.000        CYS 
  10  203-02070           BORROW                                                                    49.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                     483.000        LFT 
  12  207-08263           SUBGRADE TREATMENT, TYPE IA                                              382.000        SYS 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            180.000        SYS 
  14  211-06467           AGGREGATE FOR END BENT BACKFILL                                           26.000        CYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               29.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        150.000        TON 
  17  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 
  18  306-08043           MILLING, TRANSITION                                                      370.000        SYS 
  19  402-07432           HMA SURFACE, TYPE A                                                      110.000        TON 
  20  402-07435           HMA INTERMEDIATE, TYPE A                                                  44.000        TON 
  21  402-07440           HMA BASE, TYPE A                                                          70.000        TON 
  22  406-05521           ASPHALT FOR TACK COAT                                                  1,161.000        SYS 
  23  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              3.000        EACH 
  24  601-07009           IMPACT ATTENUATOR, LS, W1, TL-1                                            1.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  26  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      68.750        LFT 
  27  605-52807           CURB AND GUTTER, COMBINED                                                125.000        LFT 
  28  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               164.000        SYS 
  29  610-07486           HMA FOR APPROACHES, TYPE A                                                50.000        TON 
  30  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  31  616-02320           GEOTEXTILES                                                              671.000        SYS 
  32  616-06405           RIPRAP, REVETMENT                                                        416.000        TON 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  34  621-02770           EROSION CONTROL BLANKET                                                  167.000        SYS 
  35  621-06545           FERTILIZER                                                                 0.100        TON 
  36  621-06557           SEED MIXTURE, T                                                           30.000        LBS 
  37  621-06560           MULCHED SEEDING, U                                                       266.000        SYS 
  38  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  39  621-06567           WATER                                                                      2.000        kGAL 
  40  621-06574           SODDING                                                                   73.000        SYS 
  41  621-06575           SODDING, NURSERY                                                         493.000        SYS 
  42  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  43  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 43.400        CYS 
  44  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  384.000        LBS 
  45  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           204.000        EACH 
  46  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 12.400        CYS 
  47  702-95467           ROADWAY DRAIN                                                              4.000        EACH 
  48  703-06028           REINFORCING BARS                                                       6,914.000        LBS 
  49  703-06029           REINFORCING BARS, EPOXY COATED                                        62,915.000        LBS 
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  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              172.700        CYS 
  51  706-06349           RAILING, TX                                                              269.000        LFT 
  52  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
  53  707-07776           STRUCTURAL MEMBERS, CONCRETE BOX BEAM                                    528.000        LFT 
  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  55  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                             46.000        LFT 
  56  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             10.000        LFT 
  57  715-05407           PIPE, END BENT DRAIN, 6 IN                                               100.000        LFT 
  58  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
  59  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  60  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  61  720-91051           INLET, A                                                                   2.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  66  801-07118           BARRICADE, III-A                                                          64.000        LFT 
  67  801-07119           BARRICADE, III-B                                                         128.000        LFT 
  68  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  69  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          544.000        LFT 
  70  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         900.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                     250.000        TON 
  13  306-08043           MILLING, TRANSITION                                                      200.000        SYS 
  14  402-07433           HMA SURFACE, TYPE B                                                    1,357.000        TON 
  15  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             100.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  17  628-09401           FIELD OFFICE, A                                                            3.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    ROADSIDE MAINTENANCE, HERBICIDE TREATMENT 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           2.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  624-92647           HERBICIDE TREATMENT                                                    1,728.000        ACRE 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   6  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
   7  623-05684           MOWING, CYCLE NO 5                                                         1.000        CYCL 
   8  623-06704           MOWING, CYCLE NO 6                                                         1.000        CYCL 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                          40.000        SYS 
  11  202-02279           CURB AND GUTTER, REMOVE                                                1,038.000        LFT 
  12  203-02020           EXCAVATION, UNCLASSIFIED                                                 494.000        CYS 
  13  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          10.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                     600.000        LFT 
  15  207-08262           SUBGRADE TREATMENT, TYPE I                                               779.000        SYS 
  16  210-08284           EMERGENCY                                                                  2.000        EACH 
  17  211-07454           STRUCTURAL BACKFILL                                                       39.000        CYS 
  18  402-07434           HMA SURFACE, TYPE C                                                       35.000        TON 
  19  402-07439           HMA INTERMEDIATE, TYPE C                                                  58.000        TON 
  20  402-07442           HMA BASE, TYPE C                                                         192.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  22  604-07894           CURB RAMP, CONCRETE, A                                                    72.000        SYS 
  23  604-91404           SIDEWALK, CONCRETE, 5 IN                                                 102.000        SYS 
  24  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,077.000        LFT 
  25  610-09108           PCCP FOR APPROACHES, 9 IN                                                200.000        SYS 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  27  621-06570           TOPSOIL                                                                    4.000        CYS 
  28  621-06575           SODDING, NURSERY                                                         572.000        SYS 
  29  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
  30  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN                                           14.000        LFT 
  31  715-05756           PIPE EXTENSION, CIRCULAR, 12 IN                                           23.000        LFT 
  32  715-06568           PIPE EXTENSION, CIRCULAR, 10 IN                                            9.000        LFT 
  33  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    6.000        EACH 
  34  720-45045           INLET, J10                                                                 6.000        EACH 
  35  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  36  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  802-04314           SIGN                                                                       4.000        EACH 
  39  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           6.000        EACH 
  40  805-01842           HANDHOLE, SIGNAL                                                          16.000        EACH 
  41  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          2,789.000        LFT 
  42  805-02037           SIGNAL CANTILEVER STRUCTURE, MAST ARM 20FT                                 2.000        EACH 
  43  805-02069           SIGNAL CANTILEVER STRUCTURE, MAST ARM 25FT                                 2.000        EACH 
  44  805-02072           SIGNAL CANTILEVER STRUCTURE, MAST ARM 30FT                                 3.000        EACH 
  45  805-02073           SIGNAL CANTILEVER STRUCTURE, MAST ARM 35FT                                 1.000        EACH 
  46  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
  47  805-02389           SIGNAL CABLE, 2C/14                                                    1,298.000        LFT 
  48  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     4.000        EACH 
  49  805-03985           DETECTOR CABLE 3C 20GA.                                                  464.000        LFT 
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  50  805-05698           SIGNAL SUPPORT FOUNDATION  2.5FT X 2.5FT X 7FT                             2.000        EACH 
  51  805-08487           TRAFFIC SIGNAL BACKPLATE                                                  16.000        EACH 
  52  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
  53  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 
  54  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         8.000        EACH 
  55  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  56  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
  57  805-78467           SIGNAL CABLE, 3C 8GA                                                     177.000        LFT 
  58  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    5,289.000        LFT 
  59  805-78480           SIGNAL CABLE, 3C 14GA                                                  3,114.000        LFT 
  60  805-78485           SIGNAL CABLE, 5C 14GA                                                  1,431.000        LFT 
  61  805-78490           SIGNAL CABLE, 7C 14GA                                                  1,518.000        LFT 
  62  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,029.000        LFT 
  63  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 
  64  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,701.000        LFT 
  65  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
  66  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     16.000        EACH 
  67  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         2.000        EACH 
  68  808-06368           TRANSVERSE MARKING, REMOVE                                               366.000        LFT 
  69  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 593.000        LFT 
  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,261.000        LFT 
  71  808-06716           LINE, REMOVE                                                           7,522.000        LFT 
  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,644.000        LFT 
  73  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       225.000        LFT 
  74  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       394.000        LFT 
  75  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  16.000        EACH 
  76  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              8.000        EACH 
  77  808-98796           LINE, THERMOPLASTIC DOTTED WHITE, 4 IN,  2FT  LINE, 4FT GAP               66.000        LFT 



 
 


