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          CALL ORDER   : 140                                              CONTRACT ID  : IR-33188-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   6  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
   7  623-05684           MOWING, CYCLE NO 5                                                         1.000        CYCL 
   8  623-06008           MOWING, CYCLE NO 7                                                         1.000        CYCL 
   9  623-06010           MOWING, CYCLE NO 9                                                         1.000        CYCL 
  10  623-06704           MOWING, CYCLE NO 6                                                         1.000        CYCL 
  11  623-06707           MOWING, CYCLE NO 8                                                         1.000        CYCL 
  12  623-06922           MOWING                                                                     1.000        CYCL 
  13  623-06922           MOWING                                                                     1.000        CYCL 
  14  623-06922           MOWING                                                                     1.000        CYCL 
  15  623-06922           MOWING                                                                     1.000        CYCL 
  16  623-06922           MOWING                                                                     1.000        CYCL 
  17  623-06922           MOWING                                                                     1.000        CYCL 
  18  623-06922           MOWING                                                                     1.000        CYCL 
  19  623-06922           MOWING                                                                     1.000        CYCL 
  20  623-06922           MOWING                                                                     1.000        CYCL 
  21  623-06922           MOWING                                                                     1.000        CYCL 
  22  623-06922           MOWING                                                                     1.000        CYCL 
  23  623-06922           MOWING                                                                     1.000        CYCL 
  24  623-06922           MOWING                                                                     1.000        CYCL 
  25  623-06922           MOWING                                                                     1.000        CYCL 
  26  623-06922           MOWING                                                                     1.000        CYCL 
  27  623-06922           MOWING                                                                     1.000        CYCL 
  28  623-06922           MOWING                                                                     1.000        CYCL 
  29  623-06922           MOWING                                                                     1.000        CYCL 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -29540-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 
  11  616-02320           GEOTEXTILES                                                              100.000        SYS 
  12  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 
  13  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  14  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -29624-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES, ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                     7,721.000        CYS 
  12  203-02070           BORROW                                                                 4,371.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    104.000        TON 
  14  205-06933           TEMP DITCH INLET PROTECTION                                                4.000        EACH 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                  180.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                  38,809.000        LFT 
  17  205-09543           NO 2 STONE                                                               215.000        TON 
  18  205-09543           NO 2 STONE                                                               217.000        TON 
  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      20.000        CYS 
  20  207-08266           SUBGRADE TREATMENT, TYPE III                                          53,300.000        SYS 
  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           20.000        CYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,065.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     16,714.000        TON 
  24  303-09533           COARSE AGGREGATE                                                       2,828.000        TON 
  25  303-93506           AGGREGATE, 2                                                              65.000        CYS 
  26  303-93506           AGGREGATE, 2                                                             105.000        CYS 
  27  402-07432           HMA SURFACE, TYPE A                                                    2,782.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                               3,832.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      8.500        TON 
  30  502-06457           PCCP, 9 IN                                                               357.000        SYS 
  31  502-06627           PCCP, 6 IN                                                                96.000        SYS 
  32  603-03829           FENCE                                                                  1,500.000        LFT 
  33  603-06052           FENCE GATE, FARM FIELD, 47 IN X 12FT                                       2.000        EACH 
  34  603-06060           FENCE, FARM FIELD, RESET                                                 500.000        LFT 
  35  603-06060           FENCE, FARM FIELD, RESET                                                 500.000        LFT 
  36  603-09066           FENCE, CHAIN LINK, PVC COATED, 72 IN                                     500.000        LFT 
  37  604-07894           CURB RAMP, CONCRETE, A                                                   125.000        SYS 
  38  616-02320           GEOTEXTILES                                                              294.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        151.000        TON 
  40  616-06451           RIPRAP, UNIFORM                                                           12.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-02770           EROSION CONTROL BLANKET                                                4,367.000        SYS 
  43  621-06545           FERTILIZER                                                                 4.100        TON 
  44  621-06553           SEED MIXTURE, R                                                        1,369.000        LBS 
  45  621-06565           MULCHING MATERIAL                                                         16.200        TON 
  46  621-06574           SODDING                                                                2,118.000        SYS 
  47  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                     150.000        EACH 
  48  622-05748           TIMBER                                                                    55.000        LFT 
  49  622-05748           TIMBER                                                                    52.000        LFT 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -29624-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES, ENHANCEMENT 
 
  50  628-09402           FIELD OFFICE, B                                                           26.000        MOS 
  51  701-04732           PILE                                                                      10.000        LFT 
  52  712-05098           TIMBER                                                                    14.000        EACH 
  53  712-05098           TIMBER                                                                     5.000        EACH 
  54  712-05098           TIMBER                                                                     6.000        EACH 
  55  712-05098           TIMBER                                                                     2.000        EACH 
  56  712-94080           TIMBER DECK                                                              393.000        SFT 
  57  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN                                       3.000        EACH 
  58  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,163.000        LFT 
  59  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                            120.000        LFT 
  60  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            180.000        LFT 
  61  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             26.000        LFT 
  62  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                             68.000        LFT 
  63  715-05407           PIPE, END BENT DRAIN, 6 IN                                                56.000        LFT 
  64  715-05597           PIPE EXTENSION, CIRCULAR, 24 IN                                            3.000        LFT 
  65  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN                                            3.000        LFT 
  66  715-46000           PIPE END SECTION, 12 IN                                                    7.000        EACH 
  67  715-46005           PIPE END SECTION, 15 IN                                                    8.000        EACH 
  68  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  69  715-46020           PIPE END SECTION, 24 IN                                                    5.000        EACH 
  70  715-46040           PIPE END SECTION, 36 IN                                                    1.000        EACH 
  71  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  72  720-45410           MANHOLE, C4                                                                2.000        EACH 
  73  801-03290           CONSTRUCTION SIGN, C                                                      30.000        EACH 
  74  801-03291           CONSTRUCTION SIGN, D                                                       8.000        EACH 
  75  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  77  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  78  802-03896           BOLLARD                                                                   30.000        EACH 
  79  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      606.000        LFT 
  80  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          356.000        SFT 
  81  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      10.000        EACH 
  82  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                      10.000        EACH 
  83  808-03115           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC (XING), 4 FT                     10.000        EACH 
  84  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         240.000        LFT 
  85  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         106.000        LFT 
  86  808-06609           PAVEMENT MESSAGE MARKING,                                                 10.000        EACH 
  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                400.000        LFT 
  88  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -29662-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT MILLRACE POWERHOUSE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   145.000        LFT 
  10  202-07553           REGULATED MATERIALS, REMOVE, Y                                           300.000        CYS 
  11  202-07554           REGULATED MATERIALS, TRANSPORT, Y                                        300.000        CYS 
  12  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                     300.000        CYS 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 9.000        SYS 
  14  202-91840           FENCE, CHAIN LINK, REMOVE                                                150.000        LFT 
  15  202-96022           CONCRETE FOUNDATION, REMOVE                                                8.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                       250.000        CYS 
  17  203-02070           BORROW                                                                   250.000        CYS 
  18  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      11.000        CYS 
  19  210-04181           BICYCLE RACK                                                               6.000        EACH 
  20  211-09266           STRUCTURAL BACKFILL, TYPE 3                                                7.000        CYS 
  21  302-06464           SUBBASE FOR PCCP                                                          62.000        CYS 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               250.000        SYS 
  23  402-07432           HMA SURFACE, TYPE A                                                       50.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  25  603-03829           FENCE                                                                    150.000        LFT 
  26  603-03829           FENCE                                                                    150.000        LFT 
  27  603-04244           GATE                                                                       5.000        EACH 
  28  603-97461           TEMP FENCE                                                               300.000        LFT 
  29  604-07092           BED COURSE MATERIAL                                                       62.000        TON 
  30  604-07569           PAVERS                                                                   555.000        SYS 
  31  604-95344           HANDRAIL, PEDESTRIAN                                                      15.000        LFT 
  32  615-97672           TRASH RECEPTACLE                                                           4.000        EACH 
  33  621-06554           SEED MIXTURE, U                                                           50.000        LBS 
  34  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           4.000        EACH 
  35  622-07529           SCULPTURE                                                             LUMP              LUMP 
  36  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  37  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  38  701-09556           PILE, HELICAL                                                              4.000        EACH 
  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            12.000        EACH 
  40  702-90915           CONCRETE, CLASS A                                                         10.400        CYS 
  41  703-06029           REINFORCING BARS, EPOXY COATED                                           683.000        LBS 
  42  709-07110           SEAL COAT, GRAFFITI RESISTANT                                            120.000        SFT 
  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  44  710-09158           PATCHING CONCRETE STRUCTURES                                           1,000.000        SFT 
  45  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 
  46  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 
  47  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 
  48  712-03812           BENCH                                                                      5.000        EACH 
  49  715-08394           TRASH RACK                                                                 1.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -29662-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT MILLRACE POWERHOUSE 
 
  50  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               5.000        EACH 
  51  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  52  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  53  805-96014           SAW CUT, FULL DEPTH                                                      120.000        LFT 
  54  807-02857           CIRCUIT BREAKER PANEL                                                      1.000        EACH 
  55  807-03802           LIGHT STANDARDS                                                            5.000        EACH 
  56  807-03802           LIGHT STANDARDS                                                            4.000        EACH 
  57  807-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                      250.000        LFT 
  58  807-95889           WIRE, NO. 10 COPPER, 1C                                                  600.000        LFT 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -29674-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                      14,120.000        SYS 
  11  202-02241           GUARDRAIL, REMOVE                                                        129.000        LFT 
  12  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-96133           PIPE, REMOVE                                                           1,785.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     8,175.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     99.000        TON 
  19  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         117.000        LFT 
  20  205-06934           TEMPORARY MULCHING                                                         2.400        TON 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                   42.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                     900.000        LFT 
  23  205-09543           NO 2 STONE                                                               100.000        TON 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                           20,513.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,719.200        SYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              473.200        CYS 
  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              637.800        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,870.200        TON 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,435.500        TON 
  30  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        324.400        TON 
  31  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      1,218.600        TON 
  32  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                2,052.400        TON 
  33  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                          973.200        TON 
  34  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        4,816.100        TON 
  35  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                           1,972.900        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                     17.890        TON 
  37  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               3.000        EACH 
  38  601-91198           GUARDRAIL POST, MODIFIED                                                  11.000        EACH 
  39  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  40  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     137.500        LFT 
  41  601-99106           GUARDRAIL, W BEAM, 3 FT 1.5 IN SPACING                                   212.500        LFT 
  42  610-07486           HMA FOR APPROACHES, TYPE A                                               277.300        TON 
  43  610-07487           HMA FOR APPROACHES, TYPE B                                             1,220.900        TON 
  44  610-08446           PCCP FOR APPROACHES, 6 IN                                                126.000        SYS 
  45  610-09108           PCCP FOR APPROACHES, 9 IN                                                 65.900        SYS 
  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 
  47  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 
  48  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 
  49  615-06505           MONUMENT, B                                                                6.000        EACH 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -29674-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  50  616-02320           GEOTEXTILES                                                              542.800        SYS 
  51  616-05688           RIPRAP, CLASS 1                                                          112.000        TON 
  52  616-06405           RIPRAP, REVETMENT                                                        143.200        TON 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  54  621-06545           FERTILIZER                                                                 1.400        TON 
  55  621-06553           SEED MIXTURE, R                                                          148.000        LBS 
  56  621-06565           MULCHING MATERIAL                                                          1.800        TON 
  57  621-06574           SODDING                                                                1,389.000        SYS 
  58  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  59  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  60  714-08514           WINGWALL                                                                 540.000        SFT 
  61  714-09726           HEADWALL                                                                  13.000        SFT 
  62  714-94664           STRUCTURE, PRECAST, RC, BOX SECTION 3FT X 3FT                             15.000        LFT 
  63  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                           8,200.000        LFT 
  64  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            489.000        LFT 
  65  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            141.000        LFT 
  66  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                             10.000        LFT 
  67  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            172.000        LFT 
  68  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            278.000        LFT 
  69  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            135.000        LFT 
  70  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            625.000        LFT 
  71  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                            558.000        LFT 
  72  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                            276.000        LFT 
  73  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                               142.000        LFT 
  74  715-09064           VIDEO INSPECTION FOR PIPE                                                530.000        LFT 
  75  715-46005           PIPE END SECTION, 15 IN                                                   32.000        EACH 
  76  715-46010           PIPE END SECTION, 18 IN                                                   18.000        EACH 
  77  715-46020           PIPE END SECTION, 24 IN                                                    4.000        EACH 
  78  718-06529           OUTLET PROTECTOR, 2                                                       18.000        EACH 
  79  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  80  718-52610           AGGREGATE FOR UNDERDRAINS                                                546.000        CYS 
  81  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             6,703.000        SYS 
  82  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
  83  720-45035           INLET, F7                                                                  1.000        EACH 
  84  720-45410           MANHOLE, C4                                                                3.000        EACH 
  85  720-91352           CATCH BASIN, F7                                                            3.000        EACH 
  86  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                           24.000        LFT 
  87  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  89  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     17,306.000        LFT 
  90  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 54.000        LFT 
  91  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 
  92  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  93  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  94  801-07118           BARRICADE, III-A                                                         144.000        LFT 
  95  801-07119           BARRICADE, III-B                                                         108.000        LFT 
  96  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        230.500        LFT 
  97  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         22.000        EACH 
  98  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN                           23.500        SFT 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -29674-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  99  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           87.000        SFT 
 100  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         63.000        SFT 
 101  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 448.000        LFT 
 102  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,480.000        LFT 
 103  808-06716           LINE, REMOVE                                                          17,629.000        LFT 
 104  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,826.000        LFT 
 105  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                 330.000        LFT 
 106  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        117.000        LFT 
 107  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        54.000        LFT 
 108  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   3.000        EACH 
 109  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        705.000        LFT 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -29859-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                     13.000        EACH 
  14  202-91840           FENCE, CHAIN LINK, REMOVE                                                172.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                     2,045.000        CYS 
  16  203-02070           BORROW                                                                   212.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     56.000        TON 
  19  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          60.000        LFT 
  20  205-06937           TEMPORARY SILT FENCE                                                   2,476.000        LFT 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,260.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            732.000        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                6.000        CYS 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                            5,263.000        TON 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             4,652.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                      590.000        SYS 
  27  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,881.000        TON 
  28  402-07433           HMA SURFACE, TYPE B                                                      734.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 470.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      5.100        TON 
  31  603-01932           FENCE, CHAIN LINK, 96 IN                                                 144.000        LFT 
  32  610-07486           HMA FOR APPROACHES, TYPE A                                               102.000        TON 
  33  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  34  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 
  35  615-06505           MONUMENT, B                                                                1.000        EACH 
  36  616-02320           GEOTEXTILES                                                              323.000        SYS 
  37  616-06451           RIPRAP, UNIFORM                                                          200.000        TON 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  39  621-01660           MULCHED SEEDING, LEGUME, 2                                             7,414.000        SYS 
  40  621-06545           FERTILIZER                                                                 1.000        TON 
  41  621-06567           WATER                                                                      5.000        kGAL 
  42  621-06574           SODDING                                                                1,106.000        SYS 
  43  621-06575           SODDING, NURSERY                                                       1,294.000        SYS 
  44  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  45  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  46  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             84.000        LFT 
  47  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
  48  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  3.000        EACH 
  49  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -29859-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVMENT 
 
  50  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     19,654.000        LFT 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,000.000        LFT 
  52  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  53  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07118           BARRICADE, III-A                                                         120.000        LFT 
  56  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,552.000        LFT 
  57  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        382.000        LFT 
  58  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                      4,874.000        LFT 
  59  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  60  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           95.000        SFT 
  61  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         21.000        SFT 
  62  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,874.000        LFT 
  63  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                40.000        LFT 
  64  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,124.000        LFT 
  65  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        66.000        LFT 
  66  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
  67  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
  68  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 
  69  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -30649-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT W/ NEW SIGNALS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  12  201-02245           TREE, 6 IN, REMOVE                                                        51.000        EACH 
  13  201-02250           TREE, 10 IN, REMOVE                                                        3.000        EACH 
  14  201-02255           TREE, 18 IN, REMOVE                                                        2.000        EACH 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  201-91010           TREE, 24 IN, REMOVE                                                        1.000        EACH 
  17  201-91011           TREE, 36 IN, REMOVE                                                        1.000        EACH 
  18  201-93091           TREE, 15 IN, REMOVE                                                        2.000        EACH 
  19  201-93898           TREE, 12 IN, REMOVE                                                       11.000        EACH 
  20  202-01502           LIGHT STANDARD, REMOVE                                                     2.000        EACH 
  21  202-02240           PAVEMENT REMOVAL                                                       4,139.000        SYS 
  22  202-02278           CURB, CONCRETE, REMOVE                                                 2,308.000        LFT 
  23  202-03875           CONCRETE STEPS, REMOVE                                                    12.000        EACH 
  24  202-04791           PARKING BARRIER, REMOVE                                                   12.000        EACH 
  25  202-51133           RAILING, REMOVE                                                          166.000        LFT 
  26  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,078.000        SYS 
  27  202-74035           SIGN, REMOVE                                                               2.000        EACH 
  28  202-90747           RETAINING WALL, REMOVE                                                   224.000        LFT 
  29  202-91385           INLET, REMOVE                                                              9.000        EACH 
  30  202-91707           LIGHT FIXTURE AND CONDUIT, REMOVE                                          1.000        EACH 
  31  202-91840           FENCE, CHAIN LINK, REMOVE                                                147.000        LFT 
  32  202-91922           STUMP, REMOVE                                                              2.000        EACH 
  33  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  34  202-96133           PIPE, REMOVE                                                             376.000        LFT 
  35  202-99187           FENCE, FARM FIELD, REMOVE                                                 61.000        LFT 
  36  203-02000           EXCAVATION, COMMON                                                     9,630.000        CYS 
  37  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          40.000        EACH 
  38  205-06935           TEMPORARY SEDIMENT BASIN                                                   2.000        EACH 
  39  205-06937           TEMPORARY SILT FENCE                                                     910.000        LFT 
  40  205-08594           FILTER SOCK                                                               90.000        LFT 
  41  205-09543           NO 2 STONE                                                               100.000        TON 
  42  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             53.000        SYS 
  43  207-08268           SUBGRADE TREATMENT, TYPE IV                                            6,380.000        SYS 
  44  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              871.000        CYS 
  45  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         64.000        TON 
  46  302-07455           DENSE GRADED SUBBASE                                                   1,064.000        CYS 
  47  302-08562           COARSE AGGREGATE, 8                                                       14.000        TON 
  48  304-07491           HMA PATCHING, TYPE C                                                      39.000        TON 
  49  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               179.000        SYS 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -30649-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT W/ NEW SIGNALS 
 
  50  402-07434           HMA SURFACE, TYPE C                                                       21.000        TON 
  51  502-06328           PCCP, 11 IN                                                            5,246.000        SYS 
  52  503-05240           D-1 CONTRACTION JOINT                                                  3,189.000        LFT 
  53  601-09155           IMPACT ATTENUATOR, CR2, W1, TL-3                                           2.000        EACH 
  54  604-07894           CURB RAMP, CONCRETE, A                                                    49.000        SYS 
  55  604-07901           CURB RAMP, CONCRETE, G                                                    38.000        SYS 
  56  604-07902           CURB RAMP, CONCRETE, H                                                     5.000        SYS 
  57  604-07904           CURB RAMP, CONCRETE, L                                                    20.000        SYS 
  58  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,607.000        SYS 
  59  605-06090           CURB, INTEGRAL, CONCRETE                                               2,538.000        LFT 
  60  605-06250           CENTER CURB, C, CONCRETE                                                 355.000        SYS 
  61  610-09108           PCCP FOR APPROACHES, 9 IN                                                 53.000        SYS 
  62  616-02320           GEOTEXTILES                                                               53.000        SYS 
  63  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 
  64  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  65  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,770.000        SYS 
  66  621-06570           TOPSOIL                                                                  229.000        CYS 
  67  621-06575           SODDING, NURSERY                                                       2,053.000        SYS 
  68  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                         59.000        LBS 
  69  621-09399           SEED MIXTURE, WET MESIC                                                   17.000        LBS 
  70  621-92968           SEED MIXTURE, WILD FLOWER                                                 21.000        LBS 
  71  622-05646           PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN                            9.000        EACH 
  72  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                     6.000        EACH 
  73  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  74  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN                                            231.000        LFT 
  75  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          1,249.000        LFT 
  76  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            249.000        LFT 
  77  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             89.000        LFT 
  78  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN                                          180.000        LFT 
  79  715-09064           VIDEO INSPECTION FOR PIPE                                              1,963.000        LFT 
  80  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
  81  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
  82  715-91361           PIPE, PVC, 6 IN                                                           90.000        LFT 
  83  720-01092           MANHOLE, J15, MODIFIED                                                    17.000        EACH 
  84  720-08241           MANHOLE, K15, MODIFIED                                                     2.000        EACH 
  85  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  86  720-45030           INLET, E7                                                                  2.000        EACH 
  87  720-45410           MANHOLE, C4                                                               11.000        EACH 
  88  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     13.000        EACH 
  89  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
  90  720-98174           INLET, B15                                                                11.000        EACH 
  91  720-98555           INLET, C15                                                                11.000        EACH 
  92  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 
  93  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  94  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  95  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,980.000        LFT 
  96  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  97  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  98  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -30649-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT W/ NEW SIGNALS 
 
  99  801-06710           FLASHING ARROW SIGN                                                       75.000        DAY 
 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 101  801-07119           BARRICADE, III-B                                                         168.000        LFT 
 102  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        231.000        LFT 
 103  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         84.000        LFT 
 104  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           91.000        SFT 
 105  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         83.000        SFT 
 106  804-76420           MARKER TYPE 3, (W59 L) WITH POST                                           2.000        EACH 
 107  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 108  805-01479           CONTROLLER CABINET FOUNDATION, P1, MODIFIED                                1.000        EACH 
 109  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
 110  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          2,292.000        LFT 
 111  805-02037           SIGNAL CANTILEVER STRUCTURE, MAST ARM 20FT                                 2.000        EACH 
 112  805-02069           SIGNAL CANTILEVER STRUCTURE, MAST ARM 25FT                                 1.000        EACH 
 113  805-02072           SIGNAL CANTILEVER STRUCTURE, MAST ARM 30FT                                 3.000        EACH 
 114  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 115  805-02150           PEDESTRIAN SIGNAL HEAD, 18 IN                                             12.000        EACH 
 116  805-02572           SIGNAL SUPPORT FOUNDATION, A                                               3.000        EACH 
 117  805-04808           PEDESTRIAN SIGNAL                                                          3.000        EACH 
 118  805-04973           CONDUIT                                                                  156.000        LFT 
 119  805-05870           SIGNAL SUPPORT FOUNDATION                                                  1.000        EACH 
 120  805-05870           SIGNAL SUPPORT FOUNDATION                                                  3.000        EACH 
 121  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 122  805-08129           SIGNAL CABLE                                                             143.000        LFT 
 123  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        20.000        EACH 
 124  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
 125  805-78370           PEDESTRIAN PUSH BUTTON                                                    12.000        EACH 
 126  805-78467           SIGNAL CABLE, 3C 8GA                                                      76.000        LFT 
 127  805-78485           SIGNAL CABLE, 5C 14GA                                                  4,725.000        LFT 
 128  805-78490           SIGNAL CABLE, 7C 14GA                                                  1,434.000        LFT 
 129  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,260.000        LFT 
 130  805-78746           PREFORMED LOOP DETECTORS                                               1,908.000        LFT 
 131  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
 132  805-86900           JUNCTION BOX                                                              21.000        EACH 
 133  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     12.000        EACH 
 134  805-94069           CONDUIT, STEEL, GALVANIZED, 1 IN                                         525.000        LFT 
 135  807-04651           WIRE,                                                                  2,570.000        LFT 
 136  807-06796           ELECTRIC                                                                   1.000        EACH 
 137  807-08612           HANDHOLE, RECTANGULAR                                                      2.000        EACH 
 138  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        1,051.000        LFT 
 139  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       1,417.000        LFT 
 140  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN                                          788.000        LFT 
 141  808-07310           TRANSVERSE MARKING EPOXY SOLID YELLOW                                     55.000        LFT 
 142  808-09038           TRANSVERSE MARKINGS EPOXY, SOLID, WHITE,                                 394.000        LFT 
 143  808-74805           TRANSVERSE MARKING EPOXY,                                                188.000        LFT 
 144  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                  18.000        EACH 
 145  808-94455           TRANSVERSE MARKING, EPOXY,                                               600.000        LFT 
 146  808-98000           LINE, EPOXY, SOLID, YELLOW, 8 IN                                         210.000        LFT 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -30740-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES, ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-96133           PIPE, REMOVE                                                              33.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                     3,818.000        CYS 
  14  203-02070           BORROW                                                                 1,035.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    205.000        TON 
  16  205-06933           TEMP DITCH INLET PROTECTION                                               10.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                   4,200.000        LFT 
  18  205-09543           NO 2 STONE                                                               300.000        TON 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                          10,956.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,780.000        SYS 
  21  207-08268           SUBGRADE TREATMENT, TYPE IV                                              343.000        SYS 
  22  210-03823           SHELTER, HOUSE                                                             1.000        EACH 
  23  210-04181           BICYCLE RACK                                                               8.000        EACH 
  24  210-09730           BOARDWALK                                                                320.000        LFT 
  25  210-97671           PICNIC TABLE                                                               4.000        EACH 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              323.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,282.000        TON 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              741.000        TON 
  29  305-09786           PCC BASE, 6 INCH                                                         151.000        SYS 
  30  402-07432           HMA SURFACE, TYPE A                                                      700.000        TON 
  31  402-07435           HMA INTERMEDIATE, TYPE A                                               1,400.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      2.700        TON 
  33  604-07569           PAVERS                                                                    46.000        SYS 
  34  604-07897           CURB RAMP, CONCRETE, C                                                    50.000        SYS 
  35  604-07903           CURB RAMP, CONCRETE, K                                                    11.000        SYS 
  36  604-44251           STEPS, CONCRETE                                                            8.000        CYS 
  37  605-06120           CURB, CONCRETE                                                           297.000        LFT 
  38  605-06140           CURB AND GUTTER, CONCRETE                                                192.000        LFT 
  39  605-92578           CURB WALK, CONCRETE                                                       41.000        SYS 
  40  610-07487           HMA FOR APPROACHES, TYPE B                                               490.000        TON 
  41  616-02320           GEOTEXTILES                                                              117.000        SYS 
  42  616-06405           RIPRAP, REVETMENT                                                         59.000        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  44  621-02770           EROSION CONTROL BLANKET                                                2,100.000        SYS 
  45  621-03909           SEED MIXTURE, NATIVE                                                  13,000.000        LBS 
  46  621-06560           MULCHED SEEDING, U                                                     5,000.000        SYS 
  47  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  48  621-09785           STRAW                                                                    100.000        LFT 
  49  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          27.000        EACH 
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  50  622-05654           PLANT, PERENNIAL                                                         258.000        EACH 
  51  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  52  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  53  701-04732           PILE                                                                   1,120.000        LFT 
  54  702-51015           CONCRETE, B, FOOTINGS                                                      1.200        CYS 
  55  703-06028           REINFORCING BARS                                                       1,169.000        LBS 
  56  706-04683           RAILING                                                                  180.000        LFT 
  57  712-03812           BENCH                                                                      2.000        EACH 
  58  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                            138.000        LFT 
  59  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             26.000        LFT 
  60  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN                                             64.000        LFT 
  61  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN                                              50.000        LFT 
  62  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                             56.000        LFT 
  63  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            145.000        LFT 
  64  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                            110.000        LFT 
  65  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN                                             376.000        LFT 
  66  715-06004           CONCRETE ANCHOR, 48 IN                                                     2.000        EACH 
  67  715-46000           PIPE END SECTION, 12 IN                                                   10.000        EACH 
  68  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  69  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  70  718-52610           AGGREGATE FOR UNDERDRAINS                                                 21.000        CYS 
  71  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               209.000        SYS 
  72  720-04682           INLET                                                                      2.000        EACH 
  73  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  74  720-45030           INLET, E7                                                                  1.000        EACH 
  75  720-45035           INLET, F7                                                                  4.000        EACH 
  76  732-08419           MODULAR BLOCK WALL                                                       130.000        SYS 
  77  732-08421           MODULAR BLOCK WALL ERECTION                                              130.000        SYS 
  78  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  79  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  80  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  82  801-07119           BARRICADE, III-B                                                          84.000        LFT 
  83  802-03896           BOLLARD                                                                    6.000        EACH 
  84  802-04314           SIGN                                                                       1.000        EACH 
  85  802-04314           SIGN                                                                       2.000        EACH 
  86  802-04314           SIGN                                                                       1.000        EACH 
  87  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      291.000        LFT 
  88  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          163.000        SFT 
  89  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        170.000        SFT 
  90  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        36.000        SFT 
  91  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  92  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    2.000        EACH 
  93  805-04757           SIGNAL                                                                     1.000        EACH 
  94  805-07767           SIGNAL CABLE, 12C 14GA                                                   345.000        LFT 
  95  805-08464           RADIO, INTERCONNECT                                                        1.000        EACH 
  96  805-09344           WIRELESS                                                                   2.000        EACH 
  97  805-09344           WIRELESS                                                                   2.000        EACH 
  98  805-09344           WIRELESS                                                                  24.000        EACH 
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  99  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 100  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         9.000        EACH 
 101  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
 102  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 103  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 104  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 105  805-78465           SIGNAL CABLE, 2C 8GA                                                     190.000        LFT 
 106  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                       40.000        LFT 
 107  805-78480           SIGNAL CABLE, 3C 14GA                                                    520.000        LFT 
 108  805-78485           SIGNAL CABLE, 5C 14GA                                                    570.000        LFT 
 109  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      40.000        LFT 
 110  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 111  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 
 112  805-96014           SAW CUT, FULL DEPTH                                                       92.000        LFT 
 113  805-97042           SIGNAL POLE, WOOD, 5, 35 FT                                                1.000        EACH 
 114  807-02778           LUMINAIRE MAST ARM, 5 FT                                                   1.000        EACH 
 115  807-02783           LUMINAIRE MAST ARM, 15 FT.                                                 2.000        EACH 
 116  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                          40.000        LFT 
 117  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 118  807-97289           LUMINAIRE HIGH PRESSURE SODIUM 250 WATT, 240 VOLTS                         3.000        EACH 
 119  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         564.000        LFT 
 120  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  98.000        LFT 
 121  808-06716           LINE, REMOVE                                                             540.000        LFT 
 122  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,607.000        LFT 
 123  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                480.000        LFT 
 124  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       220.000        LFT 
 125  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   4.000        EACH 
 126  808-97664           PAVEMENT MESSAGE MARKING THERMOPLASTIC, HANDICAP SYMBOL                    1.000        EACH 
 127  808-98875           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                         60.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                     7,472.000        CYS 
  11  203-02070           BORROW                                                                 3,700.000        CYS 
  12  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           3.000        EACH 
  13  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          62.000        EACH 
  14  205-06934           TEMPORARY MULCHING                                                         4.100        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                   8,460.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            937.000        SYS 
  18  207-08268           SUBGRADE TREATMENT, TYPE IV                                           11,100.000        SYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            6,029.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        230.000        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                              115.000        TON 
  22  303-07662           STONE                                                                    835.000        TON 
  23  304-07490           HMA PATCHING, TYPE B                                                      75.000        TON 
  24  306-08038           MILLING, ASPHALT, 4 IN                                                 9,039.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                      742.000        SYS 
  26  402-07433           HMA SURFACE, TYPE B                                                    1,435.000        TON 
  27  402-07438           HMA INTERMEDIATE, TYPE B                                               2,280.000        TON 
  28  402-07441           HMA BASE, TYPE B                                                       2,880.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 
  30  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  31  601-95344           HANDRAIL, PEDESTRIAN                                                     274.000        LFT 
  32  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       118.750        LFT 
  33  603-03829           FENCE                                                                  1,068.000        LFT 
  34  603-06065           FENCE, CHAIN LINK, RESET                                                  55.000        LFT 
  35  604-07897           CURB RAMP, CONCRETE, C                                                    18.000        SYS 
  36  604-07898           CURB RAMP, CONCRETE, D                                                     9.000        SYS 
  37  604-07901           CURB RAMP, CONCRETE, G                                                    12.000        SYS 
  38  604-91404           SIDEWALK, CONCRETE, 5 IN                                                 135.000        SYS 
  39  605-06120           CURB, CONCRETE                                                           216.000        LFT 
  40  605-06140           CURB AND GUTTER, CONCRETE                                             10,138.000        LFT 
  41  605-06145           CURB AND GUTTER, B, CONCRETE                                             143.000        LFT 
  42  610-07487           HMA FOR APPROACHES, TYPE B                                                78.000        TON 
  43  610-08446           PCCP FOR APPROACHES, 6 IN                                                502.000        SYS 
  44  610-09108           PCCP FOR APPROACHES, 9 IN                                                232.000        SYS 
  45  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           17.000        EACH 
  46  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 
  47  615-06505           MONUMENT, B                                                                2.000        EACH 
  48  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  49  616-02320           GEOTEXTILES                                                            2,524.000        SYS 
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  50  616-05689           RIPRAP, CLASS 2                                                           60.000        TON 
  51  616-06405           RIPRAP, REVETMENT                                                         24.000        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  53  621-06545           FERTILIZER                                                                 0.200        TON 
  54  621-06553           SEED MIXTURE, R                                                           65.000        LBS 
  55  621-06557           SEED MIXTURE, T                                                          109.000        LBS 
  56  621-06565           MULCHING MATERIAL                                                          0.800        TON 
  57  621-06567           WATER                                                                    470.000        kGAL 
  58  621-06575           SODDING, NURSERY                                                       9,297.000        SYS 
  59  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  60  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN                                       4.000        EACH 
  61  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                            449.000        LFT 
  62  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                             33.000        LFT 
  63  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                              5.000        LFT 
  64  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          1,534.000        LFT 
  65  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            510.000        LFT 
  66  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            392.000        LFT 
  67  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                          1,640.000        LFT 
  68  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                          1,511.000        LFT 
  69  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN                                             165.000        LFT 
  70  715-05335           PIPE, TYPE 2, DEFORMED, MIN AREA 5.1 SF                                  100.000        LFT 
  71  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    71.000        TON 
  72  720-01092           MANHOLE, J15, MODIFIED                                                    15.000        EACH 
  73  720-07301           INLET, TYPE HA                                                             2.000        EACH 
  74  720-08241           MANHOLE, K15, MODIFIED                                                     1.000        EACH 
  75  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  76  720-45035           INLET, F7                                                                  2.000        EACH 
  77  720-45265           PIPE CATCH BASIN, 15 IN                                                    2.000        EACH 
  78  720-94612           MANHOLE, K4                                                                1.000        EACH 
  79  720-95310           INLET, P12A, MODIFIED                                                      1.000        EACH 
  80  720-95409           MANHOLE, J4, MODIFIED                                                      5.000        EACH 
  81  720-95422           MANHOLE, J4                                                                7.000        EACH 
  82  720-98174           INLET, B15                                                                33.000        EACH 
  83  720-98555           INLET, C15                                                                11.000        EACH 
  84  732-04987           CONNECTION                                                                 4.000        EACH 
  85  732-08419           MODULAR BLOCK WALL                                                        39.000        SYS 
  86  732-08421           MODULAR BLOCK WALL ERECTION                                               39.000        SYS 
  87  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 
  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  89  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,200.000        LFT 
  90  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 
  91  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  93  801-07118           BARRICADE, III-A                                                          60.000        LFT 
  94  801-07119           BARRICADE, III-B                                                         192.000        LFT 
  95  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      575.000        LFT 
  96  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           98.000        SFT 
  97  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         28.000        SFT 
  98  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             30.000        LFT 
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  99  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    2,305.000        LFT 
 100  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         430.000        LFT 
 101  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
 102  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     215.000        LFT 
 103  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      1.000        EACH 
 104  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 150.000        LFT 
 105  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,750.000        LFT 
 106  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        165.000        LFT 
 107  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       195.000        LFT 
 108  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
 109  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
 110  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        950.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-04435           DELINEATOR POST, REMOVE                                                   40.000        EACH 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,060.000        TON 
  14  304-07783           HMA PATCHING, TYPE D                                                   2,400.000        TON 
  15  306-08036           MILLING, ASPHALT, 2 IN                                               212,000.000        SYS 
  16  306-08432           MILLING, APPROACH                                                        712.000        SYS 
  17  401-07349           QC/QA-HMA, 5, 70, SURFACE, 12.5 mm                                    23,320.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     56.000        TON 
  19  610-07788           HMA FOR APPROACHES, TYPE D                                               160.000        TON 
  20  619-91969           CLEAN UNDERDRAIN OUTLET                                                   46.000        EACH 
  21  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  22  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  23  715-01354           CLEAN EXISTING PIPE                                                   19,679.000        LFT 
  24  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  25  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  26  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,260.000        LFT 
  27  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN                            6,260.000        LFT 
  28  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  29  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 
  32  804-06771           DELINEATOR POST, FLEXIBLE                                                 40.000        EACH 
  33  808-74804           LINE, EPOXY, SOLID, WHITE, 6 IN                                       60,760.000        LFT 
  34  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                      15,190.000        LFT 
  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              760.000        EACH 
  36  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      760.000        EACH 
  37  808-96074           LINE, EPOXY, SOLID, YELLOW, 6 IN                                      60,760.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                    22,366.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     58.000        TON 
  17  205-06933           TEMP DITCH INLET PROTECTION                                                2.000        EACH 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  159.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,509.000        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                           37,328.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,858.000        SYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           15,543.000        CYS 
  23  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              221.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,434.000        TON 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                               51.000        TON 
  26  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           200.000        TON 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        310.000        TON 
  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,282.000        TON 
  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,824.000        TON 
  31  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                          931.000        TON 
  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                       10,102.000        TON 
  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                           4,139.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 
  35  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               1.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  37  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     318.750        LFT 
  38  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  12.000        SYS 
  39  605-52807           CURB AND GUTTER, COMBINED                                              6,909.000        LFT 
  40  607-92907           GUTTER CONCRETE, TURNOUT                                                  60.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                               865.000        TON 
  42  610-08446           PCCP FOR APPROACHES, 6 IN                                              2,023.000        SYS 
  43  610-09108           PCCP FOR APPROACHES, 9 IN                                                353.000        SYS 
  44  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  14.000        EACH 
  45  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  46  615-06490           RIGHT OF WAY MARKER                                                       38.000        EACH 
  47  615-06505           MONUMENT, B                                                               15.000        EACH 
  48  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  49  616-02320           GEOTEXTILES                                                              244.000        SYS 
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  50  616-06405           RIPRAP, REVETMENT                                                         21.000        TON 
  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  52  621-06545           FERTILIZER                                                                 1.000        TON 
  53  621-06553           SEED MIXTURE, R                                                          408.000        LBS 
  54  621-06557           SEED MIXTURE, T                                                          180.000        LBS 
  55  621-06565           MULCHING MATERIAL                                                          4.800        TON 
  56  621-06567           WATER                                                                     68.000        kGAL 
  57  621-06574           SODDING                                                                7,131.000        SYS 
  58  625-09373           GABIONS, METALLIC COATED                                                 242.000        CYS 
  59  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  60  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  61  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          14,281.000        LFT 
  62  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            610.000        LFT 
  63  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                            100.000        LFT 
  64  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                             63.000        LFT 
  65  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             70.000        LFT 
  66  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            702.000        LFT 
  67  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            559.000        LFT 
  68  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                          1,195.000        LFT 
  69  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                          1,845.000        LFT 
  70  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                            480.000        LFT 
  71  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            229.000        LFT 
  72  715-09064           VIDEO INSPECTION FOR PIPE                                              5,143.000        LFT 
  73  715-46005           PIPE END SECTION, 15 IN                                                   12.000        EACH 
  74  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  75  715-46030           PIPE END SECTION, 30 IN                                                    1.000        EACH 
  76  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 
  77  718-06529           OUTLET PROTECTOR, 2                                                        8.000        EACH 
  78  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  79  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,507.000        CYS 
  80  720-45030           INLET, E7                                                                  1.000        EACH 
  81  720-45035           INLET, F7                                                                  1.000        EACH 
  82  720-45075           INLET, R13                                                                 3.000        EACH 
  83  720-45410           MANHOLE, C4                                                               16.000        EACH 
  84  720-95422           MANHOLE, J4                                                                3.000        EACH 
  85  720-98174           INLET, B15                                                                17.000        EACH 
  86  720-98555           INLET, C15                                                                16.000        EACH 
  87  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
  89  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 
  90  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  91  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  93  801-07119           BARRICADE, III-B                                                         120.000        LFT 
  94  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        231.000        LFT 
  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           93.250        SFT 
  96  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN                           30.000        SFT 
  97  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          3.000        SFT 
  98  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              13,323.000        LFT 
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  99  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               595.000        LFT 
 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,904.000        LFT 
 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        88.000        LFT 
 102  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      244.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-04435           DELINEATOR POST, REMOVE                                                  500.000        EACH 
  13  203-08607           LINEAR GRADING                                                         8,500.000        LFT 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                           70,000.000        TON 
  15  304-07783           HMA PATCHING, TYPE D                                                   5,000.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           780,000.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                   11,500.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      7,250.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,200.000        TON 
  21  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                3,665.000        TON 
  22  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               10,323.000        TON 
  23  401-09530           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA                                7,500.000        TON 
  24  402-05494           HMA RUMBLE STRIPS                                                      2,500.000        LFT 
  25  402-08346           HMA PAVEMENT MIXTURES, WARRANTED                                      92,012.000        TON 
  26  402-08347           SMA PAVEMENT MIXTURES, WARRANTED                                      34,800.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                    600.000        TON 
  28  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              8.000        EACH 
  29  601-02241           GUARDRAIL, REMOVE                                                      3,250.000        LFT 
  30  601-06035           GUARDRAIL, RESET                                                       5,050.000        LFT 
  31  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                        10.000        EACH 
  32  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              3.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  34  601-94690           GUARDRAIL END TREATMENT, MS                                                6.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   3,250.000        LFT 
  36  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       387.500        LFT 
  37  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     328,500.000        LFT 
  38  610-07488           HMA FOR APPROACHES, TYPE C                                             1,600.000        TON 
  39  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  40  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  41  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  42  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  43  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     33,200.000        LFT 
  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,600.000        LFT 
  46  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 
  47  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
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  50  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE                    4,660.000        LFT 
  51  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      2,400.000        SFT 
  52  804-06771           DELINEATOR POST, FLEXIBLE                                                500.000        EACH 
  53  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          2,000.000        LFT 
  54  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
  55  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     925.000        LFT 
  56  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN                                       1,500.000        LFT 
  57  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        5,000.000        LFT 
  58  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              50,000.000        LFT 
  59  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             188,000.000        LFT 
  60  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  700.000        LFT 
  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            160,000.000        LFT 
  62  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                                800.000        LFT 
  63  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       220.000        LFT 
  64  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   4.000        EACH 
  65  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              4.000        EACH 
  66  808-75994           PRISMATIC REFLECTOR                                                      250.000        EACH 
  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            4,690.000        EACH 
  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    4,690.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         145.000        m2 
  11  202-02278           CURB, CONCRETE, REMOVE                                                    68.900        m 
  12  202-02637           PIPE, ABANDON AND GROUT                                                    6.000        m 
  13  202-74035           SIGN, REMOVE                                                              19.000        EACH 
  14  202-91385           INLET, REMOVE                                                              1.000        EACH 
  15  202-91840           FENCE, CHAIN LINK, REMOVE                                                160.200        m 
  16  202-96133           PIPE, REMOVE                                                              37.000        m 
  17  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 
  18  203-02000           EXCAVATION, COMMON                                                    15,698.000        m3 
  19  205-03371           SEDIMENT, REMOVE                                                           2.000        m3 
  20  205-06933           TEMP DITCH INLET PROTECTION                                                3.000        EACH 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                   44.000        Mg 
  22  205-06937           TEMPORARY SILT FENCE                                                     265.000        m 
  23  206-04301           SHEET PILING, STEEL, S=18.1                                              264.400        m2 
  24  206-93520           TEMPORARY SHEET PILING                                                   396.000        m2 
  25  207-08263           SUBGRADE TREATMENT, TYPE IA                                           17,620.500        m2 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,300.800        m2 
  27  211-07454           STRUCTURAL BACKFILL                                                    3,527.000        m3 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              586.300        Mg 
  29  304-07494           WIDENING WITH HMA, TYPE C                                                 80.200        Mg 
  30  306-08034           MILLING, ASPHALT, 38 mm                                                1,050.100        m2 
  31  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      1,440.200        Mg 
  32  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                2,323.300        Mg 
  33  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,806.900        Mg 
  34  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        2,892.700        Mg 
  35  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            3,030.600        Mg 
  36  402-07432           HMA SURFACE, TYPE A                                                      194.500        Mg 
  37  402-07435           HMA INTERMEDIATE, TYPE A                                                 323.800        Mg 
  38  402-07453           HMA FOR TEMPORARY PAVEMENT                                               554.300        Mg 
  39  406-05520           ASPHALT FOR TACK COAT                                                     31.800        Mg 
  40  604-07897           CURB RAMP, CONCRETE, C                                                    54.600        m2 
  41  604-07901           CURB RAMP, CONCRETE, G                                                    49.500        m2 
  42  604-07904           CURB RAMP, CONCRETE, L                                                    12.600        m2 
  43  605-06120           CURB, CONCRETE                                                           108.700        m 
  44  605-06121           CURB, CONCRETE, B                                                        287.200        m 
  45  605-06150           CURB AND GUTTER, C, CONCRETE                                           2,046.400        m 
  46  610-07486           HMA FOR APPROACHES, TYPE A                                               251.600        Mg 
  47  610-08446           PCCP FOR APPROACHES, 150 mm                                              833.300        m2 
  48  610-09108           PCCP FOR APPROACHES, 225 mm                                               62.300        m2 
  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  17.000        EACH 
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  50  615-06490           RIGHT OF WAY MARKER                                                       37.000        EACH 
  51  615-06505           MONUMENT, B                                                               16.000        EACH 
  52  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  53  616-02320           GEOTEXTILES                                                               38.000        m2 
  54  616-06405           RIPRAP, REVETMENT                                                         15.400        Mg 
  55  621-02770           EROSION CONTROL BLANKET                                                  240.000        m2 
  56  621-06567           WATER                                                                    147.300        kL 
  57  621-06575           SODDING, NURSERY                                                       8,181.600        m2 
  58  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  59  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           108.000        m 
  60  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         1,940.000        m 
  61  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           781.000        m 
  62  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           257.000        m 
  63  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           130.000        m 
  64  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           340.000        m 
  65  715-07667           CONCRETE ANCHOR, 900 mm                                                    1.000        EACH 
  66  715-08048           STORMWATER TREATMENT SYSTEM                                                1.000        EACH 
  67  715-09064           VIDEO INSPECTION FOR PIPE                                              1,609.000        m 
  68  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
  69  718-52610           AGGREGATE FOR UNDERDRAINS                                                438.400        m3 
  70  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,369.900        m2 
  71  720-08241           MANHOLE, K15, MODIFIED                                                     3.000        EACH 
  72  720-45030           INLET, E7                                                                  1.000        EACH 
  73  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  74  720-45410           MANHOLE, C4                                                               19.000        EACH 
  75  720-91050           MANHOLE, K7, MODIFIED                                                      1.000        EACH 
  76  720-93409           INLET, B15, MODIFIED                                                      10.000        EACH 
  77  720-93411           INLET, C15, MODIFIED                                                      27.000        EACH 
  78  720-94612           MANHOLE, K4                                                                7.000        EACH 
  79  720-95422           MANHOLE, J4                                                                9.000        EACH 
  80  720-98174           INLET, B15                                                                21.000        EACH 
  81  720-98555           INLET, C15                                                                 1.000        EACH 
  82  725-03133           CONCRETE FACING                                                           92.200        m2 
  83  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  84  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  85  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     4,224.000        m 
  86  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        1.000        EACH 
  87  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      1.000        EACH 
  88  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 
  89  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  90  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  92  801-07119           BARRICADE, III-B                                                          24.400        m 
  93  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  94  801-94295           SIGNAL HEAD, RELOCATE                                                      3.000        EACH 
  95  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        120.000        m 
  96  802-09838           SIGN, SHEET, WITH LEGEND 2.03mm                                           18.800        m2 
  97  802-09840           SIGN, SHEET, WITH LEGEND 2.54mm                                            4.300        m2 
  98  802-09842           SIGN, SHEET, WITH LEGEND 3.18mm                                            2.400        m2 
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  99  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 100  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
 101  805-02328           SIGNAL CABLE, 1C 14GA                                                  1,652.000        m 
 102  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm                                        5.000        EACH 
 103  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 104  805-78485           SIGNAL CABLE, 5C 14GA                                                    117.000        m 
 105  805-78490           SIGNAL CABLE, 7C 14GA                                                    242.000        m 
 106  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,058.000        m 
 107  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 
 108  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     579.000        m 
 109  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     13.000        EACH 
 110  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 
 111  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 
 112  807-02193           LIGHT STANDARD FOUNDATION, 915 mm DIAMETER X 2450 mm                       9.000        EACH 
 113  807-04243           DECORATIVE POSTS AND LIGHTING                                              9.000        EACH 
 114  807-06592           CONDUIT, STEEL, GALVANIZED, 50 mm                                        438.000        m 
 115  807-09637           WIRE, NO. 6 COPPER IN PLASTIC DUCT,                                       65.300        m 
 116  807-09638           WIRE, NO. 6 COPPER IN PLASTIC DUCT,                                      226.000        m 
 117  807-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED                                    85.000        m 
 118  807-86910           CONNECTOR KIT, UNFUSED                                                     9.000        EACH 
 119  807-86915           CONNECTOR KIT, FUSED                                                       9.000        EACH 
 120  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                26.000        EACH 
 121  807-86935           INSULATING LINK, WATERPROOFED                                             38.000        EACH 
 122  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100 mm                               245.000        m 
 123  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100 mm                                360.000        m 
 124  808-09506           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC,                                  4.000        EACH 
 125  808-74815           TRANSVERSE MARKING THERMOPLASTIC                                          48.000        m 
 126  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW 100 mm                               218.000        m 
 127  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW,100 mm                              1,758.000        m 
 128  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        70.000        m 
 129  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        95.000        m 
 130  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  16.000        EACH 
 131  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              9.000        EACH 
 132  808-92027           LINE, THERMO, SOLID, YELLOW, 200 mm                                      351.000        m 
 133  808-96016           LINE, THERMOPLASTIC SOLID, YELLOW, 300 mm                                 27.000        m 
 134  808-98796           LINE, THERMOPLASTIC DOTTED WHITE 100 mm                                   27.000        m 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -33056-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENVIRNMENTAL MITIGATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                         8.000        CYS 
   9  205-09543           NO 2 STONE                                                               100.000        TON 
  10  207-08266           SUBGRADE TREATMENT, TYPE III                                             135.000        SYS 
  11  402-07432           HMA SURFACE, TYPE A                                                       11.000        TON 
  12  402-07435           HMA INTERMEDIATE, TYPE A                                                  18.500        TON 
  13  402-07440           HMA BASE, TYPE A                                                          26.000        TON 
  14  616-02320           GEOTEXTILES                                                              317.000        SYS 
  15  616-05688           RIPRAP, CLASS 1                                                          130.000        TON 
  16  616-06451           RIPRAP, UNIFORM                                                          100.000        TON 
  17  616-07266           CIOR ROLL                                                                700.000        LFT 
  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  19  621-01597           EROSION CONTROL, MAT                                                     195.000        SYS 
  20  621-04258           SEED MIXTURE                                                              11.500        LBS 
  21  621-04258           SEED MIXTURE                                                              75.000        LBS 
  22  621-04258           SEED MIXTURE                                                               1.650        LBS 
  23  621-06565           MULCHING MATERIAL                                                          4.750        TON 
  24  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 44.000        EACH 
  25  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  26  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  27  714-26718           STRUCTURE, PRECAST, RC, BOX SECTION 10FT X 6FT                            40.000        LFT 
  28  715-02580           VALVE WITH BOX, RESTRAINED, BUTTERFLY,                                     1.000        EACH 
  29  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 
  30  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                          310.000        LFT 
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          CALL ORDER   : 370                                              CONTRACT ID  : SR -33065-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02241           GUARDRAIL, REMOVE                                                      1,177.000        LFT 
  12  203-02020           EXCAVATION, UNCLASSIFIED                                               5,842.000        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                1,415.000        SYS 
  14  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  15  211-02050           B BORROW                                                                 215.000        CYS 
  16  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,065.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        200.000        TON 
  18  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  19  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,177.000        LFT 
  20  616-02320           GEOTEXTILES                                                              372.000        SYS 
  21  616-05688           RIPRAP, CLASS 1                                                          194.000        TON 
  22  616-06451           RIPRAP, UNIFORM                                                           66.000        TON 
  23  616-06451           RIPRAP, UNIFORM                                                           66.000        TON 
  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  25  621-06559           MULCHED SEEDING, R                                                     2,000.000        SYS 
  26  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  27  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  28  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            32.000        EACH 
  29  702-90915           CONCRETE, CLASS A                                                          6.000        CYS 
  30  703-06028           REINFORCING BARS                                                         142.000        LBS 
  31  714-06572           STRUCTURE, PRECAST, RC, BOX SECTION 16FT X 8FT                           120.000        LFT 
  32  714-08514           WINGWALL                                                                 363.000        SFT 
  33  714-09726           HEADWALL                                                                  72.000        SFT 
  34  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  35  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  36  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 
  37  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  801-07118           BARRICADE, III-A                                                          40.000        LFT 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -33122-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  11  628-09402           FIELD OFFICE, B                                                            3.000        MOS 
  12  715-09324           GRATED BOX END SECTION 1, 3:1,MIN AREA46.1SF                               1.000        EACH 
  13  725-09303           PIPE LINER, THERMOPLASTIC, 52 SFT                                         70.000        LFT 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  804-06771           DELINEATOR POST, FLEXIBLE                                                  2.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-27475-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-02245           TREE, 6 IN, REMOVE                                                         3.000        EACH 
  15  201-91010           TREE, 24 IN, REMOVE                                                        2.000        EACH 
  16  202-02240           PAVEMENT REMOVAL                                                          65.000        SYS 
  17  202-02279           CURB AND GUTTER, REMOVE                                                   75.000        LFT 
  18  202-04890           WELL                                                                       4.000        EACH 
  19  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,915.000        SYS 
  20  202-74035           SIGN, REMOVE                                                              32.000        EACH 
  21  202-91385           INLET, REMOVE                                                              5.000        EACH 
  22  202-96128           GUTTER, CONCRETE, REMOVE                                               4,186.000        LFT 
  23  202-96133           PIPE, REMOVE                                                           1,086.000        LFT 
  24  203-02000           EXCAVATION, COMMON                                                     3,560.000        CYS 
  25  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          52.000        EACH 
  26  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          48.000        EACH 
  27  205-02459           EROSION CONTROL                                                       LUMP              LUMP 
  28  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  29  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      4.000        TON 
  30  205-06935           TEMPORARY SEDIMENT BASIN                                                   2.000        EACH 
  31  205-06937           TEMPORARY SILT FENCE                                                   1,464.000        LFT 
  32  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,445.000        SYS 
  33  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         14,101.000        SYS 
  34  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,377.000        CYS 
  35  303-01180           COMPACTED AGGREGATE, NO. 53                                              147.000        TON 
  36  304-07493           WIDENING WITH HMA, TYPE B                                              1,330.000        TON 
  37  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            22,155.000        SYS 
  38  306-08432           MILLING, APPROACH                                                      1,105.000        SYS 
  39  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,200.000        TON 
  40  402-07438           HMA INTERMEDIATE, TYPE B                                                 660.000        TON 
  41  402-07441           HMA BASE, TYPE B                                                       2,310.000        TON 
  42  406-05520           ASPHALT FOR TACK COAT                                                     87.800        TON 
  43  604-07900           CURB RAMP, CONCRETE, F                                                   146.000        SYS 
  44  604-07901           CURB RAMP, CONCRETE, G                                                    64.000        SYS 
  45  604-07902           CURB RAMP, CONCRETE, H                                                    29.000        SYS 
  46  604-91531           SIDEWALK, CONCRETE, 4 IN                                               3,528.000        SYS 
  47  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 291.000        SYS 
  48  605-52807           CURB AND GUTTER, COMBINED                                              8,875.000        LFT 
  49  607-06175           GUTTER, CONCRETE, TYPE                                                 1,342.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 34 
 
          CALL ORDER   : 400                                              CONTRACT ID  : RS-27475-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  610-07487           HMA FOR APPROACHES, TYPE B                                               360.000        TON 
  51  610-08446           PCCP FOR APPROACHES, 6 IN                                              2,335.000        SYS 
  52  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,006.000        SYS 
  53  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  21.000        EACH 
  54  615-06505           MONUMENT, B                                                                8.000        EACH 
  55  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  56  616-02320           GEOTEXTILES                                                               15.000        SYS 
  57  616-06451           RIPRAP, UNIFORM                                                           10.000        TON 
  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  59  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    2,825.000        SYS 
  60  621-06559           MULCHED SEEDING, R                                                     2,825.000        SYS 
  61  621-06575           SODDING, NURSERY                                                       9,220.000        SYS 
  62  622-05652           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN                            3.000        EACH 
  63  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  64  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  65  715-02630           SAFETY METAL END SECTION, 6:1, 24 IN                                       1.000        EACH 
  66  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             32.000        LFT 
  67  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          2,478.000        LFT 
  68  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            869.000        LFT 
  69  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            876.000        LFT 
  70  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            526.000        LFT 
  71  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   180.000        TON 
  72  715-09064           VIDEO INSPECTION FOR PIPE                                              2,931.000        LFT 
  73  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  74  720-01092           MANHOLE, J15, MODIFIED                                                    14.000        EACH 
  75  720-01355           INLET, CLEAN EXISTING                                                      5.000        EACH 
  76  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  77  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  78  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  79  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                  15.000        EACH 
  80  720-45260           PIPE CATCH BASIN, 12 IN                                                   51.000        EACH 
  81  720-93409           INLET, B15, MODIFIED                                                       2.000        EACH 
  82  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 
  83  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     24.000        EACH 
  84  720-97008           FIRE HYDRANT ASSEMBLY, RELOCATE                                            2.000        EACH 
  85  720-98136           FIRE HYDRANT, RESET                                                        5.000        EACH 
  86  720-98174           INLET, B15                                                                 1.000        EACH 
  87  720-98555           INLET, C15                                                                13.000        EACH 
  88  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  89  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,845.000        LFT 
  90  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,000.000        LFT 
  91  801-06640           CONSTRUCTION SIGN, A                                                      51.000        EACH 
  92  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  93  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  94  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  95  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  96  801-92448           CONSTRUCTION SIGNS, MOBILE                                               240.000        DAY 
  97  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      719.000        LFT 
  98  802-07125           SIGN, DOUBLE-FACED SHEET ENCAPSULATED LENS,                              169.000        SFT 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-27475-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  99  802-07127           SIGN, DOUBLE-FACED SHEET ENCAPSULATED LENS,                              155.000        SFT 
 100  805-95933           CURB PAINTING, YELLOW                                                    570.000        LFT 
 101  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,950.000        LFT 
 102  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  715.000        LFT 
 103  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           340.000        LFT 
 104  808-74815           TRANSVERSE MARKING THERMOPLASTIC                                         440.000        LFT 
 105  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,910.000        LFT 
 106  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        90.000        LFT 
 107  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               80.000        EACH 
 108  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       45.000        EACH 
 109  808-97664           PAVEMENT MESSAGE MARKING THERMOPLASTIC, HANDICAP SYMBOL                    3.000        EACH 
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          CALL ORDER   : 406                                              CONTRACT ID  : RS-29497-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  13  203-08607           LINEAR GRADING                                                           100.000        LFT 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,950.000        TON 
  15  304-07491           HMA PATCHING, TYPE C                                                   1,600.000        TON 
  16  306-08036           MILLING, ASPHALT, 2 IN                                               123,880.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    4,950.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      5,360.000        SYS 
  19  306-08595           MILLING ASPHALT, 3 1/2 IN                                             16,615.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     14,440.000        TON 
  22  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               13,500.000        TON 
  23  401-07380           QC/QA-HMA, 4, 70, INTERMEDIATE, 12.5 mm                                1,830.000        TON 
  24  401-09877           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm - SMA                                1,370.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     70.000        TON 
  26  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  28  610-07488           HMA FOR APPROACHES, TYPE C                                               980.000        TON 
  29  615-06527           MONUMENT, SECTION CORNER                                                   9.000        EACH 
  30  628-09403           FIELD OFFICE, C                                                            6.000        MOS 
  31  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  32  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,690.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,340.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  36  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          3,430.000        LFT 
  39  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
  40  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,113.000        LFT 
  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 710.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              65,020.000        LFT 
  43  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  940.000        LFT 
  44  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             7,282.000        LFT 
  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,930.000        LFT 
  46  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                 220.000        LFT 
  47  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        172.000        LFT 
  48  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       200.000        LFT 
  49  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  12.000        EACH 
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          CALL ORDER   : 406                                              CONTRACT ID  : RS-29497-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              8.000        EACH 
  51  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            4.000        EACH 
  52  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              372.000        EACH 
  53  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      372.000        EACH 
  54  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        970.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : RS-29820-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                          36.000        SYS 
  13  202-02278           CURB, CONCRETE, REMOVE                                                 1,425.000        LFT 
  14  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 
  15  202-03875           CONCRETE STEPS, REMOVE                                                     2.000        EACH 
  16  202-04997           RAILROAD                                                              LUMP              LUMP 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                                20.000        SYS 
  18  202-91385           INLET, REMOVE                                                              3.000        EACH 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             90.000        SYS 
  20  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              819.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        410.000        TON 
  22  303-07449           COMPACTED AGGREGATE, NO. 73                                              113.000        TON 
  23  304-07490           HMA PATCHING, TYPE B                                                   2,500.000        TON 
  24  304-07490           HMA PATCHING, TYPE B                                                     255.000        TON 
  25  306-08036           MILLING, ASPHALT, 2 IN                                                11,490.000        SYS 
  26  306-08432           MILLING, APPROACH                                                      1,990.000        SYS 
  27  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                     1,270.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  29  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               4.000        EACH 
  30  601-06035           GUARDRAIL, RESET                                                          12.000        LFT 
  31  601-09238           HAND DIG GUARDRAIL POST HOLES                                             22.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      13.000        LFT 
  33  604-06070           SIDEWALK, CONCRETE                                                        35.000        SYS 
  34  604-07896           CURB RAMP, CONCRETE, B                                                    20.000        SYS 
  35  604-07897           CURB RAMP, CONCRETE, C                                                    45.000        SYS 
  36  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 
  37  604-07902           CURB RAMP, CONCRETE, H                                                    15.000        SYS 
  38  605-06120           CURB, CONCRETE                                                         1,440.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                               255.000        TON 
  40  615-06505           MONUMENT, B                                                                5.000        EACH 
  41  616-02320           GEOTEXTILES                                                                2.000        SYS 
  42  616-03472           RIPRAP, REVEMENT 18 IN.                                                    2.000        TON 
  43  621-06567           WATER                                                                      2.000        kGAL 
  44  621-06575           SODDING, NURSERY                                                         320.000        SYS 
  45  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  47  702-90915           CONCRETE, CLASS A                                                         25.000        CYS 
  48  715-04555           PIPE END SECTION, MIN. AREA 5.1 SF                                         1.000        EACH 
  49  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN                                            585.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : RS-29820-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                           2,010.000        LFT 
  51  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            855.000        LFT 
  52  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            485.000        LFT 
  53  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN                                              20.000        LFT 
  54  715-05335           PIPE, TYPE 2, DEFORMED, MIN AREA 5.1 SF                                  255.000        LFT 
  55  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                 1,240.000        TON 
  56  715-09064           VIDEO INSPECTION FOR PIPE                                              2,170.000        LFT 
  57  718-06526           HMA FOR UNDERDRAINS                                                      550.000        TON 
  58  718-52610           AGGREGATE FOR UNDERDRAINS                                                190.000        CYS 
  59  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,390.000        SYS 
  60  720-09079           INLET, HA5, MODIFIED                                                       3.000        EACH 
  61  720-45015           INLET, A8                                                                  2.000        EACH 
  62  720-45410           MANHOLE, C4                                                                7.000        EACH 
  63  720-94612           MANHOLE, K4                                                                1.000        EACH 
  64  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
  65  720-98174           INLET, B15                                                                 7.000        EACH 
  66  720-98555           INLET, C15                                                                 1.000        EACH 
  67  801-01506           TEMPORARY PAVEMENT MESSAGE MARKINGS, (RXR)                                 2.000        EACH 
  68  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        360.000        LFT 
  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             360.000        LFT 
  71  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 
  72  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   50.000        LFT 
  73  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         50.000        LFT 
  76  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  77  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,895.000        LFT 
  78  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               205.000        LFT 
  79  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,965.000        LFT 
  80  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 
  81  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       650.000        LFT 
  82  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            2.000        EACH 
  83  808-97664           PAVEMENT MESSAGE MARKING THERMOPLASTIC, HANDICAP SYMBOL                    4.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-30031-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,445.000        TON 
  14  306-08036           MILLING, ASPHALT, 2 IN                                                88,835.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                      340.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      8,400.000        SYS 
  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,330.000        TON 
  18  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               12,215.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     45.000        TON 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                             1,850.000        TON 
  21  615-06527           MONUMENT, SECTION CORNER                                                  14.000        EACH 
  22  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  23  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  24  715-04618           SAFETY METAL END SECTION, 6:1, 30 IN                                       2.000        EACH 
  25  715-08655           PIPE END SECTION, 72 IN                                                    2.000        EACH 
  26  725-06870           PIPE LINER, THERMOPLASTIC, 30 IN                                          80.000        LFT 
  27  725-06876           PIPE LINER, THERMOPLASTIC, 72 IN                                          95.000        LFT 
  28  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  29  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     13,325.000        LFT 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,665.000        LFT 
  31  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 
  34  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              62,855.000        LFT 
  35  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            31,430.000        LFT 
  36  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             22,240.000        LFT 
  37  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              785.000        EACH 
  38  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      785.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-30075-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  14  203-08607           LINEAR GRADING                                                           200.000        LFT 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,442.000        TON 
  16  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  17  304-07493           WIDENING WITH HMA, TYPE B                                                206.000        TON 
  18  306-08042           MILLING, SCARIFICATION/PROFILE                                       157,725.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                      640.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     10,430.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    17,350.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     40.000        TON 
  24  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  26  610-07487           HMA FOR APPROACHES, TYPE B                                             1,330.000        TON 
  27  615-06527           MONUMENT, SECTION CORNER                                                  14.000        EACH 
  28  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  29  628-09405           FIELD LABORATORY, B                                                        6.000        MOS 
  30  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  31  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN.                                      2.000        EACH 
  32  715-03321           SAFETY METAL END SECTION, 6:1, 12 IN.                                      2.000        EACH 
  33  725-06865           PIPE LINER, THERMOPLASTIC, 12 IN.                                         40.000        LFT 
  34  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN.                                         60.000        LFT 
  35  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,112.000        LFT 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,112.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 
  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             116,928.000        LFT 
  42  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            14,398.000        LFT 
  43  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,280.000        LFT 
  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              761.000        EACH 
  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      761.000        EACH 
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          CALL ORDER   : 434                                              CONTRACT ID  : RS-30078-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               130.000        SYS 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            6.000        EACH 
  14  203-08607           LINEAR GRADING                                                           400.000        LFT 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,300.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  17  306-08036           MILLING, ASPHALT, 2 IN                                                73,700.000        SYS 
  18  306-08042           MILLING, SCARIFICATION/PROFILE                                         5,200.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    4,500.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     12,500.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,300.000        TON 
  23  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                8,600.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     45.000        TON 
  25  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  26  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  27  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                             10.000        EACH 
  28  601-02241           GUARDRAIL, REMOVE                                                     11,312.500        LFT 
  29  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               2.000        EACH 
  30  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              4.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                  11,312.500        LFT 
  33  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 
  34  604-07900           CURB RAMP, CONCRETE, F                                                    57.200        SYS 
  35  604-07902           CURB RAMP, CONCRETE, H                                                    12.600        SYS 
  36  604-07904           CURB RAMP, CONCRETE, L                                                     9.300        SYS 
  37  604-91404           SIDEWALK, CONCRETE, 5 IN                                                  70.000        SYS 
  38  605-02278           CURB, CONCRETE, REMOVE                                                 1,850.000        LFT 
  39  605-06120           CURB, CONCRETE                                                         1,850.000        LFT 
  40  610-07488           HMA FOR APPROACHES, TYPE C                                             1,900.000        TON 
  41  621-06574           SODDING                                                                  100.000        SYS 
  42  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  43  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  44  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  45  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  46  720-44000           CASTING, ADJUST TO GRADE                                                  30.000        EACH 
  47  720-44020           CASTING, 3, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
  48  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
  49  720-96995           CLEAN INLET                                                               15.000        EACH 
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          CALL ORDER   : 434                                              CONTRACT ID  : RS-30078-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  51  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  52  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,550.000        LFT 
  53  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,300.000        LFT 
  54  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  55  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  58  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   6.000        EACH 
  59  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          1,900.000        LFT 
  60  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  61  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     640.000        LFT 
  62  805-95933           CURB PAINTING, YELLOW                                                  2,700.000        LFT 
  63  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,000.000        LFT 
  64  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              66,800.000        LFT 
  65  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,500.000        LFT 
  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             28,600.000        LFT 
  67  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        410.000        LFT 
  68  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       520.000        LFT 
  69  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       580.000        LFT 
  70  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  10.000        EACH 
  71  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              8.000        EACH 
  72  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            2.000        EACH 
  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              685.000        EACH 
  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      685.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-30338-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          14.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02772           CASTING, REMOVE                                                            3.000        EACH 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            7.000        EACH 
  14  202-94749           CURB, ASPHALT, REMOVE                                                    260.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                       330.000        CYS 
  16  203-08607           LINEAR GRADING                                                           500.000        LFT 
  17  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,185.000        SYS 
  18  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,860.000        TON 
  19  304-07783           HMA PATCHING, TYPE D                                                   3,500.000        TON 
  20  306-08033           MILLING, ASPHALT, 1 IN                                               105,720.000        SYS 
  21  306-08043           MILLING, TRANSITION                                                   15,630.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      9,640.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               14,540.000        TON 
  25  401-09530           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA                                8,720.000        TON 
  26  402-07786           HMA BASE, TYPE D                                                         390.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                     54.000        TON 
  28  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  29  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              1.000        EACH 
  30  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         87.500        LFT 
  31  601-02241           GUARDRAIL, REMOVE                                                      1,815.000        LFT 
  32  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              3.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,781.250        LFT 
  35  601-99106           GUARDRAIL, W BEAM, 3 FT 1.5 IN SPACING                                    50.000        LFT 
  36  605-05523           CURB, HMA                                                                260.000        LFT 
  37  610-07788           HMA FOR APPROACHES, TYPE D                                             1,460.000        TON 
  38  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             8.200        TON 
  39  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  40  612-60410           DRILLED HOLE FOR UNDERSEAL                                               144.000        EACH 
  41  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  42  628-09403           FIELD OFFICE, C                                                            7.000        MOS 
  43  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 
  44  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  45  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  46  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  47  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,880.000        LFT 
  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,940.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 45 
 
          CALL ORDER   : 450                                              CONTRACT ID  : RS-30338-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  51  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          3,842.000        LFT 
  54  805-78746           PREFORMED LOOP DETECTORS                                                 800.000        LFT 
  55  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  56  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,218.000        LFT 
  57  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               7,600.000        LFT 
  58  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              34,971.000        LFT 
  59  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  170.000        LFT 
  60  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             33,776.000        LFT 
  61  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        114.000        LFT 
  62  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       201.000        LFT 
  63  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
  64  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,315.000        EACH 
  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,315.000        EACH 
  67  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                      1,352.000        LFT 
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          CALL ORDER   : 460                                              CONTRACT ID  : RS-30594-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            7.000        EACH 
  14  203-08607           LINEAR GRADING                                                           400.000        LFT 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,000.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN                                                94,000.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    1,400.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      4,700.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    10,300.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     25.000        TON 
  23  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               2.000        EACH 
  24  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  26  610-07488           HMA FOR APPROACHES, TYPE C                                               510.000        TON 
  27  615-06527           MONUMENT, SECTION CORNER                                                   7.000        EACH 
  28  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  29  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  30  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,600.000        LFT 
  33  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN                            3,600.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  808-75140           PAVEMENT MESSAGE MARKING, PAINT, (R X R)                                   4.000        EACH 
  37  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              72,000.000        LFT 
  38  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            30,300.000        LFT 
  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,500.000        LFT 
  40  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       200.000        LFT 
  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              520.000        EACH 
  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      520.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : RS-30760-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                         20.000        LFT 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,150.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                     500.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           175,390.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    1,200.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      6,200.000        SYS 
  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     14,500.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     42.000        TON 
  20  610-07486           HMA FOR APPROACHES, TYPE A                                               500.000        TON 
  21  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  22  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  23  720-06525           CASTING, ADJUST TO GRADE, MONUMENT                                         2.000        EACH 
  24  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 
  25  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN                                          40.000        LFT 
  26  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     26,845.000        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          26,845.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         470.000        LFT 
  32  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             106,700.000        LFT 
  33  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            11,500.000        LFT 
  34  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             15,600.000        LFT 
  35  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       130.000        LFT 
  36  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              790.000        EACH 
  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      790.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : RS-30783-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO ONLY SERVICE                                                         6.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                          2,000.000        TON 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,550.000        SYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        165.000        TON 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,950.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                   2,625.000        TON 
  19  304-07491           HMA PATCHING, TYPE C                                                     545.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           142,000.000        SYS 
  21  306-08432           MILLING, APPROACH                                                      8,650.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     11,500.000        TON 
  24  402-07434           HMA SURFACE, TYPE C                                                      230.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     43.000        TON 
  26  610-07488           HMA FOR APPROACHES, TYPE C                                             1,200.000        TON 
  27  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  28  615-06520           MONUMENT, RE-ESTABLISH                                                     5.000        EACH 
  29  615-06527           MONUMENT, SECTION CORNER                                                   9.000        EACH 
  30  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  31  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  32  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 
  33  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,100.000        LFT 
  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,100.000        LFT 
  36  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 
  39  801-97643           TEMPORARY BUZZ STRIPS                                                    144.000        LFT 
  40  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                    50.000        LFT 
  41  808-04723           LINE THERMOPLASTIC FOR BUZZ STRIPS  4 IN                                 144.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              82,150.000        LFT 
  43  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             9,350.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             22,500.000        LFT 
  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 
  46  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   4.000        EACH 
  47  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            1.000        EACH 
  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              760.000        EACH 
  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      760.000        EACH 
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          CALL ORDER   : 490                                              CONTRACT ID  : RS-30798-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              150.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,435.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                   3,928.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           164,543.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      500.000        SYS 
  14  306-08432           MILLING, APPROACH                                                     11,488.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                    18,155.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     49.000        TON 
  18  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             7.200        TON 
  19  612-60410           DRILLED HOLE FOR UNDERSEAL                                                61.000        EACH 
  20  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  21  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  22  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,937.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,937.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  27  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     10,615.000        LFT 
  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       98,947.000        LFT 
  31  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      25,597.000        LFT 
  32  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              863.000        EACH 
  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      863.000        EACH 
  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        3.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 50 
 
          CALL ORDER   : 530                                              CONTRACT ID  : RS-32953-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               50.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 
  13  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          115,456.000        SYS 
  14  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  16  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,700.000        LFT 
  17  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      8,846.000        LFT 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       74,020.000        LFT 
  21  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       8,908.000        LFT 
  22  808-06716           LINE, REMOVE                                                          91,774.000        LFT 
  23  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              561.000        EACH 
  24  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      566.000        EACH 
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          CALL ORDER   : 620                                              CONTRACT ID  : B -29001-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         224.000        SYS 
  12  202-02241           GUARDRAIL, REMOVE                                                        500.000        LFT 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  205-06937           TEMPORARY SILT FENCE                                                   1,187.000        LFT 
  15  211-06467           AGGREGATE FOR END BENT BACKFILL                                           28.000        CYS 
  16  302-07455           DENSE GRADED SUBBASE                                                      50.000        CYS 
  17  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              57.000        TON 
  18  406-05521           ASPHALT FOR TACK COAT                                                    960.000        SYS 
  19  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  20  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  21  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  22  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     432.000        LFT 
  23  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  24  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                311.000        SYS 
  25  616-02320           GEOTEXTILES                                                            1,710.000        SYS 
  26  616-06405           RIPRAP, REVETMENT                                                        283.000        TON 
  27  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  28  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  20.000        MOS 
  29  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 68.100        CYS 
  30  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            40.000        EACH 
  31  703-06029           REINFORCING BARS, EPOXY COATED                                        92,979.000        LBS 
  32  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              338.600        CYS 
  33  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  34  706-51020           CONCRETE, C, RAILING                                                      43.200        CYS 
  35  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                    1,107.000        LFT 
  36  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  37  715-91361           PIPE, PVC, 6 IN                                                          342.000        LFT 
  38  722-60824           SURFACE MILLING                                                          360.000        SYS 
  39  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  40  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  41  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-07118           BARRICADE, III-A                                                         110.000        LFT 
  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,085.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,085.000        LFT 
  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -29155-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        500.000        LFT 
  13  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  14  202-04890           WELL                                                                       1.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                       795.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     27.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                     685.000        LFT 
  19  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             980.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            163.000        SYS 
  21  211-02050           B BORROW                                                                 100.000        CYS 
  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              744.200        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        702.500        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,018.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                      277.800        SYS 
  26  402-07433           HMA SURFACE, TYPE B                                                      152.500        TON 
  27  402-07438           HMA INTERMEDIATE, TYPE B                                                 205.100        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      0.800        TON 
  29  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     237.500        LFT 
  32  610-07487           HMA FOR APPROACHES, TYPE B                                                79.600        TON 
  33  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 
  34  615-06505           MONUMENT, B                                                                3.000        EACH 
  35  616-02320           GEOTEXTILES                                                            1,020.300        SYS 
  36  616-05688           RIPRAP, CLASS 1                                                          158.000        TON 
  37  616-05689           RIPRAP, CLASS 2                                                          587.000        TON 
  38  616-06451           RIPRAP, UNIFORM                                                           83.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  40  621-06559           MULCHED SEEDING, R                                                     1,790.000        SYS 
  41  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 
  42  622-91786           SEEDLING                                                                  35.000        EACH 
  43  622-98200           SIGN, DO NOT DISTURB                                                       8.000        EACH 
  44  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  45  714-08514           WINGWALL                                                                 725.800        SFT 
  46  714-09726           HEADWALL                                                                  44.000        SFT 
  47  723-07105           STRUCTURE, PRECAST THREE-SIDED, 240 IN X 120 IN                           54.000        LFT 
  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              61.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  53  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  54  802-04893           REFERENCE POST                                                             1.000        EACH 
  55  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         13.000        LFT 
  56  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,133.000        LFT 
  58  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,133.000        LFT 
  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 
  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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          CALL ORDER   : 640                                              CONTRACT ID  : B -30125-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE                               1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  16  203-02000           EXCAVATION, COMMON                                                     3,582.000        CYS 
  17  203-02055           EMBANKMENT                                                             5,323.000        CYS 
  18  203-02070           BORROW                                                                 6,345.000        CYS 
  19  203-51223           EXCAVATION, WATERWAY                                                     180.000        CYS 
  20  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      3.200        TON 
  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.000        TON 
  23  205-06933           TEMP DITCH INLET PROTECTION                                               11.000        EACH 
  24  205-06934           TEMPORARY MULCHING                                                         2.600        TON 
  25  205-06934           TEMPORARY MULCHING                                                         2.000        TON 
  26  205-06937           TEMPORARY SILT FENCE                                                   2,528.000        LFT 
  27  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  28  206-51220           EXCAVATION, WET                                                           85.000        CYS 
  29  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     182.000        CYS 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,817.000        SYS 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            253.000        SYS 
  32  211-02050           B BORROW                                                                 389.000        CYS 
  33  211-06467           AGGREGATE FOR END BENT BACKFILL                                          180.200        CYS 
  34  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              222.700        CYS 
  35  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              418.000        CYS 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,213.000        TON 
  37  302-07455           DENSE GRADED SUBBASE                                                      60.400        CYS 
  38  302-08562           COARSE AGGREGATE, 8                                                      845.000        TON 
  39  303-93506           AGGREGATE, 2                                                             790.000        CYS 
  40  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               481.000        SYS 
  41  402-07433           HMA SURFACE, TYPE B                                                      485.000        TON 
  42  402-07438           HMA INTERMEDIATE, TYPE B                                                 797.000        TON 
  43  402-07441           HMA BASE, TYPE B                                                         732.000        TON 
  44  406-05520           ASPHALT FOR TACK COAT                                                      3.600        TON 
  45  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              7.000        EACH 
  46  601-07009           IMPACT ATTENUATOR, LS, W1, TL-1                                            1.000        EACH 
  47  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  48  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,993.750        LFT 
  49  603-06045           FENCE, CHAIN LINK, 48 IN                                                 353.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  604-07902           CURB RAMP, CONCRETE, H                                                     8.300        SYS 
  51  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 736.000        SYS 
  52  605-06150           CURB AND GUTTER, C, CONCRETE                                           1,168.000        LFT 
  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                364.000        SYS 
  54  610-07487           HMA FOR APPROACHES, TYPE B                                               172.600        TON 
  55  610-08446           PCCP FOR APPROACHES, 6 IN                                                112.800        SYS 
  56  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  57  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 
  58  615-06490           RIGHT OF WAY MARKER                                                       26.000        EACH 
  59  615-06505           MONUMENT, B                                                               16.000        EACH 
  60  616-02320           GEOTEXTILES                                                            3,598.000        SYS 
  61  616-06405           RIPRAP, REVETMENT                                                      1,009.000        TON 
  62  621-03787           SEED MIXTURE, D                                                            6.300        LBS 
  63  621-06557           SEED MIXTURE, T                                                          189.000        LBS 
  64  621-06557           SEED MIXTURE, T                                                          180.000        LBS 
  65  621-06565           MULCHING MATERIAL                                                          0.800        TON 
  66  621-06575           SODDING, NURSERY                                                       2,045.000        SYS 
  67  621-08161           PERMANENT TURF REINFORCEMENT MAT                                       1,961.000        SYS 
  68  628-09401           FIELD OFFICE, A                                                           18.000        MOS 
  69  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,445.500        LFT 
  70  701-91792           PILE TIP, STEEL H                                                         42.000        EACH 
  71  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53                455.000        LFT 
  72  702-51005           CONCRETE, A, SUBSTRUCTURE                                                216.700        CYS 
  73  702-51100           DRAIN PIPE, CAST IRON, 6 IN                                              201.000        LBS 
  74  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  768.000        LBS 
  75  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            97.000        EACH 
  76  703-06029           REINFORCING BARS, EPOXY COATED                                       121,688.000        LBS 
  77  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              375.100        CYS 
  78  706-06341           RAILING, PF-2                                                            254.000        LFT 
  79  706-06343           RAILING, PS-2                                                            254.000        LFT 
  80  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 
  81  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  4.000        EACH 
  82  706-51020           CONCRETE, C, RAILING                                                      21.800        CYS 
  83  707-05977           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                 4,620.000        SFT 
  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  86  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN                                             55.000        LFT 
  87  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            208.000        LFT 
  88  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            182.000        LFT 
  89  715-05407           PIPE, END BENT DRAIN, 6 IN                                               230.000        LFT 
  90  715-06004           CONCRETE ANCHOR, 48 IN                                                     2.000        EACH 
  91  715-46000           PIPE END SECTION, 12 IN                                                    5.000        EACH 
  92  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  93  720-45005           INLET, A2                                                                  2.000        EACH 
  94  720-45410           MANHOLE, C4                                                                2.000        EACH 
  95  720-98174           INLET, B15                                                                 5.000        EACH 
  96  731-93945           FACE PANELS, CONCRETE                                                  2,719.000        SFT 
  97  731-93946           WALL ERECTION                                                          2,719.000        SFT 
  98  731-93947           LEVELING PAD, CONCRETE                                                   312.400        LFT 
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  99  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
 100  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
 101  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
 102  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
 103  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 104  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 105  801-07118           BARRICADE, III-A                                                          96.000        LFT 
 106  801-07119           BARRICADE, III-B                                                         120.000        LFT 
 107  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        182.000        LFT 
 108  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         78.500        SFT 
 109  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
 110  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          636.000        LFT 
 111  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         636.000        LFT 
 112  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,612.000        LFT 
 113  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  30.000        LFT 
 114  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,679.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                       7,849.000        SYS 
  16  202-02271           HEADWALL, REMOVE                                                           9.000        EACH 
  17  202-02272           PAVED SIDE DITCH, REMOVE                                                  63.000        LFT 
  18  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  19  202-60815           CENTER CURB, REMOVE                                                    1,241.000        LFT 
  20  202-91385           INLET, REMOVE                                                              5.000        EACH 
  21  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         40.000        LFT 
  22  202-96133           PIPE, REMOVE                                                             388.000        LFT 
  23  203-02000           EXCAVATION, COMMON                                                    12,085.000        CYS 
  24  203-02070           BORROW                                                                   100.000        CYS 
  25  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 
  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      7.000        TON 
  27  205-06933           TEMP DITCH INLET PROTECTION                                                7.000        EACH 
  28  205-06937           TEMPORARY SILT FENCE                                                   4,006.000        LFT 
  29  205-09543           NO 2 STONE                                                                89.000        TON 
  30  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     495.000        CYS 
  31  207-08263           SUBGRADE TREATMENT, TYPE IA                                           10,882.000        SYS 
  32  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,232.000        SYS 
  33  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,192.000        SYS 
  34  211-02050           B BORROW                                                                 246.000        CYS 
  35  211-06467           AGGREGATE FOR END BENT BACKFILL                                           90.000        CYS 
  36  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,015.000        CYS 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        145.000        TON 
  38  302-06464           SUBBASE FOR PCCP                                                       2,802.000        CYS 
  39  302-07455           DENSE GRADED SUBBASE                                                     115.000        CYS 
  40  303-01180           COMPACTED AGGREGATE, NO. 53                                               81.000        TON 
  41  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                37.000        SYS 
  42  306-08043           MILLING, TRANSITION                                                      163.000        SYS 
  43  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                               21.000        TON 
  44  402-07434           HMA SURFACE, TYPE C                                                       14.000        TON 
  45  402-07439           HMA INTERMEDIATE, TYPE C                                                  23.000        TON 
  46  402-07441           HMA BASE, TYPE B                                                          23.000        TON 
  47  402-07442           HMA BASE, TYPE C                                                          54.000        TON 
  48  402-07784           HMA SURFACE, TYPE D                                                       58.000        TON 
  49  402-07785           HMA INTERMEDIATE, TYPE D                                                 115.000        TON 
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  50  402-07786           HMA BASE, TYPE D                                                         163.000        TON 
  51  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 
  52  501-06321           QC/QA-PCCP, 10 IN                                                      9,639.000        SYS 
  53  503-05240           D-1 CONTRACTION JOINT                                                  4,948.000        LFT 
  54  503-05310           TERMINAL JOINT                                                           115.000        LFT 
  55  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  56  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               2.000        EACH 
  57  601-02241           GUARDRAIL, REMOVE                                                      2,145.000        LFT 
  58  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               4.000        EACH 
  59  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  60  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  61  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,300.000        LFT 
  62  601-99123           GUARDRAIL TRANSITION, GP                                                   4.000        EACH 
  63  601-99132           GUARDRAIL TRANSITION, VH, 6FT-3 IN SPACING                                 4.000        EACH 
  64  602-06729           BARRIER DELINEATOR                                                        22.000        EACH 
  65  602-08605           CONCRETE BARRIER, 33 IN                                                   87.000        LFT 
  66  605-02278           CURB, CONCRETE, REMOVE                                                 1,852.000        LFT 
  67  605-06095           CURB, INTEGRAL, B, CONCRETE                                            2,463.000        LFT 
  68  605-06215           CENTER CURB, D, CONCRETE                                                 836.000        LFT 
  69  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                         382.000        LFT 
  70  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                662.600        SYS 
  71  610-07487           HMA FOR APPROACHES, TYPE B                                                41.000        TON 
  72  610-08446           PCCP FOR APPROACHES, 6 IN                                                817.000        SYS 
  73  610-09108           PCCP FOR APPROACHES, 9 IN                                                227.000        SYS 
  74  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  75  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 
  76  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  77  616-02320           GEOTEXTILES                                                              260.000        SYS 
  78  616-06405           RIPRAP, REVETMENT                                                         43.000        TON 
  79  616-51367           SLOPEWALL, CONCRETE, 4 IN                                              1,056.000        SYS 
  80  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  81  621-02770           EROSION CONTROL BLANKET                                                  385.000        SYS 
  82  621-06545           FERTILIZER                                                                 1.000        TON 
  83  621-06554           SEED MIXTURE, U                                                          224.000        LBS 
  84  621-06557           SEED MIXTURE, T                                                          120.000        LBS 
  85  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  86  621-06567           WATER                                                                      0.500        kGAL 
  87  621-06574           SODDING                                                                  131.000        SYS 
  88  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  89  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 
  90  701-06027           TEST PILE                                                                  1.000        EACH 
  91  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            55.500        LFT 
  92  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      5,426.000        LFT 
  93  701-09679           CONICAL PILE TIP, 14 IN                                                   92.000        EACH 
  94  702-51005           CONCRETE, A, SUBSTRUCTURE                                                684.200        CYS 
  95  702-51015           CONCRETE, B, FOOTINGS                                                    446.500        CYS 
  96  703-06028           REINFORCING BARS                                                      54,137.000        LBS 
  97  703-06029           REINFORCING BARS, EPOXY COATED                                       226,599.000        LBS 
  98  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              521.600        CYS 
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  99  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 100  706-51020           CONCRETE, C, RAILING                                                      79.800        CYS 
 101  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                    1,741.250        LFT 
 102  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 103  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                           4,341.000        LFT 
 104  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                             29.000        LFT 
 105  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            606.000        LFT 
 106  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            616.000        LFT 
 107  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             56.000        LFT 
 108  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            175.000        LFT 
 109  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                             51.000        LFT 
 110  715-05407           PIPE, END BENT DRAIN, 6 IN                                               187.000        LFT 
 111  715-09064           VIDEO INSPECTION FOR PIPE                                              1,547.000        LFT 
 112  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
 113  715-46005           PIPE END SECTION, 15 IN                                                    3.000        EACH 
 114  715-46010           PIPE END SECTION, 18 IN                                                    1.000        EACH 
 115  715-46020           PIPE END SECTION, 24 IN                                                    3.000        EACH 
 116  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 
 117  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 118  718-52610           AGGREGATE FOR UNDERDRAINS                                                391.000        CYS 
 119  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,936.000        SYS 
 120  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
 121  720-45040           INLET, G7                                                                  6.000        EACH 
 122  720-45410           MANHOLE, C4                                                                5.000        EACH 
 123  720-98174           INLET, B15                                                                11.000        EACH 
 124  720-98555           INLET, C15                                                                 9.000        EACH 
 125  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           119.000        LFT 
 126  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
 127  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
 128  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,354.000        LFT 
 129  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 
 130  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
 131  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 
 132  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
 133  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 134  801-07118           BARRICADE, III-A                                                         192.000        LFT 
 135  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 136  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,862.000        LFT 
 137  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                 1,140.000        LFT 
 138  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         91.000        LFT 
 139  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           41.000        SFT 
 140  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN                                       4,449.000        LFT 
 141  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        4,501.000        LFT 
 142  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       4,500.000        LFT 
 143  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                   2.000        EACH 
 144  808-74808           PAVEMENT MESSAGE MARKING, EPOXY, (ONLY)                                    2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         577.000        SYS 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       240.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                     100.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 
  14  205-06934           TEMPORARY MULCHING                                                         0.430        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     450.000        LFT 
  16  205-09543           NO 2 STONE                                                               100.000        TON 
  17  206-51225           EXCAVATION, DRY                                                           45.000        CYS 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,056.000        SYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                3.000        CYS 
  20  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               20.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         70.000        TON 
  22  302-07455           DENSE GRADED SUBBASE                                                      42.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              168.000        TON 
  24  402-07433           HMA SURFACE, TYPE B                                                       80.000        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                                 133.000        TON 
  26  402-07441           HMA BASE, TYPE B                                                         324.000        TON 
  27  406-05521           ASPHALT FOR TACK COAT                                                  1,938.000        SYS 
  28  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     244.000        LFT 
  31  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                242.000        SYS 
  33  615-06530           BENCH MARK POST                                                            1.000        EACH 
  34  616-02320           GEOTEXTILES                                                              863.000        SYS 
  35  616-05688           RIPRAP, CLASS 1                                                          795.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  37  621-06557           SEED MIXTURE, T                                                           26.000        LBS 
  38  621-06559           MULCHED SEEDING, R                                                       447.000        SYS 
  39  621-06575           SODDING, NURSERY                                                         378.000        SYS 
  40  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  41  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  42  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                        714.000        LFT 
  43  701-09679           CONICAL PILE TIP, 14 IN                                                   14.000        EACH 
  44  703-06028           REINFORCING BARS                                                       4,803.000        LBS 
  45  703-06029           REINFORCING BARS, EPOXY COATED                                        35,138.000        LBS 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              141.900        CYS 
  47  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  48  706-51020           CONCRETE, C, RAILING                                                       8.000        CYS 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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  50  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                             16.000        LFT 
  51  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN                                            4.000        LFT 
  52  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
  53  720-04682           INLET                                                                      1.000        EACH 
  54  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  56  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
  57  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  58  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  62  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  63  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          810.000        LFT 
  64  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         300.000        LFT 
  65  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN                                         98.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          56.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                       2,892.000        SYS 
  15  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          185.000        SFT 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  18  203-02000           EXCAVATION, COMMON                                                     7,828.000        CYS 
  19  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  20  205-06936           TEMPORARY SEDIMENT TRAP                                                   18.000        TON 
  21  205-06937           TEMPORARY SILT FENCE                                                   2,953.000        LFT 
  22  205-09543           NO 2 STONE                                                               100.000        TON 
  23  206-04301           SHEET PILING, STEEL, S=18.1                                              420.000        SFT 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,599.000        SYS 
  25  211-02050           B BORROW                                                               2,523.000        CYS 
  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                           62.000        CYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               63.000        CYS 
  28  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,866.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,554.600        TON 
  30  302-07455           DENSE GRADED SUBBASE                                                      62.200        CYS 
  31  303-01180           COMPACTED AGGREGATE, NO. 53                                              136.000        TON 
  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             5,369.000        SYS 
  33  402-07432           HMA SURFACE, TYPE A                                                      360.600        TON 
  34  402-07434           HMA SURFACE, TYPE C                                                      343.700        TON 
  35  402-07435           HMA INTERMEDIATE, TYPE A                                                 502.000        TON 
  36  402-07439           HMA INTERMEDIATE, TYPE C                                                 315.100        TON 
  37  402-07442           HMA BASE, TYPE C                                                         203.900        TON 
  38  402-07453           HMA FOR TEMPORARY PAVEMENT                                                14.700        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                      3.300        TON 
  40  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              5.000        EACH 
  41  601-02024           GUARDRAIL TRANSITION, TGB, MODIFIED                                        3.000        EACH 
  42  601-02024           GUARDRAIL TRANSITION, TGB, MODIFIED                                        4.000        EACH 
  43  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  44  601-95344           HANDRAIL, PEDESTRIAN                                                     370.000        LFT 
  45  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     550.000        LFT 
  46  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     388.100        LFT 
  47  601-99106           GUARDRAIL, W BEAM, 3 FT 1.5 IN SPACING                                    50.600        LFT 
  48  602-06729           BARRIER DELINEATOR                                                        30.000        EACH 
  49  605-06121           CURB, CONCRETE, B                                                        126.200        LFT 
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  50  607-06335           PAVED SIDE DITCH, A                                                      202.000        LFT 
  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                382.600        SYS 
  52  615-06505           MONUMENT, B                                                                4.000        EACH 
  53  616-02320           GEOTEXTILES                                                              447.200        SYS 
  54  616-06405           RIPRAP, REVETMENT                                                        211.100        TON 
  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  56  621-02770           EROSION CONTROL BLANKET                                                1,965.000        SYS 
  57  621-06545           FERTILIZER                                                                 0.700        TON 
  58  621-06554           SEED MIXTURE, U                                                          243.000        LBS 
  59  621-06557           SEED MIXTURE, T                                                          138.000        LBS 
  60  621-06560           MULCHED SEEDING, U                                                       636.000        SYS 
  61  621-06565           MULCHING MATERIAL                                                          5.100        TON 
  62  621-06567           WATER                                                                      0.200        kGAL 
  63  621-06574           SODDING                                                                   91.000        SYS 
  64  628-09401           FIELD OFFICE, A                                                           14.000        MOS 
  65  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  42.000        MOS 
  66  701-08253           PILE SLEEVES                                                              14.000        EACH 
  67  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         158.000        LFT 
  68  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  69  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        828.000        LFT 
  70  701-09679           CONICAL PILE TIP, 14 IN                                                   14.000        EACH 
  71  702-51005           CONCRETE, A, SUBSTRUCTURE                                                158.000        CYS 
  72  702-51005           CONCRETE, A, SUBSTRUCTURE                                                133.000        CYS 
  73  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           798.000        EACH 
  74  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 29.100        CYS 
  75  703-06028           REINFORCING BARS                                                       6,760.000        LBS 
  76  703-06029           REINFORCING BARS, EPOXY COATED                                       131,253.000        LBS 
  77  703-06029           REINFORCING BARS, EPOXY COATED                                        11,810.000        LBS 
  78  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                    4.000        EACH 
  79  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   40.000        EACH 
  80  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              403.300        CYS 
  81  706-04683           RAILING                                                                  379.000        LFT 
  82  706-06339           RAILING, PF-1                                                            285.200        LFT 
  83  706-06339           RAILING, PF-1                                                             72.200        LFT 
  84  706-06339           RAILING, PF-1                                                            213.000        LFT 
  85  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  8.000        EACH 
  86  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                    84.200        SYS 
  87  706-09545           COARSE AGGREGATE, NO 8                                                    14.000        CYS 
  88  706-51020           CONCRETE, C, RAILING                                                      51.200        CYS 
  89  707-05982           STRUCTURAL MEMBERS, CONCRETE I-BEAM,                                   1,393.000        LFT 
  90  707-05983           STRUCTURAL MEMBERS, CONCRETE I-BEAM,                                     500.500        LFT 
  91  709-04919           COATING                                                               20,940.000        SFT 
  92  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  93  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  94  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            128.000        LFT 
  95  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                             41.000        LFT 
  96  715-05407           PIPE, END BENT DRAIN, 6 IN                                               110.000        LFT 
  97  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           40.000        SYS 
  98  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    22.000        TON 
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  99  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
 100  720-98174           INLET, B15                                                                 2.000        EACH 
 101  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       200.000        LFT 
 102  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            5.200        GAL 
 103  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
 104  729-51875           CONCRETE, A, PATCHING                                                    200.000        SFT 
 105  731-08506           MSE RETAINING WALL                                                    LUMP              LUMP 
 106  731-93945           FACE PANELS, CONCRETE                                                  4,901.000        SFT 
 107  731-93946           WALL ERECTION                                                          4,901.000        SFT 
 108  731-93947           LEVELING PAD, CONCRETE                                                   322.000        LFT 
 109  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
 110  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
 111  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 112  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,188.000        LFT 
 113  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,485.000        LFT 
 114  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 
 115  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
 116  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 117  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 118  801-07118           BARRICADE, III-A                                                         156.000        LFT 
 119  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         12.000        LFT 
 120  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        968.000        LFT 
 121  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                   610.000        LFT 
 122  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        476.000        LFT 
 123  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        264.500        LFT 
 124  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         75.500        LFT 
 125  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         61.000        EACH 
 126  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          203.000        SFT 
 127  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        146.500        SFT 
 128  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                       102.500        SFT 
 129  805-02971           ELECTRICAL SERVICE                                                    LUMP              LUMP 
 130  807-04866           LUMINAIRE                                                                  2.000        EACH 
 131  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          900.000        LFT 
 132  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       1,800.000        LFT 
 133  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 260.000        LFT 
 134  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,234.000        LFT 
 135  808-06716           LINE, REMOVE                                                           1,160.000        LFT 
 136  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,744.000        LFT 
 137  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                 460.000        LFT 
 138  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                         70.000        LFT 
 139  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        60.000        LFT 
 140  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
 141  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              1.000        EACH 
 142  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       39.000        EACH 
 143  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        315.000        LFT 
 144  808-98796           LINE, THERMOPLASTIC DOTTED WHITE, 4 IN,  2FT  LINE, 4FT GAP              140.000        LFT 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -31115-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-01066           HYDRO DEMOLITION                                                       5,688.280        SYS 
  13  202-02189           BRIDGE IDENTIFICATION MARKERS, REMOVE AND RESET                            8.000        EACH 
  14  202-02240           PAVEMENT REMOVAL                                                       2,822.720        SYS 
  15  202-51133           RAILING, REMOVE                                                        2,592.660        LFT 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  23  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  24  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            5,688.280        SYS 
  25  202-62420           BRIDGE RAILING, REMOVE                                                 2,592.660        LFT 
  26  203-02000           EXCAVATION, COMMON                                                     3,510.730        CYS 
  27  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          14.000        EACH 
  28  205-06933           TEMP DITCH INLET PROTECTION                                               10.000        EACH 
  29  205-06937           TEMPORARY SILT FENCE                                                  10,330.000        LFT 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                           10,108.010        SYS 
  31  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          12.000        CYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        240.000        TON 
  33  302-06464           SUBBASE FOR PCCP                                                         128.000        CYS 
  34  302-07455           DENSE GRADED SUBBASE                                                     370.300        CYS 
  35  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            10,266.000        SYS 
  36  306-08043           MILLING, TRANSITION                                                    4,213.690        SYS 
  37  402-07434           HMA SURFACE, TYPE C                                                    2,402.000        TON 
  38  402-07439           HMA INTERMEDIATE, TYPE C                                               1,357.500        TON 
  39  402-07442           HMA BASE, TYPE C                                                       5,159.510        TON 
  40  406-05521           ASPHALT FOR TACK COAT                                                 33,672.000        SYS 
  41  502-06332           PCCP, 15 IN                                                              640.000        SYS 
  42  503-05310           TERMINAL JOINT                                                           384.000        LFT 
  43  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             24.000        EACH 
  44  601-02241           GUARDRAIL, REMOVE                                                      2,000.000        LFT 
  45  601-99132           GUARDRAIL TRANSITION, VH, 6FT-3 IN SPACING                                24.000        EACH 
  46  602-06729           BARRIER DELINEATOR                                                        88.000        EACH 
  47  605-06090           CURB, INTEGRAL, CONCRETE                                                 154.080        LFT 
  48  609-06263           REINFORCED CONCRETE BRIDGE APPROACH, 15 IN                             2,220.000        SYS 
  49  616-02320           GEOTEXTILES                                                              856.000        SYS 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -31115-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  616-06405           RIPRAP, REVETMENT                                                        779.000        TON 
  51  619-09429           CLEAN STEEL BRIDGE, PARTIAL TYPE 1, QP-2                              56,282.000        SFT 
  52  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                   56,282.000        SFT 
  53  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  55  703-06029           REINFORCING BARS, EPOXY COATED                                       241,668.000        LBS 
  56  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,628.000        EACH 
  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               89.920        CYS 
  58  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    4.000        EACH 
  59  706-08312           RAILING, TF-2                                                          2,564.720        LFT 
  60  706-08624           CONCRETE BRIDGE RAILING TRANSITION, TPBT                                  28.000        EACH 
  61  706-51020           CONCRETE, C, RAILING                                                     262.200        CYS 
  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  64  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  65  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  69  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  70  711-04702           PEEN WELD                                                              2,880.000        IN 
  71  711-51035           STRUCTURAL STEEL                                                      28,656.000        LBS 
  72  711-51864           DRILLED HOLE                                                           3,840.000        EACH 
  73  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 
  74  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       8,626.000        SFT 
  75  722-51842           BRIDGE DECK OVERLAY                                                    5,627.350        SYS 
  76  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                          176.630        CYS 
  77  722-60824           SURFACE MILLING                                                        5,688.280        SYS 
  78  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           789.300        LFT 
  79  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  80  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  81  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          94,604.000        LFT 
  82  801-06640           CONSTRUCTION SIGN, A                                                      83.000        EACH 
  83  801-06645           CONSTRUCTION SIGN, B                                                      29.000        EACH 
  84  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  86  801-08507           TEMP TRAFFIC BARRIER, TYPE 1, ANCHORED                                 8,140.000        LFT 
  87  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  88  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                       12,286.000        LFT 
  89  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                      12,286.000        LFT 
  90  808-06716           LINE, REMOVE                                                          20,978.000        LFT 
  91  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                       5,509.000        LFT 
  92  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 
  93  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       29.000        EACH 
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          CALL ORDER   : 690                                              CONTRACT ID  : B -31637-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEBRIS REMOVAL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  11  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  12  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  13  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  14  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  15  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  16  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  17  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  18  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  19  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  20  205-03371           SEDIMENT, REMOVE                                                       1,500.000        CYS 
  21  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  22  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  23  801-03290           CONSTRUCTION SIGN, C                                                      30.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  25  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                       586.000        CYS 
  14  203-02070           BORROW                                                                   477.000        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                     149.000        CYS 
  16  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          12.000        LFT 
  17  205-06933           TEMP DITCH INLET PROTECTION                                                1.000        EACH 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  142.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                     991.000        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,698.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            377.000        SYS 
  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           53.000        CYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              177.000        CYS 
  24  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                                6.000        TON 
  26  402-07434           HMA SURFACE, TYPE C                                                      106.000        TON 
  27  402-07439           HMA INTERMEDIATE, TYPE C                                                 177.000        TON 
  28  402-07442           HMA BASE, TYPE C                                                         700.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                  3,897.000        SYS 
  30  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  31  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  32  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      93.750        LFT 
  35  604-91531           SIDEWALK, CONCRETE, 4 IN                                                   4.000        SYS 
  36  605-06150           CURB AND GUTTER, C, CONCRETE                                             401.000        LFT 
  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                264.000        SYS 
  38  610-08446           PCCP FOR APPROACHES, 6 IN                                                377.000        SYS 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  40  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 
  41  615-06505           MONUMENT, B                                                                2.000        EACH 
  42  616-02320           GEOTEXTILES                                                              648.000        SYS 
  43  616-06405           RIPRAP, REVETMENT                                                        365.000        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-06545           FERTILIZER                                                                 0.200        TON 
  46  621-06557           SEED MIXTURE, T                                                           60.000        LBS 
  47  621-06560           MULCHED SEEDING, U                                                       985.000        SYS 
  48  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  49  621-06567           WATER                                                                      3.200        kGAL 
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          CALL ORDER   : 700                                              CONTRACT ID  : B -31662-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
  50  621-06574           SODDING                                                                  172.000        SYS 
  51  621-06575           SODDING, NURSERY                                                         726.000        SYS 
  52  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  53  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  54  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         130.000        LFT 
  55  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  56  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        780.000        LFT 
  57  701-09679           CONICAL PILE TIP, 14 IN                                                   14.000        EACH 
  58  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 41.000        CYS 
  59  703-06029           REINFORCING BARS, EPOXY COATED                                        50,765.000        LBS 
  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              139.000        CYS 
  61  706-06349           RAILING, TX                                                               67.000        LFT 
  62  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
  63  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                      265.000        LFT 
  64  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  65  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            207.000        LFT 
  66  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            234.000        LFT 
  67  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                            156.000        LFT 
  68  715-05407           PIPE, END BENT DRAIN, 6 IN                                               130.000        LFT 
  69  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN                                              34.000        LFT 
  70  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
  71  715-46030           PIPE END SECTION, 30 IN                                                    2.000        EACH 
  72  720-07309           TRENCH DRAIN                                                              56.000        LFT 
  73  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  74  720-45042           INLET, HA5                                                                 1.000        EACH 
  75  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  76  720-45410           MANHOLE, C4                                                                1.000        EACH 
  77  720-45415           MANHOLE, D4                                                                1.000        EACH 
  78  720-98174           INLET, B15                                                                 3.000        EACH 
  79  720-98555           INLET, C15                                                                 4.000        EACH 
  80  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  81  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  82  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 
  83  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  84  801-07118           BARRICADE, III-A                                                          64.000        LFT 
  85  801-07119           BARRICADE, III-B                                                         128.000        LFT 
  86  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  87  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        1,200.000        LFT 
  88  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       1,200.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  19  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  20  203-51223           EXCAVATION, WATERWAY                                                      56.000        CYS 
  21  205-06934           TEMPORARY MULCHING                                                         7.800        TON 
  22  616-02320           GEOTEXTILES                                                            2,418.000        SYS 
  23  616-05688           RIPRAP, CLASS 1                                                        1,501.000        TON 
  24  616-05688           RIPRAP, CLASS 1                                                          280.000        TON 
  25  616-05689           RIPRAP, CLASS 2                                                        1,966.000        TON 
  26  616-05689           RIPRAP, CLASS 2                                                          428.000        TON 
  27  616-06405           RIPRAP, REVETMENT                                                        437.000        TON 
  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               16.000        EACH 
  29  621-06557           SEED MIXTURE, T                                                          466.000        LBS 
  30  621-06559           MULCHED SEEDING, R                                                    11,712.000        SYS 
  31  621-06560           MULCHED SEEDING, U                                                     3,292.000        SYS 
  32  622-98200           SIGN, DO NOT DISTURB                                                      40.000        EACH 
  33  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  34  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  35  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  36  713-04509           TEMPORARY PIPE                                                        LUMP              LUMP 
  37  801-03290           CONSTRUCTION SIGN, C                                                      30.000        EACH 
  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,000.000        LFT 
  39  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                            5,000.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      61.000        EACH 
  41  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 760                                              CONTRACT ID  : B -32046-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  19  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  20  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  21  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  22  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  23  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  24  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  25  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  26  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  27  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      11,397.000        SFT 
  28  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                       9,222.000        SFT 
  29  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      10,149.000        SFT 
  30  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      11,942.000        SFT 
  31  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      16,842.000        SFT 
  32  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                       8,909.000        SFT 
  33  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      11,760.000        SFT 
  34  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                      11,362.000        SFT 
  35  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      12,305.000        SFT 
  36  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            12,305.000        SFT 
  37  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,397.000        SFT 
  38  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             9,222.000        SFT 
  39  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            10,149.000        SFT 
  40  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,942.000        SFT 
  41  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            16,842.000        SFT 
  42  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             8,909.000        SFT 
  43  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,760.000        SFT 
  44  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            11,362.000        SFT 
  45  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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          CALL ORDER   : 760                                              CONTRACT ID  : B -32046-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  56  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  57  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  58  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN                                      86,400.000        LFT 
  59  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                           86,400.000        LFT 
  60  801-06640           CONSTRUCTION SIGN, A                                                      64.000        EACH 
  61  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        720.000        LFT 
  64  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                   675.000        LFT 
  65  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  66  808-06716           LINE, REMOVE                                                          86,400.000        LFT 
  67  808-07592           LINE, EPOXY, SOLID, WHITE, 5 IN                                       38,880.000        LFT 
  68  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                      17,280.000        LFT 
  69  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              216.000        EACH 
  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      216.000        EACH 
  71  808-96074           LINE, EPOXY, SOLID, YELLOW, 6 IN                                      38,880.000        LFT 
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          CALL ORDER   : 790                                              CONTRACT ID  : B -33024-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02000           EXCAVATION, COMMON                                                       153.000        CYS 
   8  303-09533           COARSE AGGREGATE                                                          72.000        TON 
   9  503-05240           D-1 CONTRACTION JOINT                                                    143.000        LFT 
  10  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  11  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  12  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      31.250        LFT 
  13  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  14  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           306.000        EACH 
  15  703-06028           REINFORCING BARS                                                      16,268.000        LBS 
  16  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    1.000        EACH 
  17  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   306.000        SYS 
  18  706-51020           CONCRETE, C, RAILING                                                      33.000        CYS 
  19  715-03321           SAFETY METAL END SECTION, 6:1, 12 IN                                       2.000        EACH 
  20  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                             40.000        LFT 
  21  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                               290.000        LFT 
  22  801-06201           TEMPORARY PANEL SIGNS                                                    200.000        SFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 
  24  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  801-08507           TEMP TRAFFIC BARRIER, TYPE 1, ANCHORED                                   120.000        LFT 
  27  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          1.000        EACH 
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          CALL ORDER   : 830                                              CONTRACT ID  : M -30811-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                               38.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                         6,889.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                      856.000        SYS 
  12  306-08432           MILLING, APPROACH                                                        345.000        SYS 
  13  402-07433           HMA SURFACE, TYPE B                                                      676.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  15  604-07897           CURB RAMP, CONCRETE, C                                                     7.000        SYS 
  16  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  17  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 840                                              CONTRACT ID  : M -31195-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-02250           TREE, 10 IN, REMOVE                                                        3.000        EACH 
   7  201-02250           TREE, 10 IN, REMOVE                                                        1.000        EACH 
   8  201-02255           TREE, 18 IN, REMOVE                                                       12.000        EACH 
   9  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 
  10  201-02260           TREE, 30 IN, REMOVE                                                       20.000        EACH 
  11  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  12  201-02265           TREE, 48 IN, REMOVE                                                        8.000        EACH 
  13  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 
  14  201-02270           TREE, 60 IN, REMOVE                                                        2.000        EACH 
  15  201-02270           TREE, 60 IN, REMOVE                                                        1.000        EACH 
  16  202-91922           STUMP, REMOVE                                                             45.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 850                                              CONTRACT ID  : M -32990-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL ATTENUATORS, NEW OR MODERNIZE 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  202-02241           GUARDRAIL, REMOVE                                                        300.000        LFT 
   9  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O IN LONG, GALVANIZED                5.000        EACH 
  10  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      5.000        EACH 
  11  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               5.000        EACH 
  12  601-03463           GUARDRAIL, STEEL CURVED TERMINAL END SECTION, LABOR ONLY                  10.000        EACH 
  13  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  14  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  15  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  17  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  18  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                     150.000        HRS 
  19  601-05856           CAT                                                                        2.000        EACH 
  20  601-05856           CAT                                                                        2.000        EACH 
  21  601-05856           CAT                                                                        2.000        EACH 
  22  601-05856           CAT                                                                        2.000        EACH 
  23  601-05856           CAT                                                                       10.000        EACH 
  24  601-05856           CAT                                                                        2.000        EACH 
  25  601-05856           CAT                                                                        2.000        EACH 
  26  601-06035           GUARDRAIL, RESET                                                       2,000.000        LFT 
  27  601-06053           GUARDRAIL                                                                 10.000        EACH 
  28  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  29  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           5.000        EACH 
  30  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  31  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  32  601-06728           GUARDRAIL, WR-BEAM                                                       100.000        LFT 
  33  601-06777           GRAVEL BARREL ARRAY                                                       10.000        EACH 
  34  601-06854           GUARDRAIL, W-BEAM, NESTED                                                 10.000        EACH 
  35  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  36  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  37  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  38  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  39  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  40  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  41  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  42  601-07607           IMPACT ATTENUATOR                                                          2.000        EACH 
  43  601-07607           IMPACT ATTENUATOR                                                          2.000        EACH 
  44  601-09238           HAND DIG GUARDRAIL POST HOLES                                              1.000        EACH 
  45  601-52540           GUARDRAIL TERMINAL SECTION, W BEAM                                         5.000        EACH 
  46  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                  374.000        LFT 
  47  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 45.000        EACH 
  48  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                  200.000        EACH 
  49  601-61360           GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED,                             10.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL ATTENUATORS, NEW OR MODERNIZE 
 
  50  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 
  51  601-61545           GUARDRAIL POST, ALUMINUM, INSTALL                                         10.000        EACH 
  52  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     15,000.000        LFT 
  53  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                           400.000        LFT 
  54  601-62100           GUARDRAIL POST, STEEL, INSTALL                                            10.000        EACH 
  55  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                          1,500.000        LFT 
  56  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                             5.000        EACH 
  57  601-62260           GUARDRAIL FLAT TERMINAL END SECTION, GALVANIZED                            5.000        EACH 
  58  601-62460           GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75 IN.                                  5.000        EACH 
  59  601-62510           GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE                     10.000        EACH 
  60  601-62540           GUARDRAIL POST, PLUMB                                                  1,000.000        EACH 
  61  601-62554           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, INSTALL                         150.000        LFT 
  62  601-90745           GUARDRAIL POST ALUMINUM                                                   10.000        EACH 
  63  601-91426           GUARDRAIL TERMINAL END SECTION, A                                          5.000        EACH 
  64  601-91468           GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED,                            200.000        EACH 
  65  601-91502           GUARDRAIL TERMINAL SECTION, WOOD BREAKAWAY POST                            5.000        EACH 
  66  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         2.000        EACH 
  67  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 
  68  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 
  69  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 
  70  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        10.000        EACH 
  71  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                        10.000        EACH 
  72  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                        10.000        EACH 
  73  601-91578           GUARDRAIL TERMINAL SECTION, ANCHOR PLATE                                   5.000        EACH 
  74  601-91640           GUARDRAIL TERMINAL SECTION, SOIL PLATE                                     2.000        EACH 
  75  601-91642           GUARDRAIL TERMINAL SECTION, BEARING PLATE                                  5.000        EACH 
  76  601-91643           GUARDRAIL ANCHOR CABLE, 0.75 IN. DIA. X 9 FT.                              5.000        EACH 
  77  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        5.000        EACH 
  78  601-91650           GUARDRAIL THRIE BEAM EXPANSION RAIL, GALVANIZED                           75.000        LFT 
  79  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 
  80  601-91654           GUARDRAIL ROUND NOSE SUPPORT ATTACHMENT, GALVANIZED                        1.000        EACH 
  81  601-91656           GUARDRAIL SQUARE NOSE SUPPORT ATTACHMENT, GALVANIZED                       1.000        EACH 
  82  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  83  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  84  601-95916           GUARDRAIL POST 5 FT 3 IN. LONG, ALUMINUM, INSTALL                         10.000        EACH 
  85  601-95927           GUARDRAIL TERMINAL SECTION, SINGLEFACE, BURIED END,                        5.000        EACH 
  86  601-95928           GUARDRAIL TERMINAL SECTION, DOUBLEFACE, BURIED END,                        2.000        EACH 
  87  601-97948           GUARDRAIL POST, PADDLE, 15.5 LBS PER LFT, GALVANIZED,                      2.000        EACH 
  88  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    300.000        EACH 
  89  601-98076           GUARDRAIL POST BRACKET, MODIFIED                                          10.000        EACH 
  90  602-01064           CONCRETE BARRIER                                                         100.000        LFT 
  91  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        1,000.000        LFT 
  92  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 1.000        EACH 
  93  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  94  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  95  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  97  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
  98  805-04951           PLATE                                                                  1,425.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             10.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                   10.000        MOS 
  11  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  14  808-75994           PRISMATIC REFLECTOR                                                   38,918.000        EACH 
  15  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              400.000        EACH 
  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    4,176.000        EACH 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  10  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         80.000        LFT 
  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.500        SFT 
  16  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         36.000        SFT 
  17  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        15.000        SFT 
  18  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  19  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
  20  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,120.000        LFT 
  21  805-08487           TRAFFIC SIGNAL BACKPLATE                                                   2.000        EACH 
  22  805-09599           LOOP DETECTOR DELAY COUNTING                                               3.000        EACH 
  23  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  24  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
  25  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
  26  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  27  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  28  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  29  805-78467           SIGNAL CABLE, 3C 8GA                                                      70.000        LFT 
  30  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      610.000        LFT 
  31  805-78485           SIGNAL CABLE, 5C 14GA                                                    230.000        LFT 
  32  805-78490           SIGNAL CABLE, 7C 14GA                                                    450.000        LFT 
  33  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,270.000        LFT 
  34  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  35  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     410.000        LFT 
  36  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  37  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
  38  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      1.000        EACH 
  39  808-01238           TRANSVERSE MARKING, PAINT,                                                90.000        EACH 
  40  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,100.000        LFT 
  41  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         800.000        LFT 
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   1  105-09542           UTILITY RELOCATION ENGINEERING                                        LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02250           TREE, 10 IN, REMOVE                                                        1.000        EACH 
   8  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  10  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         44.000        SFT 
  11  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        76.000        SFT 
  12  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 
  13  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            220.000        LFT 
  14  805-02328           SIGNAL CABLE, 1C 14GA                                                  5,540.000        LFT 
  15  805-09451           SIGNAL PEDESTAL, 15 FT.                                                    4.000        EACH 
  16  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          8.000        EACH 
  17  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               4.000        EACH 
  18  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                   8.000        EACH 
  19  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        12.000        EACH 
  20  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
  21  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
  22  805-78415           SPAN, CATENARY, AND TETHER                                                 5.000        EACH 
  23  805-78420           DISCONNECT HANGER                                                          5.000        EACH 
  24  805-78445           SIGNAL SERVICE                                                             4.000        EACH 
  25  805-78467           SIGNAL CABLE, 3C 8GA                                                     520.000        LFT 
  26  805-78485           SIGNAL CABLE, 5C 14GA                                                    883.000        LFT 
  27  805-78490           SIGNAL CABLE, 7C 14GA                                                  1,200.000        LFT 
  28  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,200.000        LFT 
  29  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 
  30  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,900.000        LFT 
  31  805-78900           PEDESTAL FOUNDATION, A                                                     4.000        EACH 
  32  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      2.000        EACH 
  33  805-97509           CONTROL CABINET FOUNDATION, M, MODIFY TO P1                                1.000        EACH 
  34  807-78590           HANDHOLE                                                                   2.000        EACH 
  35  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                   205.000        LFT 
  36  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 400.000        LFT 
  37  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,040.000        LFT 
  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,280.000        LFT 
  39  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  12.000        EACH 
  40  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              8.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  12  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  13  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  16  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           40.000        SFT 
  17  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         13.500        SFT 
  18  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        45.000        SFT 
  19  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  20  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  2.000        EACH 
  21  805-01842           HANDHOLE, SIGNAL                                                          11.000        EACH 
  22  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
  23  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  24  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
  25  805-04602           CONTROLLER, REWIRE                                                         1.000        EACH 
  26  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
  27  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        15.000        EACH 
  28  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
  29  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         1.000        EACH 
  30  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  31  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
  32  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  33  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  34  805-78467           SIGNAL CABLE, 3C 8GA                                                      55.000        LFT 
  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    4,148.000        LFT 
  36  805-78485           SIGNAL CABLE, 5C 14GA                                                  1,181.000        LFT 
  37  805-78490           SIGNAL CABLE, 7C 14GA                                                  1,424.000        LFT 
  38  805-78500           SIGNAL CABLE, 11C 14GA                                                   435.000        LFT 
  39  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       7,090.000        LFT 
  40  805-78785           SIGNAL DETECTOR HOUSING                                                   14.000        EACH 
  41  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,327.000        LFT 
  42  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  43  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           2.000        EACH 
  44  805-90015           POLE BANDS, STEEL                                                          6.000        EACH 
  45  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     13.000        EACH 
  46  805-97509           CONTROL CABINET FOUNDATION, M, MODIFY TO P1                                1.000        EACH 
  47  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,669.000        LFT 
  48  808-01238           TRANSVERSE MARKING, PAINT,                                               245.000        EACH 
  49  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 385.000        LFT 
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  50  808-06716           LINE, REMOVE                                                           1,050.000        LFT 
  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,200.000        LFT 
  52  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       245.000        LFT 
  53  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   3.000        EACH 



 
 


