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          CALL ORDER   : 150                                              CONTRACT ID  : R -28554-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-01025           SCALPING                                                                   1.125        ACRE 
  12  201-06587           CLEARING AND GRUBBING                                                      0.850        ACRE 
  13  202-02240           PAVEMENT REMOVAL                                                         215.000        SYS 
  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  15  203-02000           EXCAVATION, COMMON                                                       400.000        CYS 
  16  203-02070           BORROW                                                                 2,945.000        CYS 
  17  203-51223           EXCAVATION, WATERWAY                                                     150.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     55.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                     615.000        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,235.000        SYS 
  21  211-07454           STRUCTURAL BACKFILL                                                       75.000        CYS 
  22  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                       1,385.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        215.000        TON 
  24  303-93506           AGGREGATE, 2                                                             218.000        CYS 
  25  306-08033           MILLING, ASPHALT, 1 IN                                                 1,256.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                      115.000        SYS 
  27  306-08432           MILLING, APPROACH                                                         15.000        SYS 
  28  402-07433           HMA SURFACE, TYPE B                                                      225.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 186.000        TON 
  30  402-07441           HMA BASE, TYPE B                                                         263.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      1.100        TON 
  32  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  33  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  34  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     632.000        LFT 
  37  605-05523           CURB, HMA                                                                480.000        LFT 
  38  605-09176           CURB TURNOUT, CONCRETE                                                    40.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                                 6.000        TON 
  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  41  615-06490           RIGHT OF WAY MARKER                                                       30.000        EACH 
  42  616-02320           GEOTEXTILES                                                              653.000        SYS 
  43  616-05689           RIPRAP, CLASS 2                                                           60.000        TON 
  44  616-06401           RIPRAP, DUMPED                                                            20.000        TON 
  45  616-06405           RIPRAP, REVETMENT                                                         15.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  47  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,195.000        SYS 
  48  621-02770           EROSION CONTROL BLANKET                                                  500.000        SYS 
  49  621-06559           MULCHED SEEDING, R                                                     1,195.000        SYS 
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          CALL ORDER   : 150                                              CONTRACT ID  : R -28554-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  621-06570           TOPSOIL                                                                  185.000        CYS 
  51  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  52  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  53  714-08514           WINGWALL                                                                 260.000        SFT 
  54  714-26713           STRUCTURE, PRECAST, RC, BOX SECTION 8FT X 7FT                            113.000        LFT 
  55  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 
  58  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  62  804-06725           DELINEATOR WITH POST, D1                                                   6.000        EACH 
  63  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,380.000        LFT 
  64  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,380.000        LFT 
  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 160                                              CONTRACT ID  : R -28932-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PCCP PATCHING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,406.000        TON 
  11  304-07783           HMA PATCHING, TYPE D                                                   6,830.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           305,403.000        SYS 
  13  306-08037           MILLING, ASPHALT, 3 IN                                                41,392.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07330           QC/QA-HMA, 5, 70, SURFACE, 9.5 mm                                     25,196.000        TON 
  16  404-05511           SEAL COAT, 2                                                         141,179.000        SYS 
  17  406-05520           ASPHALT FOR TACK COAT                                                     89.000        TON 
  18  503-03489           RETROFITTED TIE BARS                                                   1,129.000        EACH 
  19  503-05240           D-1 CONTRACTION JOINT                                                    180.000        LFT 
  20  506-06333           PCCP PATCHING, FULL DEPTH                                              6,608.000        SYS 
  21  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  22  718-08308           UNDERDRAIN, PATCHING                                                     300.000        LFT 
  23  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,394.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,394.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  28  801-06710           FLASHING ARROW SIGN                                                    1,200.000        DAY 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          8.000        EACH 
  31  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      500.000        LFT 
  32  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     192.000        LFT 
  33  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        1,360.000        LFT 
  34  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         818.000        LFT 
  35  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              24,095.000        LFT 
  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             104,518.000        LFT 
  37  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                5,682.000        LFT 
  38  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 507.000        LFT 
  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            104,117.000        LFT 
  40  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        96.000        LFT 
  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,609.000        EACH 
  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,609.000        EACH 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -29281-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SLIDE CORRECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                      1,722.000        LFT 
  13  202-02272           PAVED SIDE DITCH, REMOVE                                                 561.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                     2,123.000        CYS 
  15  203-02070           BORROW                                                                 1,108.000        CYS 
  16  203-09937           SLOPE                                                                 LUMP              LUMP 
  17  205-03371           SEDIMENT, REMOVE                                                           7.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.000        TON 
  19  205-06933           TEMP DITCH INLET PROTECTION                                                4.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                   2,000.000        LFT 
  21  205-09543           NO 2 STONE                                                               237.000        TON 
  22  207-08262           SUBGRADE TREATMENT, TYPE I                                             1,455.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            191.000        SYS 
  24  210-07857           INCLINOMETER                                                               3.000        EACH 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              384.000        CYS 
  26  214-07202           GEOGRID, TYPE I                                                          750.000        SYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        188.000        TON 
  28  402-07432           HMA SURFACE, TYPE A                                                       60.000        TON 
  29  402-07433           HMA SURFACE, TYPE B                                                       70.000        TON 
  30  402-07438           HMA INTERMEDIATE, TYPE B                                                 120.000        TON 
  31  402-07441           HMA BASE, TYPE B                                                         285.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 
  33  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
  34  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               2.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,737.500        LFT 
  37  607-06355           PAVED SIDE DITCH, E                                                      461.000        LFT 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                                52.000        TON 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  40  616-02320           GEOTEXTILES                                                            1,168.000        SYS 
  41  616-05688           RIPRAP, CLASS 1                                                           17.300        TON 
  42  616-06405           RIPRAP, REVETMENT                                                        834.000        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  44  621-02770           EROSION CONTROL BLANKET                                                  602.000        SYS 
  45  621-06559           MULCHED SEEDING, R                                                     2,236.000        SYS 
  46  621-06567           WATER                                                                      0.500        kGAL 
  47  621-06574           SODDING                                                                  140.000        SYS 
  48  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  49  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -29281-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SLIDE CORRECTION 
 
  50  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            642.000        LFT 
  51  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                                65.000        LFT 
  52  715-09064           VIDEO INSPECTION FOR PIPE                                                642.000        LFT 
  53  715-46000           PIPE END SECTION, 12 IN                                                    3.000        EACH 
  54  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  55  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               308.000        SYS 
  56  720-45030           INLET, E7                                                                  1.000        EACH 
  57  720-45035           INLET, F7                                                                  3.000        EACH 
  58  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  60  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
  61  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  64  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  65  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 600.000        LFT 
  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,600.000        LFT 
  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 
  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -29613-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                                64.000        SYS 
  13  202-91385           INLET, REMOVE                                                              2.000        EACH 
  14  202-96133           PIPE, REMOVE                                                             344.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                    19,140.000        CYS 
  16  205-06933           TEMP DITCH INLET PROTECTION                                                4.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                   5,505.000        LFT 
  18  205-09543           NO 2 STONE                                                               166.000        TON 
  19  207-08264           SUBGRADE TREATMENT, TYPE II                                           25,260.000        SYS 
  20  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           2,400.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            100.000        SYS 
  22  207-08268           SUBGRADE TREATMENT, TYPE IV                                            4,100.000        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,240.000        CYS 
  24  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              574.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     16,410.000        TON 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         80.000        TON 
  27  303-07662           STONE                                                                    990.000        TON 
  28  304-07492           WIDENING WITH HMA, TYPE A                                                  1.000        TON 
  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                30.000        SYS 
  30  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,880.000        TON 
  31  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                2,500.000        TON 
  32  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        3,990.000        TON 
  33  402-07432           HMA SURFACE, TYPE A                                                       40.000        TON 
  34  402-07435           HMA INTERMEDIATE, TYPE A                                                  70.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                     28.000        TON 
  36  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 
  37  601-02241           GUARDRAIL, REMOVE                                                         49.000        LFT 
  38  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  39  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   2.000        EACH 
  40  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  41  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      27.000        LFT 
  42  603-06060           FENCE, FARM FIELD, RESET                                                  80.000        LFT 
  43  604-07901           CURB RAMP, CONCRETE, G                                                    98.000        SYS 
  44  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  30.000        SYS 
  45  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      182.000        LFT 
  46  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                          141.000        LFT 
  47  607-92907           GUTTER CONCRETE, TURNOUT                                                  14.000        LFT 
  48  610-07486           HMA FOR APPROACHES, TYPE A                                               180.000        TON 
  49  610-08446           PCCP FOR APPROACHES, 6 IN                                                 50.000        SYS 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -29613-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD CONSTRUCTION 
 
  50  616-02320           GEOTEXTILES                                                              738.000        SYS 
  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  52  621-03909           SEED MIXTURE, NATIVE                                                       4.000        LBS 
  53  621-03909           SEED MIXTURE, NATIVE                                                       2.000        LBS 
  54  621-06559           MULCHED SEEDING, R                                                    42,220.000        SYS 
  55  621-06575           SODDING, NURSERY                                                       8,830.000        SYS 
  56  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       12.000        EACH 
  57  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       14.000        EACH 
  58  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       13.000        EACH 
  59  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       13.000        EACH 
  60  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       17.000        EACH 
  61  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       11.000        EACH 
  62  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       13.000        EACH 
  63  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           7.000        EACH 
  64  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           7.000        EACH 
  65  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           5.000        EACH 
  66  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           3.000        EACH 
  67  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           8.000        EACH 
  68  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           7.000        EACH 
  69  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           4.000        EACH 
  70  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           7.000        EACH 
  71  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           5.000        EACH 
  72  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           5.000        EACH 
  73  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          13.000        EACH 
  74  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          11.000        EACH 
  75  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          12.000        EACH 
  76  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           8.000        EACH 
  77  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           7.000        EACH 
  78  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          13.000        EACH 
  79  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 
  80  628-09401           FIELD OFFICE, A                                                           15.000        MOS 
  81  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
  82  702-90915           CONCRETE, CLASS A                                                         30.000        CYS 
  83  706-01268           HANDRAIL, ALUMINUM                                                         5.000        LFT 
  84  706-06347           RAILING, CF-1                                                             53.000        LFT 
  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  86  714-09726           HEADWALL                                                                 120.000        SFT 
  87  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN                                               4.000        LFT 
  88  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN                                               4.000        LFT 
  89  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN                                             21.000        LFT 
  90  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            350.000        LFT 
  91  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            700.000        LFT 
  92  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            200.000        LFT 
  93  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             40.000        LFT 
  94  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                            240.000        LFT 
  95  715-05162           PIPE, TYPE 2, CIRCULAR, 54 IN                                             70.000        LFT 
  96  715-05344           PIPE, TYPE 2, DEFORMED, MIN AREA 12.9 SF                                 112.000        LFT 
  97  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    29.000        TON 
  98  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
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  99  715-46005           PIPE END SECTION, 15 IN                                                   13.000        EACH 
 100  715-46010           PIPE END SECTION, 18 IN                                                    8.000        EACH 
 101  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
 102  715-46030           PIPE END SECTION, 30 IN                                                    2.000        EACH 
 103  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
 104  720-44000           CASTING, ADJUST TO GRADE                                                  20.000        EACH 
 105  720-45030           INLET, E7                                                                  3.000        EACH 
 106  720-45045           INLET, J10                                                                 1.000        EACH 
 107  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 
 108  720-45410           MANHOLE, C4                                                                2.000        EACH 
 109  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         10.000        LFT 
 110  723-06660           WINGWALL                                                                 986.000        SFT 
 111  723-08118           STRUCTURE, PRECAST THREE-SIDED, 288 IN X 132 IN                           36.000        LFT 
 112  723-08381           STRUCTURE, PRECAST THREE-SIDED, 144 IN X 84 IN                            38.000        LFT 
 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 114  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
 115  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
 116  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 117  801-07118           BARRICADE, III-A                                                         136.000        LFT 
 118  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      230.000        LFT 
 119  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           63.000        SFT 
 120  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         70.000        SFT 
 121  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,710.000        LFT 
 122  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,670.000        LFT 
 123  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       150.000        LFT 
 124  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       380.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 9 
 
          CALL ORDER   : 250                                              CONTRACT ID  : R -30208-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  203-02020           EXCAVATION, UNCLASSIFIED                                                  75.000        CYS 
  13  205-06937           TEMPORARY SILT FENCE                                                     625.000        LFT 
  14  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,242.000        CYS 
  15  211-09267           STRUCTURAL BACKFILL, TYPE 4                                              170.000        CYS 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                               18.000        TON 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                               21.700        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               440.000        SYS 
  19  402-07433           HMA SURFACE, TYPE B                                                       37.000        TON 
  20  601-06035           GUARDRAIL, RESET                                                         400.000        LFT 
  21  616-02320           GEOTEXTILES                                                            1,083.000        SYS 
  22  616-05689           RIPRAP, CLASS 2                                                          200.000        TON 
  23  616-06405           RIPRAP, REVETMENT                                                        183.000        TON 
  24  616-06406           RIPRAP, REVETMENT                                                         94.000        SYS 
  25  616-95754           PAVED SIDE DITCH, BREAK                                                  102.000        LFT 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  27  621-06559           MULCHED SEEDING, R                                                       890.000        SYS 
  28  621-06574           SODDING                                                                  135.000        SYS 
  29  621-09815           ARTICULATED CONCRETE BLOCK                                               720.000        SYS 
  30  625-09375           REVET MATTRESS, METALLIC COATED                                          240.000        CYS 
  31  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  32  715-06004           CONCRETE ANCHOR, 48 IN                                                     1.000        EACH 
  33  715-06825           CONCRETE ANCHOR                                                            2.000        EACH 
  34  715-08176           PIPE, TYPE 1, DEFORMED, MIN AREA 46.1 SF                                 106.500        LFT 
  35  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    24.000        TON 
  36  720-44296           CAP INLET                                                                  2.000        EACH 
  37  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  38  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  39  801-07119           BARRICADE, III-B                                                          40.000        LFT 
  40  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          444.000        LFT 
  41  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         444.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                       8,727.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                      1,202.000        LFT 
  17  202-02278           CURB, CONCRETE, REMOVE                                                 3,560.000        LFT 
  18  202-05545           REGULATED MATERIALS, DISPOSE, C                                          400.000        CYS 
  19  202-05550           REGULATED MATERIALS, REMOVE, C                                           400.000        CYS 
  20  202-05555           REGULATED MATERIALS, TRANSPORT, C                                        400.000        CYS 
  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  22  202-52710           SIDEWALK, CONCRETE, REMOVE                                               855.000        SYS 
  23  202-91351           TRACK, REMOVE                                                            125.000        LFT 
  24  202-91385           INLET, REMOVE                                                             10.000        EACH 
  25  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             2.000        EACH 
  26  203-02000           EXCAVATION, COMMON                                                   123,604.000        CYS 
  27  205-03371           SEDIMENT, REMOVE                                                         160.000        CYS 
  28  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  2,278.000        TON 
  29  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       2,380.000        LFT 
  30  205-06933           TEMP DITCH INLET PROTECTION                                                5.000        EACH 
  31  205-06934           TEMPORARY MULCHING                                                       156.000        TON 
  32  205-06936           TEMPORARY SEDIMENT TRAP                                                  239.000        TON 
  33  205-06937           TEMPORARY SILT FENCE                                                   4,808.000        LFT 
  34  207-08263           SUBGRADE TREATMENT, TYPE IA                                           54,761.000        SYS 
  35  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,840.000        SYS 
  36  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,085.000        SYS 
  37  207-08266           SUBGRADE TREATMENT, TYPE III                                             608.000        SYS 
  38  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         16,166.000        SYS 
  39  207-08268           SUBGRADE TREATMENT, TYPE IV                                           16,472.000        SYS 
  40  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            8,722.000        CYS 
  41  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,919.000        CYS 
  42  211-09266           STRUCTURAL BACKFILL, TYPE 3                                                5.000        CYS 
  43  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              335.000        CYS 
  44  214-07202           GEOGRID, TYPE I                                                          711.000        SYS 
  45  302-07455           DENSE GRADED SUBBASE                                                      44.300        CYS 
  46  303-01180           COMPACTED AGGREGATE, NO. 53                                           32,033.000        TON 
  47  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                         1,000.000        TON 
  48  304-07492           WIDENING WITH HMA, TYPE A                                              4,796.000        TON 
  49  306-08033           MILLING, ASPHALT, 1 IN                                                29,417.000        SYS 
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  50  306-08042           MILLING, SCARIFICATION/PROFILE                                        24,485.000        SYS 
  51  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  52  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,308.000        TON 
  53  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               14,167.000        TON 
  54  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        7,722.000        TON 
  55  402-07432           HMA SURFACE, TYPE A                                                    4,805.000        TON 
  56  402-07433           HMA SURFACE, TYPE B                                                      101.000        TON 
  57  402-07435           HMA INTERMEDIATE, TYPE A                                               1,410.000        TON 
  58  402-07438           HMA INTERMEDIATE, TYPE B                                                 147.000        TON 
  59  402-07440           HMA BASE, TYPE A                                                      14,127.000        TON 
  60  402-07441           HMA BASE, TYPE B                                                           7.000        TON 
  61  406-05520           ASPHALT FOR TACK COAT                                                    100.000        TON 
  62  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
  63  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  64  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  65  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  66  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,280.000        LFT 
  67  604-07897           CURB RAMP, CONCRETE, C                                                     8.000        SYS 
  68  604-07900           CURB RAMP, CONCRETE, F                                                    56.000        SYS 
  69  604-07901           CURB RAMP, CONCRETE, G                                                    37.000        SYS 
  70  604-07902           CURB RAMP, CONCRETE, H                                                    39.000        SYS 
  71  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,693.000        SYS 
  72  605-06120           CURB, CONCRETE                                                           149.000        LFT 
  73  605-06125           CURB, CONCRETE, MODIFIED                                                  25.000        LFT 
  74  605-06140           CURB AND GUTTER, CONCRETE                                              5,310.000        LFT 
  75  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                          135.000        LFT 
  76  607-06370           PAVED SIDE DITCH, H                                                      494.000        LFT 
  77  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                168.600        SYS 
  78  610-07487           HMA FOR APPROACHES, TYPE B                                             3,111.000        TON 
  79  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,666.000        SYS 
  80  610-09108           PCCP FOR APPROACHES, 9 IN                                              2,997.000        SYS 
  81  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  77.000        EACH 
  82  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   6.000        EACH 
  83  615-06490           RIGHT OF WAY MARKER                                                      201.000        EACH 
  84  615-06505           MONUMENT, B                                                               17.000        EACH 
  85  615-06527           MONUMENT, SECTION CORNER                                                   8.000        EACH 
  86  616-02320           GEOTEXTILES                                                            6,384.000        SYS 
  87  616-05688           RIPRAP, CLASS 1                                                          526.000        TON 
  88  616-05689           RIPRAP, CLASS 2                                                          374.000        TON 
  89  616-06405           RIPRAP, REVETMENT                                                      1,378.000        TON 
  90  616-06451           RIPRAP, UNIFORM                                                        1,390.000        TON 
  91  616-07266           CIOR ROLL                                                                 39.000        LFT 
  92  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               25.000        EACH 
  93  621-01956           SEED MIXTURE, LEGUME, 1                                                7,410.000        LBS 
  94  621-02770           EROSION CONTROL BLANKET                                                4,409.000        SYS 
  95  621-03909           SEED MIXTURE, NATIVE                                                       6.000        LBS 
  96  621-06545           FERTILIZER                                                                16.000        TON 
  97  621-06557           SEED MIXTURE, T                                                       11,730.000        LBS 
  98  621-06565           MULCHING MATERIAL                                                         78.000        TON 
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  99  621-06567           WATER                                                                    495.000        kGAL 
 100  621-06574           SODDING                                                              123,359.000        SYS 
 101  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 
 102  622-91786           SEEDLING                                                                  16.000        EACH 
 103  622-98200           SIGN, DO NOT DISTURB                                                      88.000        EACH 
 104  628-09403           FIELD OFFICE, C                                                           30.000        MOS 
 105  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             36.000        MOS 
 106  628-09409           MOBILE INTERNET SERVICE                                                   36.000        MOS 
 107  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  5.500        CYS 
 108  703-51032           REINFORCING STEEL, EPOXY COATED                                       11,657.000        LBS 
 109  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               59.700        CYS 
 110  706-06347           RAILING, CF-1                                                            150.000        LFT 
 111  708-51813           PNEUMATICALLY PLACED MORTAR                                               40.000        SFT 
 112  708-51814           WELDED STEEL WIRE FABRIC                                                  40.000        SFT 
 113  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 114  714-01366           STRUCTURE, PRECAST, REINFORCED CONCRETE                                   50.000        LFT 
 115  714-02677           STRUCTURE, PRECAST, RC, BOX SECTION 4FT X 4FT                            269.000        LFT 
 116  714-06279           STRUCTURE, PRECAST, RC, BOX SECTION 8FTX 3FT                             689.000        LFT 
 117  714-06319           STRUCTURE, PRECAST, RC BOX SECTION 14FT X 5FT                            160.000        LFT 
 118  714-26702           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 3FT                            155.000        LFT 
 119  714-26703           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 4FT                            265.000        LFT 
 120  714-93978           STRUCTURE, PRECAST, RC, BOX SECTION 4FT X 2FT                             73.000        LFT 
 121  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN                                      14.000        EACH 
 122  715-03584           SAFETY METAL END SECTION, 4:1, 18 IN                                       2.000        EACH 
 123  715-04798           SAFETY METAL END SECTION, 4:1, 21 IN                                       4.000        EACH 
 124  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          10,566.000        LFT 
 125  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN                                              55.000        LFT 
 126  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN                                            134.000        LFT 
 127  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN                                            200.000        LFT 
 128  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          3,529.000        LFT 
 129  715-05122           PIPE, TYPE 1, CIRCULAR, 21 IN                                             62.000        LFT 
 130  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                            543.000        LFT 
 131  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          2,005.000        LFT 
 132  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            180.000        LFT 
 133  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            548.000        LFT 
 134  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN                                            436.000        LFT 
 135  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            422.000        LFT 
 136  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            206.000        LFT 
 137  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                          1,595.000        LFT 
 138  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                          2,822.000        LFT 
 139  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                             67.000        LFT 
 140  715-05172           PIPE, TYPE 3, CIRCULAR, 21 IN                                            234.000        LFT 
 141  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                            299.000        LFT 
 142  715-05186           PIPE, TYPE 3, CIRCULAR, 48 IN                                             44.000        LFT 
 143  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN                                          53,046.000        LFT 
 144  715-05208           PIPE, TYPE 4, CIRCULAR, 15 IN                                             70.000        LFT 
 145  715-05209           PIPE, TYPE 4, CIRCULAR, 18 IN                                            153.000        LFT 
 146  715-06004           CONCRETE ANCHOR, 48 IN                                                     2.000        EACH 
 147  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                 1,044.000        TON 
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 148  715-09760           GRATED BOX END SECTION 1, 4:1, 48" X 24"                                   2.000        EACH 
 149  715-09761           GRATED BOX END SECTION 1, 4:1, 72" X 48"                                   4.000        EACH 
 150  715-09762           GRATED BOX END SECTION 1, 4:1, 72" X 36"                                   6.000        EACH 
 151  715-09763           GRATED BOX END SECTION 1, 4:1, 96" X 36"                                  20.000        EACH 
 152  715-09767           PIPE, TYPE 4, CIRCULAR, 20"                                              109.000        LFT 
 153  715-46005           PIPE END SECTION, 15 IN                                                  150.000        EACH 
 154  715-46015           PIPE END SECTION, 21 IN                                                    8.000        EACH 
 155  715-46020           PIPE END SECTION, 24 IN                                                   18.000        EACH 
 156  718-06526           HMA FOR UNDERDRAINS                                                    3,071.000        TON 
 157  718-06531           OUTLET PROTECTOR, 3                                                      142.000        EACH 
 158  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 159  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,698.000        CYS 
 160  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            36,927.000        SYS 
 161  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN.                                 400.000        LFT 
 162  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN.                                 400.000        LFT 
 163  719-05442           PIPE, DRAIN TILE TERMINAL SECTION, 10 IN.                                400.000        LFT 
 164  720-09768           CATCH BASIN TYPE HA5                                                       1.000        EACH 
 165  720-45042           INLET, HA5                                                                 4.000        EACH 
 166  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
 167  720-45265           PIPE CATCH BASIN, 15 IN                                                    1.000        EACH 
 168  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 
 169  720-45410           MANHOLE, C4                                                               26.000        EACH 
 170  720-91973           MANHOLE, H4                                                               11.000        EACH 
 171  720-98174           INLET, B15                                                                12.000        EACH 
 172  720-98555           INLET, C15                                                                11.000        EACH 
 173  720-99416           CATCH BASIN, B15                                                          33.000        EACH 
 174  720-99417           CATCH BASIN, C15                                                          14.000        EACH 
 175  723-06660           WINGWALL                                                                  56.000        SFT 
 176  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
 177  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 178  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                20.000        EACH 
 179  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,000.000        LFT 
 180  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              48.000        EACH 
 181  801-06640           CONSTRUCTION SIGN, A                                                      93.000        EACH 
 182  801-06645           CONSTRUCTION SIGN, B                                                      48.000        EACH 
 183  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 184  801-07118           BARRICADE, III-A                                                         720.000        LFT 
 185  802-04893           REFERENCE POST                                                             5.000        EACH 
 186  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        690.000        LFT 
 187  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        143.000        LFT 
 188  802-07060           SIGN, SHEET, RELOCATE                                                     16.000        EACH 
 189  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          264.000        SFT 
 190  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         84.000        SFT 
 191  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        94.000        SFT 
 192  802-76055           SIGN POST, A                                                              17.000        LFT 
 193  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  2.000        EACH 
 194  805-01879           SIGNAL SERVICE                                                             1.000        EACH 
 195  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 196  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -30321-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN INSTALLATION, NEW 
 
 197  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN RED                                     8.000        EACH 
 198  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
 199  805-78420           DISCONNECT HANGER                                                          1.000        EACH 
 200  805-78467           SIGNAL CABLE, 3C 8GA                                                      20.000        LFT 
 201  805-78480           SIGNAL CABLE, 3C 14GA                                                    342.000        LFT 
 202  805-78485           SIGNAL CABLE, 5C 14GA                                                    150.000        LFT 
 203  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           2.000        EACH 
 204  805-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      1.000        EACH 
 205  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              74,150.000        LFT 
 206  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      156,000.000        LFT 
 207  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                     156,000.000        LFT 
 208  808-06716           LINE, REMOVE                                                         312,000.000        LFT 
 209  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,547.000        LFT 
 210  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,595.000        LFT 
 211  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       570.000        LFT 
 212  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       871.000        LFT 
 213  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
 214  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              583.000        EACH 
 215  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      583.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -31652-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES, ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     4,143.000        CYS 
  13  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          11.000        EACH 
  14  205-02770           EROSION CONTROL BLANKET                                                  434.000        SYS 
  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          36.000        LFT 
  16  205-06933           TEMP DITCH INLET PROTECTION                                                3.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                   1,732.500        LFT 
  18  211-02050           B BORROW                                                                 100.000        CYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              175.500        CYS 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,856.000        TON 
  21  304-07491           HMA PATCHING, TYPE C                                                      71.100        TON 
  22  402-07432           HMA SURFACE, TYPE A                                                      654.300        TON 
  23  402-07433           HMA SURFACE, TYPE B                                                       15.700        TON 
  24  402-07435           HMA INTERMEDIATE, TYPE A                                               1,219.900        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                                  36.700        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                  7,929.500        SYS 
  27  601-02924           HANDRAIL, STEEL PIPE, GALVANIZED                                          67.800        LFT 
  28  604-07900           CURB RAMP, CONCRETE, F                                                    51.600        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                    19.200        SYS 
  30  604-07902           CURB RAMP, CONCRETE, H                                                    28.700        SYS 
  31  604-44251           STEPS, CONCRETE                                                            7.400        CYS 
  32  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 273.400        SYS 
  33  604-95344           HANDRAIL, PEDESTRIAN                                                     658.000        LFT 
  34  605-06120           CURB, CONCRETE                                                            23.000        LFT 
  35  605-06150           CURB AND GUTTER, C, CONCRETE                                           2,516.600        LFT 
  36  605-06255           CENTER CURB, D, CONCRETE                                                  30.000        SYS 
  37  610-08446           PCCP FOR APPROACHES, 6 IN                                                 54.000        SYS 
  38  610-09108           PCCP FOR APPROACHES, 9 IN                                                111.000        SYS 
  39  616-02320           GEOTEXTILES                                                               76.400        SYS 
  40  616-06405           RIPRAP, REVETMENT                                                         54.300        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-01956           SEED MIXTURE, LEGUME, 1                                                  311.600        LBS 
  43  621-06545           FERTILIZER                                                                 0.800        TON 
  44  621-06553           SEED MIXTURE, R                                                          279.000        LBS 
  45  621-06557           SEED MIXTURE, T                                                          132.000        LBS 
  46  621-06565           MULCHING MATERIAL                                                          6.600        TON 
  47  621-06567           WATER                                                                      1.000        kGAL 
  48  621-06575           SODDING, NURSERY                                                         478.000        SYS 
  49  628-09402           FIELD OFFICE, B                                                           17.000        MOS 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -31652-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES, ENHANCEMENT 
 
  50  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  1.900        CYS 
  51  702-52376           CONCRETE, C, STRUCTURES                                                   19.800        CYS 
  52  702-90915           CONCRETE, CLASS A                                                         51.500        CYS 
  53  703-06028           REINFORCING BARS                                                         783.000        LBS 
  54  711-02554           PEDESTRIAN BRIDGE                                                     LUMP              LUMP 
  55  714-06688           STRUCTURE, PRECAST, RC, BOX SECTION 5FT X 2FT                             25.000        LFT 
  56  715-01472           PIPE END SECTION, PRECAST CONCRETE, 18 IN                                  4.000        EACH 
  57  715-01765           PIPE END SECTION, PRECAST CONCRETE, 12 IN                                  1.000        EACH 
  58  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                             30.000        LFT 
  59  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                             63.000        LFT 
  60  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            108.000        LFT 
  61  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             68.000        LFT 
  62  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                              8.000        LFT 
  63  715-96389           PIPE END SECTION, PRECAST CONCRETE, 24 IN                                  2.000        EACH 
  64  720-03194           MANHOLE                                                               15,000.000        EACH 
  65  720-03194           MANHOLE                                                                    1.000        EACH 
  66  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  67  720-45251           CATCH BASIN, K10, MODIFIED                                                 4.000        EACH 
  68  720-45275           PIPE CATCH BASIN, 24 IN                                                    2.000        EACH 
  69  720-45410           MANHOLE, C4                                                                1.000        EACH 
  70  720-98174           INLET, B15                                                                 1.000        EACH 
  71  732-08419           MODULAR BLOCK WALL                                                       995.400        SYS 
  72  732-08421           MODULAR BLOCK WALL ERECTION                                              995.400        SYS 
  73  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  74  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                            7,300.000        LFT 
  75  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  77  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        288.000        LFT 
  78  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           21.800        SFT 
  79  802-91122           SIGN, GROUND MOUNTED, RESET                                               13.000        EACH 
  80  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
  81  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
  82  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            110.000        LFT 
  83  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    2.000        EACH 
  84  805-78480           SIGNAL CABLE, 3C 14GA                                                    554.000        LFT 
  85  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
  86  805-90005           SIGNAL PEDESTAL, 10 FT                                                     1.000        EACH 
  87  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                            2.000        EACH 
  88  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,310.000        LFT 
  89  808-06716           LINE, REMOVE                                                           5,475.000        LFT 
  90  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     2.000        EACH 
  91  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           115.000        LFT 
  92  808-75035           LINE, PAINT, SOLID, WHITE, 24 IN                                          72.000        LFT 
  93  808-75060           TRANSVERSE MARKING, PAINT, SOLID,                                        365.000        LFT 
  94  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           2.000        EACH 
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          CALL ORDER   : 350                                              CONTRACT ID  : R -32991-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, HOUSES AND BUILDINGS, REMOVE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  201-02245           TREE, 6 IN, REMOVE                                                         3.000        EACH 
   6  201-02260           TREE, 30 IN, REMOVE                                                        3.000        EACH 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  205-06937           TEMPORARY SILT FENCE                                                     277.000        LFT 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  11  621-06559           MULCHED SEEDING, R                                                     3,000.000        SYS 
  12  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-30222-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          11.000        MOS 
   5  105-08523           RADIO ONLY SERVICE                                                        11.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                               55.000        TON 
  15  304-07783           HMA PATCHING, TYPE D                                                     268.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           309,892.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     25,566.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                      6.140        TON 
  20  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  21  506-06333           PCCP PATCHING, FULL DEPTH                                                219.600        SYS 
  22  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          3,774.000        LFT 
  23  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            11.280        TON 
  24  612-60410           DRILLED HOLE FOR UNDERSEAL                                               188.000        EACH 
  25  616-02320           GEOTEXTILES                                                              146.000        SYS 
  26  616-05689           RIPRAP, CLASS 2                                                           31.000        TON 
  27  616-06405           RIPRAP, REVETMENT                                                         78.000        TON 
  28  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  29  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 
  30  725-09251           PIPE LINER, THERMOPLASTIC, 42.4 SFT                                      325.000        LFT 
  31  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,159.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,159.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  36  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  39  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                    68.000        LFT 
  40  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        1,447.000        LFT 
  41  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       1,447.000        LFT 
  42  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              24,726.000        LFT 
  43  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             102,107.000        LFT 
  44  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                5,974.000        LFT 
  45  808-06716           LINE, REMOVE                                                           3,256.000        LFT 
  46  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                         362.000        LFT 
  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            102,124.000        LFT 
  48  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                                720.000        LFT 
  49  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        68.000        LFT 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-30222-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,390.000        EACH 
  51  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,390.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : RS-30908-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          72.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02189           BRIDGE IDENTIFICATION MARKERS, REMOVE AND RESET                            2.000        EACH 
  14  202-02240           PAVEMENT REMOVAL                                                         395.200        SYS 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  202-51368           SLOPEWALL, REMOVE                                                        102.000        SYS 
  18  202-86946           HANDHOLE, REMOVE                                                           3.000        EACH 
  19  202-90277           DETECTOR HOUSING, REMOVE                                                   4.000        EACH 
  20  202-91385           INLET, REMOVE                                                              4.000        EACH 
  21  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
  22  203-02000           EXCAVATION, COMMON                                                       188.000        CYS 
  23  203-02070           BORROW                                                                 3,016.000        CYS 
  24  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         116.000        LFT 
  25  205-06933           TEMP DITCH INLET PROTECTION                                                6.000        EACH 
  26  205-06937           TEMPORARY SILT FENCE                                                     790.000        LFT 
  27  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     506.000        CYS 
  28  206-51235           COFFERDAM                                                             LUMP              LUMP 
  29  206-93520           TEMPORARY SHEET PILING                                                 1,200.000        SFT 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                           17,198.500        SYS 
  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                           80.580        CYS 
  32  302-07455           DENSE GRADED SUBBASE                                                     350.000        CYS 
  33  303-01180           COMPACTED AGGREGATE, NO. 53                                              266.700        TON 
  34  304-07783           HMA PATCHING, TYPE D                                                     500.000        TON 
  35  306-08033           MILLING, ASPHALT, 1 IN                                               146,599.000        SYS 
  36  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            29,491.000        SYS 
  37  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,627.000        SYS 
  38  306-08043           MILLING, TRANSITION                                                    1,734.000        SYS 
  39  306-08432           MILLING, APPROACH                                                        853.000        SYS 
  40  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  41  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     14,905.100        TON 
  42  401-07369           QC/QA-HMA, 5, 76, INTERMEDIATE, 9.5 mm                                   277.200        TON 
  43  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                          526.400        TON 
  44  402-07434           HMA SURFACE, TYPE C                                                    1,219.800        TON 
  45  402-07439           HMA INTERMEDIATE, TYPE C                                               2,035.400        TON 
  46  402-07442           HMA BASE, TYPE C                                                       7,766.000        TON 
  47  404-05511           SEAL COAT, 2                                                          61,800.000        SYS 
  48  406-05520           ASPHALT FOR TACK COAT                                                     44.680        TON 
  49  503-05310           TERMINAL JOINT                                                            96.000        LFT 
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          CALL ORDER   : 500                                              CONTRACT ID  : RS-30908-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              6.000        EACH 
  51  601-02241           GUARDRAIL, REMOVE                                                      1,809.000        LFT 
  52  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  53  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     662.500        LFT 
  54  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       500.000        LFT 
  55  601-99132           GUARDRAIL TRANSITION, VH, 6FT-3 IN SPACING                                 4.000        EACH 
  56  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 
  57  605-02278           CURB, CONCRETE, REMOVE                                                    72.000        LFT 
  58  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                395.200        SYS 
  59  610-07487           HMA FOR APPROACHES, TYPE B                                                70.000        TON 
  60  616-02320           GEOTEXTILES                                                            4,520.900        SYS 
  61  616-06405           RIPRAP, REVETMENT                                                      1,764.700        TON 
  62  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                102.000        SYS 
  63  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            15,979.200        SFT 
  64  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  65  621-06545           FERTILIZER                                                                 0.250        TON 
  66  621-06553           SEED MIXTURE, R                                                          106.570        LBS 
  67  621-06557           SEED MIXTURE, T                                                           11.470        LBS 
  68  621-06565           MULCHING MATERIAL                                                          1.400        TON 
  69  621-06567           WATER                                                                      0.430        kGAL 
  70  621-06574           SODDING                                                                  107.000        SYS 
  71  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  72  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  73  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                      3,746.000        LFT 
  74  702-51005           CONCRETE, A, SUBSTRUCTURE                                                248.900        CYS 
  75  702-51015           CONCRETE, B, FOOTINGS                                                     97.000        CYS 
  76  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           775.000        EACH 
  77  703-06028           REINFORCING BARS                                                      17,333.000        LBS 
  78  703-06029           REINFORCING BARS, EPOXY COATED                                       151,280.000        LBS 
  79  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              498.800        CYS 
  80  706-08624           CONCRETE BRIDGE RAILING TRANSITION, TPBT                                   8.000        EACH 
  81  706-51020           CONCRETE, C, RAILING                                                      89.320        CYS 
  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  84  711-51035           STRUCTURAL STEEL                                                      40,454.000        LBS 
  85  711-51864           DRILLED HOLE                                                             500.000        EACH 
  86  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  87  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  88  711-96800           STUD SHEAR CONNECTORS                                                  3,948.000        EACH 
  89  715-04809           PIPE, PVC, 3 IN.                                                         418.000        LFT 
  90  715-05407           PIPE, END BENT DRAIN, 6 IN                                               200.000        LFT 
  91  726-95870           BEARING ASSEMBLY, PTFE                                                    32.000        EACH 
  92  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 
  93  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  94  801-04153           TEMPORARY CROSSOVER, TYPE REFURBISH                                        1.000        EACH 
  95  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  96  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,962.000        LFT 
  97  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         106,232.000        LFT 
  98  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            4,990.000        LFT 
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          CALL ORDER   : 500                                              CONTRACT ID  : RS-30908-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  99  801-06640           CONSTRUCTION SIGN, A                                                      63.000        EACH 
 100  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
 101  801-06710           FLASHING ARROW SIGN                                                      560.000        DAY 
 102  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 103  801-07118           BARRICADE, III-A                                                          44.000        LFT 
 104  801-07119           BARRICADE, III-B                                                          56.000        LFT 
 105  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        650.000        LFT 
 106  801-08507           TEMP TRAFFIC BARRIER, TYPE 1, ANCHORED                                 7,855.000        LFT 
 107  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 
 108  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 109  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        2,688.000        LFT 
 110  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                       2,688.000        LFT 
 111  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              14,256.000        LFT 
 112  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              64,825.000        LFT 
 113  808-06716           LINE, REMOVE                                                          20,607.000        LFT 
 114  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN                                         488.000        LFT 
 115  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             70,872.000        LFT 
 116  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       107.000        LFT 
 117  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
 118  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              932.000        EACH 
 119  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      932.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 23 
 
          CALL ORDER   : 510                                              CONTRACT ID  : RS-31928-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02278           CURB, CONCRETE, REMOVE                                                    54.000        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                43.900        SYS 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,000.000        TON 
  15  304-07491           HMA PATCHING, TYPE C                                                   1,198.000        TON 
  16  305-60400           COMPACTED AGGREGATE FOR PATCHING                                         778.000        TON 
  17  306-08033           MILLING, ASPHALT, 1 IN                                               225,772.000        SYS 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            33,384.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    1,180.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      8,538.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,185.000        TON 
  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     17,855.000        TON 
  24  404-05511           SEAL COAT, 2                                                          31,905.000        SYS 
  25  406-05520           ASPHALT FOR TACK COAT                                                     65.000        TON 
  26  604-07896           CURB RAMP, CONCRETE, B                                                     4.900        SYS 
  27  604-07901           CURB RAMP, CONCRETE, G                                                     2.000        SYS 
  28  604-07902           CURB RAMP, CONCRETE, H                                                    37.000        SYS 
  29  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  10.000        SYS 
  30  608-04395           AGGREGATE FOR SHOULDER DRAINS                                            100.000        TON 
  31  610-07488           HMA FOR APPROACHES, TYPE C                                               470.000        TON 
  32  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            98.000        TON 
  33  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  34  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,626.000        EACH 
  35  615-06505           MONUMENT, B                                                               18.000        EACH 
  36  621-06575           SODDING, NURSERY                                                          44.500        SYS 
  37  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  38  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  39  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  40  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,370.000        LFT 
  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,370.000        LFT 
  42  801-06640           CONSTRUCTION SIGN, A                                                      59.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                        1,228.000        LFT 
  45  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         610.000        LFT 
  46  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN                                         78.000        LFT 
  47  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  90.000        LFT 
  48  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             128,381.000        LFT 
  49  808-06716           LINE, REMOVE                                                           1,916.000        LFT 
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          CALL ORDER   : 510                                              CONTRACT ID  : RS-31928-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            12,500.000        LFT 
  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             44,500.000        LFT 
  52  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       540.000        LFT 
  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,359.000        EACH 
  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,359.000        EACH 
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          CALL ORDER   : 520                                              CONTRACT ID  : RS-32864-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   600.600        LFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               345.000        SYS 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                               50.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  15  306-08043           MILLING, TRANSITION                                                      313.000        SYS 
  16  306-08432           MILLING, APPROACH                                                        200.000        SYS 
  17  402-09325           ULTRATHIN BONDED WEARING COURSE                                       21,600.000        SYS 
  18  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  19  604-06070           SIDEWALK, CONCRETE                                                        15.200        SYS 
  20  604-07894           CURB RAMP, CONCRETE, A                                                    47.200        SYS 
  21  604-07894           CURB RAMP, CONCRETE, A                                                    30.500        SYS 
  22  604-07896           CURB RAMP, CONCRETE, B                                                   124.700        SYS 
  23  604-07897           CURB RAMP, CONCRETE, C                                                     8.100        SYS 
  24  604-07897           CURB RAMP, CONCRETE, C                                                    59.300        SYS 
  25  604-07901           CURB RAMP, CONCRETE, G                                                    79.000        SYS 
  26  604-07901           CURB RAMP, CONCRETE, G                                                    35.500        SYS 
  27  605-01870           CURB, CONCRETE, A                                                        363.600        LFT 
  28  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        4.000        EACH 
  29  621-06575           SODDING, NURSERY                                                          75.000        SYS 
  30  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  31  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  32  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             600.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  802-91122           SIGN, GROUND MOUNTED, RESET                                                3.000        EACH 
  37  808-06368           TRANSVERSE MARKING, REMOVE                                               526.000        LFT 
  38  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,000.000        LFT 
  39  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          360.000        LFT 
  40  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,300.000        LFT 
  41  808-06716           LINE, REMOVE                                                           8,900.000        LFT 
  42  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                 117.000        LFT 
  43  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        40.000        LFT 
  44  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       450.000        LFT 
  45  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              115.000        EACH 
  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      125.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 26 
 
          CALL ORDER   : 540                                              CONTRACT ID  : RS-32956-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,000.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,500.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                   4,000.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           191,838.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      200.000        SYS 
  14  306-08432           MILLING, APPROACH                                                     18,256.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                    21,102.000        TON 
  17  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             500.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     58.000        TON 
  19  610-07488           HMA FOR APPROACHES, TYPE C                                             2,008.000        TON 
  20  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  21  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  22  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,150.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,150.000        LFT 
  26  801-06577           TEMPORARY PAVEMENT MARKING                                                80.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                      57.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         80.000        LFT 
  30  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      3,928.000        LFT 
  31  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      122,180.000        LFT 
  32  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                     104,011.000        LFT 
  33  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 
  34  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            2.000        EACH 
  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,509.000        EACH 
  36  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,509.000        EACH 
  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 710                                              CONTRACT ID  : B -31679-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          26.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                        821.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                        73.000        CYS 
  13  211-02050           B BORROW                                                                 564.000        CYS 
  14  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        96.000        EACH 
  15  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         375.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          3.000        TON 
  17  303-92491           BALLAST                                                                   47.000        CYS 
  18  402-07784           HMA SURFACE, TYPE D                                                        1.000        TON 
  19  402-07786           HMA BASE, TYPE D                                                           5.000        TON 
  20  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 
  21  605-06121           CURB, CONCRETE, B                                                         10.000        LFT 
  22  605-09176           CURB TURNOUT, CONCRETE                                                    14.000        LFT 
  23  616-02320           GEOTEXTILES                                                              109.000        SYS 
  24  616-06405           RIPRAP, REVETMENT                                                         55.000        TON 
  25  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                821.000        SYS 
  26  621-06570           TOPSOIL                                                                    8.000        CYS 
  27  621-06574           SODDING                                                                   61.000        SYS 
  28  628-09402           FIELD OFFICE, B                                                           13.000        MOS 
  29  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  13.000        MOS 
  30  715-01354           CLEAN EXISTING PIPE                                                      100.000        LFT 
  31  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                              8.000        LFT 
  32  715-91361           PIPE, PVC, 6 IN                                                            8.000        LFT 
  33  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,850.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 
  36  801-06645           CONSTRUCTION SIGN, B                                                      21.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-07118           BARRICADE, III-A                                                          44.000        LFT 
  39  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,790.000        LFT 
  40  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          496.000        LFT 
  41  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         496.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,428.000        LFT 
  43  808-06716           LINE, REMOVE                                                           3,620.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,428.000        LFT 
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          CALL ORDER   : 730                                              CONTRACT ID  : B -31704-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  13  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  14  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  15  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  16  203-51223           EXCAVATION, WATERWAY                                                      40.000        CYS 
  17  616-02320           GEOTEXTILES                                                            1,308.000        SYS 
  18  616-05688           RIPRAP, CLASS 1                                                          810.000        TON 
  19  616-05689           RIPRAP, CLASS 2                                                          218.000        TON 
  20  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 740                                              CONTRACT ID  : B -31737-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   4  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   5  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   6  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   7  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   8  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   9  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  19  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  20  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  21  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  22  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  23  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  24  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  25  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  26  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  27  616-05689           RIPRAP, CLASS 2                                                          265.000        TON 
  28  616-06405           RIPRAP, REVETMENT                                                        266.000        TON 
  29  621-09867           MULCHED SEEDING                                                          160.000        SYS 
  30  625-09376           REVET MATTRESS, PVC COATED                                               260.000        CYS 
  31  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  32  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 750                                              CONTRACT ID  : B -31738-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  616-02320           GEOTEXTILES                                                            1,526.000        SYS 
   9  616-03472           RIPRAP, REVEMENT 18 IN.                                                  148.000        TON 
  10  616-05689           RIPRAP, CLASS 2                                                        2,156.000        TON 
  11  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  12  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  13  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
  15  801-06710           FLASHING ARROW SIGN                                                       56.000        DAY 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 780                                              CONTRACT ID  : B -32230-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-51223           EXCAVATION, WATERWAY                                                     450.000        CYS 
   9  205-09543           NO 2 STONE                                                             1,780.000        TON 
  10  616-05688           RIPRAP, CLASS 1                                                        2,188.000        TON 
  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  12  621-02770           EROSION CONTROL BLANKET                                                  500.000        SYS 
  13  621-06559           MULCHED SEEDING, R                                                     4,500.000        SYS 
  14  713-04509           TEMPORARY PIPE                                                        LUMP              LUMP 
  15  713-04509           TEMPORARY PIPE                                                        LUMP              LUMP 



 
 


