SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 170 CONTRACT ID : R -29276-A

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-05545 REGULATED MATERIALS, DISPOSE, C 680.000 CYS
11 202-05550 REGULATED MATERIALS, REMOVE, C 680.000 CYS
12 202-05555 REGULATED MATERIALS, TRANSPORT, C 680.000 CYS
13 202-07603 TESTING FOR WASTE, C 30.000 EACH
14 203-02000 EXCAVATION, COMMON 1,051.000 CYS
15 203-02020 EXCAVATION, UNCLASSIFIED 520.000 CYS
16 205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 10.000 EACH
17 207-08263 SUBGRADE TREATMENT, TYPE IA 3,242.000 SYS
18 207-08267 SUBGRADE TREATMENT, TYPE I111A 692.000 SYS
19 211-09264 STRUCTURAL BACKFILL, TYPE 1 22.000 CYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 129.000 CYS
21 303-01180 COMPACTED AGGREGATE, NO. 53 258.000 TON
22 304-07494 WIDENING WITH HMA, TYPE C 271.000 TON
23 306-08033 MILLING, ASPHALT, 1 IN 1,053.000 SYS
24 306-08036 MILLING, ASPHALT, 2 IN 5,088.000 SYS
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 621.000 TON
26 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 828.000 TON
27 402-07442 HMA BASE, TYPE C 596.000 TON
28 406-05520 ASPHALT FOR TACK COAT 12.500 TON
29 604-07896 CURB RAMP, CONCRETE, B 33.000 SYS
30 604-91531 SIDEWALK, CONCRETE, 4 IN 576.000 SYS
31 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 2,125.000 LFT
32 610-08446 PCCP FOR APPROACHES, 6 IN 83.000 SYS
33 610-09108 PCCP FOR APPROACHES, 9 IN 611.000 SYS
34 615-06505 MONUMENT, B 8.000 EACH
35 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
36 621-06567 WATER 1.700 KGAL
37 621-06574 SODDING 418.000 SYS
38 628-09401 FIELD OFFICE, A 6.000 MOS
39 702-51015 CONCRETE, B, FOOTINGS 15.000 CYS
40 702-90915 CONCRETE, CLASS A 17.000 CYS
41 703-06028 REINFORCING BARS 3,070.000 LBS
42 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
43 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN 74.000 LFT
44 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
45 720-44296 CAP INLET 5.000 EACH
46 720-45045 INLET, J10 1.000 EACH
47 720-45145 INLET, J10, MODIFIED 4.000 EACH
48 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 4.000 EACH
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,357.000 LFT
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CALL ORDER : 170 CONTRACT ID : R -29276-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 4.000 EACH
51 801-06577 TEMPORARY PAVEMENT MARKING 88.000 LFT
52 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, I111-A 96.000 LFT
56 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 83.000 LFT
57 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
58 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 67.300 SFT
59 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
60 805-01815 SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN 4.000 EACH
61 805-01842 HANDHOLE, SIGNAL 5.000 EACH
62 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
63 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN 8.000 EACH
64 805-09471 SIGNAL CABLE, PREFORMED PAVE-OVER LOOP 51.000 EACH
65 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 8.000 EACH
66 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
67 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 8.000 EACH
68 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
69 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
70 805-78420 DISCONNECT HANGER 4.000 EACH
71 805-78445 SIGNAL SERVICE 1.000 EACH
72 805-78467 SIGNAL CABLE, 3C 8GA 34.100 LFT
73 805-78480 SIGNAL CABLE, 3C 14GA 1,427.200 LFT
74 805-78485 SIGNAL CABLE, 5C 14GA 1,561.600 LFT
75 805-78490 SIGNAL CABLE, 7C 14GA 702.500 LFT
76 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,616.800 LFT
77 805-78785 SIGNAL DETECTOR HOUSING 15.000 EACH
78 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
79 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
80 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN 2.000 EACH
81 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 564.400 LFT
82 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 764.000 LFT
83 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,095.000 LFT
84 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,386.000 LFT
85 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 171.000 LFT
86 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 709.000 LFT
87 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION 5.000 EACH
88 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY 2.000 EACH
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CALL ORDER - 366 CONTRACT ID : R -33063-C

SECTION NO. 0001 LANDSCAPING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-01015 CLEARING AND GRUBBING LUMP LUMP
8 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 500.000 TON
9 205-06933 TEMP DITCH INLET PROTECTION 23.000 EACH
10 205-06937 TEMPORARY SILT FENCE 4,623.000 LFT
11 205-08594 FILTER SOCK 15,228.000 LFT
12 205-09543 NO 2 STONE 788.000 TON
13 616-06451 RIPRAP, UNIFORM 335.000 TON
14 616-06451 RIPRAP, UNIFORM 246.000 TON
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
16 621-06559 MULCHED SEEDING, R 9,866.000 SYS
17 621-06567 WATER 8,500.000 KGAL
18 621-09902 SOIL LAB TESTING 60.000 EACH
19 621-09903 PERCOLATION TEST 134.000 EACH
20 621-09904 DENSITY TEST 134.000 EACH
21 621-09905 SULFUR 4,099.000 LBS
22 621-09906 SEED MIXTURE, PRAIRIE SEED 5.220 ACRE
23 621-09907 STAGING PLAN AND PREPARATION LUMP LUMP
24 621-09908 SOIL 6,096.000 CYS
25 621-09908 SOIL 76.000 CYS
26 621-09909 SOIL 53,369.000 SYS
27 621-09909 SOIL 38,402.000 SYS
28 621-09909 SOIL 53,369.000 SYS
29 621-98038 MULCH, HARDWOOD SHREDDED BARK 2,658.000 CYS
30 622-52436 SIGN, DO NOT MOW OR SPRAY 138.000 EACH
31 624-92647 HERBICIDE TREATMENT 11.410 ACRE
32 702-03607 CORED HOLE IN CONCRETE 13.000 EACH
33 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN 5,357.000 LFT
34 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN 330.000 LFT
35 718-06529 OUTLET PROTECTOR, 2 11.000 EACH
36 718-52610 AGGREGATE FOR UNDERDRAINS 404.000 CYS
37 801-03290 CONSTRUCTION SIGN, C 33.000 EACH
38 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 177.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-07118 BARRICADE, I111-A 216.000 LFT
42 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH

43 802-04314 SIGN 298.000 EACH
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CALL ORDER : 676 CONTRACT ID : B -30996-B

SECTION NO. 0001 BRIDGE DECK RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 173.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,157.000 SYS
13 202-94954 BARRIER WALL, CONCRETE, REMOVE 270.000 LFT
14 302-07455 DENSE GRADED SUBBASE 32.000 CYS
15 306-08043 MILLING, TRANSITION 500.000 SYS
16 406-05521 ASPHALT FOR TACK COAT 500.000 SYS
17 502-06329 PCCP, 12 IN 81.000 SYS
18 503-03489 RETROFITTED TIE BARS 36.000 EACH
19 503-05310 TERMINAL JOINT 46.000 LFT
20 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
21 601-02241 GUARDRAIL, REMOVE 380.000 LFT
22 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
23 601-99105 GUARDRAIL, W BEAM, 6 FT 3 IN SPACING 363.000 LFT
24 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 124.000 SYS
25 610-07488 HMA FOR APPROACHES, TYPE C 42.000 TON
26 628-09401 FIELD OFFICE, A 5.000 MOS
27 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 5.000 MOS
28 702-51005 CONCRETE, A, SUBSTRUCTURE 6.800 CYS
29 702-51863 FIELD DRILLED HOLE IN CONCRETE 846.000 EACH
30 703-01719 CATHODIC PROTECTION SYSTEM LUMP LUMP
31 703-06028 REINFORCING BARS 41,852.000 LBS
32 703-06029 REINFORCING BARS, EPOXY COATED 12,383.000 LBS
33 703-96512 BAR SPLICE 4,068.000 EACH
34 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODIFIED 174 .300 CYS
35 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 1.000 EACH
36 706-51020 CONCRETE, C, RAILING 41.400 CYS
37 707-01065 POST-TENSIONING LUMP LUMP
38 709-51821 SURFACE SEAL LUMP LUMP
39 715-09938 PIPE, BRIDGE DECK DRAIN SYSYEM 528.000 LFT
40 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
41 722-51842 BRIDGE DECK OVERLAY 1,727.000 SYS
42 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 50.000 SFT
43 724-51925 STRUCTURAL EXPANSION JOINT, SS 57.000 LFT
44 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 805-01815 SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN 2.000 EACH

48 808-74809 PAVEMENT MESSAGE MARKING, EPOXY, (R X R) 4.000 EACH






