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          CALL ORDER   : 580                                              CONTRACT ID  : R -33063-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LANDSCAPING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   8  203-02020           EXCAVATION, UNCLASSIFIED                                                   1.000        CYS 
   9  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    500.000        TON 
  10  205-06933           TEMP DITCH INLET PROTECTION                                               23.000        EACH 
  11  205-06937           TEMPORARY SILT FENCE                                                   4,623.000        LFT 
  12  205-08594           FILTER SOCK                                                           15,228.000        LFT 
  13  205-09543           NO 2 STONE                                                               788.000        TON 
  14  616-06451           RIPRAP, UNIFORM                                                          335.000        TON 
  15  616-06451           RIPRAP, UNIFORM                                                          246.000        TON 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  17  621-06559           MULCHED SEEDING, R                                                     9,866.000        SYS 
  18  621-06567           WATER                                                                  8,500.000        kGAL 
  19  621-09902           SOIL LAB TESTING                                                          60.000        EACH 
  20  621-09903           PERCOLATION TEST                                                         134.000        EACH 
  21  621-09904           DENSITY TEST                                                             134.000        EACH 
  22  621-09905           SULFUR                                                                 4,099.000        LBS 
  23  621-09906           SEED MIXTURE, PRAIRIE SEED                                                 5.220        ACRE 
  24  621-09907           STAGING PLAN AND PREPARATION                                          LUMP              LUMP 
  25  621-09908           SOIL                                                                   6,096.000        CYS 
  26  621-09908           SOIL                                                                      76.000        CYS 
  27  621-09909           SOIL                                                                  53,369.000        SYS 
  28  621-09909           SOIL                                                                  38,402.000        SYS 
  29  621-09909           SOIL                                                                  53,369.000        SYS 
  30  621-98038           MULCH, HARDWOOD SHREDDED BARK                                          2,658.000        CYS 
  31  622-52436           SIGN, DO NOT MOW OR SPRAY                                                138.000        EACH 
  32  624-92647           HERBICIDE TREATMENT                                                       11.410        ACRE 
  33  702-03607           CORED HOLE IN CONCRETE                                                    13.000        EACH 
  34  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                           5,357.000        LFT 
  35  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                            330.000        LFT 
  36  718-06529           OUTLET PROTECTOR, 2                                                       11.000        EACH 
  37  718-52610           AGGREGATE FOR UNDERDRAINS                                                404.000        CYS 
  38  801-03290           CONSTRUCTION SIGN, C                                                      33.000        EACH 
  39  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 
  40  801-06640           CONSTRUCTION SIGN, A                                                     177.000        EACH 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  801-07118           BARRICADE, III-A                                                         216.000        LFT 
  43  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  44  802-04314           SIGN                                                                     298.000        EACH 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -30996-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         173.000        SYS 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,157.000        SYS 
  13  202-94954           BARRIER WALL, CONCRETE, REMOVE                                           270.000        LFT 
  14  302-07455           DENSE GRADED SUBBASE                                                      32.000        CYS 
  15  306-08043           MILLING, TRANSITION                                                      500.000        SYS 
  16  406-05521           ASPHALT FOR TACK COAT                                                    500.000        SYS 
  17  502-06329           PCCP, 12 IN                                                               81.000        SYS 
  18  503-03489           RETROFITTED TIE BARS                                                      36.000        EACH 
  19  503-05310           TERMINAL JOINT                                                            46.000        LFT 
  20  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  21  601-02241           GUARDRAIL, REMOVE                                                        380.000        LFT 
  22  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  23  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     363.000        LFT 
  24  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                124.000        SYS 
  25  610-07488           HMA FOR APPROACHES, TYPE C                                                42.000        TON 
  26  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
  27  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  28  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  6.800        CYS 
  29  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           846.000        EACH 
  30  703-01719           CATHODIC PROTECTION SYSTEM                                            LUMP              LUMP 
  31  703-06028           REINFORCING BARS                                                      41,852.000        LBS 
  32  703-06029           REINFORCING BARS, EPOXY COATED                                        12,383.000        LBS 
  33  703-96512           BAR SPLICE                                                             4,068.000        EACH 
  34  704-51006           CONCRETE, C, SUPERSTRUCTURE, MODIFIED                                    174.300        CYS 
  35  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    1.000        EACH 
  36  706-51020           CONCRETE, C, RAILING                                                      41.400        CYS 
  37  707-01065           POST-TENSIONING                                                       LUMP              LUMP 
  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  39  715-09938           PIPE, BRIDGE DECK DRAIN SYSYEM                                           528.000        LFT 
  40  722-51842           BRIDGE DECK OVERLAY                                                    1,727.000        SYS 
  41  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       50.000        SFT 
  42  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            57.000        LFT 
  43  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



 
 


