SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 500 CONTRACT ID : B -29688-B

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 236.000 CYS
12 203-02070 BORROW 1,759.000 CYS
13 203-51223 EXCAVATION, WATERWAY 301.000 CYS
14 205-02770 EROSION CONTROL BLANKET 1,380.000 SYS
15 205-06937 TEMPORARY SILT FENCE 375.000 LFT
16 205-09543 NO 2 STONE 100.000 TON
17 206-51220 EXCAVATION, WET 110.000 CYS
18 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 44.000 CYS
19 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,495.000 SYS
20 211-06467 AGGREGATE FOR END BENT BACKFILL 12.000 CYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 31.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 615.000 TON
23 302-07455 DENSE GRADED SUBBASE 20.000 CYS
24 402-07432 HMA SURFACE, TYPE A 115.000 TON
25 402-07435 HVMA INTERMEDIATE, TYPE A 190.000 TON
26 406-05521 ASPHALT FOR TACK COAT 1,385.000 SYS
27 601-06037 GUARDRAIL END TREATMENT, 1 4.000 EACH
28 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT 3 IN SPACING 387.500 LFT
30 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 112.000 SYS
31 615-06505 MONUMENT, B 2.000 EACH
32 616-02320 GEOTEXTILES 568.000 SYS
33 616-05688 RIPRAP, CLASS 1 420.000 TON
34 616-06405 RIPRAP, REVETMENT 6.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,380.000 SYS
37 621-06559 MULCHED SEEDING, R 1,380.000 SYS
38 622-91786 SEEDLING 84.000 EACH
39 628-09401 FIELD OFFICE, A 8.000 MOS
40 701-09662 PILE, STEEL PIPE, 0.250 IN, 14 IN 980.000 LFT
41 701-09679 CONICAL PILE TIP, 14 IN 20.000 EACH
42 702-51005 CONCRETE, A, SUBSTRUCTURE 60.600 CYS
43 703-06028 REINFORCING BARS 4,590.000 LBS
44  703-06029 REINFORCING BARS, EPOXY COATED 29,407.000 LBS
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 98.800 CYS
46 706-06344 RAILING, TS-1 237.500 LFT
47 707-05971 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 1,368.000 SFT
48 709-51821 SURFACE SEAL LUMP LUMP

49 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN 60.000 LFT
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50 715-05407 PIPE, END BENT DRAIN, 6 IN 60.000 LFT
51 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
54 801-07118 BARRICADE, 111-A 48.000 LFT

55 801-07119 BARRICADE, 111-B 48.000 LFT
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CALL ORDER - 510 CONTRACT ID : B -31727-B

SECTION NO. 0001 SCOUR PROTECTION

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS

3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

4 109-08359 LIQUIDATED DAMAGES 1.000 DOL

5 109-08360 CONTRACT LIENS 1.000 DOL

6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 1.000 TON

11 607-95754 PAVED SIDE DITCH, BREAK 82.000 LFT

12 616-02320 GEOTEXTILES 924.000 SYS

13 616-03472 RIPRAP, REVEMENT 18 IN. 130.000 TON

14 616-05688 RIPRAP, CLASS 1 173.000 TON

15 616-05689 RIPRAP, CLASS 2 982.000 TON

16 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS

17 628-09409 MOBILE INTERNET SERVICE 3.000 MOS

18 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
20 801-06710 FLASHING ARROW SIGN 14.000 DAY

21 801-06775 MAINTAINING TRAFFIC LUMP LUMP






